

**COBB COUNTY
DEPARTMENT OF TRANSPORTATION
PRE-CONSTRUCTION DIVISION**

**June 28, 2023
Cobb Parkway (SR3/US41) at
Black Acre Trail/Third Army Road
Intersection Realignment
Cobb County Project No. B2436
GDOT P.I. No. 0019887**

ADDENDUM NO. 1

Proposals Received Until July 13, 2023 –12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Request for Qualifications (RFQ) as issued for this project. All proposals are subject to the provisions of this Addendum. **Bidders shall acknowledge receipt of this addendum.**

I. Require Area Classes

The area classes below are added and required as part of this RFQ. The Prime Consultant or their subconsultant team member must be prequalified by GDOT.

- 4.01(a) Minor Bridge Design OR 4.01(b) Minor Bridge Design – CONDITIONAL
- 4.04 Hydraulic and Hydrological Studies (Bridges)
- 6.02 Bridge Foundation Studies

II. Key Team Leaders

Bridge Design Lead is added as a key team leader as part of this RFQ. The key team leaders are Traffic Lead, Roadway Design Lead, NEPA Lead, and Bridge Design Lead.

III. Pre-Proposal Conference

On June 27, 2023, a Pre-Proposal Conference was held for Cobb Parkway (SR3/US41) at Black Acre Trail/Third Army Road Intersection Realignment.

Rustavius Ford Digitally signed by Rustavius Ford
Date: 2023.06.27 22:09:01 -04'00'

Rustavius Ford, P.E.
Pre-Construction Engineer

RF/dlm

cc: *Electronic copies:*
Drew Raessler, P.E., Director CCDOT
Jonathan Yee, P.E., Deputy Director CCDOT
Michael Francis, P.E., Division Manager CCDOT

Elijah Slaughter, P.E., Project Manager CCDOT
Purchasing
Project File

Attachments:

1. Pre-proposal Conference Meeting Minutes (06/27/2023)
2. Addendum Acknowledgement Form

**COBB PARKWAY (SR3/US41) AT BLACK ACRE TRAIL/THIRD ARMY ROAD
INTERSECTION REALIGNMENT
COBB COUNTY PROJECT NO. B2436, GDOT P.I. No. 0019887
PRE-PROPOSAL CONFERENCE
Tuesday, June 27, 2023, 9:00 a.m.**

PROPOSAL DUE DATE: July 13, 2023 – 12:00 Noon Local Time

DATE: June 27, 2023

ATTENDEES: See Attached Attendee List

MEETING MINUTES:

- (1) This is the Pre-Proposal Conference for Cobb County Department of Transportation (CCDOT) project – Cobb Parkway (SR3/US41) at Black Acre Trail/Third Army Road Intersection Realignment, Cobb County Project No. B2436, GDOT P.I. No. 0019887. **Request for Qualifications (RFQ) will be received until 12:00 noon on July 13, 2023, at Cobb County Purchasing Department, 122 Waddell Street, Marietta, Georgia 30060.** Proposal will be opened by the Purchasing Department at 2:00 p.m. on July 13, 2023, at the Cobb County Purchasing Department.

NO PROPOSALS WILL BE ACCEPTED AFTER THE 12:00 NOON DEADLINE.

DO NOT DELIVER BIDS TO COBB DEPARTMENT OF TRANSPORTATION

Minutes of this meeting will be issued as Addendum No. 1.

(2) **Project:**

This project intends to improve the safety and operation of Cobb Parkway (SR3/US41) at a relocated and improved intersection with Black Acre Trail and Third Army Road. The existing Black Acre Trail intersection with Cobb Parkway (SR3/US41) across from Third Army Road is misaligned and has poor vertical and horizontal site distance deficiencies, creating safety and operational issues. The existing Third Army Road intersects Cobb Parkway (SR3/US41) on an undefinable skew angle. The intersection is also a bottleneck for traffic as new industrial and residential developments are approved.

(3) **Disadvantaged Business Enterprise:**

CCDOT has adopted a 15% Disadvantaged Business Enterprise (DBE) participation goal assigned to this scope of services. This goal is not to be considered as a fixed quota, set aside or preference. CCDOT will monitor and assess each consultant services submittals for their DBE participation and/or good faith effort in promoting equity and opportunity in accordance with the state of Georgia, Department of Transportation DBE Program Plan.

**COBB PARKWAY (SR3/US41) AT
BLACK ACRE TRAIL/THIRD ARMY ROAD
INTERSECTION REALIGNMENT
COBB COUNTY PROJECT NO. B2436
GDOT P.I. No. 0019887
PRE-PROPOSAL CONFERENCE
MEETING MINUTES
June 27, 2023
Page 2**

(4) Special Items to Note:

The project consists of funding by Federal and local sources. Accordingly, the successful firm will be required to comply with all applicable Federal, State, and County rules and regulations. The funding sources require this project to conform to the Georgia Department of Transportation's (GDOT) Plan Development Review Process.

All engineering services shall be in accordance with all applicable guidelines of the American Association of State Highway and Transportation Officials, GDOT Standard Specifications for the Construction of Transportation Systems, Project Schedules, Plan Development Review Process, and Plan Presentation Guidelines, CCDOT Pre-Construction Process and Procedures Manual, and all other applicable CCDOT guidelines.

(5) Questions and Answers:

Q. You mentioned bridge as a potential option, and I noticed that there was no bridge Prequalifications. Will bridge be added as an area class for the RFQ?

A. **The following area classes are added per this addendum:**

- **4.01(a) Minor Bridge Design OR 4.01(b) Minor Bridge Design –
CONDITIONAL**
- **4.04 Hydraulic and Hydrological Studies (Bridges)**
- **6.02 Bridge Foundation Studies**

Q. Will the County request a key team leader for bridge design?

A. **Bridge Design Lead is added per this addendum as a key team leader.**

Questions should be sent via email to purchasing@cobbcounty.org no later than 12:00 pm on Friday, July 7, 2023.

Rustavius Ford

Digitally signed by Rustavius
Ford
Date: 2023.06.27 22:09:31
-04'00'

Rustavius Ford, P.E.
Pre-Construction Engineer

COBB COUNTY DEPARTMENT OF TRANSPORTATION

**Pre-Proposal Conference for
Cobb Parkway (SR3/US41) at Black Acre Trail/Third Army Road Intersection Realignment
Cobb County Project No. B2436, GDOT P.I. No. 0019887
June 27, 2023 @ 9:00am**

<i>NAME</i>	<i>COMPANY</i>	<i>PHONE NUMBER</i>	<i>EMAIL ADDRESS</i>
Jordan, Scott	Southeastern Engineering, Inc	770-702-7025	sjordan@seengineering.com
Vickery, Jeff	Barge Design Solutions, Inc.	770-628-7645	jeff.vickery@bargedesign.com
Perpich, Emily	STV Incorporated	904 501 0550	emily.perpich@stvinc.com
Evans, Kelsey	Volkert, Inc.	404-408-5453	kelsey.evans@volkert.com
Kajevic, Benjamin	Keck & Wood, Inc.	(470) 598-1802	bkajevic@keckwood.com
Hale, Brad	Atlas	770-263-5945	brad.hale@oneatlas.com
Fravel, Tom	AEI, an STV Company	6782318925	tfravel@aei.cc
Haney, Zack	Mead & Hunt, Inc.	803.622.7209	Zack.Haney@meadhunt.com
Wilson, Alyssa	Barge Design Solutions, Inc.	865-934-4110	alyssa.wilson@bargedesign.com
Jackson, Rakeem	Barge Design Solutions	7706287658	rakeem.jackson@bargedesign.com
Gowen, Brad	Holt Consulting Company, LLC	404.580.1314	bgowen@holtconsultingco.com
Franklin, Keith	STV	770-377-8007	keith.franklin@stvinc.com
Dimsdale, Warren	Heath & Lineback	770-424-1668	wdimsdale@heath-lineback.com
Taylor, Luke	VHB	404-800-0574	ltaylor@vhb.com
Brown	Bridgefarmer and Associates	6788936310	rachel.brown@bridgefarmer.com
Dickerson, Jason	VHB	770-500-2024	jdickerson@vhb.com
Njie, Marie	Volkert	678.650.6108	Marie.njie@volkert.com
McCook, Darrell	Cobb County Purchasing	770-528-8400	purchasing@cobbcounty.org
Boston, Richard	Volkert	770-856-8997	Richard.Boston@volkert.com
Harris, Don	KCI Technologies	404.431.4673	don.harris@kci.com
Arvin, Tracy	STV Inc.	510-378-2807	tracy.arvin@stvinc.com
Elijah Slaughter	Cobb County DOT	770-528-4375	elijah.slaughter@cobbcounty.org
Merced, Dyan	Cobb County DOT	770-528-1602	Dyan.Merced@cobbcounty.org

Miller, Annie	Cobb County DOT	770-528-3683	Anne.Miller@cobbcounty.org
Ford, Rustavius	Cobb County DOT	770-420-6659	Rustavius.ford@cobbcounty.org

**COBB COUNTY
DEPARTMENT OF TRANSPORTATION
PRECONSTRUCTION DIVISION**

ADDENDUM ACKNOWLEDGEMENT FORM

We acknowledge receipt of the following addendum(s) for:

**Re: Request for Qualifications for
Cobb Parkway (SR3/US41) at
Black Acre Trail/Third Army Road
Intersection Realignment
Cobb County Project No. B2436
GDOT P.I. No. 0019887**

ADDENDUM NO. 1

Printed Name

Date

Signature

Email Address

Consulting Firm

Telephone

This form shall be included as part of your Phase 1 Response.