REQUEST
FOR PROPOSALS

TO CREATE CONCEPT DESIGNS, DEVELOP A PREFERRED DESIGN, AND PREPARE CON-
STRUCTION DOCUMENTS FOR A SERIES OF NETWORK INTERVENTIONS TO STRENGTHEN
DOWNTOWN GRAND RAPIDS’ HILL AND RIVER NETWORK

DUE JULY 12, 2021

Grand Rapids, Ml
June 7, 2021 DOWNTOWN



A collaboration between:

Downtown Grand Rapids Inc (DGRI)
City of Grand Rapids

Neighbors of Belknap Lookout (NOBL)
Monroe North Business Association
Monroe North neighbors

Spectrum Health

Grand Valley State University

Michigan State University

All inquiries shall be submitted via email to:
Downtown Grand Rapids Inc. (DGRI)
Mark F. Miller AIA AICP

Managing Director of Planning and Design

mmiller@downtowngr.org

DOWNTOWN

GRAND RAPIDS INC


mailto:mmiller%40downtowngr.org?subject=

PROJECT SUMMARY

Downtown Grand Rapids Inc. (DGRI) is seeking
proposals to complete Concept Design, Design
Development, and Construction Documentation
services for a comprehensive connection strategy
related to Belknap Hill, Monroe North, Downtown
Grand Rapids, and the Grand River.

This project is in close collaboration with the City
of Grand Rapids, Neighbors of Belknap Lookout
(NOBL), the Monroe North Business Association,
Monroe North neighbors, Spectrum Health,
Grand Valley State University, and Michigan State
University.

PROJECT BACKGROUND

For more than a decade the connections between
Belknap Hill, Monroe North, and Downtown have
been studied through various plans and visioning
projects. While these efforts illustrate community-
supported goals and high-quality visioning, they
lack a cohesive strategy to implement tenable
connections between the various neighborhoods,
institutions, businesses, employment centers, and
people associated with this unique geographic area.

|

LOdKOUT PARK, NEWBERRY

Today this area of Grand Rapids is strengthened by
purposeful and directed investments, and planned
generational river transformation projects that will
reshape the environment and provide an even
greater need for human-scaled infrastructure that
enhances livability and vitality.

Past projects provide a sound foundation, while these
planned future projects provide a critical framework.
This future opportunity comes with an urgency to
deliver meaningful connections in a timely fashion to
bring people to the places that are evolving adjacent
to them.

This project intends to build upon the high-quality
decades-long engagement and resulting plans to
forge a series of “shovel-ready” network interventions
that are informed by both yesterday’s voices and
today’s opportunities.
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PROJECT GOALS

CONNECTIVITY

Increase connectivity between Belknap Hill, Belknap
neighborhood parks, Monroe North, Downtown, and
the Grand River.

>>

>

>

SWITCHBACK PARK ILLUSTRATIVE E

Retain and restore historic stairways down
the hill at Fairbanks Street (currently intact)
and Newberry Street (deteriorated and non-
functional).

Provide safe pedestrian crossings of Division
Avenue with design that calms traffic, slows
vehicle speeds, and builds a human-scaled
environment, while considering planned future
land uses for lonia Avenue.

Extend and accentuate connection from the
hillside and the Belknap neighborhood to the
Grand River, adjacent parks, and the river
trail system along key east-west streets like
Fairbanks and Newberry.

Consider how the existing parks within the
Belknap neighborhood, and specifically Belknap
Park, can be better and more purposefully
connected to each other and to the broader
network.
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ACCESSIBILITY WITH INCLUSIVE DESIGN
Create a human-scaled environment that can be
used by people of all abilities and ages.

>> Create an accessible route for people to move
up and down the hill that can accommodate
multiple types of non-motorized access. This
is sometimes referred to as the switchback or
swoop in previous plans and within this RFP,
however consultant teams are encouraged to
consider other options for accessible movement
up and down the hillside

>> Extend the Hastings connector from the
neighborhood to the hillside and integrate it with
the switchback.

>> Design should be filtered through a universal
design lens that goes above and beyond the
“standard ADA” solutions and there should be
a person or sub-consultant that specializes in
inclusive design and accessibility on the project
team.
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ROM GR FORWARD PLAN (PAGE 280) 2015
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PROJECT GOALS (continued)
ENVIRONMENTAL STEWARDSHIP

Use thoughtful landscape design to build resilient
infrastructure.

>
>

>>

>

>

Maintain, preserve and increase green space.

Envision the hillside not only an opportunity
for connections, but also as a unique park
that offers views and immersion in a natural
environment.

Anticipate the need to improve the stability of
the hillside while preserving existing trees and
increasing native vegetation.

Increase tree canopy within  network
interventions, various connectors, and existing
rights of way.

Consider infrastructure that can minimize heat
island effect and elegantly manage stormwater
and run-off.

EXISTING LOOKOUT PARK

PEOPLE-CENTERED PLACE
Design the places and connections for the people
who will use them.

>>

>

>

>

Create visually attractive overlooks and resting
places along the hillside connections to take
advantage of views.

Streetspace furnishings, lighting, and other
infrastructure along both hillside and surface
connections should promote walking and
lingering.

Improve security (including lighting), hillside
stability, attractiveness of public infrastructure,
and visibility for safety as people use and enjoy
these connections. Lighting is a priority item
for many stakeholders - specifically lighting of
hillside connections.

Collaborate with Mobile GR staff to integrate
future plans for a protected bike lane along
Division Avenue with the network interventions
design.
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PROJECT GOALS (continued)

ENDURING QUALITY

Design and build practical, high-quality infrastructure
that can be maintained.

2> Plan for ownership and maintenance of hillside
connections and other related infrastructure.

>?> When possible use natural materials that are
durable and age gracefully over time.

MOBILITY
Connections should consider the many forms of
non-motorized travel.

> Planforbicycle access up and down the hillside-
including potentially incorporating stairway
runnels (or similar design) for those who may
want a more direct access up the hill.

FAIRBANKS STAIRWAY, EXISTING CONDITIONS

IONIAAVENUE LINEAR PARK ILLUSTRATIVE FROM GR FORWARD PLAN (PAGE 282) 2015
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PAST PLANNING EFFORTS

Use the visions and outcomes of major planning
efforts that involved neighborhood input as recently
as 2019 as a foundation for the project. Important
plans to reference include:

2006 Design Charrette MOBL NOBL
Studies and plans that inform the Belknap Hill and

Division Avenue connections. Pages 24-25 depict
Newberry Street stair concept.

2009 Belknap Area Specific Plan
Provides snapshot of neighborhood vision

and priorities, primarily related to land use and
redevelopment.

2015 GR Forward
Goal 1 Restore the River as the Draw and Create a
Connected and Equitable River Corridor
Speaks to access and connection to the Grand River.
>>Page 78: Create a series of east/west green
corridors to connect neighborhoods to the River
>> Page 82: Improve streets that make important
connections to riverfront parcels
>> Page 87: Ensure sufficient river access

Goal 3 Implement a 21st Century Mobility Strategy
Insights for this project related to connections, safety,
and pedestrian crossing of Division Avenue.
>>Page 186: Provide a stress free pedestrian
experience for all ages and abilities
>>Page 187: Prioritize pedestrian safety and
connectivity at intersections
>> Page 212: Enhance physical and perceived
connections to neighborhoods surrounding
Downtown for all modes
>>Page 212: Create the most bicycle friendly
Downtown in the Midwest
>> Pages 215-216: Discuss improvements to lonia/
Division north of I-196

Goal 5 Reinvest in Public Space, Culture, and
Inclusive Programming
Vision for Belknap Connection and lonia Ave Linear Park.
>>Page 273: Enhance existing non-riverfront
parks and open spaces through redesign and
programming
>> Pages 280-281: Switchback Park
>> Page 282: lonia Linear Park
>> Page 287: Plant and maintain more shade trees
to increase the Downtown tree canopy
>>Page 295: Improve lighting on streets and in
public spaces
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https://s3.amazonaws.com/downtowngr.org/general/FinalDraftGRForward_GOAL3_MOBILITY_STRATEGY.pdf?mtime=20151105175248
https://s3.amazonaws.com/downtowngr.org/general/FinalDraftGRForward_GOAL5_PUBLIC_SPACE.pdf?mtime=20151105175510
https://s3.amazonaws.com/downtowngr.org/general/FinalDraftGRForward_GOAL5_PUBLIC_SPACE.pdf?mtime=20151105175510
https://www.belknaplookout.org/wp-content/uploads/2017/08/MOBL-NOBL-Charratte-Aug-2006.pdf
https://www.belknaplookout.org/wp-content/uploads/2017/08/Belknap-Neighborhood-Area-Specific-Plan-Sept.-2009_0.pdf
https://s3.amazonaws.com/downtowngr.org/general/FinalDraftGRForward_GOAL1_RIVERCORRIDOR.pdf?mtime=20151105175114
https://s3.amazonaws.com/downtowngr.org/general/FinalDraftGRForward_GOAL1_RIVERCORRIDOR.pdf?mtime=20151105175114

2015 Michigan Street Corridor Plan
Link will take you to City of Grand Rapids Master Plan

website where you will have to scroll down to this plan.

>> Page 110: Connections Plan illustrates many of
the network connectors that this RFP references

>>Page 111: The Hastings Linear Park and
specifically the Hastings Elevated Walkway
references a connection similar to the Hastings
Connector referred to in this RFP

2018 Division Avenue, Hastings Pathway, and
Newberry Stairs Improvement Study

City of Grand Rapids commissioned a study to
connect the Hastings Pathway to the hillside and
Division Avenue and to replace the Newberry stairs.

Division Avenue was envisioned as a narrowed
cross-section with bike lanes and a center median.

This study included concept designs and opinion
of probable costs for Division Avenue and the
Newberry stairs. An illustration of the conceptual
improvements is included below.
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2019 Downtown Streetspace Guidelines
Public realm guidelines will provide insight into river

connections, streets as places, and streetspace
design guidelines.

2019 River For All Plan and Guidelines

Link will take you to City of Grand Rapids Master Plan
website where you will have to scroll down to River
for All Plan. This includes guidelines for creating
a cohesive and accessible river trail system and
connector network

2019 Kendall College of Art and Design Urban
Collaborative Studio

Graduate level studio at KCAD collaborated with the
community to create design concepts for the hillside.

Highlights are featured in the 2019 NOBL Annual Report

Facebook page has images of the four concepts.
(scroll down to December 16, 2019)
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DIVISION AVENUE HASTINGS PATHWAY, AND NEWBERRY STAIRS IMPROVEMENT STUDY 2018
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https://www.grandrapidsmi.gov/Government/Programs-and-Initiatives/Master-Plan
https://s3.amazonaws.com/downtowngr.org/general/Downtown-Streetspace-Guidelines-2019-07-26-web-page-view.pdf?mtime=20190730091659
https://www.grandrapidsmi.gov/Government/Departments/Parks-and-Recreation/Parks-and-Recreation-Strategic-Master-Plan
https://www.belknaplookout.org/wp-content/uploads/2020/03/2019-annual-report.pdf
https://www.facebook.com/kcadurbancollaborative/?ref=page_internal

KEY TO NETWORK INTERVENTIONS (refer to adjacent page)

X

Switchback Pathway on Belknap Hill connecting Hastings Trail to stairs and Division Avenue
Switchback may be an elevated pathway due to grades (refer to rendering, inside front cover), an at-
grade installation, a combination of the two, or something completely different to achieve the same
intended results and purpose.

Hastings Connector links Hastings sidewalk to Switchback Pathway
Existing Hastings sidewalk ends at Livingston Street. Due to grade, the connector may need to be
elevated and not at grade, especially at retaining wall where it curves toward the hillside.

Stairs at Newberry and Fairbanks connect Belknap Neighborhood to Monroe North and River

Stair at Newberry is non-functional and will need to be reconstructed. Stair at Fairbanks, while
functional, may also need to be reconstructed, restored, or rehabilitated. Consideration should be
given to strategically connect stairs to the Switchback Pathway at key intersection points and landings.

Key pedestrian crossings at Division Avenue
Integrated with sidewalks, crosswalks, and future implementation of phased Separated Bicycle Lanes.

Railway Tunnel Connector
Former rail tunnel under elevated highway I-196 is envisioned to provide a non-motorized connection
between Monroe North and MSU Campus / Downtown

lonia Avenue

Consider future land use and infrastructure within this underutilized right-of-way and how it may
accentuate the various desired connections. For instance, GR Forward envisioned a linear park and
bikeway here (bikeway was considered prior to using Division Avenue for a protected bicycle lane pilot
project).

East-West Connectors

Newberry and Fairbanks Streets should be integrated into the overall connection strategy to allow for
a low stress pedestrian environment that connects the Grand River, parks, and the river trail system to
the adjacent neighborhoods, residents, and businesses. Newberry Street has recently been partially
reconstructed to include elements recommended in the River For All Plan, but still requires a more
purposeful design consideration for pedestrian connection. Fairbanks Street does not extend all the
way to Monroe Avenue and will be integrated into planned Spectrum Campus, phase 1.

Separated Bicycle Lanes on Division Avenue (not part of design)

Collaborate with Mobile GR on integration of planned Phase 2 separated lanes. Existing lanes are
currently striped. Phase 2 envisions installing barricades to accentuate the separation and protection.
Future phases may create a more integrated and permanent facility. The project design should consider
and integrate into these future iterations, however bicycle lane design is not part of this project.

Project X by Robert Morris

Consider how this earthwork project / art installation can potentially have a larger role in the overall
network connectivity of the district and how it may inspire the design of the Belknap Hill connectors.
This may include increased awareness of the X or being more purposeful about how it connects into
the broader network. Link to Project X information.

Wooded trail / “goat path”

A non-formalized existing trail on northern portion of hillside that extends from Divsion Avenue sidewalk
through woods is an indicator of importance and practicality of this particular connection. How might
this connector be upgraded and integrated into the broader network?

NOTE: Other network connectors not identified in this RFP that result from stakeholder dialogue or consultant
inspiration may also be incorporated into the project. DGRI and partners encourage additional solutions that may
help to achieve the project goals.

10
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https://localwiki.org/gr/Earthwork_project
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PROJECT SCOPE FRAMEWORK

The following is a general minimum framework
of intended project scope including engagement
and technical support. Respondents are strongly
encouraged to use their expertise to formulate a
project scope that meets or exceeds the scope
elements contained in this general outline, while
also meeting the goals and objectives of the project.

ENGAGEMENT

As referenced previously, various elements of this
project have been studied and planned over the
course of the last decade. These various plans
have been informed by robust public engagement
and citizen dialogue. This project intends to build
upon this past citizen engagement, but not reinvent
orredo it. As a result, the project engagement plan
should prioritize strategic focus group meetings with
various key stakeholder groups, including Neighbors
of Belknap Lookout (NOBL), the Monroe North
Business Association, Monroe North neighbors,
Spectrum Health, Grand Valley State University,
Michigan State University, and the City of Grand
Rapids. The Grand Rapids Parks Department and
Mobile GR will be the primary City of Grand Rapids
departments that will be involved in this project.

D "
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MONROE NORTH ILLUSTRATIVE FROM GR FORWAR

It is anticipated that each of these groups will
be engaged at least twice during phase 1 work;
however, it is within the respondents’ purview to
propose a meaningful engagement process to
inform the design and project strategy. Assume at
least 10 different potential focus groups.

Representatives of these various stakeholders
groups will make up a small steering committee
that will interface with the consultant team during a
regular schedule of design and progress meetings.
These should be considered separate from the focus
group meetings.

A note on engagement and COVID-19: At the time of
RFP issuance, most public gatherings and in person
meetings are just beginning to happen with greater
numbers of people - particularly in outdoor venues.
This may impact in-person focus group meetings
or larger gatherings. Respondents should make
considerations for various scenarios that include
virtual, hybrid, and/or in-person as circumstances
and guidelines change.

CITY/MSU/KCSITE 1 e

D PLAN (PAGE 149) 201
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PHASE 1: CONCEPT DESIGN

Create two design options through a stakeholder
engagement process that utilize a series of network
interventions (refer to diagram on page 11) to
improve connections between Monroe North, the
Belknap neighborhood, the Grand River, parks,
and Downtown Grand Rapids with a coherent, safe,
convenient, and meaningful multi-modal network.

Concept design of network interventions should
incorporate all elements related to the project
including the Switchback Pathway, Hastings
Connector, the two stairs, Division Avenue crossings,
the former railway tunnel, lonia Avenue right-of-way,
and the east-west connections to the River. The
future phases of the separated bicycle lanes on
Division Avenue should be considered as they relate
to the other interventions, but are not part of this
design effort.

Additionally, the design concepts should include the
creation of a park within the hillside that incorporates
the stairs, Switchback Pathway, Hastings Connector
and a series of overlooks that provide views and
places to linger for users.

Other network connectors or design interventions
not identified in this RFP that result from stakeholder
dialogue or consultant inspiration may also be
incorporated into the project. DGRI and partners
encourage additional solutions that may help to
achieve the project goals.

Thevarious networkinterventions should be designed
in a way that they can be phased incrementally over
multiple funding cycles. This phasing will need to
be considered during Design Development and
Construction Documentation.

Once completed, these two design options should
be presented to a single gathering of all stakeholder
groups so that the stakeholders can collectively
make a recommendation for a preferred concept.

Phase 1 Consultant Responsibilities

> Conduct a design kick-off meeting to discuss
the project with the steering committee, obtain
available information, and review existing
conditions.

> > Preparation of design concepts may require
boundary and topographic information. Refer to
survey note on page 15.

> » Conductfocus group meetings with stakeholders
to inform concept creation and design.

> Create two (2) concept design options based
on stakeholder input.

>> Complete an order of magnitude cost
comparison between the two design concepts
to better inform the discussion with the large
group. This does not have to be as specific
as the typical Opinion of Probable Costs, but
rather more broad to help stakeholders make
informed decisions.

2> Conduct one large meeting of all stakeholder
groups to determine preferred design concept.

PHASE 2: DESIGN DEVELOPMENT

Develop the preferred design concept into refined
plans, details and illustratives that convey each
of the network interventions and the hillside park.
Depict how these elements interrelate to improve
connections and create a coherent, safe, convenient,
and meaningful multi-modal network. This will
form 30% completion of the project and achieve
stakeholder approval to proceed with the next phase
of the project.

Phase 2 Consultant Responsibilities
> > Conductfocus group meetings with stakeholders
to review design refinements.

2> Preparation of design development will require
boundary and topographic information. Refer to
survey note on page 15.

> Present at the City’s Design Team for overall
project coordination with City infrastructure,
planning, storm water, traffic safety, fire, and
police departments for direction that may inform
the design development.

> 2> Complete an Opinion of Probable Cost (OPC)
for the Final Preferred Design at the end of
Phase 2.

> > Complete a draft phasing plan that provides an
incremental approach to implementation of the
various network interventions and the hillside
park so that these projects can be implemented
over multiple funding cycles.

> > Complete a draft operations and maintenance
plan for the Final Preferred Design at the end
of Phase 2.
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PHASE 3: CONSTRUCTION DOCUMENTS

The construction document phase of this scope
includes preparation of technical drawings and
specifications to bring the network interventions to a
point of being ready to bid and construct.

Specific network interventions to be included in the
construction documents will include the Switchback
Pathway, Hastings Connector, the two stairs,
Division Avenue crossings, improvements related to
the former railway tunnel, the lonia Avenue right-of-
way, improvements to the east-west connections to
the River and the hillside park. The future phases
of the separated bicycle lanes on Division Avenue
should be considered as they relate to the other
interventions, but are not part of this effort.

Phase 3 Consultant Responsibilities

> Prepare complete and accurate construction
documents ready for advertising and bidding.
Complete plans and specifications are intended
to be used for future permitting, bidding, and
construction. Construction drawings will need
to meet City standards.

2> Preparation of documents will require boundary
and topographic information. Refer to survey
note on page 15.

2> Conduct 60% and 90% review meetings with
steering committee for concurrence of the
intent of the proposed construction plans and
specifications.

22 Refine OPCs for 60% and 90% construction
plans. The OPC shall be based on the current
market for construction materials and labor
in the region, and shall provide the steering
committee with an up to date understanding
of the cost to complete construction. This will
be the opportunity to recommend adjustments
and refinements to the construction scope in
order to remain within a tenable project budget
over multiple funding cycles. Base bid items,
alternates, and available funding shall be
considered.

> 2> Complete final phasing plan that provides an
incremental approach to implementation of the
various network interventions and the hillside
park so that these projects can be implemented
over multiple funding cycles.

>> Complete final operations and maintenance
plan for the project elements.

Items not required to be included in this proposal:

> > Assistance with obtaining the necessary permits
and City approvals.

> > Pre-bid or bidding support services.

> > Construction administration services.

These services may be added at a later date
depending on funding and alignment with other
project timelines.
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ADDITIONAL TECHNICAL SERVICES TO BE
INCLUDED AS PART OF PROPOSAL AND FEE

BOUNDARY AND TOPOGRAPHIC SURVEY
Prepare a boundary and topographic survey of the
project area as required for the preparation of design
and construction documents.

Survey should include ownership boundaries along
the hillside. Ownership is believed to include the
City of Grand Rapids, the Michigan Department
of Transportation, and various private property
owners along the upper portion of the hill. Property
boundaries will be important to determine how and
where the Hastings Connector and Switchback
Pathway are located.

It is suggested that topographic information be
gathered at a point in the design process where it
can be more targeted to specific network intervention
locations rather than the entire hillside. It is unlikely
that the project would require topographic information
for the entire hill.

Survey should locate utilities in adjacent rights of
way and utilities and easements within the hillside,
specifically at targeted locations where interventions
will occur.

GEOTECHNICAL SERVICES

The soil and structural capabilities of the hillside
need to be evaluated for any future interventions,
including stairs, at-grade paths, supports for elevated
paths, lighting and other improvements.

STORMWATER MANAGEMENT AND HILLSIDE
EROSION

Part of the hillside technical evaluation should include
stormwater management specfically related to how
future improvements will impact current and future
erosion of the hill and design recommendations to
mitigate current and future erosion.

Proposed scope should include a description of
these services and how they will be intentionally
used to evaluate the existing conditions, including
the hill’s stability. Description should also include
how geotechnical services will be used to facilitate
the constructibility of the various interventions.

HILLSIDE, BELKNAP NEIGHBORHOOD AND DIVISION AVENUE
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PROPOSAL SUBMISSION

Proposals submitted shall be limited to twelve (12)
pages. This includes all pages, from cover to cover.

Proposals shall be submitted digitally as a PDF that
contains not more than 12 pages.

Proposals shall be 8% x 11 in either portrait or
landscape format.

The proposal should include the following information:

1.

2.

16

Asummary of projectunderstandingincluding
the project expectations and opportunities.
Firm overview of proposed lead consultant
and any subconsultants proposed to work on
the project including an organizational chart
with all project consultants identified.

A description of experience in completing
work of this type, including at least three (3)
examples and project references. Examples
shall be with work on similar projects in an
urban context.

A description of your proposed work plan for
completing this project, including a schedule
of work.

Number and type of proposed meetings and
engagement sessions for each phase of the
project.

A description of your proposed staffing
including condensed bios of staff assigned
to this project. Include information for the
responsible Principal, Project Manager, and
key project staff. Staff listed must be the
same as those working on the project.

Your total professional fee for completing
the work as described. Fees shall include
all tasks and staffing necessary to complete
the project as outlined above and within
your submitted proposal. All reimbursable
expenses incurred shall be included in this
fee, but listed as a separate line item. Include
standard hourly rates for all staff levels in the
proposal.

Separate the fees associated with the survey
work and the geotechnical services, but also
include them in the total fee.

Additional information — Present any data or
information which you consider pertinent to
the selection process. Information should be
kept relevant to the project.

DELIVERABLES

Anticipated deliverables include the following:

1.

Data gathering: summary of goals and
key elements of the project; boundary and
topographic survey that depicts utilities,
as outlined; geotechnical information and
recommendations; additional information
gathered during focus group meetings.

Electronic submittal of concept designs to
stakeholders sent 3 days prior to meetings for
review. This should include cost comparison.
Electronic submittal to steering committee
of 30%, 60%, & 90% review documents.
Electronic copy to be sent 3 days prior to
meeting for review. This should include
related draft OPCs, draft phasing plan, and
draft operations and maintenance plan

Electronic submittal to steering committee of
100% plans & specifications for review.

SELECTION CRITERIA

Similar project experience: 20%

Strength and diversity of project team: 10%
Project approach including schedule: 30%
Ability to meet objectives: 25%

Clarity and responsiveness of proposal: 10%
Professional fee: 5%

RFP FOR PROFESSIONAL SERVICES THE HILL AND RIVER NETWORK



REGISTRATION PROPOSAL DATES

All interested consultants are encouraged to send RFP Issued: June 7, 2021

an email to Mark Miller (mmiller@downtowngr. RFP Questions Due: June 18, 2021
org) to register their intent to respond to this RFP. Response to Questions: June 25, 2021

All firms expressing interest will be added to an Proposals Due: July 12, 2021, 1pm
email distribution list and will be notified if additional Consultant Selection: by July 30, 2021

information related to the RFP becomes available.
Firms failing to register in this manner may not

receive all information relevant to the preparation of PROPOSAL SUBMITTAL

their proposals. A digital copy of the proposal in PDF format is due
by 1pm (local time) on Monday, July 12, 2021.
Proposals shall be emailed to mmiller@downtowngr.

RFP QUESTIONS org. Digital files only.

Any questions regarding the proposal may be

submitted by email to Mark Miller (mmiller@

downtowngr.org). Questions must be submitted

by 5pm (local time) on Friday, June 18, 2021.

Responses will be sent to all registered participants

no later than 5pm on Friday, June 25, 2021.

KCAD MArC UBAN COLLABORATIVE STUDIO PROJECT CONCEPT 2019
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