



**ADDENDUM NO. 1**

|   |                             |
|---|-----------------------------|
| <b>DATE:</b> 2018-06-26   | <b>TOTAL PAGES</b> 1 Page + |
| <b>TO:</b> All Tenderers  | 1 Page of Attachments       |
| <b>RE:</b> Greenwood Street Improvements<br>City of Greenwood: 2018-T01 |                             |

Tenderers are advised that Addendum No. 1 is hereby issued. This Addendum forms part of the *Contract Documents* for the above referenced tender.

The following attachments are included:

- Form of Tender, Appendix 2: Preliminary Construction Schedule REV 1 2018-06-26 (1 Page)

Tenders are responsible for acknowledging receipt of the Addendum by entering this Addendum into the Form of Agreement.

**Nelson Chapman, EIT**

T: 250-469-7725

E: nelson.chapman@wsp.com



**ADDENDUM NO. 1  
GREENWOOD STREET STORM REPLACEMENT**

City of Greenwood

Ref: 2018-T01

June 26, 2018

**1. Precedence**

This Addendum shall form an integral part of the *Contract Documents*. This Addendum shall take precedence over all requirements of the Tender Documents with which it is in variance, unless otherwise qualified by way of a subsequent Addendum.

**2. Purpose**

The purpose of this Addendum is to:

- A) Revise Milestone Dates (including Substantial Performance) in the Form of Tender, Appendix 2 – Preliminary Construction Schedule

**A) Revise the Form of Tender, Appendix 2 – Preliminary Construction Schedule**

Delete the Form of Tender, Appendix 2 – Preliminary Construction Schedule, and replace with:

*Form of Tender, Appendix 1 – Preliminary Construction Schedule REV 1 2018-06-26*

Changes (~~deletion~~, **addition**) are as follows:

|   |   |
|---|---|
| <b><i>Paving Completed No Later Than:</i></b> | <b><i>October 26, 2018</i></b>                              |
| Substantial Performance                       | <del>October 12, 2018</del> <b><i>November 16, 2018</i></b> |

**END OF ADDENDUM NO. 1**

**City of Greenwood**  
**Greenwood Street Improvements**

**Reference No: 2018-T01**

See paragraph 5.3.2 of the Instructions to Tenderers - Part II.

Indicate Schedule with bar chart with major item descriptions and time.

**MILESTONE DATES:**

Anticipated Contract Award: July 16<sup>th</sup>, 2018  
 Paving Completed No Later Than: October 26<sup>th</sup>, 2018  
 Substantial Performance: November 16<sup>th</sup>, 2018  
 Total Performance: 20 Days after Substantial Performance

| ACTIVITY | CONSTRUCTION SCHEDULE |   |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |    |
|----------|-----------------------|---|---|---|---|---|---|---|---|----|----|----|----|----|----|----|----|----|
|          | 1                     | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 |
| Week     |                       |   |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |    |
|          |                       |   |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |    |
|          |                       |   |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |    |
|          |                       |   |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |    |
|          |                       |   |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |    |
|          |                       |   |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |    |
|          |                       |   |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |    |
|          |                       |   |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |    |
|          |                       |   |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |    |
|          |                       |   |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |    |
|          |                       |   |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |    |
|          |                       |   |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |    |
|          |                       |   |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |    |
|          |                       |   |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |    |
|          |                       |   |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |    |

Note: In the case of a discrepancy between the Preliminary Construction Schedule prepared by the Tenderer and the Milestone Dates prescribed by the Owner above, the Milestone Dates will govern.