
 

 - 1 - 

Montecito Union School District 
 

REQUEST FOR PROPOSALS 
 

Solar Energy Project 
 

November 20, 2019 

 

 

 

Important Dates: 

 

Mandatory Site Walk   December 9, 2019 at 8:00 am 

      385 San Ysidro Road, Santa Barbara, CA, 93108 

      Meet at Montecito Union School Office 

 

Questions Regarding RFP Due Date January 13, 2020 by 3:00 p.m.  

 

 

Proposal Due Date     January 21, 2020 (no later than 2:00 pm) 

 

Selection Interviews     Week of January 27, 2020 

 

Selection of Solar Company   February 11, 2020 

for Negotiation of Contract 

 

Board Approval of Contract  February 18, 2020 

 

 

Start/End Construction   

Proposers should attempt to complete the PPA installation during summer or non-school hours of 

operation, but if necessary may coordinate with the District to complete installation during school 

hours of operation. Proposer should include a realistic project schedule embodying the above 

guidance. The District is open to beginning this project June 6, 2020 June 5, 2021. Completion 

should occur before the school year begins if possible (August 16, 2020 or August 15, 2021) and by 

October 1, 2020 or October 1, 2021 at the latest. 
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SECTION 1: OVERVIEW 

 

I. Introduction 
 

The Montecito Union School District ("District") wants to optimize the rates it pays for electricity 

through the purchase of energy generated from solar photovoltaic ("PV") systems installed at the 

school site and at an adjoining property at a lower cost than it currently pays ("Project"). The 

District has been upgrading its energy efficiency and now wishes to obtain the best value it can for 

generated energy. The District is requesting proposals pursuant to California Government Code 

section 4217.10 et seq. from qualified firms to finance, design, install, operate, and maintain PV 

systems on selected District sites. 

 

The District is interested in entering into a power purchase agreement ("PPA") with the selected 

firm to which it will grant an easement or license over portions of District property where the PV 

systems will be installed. The District will purchase the energy generated from the systems. The 

overall cost of twenty (20) years of energy purchase will be less than the projected costs to the 

District of energy that will be consumed by the District in the absence of the Project, and will 

therefore be in the best interests of the District. 

 

The District desires to secure professional services from a firm that can assist the District in 

transitioning facilities from non-renewable energy sources to renewable sources at no capital cost 

to the District. 

 

A map of the District's campus and adjoining property and description of potential locations for 

photovoltaic installations is attached as Appendix A. Please note that these locations are in priority 

order, as noted on Appendix A. To make sure that our intent is clear, the priority order has been 

thoughtfully arrived upon and we request that all proposals are presented with this order followed 

or with stated reasons as to why this order was not followed. 

 

This is a request for proposals ("RFP") only and should not be interpreted as a solicitation for 

services. Submittals should be concise and responsive to the District's goals and formatted as 

outlined in this RFP. Innovative and creative solutions are encouraged. All costs for proposals and 

design are entirely the responsibility of the proposing firm and shall not be charged to the District.  

 

II. Proposer Qualifications  

 

A proposing firm ("Proposer" or "Proposers") must have successfully completed a minimum of 

three (3) solar energy projects for school districts or other public agencies (“Customers”) within the 

last five years ("Completed Projects"). Completed Projects must be fully operational, on-line, and 

generating power which is being invoiced to one or more Customers at the time of this submittal. 

Proposers must provide information about Completed Projects as set forth in Section 4, Part III and 

authorize the District to contact the owner. 

  

Proposers shall ensure that all contractors and subcontractors involved in the Project comply with 

all applicable provisions of the California Labor Code regarding payment of prevailing wage rates. 
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To qualify, the Proposer must either individually or collectively demonstrate extensive training, 

relevant expertise, and a thorough knowledge of the professional services, functions, activities, and 

related responsibilities to successfully perform its role in this solar project. Proposer shall possess: 

 

 Valid and pertinent State of California contractor construction licenses. 

 All electrical work to be performed by individuals holding a California C-10 license, or if 

under the supervision of a C-10 contractor be a California Certified Electrician or an 

Electrician Trainee. 

 Professional engineering licenses for photovoltaic/electrical and structural work; or provide 

evidence that individuals holding such licenses have performed work for the Proposer in the 

past and are prepared to provide work under the proposed projects. 

 Special training and expertise as applicable. In specific, Proposer should possess OSHA 30 

and NFPA 70 certifications. 

 Qualified references. 

 

III. District Overview  

 

The District is located in Santa Barbara County and primarily serves the community of Montecito.  

 

The District educates approximately 360 students in grades K through 6th grade on one campus 

located at 385 San Ysidro Road, Santa Barbara, CA, 93108. The District also maintains an 

adjoining property at 363 San Ysidro Road. Currently, this property is used primarily for staff 

parking and storage. The District is interested in a proposal that includes PV systems at both 

properties. As stated previously, there is a priority order for placement of these projects illustrated 

in Appendix A. 

 

The electricity usage and costs for the last twelve months are shown below. 
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IV. Project Description  

 

The District is interested in the installation of a PV system or PV systems to generate energy that 

would be purchased by the District. The Proposer will design, procure and install equipment, 

operate and maintain the solar PV systems to generate energy at the Project Sites, taking into 

account electrical usage and demand and load patterns, installation costs, and other relevant factors, 

with the intent that the Proposer will generate energy and sell it to the District at a cost lower than 

the District's current energy prices. Plans should allow for integration of battery systems and 

electric vehicle charging stations at some later time (though the main proposal should not include 

actual batteries or charging stations; please see more information below). Proposer will be 

responsible for all activities related to interconnection, metering and any financial incentives 

through Southern California Edison. 

 

Specifically, the District is interested in the installation of solar photovoltaic systems that will 

generate power to be purchased by the District through a long-term Power Purchase Agreement 

("PPA") or equivalent, with available buyout options. Under the PPA, the District will pay no 

capital costs for the design, construction, installation, operation and maintenance of the 

photovoltaic systems. The proposal shall state whether the District or the Proposer will be eligible 

for rebates and other financial incentives or will have ownership of environmental attributes, 

including Renewable Energy Credits (REC) and carbon credits. 

 

Proposers are encouraged to present alternates for two separate projects.  
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Alternate A:  First, the District would like to see an alternative proposal that includes batteries to 

store at least 20% of generated electricity. Proposers may have this bid alternate presented as a flat 

fee, or may choose to integrate this alternate into an alternate PPA.  

 

Alternate B: Secondly, the District would like to see an alternative proposal to install ten (10) 

electric vehicle charging stations in the 1st priority area (please see Appendix A). Proposers may 

have this bid alternate presented as a flat fee, or may choose to integrate this alternate into an 

alternate PPA.  

 

Please note that the District has several planned renovation and facility projects planned in the 

coming months and years. Though the District will make attempts to provide ample lay out areas 

and access to needed areas, proposers should assume the need to work collaboratively with the 

District to allow other projects on campus to also continue successfully. 

 

 

V. Project Scope and Standards 

 

The District will purchase electricity produced by the PV system under the terms and conditions of 

the PPA. The scope of this Project is all inclusive and includes the following: project planning; 

system engineering; labor; procurement of materials and equipment, and their delivery, and 

installation; and system operation and maintenance as described below.  

 

Proposer shall apply for and obtain all necessary permits from applicable regulatory agencies 

including federal, state, and local jurisdictions. Proposers must use PV panels that are pre-approved 

by the Division of State Architect and elegible for California's Solar Electric Incentive Programs 

(See the guidelines at https://ww2.energy.ca.gov/2018publications/CEC-300-2018-009/CEC-300-

2018-009-CMF.pdf; see also GoSolar California website, 

http://www.gosolarcalifornia.org/equipment/pv_modules.php). The selected Proposer will be 

expected to secure financing for the Project and will be responsible for the security of all Project 

materials. 

  

VI. Performance Guarantee for PPA 

 

As part of the PPA, the District requires a performance guarantee for the system, including the 

annual predicted kW production at the site for a period of twenty (20) years. This guarantee will 

stipulate that the District shall be financially protected from any failure of any site system to meet a 

percentage of the expected production levels.  

 

VII. Technical Requirements for PPA 

 

1. The District has preferences for locations of PV as well as type of PV. These preferences 

are explained in Appendix A. Proposers suggesting a different type or location must provide 

sufficient justification for the modification of the structure and location, including maps of 

the proposed locations and drawings of the systems as they will look installed at the 

alternate Project Sites. 

 

https://ww2.energy.ca.gov/2018publications/CEC-300-2018-009/CEC-300-2018-009-CMF.pdf
https://ww2.energy.ca.gov/2018publications/CEC-300-2018-009/CEC-300-2018-009-CMF.pdf
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2. For purposes of the RFP, the District stipulates that PV systems may be installed in areas 

where they do not: (1) impede or otherwise disrupt traditional activities hosted on turf (grass 

playing field) areas; (2) impede or otherwise disrupt or interfere with lined hard-court areas 

(e.g. play yards, basketball courts, volleyball courts, etc.); (3) obstruct or compromise 

fire/life safety lanes or established ADA paths of travel; (4) result in the potential for 

enhanced District liability, environmental concerns, or compromised student and 

community safety; or (5) in the District's sole discretion, significantly and negatively affect 

the aesthetics of the school property, especially as seen from public streets, sidewalks, or 

other public vantage points.  

 

3. There should be a discussion of the Proposer's plan for handling any open "A items" 

preventing prior project closeout and certification by DSA, if any.  

 

4. Net metering, and any resulting negative/positive impact (if any) on the District, should be 

addressed. 

 

5. There should be a discussion of different types of technologies and their appropriateness for 

this Project (e.g., flat plate PV, thin film, concentrated PV, etc.). 

 

6. All PV module structures must be DSA pre-approved and shall be designed to resist seismic 

loads and the climate impacts commonly experienced in this geographic region. 

 

7. The District would like a discussion of the effect on the PV module structures of any 

environmental and climatic challenges commonly experienced in this geographic region, 

including, but not limited to, wind, hail, dust, and temperature. 

 

8. All equipment shall be Underwriters Laboratories (UL) certified; or certified by a 

Nationally Recognized Testing Laboratory (NRTL). 

 

9. All installations shall comply with the Division of State Architect requirements, the most 

recent California Building Code, the California Fire Code, the California Electrical Code 

and any local jurisdictional requirements.  

 

10. The solar array layout shall comply with all fire safety guidelines applicable to PV systems. 

 

11. Solar production shall include a web-based monitoring system which shall monitor the 

production of the PV system and the electrical use of the facilities in real time. Both the 

solar production and the NCC electrical use shall be electronically displayed for District 

viewing via a web-browser. A license to access this data shall be paid for by Proposed for 

the term of the PPA. 

 

12. As will be further detailed in any PPA entered into between the Proposer and the District, 

the performance warranty will guarantee at least 90% production at 10 years and 85% at 20 

years. This guarantee will stipulate that the District shall be financially protected from any 

failure of any site system to meet a percentage of the expected production levels. In the 
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event that actual production falls below this threshold, a vendor must reimburse or 

compensate the District (at the applicable PPA rate) for the shortfall. 

 

13. Please note that the District is working on refurbishment of large sections of the school site. 

Though energy efficiency projects are included in the scope, additional air conditioners and 

elevators are expected to be installed which will raise our overall energy consumption. 

Please see the table below that shows the load requirements of those new systems.  

 

 
 

 

14. In addition, the District would like to plan for eventual building of ten (10) electric vehicle 

charging stations (see Bid Alternative B for more information).  

 

15. Ideally, the Project would meet all current needs and anticipated new electrical needs 

described in #13 and #14 above, though the District will entertain proposals for less than 

those needs with explanation from the proposer as to why the proposal was altered. In no 

case will the District entertain proposals for more than the current electrical needs plus the 

anticipated electrical needs. 
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SECTION 2: PROCESS 

 

I. RFP Responses  
 

The "RFP Response" shall consist of:  

 

 One signed original Proposal ("Proposal" as more fully defined in Section 4: Preparation of 

RFP Response) and one sealed pricing and performance form ("Cost Proposal" as this term 

is defined in Section 4: Preparation of RFP Response); and  

 Five (5) copies of the Proposal and Cost Proposal for Committee review. 

 

RFP Responses must be submitted in writing and signed by an authorized officer of the Proposer. 

Each Proposer must provide sufficient information to enable the District to understand the overall 

Proposal, materials, and services to be provided. The District reserves the right to reject a response 

and to give it no further consideration. The District also reserves the right to request clarification 

and/or additional information from any Proposer.  

 

RFP Responses are due at the Montecito Union School District office located at 385 San Ysidro 

Road, Santa Barbara, CA, 93108, no later than January 21, 2020 at 2:00 p.m. per the District’s 

Office clock. Submittals must be made via USPS Certified Mail, FedEx or UPS, with proof of 

delivery or hand delivered to the Montecito Union School District Office. A response submitted 

after this date and time will not be accepted, and a response that is incomplete or does not conform 

to the requirements of this RFP may not be considered.  

 

The RFP will be posted and available for download through a link posted on the District's website 

and a hard copy of the RFP will also be available at the District office. 

 

Questions, correspondence and proposals should be directed to:  

 

Anthony Ranii 

Montecito Union School District 

Phone: (805) 969-3249 

Email: aranii@montecitou.org  

  

II. Mandatory Site Walk  

A mandatory pre-submittal conference and site walk will be convened on December 9, 2019 at 8:00 

a.m. at the District office located at 385 San Ysidro Road, Santa Barbara, CA, 93108.  

 

III. Milestones 

 

Site Walk     December 9, at 8:00 am, at 385 San Ysidro Road, 

Santa Barbara, CA, 93108. 

       

Proposal Due Date     January 21, 2020 (no later than 2:00 p.m.) 
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Selection Interviews     Week of January 27, 2020  

 

Initial Selection of Solar Company  February 11, 2020 

 

Board Approval of Contract   February 18, 2020 

 

The District reserves the right to interview any or all Proposers, or to ask for additional information 

or clarification. The District reserves the right, at its sole discretion, to accept a response that does 

not satisfy all requirements but which, in the District's sole judgment, sufficiently demonstrates the 

ability to produce, deliver, design, permit, and install grid-connected PV projects and to satisfy the 

major requirements set forth in this RFP.  

 

IV. District’s Selection Committee 

 

A team of individuals will evaluate all qualifying RFP responses. The evaluation of each RFP 

response will be based on technical criteria and qualifications listed in this RFP, reference checks, 

and other information that will be independently gathered. Based on its review of the RFP 

responses, certain Proposers will be invited to appear for an interview/presentation. 

 

V. Selection Criteria 

 

The District intends to select a vendor under the auspices of California Government Code 4217.10, 

and has designated the following items as selection criteria for the successful Proposer. The District 

has designated the following items as selection criteria for the successful Proposer. Each item will 

be reviewed by the Selection Committee. 

 

1. Proposal Completeness. The degree to which the Proposer has included all of the 

information requested in this RFP in a clear and concise manner. 

2. Proposer's Financial Strength and Stability. Information indicating the Proposer’s 

financial strength in terms of capital and liquid assets and lines of credit sufficient to 

successfully complete the project described in this RFP and the stability of the Proposer in 

terms of number of years in existence, professional capabilities and relevant photovoltaic 

systems construction experience. 

3. Proposed Design/Project Engineering Analysis. Information provided by the Proposer 

detailing the predicted kWh generated by the proposed PV systems in this RFP. Includes 

necessary assumptions (for example, site-specific solar resource, down time due to 

scheduled maintenance and system failures, , efficiencies and losses including system 

soiling and shading losses net metering details, etc.). Proposers must note what locations are 

proposed. If the Proposer does not follow the priority order laid out in Appendix A, 

explanation should be given as to why. It is required that a recognized system performance 

tool and models be used as the basis of the predicted kWh. Qualifying tools include, 

PVwatts, System Advisor Model, and Pvsyst. 

4. Proposer's Experience. Actual experience in PV systems, in which the Proposer explains 

how many comparable projects it has completed, the system sizes (kWpeak), how many 

DSA-approved projects on school sites, and commentary on references. 
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5. Project Schedule. The degree to which the Proposer has the resources and capability to 

realistic meet Project deadlines.  

6. Pricing/Projected Savings to the District/Customer Service. Based on the variables, what 

pricing (including escalator, if any) is proposed. Realistic projected savings for the District 

over the next 20 years specifying the most advantageous, applicable SCE rate schedule. 

Includes a plan for the Proposer to provide general training to District staff and respond 

quickly to service calls to ensure PV system is operating at optimum output. 

7. Proposed Education and Value Added Options. The degree to which the Proposer has a 

plan to integrate the Project into school curriculum and create a solar power learning 

experiences for students and staff. 

 

 

SECTION 3: PPA PROJECT REQUIREMENTS  

 

I. Completion Date  

 

Time is of the essence on the installation of the PV systems. Proposers should attempt to complete 

the PPA installation during summer or non-school hours of operation, but if necessary may 

coordinate with the District to complete installation during school hours of operation. Proposer 

should include a realistic project schedule embodying the above guidance. The District is open to 

beginning this project during the summer of 2020 or the summer of 2021. 

 

II. Scope of PPA Services  

 

District anticipates professional services to be provided by the selected firm, to include the 

following:  

 

A. Energy Need Assessment. Thorough review of sites and assessment of energy needs. 

 

B. Design. Complete set of one-line electrical schematic and high-level layout 

drawings.  

 

C. Regulatory Approval Process. All plans and specifications which will meet the 

approval of DSA, State/County Fire, cities/municipalities, and/or any other agency having 

jurisdiction over project. The scope of services shall include addressing, with regard to each Project 

Site, to what extent the Proposer can assist the District with open "A items" that have prevented 

prior project closeout and certification by DSA. The District requires that this Project obtain DSA 

closeout and certification.  

 

D. Interconnection with local utility. All required documentation and interface with 

utility officials for connecting the system with the local utility. 

 

E. Operations and Maintenance. Proposer to operate and maintain the system through 

the life of the PPA. Proposer to be responsible for security and repair of the System, including 

graffiti, vandalism, wind, rain, hail, flood, dust and damage due animals such as rodents and birds. 
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Proposer to provide a maintenance schedule stipulating duties such as visual inspection and 

electrical monitoring; regular cleaning of soil, leaves and bird droppings; repair of animal damage. 

F. Education Code Compliance. Proposer shall comply with all applicable Education 

Code requirements (i.e. fingerprinting, drug/alcohol free workplace, etc.).  

G. Government Code Compliance. The District intends to award the contract pursuant 

to Government Code 4217.10 et seq. Proposer shall (in collaboration with a District-appointed 

consultant, if any), comply with all applicable requirements, including presenting findings to the 

Board at a public hearing demonstrating that the costs to the District for Proposer to provide solar 

services pursuant to the PPA are anticipated to be less than the projected costs to the District of 

energy that will be consumed by the District in the absence of the PPA.  

 

III. Codes and Standards  

 

All products, components, construction, and installations must comply with applicable codes, 

standards, and rating methodologies, including but not necessarily limited to the following:  

 

 All equipment provided, where applicable (e.g., PV modules, inverters and meters), must 

meet the equipment certification and eligibility requirements of the California's Solar 

Electric Incentive Programs; and must be installed according to the manufacturer’s 

installation instructions.  

 If PV modules using hazardous materials are to be provided by the Proposer, then the 

environmental impact of the hazardous material usage must be discussed, including any 

special maintenance requirements and proper disposal/recycling of the modules at the end 

of their useful life. Modules containing hazardous materials must comply with the EPA 

Landfill Disposal Requirements. Any additional costs and/or District responsibilities related 

to PV modules containing hazardous materials must be clearly identified.  

 UL or other NRTL certification.  

 National Electrical Code – 2019. Title 24 of the California Code of Regulations.  

 All outdoor enclosures should be at minimum rated NEMA 3R or better.  

 All applicable Occupational Health and Safety Administration ("OSHA") directives. 

 All supervisory personnel will be certified to applicable OSHA 30 and to NFPA 70 training  

 Local utility’s applicable interconnection requirements.  

 All system components and design and construction work must comply with the 

requirements of the DSA and the California Department of Education. 

 

 

SECTION 4:  

PREPARATION OF RFP RESPONSE (PPA PROPOSAL & COST PROPOSAL) 

 

1. PPA PROPOSAL. Proposers are encouraged to be as brief and concise as possible, 

avoiding standardized or boilerplate information. In order to maintain uniformity, the District 

requires that Proposals include the following:  

 

Part I. General 
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 Cover letter/Letter of Transmittal. Include a transmittal letter signed by a party authorized to 

sign binding agreements for the Project clearly indicating that the Proposer has carefully 

read all the provisions in the RFP.  

 Executive Summary (two page maximum).  

 

Part II. Qualifications  

 

 Company Information 

 

a. Company type (LLC, C-Corp, S-Corp, state of incorporation); years in existence, number 

of employees. 

 

b. Construction and professional engineering licenses held by your company, its full time 

employees, or contractors who have provided professional services on past, comparable projects 

and are prepared to provide work on these projects. 

 

c. Financial performance. If public, provide a website link to your audited annual 

investment reports. If private, attach audited financial statements for the past two (2) years.  

 

d. Legal.  

 1.  Has your firm or any of its officers, directors, partners, members or shareholders 

been a defendant in a lawsuit or arbitration involving any equipment your firm has 

installed? If so, please include a summary of the issues and the status of any lawsuit 

(include case number and court location information) or arbitration.  

 2. Has your firm been a defendant in a lawsuit or arbitration alleging fraud or 

misrepresentation? If so, please include a summary of the issues and the status of any 

lawsuit (include case number and court location) or arbitration.  

 3. Has your firm or any subsidiary or parent thereof, filed for bankruptcy (involuntarily 

or voluntarily) ? If so, please provide the case number and district court information.  

 4. Has your firm ever been the subject of a criminal or civil investigation brought by 

any federal, state or local investigative or prosecutorial agency?  

 

e. Project Team. Describe the specific, relevant experience of all identified key personnel 

who will work on the Project described in this RFP.  

 

f. Insurance and Bonding. Submit a certificate of insurance with your firm’s proposal. 

Additionally, please provide the following information on the insurance your firm carries:  

 

o Commercial General Liability Limits (per occurrence and aggregate) 

o Workers’ Compensation Insurance  

o Commercial Automobile Liability Limits (per occurrence and aggregate)  

o Professional Liability Limits (per occurrence and aggregate)  

o Employer’s Liability Limits (per occurrence and aggregate)  

o Employment Practices Liability Limits (per occurrence and aggregate)  

o Product insured for damage during installation/Builders’ Risk Limits  

o What is your firm’s bonding capacity?  
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 All of Proposer's insurance shall be with insurance companies with an A.M. Best rating of 

no less than A:XI.  

 

g. Certification of nondiscrimination. Each proposer must certify that it does not 

discriminate in its employment with regard to race, color, religion, sex, or national origin; that it is 

in compliance with all Federal, State, and local directives and executive orders regarding 

nondiscrimination in employment; and that it agrees to demonstrate positively and aggressively the 

principle of equal opportunity in employment. 

 

h. If your company has a form PPA and accompanying documents it uses, please attach 

copies. If not, the District will provide its own form PPA and Easement/License Agreement. 

 

Part III. Solar Project Experience  

 

 A list of similar solar projects which the Proposer completed within the last five (5) years. 

The Proposer must have completed a minimum of three (3) school district or public agency 

PV projects. Describe all the currently operating nonresidential grid-connected PV systems 

that your company installed and operates in California within the past five (5) years. For 

each, please provide the following information:  

 

a. Project description 

b. Total installed System size (kWp); where System kWp is the sum total of the PV module 

kWp ratings.  

c. Customer/owner name with contact person’s name, email, address, phone number and 

authorization for the District to contact such customer and communicate regarding their 

experience with your company and their PV project. 

d. Location: street address or GPS co-ordinates 

e. Indicate the type of system per the following categories:  

o Rooftop  

o Ground-based  

 fixed  

 tracking  

o Carport/Shade Structure  

 fixed  

 tracking  

o Battery Installation (if proposing Alternate A) 

o Electric Vehicle Charging Stations (if proposing Alternate B) 

 

f. Indicate if the customer/owner was a California public school district, community college 

district, or community college. If so, describe your experience with the DSA in gaining the 

necessary DSA approvals and certifications and how open "A items" from prior unclosed and 

uncertified DSA projects were resolved.  

 

Part IV. Proposed Solar PV Systems and Construction Schedule  
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 System 

 Provide a detailed description of the PPA system proposed for the Project Site, including 

preliminary site plan. 

 Indicate the specific location, dimensions, and "footprint" of the proposed system; using 

GPS coordinates or similar means of description.  

 Indicate system size in both kWp (dc) and kW (ac) terms, based on applicable California 

Energy Commission conventions. 

 What are the key design and construction features of the system to optimize performance 

and aesthetics on the site?  

 Are any of the products or mounting strategies unique or proprietary to the Proposer?  

 Describe any identified issues or challenges and how you intend to address and/or resolve 

them. Attention should be paid to environmental impacts and climatic concerns common to 

the geographic region within which the Project Site is located. Attention should be paid to 

issues or challenges you encountered with the DSA including, but not limited to, how prior 

unclosed and uncertified project issues were resolved.  

 

  PV Modules  

 Number of PV modules for the PPA  

 PV module manufacturer and model number  

 Provide manufacturing data sheets for the proposed PV modules  

 Indicate the STC and PTC ratings for the proposed PV modules  

 

Inverters  

 Number and rating (kW)  

 Inverter manufacturer, model number, and CEC efficiency (in %)  

 Provide manufacturing data sheets for the proposed inverters 

 

Design  

 Provide an artist’s drawing, sample photo, or other visual material that will allow the 

District to discern the aesthetic features of the proposed design. 

 If locations differ from those described in Appendix A, the Proposer should explain the 

reasoning for the change. 

 Are the proposed structures "pre-approved" by DSA? If not, the Proposer should explain the 

reason for not using “pre-approved” structures. 

 

Project Implementation Schedule  

 Submit an implementation schedule for the proposed system indicating expected milestones 

and timing. 

o Schedule shall minimally indicate the following milestones:  

 Program Design  

 DSA Submission  

 DSA Approved Drawing 

 Commencement of construction  

 Substantial Completion  

 Project Performance Certification and Close-out 
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 Part V. Educational Component 

 

Please provide a narrative description of how your firm will work with the District to 

integrate the District’s solar power project into the District’s educational program. This narrative 

should address learning opportunities for elementary and middle school students; and outline how 

your firm has worked with other school districts to make a solar power project a meaningful 

learning experience.  

 

Please describe how your firm will work with the District to provide the following: 

 Training in  

o Understanding how Photovoltaic technology works 

o Understanding utility billing and rate schedules 

o Reading monthly invoices from the Proposer 

o Incorporating Photovoltaic technology into the curriculum 

 Professional development for the District’s certificated staff 

 Allow District certificated staff and students to real-time access to relevant project 

output data via a web-browser so that they may incorporate results into course 

curriculum as well as place it on public display. 

 

 

2. COST PROPOSAL. 

 

Part I. Performance  

 

System Performance  

 Expected yearly and total cumulative kWh output over 20 years 

 Expected annual performance degradation over 20 years (expressed as % 

degradation per year) 

 Identify the tools and models used to predict derive the kWh production; describe 

and discuss all relevant modeling assumptions such as losses, efficiencies, soiling 

and shading 

 

Part II. Cost and District Savings 

 

Cost per unit of predicted output ($/kWh) using the most advantageous utility rate 

schedules as well as all underlying assumptions  

 over 10 years  

 over 20 years 

  

  Chart of the District's projected savings annually under the proposed PPA.  

 Include a comparison between (1) District's annual energy costs now (to be provided 

by the District) and projected/predicted annual percentage increase in energy costs 

over the next 20 years and (2) District's annual energy costs after installation of the 

PPA systems, including the proposed annual percentage increase and taking into 

account the amount of energy the District will have to purchase from the local utility 
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due to predicted shortfalls in production, planned maintenance and unplanned 

system outages  

 Include a discussion of any predicted demand charge reductions and any guarantees 

associated with demand charge reductions. 

 

Contact Between Firm and District  

 

Questions regarding the contents of the RFP shall be submitted, via email, no later than January 

13, 2020 at 3 pm. 
 

Submit questions to:  

Anthony Ranii 

Montecito Union School District 

Phone: (805) 969-3249 x 401 

Email: aranii@montecitou.org  

 

All materials submitted (except those clearly designated as proprietary information) become the 

property of the District and will be returned only at the District’s discretion.  

RFPs submitted become the property of the District and may be reviewed and evaluated by any 

persons at the discretion of the District.  

 

Confidential Information  

 

It is understood that proposals made in response to the RFP may contain technical, financial, or 

other data where public disclosure would cause substantial injury to the Proposer’s competitive 

position or that would constitute a trade secret. To protect this data from disclosure, please clearly 

identify the pages that contain such information. The District assumes no responsibility for 

disclosure or use of unmarked data.  

 

 

Appendix  

 

A. Map
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