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REQUEST FOR BIDS 

RECEIPT OF BID: Please provide your written bid (on the attached forms) to the Santa Ynez River Water 
Conservation District, Improvement District No. 1 (District), before 10:00 AM on the 11th of January, 
2019. 

BID SECURITY:  Each bid shall be accompanied by a certified or cashier’s check or bid bond in the 
amount of ten percent (10%) of the total bid price, payable to the District as a guarantee that the bidder, if 
its bid is accepted, will promptly execute the Agreement and provide the required submittals for approval, 
all within ten (10) calendar days of the date of written Notice of Award.  A bid shall not be considered 
unless one of the forms of bidder security is enclosed with it. 

MANDATORY PRE-BID MEETING:  All bidders are required to attend the pre-bid meeting at the District 
office (3622 Sagunto St., Santa Ynez) scheduled for January 4, 2019, at 11:00 AM.  The pre-bid meeting 
will include inspection of the drilling site in order for bidders to satisfy themselves, by personal 
examination, of the proposed work location and as to the actual conditions at the site of work. 

DESCRIPTION OF WORK:  This project includes the drilling, constructing, developing, pump testing, 
disinfecting, and capping one water well.  The well is to be drilled into the unconsolidated deposits of the 
Paso Robles Formation to a depth of approximately 360 feet using direct or reverse circulation rotary 
drilling.  The conductor casing is 30-inches in diameter with a nominal 14-inch O.D. well casing.  Site 
work will include pilot hole drilling, reaming, well construction activities to completion of filter pack 
installation, and a multi-step pumping test.  All work not requiring 24-hour operations, shall be conducted 
between the hours of 7:00 AM and 6:00 PM on weekdays, not including holidays. 

SITE OF WORK:  The work site is located at the District Office, 3622 Sagunto Street, in the town of 

Santa Ynez.  The site is a 1/2-acre parcel owned by the District, currently used as a vehicle, equipment, 
and materials storage yard. 

COMPLETION OF WORK: All work must be completed in an expeditious manner.  No liquidated 
damages will be imposed under this contract, but the District reserves the right to terminate the Contract if 
the work is not being pursued diligently and expeditiously, in accordance with the Contractor’s submitted 
and approved schedule.  All work must be completed and accepted by the District before final payment is 
issued to the Contractor. 

PAYMENT:  Payment shall be made by the Owner, to ninety-five (95) percent of the work performed to 
the date of submitted invoice, in three progress payments and a final payment. 

BID TO REMAIN OPEN:  The bidder shall guarantee the prices provided in the bid for a period of 90 
calendar days from the date of bid submittal. 

DIR REGISTRATION REQUIREMENTS: The Department of Industrial Relations (“DIR”) requires that: a. 
No contactor or subcontractor may be listed on a bid proposal for a public works project unless they are 
registered with the DIR; b. No contractor or subcontractor may be awarded a public works contract unless 
registered with the DIR; and c. Work performed on the public works project is subject to compliance 
monitoring and enforcement by the DIR. 

AWARD OF CONTRACT: Bids will be evaluated and contract awarded when the District has received 
bids from solicited Contractors showing interest and knowledge of the described work, and will follow the 
scheduled Board of Trustees meeting on the 15th of January, 2019.  Upon written notice of award, the 
Contractor shall promptly execute the Agreement, provide the required insurance submittals, secure 
payment of workmen’s compensation insurance, and furnish satisfactory Performance Bond and Payment 
Bond, both in the amount of 100 percent of the bid price. 

SUBSTITUTION OF SECURITY:  The bidder may elect to receive one hundred percent (100%) of 
payments due under the contract documents from time to time, without retention of any portion of the 
payment by the owner, by depositing securities of equivalent value with the owner in accordance of the 
provisions of section 22300 of the Public Contract Code.  Such securities, if deposited by the bidder shall 
be valued by the owner, whose decision on evaluation of the securities shall be final.  Securities eligible 
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INSTRUCTIONS TO BIDDERS 
 
GENERAL INFORMATION: The District, located at 3622 Sagunto Street, Santa Ynez, California 93460, 
will receive, until the time stipulated in the Request for Bids, sealed bids for: 
 
 UPLAND WATER WELL 

DRILLING AND CONSTRUCTION - WELL NO. 29 
 

FORM OF BID: The bid shall be made on the Bid Schedule bound herein (unless it has been modified by 
an addendum).  All bids must designate the prices proposed and must be signed by the Bidder, with his 
address.  The total bid amount shall be given in figures and in writing.  If an individual makes the bid, his 
name and mailing address must be shown.  If made by a firm or partnership, the name and mailing 
address of each member of the firm or partnership must be shown.  If made by a corporation, the bid 
must show the name of the state under the laws of which the corporation was chartered and the names, 
titles and business address of the president, secretary and treasurer. 
 
DELIVERY OF BID: The sealed bid shall be delivered by the time and to the place stipulated in the 
Request for Bids.  It is the Bidder's sole responsibility to verify that his bid is received in proper time.  Any 
bid received after the scheduled closing time for receipt of bids will be returned to the Bidder unopened. 
 
OPENING OF BIDS: The bids will be publicly opened and read at the time and place stipulated in the 
Request for Bids. 
 
MODIFICATIONS AND ALTERNATIVE BIDS: Unauthorized conditions, limitations, or provisions 
attached to a bid will render it informal and may cause its rejection.  The completed bid forms shall be 
without interlineations, alterations, or erasures.  Alternative bids will not be considered unless called for 
by the District.  Oral, facsimile, or telephonic bids or modifications will not be considered.  Bids in which 
the prices obviously are unbalanced in the opinion of the District, may be rejected. 
 
DISCREPANCIES IN BIDS: The Bidder shall furnish a price for all bid items in the Bid Schedule, and 
failure to do so will render the bid informal and may cause its rejection.  In the event that the "amount" 
indicated for unit price items does not equal the product of the unit price and quantity, the unit price shall 
govern, and the amount will be corrected accordingly.  In the event that the subtotal bid price indicated 
does not agree with the sum of the prices bid on the individual bid items, the prices bid on the individual 
items shall govern and the subtotal for the schedule will be corrected accordingly.  In the event that the 
total bid price indicated does not agree with the written total price bid, the written total bid shall govern 
and the total in figures will be corrected accordingly.   
 
BID GUARANTEE: Each bid shall be accompanied by a certified or cashiers check or bid bond in the 
amount of not less than ten percent (10%) of the total amount bid in the bid.  Said check or bond shall be 
made payable to the “Santa Ynez River Water Conservation District, Improvement District No.1” and shall 
be given as a guarantee that the Bidder, if awarded the work, will enter into a contract within ten (10) 
calendar days after written award notification by the District and will furnish the necessary insurance 
certificates, endorsements, performance bond and payment bond, and proposed work schedule for 
approval.  In case of refusal or failure to enter into said contract, the check or bid bond, as the case may 
be, shall be forfeited to the District.  If the Bidder elects to furnish a bid bond as his bid guarantee, he 
shall use the bid bond form bound herein. 
 
WITHDRAWAL OF BIDS: Bids may be withdrawn by bidder by means of a written request, signed by the 
bidder or its properly authorized representative. Such written request must be delivered to the District at 
the place stipulated in the Request for Bids for receipt of bids prior to the scheduled closing time for 
receipt of bids.  Following the scheduled time for receipt of bids, no bidder may withdraw its proposal until 
one of the following events has occurred: (1) the District and another bidder have entered into a fully 
executed contract for the Project; (2) the District has rejected all bids; or (3) 90 calendar days have 
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elapsed since the bids were opened. 
 
EXAMINATION OF CONTRACT DOCUMENTS: Each Bidder shall thoroughly examine and be familiar 
with the Contract Documents for the project.  The submission of a bid shall constitute an acknowledgment 
upon which the District may rely that the Bidder has thoroughly examined and is familiar with the Contract 
Documents.  The failure or neglect of a Bidder to receive or examine any of the Contract Documents shall 
in no way relieve him from any obligations with respect to his bid or to the Contract.  No claim for 
additional compensation will be allowed which is based upon a lack of knowledge of any contract 
document. 
 
BID PRICES: Bid prices shall include everything necessary for the completion of the project and 
fulfillment of the contract including, but not limited to, furnishing all required materials, equipment, tools, 
and other facilities and all management, superintendent, labor and services, except as may be provided 
otherwise in the Contract Documents.  Bid prices shall include all applicable federal, state, and local sales 
and use taxes.  In the event of a difference between a price quoted in words and a price quoted in figures 
for the same quotation, the words shall be the amount bid. 
 
QUALIFICATIONS OF SURETY:  All bonds shall be in the form prescribed by the Contract Documents 
except as provided otherwise by law or regulation and shall be executed by such sureties as are named 
in the current list of companies holding certificates of authority as acceptable sureties on federal bonds 
and as acceptable reinsuring companies as published in Circular 570 (amended) by the audit staff, 
Bureau of Government Financial Corporations, U.S. Treasury Department.  A certified copy of such 
agent’s authority to act must accompany all bonds signed by an agent. 
 
QUALIFICATION OF BIDDERS: Each Bidder shall be skilled and regularly engaged in the general class 
or type of work called for under the contract.  Each Bidder shall submit a statement setting forth the 
Bidder’s experience on the form provided herewith.  
 
Each Bidder shall posses a valid Class A General Engineering License, issued by the Contractor's State 
License Board at the time his bid is submitted, at time of award of contract, and throughout the 
performance of the contract.  The class of license shall be applicable to the work specified in the Request 
for Bids.  Each Bidder’s project supervision shall also have no less than six (6) years' experience in the 
magnitude and character of the work bid.  Each Bidder’s project supervision shall have successfully 
completed no less than eight (8) similar type projects. 
 
It is the intention of the District, to award a contract to a responsive and responsible Bidder who furnishes 
satisfactory evidence that he has the requisite experience and ability, and that he has sufficient capital, 
facilities, and plant to enable him to prosecute the work successfully and properly, and to complete it 
within the time specified in the approved schedule. 
 
To determine the degree of responsibility to be credited to the Bidder, the District, will weigh any evidence 
that the Bidder and its employees have performed satisfactorily other contracts of like nature, magnitude 
and comparable difficulty and comparable rates of progress. 
 
DISQUALIFICATION OF BIDDERS:  More than one bid from an individual, firm partnership, corporation 
or association under the same or different names will not be considered.  Reasonable grounds for 
believing that any Bidder is interested in more than one bid for the work contemplated will cause the 
rejection of all bids in which such Bidder is interested.  If there is reason for believing that collusion exists 
among the Bidders, all bids will be rejected and none of the participants in such collusion will be 
considered for future bids. 
 
REJECTION OF BIDS: The District, reserves the right to reject any bids which are incomplete, obscure or 
irregular; any bids which omit a bid on any one or more items on which the bids are required; and bids 
which omit unit prices if unit prices are required; any bid in which unit prices are unbalanced in the opinion 
of the District; any bids accompanied by insufficient or irregular bid security; and any bids from Bidders 
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who have previously failed to perform properly or to complete on time contracts of any nature.  The 
District reserves the right to reject any and all bids. 
 
RETURN OF BIDDER'S GUARANTEE: Within ten (10) calendar days after the award of the Contract, 
District will return the bid guarantees accompanying such if the bids are not considered in making the 
award.  All other bid guarantees will be held until the Contract has been finally executed after which they 
will be returned to the respective Bidders whose bids they accompany. 
 
ERRORS IN BID: Bidders and their authorized agents are expected to examine the specifications and all 
other instructions pertaining to the work and work site which will be open to their inspection.  Failure to do 
so will be at the Bidder’s own risk and the Bidder cannot secure relief on the plea of error in bid, except as 
allowed by law. 
 
INSPECTION OF SITE OF WORK:  Bidders are required to attend the mandatory pre-bid meeting 
specified in the Request for Bids. Inspection of the site of the work is required in order for the Bidder to 
satisfy themselves, by personal examination, of the location of the proposed work and as to the actual 
conditions of and at the site of work. If during the course of his examination, a Bidder finds facts or 
conditions which appear to him to conflict with the letter or spirit of the Contract Documents, or with any 
other data furnished him, he may apply to the District for additional information and explanation before 
submitting his bid. 
 
The submission of a bid by the Bidder shall constitute the acknowledgment that, if awarded the contract, 
he has relied and is relying on his own examination of (a) the site of the work, (b) the access to the site, 
and (c) all other data, matters, and things requisite to the fulfillment of the work and on his own 
knowledge of existing services and utilities on and in the vicinity of the site of the work to be constructed 
under the contract, and not on any representation or warranty of the District.  No claim for additional 
compensation will be allowed which is based upon a lack of knowledge of the above items. 
 
BID PROTESTS.  Any Bid protest must be submitted within seven (7) days of the Bid opening and be in 
writing addressed to: Mr. Eric Tambini, Santa Ynez River Water Conservation District, Improvement 
District No. 1, P.O. Box 157, Santa Ynez, CA 93460, or email to etambini@syrwd.org. The protest 
document shall contain the name, address and telephone number of the protesting party along with a 
complete statement of the basis for the protest and shall refer to the specific portion of any document or 
documents that support the protest.  The party filing the protest shall concurrently transmit a copy of the 
protest to all other parties with a direct financial interest that may be adversely affected by the outcome of 
the protest, including but not limited to, all other Bidders on the Project.  The District will issue a decision 
on the protest within Seven (7) days of the receipt of a protest and may hold a hearing to assist in its 
determination of the merits of the protest.  The procedures and time limits set forth in this paragraph are 
mandatory and are the Bidder’s sole and exclusive remedy in the event of a Bid protest.  Failure to 
comply with these procedures shall constitute a waiver of any right to further pursue the bid protest, 
including filing a Government Code Claim or other legal proceedings. 

AWARD AND EXECUTION OF CONTRACT: Award of contract, if awarded, will be on the basis of lowest 
overall cost to the District and will be made to the responsible and responsive Bidder whose bid complies 
with all the requirements prescribed.  Any such award will be made within thirty (30) calendar days after 
the opening of the bids.  If the lowest responsible and responsive Bidder refuses or fails to execute the 
contract as herein described, the District may award the contract to the second lowest responsible and 
responsive Bidder.  Such award, if made, will be made within sixty (60) calendar days after opening of 
bids.  If the second lowest responsible and responsive Bidder refuses or fails to execute the contract, the 
District may award the contract to the third lowest responsible and responsive Bidder.  Such award, if 
made, will be made within ninety (90) calendar days after opening of bids.  The District is not obligated to 
select the lowest Bidder if it is determined by the District that the lowest Bidder is not qualified or does not 
have the experience necessary to perform the work covered by the drawings and specifications. 
 
SUBMITTAL OF DOCUMENTS. Within ten (10) calendar days of receipt of the Notice of Award, the 
Bidder shall complete and submit the following documents and requirements: 
 
a. Performance Bond  
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b. Payment Bond. 
 
c. Insurance Endorsements, Certificates and Policies 
 
d. Worker’s Compensation Certificate 
 
e. Agreement 
 
After the District receives and determines that all of the submitted documents are acceptable, The District 
will provide the Bidder with a “Notice to Proceed.” No work shall proceed until said acceptance is signed 
and timely received by the District.  All commitments, subcontracts, and materials ordered until the 
acceptance is received shall be at risk of Bidder. 

WORKER'S COMPENSATION REQUIREMENTS: The Bidder should be aware that in accordance with 
Section 3700 of the California Labor Code, the Bidder will, if awarded the Contract, be required to secure 
the payment of compensation to his employees and execute the Worker's Compensation Certificate in the 
form contained in these Contract Documents. 
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PROPOSAL 

UPLAND WATER WELL 

DRILLING AND CONSTRUCTION - WELL NO. 29 
 

PROPOSAL TO: The Santa Ynez River Water Conservation District, Improvement District No. 1: 
 
The undersigned, as Bidder, declares that Bidder is familiar with the location of the proposed work and 
Bidder proposes and agrees, if this bid is accepted, that Bidder will contract with the District in the 
prescribed form of Contract, hereto annexed, to furnish all plant, labor, materials, equipment, tools, 
transportation and services necessary to do all work in accordance with the Contract Documents, and any 
addenda thereof, for the above, filed in the office of the District and as specified in the Contract, in the 
manner and time therein prescribed, and that he will take full payment therefore at the lump sums set 
forth in the bid schedule. 
 
Bidder has examined copies of the Contract Documents including the following addenda present (receipt 
of all of which is hereby acknowledged). 
 

Number of Addendum Date 

  

  

  

 
Failure to acknowledge addenda shall be cause for its rejection. In case of discrepancy between words 
and figures, the words shall prevail. 
 
Bidder further agrees that, within ten (10) calendar days after the date of Notice of Award by the District, 
Bidder will: 1) provide a proposed work schedule for District review and approval; 2) execute said 
Contract in the required form which includes the Request for Bids, Instructions to Bidders, Bid Schedule, 
Information Required of Bidder, General Conditions, and Technical Specifications, Project Drawings, all 
Addenda issued by the District; and 3) provide the required insurance and bonds, and the required 
insurance certificates and endorsements that are a part of the Contract Documents. 
 
The bid will remain open for the period stated in the Request for Bids unless otherwise required by law.   
 
The following are included and are to be considered as forming a part of this bid:  (1) Bid Schedule, (2) 
Bid Bond, (3) Non-collusion Affidavit, and (4) Information Required of Bidder. 
 
The Bidder makes this bid to the District, including all representations made in it, under penalty of perjury. 

 
 Date:   
 
 Bidder:   
 
 Signature:  
 
 Print Name & Title:   
 

   
 
 Contractor’s License Number:  
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BID SCHEDULE 

UPLAND WATER WELL  

DRILLING AND CONSTRUCTION - WELL NO. 29 
 

The following cost proposal lists the general items necessary to complete the work.  The Contractor 
agrees that all Federal, State, and local sales and use taxes are included in the proposed costs for the 
work. 
 

PROPOSED COST  
 
ITEM 

 
ESTIMATED 

QUANTITY 

 
UNITS 

 
UNIT 

PRICE 

 
AMOUNT 

A. Mobilization, demobilization, and site 
preparation including water pollution 
control compliance and site BMPs 

1  LS  $ 

B. Drill a 40-inch diameter borehole and 
install 30-inch diameter conductor casing 
and grout seal 

70  LF   

C. Drill a 17.5-inch diameter pilot borehole 360  LF   

D. Run geophysical logs, including guard log 1  LS   

E.      Ream pilot borehole to 26-inch diameter 360  LF   

F. Perform caliper log of reamed borehole  1  LS   

G. Perform plumbness survey of the reamed 
borehole (optional) 

1  LS   

H. Furnish and install 14-inch diameter     
ASTM A778 stainless steel type 304L 
blank well casing (includes 20-foot sump 
at bottom of screen). 

180  LF   

I. Furnish and install 14-inch diameter 
ASTM A778 stainless steel type 304L well 
screen with 0.055 slot and end cap at 
bottom of screen 

180  LF   

J. Furnish and install filter pack 360  LF   

K. Furnish, install and remove well testing 
and development equipment 

1  LS   

L.  Develop well with air-lift swab and drill rig 8  HR   

M. Develop well with dual swab and pump rig 8  HR   

N. Develop well with test pump 8  HR   

O.     Pumping Test (8-hour step test and  

         24-hour constant rate test) 

32  HR   
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P.    Well Disinfection  1  LS   

Q.    Move-out, clean-up and miscellaneous 
work at well  

1  LS   

 
Total*     $ 

Note: *Total should be presented in words and figures.
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BID BOND for 

UPLAND WATER WELL 

DRILLING AND CONSTRUCTION - WELL NO. 29 
 

 
KNOW ALL MEN BY THESE PRESENTS: 
 
That we              
as principal, and   
as surety, are held and firmly bound unto the Santa Ynez River Water Conservation District, Improvement 
District No. 1, in the sum of           dollars 
($   ) to be paid to said District, for which payment, well and truly to be made:  we bind 
ourselves, our heirs, executors, and administrators, successors or assigns, jointly and severally by these 
presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH: 
 
Whereas, the principal has submitted a bid to the District to perform the work required under the bidding 
schedule of the District’s contract documents entitled: Upland Water Well Drilling and Construction – Well 
No. 29. 
 
That if the certain bid to construct certain work and improvements for the District, as referred to in the 
Request for Bids, is accepted by the Board of Trustees, of said District and if the above bound principal, 
heirs, executors, administrators, successors and assigns shall duly enter into and execute a contract to 
construct said improvements aforementioned, and shall execute and deliver the two bonds required by 
law, and perform in all other respects the agreement created by the acceptance of this bid, within ten (10) 
calendar days from the date of a notice to the above bound principal, then this obligation shall become 
null and void, otherwise it shall be and remain in full force and effect. 
 
The surety stipulates and agrees that the obligations of said surety shall in no way be impaired or affected 
by an extension of time within which the District may accept such bid and surety further waives notice of 
any such extension.  In the event suit is brought upon this bond by said District and District prevails, said 
principal and surety shall pay all costs incurred by said District in such suit, including reasonable 
attorneys’ fees and costs to be affixed by the court. 
 
IN WITNESS WHEREOF, we have hereunto set our hands and seals this    day of 
   , 2019. 

 
 
      (Seal) 

 
      (Seal) 

 
      (Seal) 

 
            (Seal) 
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STATE OF CALIFORNIA   ) 
COUNTY OF      ) 
 
On this _______________ day of __________________ 2019, before me, ______________________, a 

notary public in and for the County of ______________________, State of California, personally 

appeared ______________________ known to me to be the person whose name is subscribed to the 

within instrument at the Attorney in Fact of ___________________________________________, and 

acknowledged to me that he subscribed the name of ______________________________________, 

thereto as surety, and his own name as Attorney in Fact, 

 

In witness whereof, I have hereunto set may hand and affixed my official seal the day and year in this 

certificate first above written. 

 
 
  
 Notary Public in and for said County and State 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED 

BY BIDDER AND SUBMITTED WITH BID 
 
 
 
 
State of California    ) 

)  ss. 
County of      ) 
 
 
       , being first duly sworn, deposes and says that he or 
she is        of              the 
party making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed 
person, partnership, company, association, organization, or corporation; that the bid is genuine and not 
collusive or sham; that the Bidder has not directly or indirectly induced or solicited any other Bidder to put 
in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any 
Bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the Bidder has 
not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone 
to fix the bid price of the Bidder or any other Bidder, or to fix any overhead, profit, or cost element of the 
bid price, or that of any other Bidder, or to secure any advantage against the public body awarding the 
contract of anyone interested in the proposed contract; that all statements contained in the bid are true; 
and, further, that the Bidder has not, directly or indirectly, submitted his or her bid price or any breakdown 
thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, 
any fee to any corporation, partnership, company, association, organization, bid depository, or to any 
member or agent thereof to effectuate a collusive or sham bid. 
 
 
     
Signature of Contractor 
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INFORMATION REQUIRED OF BIDDER 

 

GENERAL INFORMATION 

The Contractor shall furnish the following information.  Additional sheets may be attached if necessary. 
The legal address described below shall be used for all communications and notices with the Contractor. 
 
The Contractor hereby certifies that he has reviewed the insurance coverage requirements specified 
above and in the General Conditions. The Contractor further certifies that he can meet all the 
requirements for insurance including insurance coverage of his subcontractors. 
 
(1) Address:         

           
 
(2) Type of Firm: Individual  Partnership         Corporation           Joint Venture            
  

(Check one) 
 
(3) Telephone:   
 
 Facsimile:   
 
(4) Contractor's License:  Primary Class:        

License No:         
Expiration Date:        

 
The Contractor is required to hold a valid Class A General Engineering License or a C34 Pipeline 
Contractors License at the time of the bid and for the duration of the Contract. 

 
Supplemental classifications held, if any:  

 
(5)  Names and titles of all principles of the firm: 

 

   

 

    

 

    
 
(6) Number of years a contractor in construction work of this type:       
 
(7) Three comparable projects recently constructed by Bidder and its employees: (Bidder shall also 
include his subcontractor's experience for all types of work covered by his bid.  Additional sheets may be 
used.) 
 
 
 PROJECT NO. 1 
 

Description of the Work:   
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Owner Name:   
Contact Name:   
Contact Address:  
Telephone:   
Contract Amount:  
Date Started:   
Date Completed:   
 
Design Engineer:   
Contact Name:   
Contact Address:  
 
Telephone:   
 
Construction Manager:   
Contact Name:    
Contact Address:   
 
Telephone:    
 

 
PROJECT NO. 2 

 
 

Description of the Work:   
   
Owner Name:   
Contact Name:   
Contact Address:  
Telephone:   
Contract Amount:  
Date Started:   
Date Completed:   
 
Design Engineer:   
Contact Name:   
Contact Address:  
 
Telephone:    
 
Construction Manager:   
Contact Name:    
Contact Address:   
 
Telephone:    
 

PROJECT NO. 3 
 

Description of the Work:   
   
Owner Name:   
Contact Name:   
Contact Address:  
Telephone:   
Contract Amount:  
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Date Started:   
Date Completed:   
 
Design Engineer:   
Contact Name:   
Contact Address:  
 
Telephone:   
 
Construction Manager:   
Contact Name:    
Contact Address:   
 
Telephone:    
 

(8) List of Subcontractors: 
 

Section 4101 of the Public Contract Code requires the contractor to list below the name and 
location of the place of business of each subcontractor who will perform work or labor or render 
service to the prime contractor in or about the construction of the work or improvement, or a 
subcontractor, specifically fabricates and installs a portion of the work or improvement according 
to detailed drawings contained in the plans and specifications in an amount in excess of one half 
of one percent (0.5%) of the prime contractor’s total bid price.  The Contractor shall also list below 
the portion of the work which will be done by each subcontractor under this contract.  The prime 
contractor shall list only one subcontractor for each portion as is defined by the prime contractor 
in bid. 

 
SUBCONTRACTOR NO. 1 

 
Name as shown on Business License:   
License Number:   
Address:   
   
Telephone:   
Specific Description of Subcontract:   

    
    
    
    

Percent of Contract:   
 

 
The above information and representations are made and furnished by the bidder under penalty of 
perjury. 

 

 Date:   
 
 Signature:  
 
 Print Name & Title:   



 

  

 

 

CONTRACT FORMS 
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AGREEMENT 

This AGREEMENT, made and entered into this                 day of,                , 2019, by and 
between the Santa Ynez River Water Conservation District, Improvement District No. 1,  hereinafter  
referred to as "Owner," and          , 
hereinafter referred to as "Contractor." 

IN CONSIDERATION OF THE MUTUAL PROMISES, COVENANTS AND CONDITIONS HEREINAFTER 

SET FORTH, THE PARTIES DO HEREBY AGREE AS FOLLOWS: 

ARTICLE I:  GENERAL 

For and in consideration of the payments and agreement hereinafter mentioned to be made and 
performed by said Owner, said Contractor agrees with said Owner to perform and complete in a 
workmanlike manner all work required under the Bid Schedule of said Owner's Contract Documents, 
Upland Water Well Drilling and Construction – Well 29, in accordance with the Specifications and 
Drawings therefore, to furnish at his own expense all labor, materials, equipment, tools, transportation, 
and services necessary therefore, except such materials, equipment, and services as may be stipulated 
in said Specifications to be furnished by said Owner, and to do everything required by the Agreement and 
the said Specifications and Drawings, for the sum of     $  
pursuant to the Bid Price attached hereto and made a part hereof. 

ARTICLE II:  PAYMENT 

For furnishing all said labor, materials, equipment, tools, and services, furnishing and removing all 
plant, temporary structure, tools, and equipment, and doing everything required by this Agreement and 
the said Specifications and Drawings;  also for all loss and damages arising out of the nature of the work 
aforesaid, or from the action of the elements, or from any unforeseen difficulties which may arise during 
the prosecution of the work until its acceptance by said Owner, and for all risks of every description 
connection with the work; also for all expenses resulting from the suspension or discontinuance of work, 
except as in the Contract Documents are expressly stipulated to be borne by said Owner and for 
completing the work in accordance with the requirements of said Specifications and Drawings, said 
Owner will pay, and said Contractor shall receive, in full compensation therefore, the price named in the 
above-mentioned Bid Price. 

ARTICLE III:  CONSIDERATION 

The Contractor agrees to perform the work according to the terms of this Agreement for the above-
mentioned price and Owner agrees to pay Contractor at the time, in the manner, and upon the conditions 
stipulated in the said Contract Documents; and the said parties for themselves, their heirs, executors, 
administrators, successors, and assigns, do hereby agree to the full performance of the covenants herein 
contained. 

ARTICLE IV:  INDEMNIFICATION 

The Contractor shall defend, indemnify, protect, and hold the Owner, District Representative, and their 
agents, officers, elected officials, directors, Trustees, employees and Volunteers harmless from and 
against any and all liabilities, claims, costs, expenses, losses, damages and fees established, asserted, 
or incurred which arise out of, relate to, or result from, the Work, this Agreement, the Contract Documents 
and any and all documents prepared and/or services performed in connection therewith, as well as the 
failure, neglect, or refusal of the Contractor and/or its subcontractors, subconsultants, agents, officers, or 
employees to perform the Work and/or any other obligations of the Contractor under this Agreement, the 
Contract Documents and any and all documents prepared in connection therewith.  This indemnification 
shall include, but not be limited to, the costs, expenses, and damages incurred by the Owner and/or 
District Representative to defend any such claims, stop notices, or lawsuits, to which the Owner and/or 
District Representative are made a party. 
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Where approval by the Owner is indicated, it is understood to be conceptual approval only and does not 
relieve the Contractor of responsibility for complying with all rules, regulations, laws, codes, industry 
standards, and liability for damages caused by the negligent acts, errors, omissions, noncompliance with 
industry standards, or the willful misconduct of the Contractor or its subcontractors.  Contractor agrees to 
defend, indemnify, and hold harmless the Owner, District Representative, and their elected officials, 
directors, officers, agents, and employees from and against any and all claims, costs, suits, and 
damages, including attorney’s fees, arising from the willful misconduct or negligent acts, errors, or 
omissions of the Contractor and/or its subcontractors. 

ARTICLE V:  WAGES 

The general prevailing rates of per diem wages and general prevailing rate for holiday and overtime work 
in the locality in which the work is to be performed have been determined by the Owner.  Such general 
prevailing rates of per diem wages are incorporated in and made a part of this Agreement.  The 
Contractor agrees that he, or any subcontractor under him, will pay not less than the specified prevailing 
rates to all workmen employed in the performance of the Contract. 

Any Contractor who is awarded a public works project and intends to use a craft or classification not 
shown on the prevailing wage determinations, may be required to pay the wage rate of that craft or 
classification most closely related to it as shown in the general determinations effective at the time of the 
request for bid. 

ARTICLE VI:  HOURS AND WORKING CONDITIONS 

The Owner is a public entity in the State of California and is subject to the provisions of the Government 
Code and the Labor Code of the State.  It is stipulated and agreed that all provisions of law applicable to 
public contracts are a part of this Contract to the same extent as though set forth herein and will be 
complied with by the Contractor. 

ARTICLE VII:  STANDARD OF CARE 

Contractor’s services under this Agreement will be performed in accordance with generally accepted 
professional practices and principles and in a manner consistent with the level of care and skill ordinarily 
exercised by members of the same profession currently practicing under similar conditions.  The 
Contractor shall observe and cause all Work and deliverables to conform to all applicable federal, state 
and local laws and regulations. 

Contractor shall perform services in a prompt and timely manner in accordance with this Agreement.  
Time is of the essence in this Agreement due to the Owner’s need for this improvement to continue to 
provide reliable water service to its customers.   

ARTICLE VIII:  COMPONENTS OF AGREEMENT 

The Request for Bid, Description of Work, Bid, Contract Forms, Notice to Proceed, General 
Conditions, Technical Specifications, Drawings, Drawing Notes, Addenda, Change Orders, and all other 
documents issued and/or made available by the Owner with respect to the Work and the foregoing prior 
to or after the receipt of bid are incorporated in and made a part of this Agreement. 

ARTICLE IX:  INUREMENT 

Contractor shall not assign, sublet, or transfer this Agreement, or any rights under or interest in 
this Agreement, without the written consent of the Owner.  If Contractor subcontracts any portion of the 
Work to be performed, Contractor shall be as fully responsible to the Owner for the performance of the 
Work, including errors and omissions of Contractor’s subcontractors and of the persons employed by the 
subcontractor, as Contractor is for the acts and omissions of persons directly employed by the Contractor.  
Contractor shall bind every subcontractor and every subcontractor of a subcontractor to the terms of this 
Agreement and the Contract Documents unless specifically noted to the contrary in the respective 
subcontract approved in writing by the Owner. 
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IN WITNESS WHEREOF, the parties have caused this contract to be executed the day and year first 
above written. 
  

Santa Ynez River Water Conservation District, Improvement District No. 1 
 

 
 

             By:        (Seal) 
   Kevin Walsh 
   President, Board of Trustees 

 
Attest and Seal: 
 
 
 
 
  
Chris Dahlstrom 
General Manager 
Santa Ynez River Water Conservation District, Improvement District No. 1 
  
 
 

By:       (Seal) 
   (Contractor)  

 
           

   (Signature) 
 

           
   (Title) 

Contractor Attest and Seal 
(If Corporation Only) 
 
 
 
  
Secretary 
 
 
 
 
 
Approved as to form and signatures 
 
 
 
  
Gary Kvistad, District Legal Counsel 
Santa Ynez River Water Conservation District, Improvement District No. 1 
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AGREEMENT CERTIFICATE 

 (IF CORPORATION)  
 
 
 
STATE OF ) 

) SS: 
COUNTY OF  ) 
 
 

I CERTIFY that at a meeting of   

  

a corporation existing under the laws of the State of                                                     , held on 

                                                the following resolution was duly passed and adopted: 

 

"RESOLVED, that                                                                                                , as 

                                                                                                     of the Corporation, 

be and is authorized to execute the Agreement dated                                         , 

2019, between the Santa Ynez River Water Conservation District, Improvement District No. 1 and 

this Corporation and that his execution thereof, attested                                                 shall be the 

official act and deed of this Corporation." 

 

I further certify that said resolution is now in full force and effect. 

 

IN WITNESS WHEREOF, I have hereunto set my hand this          , day of                            , 2019. 

 

 

 

                                              

Secretary 

 

 

(SEAL)
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AGREEMENT CERTIFICATE 

 (IF PARTNERSHIP) 

 
 
 
STATE OF ) 

) SS: 
COUNTY OF  ) 
 
 

I CERTIFY that a meeting of the Partners of the                                                                    

  

a partnership existing under the laws of the State of                                                     , held on 

                                               the following resolution was duly passed and adopted: 

 

"RESOLVED, that                                                                                                , as 

                                                                                                     of the Partnership, 

be and is authorized to execute the Agreement dated                                         , 

2019, between the Santa Ynez River Water Conservation District, Improvement District No. 1 and 

this partnership and that his execution thereof, attested by the                                                                            

  shall be the 

official act and deed of this Partnership." 

 

I further certify that said resolution is now in full force and effect. 

 

IN WITNESS WHEREOF, I have hereunto set my hand this            , day of                     , 

2019. 

 

 

 

                                              

Partner 

 

 

(SEAL) 
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AGREEMENT CERTIFICATE 

 (IF JOINT VENTURE)  
 

 
 
STATE OF ) 

) SS: 
COUNTY OF  ) 
 
 

I CERTIFY that a meeting of the Principals of the   

  

 , 

a joint venture existing under the laws of the State of                                                    , held on 

                                           the following resolution was duly passed and adopted: 

 

"RESOLVED, that                                                                                                , as 

  of the Joint Venture, 

be and is authorized to execute the Agreement dated                                          , 

2019, between the Santa Ynez River Water Conservation District, Improvement District No. 1 and 

this joint venture and that his execution thereof, attested by the                                                              

  shall be the 

official act and deed of this Joint Venture." 

 

I further certify that said resolution is now in full force and effect. 

 

IN WITNESS WHEREOF, I have hereunto set my hand this            , day of                   , 

2019. 

 

 

 

                                              

Managing Partner 

 

 

(SEAL) 
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 PERFORMANCE BOND  
 
KNOW ALL MEN BY THESE PRESENTS, 
 

That       , as principal, 
and        a surety corporation, organized 
and existing under and by virtue of the laws of the State of    and 
duly and regularly authorized to transact business within the State of California, as sureties, are held and 
firmly bound unto the Santa Ynez River Water Conservation District, Improvement District No. 1, in the 
just and lawful sum of    dollars, ($   ) lawful money 
of the United States of America, for the payment of which, well and truly to be made, we bind ourselves, 
our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents. 
 

Now the condition of the foregoing  obligation  is  such that whereas the above bounden Principal 
entered into a contract dated the   day of    , 2019 
with the Santa Ynez River Water Conservation District, Improvement District No. 1, whereby the said 
Principal contracted to furnish all labor and materials for the  
 

UPLAND WATER WELL DRILLING AND CONSTRUCTION - WELL NO. 29 
 

for the District, as a public works project, in accordance with the Contract Documents therefore, and 
referred to in the aforesaid contract, which are incorporated by this reference and made a part hereof. 
 

The condition of this obligation is such that if the above-bounded principal, his or its heirs, 
executors, administrators, successors or assigns shall abide by, keep, and perform the covenants, 
conditions, requirements, obligations, and provisions of the aforesaid contract, any alterations thereof, or 
any regulations pertaining thereto on his or their part to be kept and performed at the time and in the 
manner herein specified and if they shall also indemnify and hold the Owner, its officers, agents, and 
employees harmless from all liability, costs, losses, expenses, and attorney's fees therein, then this 
obligation shall become null and void; but otherwise, it shall be and remain in full force and effect. 
 

As a part of the obligations secured hereby and in addition to the face amount specified above, 
there shall be included, to the aforesaid bond sum, costs and reasonable expenses and costs, including 
attorneys and paralegal fees, incurred by the Owner in successfully enforcing such obligation, all to be 
taxed as costs and included in any judgment rendered hereon. 
 

The Surety hereby stipulates and agrees that no change, extension of time, alteration or addition 
to the terms of the agreement or to the work to be performed hereunder or the Specifications 
accompanying the same shall in any way affect its obligations on this bond; and it does hereby waive 
notice of any such change, extension of time, alteration or additions to the terms of the agreement, to the 
work or to the Specifications. 
 

As a condition precedent to the satisfactory completion of the Contract, the above obligation in 
the said amount shall hold good for a period of 1 year after the completion and acceptance of the Work, 
during which time if the above bound Principal, its heirs, executors, administrators, successors, or assigns 
shall fail to make full, complete, and satisfactory repair and replacements or totally protect the District 
from loss of damage made evident during said period of one year from the date of acceptance of the work 
under the Contract, and resulting from or caused by defective materials or faulty workmanship in the 
prosecution of the work done, the above obligation in said amount shall remain in full force and effect. 
However, anything in this paragraph to the contrary notwithstanding, the obligation of the Surety 
hereunder shall continue so long as any obligation of the Principal remains. Nothing herein shall limit the 
District’s rights or the Principal or Surety’s obligations under the Contract, law or equity, including, but not 
limited to, California Code of Civil Procedure §337.15. 
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Whenever the Principal shall be, and is declared by the District to be, in default under the 
Contract Documents, the Surety shall remedy the default pursuant to the Contract Documents, or shall 
promptly at the District option: (1) take over and complete the Project in accordance with all terms and 
conditions in the Contract Documents; or (2) obtain a bid or bids for completing the Project in accordance 
with all terms and conditions in the Contract Documents and upon determination by Surety of the lowest 
responsive and responsible bidder, arrange for a Contract between such bidder, the Surety and the 
District, and make available as work progresses sufficient funds to pay the cost of completion of the 
Project, less the balance of the contract price, including other costs and damages for which Surety may 
be liable; or (3) Permit the District to complete the Project in any manner consistent with California law 
and make available as work progresses sufficient funds to pay the cost of completion of the Project, less 
the balance of the contract price, including other costs and damages for which Surety may be liable. The 
term “balance of the contract price” as used in this paragraph shall mean the total amount payable to 
Principal by the District under the Agreement and any modification thereto, less any amount previously 
paid by the District to the Principal and any other set offs pursuant to the Contract Documents. 
 

NOW THEREFORE, if the above-bounden Principal, shall well and truly perform or cause to be 
performed every and all of the requirements in said contract, as in said contract set forth, then this 
obligation to be null and void, otherwise to remain in full force and effect. 
 

Given under our hands and sealed with our seals this  day of    , 2019.

 

 
 

 

        

(Surety Signature)   (Principal Signature) 

 

        

Individual/Partnership/Corporation Individual/Partnership/Corporation 

 
   

        

 (Type Name & Title)   (Type Name & Title) 

 

        

 (Address)   (Address) 

 

        

 (City/State/Zip Code)   (City/State/Zip Code)   

        

 (Telephone)   (Telephone)  
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 PAYMENT BOND 
 
 
 
KNOW ALL MEN BY THESE PRESENTS, 
 
 

That we, __________________________________________________, as Principal, and 
______________________________________________________________, a surety corporation, 
created and organized and existing under and by virtue of the State of ________________________, 
having its head office and principal place of business in 
______________________________________as surety, and duly authorized to transact business within 
the State of California as Surety, are held and firmly bound unto the District, for the use and benefit of any 
and all persons, companies, or corporations who perform work or labor or furnish materials, provisions, 
provender or other supplies used in, upon, for or about the performance of the work contracted to be 
done under the contract herein mentioned, or rent or hire of teams, or machinery for or contributing to 
said work to be done, in the sum of ___________________________________________ dollars, 
($____________________________), lawful money of the United States of America, to be paid to such 
persons, companies or corporations, for which payment, well and truly to be made, we bind ourselves, 
our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents. 
 

The condition of the above obligation is such that whereas the above bounden Principal has 
entered into a contract dated _________ day of __________________, 2019, with the Santa Ynez River 
Water Conservation District, Improvement District No. 1, for the  

 
UPLAND WATER WELL DRILLING AND CONSTRUCTION - WELL NO. 29 

 
for the District, in accordance with the Contract Documents therefore, and referred to in the aforesaid 
contract, which are incorporated by this reference and made a part hereof. 

NOW THEREFORE, if the above bounden Principal, or any subcontractor or contractors fail to 
pay for any materials, provisions, provender or other supplies or teams or machinery used in, upon, for or 
about the performance of said work contracted to be done, or for any work or labor thereon of any kind or 
for amounts due under the Unemployment Insurance Act with respect to such work or labor, the surety of 
this bond will pay the same to an amount not exceeding the sum specified in this bond.  This bond shall 
inure to the benefit of any and all persons entitled to file claims under California Civil Code Section 3181, 
so as to give a right of action to such persons or assigns in any suit brought upon this bond. 

As part of the obligations secured hereby and in addition to the face amount specified above, 
there shall be included, in addition to the aforesaid bond sum, costs and reasonable expenses and fees, 
including attorneys' and paralegal fees and costs, incurred by the District, in successfully enforcing the 
obligations undertaken herein by the Principal and/or Surety, all be taxed as costs and included in any 
judgment rendered thereon. 

The Surety hereby stipulates and agrees that no change, extension of time, alteration or addition 
to the terms of the Contract or to the Project or work to be performed hereunder, or the specifications and 
drawings that accompany same, shall in any way affect its obligations on this bond; and it does hereby 
waive notice of any such change, extension of time, alterations or addition to the terms of the Contract, to 
the work or Project, or to the drawings and specifications. 

Whenever the Principal shall be, and declared by the District to be, in default under the above 
Agreement, the Surety shall promptly remedy the default, or shall promptly pay the amount of the bond 
herein. 

It is further stipulated and agreed that the Surety on this bond shall not be exonerated or released 
from the obligation of this bond by any fraud practiced by any third party nor by any breach or alleged 
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breach by the District, and the sole condition of the surety’s obligation is that a person listed in Civil Code 
§3110 or 3112 has not received full payment on its claim. 

For the satisfactory completion of the Project and the Contract hereunder, the above obligations 
shall hold good for a period of one (1) year after the completion of the Project and its acceptance by the 
District, during which time if Principal shall fail to make full, complete and satisfactory repair and 
replacements and totally protect the District, from loss or damage made evident during the period of one 
year from the date of acceptance of the work and resulting from or caused by defective materials or faulty 
workmanship, the above obligations shall remain in full force and effect.  The obligation of the Surety 
hereunder shall continue so long as any obligation of the Principal remains. 
 
 

              Dated this   day of   , 2019  
 

 
    

(Principal) 
 
   

 (Surety) 
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WORKERS' COMPENSATION CERTIFICATE 

 
 

 
I am aware of the provisions of Section 3700 of the Labor Code which requires every employer to 

be self-insured against liability for workers' compensation or to undertake self-insurance in accordance 
with the provisions of that Code, and I will comply with such provisions before commencing the 
performance of this contract.   
 
 

Date:         
 

 
By:    
 (Contractor) 
 
   
 (Signature) 
 
   
         (Title) 

 
 

NOTE: If Contractor is a corporation, the legal name of the corporation shall be set forth above, 
together with the signature of the officer or officers authorized to sign contracts on behalf of the 
corporation; if the Contractor is a partnership, the true name of the firm shall be set forth above, together 
with the signature of the partner or partners authorized to sign contracts on behalf of the partnerships; 
and if the contractor is an individual, his signature shall be typed above; if a limited partnership, the 
names of the general partners and limited partners shall be shown. 
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NOTICE OF AWARD 

 
To:  [Name and Address of Bidder] 

___________________________ 
___________________________ 

 
Project Description: 
 
Upland Water Well Drilling and Construction – Well 29 
 
The District has considered the Bid submitted by you for the above described Work in response 
to its Request for Bids dated December 14, 2018. 
 
You are hereby notified that your Bid has been accepted in the amount of $ [__________].   
 
You are required by the Request for Bids to execute the Agreement and furnish the required 
Performance Bond, Payment Bond and Certificates of Insurance and Insurance Endorsements 
within ten (10) calendar days from the date of this Notice of Award. 
 
If you fail to execute the Agreement and to furnish the Bonds and insurance submittals within 
ten (10) calendar days from the date of this Notice, OWNER will be entitled to consider all your 
rights arising out of the District’s acceptance of your Bid as abandoned and as a forfeiture of 
your Bid Bond.  The District will be entitled to such other rights as may be granted by law. 
 
You are required to return an acknowledged copy of this Notice of Award to the District. 
 

Dated this ________ day of _________, 2019 
 
______________________________________ 
(Signature) 

 
______________________________________ 
(Name) 

 
______________________________________ 
(Title) 
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ACKNOWLEDGMENT OF NOTICE OF AWARD 
 

Receipt of the above Notice of Award is acknowledged by 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

 

This is the ______ day of _________________, 2019 
 

__________________________________________ 
(Signature) 

 
__________________________________________ 
(Name) 

 
__________________________________________ 
(Title) 
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GENERAL CONDITIONS 

I. DEFINITIONS AND ABBREVIATIONS 

Whenever in these specifications or other Contract Documents where these specifications 
govern, the following terms, or pronouns in place thereof, are used, they shall be interpreted as follows: 

I.1. Abbreviations 

AASHO  American Association of State Highway Officials 
ACI  American Concrete Institute 
AISC  American Institute of Steel Construction 
ASTM  American Society for Testing and Material 
AWS  American Welding Society 
AWWA  American Water Works Association 
CAL-OSHA  Occupational Safety and Health Act as enforced and interpreted by 

the State of California, Division of Industrial Safety. 
IEEE  Institute of Electrical and Electronics District Representatives 
NACE  National Association of Corrosion District Representatives 
NEC  National Electrical Code 
NEMA  National Electrical Manufacturers Association 
PCA  Portland Cement Association 
UBC  Uniform Building Code 
UL  Underwriters Laboratories, Inc. 

I.2. Agreement 

The written contract between the Owner and the Contractor covering the Work to be performed; 
when other documents are attached to the Agreement they become part of the contract. 

I.3. Change Order 

A document recommended by the District, which is signed by the Contractor and the Owner and 
authorizes an addition, deletion, or revision in the Work, or an adjustment in the Contract Price or the 
Contract Time, issued on or after the Effective Date of the Agreement. 

I.4. Contract 

The word "Contract" shall mean the Contract Documents and shall include the written Agreement 
entered into by the Owner and the Contractor for the work described in the Specifications and shown on 
the Drawings, together with the request for bid, Bid, Bid Price, Information Required of Contractor, Non-
Collusion Affidavit, Agreement Certificates, Certificates of Insurance, Insurance Endorsements, Escrow 
Agreement for Security Deposits in Lieu of Retention, Notice to Proceed, General Conditions, Technical 
Specifications, Drawings, all addenda and Change Orders issued by the Owner with respect to the 
foregoing and all modifications issued by the Owner and signed by the Contractor.  The Contractor shall 
file a Payment Bond and Performance Bond approved by the District in conformance with Chapter 7 of 
the California Civil Code if the contract amount is in excess of $25,000. 

 
1.5 Contract Documents 
 
The words “Contract Documents” are any or all of the documents listed in the Contract. 
 

I.6. Contract Time 

The number of successive calendar days stated in the Contract Documents for the completion of 
the Work. 

I.7. Contractor 
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The word "Contractor,” when used in these specifications or in the contract agreement shall mean 
the party entering into contract with the Owner for performance of the Work called for in these 
specifications and shown on the drawings, including the Contractor's authorized agents. 

I.8. Day 

A calendar day of 24 hours measured from midnight to the next midnight. 

I.9. Defective Work 

Work that is unsatisfactory, faulty, or deficient; or that does not conform to the Contract 
Documents; or that does not meet the requirements of any inspection, reference standard, test, or 
approval referred to in the Contract Documents; or work that has been damaged prior to the District 
Representative's recommendation of final payment. 

I.10. Drawings 

The word "Drawings" or "Contract Drawings" shall mean those drawings accompanying the 
Specifications which show the location, nature, extent and form of the Work, together with applicable 
details. 

I.11. District Representative 

The word "District Representative," when used in these specifications or in the contract 
Agreement shall mean the individual who has been duly authorized by the District, during the course of 
construction, to make all day-to-day field inspections, resolve field problems, interpret plans and estimate 
and compute payments due the Contractor, both progress and final, and includes the employee or other 
authorized representative.  

I.12. Laboratory 

The designated laboratory authorized by the Owner to test materials and work involved in the 
Contract. 

I.13. Modification 

Modification means either a written amendment to the Contract signed by both parties, or a 
Change Order as defined in these specifications. 

I.14. Notice to Proceed 

The written notice issued by the Owner to the Contractor authorizing the Contractor to proceed 
with the Work and establishing the date of commencement of the Contract Time.  The Contractor shall 
not begin work at the site until the District issues the Notice to Proceed. 

I.15. Owner and District 

The words "Owner" and "District" shall be synonyms and when used in these specifications or in 
the contract agreement, shall mean the Santa Ynez River Water Conservation District, Improvement 
District No. 1. 

I.16. Project 

Project means the total construction set forth in the Contract Documents herein including 
amendments, of which, the Work performed under the Contract may be the whole or a part. 

I.17. Shop Drawings 

All drawings, diagrams, illustrations, schedules and other data which are specifically prepared by 
or for the Contractor and submitted by the Contractor to illustrate some portion of Work and all 
illustrations, brochures, standard schedules, performance charts, instructions, and diagrams to illustrate 
material or equipment for some portion of the Work. 

I.18. Similar Words 
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Whenever in the Contract or Specifications or upon the Contract Drawings the words "Directed", 
"Ordered", "Prescribed", or words of like import are used, it shall be understood to refer to the District 
Representative. 

I.19. Specifications 

The word "Specifications" shall mean the detailed and precise description of how the Work 
described shall be accomplished, together with all addenda and change orders issued with respect 
thereto. 

I.20. Subcontractor 

The word "Subcontractor" shall mean any person, firm or corporation entering into agreement 
with the Contractor for performance of the work, or supplying materials to be incorporated into the work, 
or any part of the contractor's obligation under the contract. 

I.21. Underground Utilities 

All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other such 
facilities or attachments, and any encasements containing such facilities which have been installed 
underground to furnish any of the following services or materials:  water, sewage and drainage removal, 
electricity, gases, steam, liquid petroleum products, telephone or other communications, cable television, 
traffic, or other control systems. 

I.22. Work 

Work includes all labor and equipment necessary for the construction required by the Contract 
and all materials incorporated or to be incorporated in such construction. 

II. SPECIFICATIONS, DRAWINGS AND RELATED DATA 

II.1. General 

a. The intent of these documents is that the Contractor furnish all plant, labor, materials, 
equipment, transportation and services, except as may be specifically noted otherwise, which are 
required or necessary to fully complete the work. 

b. The documents are complementary and what is called for in one shall be as binding as if called 
for in both. 

c. Any discrepancies, errors, or omissions found in the Specifications by the Contractor shall be 
promptly noted and reported to the District Representative who will make a correction in writing.  Should 
the Contractor proceed with the work affected without instruction from the District Representative, the 
contractor shall make correct any resulting damage or defect so noted by the District Representative. 

d. Finished surfaces in all cases shall conform with the lines, grades, cross-sections, and 
dimensions shown in the specifications.  Deviations from the approved specifications, as may be required 
by the exigencies of construction will be determined in all cases by the District Representative and 
authorized in writing. 

II.2. Reference to Standards or Publications 

Any reference made in the Specifications or Drawings to any specification, standard, or publication 
of any organization shall, in the absence of a specific designation to the contrary, be understood to refer 
to the latest edition in effect as the date of the request for bid. 

All work shall be done in accordance with the latest edition of the Standard Specifications for 
Public Works Construction, except where modified herein. 

II.3. Order of Precedence of Contract Documents 

a. The order of precedence, which shall be utilized in resolving conflicts in the Contract 
Documents, shall be as follows: 
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1. Permits Issued by Other Public Agencies 
2. Change Orders 
3. Agreement 
4. Addenda 
5. Contractor's Bid (Bid Schedule) 
6. Drawings 
7. Technical Specifications 
8. Request for Bids 
9. Instructions to Bidders 
10. General Conditions 
11. Referenced Standard Specifications 

b.  The order of precedence for the drawings is as follows: 

1. Figures govern over scaled dimensions 
2. Detail drawings govern over general drawings 
3. Addenda and change order drawings govern over contract drawings 
4. Contract drawings govern over standard drawings 

III. DISTRICT-CONTRACTOR RELATIONS 

Upon issuance of the Notice to Proceed a District Representative shall be assigned to this Project.  
The District Representative shall function as the Primary Point of Contact for the Contractor.  All shop 
drawing submittals shall be provided to the District Representative.  All requests for clarification shall be 
addressed to the District Representative.  

III.1. District Representative’s Authority 

a. The District Representative or his authorized representative will decide all questions which may 
arise as to the quality and acceptability of materials and equipment furnished, work performed, rate of 
progress of work, interpretation of the Specifications and all questions as to the acceptable fulfillment of 
the contract by the Contractor. 

b. Subject to the provisions for appeal to the Owner, the District Representative's decision shall be 
final and he shall have executive authority to enforce and make effective such decisions and any orders 
as the Contractor fails to carry out promptly. 

III.2. Responsibility of the District Representative 

a. The District Representative shall have full authority to interpret the Specifications and shall 
determine the amount, quality, and acceptance for the work and supplies to be paid for under the 
Contract and every question relative to the fulfillment of the terms and provisions therein.  Unless 
otherwise specifically provided in the Specifications, all workmanship, equipment, and materials 
incorporated in the work are to be new and of the best grade of their respective kinds for the purpose. 

b. It shall be the duty of the District Representative to enforce the Specifications in a fair and 
unbiased manner, although he has the right to waive any term of the Specifications if that term is found to 
be unreasonable and inconsistent with the general spirit of the Specifications.  If a variation from any 
requirement is allowed, the District Representative shall grant the same in writing with the reasons for his 
action outlined, and such actions will not invalidate or change the Contract in any other manner. 

c. Any differences which may arise between the Contractor and any other contractors also under 
the surveillance of the District Representative will be arbitrated by the District Representative. 

III.3. Responsibility of Contractor 

a. The Contractor shall furnish all transportation, apparatus, ways, works, machinery and plant, 
and all suitable appliances requisite for the execution of this contract and shall be solely answerable for 
same and for the safe and proper and lawful construction, maintenance, and use thereof to the extent 
permitted by law.  The Contractor shall cover and protect the work from damages and all injury before 
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completion of this contract shall be made good.  The Contractor shall be solely responsible for all the 
damages to Owner property, to other contractors or other employees or to private or personal property, 
due to the improper conduct of subcontractors, employees, or agents in and about the site of work, or any 
undertaking as hereinafter provided or to any defect in the scaffolding, shoring, apparatus, way works, 
machinery, or plant; and assume the defense and indemnity and hold harmless the Owner and its officers 
and agents free from all claims relating to labor and materials furnished for the work or the invention, 
patent rights used in the work or on the work, or in doing the work. 

b. All risk of loss resulting from total or partial destruction of the project, or any part or damage 
prior to the final acceptance of the work by the Owner, to the extent permitted by Public Contract Code 
Section 7105, shall be borne by Contractor regardless of the cause of such total or partial destruction or 
damage.  Contractor shall repair or replace such damage or destroyed work at Contractor’s sole cost and 
expense, to its prior undamaged condition.  Such total or partial destruction or damage shall not excuse 
Contractor from completion of the work. 

c. Neither the Owner, the District Representative, nor any officer or authorized assistant or agent 
shall be personally responsible for any liability arising under this contract. 

d. The Owner shall not be held responsible for the care or protection of any materials or parts of 
the work prior to final acceptance, except as expressly provided in the Specifications. 

e. It is understood and agreed that the Contractor shall act as an independent Contractor in 
performing work under the Contract, maintaining complete control over his employees and all his 
subcontractors.  The Contractor shall perform all work in accordance with his own methods subject to 
compliance with the Contract.  The Contractor shall perform all work diligently and in an orderly and 
workmanlike manner.  Contractor shall observe all applicable State and Federal laws and local 
ordinances during the execution of work. 

f. The Contractor shall execute and maintain his work so as to avoid injury or damage to any 
person or property.  The Contractor shall comply with the requirements of the specifications relating to 
safety measures applicable to similar operations or kinds of work. 

g. In carrying out his work, the Contractor shall at all times exercise all necessary precautions for 
the safety of employees appropriate to the nature of the work and the conditions under which the work is 
to be performed, and be in compliance with all applicable Federal, State and local statutory and 
regulatory requirements including California Department of Industrial Relations (CAL/OSHA) regulations; 
and the U.S. Department of Transportation Omnibus Transportation Employee Testing Act. 

h. Before the Notice to Proceed will be issued, the Contractor shall submit its proposed 
construction schedule to the District Representative for approval.  

III.4. Right-Of-Way 

a. Land or Right-of-Way for the work to be constructed under the Contract will be provided by the 
Owner.  Nothing contained herein shall be interpreted as giving the Contractor exclusive occupancy of the 
premises provided for the work.  The Owner and its employees for any purpose, and other contractors of 
the Owner for any purpose required by their respective contracts, may enter upon or cross the premises 
or occupy portions of it, as directed or permitted.  Any additional land or Right-of-Way required for 
construction operations shall be provided by the Contractor at his own expense and be subject to the 
approval of Owner prior to acquiring any land or right-of-way either permanent or temporary. 

b. Except as may otherwise be provided, the Contractor shall secure from the agencies having 
jurisdiction, the necessary permits to create obstructions, to make excavations, and to otherwise 
encroach upon Rights-of-Way, and present evidence to the District Representative that such permission 
has been granted, before work is commenced.  The regulations and requirements of all agencies 
concerned shall be adhered to and no claims for additional compensation will be made for such 
adherence. 
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c. Should damages or injury result to any utility pipes, service pipes, structures or poles or their 
pipes or poles due to fault of the Contractor, for any reason, said Contractor shall without delay repair 
same at his own expense and to the satisfaction of the District Representative. 

III.5. Construction Interferences and Differing Site Conditions 

a. If any pipeline, utility, or other structure is required to be disturbed or removed to permit 
construction of this project, the approval of the District Representative must be first obtained followed by 
notification to the Owner of the utility or structure in question. 

b. The Owners of any pipeline, utility or structure in obstruction to the project shall have free 
access to said pipeline utility or structure at any time during construction for any purpose. 

c. It shall be the responsibility of the Contractor to locate any and all utilities, both known and 
unknown that may be in conflict with this project. 

d. Subject to the requirements of Section V.2, any and all cost in removing, relocating, protecting, 
supporting, repairing, maintaining or replacing utilities or structures shall be borne by the Contractor.  The 
Contractor, therefore, shall be thoroughly familiar, both on the surface and subsurface, with the working 
area. 

e. In the event that dispute arises between the Owner and the Contractor whether the conditions 
materially differ, or involve hazardous waste (see Section VII.17), or cause a decrease or increase in the 
Contractor’s cost of, or time required for, performance of any part of the work, the Contractor shall not be 
excused from any scheduled completion date provided for by the Contract, but shall proceed with all work 
to be performed under the Contract.  The Contractor shall retain any and all rights provided either by 
contract or by law which pertain to the resolution of disputes and protests between the contracting parties. 

III.6. Lines and Grades 

Except as noted in the Technical Specifications herein, the Contractor shall be responsible for 
setting and maintaining lines and grades. 

III.7. Job Site Supervision 

A qualified superintendent, acceptable to the District Representative, shall supervise the work at 
all times until its completion.  The superintendent shall have full authority to act on behalf of the 
Contractor, and all directions received by the superintendent from District Representative shall be 
considered received by the Contractor. 

III.8. Protest 

If the Contractor considers any work demanded of him to be outside the scope of the contract, or 
any order, instruction or decision by the District Representative to be unfair, he shall, immediately ask for 
a written confirmation of the same, whereupon he shall file a protest with the Owner within (10) ten days 
clearly stating in detail his objections and reasons therefore and proceed without delay to perform the 
work.  Except for such protest or objections made as required, the Contractor hereby waives all grounds 
for protest or objections. 

III.9. Inspection 

a. The District Representative shall, at all times, have access to the Work during its construction 
and shall be furnished with every reasonable facility for ascertaining that the stock and materials used 
and employed, and the workmanship are in accordance with the requirements and intentions of the 
Specifications.  All work done and all materials furnished shall be subject to his inspection and approval.  
If any work should be performed or covered up without approval or consent of the Representative, it must, 
if required by the District Representative, be uncovered for examination at the Contractors expense. 

b. Reexamination of work previously inspected by Owner or District Representative may be 
ordered by the District Representative and if so ordered, the work must be uncovered by the Contractor.  
If such work be found in accordance with the Contract, the Owner shall pay the cost of reexamination.  If 
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such work be found not in accordance with the Contract, the Contractor shall pay all related costs for 
reexamination, and required corrective action as required by Owner. 

c. The inspection of the Work shall not relieve the Contractor of any of his obligations to fulfill his 
contract as prescribed. Defective work shall be made good and unsuitable materials shall be rejected, not 
withstanding that such defective work and materials have been previously overlooked and accepted on 
estimates for payment.  All work shall be tested to the satisfaction of the District Representative before 
acceptance. 

d. No work shall be done at night without the prior written approval of the District Representative. 

III.10. Assignment Forbidden 

The Contractor shall not assign, sublet, sell, transfer, or otherwise dispose of the contract or any 
portion thereof, or his right, title, or interest therein, or his obligations thereunder without written consent 
of the Owner.  Should this provision be violated, the contract may be terminated at the option of the 
Owner and all obligations and liabilities to the Contractor by the Owner are relieved. 

III.11. Subcontracts 

a. Subcontractors who will perform one half of one percent, or more, of the work, shall be listed in 
the Contractor’s bid. 

b. At the District Representative's discretion, subcontracts may be permitted to such extent as 
shall be shown to be necessary or advantageous to the Contractor in the execution of the work and 
without injury to the Owner's interests.  The Contractor shall list all subcontractors who will perform work 
upon this project on the form entitled "Information Required of Contractor."  There will be no subletting of 
work by a subcontractor.  Proper licensing shall be available to the District Representative from any 
subcontractor. 

c. A copy of each subcontract, either in writing or a written statement signed by both Contractor 
and subcontractor shall be filed promptly with the District Representative upon his request showing name 
and address of subcontractor and the terms and conditions of each subcontract. 

d. The Contractor shall be responsible, as with his own employees, for acts or omissions by the 
subcontractor. 

e.  The attention of the Contractor is directed to the provisions of Public Contract Code sections 
4100 through 4114, inclusive, regarding subcontracting and said provisions are by this reference 
incorporated herein and made a part hereof. 

f.  Each subcontract shall contain a suitable provision for the suspension or termination thereof 
should the work be suspended or terminated or should the Subcontractor neglect or fail to conform to 
every provision of the Contract Documents insofar as such provisions are relevant.  No Subcontractor or 
supplier will be recognized as such, and all persons engaged in work will be considered as employees of 
the Contractor and the Contractor will be held responsible for their work, which shall be subject to the 
provisions of the Contract Documents.  The Contractor shall be fully responsible to the District for the acts 
or omissions of his Subcontractors and the persons either directly or indirectly employed by him.  Nothing 
contained in the Contract Documents shall create any contractual relationship between any Subcontractor 
and the District.  If a legal action, including arbitration and litigation, against the District is initiated by a 
Subcontractor or Supplier, the Contractor shall reimburse the District for the amount of legal, District 
Representative time, and all other expenses incurred by the District in defending itself in said action. 

g. The District reserves the right to approve all subcontractors.  Such approval shall be a 
consideration to the awarding of the Contract and unless notification to the contrary is given to the 
Contractor prior to the signing of the Contract, the list of subcontractors which is submitted with his bid will 
be deemed to be acceptable. 

III.12. Suspension of Work 
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The Owner, acting through the District Representative, may, at any time and without cause, 
suspend the work or any portion thereof for a period of not more than 90 days by notice in writing to the 
Contractor. The Contractor shall resume the work on receipt from the District Representative of a notice 
of resumption of work.  The Contractor will be allowed an increase in the Contract Price or an extension 
of the Contract Time, or both, directly attributable to any suspension if the Contractor makes an approved 
claim as provided in the General Conditions. 

III.13. Termination of Right to Proceed 

a. Should the Contractor fail to meet any or all of the requirements of the contract, be placed or 
entered into bankruptcy, have a receiver appointed for his properties or make an assignment for the 
benefit of creditors, the Owner may declare the Contractor in default of Contract by notifying the 
Contractor in writing.  The Contractor shall preserve all aspects of the project site and take immediate 
steps to remedy such default. 

b. If after 5 calendar days said default is not remedied, the Owner may, in writing, terminate the 
Contractor's right to proceed and the Contractor shall at his own expense: 

i. Assist the Owner in making an inventory of all materials and equipment in storage at 
the site, en route, in storage or manufacture away from the site, or on order; 

ii. Assign all subcontractors, supply contracts and equipment rental agreements to the 
Owner; and 

iii. Remove all material, equipment and plant not listed in said inventory. 

c. The Owner has the right to complete the work using any or all the materials, plant, tools, 
equipment, supplies and property furnished by the Contractor.  The total cost of completing the project 
shall be charged to the Contractor and the Owner may use sole judgment in gathering figures for the 
completion of the work. 

III.14. Termination of Agreement by Owner (For Convenience) 

 a.  The Owner may terminate the Agreement at any time if it is found that reasons 
beyond the control of either the Owner or Contractor make it impossible or against the Owner's interests 
to complete the work.  In such a case, the Contractor shall have no claims against the Owner except for 
the value of work performed up to the date the Agreement is terminated and for the cost of materials and 
equipment on hand, in transit, or on definite commitment, as of the date the Agreement is terminated, 
which would be needed in the work and which meet the requirement of the Contract Documents. 

 b.  The value of the work performed and the cost of materials and equipment delivered to 
the site, as mentioned above, will be determined by the District Representative in accordance with the 
procedure prescribed for the making of the final application for payment. 

c.  The Contractor shall assign to the Owner, as directed by the District Representative, all right, 
title, and interest to the Contractor under the subcontracts terminated, in which case the Owner shall have 
the right to settle or to pay any termination settlement arising out of those terminations. 

d.  As directed by the District Representative, the Contractor shall transfer title and deliver to the 
Owner (i) the fabricated or unfabricated parts, work in progress, completed work, supplies, and other 
material produced or acquired for the work terminated, and (ii) the completed or partially completed plans, 
drawings, information, and other property that, if the contract has been completed, would be required to 
be furnished to the Owner. 

III.15. Failure to Comply 

If the Contractor should refuse or neglect to comply with the provisions of the Contract or of the 
orders of the District Representative, the Owner may have such provisions or orders carried out by others 
at the Contractor's expense. 

IV. MATERIALS AND WORKMANSHIP 
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IV.1. Safeguarding of Equipment, Materials, and Work 

The Contractor shall properly safeguard all equipment, materials and work against loss, damage, 
malicious mischief, or tampering by unauthorized persons until final acceptance by the Owner. 

IV.2. Defective Work or Material 

a. The Contractor shall promptly remove from the Owner’s premises all work and materials 
rejected by the District Representative as failing to conform to the Contract, whether incorporated or not, 
and the Contractor shall promptly replace and re-execute the work in accordance with the Contract and 
without expense to the Owner and shall bear the expense of correcting all work of other contractors 
destroyed or damaged by such removal or replacement. 

b. If the Contractor does not remove such rejected work or materials within a reasonable time 
after notice, the Owner may remove them and store the materials at the expense of the Contractor.  If the 
Contractor does not pay the expenses of such removal within ten (10) days' time after such removal, the 
Owner may, upon thirty (30) days written notice, sell such materials at auction or at private sale and shall 
account for the net proceeds thereof after deducting all the cost and expenses that should have been 
borne by the Contractor. 

c. Any work done beyond the lines and grades shown on the plans and established by the District 
Representative, or any extra work done without written authority, will be considered as unauthorized work 
and will not be paid for. 

IV.3. Contractor’s Utilities 

a. The Contractor shall provide his own water, telephone and all electric power required in 
performance of the work under the Contractor, unless otherwise specified. 

b. Chemical toilets for the use of all persons employed on the Work shall be provided by the 
Contractor in sufficient number, and in such manner and at such places as shall be approved by the 
District Representative.  The fixtures and the surrounding premises shall be kept in a clean sanitary 
condition. 

IV.4. Cleanup and Dust Control 

a. During construction, the Contractor shall keep the site free and clean from all rubbish, debris, 
and, minimally, shall clean up the site promptly when notified to do so by the District Representative.  
Care shall be taken to prevent spillage on streets and access roads over which hauling is done and any 
such spillage or debris deposited on streets and access roads due to the Contractor's operations shall be 
immediately cleaned up. 

b. The Contractor shall, at his own expense, maintain the streets and access roads free from dust 
and mud, excess earth or debris.  If any streets or access roads are damaged by the Contractor as a 
result of his operations, Contractor shall be responsible for repairing such damaged street or access road 
to their original condition. 

c. Upon completion of any resurfacing or excavation, the street or access road shall be 
immediately swept clean of all dust and debris.  Sweeping shall be done at such times and in such a 
manner as to minimize creation of dust. 

d. The Contractor shall coordinate his operations in such a manner as to prevent the amount of 
cleanup and completion of back work from becoming excessive.  Should said condition arise, the District 
Representative may halt all operations and order all or portions of back work to be completed before 
continuing. 

e. The Contractor shall leave all work sites in a neat, presentable appearance at the end of each 
workday. 

IV.5. Public Convenience and Safety 
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The Contractor shall so conduct his operations as to cause the least possible obstruction and 
inconvenience to public traffic.  The Contractor shall furnish, erect, and maintain such fences, barriers, 
lights, and signs as are necessary to give adequate warning to the public at all times that the 
improvement is under construction and of any dangerous conditions to be encountered as a result 
thereof, and he shall also erect and maintain such warnings and directional signs as may be furnished by 
the Owner.  Full compensation for conforming to the provisions of this subsection shall be considered as 
included in the prices paid for the various contract items of work and no additional compensation will be 
allowed therefore.  Contractor shall be in compliance with all County, State, and Federal ordinances or 
laws at all times. 

V. PROGRESS AND PAYMENT 

V.1. Changes in the Work 

The District may, at any time by written order, make changes in the work as deemed necessary 
by the District Representative.  If such changes cause an increase or decrease in the Contractor’s cost of, 
or time required for performance of the Contract, an equitable adjustment will be made and the Contract 
modified in writing accordingly. 

Such modification will be in the form of a Contract Change Order which will set forth the work to 
be done or the method by which the change and cost adjustment, if any, will be determined, and the time 
of completion of the work.  A Contract Change Order Form is attached to these Contract Documents. 

The compensation to be paid for extra work or change shall be determined in one or more of the following 
ways: 

◼ By agreed unit prices; 
◼ By estimate and acceptance of an agreed upon lump sum; or 
◼ By cost plus. 

Until one of the above methods is agreed on, or if the work is to be paid for on a cost plus basis, 
the Contractor shall keep full and complete records of the cost of such work in the form and manner 
prescribed by the District Representative and shall permit the District Representative to have access to 
such records as may be necessary to assist in the determination of the compensation payable for such 
work.  Contractor must obtain the District Representative’s permission, on a daily basis, as to the size of 
the crew, hours worked, and material to be used. 

Upon receipt of a Contract Change Order, the Contractor shall proceed with the ordered work.  If 
ordered in writing by the District Representative, the Contractor shall proceed with the work so ordered 
prior to actual receipt of a Contract Change Order.  A Contract Change Order executed by the Contractor 
and approved by the District Representative is an executed Contract Change Order as that term is used 
throughout this Section.  A Contract Change Order may be issued to the Contractor at any time.  Should 
the Contractor disagree with any terms or conditions set forth in a Contract Change Order which he has 
not executed, he shall submit a written protest to the District Representative within ten (10) days after the 
receipt of such Contract Change Order.  The protest shall state the points of disagreement, and, if 
possible, the quantities and cost involved.  If a written protest is not submitted, payment will be made as 
set forth in the Contract Change Order and such payment will constitute full compensation for all work 
included therein or required thereby.  Such unprotested Contract Change Orders will be considered as 
executed Contract Change Orders. 

Where the protest concerning a Contract Change Order relates to compensation, the 
compensation payable for all work specified or required by said Contract Change Order to which such 
protest relates will be determined in the same manner as provided in Section V.3 for claims for extra 
work.  The Contractor shall keep full and complete records of the cost of such work and shall permit the 
District Representative to have such access thereto as may be necessary to assist in the determination of 
the compensation payable for such work. 

Where the protest concerning a Contract Change Order relates to the adjustment of time and the 
completion of the work, the time to be allowed therefore will be determined as provided in this Section. 
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The consent of the Contractor’s sureties shall not be required as to any change or extra work, 
and the liability of the Contractor’s Bonds shall be increased or decreased accordingly without notice to 
the sureties. 

In accordance with Government Code Section 4215, the Contractor shall be compensated for the 
costs of locating, repairing damage not due to the failure of the Contractor to exercise reasonable care, 
and removing or relocating existing main or trunkline utility facilities not indicated in the Contract Plans 
and Specifications with reasonable accuracy, and for the equipment on the project necessarily idled 
during such work; provided that the Contractor shall first notify the District Representative before 
commencing work on locating, repairing damage to, removing, or relocating such utilities. 

V.2. Claims for Extra Cost 

a.  It is hereby mutually agreed that the Contractor shall not be entitled to the payment of any 
additional compensation for any cause, including any act, or failure to act, by the District Representative, 
or the happening of any event, thing, or occurrence, unless he shall have given the District 
Representative due written notice of potential claims hereinafter specified, provided, however, that 
compliance with this section shall not be a prerequisite as to matters within the scope of the protest 
provisions in Section III.8. 

b.  The written notice of potential claims shall set forth the reasons for which the Contractor 
believes additional compensation will or may be due, the nature of the costs involved, and insofar as 
possible, the amount of the potential claim.  The notice as above required shall be given to the District 
Representative prior to the time that the Contractor commences performance of the work giving rise to the 
potential claim for additional compensation, if based on an act or failure to act by the District 
Representative, or in all other cases within ten (10) days after the happening of the event, thing or 
occurrence giving rise to the potential claim. 

c.  The Contractor may submit a claim to the District Representative concerning any matter for 
which a protest under Section III.8. or a notice of potential claim is filed within sixty (60) days following the 
submission of said protest or notice, unless, due to the nature of the claim or the uncompleted state of the 
work, it is impracticable to determine the amount or the extent of the claim within such period, in which 
case a claim may be submitted at the earliest time thereafter that such determination can be made, but in 
no event later than the final release by the Contractor.  The claims shall set forth clearly and in detail, for 
each item of additional compensation claimed, the reasons for the claim, reference to applicable 
provisions of the Specifications, the nature and the amount of the cost involved, the computations used in 
determining such costs, and all pertinent factual data.  The Contractor shall maintain complete and 
accurate records of the cost or any portion of the work for which additional compensation is claimed, and 
shall provide the District Representative with copies thereof, as required. 

d.  The District Representative will, within a reasonable time after submission of the Contractor’s 
claim, make decisions in writing on all claims of the Contractor.  All such decisions of the District 
Representative shall be final unless the Contractor shall within ten (10) days after receipt of the District 
Representative’s decision, file with the District Representative a written protest, stating clearly and in 
detail the basis thereof.  Such protest will be forwarded promptly by the District Representative to the 
District, which will issue a decision upon each such protest, and the District’s decision will be final.  
Pending such decision, the Contractor shall proceed with his work in accordance with the determination 
or instructions of the District Representative.  It is hereby agreed that the Contractor’s failure to protest 
the District Representative’s determination or instructions, within ten (10) days from and after the District 
Representative’s determinations or instructions, shall constitute a waiver by the Contractor of all his rights 
to further protest, judicial or otherwise. 

e.  It is the intention of this Section that the differences between the parties, arising under and by 
virtue of the Contract, be brought to the attention of the District Representative at the earliest possible 
time in order that such matters may be settled, if possible or other appropriate action promptly taken.  The 
Contractor hereby agrees that he shall have no right to additional compensation for any claim that may be 
based on any act, failure to act, event, thing, or occurrence for which no written notice of potential claim 
as herein required was timely filed. 
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f.  In the event of an emergency endangering life or property, the Contractor shall act under the 
direction of the Owner, and after execution of the emergency work shall present an accounting of labor, 
materials, and equipment in connection therewith.  The procedure for any payment that may be due for 
emergency work will be as specified in Section V.2. herein. 

g.  Right to Audit: If the Contractor submits a claim to the Owner for additional compensation, the 
Owner shall have the right, as a condition to considering the claim, and as a basis for evaluation of the 
claim, and until the claim has been settled, to audit the Contractor’s books to the extent they are relevant.  
This right shall include the right to examine books, records, documents, and other evidence and 
accounting procedures and practices, sufficient to discover and verify all direct and indirect costs of 
whatever nature claimed to have been incurred or anticipated to be incurred and for which the claim has 
been submitted.  The right to audit shall include the right to inspect the Contractor’s plans, or such parts 
thereof, as may be or have been engaged in the performance of the work.  The Contractor further agrees 
that the right to audit encompasses all subcontracts and is binding upon Subcontractors.  The rights to 
examine and inspect herein provided for shall be exercisable through such representatives as the Owner 
deems desirable during the Contractor’s normal business hours at the office of the Contractor.  The 
Contractor shall make available to the Owner for auditing, all relevant accounting records and documents, 
and other financial data, and upon request, shall submit true copies of requested records to the Owner. 

V.3. Overtime Work 

Except as otherwise provided in this Section, the Contractor shall receive no additional 
compensation for overtime work even though such overtime work may be required under emergency 
conditions and may be ordered by the District Representative in writing.  Additional compensation will be 
paid to the Contractor for over-time work only in the event extra work is ordered by the District 
Representative in writing and the Change Order specifically authorizes the use of overtime work, and 
then only to such extent as overtime wages are regularly being paid by the Contractor for overtime work 
of a similar nature in the same locality. 

V.4. Delays and Extension of Contract Time 

a.  Any extension of Contract Time must be requested in writing by the Contractor. The 
Contractor may be entitled to an extension of contract time:  (1) if the work has been suspended by the 
Owner, in whole or in part of (2) where weather or other circumstances occur which delay progress and 
which are clearly beyond the control of the Contractor; provided that; in either case, the Contractor is not 
at fault and has not breached the terms of the Contract.  The Contractor has sole responsibility for his 
subcontractor’s timely completion of work.  The extension of time allowed shall be as determined by the 
District Representative. 

b. The Owner shall have the right to extend the time for completing the work if it determines such 
extension to be in the best interest of the Owner; however, if the Owner extends the time limit for the 
completion of the work, by way of a change order, at the request of the Contractor, for other than acts of 
God and situations beyond the control of both parties, it is understood and agreed that such time 
extension will increase the Owner financial obligations incurred for District Representative, inspection, 
supervision, incidental and overhead expenses that are directly chargeable to the contract and that 
accrue during the period of extension.  Therefore, the Contractor does hereby acknowledge that 
reasonable charges for the hereinabove Owner expense shall be reimbursed to the Owner by the 
Contractor before the final payment of the 10 percent retention. 

c. The Contractor shall within ten (10) calendar days from the beginning of any such delay 
(unless the Owner shall grant a further period of time to the date of final settlement of the Contract) notify 
the Owner in writing of the cause of delay, whereupon the Owner shall ascertain the facts and extent of 
the delay and extend the time for completing the work if in its judgment the findings of fact justify such an 
extension, and its findings of fact thereon shall be final and conclusive on the parties hereto.  In addition, 
the District shall have the right to charge to the Contractor and to deduct from the final or progress 
payments for the work the actual cost to the District of legal, inspection, superintendence, and other 
expenses, which are directly chargeable to the Contract and which accrue during the period of such 
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delay, except that the cost of final inspection and preparation of the final estimate shall not be included in 
the charges. 

V.5. Final Inspections 

Final inspection and acceptance of the work shall be made for the Owner by the District 
Representative.  Such inspection shall be made as soon as practical after the Contractor has notified the 
Owner that the work is ready for such inspection. 

V.6. Progress Payments and Final Payment 

a. Progress payments will be made as described in the Request for Bids. 

b. Upon receipt by the District Representative of the Contractor's written approval of each payment 
estimate, the District Representative will certify physical completion of each bid item to the Owner, will 
recommend acceptance of the work, and will recommend payment to the Contractor of ninety percent 
(95%) of the final estimate.  Payment recommendations for each Bid Item and final payment will be made 
at the District’s Board of Director’s meeting, subsequent to the date of the written approval of each 
payment estimate. 
 

c. Thirty-five calendar days after filing of the Notice of Completion, the Owner will pay to the 
Contractor the amount remaining after deduction of all prior payments and all amounts to be kept or 
retained under the provisions of the contract to satisfy claims by others. 
 

d. If the Contractor disagrees with the District Representative's final estimate and files a written 
statement of his claims, the District Representative will issue, as a semi-final estimate, the proposed 
estimate submitted to the Contractor, and the Owner will make payment to the Contractor, in accordance 
with this Subsection.  The District Representative in collaboration with the Engineer will then investigate 
the Contractor's claims, make any revisions to said semifinal estimates as they deem appropriate, and 
certify in writing to the Owner the amount and value of the work performed by the Contractor.  The Owner 
will then make final payment to the Contractor. 
 

V.7. Final Payment Terminates Liability of Owner 

The acceptance by the Contractor of the final payment made under the terms of the Contract shall 
operate as, and shall be, a release to the Owner and its agents from all Claims of and/or liability to the 
Contractor for anything done or furnished for, or in relation to, the Work or for any act or neglect of the 
Owner or any person related to or affecting the Work, except for claims previously made in writing and 
identified as disputed by the Contractor at the time of the Contractor’s request for final payment. 

V.8. Risk of Loss Prior to Final Acceptance 

Except as set forth herein above relating to acts of God, all risk or loss from total or partial 
destruction of the work, or any part thereof, or any damage thereto, prior to final acceptance of the work 
by Owner, shall be borne by Contractor regardless of the cause of such total or partial damage or 
destruction.  Contractor shall repair or replace such damages or destroyed property, at his sole cost, to its 
prior undamaged condition before being entitled to additional progress payments or final payment.  Such 
total or partial destruction or damage shall not excuse Contractor from completion of the work in 
accordance with the provisions of the contract. 

V.9. Right to Withhold Payments 

a.  In addition to all other rights and remedies of the District hereunder and by virtue of the law, the 
District may withhold or nullify the whole or any part of any partial or final payment to such extent as may 
reasonably be necessary to protect the District from loss on account of: 

(1) Defective work not remedied, irrespective of when any such work was found to be defective; 

(2) Claims or liens filed or reasonable evidence indicating probable filing of claims or liens 
including, but not limited to claims under Sections 1775, 1776, or 1777.7 of the Labor Code; 
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(3) Failure of the Contractor to make payments properly for labor, materials, equipment or other 
facilities, or to subcontractors and/or suppliers; 

(4) A reasonable doubt that the work can be completed for the balance then unearned; 

(5) A reasonable doubt that the Contractor will complete the work within the agreed time limits; 

(6) Costs to the District resulting from failure of the Contractor to complete the work within the 
proper time; 

(7) Damage to work or property. 

b.  Whenever the District shall, in accordance herewith, withhold any monies otherwise due the 
Contractor, written notice of the amount withheld and the reasons therefore will be given the Contractor.  
After the Contractor has corrected the enumerated deficiencies, the District will promptly pay to the 
Contractor the amount so withheld.  When monies are withheld to protect the District against claims or 
liens of mechanics, material suppliers, Subcontractors, etc., the District may at its discretion permit the 
Contractor to deliver a surety bond in terms and amount satisfactory to the District, indemnifying the 
District against any loss or expense, and upon acceptance thereof by the District, the District shall release 
to the Contractor monies so withheld. 

V. 10. Unpaid Claims 

If, at any time prior to the expiration of the period for service of a stop notice, there is served upon 
the Owner a stop notice as provided in Sections 3183 and 3210 of the California Civil Code, pursuant to 
Section 3186 of the California Civil Code, the Owner shall, until the discharge thereof, withhold from the 
monies under its control so much of said monies due or to become due to the Contractor under this 
Contract as shall be sufficient to answer the claim stated in such stop notice and to provide for the 
reasonable cost of any litigation thereunder; provided, that if the District Representative shall, in its 
discretion, permit Contractor to file with the Owner the bond referred to in Section 3196 of the Civil Code 
of the State of California, said monies shall not thereafter be withheld on account of such stop notice. 
 

VI. 11. Claim Resolution – AB 626 [PCC 9204] 

(a) The Legislature finds and declares that it is in the best interests of the state and its citizens to ensure 
that all construction business performed on a public works project in the state that is complete and not in 
dispute is paid in full and in a timely manner. 

(b) Notwithstanding any other law, including, but not limited to, Article 7.1 (commencing with Section 
10240 ) of Chapter 1 of Part 2, Chapter 10 (commencing with Section 19100 ) of Part 2, and Article 1.5 
(commencing with Section 20104 ) of Chapter 1 of Part 3, this section shall apply to any claim by a 
contractor in connection with a public works project. 

(c) For purposes of this section: 

(1) “Claim” means a separate demand by a contractor sent by registered mail or certified mail with return 
receipt requested, for one or more of the following: 

(A) A time extension, including, without limitation, for relief from damages or penalties for delay assessed 
by a public entity under a contract for a public works project. 

(B) Payment by the public entity of money or damages arising from work done by, or on behalf of, the 
contractor pursuant to the contract for a public works project and payment for which is not otherwise 
expressly provided or to which the claimant is not otherwise entitled. 

(C) Payment of an amount that is disputed by the public entity. 
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(2) “Contractor” means any type of contractor within the meaning of Chapter 9 (commencing with Section 
7000 ) of Division 3 of the Business and Professions Code who has entered into a direct contract with a 
public entity for a public works project. 

(3)(A) “Public entity” means, without limitation, except as provided in subparagraph (B), a state agency, 
department, office, division, bureau, board, or commission, the California State University, the University 
of California, a city, including a charter city, county, including a charter county, city and county, including a 
charter city and county, district, special district, public authority, political subdivision, public corporation, or 
nonprofit transit corporation wholly owned by a public agency and formed to carry out the purposes of the 
public agency. 

(B) “Public entity” shall not include the following: 

(i) The Department of Water Resources as to any project under the jurisdiction of that department. 

(ii) The Department of Transportation as to any project under the jurisdiction of that department. 

(iii) The Department of Parks and Recreation as to any project under the jurisdiction of that department. 

(iv) The Department of Corrections and Rehabilitation with respect to any project under its jurisdiction 
pursuant to Chapter 11 (commencing with Section 7000) of Title 7 of Part 3 of the Penal Code . 

(v) The Military Department as to any project under the jurisdiction of that department. 

(vi) The Department of General Services as to all other projects. 

(vii) The High-Speed Rail Authority. 

(4) “Public works project” means the erection, construction, alteration, repair, or improvement of any 
public structure, building, road, or other public improvement of any kind. 

(5) “Subcontractor” means any type of contractor within the meaning of Chapter 9 (commencing with 
Section 7000 ) of Division 3 of the Business and Professions Code who either is in direct contract with a 
contractor or is a lower tier subcontractor. 

(d)(1)(A) Upon receipt of a claim pursuant to this section, the public entity to which the claim applies shall 
conduct a reasonable review of the claim and, within a period not to exceed 45 days, shall provide the 
claimant a written statement identifying what portion of the claim is disputed and what portion is 
undisputed.  Upon receipt of a claim, a public entity and a contractor may, by mutual agreement, extend 
the time period provided in this subdivision. 

(B) The claimant shall furnish reasonable documentation to support the claim. 

(C) If the public entity needs approval from its governing body to provide the claimant a written statement 
identifying the disputed portion and the undisputed portion of the claim, and the governing body does not 
meet within the 45 days or within the mutually agreed to extension of time following receipt of a claim sent 
by registered mail or certified mail, return receipt requested, the public entity shall have up to three days 
following the next duly publicly noticed meeting of the governing body after the 45-day period, or 
extension, expires to provide the claimant a written statement identifying the disputed portion and the 
undisputed portion. 

(D) Any payment due on an undisputed portion of the claim shall be processed and made within 60 days 
after the public entity issues its written statement.  If the public entity fails to issue a written statement, 
paragraph (3) shall apply. 

(2)(A) If the claimant disputes the public entity's written response, or if the public entity fails to respond to 
a claim issued pursuant to this section within the time prescribed, the claimant may demand in writing an 
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informal conference to meet and confer for settlement of the issues in dispute.  Upon receipt of a 
demand in writing sent by registered mail or certified mail, return receipt requested, the public entity shall 
schedule a meet and confer conference within 30 days for settlement of the dispute. 

(B) Within 10 business days following the conclusion of the meet and confer conference, if the claim or 
any portion of the claim remains in dispute, the public entity shall provide the claimant a written statement 
identifying the portion of the claim that remains in dispute and the portion that is undisputed.  Any 
payment due on an undisputed portion of the claim shall be processed and made within 60 days after the 
public entity issues its written statement.  Any disputed portion of the claim, as identified by the 
contractor in writing, shall be submitted to nonbinding mediation, with the public entity and the claimant 
sharing the associated costs equally.  The public entity and claimant shall mutually agree to a mediator 
within 10 business days after the disputed portion of the claim has been identified in writing.  If the 
parties cannot agree upon a mediator, each party shall select a mediator and those mediators shall select 
a qualified neutral third party to mediate with regard to the disputed portion of the claim.  Each party shall 
bear the fees and costs charged by its respective mediator in connection with the selection of the neutral 
mediator.  If mediation is unsuccessful, the parts of the claim remaining in dispute shall be subject to 
applicable procedures outside this section. 

(C) For purposes of this section, mediation includes any nonbinding process, including, but not limited to, 
neutral evaluation or a dispute review board, in which an independent third party or board assists the 
parties in dispute resolution through negotiation or by issuance of an evaluation.  Any mediation utilized 
shall conform to the timeframes in this section. 

(D) Unless otherwise agreed to by the public entity and the contractor in writing, the mediation conducted 
pursuant to this section shall excuse any further obligation under Section 20104.4 to mediate after 
litigation has been commenced. 

(E) This section does not preclude a public entity from requiring arbitration of disputes under private 
arbitration or the Public Works Contract Arbitration Program, if mediation under this section does not 
resolve the parties' dispute. 

(3) Failure by the public entity to respond to a claim from a contractor within the time periods described in 
this subdivision or to otherwise meet the time requirements of this section shall result in the claim being 
deemed rejected in its entirety.  A claim that is denied by reason of the public entity's failure to have 
responded to a claim, or its failure to otherwise meet the time requirements of this section, shall not 
constitute an adverse finding with regard to the merits of the claim or the responsibility or qualifications of 
the claimant. 

(4) Amounts not paid in a timely manner as required by this section shall bear interest at 7 percent per 
annum. 

(5) If a subcontractor or a lower tier subcontractor lacks legal standing to assert a claim against a public 
entity because privity of contract does not exist, the contractor may present to the public entity a claim on 
behalf of a subcontractor or lower tier subcontractor.  A subcontractor may request in writing, either on 
his or her own behalf or on behalf of a lower tier subcontractor, that the contractor present a claim for 
work which was performed by the subcontractor or by a lower tier subcontractor on behalf of the 
subcontractor.  The subcontractor requesting that the claim be presented to the public entity shall furnish 
reasonable documentation to support the claim.   Within 45 days of receipt of this written request, the 
contractor shall notify the subcontractor in writing as to whether the contractor presented the claim to the 
public entity and, if the original contractor did not present the claim, provide the subcontractor with a 
statement of the reasons for not having done so. 

(e) The text of this section or a summary of it shall be set forth in the plans or specifications for any public 
works project that may give rise to a claim under this section. 
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(f) A waiver of the rights granted by this section is void and contrary to public policy, provided, however, 
that (1) upon receipt of a claim, the parties may mutually agree to waive, in writing, mediation and 
proceed directly to the commencement of a civil action or binding arbitration, as applicable; and (2) a 
public entity may prescribe reasonable change order, claim, and dispute resolution procedures and 
requirements in addition to the provisions of this section, so long as the contractual provisions do not 
conflict with or otherwise impair the timeframes and procedures set forth in this section. 

(g) This section applies to contracts entered into on or after January 1, 2017. 

(h) Nothing in this section shall impose liability upon a public entity that makes loans or grants available 
through a competitive application process, for the failure of an awardee to meet its contractual 
obligations. 

(i) This section shall remain in effect only until January 1, 2020, and as of that date is repealed, unless a 
later enacted statute, that is enacted before January 1, 2020, deletes or extends that date. 

VI. BONDS, INSURANCE, LEGAL RESPONSIBILITY, AND PUBLIC SAFETY 

VI.1. Bonds 

The Contractor shall file Payment and Performance Bonds approved by the District in 
conformance with Chapter 7 of the California Civil Code if the contract amount is in excess of $25,000. 

VI.2. Insurance 

a.  The Contractor shall not commence work under this contract until obtaining all the insurance 
for the coverages and limits required under this Section and such insurance has been approved by the 
Owner, nor shall the Contractor allow any subcontractor to commence work on a subcontract until the 
insurance required of the subcontractor has been so obtained and approved. 

Contractor shall procure and maintain for the duration of the contract, insurance against claims for 
injuries to persons or damages to property which may arise from or in connection with the performance of 
the work hereunder by the Contractor, his agents, representatives, employees or subcontractors.  The 
cost of such insurance shall be included in the Contractor's bid. 

b.  Coverage shall be at least as broad as: 

i. Insurance Services Office form number GL0002 (Ed. 1/73) covering Commercial General 
Liability and Insurance Services Office form number GL0404 covering Broad Form 
Comprehensive General Liability; or Insurance Services Office Commercial General 
Liability coverage ("occurrence" form CG 0001). 

ii. Insurance Services Office form number CA 0001 (Ed. 1/78) covering Automobile Liability, 
code 1 "any auto" and endorsement CA 0025. 

iii. Workers' Compensation insurance as required by the Labor Code of the State of 
California and Employers Liability insurance. 

c.  Contractor shall maintain limits no less than: 

i. Comprehensive General Liability:  $1,000,000 combined single limit per occurrence for 
bodily injury and property damage. 

ii. Automobile Liability:  $1,000,000 combined single limit per accident for bodily injury and 
property damage. 

iii. Workers' Compensation and Employers Liability:  Workers' compensation limits as 
required by the Labor Code of the State of California and Employers Liability limits of 
$1,000,000 per accident. 

d.  Any deductibles or self-insured retentions must be declared to and approved by the District.  At 
the option of the District, either:  the insurer shall reduce or eliminate such deductibles or self-insured 
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retentions as respects the District, its elected officials, trustees, agents and employees; or the Contractor 
shall procure a bond guaranteeing payment of losses and related investigations, claim administration and 
defense expenses. 

e.   The policies are to contain, or be endorsed to contain, the following provisions: 

i. Commercial General Liability and Automobile Liability Coverages 

(a). The District, and District Representative and their officers, agents and employees are 
to be covered as insureds as respects:  liability arising out of activities performed by or on 
behalf of the Contractor; products and completed operations of the Contractor; premises 
owned, leased or used by the Contractor; or automobiles owned, leased hired or 
borrowed by the Contractor.  The coverage shall contain no special limitations on the 
scope of protection afforded to the District, its officials, employees or volunteers. 

(b). The Contractor's insurance coverage shall be primary insurance as respects the 
District, and District Representative and their officers, agents and employees. Any 
insurance or self-insurance maintained by the District, its officials, employees or 
volunteers shall be in excess of the Contractor's insurance and shall not contribute with it. 

(c). Any failure to comply with reporting provisions of the policies shall not affect 
coverage provided to the District, and District Representative and their officers, agents 
and employees. 

(d). Coverage shall state that the Contractor's insurance shall apply separately to each 
insured against whom claim is made or suit is brought, except with respect to the limits of 
the insurer's liability. 

ii. All Coverages 

(a) The insurer shall agree to waive all rights of subrogation against the District, and 
District Representative and their officers, agents and employees for losses arising from 
work performed by the Contractor for the District. 

(b) Each insurance policy required by this clause shall be endorsed to state that coverage 
shall not be suspended, voided, canceled, reduced in coverage or in limits except after 
thirty (30) days' prior written notice by certified mail, return receipt requested, has been 
given to the District. 

f.  Insurance is to be placed with insurers with a Bests' rating of no less than A-:VII or as otherwise 
approved by the District, with the exception of the Worker’s Compensation and Employer’s Liability 
insurer who must have a rating of no less than B++:VII or as otherwise approved by the District (State 
Fund is an approved insurer). 

g.  The insurance hereinbefore specified shall be carried until all work required to be performed 
under the terms of the contract is satisfactorily completed as evidence by the formal acceptance by the 
Owner. 

h.  Contractor shall cause his insurance carrier to issue an endorsement naming the Owner as an 
additional insured for the duration of work performed under this contract. 

i.  At the Owner’s request, the Contractor shall furnish the District Representative with one (1) 
certified copy of each of the executed policies required by this Section VI.2.  The copy of each policy shall 
include each and every cover page, form, schedule, endorsement and other document which is a part of 
the policy. 

j.  The insurance herein required shall be obtained by the contractor and the certified copies of the 
policies furnished as herein provided, within the time fixed herein for his execution of the contract. 

k.  Full compensation for all premiums which the Contractor and the subcontractors are required to 
pay on all the insurance described above shall be considered as included in the prices paid for the 
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various items of work to be performed under the contract, and no additional allowance will be made 
therefore or for additional premiums which may be required by extension of the policies of insurance. 

l.  The Contractor shall procure and maintain Worker's Compensation Insurance as required by 
applicable State or territorial law for all of his employees to be engaged in work at the site of the project 
under this contract, in case of any such work sublet, the Contractor shall require the subcontractor 
similarly to provide Worker's Compensation Insurance for all of the latter's employees to be engaged in 
such work unless such employees are covered by the protection afforded by the Contractor's Worker's 
Compensation Insurance.  In case any class of employees engaged in hazardous work on the project 
under this contract is not protected under the Worker's Compensation Statute, the Contractor shall 
provide and shall cause each subcontractor to provide adequate employer's liability insurance for the 
protection of such of his employees as are not otherwise protected. 

m.  The Contractor shall furnish the Owner with certificates of insurance showing the type, 
amount, class of operations covered, effective dates and date of expiration of policies.  The certification 
on such copies shall guarantee that the policy will not be amended, altered, modified, or canceled insofar 
as the coverage contemplated under the Contract Documents is concerned, without at least thirty (30) 
days' notice mailed by registered mail to the Owner.  Such certificates shall also contain substantially the 
following statement:  "The insurance covered by this certificate will not be canceled or materially altered, 
except after thirty (30) days’ notice by registered mail to the Owner."   

VI.3. Indemnification 

The contractor shall defend, indemnify, protect, and hold the Owner, District Representative, and 
their agents, officers, elected officials, directors, and employees harmless from and against any and all 
liabilities, claims, costs, expenses, losses, damages and fees established, asserted, or incurred, including 
but not limited to, attorneys’ paralegal and expert fees, costs and expenses, which arise out of, relate to, 
or result from, the Work, the Contract, the Agreement, and any and all documents prepared and/or 
services performed in connection therewith, as well as the failure, neglect, or refusal of the Contractor 
and/or its subcontractors, subconsultants, agents, officers, or employees to perform the Work and/or any 
other obligations of the Contractor under the Contract Documents, and/or the documents prepared in 
connection therewith. This indemnification shall include, but not be limited to, the costs, expenses, and 
damages incurred by the Owner and/or District Representative to defend any such claims, stop notices, 
or lawsuits, to which the Owner and/or District Representative are made a party. 

VI.4. Liens or Claims 

If at any time there shall be evidence of any lien or claim for which the Owner might become liable 
and which is chargeable to the Contractor, the Owner shall have the right to retain out of any payment 
then due or thereafter to become due, an amount sufficient for complete indemnification against such lien 
or claim.  If the Owner has already paid to the Contractor all sums due under this contract or if the 
balance remaining unpaid is insufficient to protect the Owner, the Contractor and his surety shall be liable 
to the Owner for any loss sustained. 

VI.5. Safety and Convenience 

a. The Contractor shall at all times conduct his work so as to insure the least possible obstruction 
to traffic and inconvenience to the general public, and adequate protection of persons and property in the 
vicinity of the work.  No street shall be closed to the public without first obtaining permission of the District 
Representative and proper governmental authority. 

b. The Contractor shall provide and maintain adequate barricades, signs, warning lights, 
watchmen, and flagmen as required, in the opinion of the District Representative and Owner having 
jurisdiction, to protect the work and the safety of the public.  Warning lights using inflammable liquids will 
not be permitted; only electrically operated warning lights will be approved for use.  Warning lights shall 
be kept burning from sunset to sunrise, and barricade shall be painted to increase their visibility at night. 

c. The Contractor shall secure any open trench by covering the trench at the end of each day's 
work. 
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d.  The Contractor shall be solely and completely responsible for the conditions of the job site, 
including safety of all persons and property during performance of the work.  This requirement shall apply 
continuously and not be limited to normal working hours.  Safety provisions shall conform to all applicable 
Federal, State, and local laws, ordinances, and codes, and to the rules and regulations established by the 
California Occupational Safety and Health Administration, and to other rules of law applicable to the work. 

e.  The services of the District Representative in conducting construction review of the 
Contractor’s performance is not intended to include review of the adequacy of the Contractor’s work 
methods, equipment, bracing or scaffolding or safety measure, in, on, or near the construction site, and 
shall not be construed as supervision of the actual construction nor make the District Representative or 
the District responsible for providing a safe place for the performance of work by the Contractor, 
Subcontractors, or suppliers, or for access, visits, use, work, travel, or occupancy by any person. 

f.  The Contractor shall carefully instruct all personnel working in potentially hazardous work areas 
as to potential dangers and shall provide such necessary safety equipment and instruction as is 
necessary to prevent injury to personnel and damage to property.  Special care shall be exercised relative 
to electrical work, work involving excavation, and in pump sump work. 

g.  Nothing in this Contract is to be construed to permit work not conforming to governing law.  
When Contract Documents differ from governing law, the Contractor shall furnish and install the higher 
standards called for without extra charge.  All equipment furnished shall be grounded and provided with 
guards and protection as required by safety codes.  Where vapor-tight or explosion-proof electrical 
installation is required by law, this shall be provided. 

VII. STATUTORY REQUIREMENTS 

VII.1 State Wage Determinations 

a. As required by Sections 1770 and following, of the California Labor Code, the Contractor shall 
pay not less than the prevailing rate of per diem wages as determined by the Director of the California 
Department of Industrial Relations.  Copies of such prevailing rate of per diem wages are on file at the 
office of the Owner, which copies shall be made available to any interested party on request.  The 
Contractor shall post a copy of such prevailing wages at each job site. 

b. In accordance with Section 1775 of the California Labor Code, the Contractor shall, as a 
penalty to the Owner, forfeit not more than $50.00 for each calendar day or portion thereof, for each 
worker paid less than the prevailing rates as determined by the Director of the California Department of 
Industrial Relations for any public work done under the Contract by him or her or by any subcontractor 
under him or her. 

VII.2 Payroll Records; Retention; Inspection; Noncompliance Penalties; Rules and 
Regulations 

  Contractor shall comply with the provisions of Section 1776 of the California Labor Code relating 
to the keeping of accurate payroll records. 

VII.3 Disqualification of Contractor 

  Contractor shall be prohibited from performing the work, or a portion of the work, with a 
subcontractor who is ineligible to perform work on public works projects pursuant to California Labor 
Code sections 1777.1 or 1777.7.  Any contract entered into between Contractor and a debarred 
subcontractor shall be void and subcontractor may not receive any money from Owner for performing 
work as a subcontractor on the Project, and any money from Owner that may have been paid to any 
barred subcontractor by Contractor on the Project shall be returned to Owner.  Contractor shall be 
responsible for the payment of wages to workers of a debarred subcontractor who has been allowed to 
work on the Project.  

VII.4 Apprentices on Public Works 
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  The Contractor shall comply with all applicable provisions of Section 1777.5 of the California 
Labor Code relating to employment of apprentices on public works. 

VII.5 Working Hours 

  The Contractor shall comply with all applicable provisions of Section 1810 to 1815, inclusive, of 
the California Labor Code relating to working hours.  The Contractor shall, as a penalty to the Owner, 
forfeit $25.00 for each worker employed in the execution of the Contract by the Contractor or by any 
subcontractor for each calendar day during which such worker is required or permitted to work more than 
8 hours in any one calendar day and 40 hours in any one calendar week, unless such worker receives 
compensation for all hours worked in excess of 8 hours at not less than 1-1/2 times the basic rate of pay. 
All project work shall be conducted between the hours of 7:00 AM and 6:00 PM on weekdays, not 
including holidays, unless otherwise agreed to by the District Representative. 

VII.6 Workers' Compensation 

a. In accordance with the provisions of Section 3700 of the California Labor Code, the Contractor 
shall secure the payment of compensation to his employees. 

b. Prior to beginning work under the Contract, the Contractor shall sign and file with the Owner 
the following certification: 

"I am aware of the provisions of Section 3700 of the Labor Code which require every employer to 
be insured against liability for workers' compensation or to undertake self-insurance in accordance with 
the provisions of that code, and I will comply with such provisions before commencing the performance of 
the work of this Contract." 

c. Notwithstanding the foregoing provisions, before the Contract is executed on behalf of the 
Owner, the Contractor shall furnish satisfactory evidence that it has secured in the manner required and 
provided by law the payment of workers' compensation. 

VII.7 Protection of Workers in Excavations 

For the protection of workers from the hazard of caving ground, each employee in an excavation 
shall be protected from cave-ins by an adequate protective system designed in accordance with Section 
1541.1, Title 8, California Occupational Safety and Health Regulations. 

VII.8 Inspections 

 Contractor shall comply with all applicable provisions of section 16100 of Title 8 of the California 
Code of Regulations, which require Contractor to keep accurate records of the work performed as 
provided in Labor Code section 1812, to allow Owner to inspect Contractor’s payroll records pursuant to 
Labor Code section 1776 and section 16400(e) of Title 8 of the California Code of Regulations, and to 
comply with all other requirements imposed by law. 

VII.9 Contractor Not Responsible for Damage Resulting from Certain Acts of God 

  As provided in Sections 7105 of the California Public Contract Code, the Contractor shall not be 
responsible for the cost of repairing or restoring damage to the work which damage is determined to have 
been proximately caused by an act of God, in excess of 5 percent of the contracted amount, provided, 
that the work damaged was built in accordance with accepted and applicable building standards and the 
plans and specifications of the Owner.  The Contractor shall obtain insurance to indemnify the Owner for 
any damage to the work caused by an act of God if the insurance premium is a separate bid item in the 
bid price schedule for the work.  For purposes of this Section, the term "acts of God" shall include only the 
following occurrences or conditions and effects:  earthquakes in excess of a magnitude of 3.5 on the 
Richter Scale and tidal waves. 

VII.10 Unpaid Claims 

  If, at any time prior to the expiration of the period for service of a stop notice, there is served 
upon the Owner a stop notice as provided in Sections 3183 and 3210 of the California Civil Code, 
pursuant to Section 3186 of the California Civil Code, the Owner shall, until the discharge thereof, 
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withhold from the monies under its control so much of said monies due or to become due to the 
Contractor under this Contract as shall be sufficient to answer the claim stated in such stop notice and to 
provide for the reasonable cost of any litigation thereunder; provided, that if the Owner shall, in its 
discretion, permit Contractor to file with the Owner the bond referred to in Section 3196 of the Civil Code 
of the State of California, said monies shall not thereafter be withheld on account of such stop notice. 

VII.11 Retainage from Progress Payments. 

  Pursuant to Section 22300 of the California Public Contract Code, the CONTRACTOR may 
substitute securities for any money withheld by the OWNER to insure performance under the Contract. At 
the request and expense of the CONTRACTOR, securities equivalent to the amount withheld shall be 
deposited with the OWNER or with a state or federally chartered bank in California as the escrow agent, 
who shall return such securities to the CONTRACTOR upon satisfactory completion of the Contract.  
Alternatively, the CONTRACTOR may request, and the OWNER shall make, payment of retentions 
earned directly to the escrow agent at the expense of the CONTRACTOR.  At the expense of the 
CONTRACTOR, the CONTRACTOR may direct the investment of the payments into securities and the 
CONTRACTOR shall receive the interest earned on the investments upon the same terms provided for in 
this section for securities deposited by the CONTRACTOR.  Upon satisfactory completion of the Contract, 
the CONTRACTOR shall receive from the escrow agent all securities, interest, and payments received by 
the escrow agent from the OWNER, pursuant to the terms of this section.  If CONTRACTOR elects to 
receive interest on moneys withheld in retention by OWNER, CONTRACTOR shall, at the request of any 
subcontractor performing more than five percent (5%) of CONTRACTOR’s total Bid, make that option 
available to the subcontractor regarding any moneys withheld in retention by CONTRACTOR from the 
subcontractor.  The subcontractor shall receive the identical rate of interest received by CONTRACTOR 
from OWNER on any retention moneys withheld from the subcontractor, less any actual pro rata costs 
associated with administering and calculating that interest.  In the event that the interest rate is a 
fluctuating rate, the rate for the subcontractor shall be determined by calculating the interest rate paid 
during the time that retentions were withheld from the subcontractor.  If CONTRACTOR elects to 
substitute securities in lieu of retention, then, by mutual consent of CONTRACTOR and the 
subcontractor, the subcontractor may substitute securities in exchange for the release of moneys held in 
retention by CONTRACTOR.  Deposit of securities with an escrow agent shall be subject to a written 
agreement between the escrow agent, CONTRACTOR and the OWNER which is substantially similar to 
the form provided in California Public Contract Code section 22300. The OWNER will not certify that the 
Contract has been satisfactorily completed until at least 30 days after filing by the OWNER of a Notice of 
Completion.  Securities eligible for investment under Section 22300 shall be limited to those listed in 
Section 16430 of the Government Code and to bank or savings and loan certificates of deposit, interest 
bearing demand deposit accounts, standby letters of credit, or any other security mutually agreed to by 
the CONTRACTOR and the OWNER. 

VII.12 Public Works Contracts; Assignment to Awarding Body 

  In accordance with Section 7103.5 of the California Public Contract Code, the Contractor and 
Subcontractors shall conform to the following requirements. In entering into a public works contract or a 
subcontract to supply goods, services, or materials pursuant to a public works contract, the Contractor or 
subcontractor offers and agrees to assign to the awarding body all rights, title, and interest in and to all 
causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the 
Cartwright Act (Chapter 2 (commencing with Section 16700) of Part 2 of Division 7 of the Business and 
Professions Code), arising from purchases of goods, services, or materials pursuant to the public works 
contract or the subcontract.  This assignment shall be made and become effective at the time the 
awarding body tenders final payment to the Contractor, without further acknowledgment by the parties. 

VII.13 Removal, Relocation, Or Protection of Existing Utilities 

a. In accordance with the provisions of Section 4215 of the California Government Code, Owner 
shall be responsible for the timely removal, relocation, or protection of existing main or trunkline utility 
facilities located on the Project site subject to the Contract Documents, if such utilities are not identified by 
Owner in the plans and specifications made a part of the Request for Bid. Owner will compensate 
Contractor for the costs of locating, repairing damage not due to the failure of the Contractor to exercise 
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reasonable care, and removing or relocating such utility facilities not indicated in the plans and 
specifications with reasonable accuracy and for equipment on the project necessarily idled during such 
work. 

b. Nothing in this Paragraph (VII.13) shall be deemed to require Owner to indicate the presence 
of existing service laterals or appurtenances when the presence of such utilities on the site of the Project 
can be inferred from the presence of other visible facilities, such as buildings, meter and junction boxes, 
on or adjacent to the site of construction; provided, however, nothing in this Paragraph VII.14 shall relieve 
Owner from identifying mainlines in the plans and specifications. 

c. If the Contractor while performing the Contract discovers utility facilities not identified by the 
public agency in the Contract Documents, Contractor shall immediately notify Owner and utility in writing. 

d. The public utility, where they are the Owner, shall have the sole discretion to perform such 
repairs or relocation work or permit the Contractor to do such repairs or relocation work at a reasonable 
price. 

VII.14 Retention Proceeds; Withholding; Disbursement 

  In accordance with Section 7107 of the Public Contracts Code, the following shall apply: 

a. The retention proceeds withheld from any payment by the Owner from the original Contractor, 
or by the original Contractor from any subcontractor, shall be subject to this paragraph VII.14. 

b. Within 60 days after the date of completion of the work, the retention withheld by the Owner 
shall be released.  In the event of a dispute between the Owner and the Contractor, the Owner may 
withhold from the final payment an amount not to exceed 150 percent of the disputed amount.  For the 
purposes of this paragraph, "completion" means any of the following: 

1. The occupation, beneficial use, and enjoyment of a work of improvement, excluding any 
operation only for testing, startup, or commissioning, by the Owner, accompanied by 
cessation of labor on the work. 

2. The acceptance by the Owner of the work of improvement. 

3. After the commencement of the work, a cessation of labor on the work for a continuous 
period of 100 days or more, due to factors beyond the control of the Contractor. 

4. After the commencement of the work, a cessation of labor on the work for a continuous 
period of 30 days or more, if the Owner files for record a notice of cessation or a notice of 
completion. 

c. Subject to subparagraph 4, within seven (7) days from the time that all or any portion of the 
retention proceeds are received by the Contractor, the Contractor shall pay each of its Subcontractors 
from whom retention has been withheld, each Subcontractor's share of the retention received.  However, 
if a retention payment received by the Contractor is specifically designated for a particular Subcontractor, 
payment of the retention shall be made to the designated Subcontractor, if the payment is consistent with 
the terms of the subcontract. 

d. The Contractor may withhold from a Subcontractor its portion of the retention proceeds if a 
bona fide dispute exists between the Subcontractor and the Contractor.  The amount withheld from the 
retention payment shall not exceed 150 percent of the estimated value of the disputed amount. 

e. In the event that retention payments are not made within the time periods required by this 
paragraph VII.16, the Owner or Contractor withholding the unpaid amount shall be subject to a charge of 
2 percent per month on the improperly withheld amount, in lieu of any interest otherwise due.  
Additionally, in any action for the collection of funds wrongfully withheld, the prevailing party shall be 
entitled to attorney's fees and costs. 

VII.15 Timely Progress Payments; Interest; Payment Requests 
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a. If the Owner fails to make any progress payment within 30 days after receipt of an undisputed 
and properly submitted payment request from the Contractor, the Owner shall pay interest to the 
Contractor equivalent to the legal rate set forth in subdivision (a) of Section 685.010 of the Code of Civil 
Procedure. 

b. Upon receipt of a payment request, the Owner shall act in accordance with both of the 
following: 

1. Each payment request shall be reviewed by the Owner as soon as practicable after 
receipt for the purpose of determining that the payment request is a proper payment 
request. 

2. Any payment request determined not to be a proper payment request suitable for 
payment shall be returned to the Contractor as soon as practicable, but not later than 
seven days, after receipt.  A request returned pursuant to this paragraph shall be 
accompanied by a document setting forth in writing the reasons why the payment request 
is not proper. 

c. The number of days available to the Owner to make a payment without incurring interest 
pursuant to this paragraph shall be reduced by the number of days by which the Owner exceeds the 
seven-day requirement set forth above. 

d. For purposes of this paragraph: 

1. A "progress payment" includes all payments due the Contractor, except that portion of 
the final payment designated by the contract as retention earnings. 

2. A payment request shall be considered properly executed if funds are available for 
payment of the payment request, and payment is not delayed due to an audit inquiry by 
the financial officer of the Owner. 

VII.16 Digging Trenches or Other Excavations 

a. Contractor shall promptly, and before the following conditions are disturbed, notify Owner, in 
writing of any: (1) material that Contractor believes may be material and is hazardous waste, as defined in 
section 25117 of the Health and Safety Code, and is required to be removed to a class I, class II or class 
III disposal site in accordance with provisions of existing law; (2) subsurface or latent physical conditions 
at the site differing from those indicated; or (3) unknown physical conditions at the site of any unusual 
nature, different materially from those ordinarily encountered and generally recognized as inherent work 
of the character provided for in the Contract Documents 

b. Owner shall promptly investigate the conditions, and if Owner finds that the conditions do 
materially so differ, or do involve hazardous waste, and cause a decrease or increase in the Contractor’s 
cost of, or the time required for, performance of any part of the work shall issue a change order under the 
procedures described in the Contract Documents. 

c. That, in the event that a dispute arises between Owner and the Contractor whether the 
conditions materially differ, or involve hazardous waste, or cause a decrease or increase in the 
Contractor’s cost of, or time required for, performance of any part of the work, the Contractor shall not be 
excused from any scheduled completion date provided for by the Contract Documents, but shall proceed 
with all work to be performed under the Contract Documents.  Contractor shall retain any and all rights 
provided either by the Contract Documents or by law which pertain to the resolution of disputes and 
protests between Owner and Contractor.  

 VII.17.  DIR REGISTRATION REQUIREMENTS.  
 
 The Department of Industrial Relations (“DIR”) requires that:  
 
 a. No contactor or subcontractor may be listed on a bid proposal for a public works project unless 
they are registered with the DIR;  
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 b. No contractor or subcontractor may be awarded a public works contract unless registered with 
the DIR; and, 
 
  c. Work performed on the public works project is subject to compliance monitoring and 
enforcement by the DIR. 

 

VII.18.  DIR JOB SITE POSTING REQUIREMENTS. 

The Contractor shall post job site notices in compliance with Title 8 of the California Code of 
Regulations, section 16451. 

 

VIII. MISCELLANEOUS 

VIII.1. Disputes 

Except as otherwise specifically provided in the Contract Documents, the District Representative 
will initially decide all claims of the Contractor and all disputes arising under and by virtue of the Contract.   
Such claim or dispute will be processed and decided by the District Representative as soon as 
practicable after its submission and the submission or availability of any additional information necessary 
to its decision.  If the Contractor is dissatisfied with the District Representative’s decision, the Contractor 
may, within 10 days from the date of the District Representative’s decision, follow the procedures set forth 
in Section III.8.  If the Contractor fails to follow the procedures set forth in Section III.8 within the 10-day 
period, then the District Representative’s decision shall be final, conclusive, and binding on the 
Contractor. 

VIII.2. Resolution of Construction Claims 

a.   In accordance with section 20104 et. Seq. of the California Public Contract Code, this section 
applies to all claims of $375,000 or less which arise between the Contractor and the Owner under this 
Contract for: 

1. A time extension; 

2. Payment of money or damages arising from work done by or on behalf of the Contractor 
pursuant to this CONTRACT and payment of which is not otherwise expressly provided 
for as the Contractor is not otherwise entitled; or 

3. An amount the payment of which is disputed by the Owner. 

b.   For any claim set out in Subparagraph “a”, above, the following requirements apply: 

1. The claim shall be in writing and include the documents necessary to substantiate the 
claim.  Claims must be filed on or before the date of final payment.  Nothing herein is 
intended to extend the time limit or supersede notice requirements otherwise provided by 
Contractor for the filing of claims. 

2. For claims of less than Fifty Thousand Dollars ($50,000), the Owner shall respond in 
writing to any written claim within 45 days of receipt of the claim, or may request, in 
writing, within 30 days of receipt of the claim any additional documentation supporting the 
claim or relating to defenses or claims the Owner may have against the Contractor. 

 If additional information is thereafter required, it shall be requested and provided pursuant 
to this subdivision, upon mutual agreement of the Owner and the Contractor. 

 The Owner’s written response to the claim, as further documented, shall be submitted to 
the Contractor within 15 days after receipt of further documentation or within a period of 
time no greater than that taken by the Contractor in producing the additional information, 
whichever is greater. 
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3. For claims of over Fifty Thousand Dollars ($50,000) and less than or equal to Three 
Hundred Seventy-Five Thousand Dollars ($375,000), the Owner shall respond in writing 
to all written claims within 60 days of receipt of the claim, or may request, in writing, 
within 30 days of receipt of the claim, any additional documentation supporting the claim 
or relating to defenses or claims the Owner may have against the Contractor. 

 If additional information is thereafter required, it shall be requested and provided pursuant 
to this subdivision, upon mutual agreement of the Owner and the Contractor. 

 The Owner’s written response to the claim, as further documented, shall be submitted to 
Contractor within 30 days after receipt of the further documentation, or within a period of 
time no greater than that taken by the Contractor in producing the additional information 
or requested documentation, whichever is greater. 

4. If the Contractor disputes the Owner’s written response, or the Owner fails to respond 
within the time prescribed, the Contractor may notify the Owner, in writing, either within 
15 days of receipt of the Owner response or within 15 days of the Owner’s failure to 
respond within the time prescribed, respectively, and demand an informal conference to 
meet and confer for settlement of the issues in dispute.  Upon a demand, the Owner shall 
schedule a meet and confer conference within 30 days for settlement of the dispute. 

5. If following the meet and confer conference, the claim or any portion remains in dispute, 
the Contractor may file a claim pursuant to Chapter 1 (commencing with section 900) and 
Chapter 2 (commencing with section 910) of Part 3 of Division 3.6 of Title 1 of the 
Government Code.  For purposes of those provisions, the running of the period of time 
within which a claim must be filed shall be tolled from the time Contractor submits its 
written claim pursuant to sub-paragraph b(1) until the time the claim is denied, including 
any period of time utilized by the meet and confer conference. 

6. This section does not apply to tort claims and nothing in this section is intended nor shall 
be construed to change the time periods for filing tort claims or actions specified by 
Chapter 1 (commencing with Section 900) and Chapter 2 (commencing with Section 910) 
of Part 3 of Division 3.6 of Title 1 of the Government Code. 

c.   The following procedures are established for all civil actions filed to resolve claims subject to 
this section: 

1. Within 60 days, but no earlier than 30 days, following the filing or responsive pleadings, 
the court shall submit the matter to non-binding mediation unless waived by mutual 
stipulation of both parties.  The mediation process shall provide for the selection within 15 
days by both parties of a disinterested third person as mediator, shall be commenced 
within 30 days of the submittal, and shall be concluded within 15 days from the 
commencement of the mediation unless a time requirement is extended upon a good 
cause showing to the court. 

2. If the matter remains in dispute, the case shall be submitted to judicial arbitration 
pursuant to Chapter 2.5 (commencing with section 1141.10) of Title 3 of Part 3 of the 
Code of Civil Procedure, notwithstanding section 1141.11 of that code.  The Civil 
Discovery Act of 1986 (Article 3 (commencing with section 2016) of Chapter 3 of Title 3 of 
Part 4 of the Code of Civil Procedure) shall apply to any proceeding brought under this 
subdivision consistent with the rules pertaining to judicial arbitration. 

 Notwithstanding any other provision of law or these Contract Documents, upon stipulation 
of the parties, arbitrators appointed for purposes of this section shall be experienced in 
construction law, and, upon stipulation of the parties, mediators and arbitrators shall be 
paid necessary and reasonable hourly rates of pay not to exceed their customary rate, 
and such fees and expenses shall be paid equally by the parties, except in the case of 
arbitration where the arbitrator, for good cause, determines a different division. 
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In addition to Chapter 2.5 (commencing with section 1141.10) of Title 3 of Part 3 of the 
Code of Civil Procedure, any party appealing an arbitration award who does not obtain a 
more favorable judgment shall, in addition to payment of costs and fees under that 
Chapter, also pay the attorneys’ fees on appeal of the other party. 

d.   The Owner shall not fail to pay money as to any portion of a claim which is undisputed except 
as otherwise provided in this Contract. 

e.   In any suit filed under section 20104.4 of the California Public Contract Code the Owner shall 
pay interest at the legal rate on any arbitration award or judgment.  The interest shall begin to accrue on 
the date the suit is filed in a court of law. 

VIII.3. Public Works Contracts; Assignment to Awarding Body 

The Contractor and Subcontractors shall conform to the following requirements.  In entering into a 
public works contract or a subcontract to supply goods, services, or materials pursuant to a public work 
contract, the Contractor or Subcontractor offers and agrees to assign to the awarding body all rights, title 
and interest in and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 
15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700 of part 2 of Division 7 of the 
Business and Professions Code), arising from purchases of goods, services, or materials pursuant to the 
public works contract or the subcontract.  This assignment shall be made and become effective at the 
time the awarding body tenders final payment to the Contractor, without further acknowledgment by the 
parties. 

VIII.4. Notice of Completion 

As required by the California Code of Civil Procedure, and within ten (10) calendar days after date 
of acceptance of the work by the Owner’s governing body, the Owner will file, in the Santa Barbara 
County Recorder’s office, a Notice of Completion of the work. 
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SPECIAL CONDITIONS  

I. GENERAL 

I.1. Summary of Work 

a. The work to be performed under this contract shall consist of all plant, labor, equipment, 
materials, tools, transportation, and services required for the fulfillment of the contract in strict accordance 
with the Contract Documents and Specifications.  The work shall be complete, and all work, materials, 
and services not expressly shown or called for in the Contract Documents and Specifications which may 
be necessary for the complete and proper construction of the work in good faith shall be performed, 
furnished, and installed by the contractor as though originally so specified or shown, at no increasing cost 
to the District. 

b. The work of this Contract is comprised of drilling, constructing, developing, pump testing, and 
disinfecting, one water production well on District-owned land, as detailed in the Bid Schedule. 

I.2. Order of Work 

The Contractor shall begin with the work detailed in the Bid Schedule following receipt of the 
Notice to Proceed. 

I.3. Special Requirements 

a.   General 

The laws and regulatory requirements described below are common requirements applicable to 
this drilling project.  For the work described herein, the Contractor will not be required to obtain a 
Santa Barbara County well drilling permit. 

b.   Laws and Regulations 

i. Portions of the work are located in public streets and ways of the County of Santa 
Barbara and within private property. In the performance of the work within said 
jurisdictional agencies, the Contractor shall comply with the ordinances, regulations, 
and all other lawful requirements of the County and State authority governing work in 
public streets and ways of each respective agency.  Except as otherwise provided, the 
Contractor shall obtain such paving, excavation, and related permits as may be 
required by said ordinances and regulations. 

ii. Wherever necessary or required for the convenience of the public or individual residents 
at street or highway crossings, private driveways, or elsewhere, the Contractor shall 
provide suitable temporary bridges over unfilled excavations, except in such cases as 
the Contractor shall secure the written consent of the individual or authorities 
concerned who own such temporary bridges, or where bridges are impractical due to 
the limited width of the street, as determined by the District Representative.  All such 
bridges shall be maintained in service until access is provided across the backfilled 
trench.  Temporary bridges for street and highway crossings shall conform to the 
requirements of the  authority having jurisdiction in each case, and the Contractor 
shall adopt designs furnished by the authority for such bridges, or shall submit designs 
to the authority for approval, as may be required. 

iii. Neither the terms hereof nor anything shown on the drawings in connection with rights-of-
way provided by the Owner shall be construed to entitle the Contractor to conduct 
operations in the rights-of-way in violation of any city or county ordinance or regulation 
restricting interference with watercourses and drainage channels.  The Contractor 
shall take adequate precautions against obstructing storm water flow in any affected 
watercourse or channel and shall not deposit excavated materials on any area where 
they might interfere with or be subject to erosion from such flow. 
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iv. Except as may specifically be provided to the contrary, nothing herein shall be construed 
to entitle the Contractor to the exclusive use of any public street or right-of-way during 
performance of the contract work, and he shall so conduct his operations as not to 
interfere unnecessarily with the authorized work of utility companies or other agencies 
in such streets and ways. 

v. In addition to the requirements specified in the General Conditions, the Contractor shall, 
in particular and without limitation, comply with the Construction Safety Orders issued 
by the Division of Industrial Safety of the State of California and the Safety and Health 
regulations for Construction promulgated by the Bureau of Labor Standards of the 
United States Department of Labor, whichever is the more restrictive, and such other 
rules or regulations as now or in the future may be applicable to the work to be 
performed under the contract. 

c.   Improvements 

i. The construction of the new well is in the general proximity of improvements such as 
buildings and other structures, fences, paved areas, driveways, water mains, utilities, 
other substructures, trees, and other vegetation.  All said improvements shall be 
maintained in place and shall not be disturbed or damaged.  All other damage to said 
improvements shall be the responsibility of and repaired by the Contractor to the 
satisfaction of the District Representative, unless otherwise agreed upon in writing. 

ii. Where necessary for purposes of construction activities, the Contractor shall move 
interfering structures, improvements, or portions thereof temporarily to provide space 
for his operations.  Any such building, fence, block wall, sewer, storm drain, utilities, 
traffic signal control pad, or other structure or improvement so moved, damaged, or 
disturbed by the Contractor shall be completely replaced and restored by him except 
as may otherwise be provided under this section, to a condition at least as good as its 
condition immediately prior to its disturbance by his operations, and the replacement 
and restoration of said improvements or structures shall be exactly in the respective 
positions which they occupied at the time of beginning of the work under the contract, 
all at no additional cost to the District. 

d.   Bench Marks and Monuments 

 The Contractor, prior to commencing any construction whereby he might move or disturb 
survey monuments or bench marks of others, shall give the Owner 15 days prior notice, 
in writing, in order that these monuments may be referenced for replacement.  Should the 
Contractor accidentally disturb or destroy any such monuments or bench marks, he shall 
immediately notify the agency having jurisdiction. Any monuments disturbed or destroyed 
during the work without being referenced shall be replaced to the satisfaction of the 
Owner thereof or public agency having jurisdiction thereover, at the cost and expense of 

the Contractor. 

e.   Fire Prevention and Control 

i. General.  The Contractor, his employees, subcontractors and their employees, shall obey 
all Federal, State and local fire laws and ordinances.  The Contractor shall abide by 
any requirements to clear away weeds, shrubs or other growth or debris, as may be 
made by the County and/or State fire prevention authorities, resulting from the 
Owner's well construction.  

ii. Spark Arrestors.  The exhaust pipes of all internal combustion engines used in the work 
shall be equipped with approved spark arrestors.  

iii. Fire Suppression.  If fire occurs in the construction area along the line of the work, the 
entire project crew shall immediately be alerted and the Contractor shall dispatch 
sufficient men and equipment, up to the total manpower and equipment available for 
fire fighting on the project, to suppress said fire and prevent it from spreading. 

iv. Hydrants and Valves.  Free access shall be maintained at all times to fire hydrants, 
water, and gas valves. 
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v. Smoking at the work site shall be restricted to personal vehicles or other designated 
break area, as approved by the District Representative prior to commencement of 
work. 

 

II. WELL CONSTRUCTION 

II.1. Operating Requirements for Water Well Drilling and Construction 

The Contractor shall provide, in addition to the proposed construction schedule following the 
Notice of Award, a description of the proposed drilling program including method, on-site equipment, and 
fluids to be used. The proposed drilling program must include information regarding the types of fluid to 
be used, intended drilling fluid weights, viscosities, sand and solids contents, water loss control, and the 
specification of all additives to be used.   

Excavated pits for drilling fluid circulation will be prohibited.  A minimum of two portable tanks for 
settling of the drill cuttings will be required.  The tanks shall be joined such that water flows between the 
tanks to maximize settling time and minimize disturbance of settled materials.  The tanks shall have 
multiple flow through chambers and a minimum capacity of 18,000 gallons to provide for adequate 
settlement time of the solids contained in the drilling fluid.  The settling system shall by operated 
independently of the drilling fluids storage tanks. The solids (sand) content of the drilling fluids re-
circulated to the borehole shall not exceed 2% at any time during drilling operations.  An additional tank 
shall be available in the event that, during drilling, the displacement of “heavy” or sediment-laden fluids 
becomes necessary.  Generation of these “heavy” drilling fluids shall require removal and off-site disposal 
by pump truck. All fluids generated during initial well development and pumping shall be conveyed 
through the series of tanks described above prior to disposal. 

All clean development and test water will be discharged to a nearby drainage, located 
approximately 225 feet from the proposed well site, and shall meet the discharge requirements specified 
in the District’s BMPs (see Appendix E) for compliance with General Permit No. CAG 140001, the 
Statewide Drinking Water Systems Discharge Permit. 

The Contractor must provide for continuous operations (i.e., 24-hour) during all drilling activities 
and until completion of the well casing installation and the placement of the filter pack following reaming.  
With the exception of the long-term pump test, all other work will be conducted between 7:00 AM and 
6:00 PM, not including holidays. Delays during the drilling operation caused by the inadequacy of the 
drilling equipment shall be the responsibility of the Contractor. Owner will require replacement of such 
inadequate equipment by the Contractor. This does not include the mechanical failure of equipment 
normally considered capable of performing the required work. The Contractor shall be held responsible 
for, and payment may be withheld for, damages done to the well due to any cause or negligence of faulty 
operation. 

The equipment to be furnished for the specified well drilling and construction shall comply with all 
State and local safety regulations, shall be subject to the inspection and approval of the Owner, and shall 
meet the minimum requirements and include the equipment listed below: 

a. Direct or Reverse circulation mud rotary drilling equipment, including mast, substructure, 
draw works and prime mover with sufficient capacity to drill and ream the required diameter production 
well hole through the formations encountered in the area of drilling to a depth of 360 feet. 

b. All of the accessory equipment necessary for the completion of the work including an 
approved circulating cleaner system, equipment for measuring drilling fluid properties, sluice box or other 
equipment capable of separating cutting samples from drilling fluid, settlement system (tanks), water level 
measuring instrument(s), bottom sounding device, and approved drill cutting sample bags. 

c.   An auxiliary power plant (if needed, see II.2 below), sufficient in size to provide for all 
electrical power required during the entire operation of drilling and construction.   

d.   Welding equipment and material.  
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e. Portable sanitation facilities, including hand washing accommodations. 

f. Air compressor with adequate capacity for drilling and/or well development. 

g.  All other equipment necessary to complete work described herein including earthmoving 
equipment, and water trucks, as necessary. 

The omission of listing equipment necessary to satisfactorily complete the work specified does not 
relieve the Contractor from providing said equipment.  All equipment necessary to complete the work 
shall be determined by the Contractor and described to the District in the proposed drilling program within 
ten (10) calendar days following the Notice of Award. 

II.2. Equipment and Operating Requirements for Development and Pump Testing 

The Contractor shall furnish, install, operate and remove all equipment and tools, including a rig 
and appurtenances capable of setting and properly operating the pumping equipment, swabs, and bailers 
to meet the requirements of the Contract for pump testing, development, cleaning, and disinfection of the 
well. All fuel, lubricating oil and other necessary materials shall be provided by the Contractor. 
 

The pumping equipment shall be capable of pumping at a variable rate from 400 to 800 gallons 
per minute (GPM) at a maximum pumping level of 280 feet below ground surface (ft bgs). The expected 
static water level at the well site is approximately 90 to 100 feet bgs. The pumping unit shall be complete 
with a variable speed prime mover, controls and appurtenances, and shall be capable of being operated 
without interruptions for a period of 24 hours. 
 

The Contractor shall furnish all power needed to operate the pump at the required capacities.  It 
should be assumed that no electrical power is available at the site for any purpose.  The pumping unit 
shall be complete with a variable speed prime mover of ample power, controls and appurtenances, and 
shall be capable of being operated without interruptions for a minimum period of 24 hours. 
 

The Contractor shall furnish all necessary discharge assemblage which shall be of sufficient size 
and length to allow the proper functioning of the discharge meter.  The Contractor shall furnish, install and 
maintain a discharge meter capable of directly and accurately reading instantaneous flow in gallons per 
minute and total pumpage, a gate valve, and a pressure gage. The discharge equipment set-up is shown 
in Drawing No. 5. 
 

A one and a half-inch diameter PVC pipe shall be installed from the well head to a depth below the 
pump intake, to remain in place for the duration of the pump testing period as a conduit for measuring 
depth to water, using an electrode type water-level indicator, and for sounding the accumulation of 
sediment at the bottom of the well during development. The bottom two feet of the pipe shall be 
perforated. The top of the pipe at the well head shall be installed in such a way as to allow easy access 
for water level and well bottom measurements.  Should the PVC pipe break, become obstructed, or be 
rendered unusable for any reason during development and test pumping, the Contractor shall 
immediately reinstall the pipe at no additional cost to the District. 
 

The Contractor shall provide one, probe-type water level measuring device capable of measuring 
water level to a depth of 300 feet bgs,  as well as any additional equipment necessary for development 
and testing, including replacement equipment, unless otherwise noted herein. 

II.3. Records and Samples 

During the drilling of the pilot hole, the Contractor shall maintain careful and accurate real-time 
logging of each formation encountered, a description of the materials at each change in formation, and 
the penetration rate of the drilling per drill stem.  Additionally, the driller shall measure and record the 
weight, viscosity, and sand content of the drilling fluid, at periodic intervals as determined by the District 
Representative, to assure consistency with the Contractor’s proposed drilling program (see II.1 above). 
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During all drilling and construction phases, the Contractor shall also record the work done during 
each day including the items of work accomplished, including but not limited to the following: 1) depth 
drilled; 2) casing set, including the number, size and length of individual pipe installed in the well; 3) 
volume and specifications of filter pack used; 4) volume and specifications for concrete used in the 
annular seal , and all other pertinent data requested by the District Representative. 
 

The above required data shall be recorded at the time of occurrences or observation. Records 
shall be legibly written and each recorded item or event shall include the date and the time of day. A copy 
of daily reports shall be submitted to the District Representative each day for the prior day’s completed 
work.  The State-required (i.e., Department of Water Resources) drilling report, shall be submitted to the 
District Representative upon completion of the project and before final payment is made. A consulting 
geologist will be on site to monitor activities and gather data on behalf of the District during drilling of the 
pilot hole, reaming, well construction, development activities, well testing, and disinfection. This does not 
relieve the Contractor of his requirement to provide a driller’s log of formations encountered for inclusion 
on the well completion report. 
 

During the drilling of the pilot hole, the Contractor shall carefully collect samples from the depth of 
the conductor casing to the total depth of the well at 10-foot intervals and at each change of formation. 
These samples shall be collected during the drilling and placed in bags with labels that indicate the depth 
from which each sample was obtained. The Contractor shall accurately account for the time required for 
cuttings to rise to the surface based on the volumetric flow of the drilling fluid from the hole.  Samples 
collected shall be representative of the samples taken from the designated depth. Occasionally, extra 
samples will be taken for grain size analysis as directed by the District Representative. The method of 
sample collection shall be subject to the approval of the District Representative. The Owner shall retain all 
samples. 
 

Following the installation of the filter pack and throughout the development period, the Contractor 
shall maintain a written record that includes date, static water level, time, pumping rate in gallons per 
minute and corresponding operating water level. The Contractor’s records throughout the development 
and test pumping activities shall include a daily measurement of the static water level at the 
beginning and ending of each work day, before commencement of any pumping or other 
development activities and at the end of all such activities, respectively.  All water level data shall 
be recorded to the nearest tenth of a foot (0.1 ft).  Entries shall be made for each change of pumping and 
when comment is desirable. During periods of constant pumping, entries shall be made at intervals of not 
more than one hour.  Upon completion and before final payment, the Contractor shall provide the District 
Representative with a copy of the development records. The District Representative shall maintain pump 
test records and shall request assistance, as needed, to obtain the necessary measurements. The 
Contractor shall have a worker available to assist the District Representative in taking measurements and 
to operate and service the pumping equipment. 

II.4. Move-In and Site Preparation Work 

The Contractor shall perform all necessary move-in and set-up, of all rigs, equipment and 
materials and all other miscellaneous work associated with drilling, well construction, development and 
testing at the well site. If additional temporary construction fencing is required to adequately enclose the 
work site, it shall be included as part of the site preparation work and will be the responsibility of the 
Contractor. 

 
The Contractor must satisfy himself as to the adequacy of the well site for drill rig set-up.  Any 

earthwork necessary (e.g., compaction) to accommodate the drill rig or appurtenant drilling equipment 
and machinery (circulation system, mud tanks, etc.) shall be the responsibility of the Contractor.  Any 
grading deemed necessary by the Contractor in preparation for site work shall be determined in advance 
and agreed to by the District Representative.   

 
In the event of a spill or leakage of fuels, lubricants, or other hazardous materials during site 

move-in/move-out, drilling, development, or pumping operations, the Contractor shall take immediate 
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steps to contain the spill.  Clean-up and disposition of any hazardous materials released by Contractor 
during the conduct of the described work shall be completed to the satisfaction of the District 
Representative and shall be the responsibility of the Contractor.  

II.5. Installation of 30-Inch Diameter Conductor Casing 

The Contractor shall drill a minimum 40-inch diameter hole and install 30-inch diameter blank 
steel conductor casing to a depth of 70 feet as shown on Figure 3.  The casing shall be new material 
conforming to ASTM A139 (latest revision) spiral weld Grade B pipe or equivalent with a 30-inch outside 
diameter, a minimum thickness of 0.25 inches.  The conductor casing shall extend 6 inches above the 
ground surface. 

The sections of conductor casing shall be attached by field welding as casing sections are 
lowered into the well hole.  Field joints shall be either collared or butt-welded.  All seams, whether 
collared or butt-welded should be welded watertight with a minimum 70 percent weld penetration.  All field 
welding shall be accomplished by an unvarying arc welding process and shall be in conformance with 
applicable provisions of the “Code of Good Practice” of the American Welding Society.  The welded joints 
shall be allowed to cool to the well water temperature before being placed in the ground. 

After the conductor casing has been placed, the Contractor shall seal off of the annular space 
between the bore-hole and the conductor casing with cement grout, as shown on Figure 3.  The grout 
shall be placed in one continuous operation introduced under pressure at the bottom of the space to be 
grouted and be completely placed before the initial set.  The volume of grout placed outside the 30-inch 
conductor casing shall be accurately measured and reported to the District Representative.  When 
completed, the grout shall extend to ground surface.  After the grouting operations are complete, the 
cement grout shall be left undisturbed for not less than 24 hours, or as directed by the District 
Representative. 

The cement shall be Portland Cement in conformance with ASTM C 150, Type II. Mixing water 
shall be clean, free from injurious quantities of silt, organic matter, alkali salts and other impurities. The 
grout shall have a weight of approximately 120 pounds per cubic foot. 

II.6. Pilot Hole  

Prior to drilling the well to its final diameter, the Contractor shall initially drill a pilot hole.  
Continuous (24-hour/day) operations will be allowed during pilot hole drilling.  The diameter shall not 
exceed 17.5 inches without the approval of the District Representative.  The pilot hole shall be drilled to a 
depth of approximately 360 feet below the existing ground surface at the well location (i.e., approximately 
290 feet below bottom of conductor casing).  The exact total depth shall be as directed by the District 
Representative and will be determined by the nature of the materials encountered. 

Potable water for use by the Contractor will be available on site through a 2” connection located 
on site.  Any hard-plumbed connection must be protected by an air gap and approved by the District 
Representative. Water will be available at a flow rate of 400 gpm at a pressure of approximately 60 PSI.  
Water used by the Contractor will be metered by the District but will be provided at no charge. 

As described in II.3 above, the Contractor shall periodically collect samples representative of the 
strata passed through for lithologic description and grain size analysis.  Recirculation of drill cuttings with 
the drilling fluid shall be kept to a practical minimum. 

II.7. Borehole Deviation 

The plumbness of the pilot hole shall be measured by the Contractor using a TOTCO borehole 
survey tool or approved equivalent at 200-foot intervals.  At the discretion of the District Representative, 
additional evaluation of borehole deviation may be requested, to be performed by a professional logging 
service, following the drilling of the hole, as a component of the geophysical logging (see item II.8 below).  
The maximum allowable horizontal deviation (drift) of the borehole from the vertical shall not exceed one 
diameter of the borehole per 200 feet of depth.  Any deviation from vertical shall be corrected by the 
Contractor in the reaming of the pilot hole. 
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II.8. Run Electric Log in Pilot Hole  

Upon completion of the pilot hole, the Contractor shall condition the hole and drilling fluid for 
geophysical logging (electric log) of the hole.  The electric logging of the hole shall consist of spontaneous 
potential, 16- and 64-inch resistivity surveys, a guard log, a borehole deviation survey, and a natural 
gamma survey, all in API format.  Four (4) hard copies and one (1) electronic copy of the various logging 
runs shall be delivered to the District Representative on site immediately following the logging of the hole, 
at a vertical scale of 2 inches equals 100 feet. 

II.9. Reaming 26-inch Diameter Hole 

Following completion of the electric log, the District Representative shall take up to 5 days to specify the 
well screen length, aperture size, number of slots, and filter pack gradation. Reaming of the pilot hole 
shall not begin until the filter pack and well casing materials are on site and have been approved by the 
District Representative. At the Contractor’s discretion (at no additional cost to the District), the Contractor 
may backfill the pilot hole with a clean gravel to stabilize the hole during this time. The Contractor shall 
enlarge the pilot hole to a 26-inch diameter to accommodate well construction. Continuous (24-hour/day) 
operations will be required from the beginning of the pilot hole reaming to the completion of filter pack 
installation. For bidding purposes, the enlargement of the pilot hole shall extend from the bottom of the 
26-inch diameter conductor casing to a depth of 360 feet. The actual depths shall be specified by the 
District Representative following review of the formational materials and electric log data. 
 

II.10. Caliper Survey 
 

The Contractor shall, upon completion of reaming the 26-inch diameter hole, provide for the 
conduct of a caliper survey of the hole by a professional logging service. Prior to running the caliper 
survey, the Contractor shall cease drilling and circulate fluid for approximately one hour. 

II.11. Plumbness Survey (optional) 

If a borehole deviation survey was conducted under Item II.7 above and results of the survey were 
not within the defined limit, a second borehole deviation survey shall be run following reaming to verify 
that corrections to the borehole plumbness were made during borehole reaming to the satisfaction of the 
District Representative and prior to installation of the well casing and screen. 

II.12. Installation of 14-Inch Diameter Well Casing and Screen 
 

The Contractor shall, upon completion of reaming the 26-inch diameter hole, install a nominal 14-
inch O.D. string of casing and screen with a welded stainless steel base plate (with the same material 
specification as the well casing) as shown on Figure 3 and as directed by the District Representative.  
The 14-inch O.D. casing shall extend 24 inches above the existing ground surface and 6 inches above 
the conductor casing.  The entire well casing string (i.e., blank casing, well screen, final 20-foot blank 
section, and bottom plate) shall be suspended in tension from the surface by means of an appropriate 
hanger or clamp prior to placement of the filter pack so that the casing is not supported from the bottom of 
the hole. 

The blank casing shall be spiral welded stainless steel, Type 304L (low carbon), manufactured in 
accordance with applicable parts of ASTM A312 or A778.  Casing shall be 14-inch O.D., with a thickness 
of 0.312 inches. 

The outside diameter of the screen shall be nominal 14 inches with a wall thickness of 0.312 
inches.  The well screen shall be manufactured in accordance with the aforementioned casing 
requirements for blank casing.  The perforations in the screen casing shall be machine made, horizontal 
to the axis of the casing and of the louver form with the aperture facing downward.  For bidding purposes 
only, the aperture size shall be 0.055 inches with 120 perforations per linear foot of casing, providing 17.3 
square inches of opening per linear foot of casing, as manufactured by Roscoe Moss Company or 
District-approved alternate manufacturer. Actual specifications for the screened casing will be determined 
by the District following interpretation of grain size analyses and electrical logging results. 
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The blank casing and screen shall be plumb and centered in the hole. Centralizers with 120 
degree spacing shall be welded to blank casing sections, as specified in this section unless otherwise 
directed by the District Representative, to hold the casing in the proper position for placement of the filter 
pack.  Three centralizers shall be placed as follows: 1) five feet from the bottom of the casing; 2) five feet 
above the uppermost screen; and 3) sixty feet from the ground surface.  The guides shall be fabricated 
from Type 304L stainless steel and shall be welded onto the blank casings only.  No centralizers shall be 
attached to any portion of a louver section of the casings. 

II.13. Installation of Filter Pack 
 
Upon completion of the installation of the well casing string, the Contractor shall circulate the 

drilling fluid and any chemical additives in order to remove all solids from the completion fluid in 
preparation for the installation of the filter pack. 

The filter pack material shall be natural, hard, water worn, well rounded and washed clean of all 
clay, silt and foreign material.  Mechanically crushed rock will not be acceptable.  For bidding purposes 
only, a minimum of 2/3 the required filter pack material shall be U.S. Standard Sieve Size 8X16, supplied 
by Oglebay Norton Industrial Sands, Inc. or equivalent approved by the District Representative.  A 
material of the same description and size, but of lesser quality (e.g. SRI) as approved by the District 
Representative, may be used for the remainder of the annulus.  Filter pack material shall be delivered to 
the site in “super sacks”, weighed by a certified weigh master prior to delivery. Accurate volume 
measurement may substitute for weighing certification. 

Actual filter pack specifications shall be determined by the District following interpretation of grain 
size analyses and geophysical logging (i.e., e-log) results. A certificate of quality and gradation of the filter 
pack material from an approved testing laboratory shall be submitted to the District Representative for 
every 40 sacks delivered to the site, before the filter pack material is delivered to the site. 

Prior to placement of the filter pack in the well, the drilling fluid shall be thinned with clean water 
to reduce weight and viscosity. Disinfection of the filter pack shall follow the guidelines contained in 
Section 3.1, AWWA 654-03 and shall include the following: 1) sodium hypochlorite solution or calcium 
hypochlorite shall be added to the circulating fluid until a concentration of 50 mg/l is achieved in the entire 
volume of fluid within the well hole; 2) calcium hypochlorite powder or tablets (5 gram size max) shall be 
uniformly mixed with the filter pack at a rate of ¼ pound per ton of filter pack prior to placement in the 
well.  Chlorinated water shall be circulated while installing the filter pack.  The filter pack shall be placed 
by pumping through a tremie pipe extending to the bottom of the casing-hole annulus.  The tremie pipe 
shall gradually be withdrawn as the filter pack is placed.  Circulating shall be continued during placement 
until the filter pack is completely in place.  Before the filter pack installation begins, the Contractor shall 
make adequate preparations to ensure that circulation will be continuous. 

The Contractor shall install the filter pack material in a manner that will prevent bridging, the 
entrance of formation material into the well, and damage to the casing and bore hole.  The Contractor 
shall be responsible for any damage to the well resulting from the filter pack installation process.  

II.14. Field Welding of Well Casing and Screen  
 
For field assembly by welding, the casing section ends shall be furnished with collars in 

accordance with the following standard: 

Collars shall be the same thickness and have the same physical and chemical properties as the 
corresponding casing section.  Collars must be 5-in wide, rolled to fit the outside diameter, and factory 
welded to one end of each section.  The inside edge of the collars shall be free of sharp edges and burrs.  
Section ends shall be machined flat, perpendicular to the axis of the casing and shall not vary more than 
0.010 inch at any point from a true plane at right angles to the axis of the casing.  Three 11/16-inch 
diameter inspection windows must be provided in each collar to ensure proper matching of the sections. 

Each length of the casing shall be lowered into the well with the collar facing upward.  Following 
insertion of the next casing section into the collar, contact of the two joints must be verified by inspection 
through the inspection windows. Spot welds should then be made through the inspection windows to hold 
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the contact position. A filet-type weld shall be made covering the top edge of the collar continuously for 
the entire circumference. Two passes shall be applied on each collar weld.  The inspection windows shall 
be seal-welded following collar welding to assure a leak-proof connection. 

E-308-15 welding electrodes are recommended for welding the stainless steel screen, the 
stainless steel blank casing, and for welding the stainless steel base plate to the 20-foot blank section 
(i.e., sump) at the bottom of the well. 

II.15. Development 
 

Prior to any development activity, the Contractor is required to sound and record the depth to the 
bottom of the well.  This can be accomplished by a weighted wireline or other equivalent means. 

The Contractor shall initially develop the well by line swabbing with a bailer or swab opposite the 
perforations to stabilize and settle the gravel pack. The gravel pack will be topped off during swabbing 
operations, as necessary. After initial swabbing has been completed, the Contractor shall remove all 
accumulations of mud, sand, or gravel to the full depth of the well using a bailer. The total number of feet 
of material swabbed into the well shall be recorded in the driller’s log. 

Following initial swabbing and removal of accumulated debris, development will continue using 
air-lift pumping in conjunction with a dual swab development tool. The tool will consist of a 10-foot length 
of perforated pipe with flexible rubber swabs attached to each end. The tool shall be mounted on an 
eductor pipe and raised and lowered for a minimum of 15 minutes for every 20-foot screened section 
while water is simultaneously pumped through the eductor by air lifting. Dual swab airlifting development 
shall proceed from top to bottom of the screen in 20-foot sections until complete to the satisfaction of the 
District Representative. The Contractor shall provide sufficient air line diameter, air line submergence, 
eductor pipe diameter, and air compressor capacity in combination to produce a flow rate of 200 to 300 
gallons per minute.  The Contractor shall bail or air lift sediment from the bottom of the well periodically 
during and at the end of well swab development activities as directed by the District Representative. 

Upon completion of development and removal of collected debris, the Contractor shall install the 
test pump and discharge facilities detailed in Drawing No. 3. Discharge piping shall be sized appropriately 
and discharge to the designated well discharge piping located at the well site. All drilling fluid will be 
retained on site.  Discharge of the chlorinated well water shall be treated with sodium thiosulfate to 
remove chlorine residual.  The use of temporary storage tanks (e.g., Baker tanks), of sufficient size to 
allow for the adequate settlement of solids (as described above), shall be required to assure compliance 
with discharge requirements.   

The initial pumping rate shall be restricted and, as the water clears, shall be gradually increased 
until a maximum rate is reached. The maximum rate will be determined by the District Representative, 
after consideration of the well’s drawdown and discharge characteristics but will not exceed 800 gpm.  At 
proper intervals, the pump shall be stopped and the water in the pump column shall be allowed to surge 
back through the pump bowls and through the screened portion of the well. 

The Contractor shall continue development as directed by the District Representative.  During 
development, sand production will be measured using a centrifugal sand separating device (i.e., Rossum 
sampler) supplied by the Contractor and installed on the discharge piping. 

 
II.17. Pumping Test 

 
Following development operations and at least a twenty-four (24) hour water level recovery 

period, well testing shall begin under the direction of the District Representative. The Contractor shall 
pump the well at three (3) or four (4) constant discharge rates as designated by the District 
Representative. The pumping rates shall be uniformly increased until the final pumping rate is near the 
maximum pump-well capacity. It is estimated that the total “step” pump test shall require a pumping 
period of at least twelve (12) hours. 
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Upon completion of the “step” pump test, the water level shall be allowed to recover for at least 
twenty-four (24) hours. Following the water level recovery, the Contractor shall be prepared to conduct a 
“constant rate” pump test under the direction of the District Representative. If deemed necessary, the 
“constant rate” pump test would require a continuous pumping period of at least 24 hours at a rate 
determined by the District Representative. 

 
The District Representative shall measure the water level recovery for twelve (12) hours after 

completion of test pumping.  At the end of the test pumping, the Contractor shall sound the depth to the 
bottom of the well to measure any accumulation of sediment.  The Contractor shall not be required to 
have personnel at the well during the recovery periods. 
 

Should a breakdown of the equipment occur prior to the completion of the pumping test period 
that renders the test results invalid, the Contractor, at his expense, must then proceed, after a sufficient 
recovery period, with a new test period. The District Representative shall determine if the test results are 
invalid and length of the recovery period. Time stated for the duration of the test period is an estimate 
only and the District Representative reserves the right to require the Contractor to reduce such period of 
test, change the discharge rate, or change the test procedure. 
 

II.18. Well Cleaning 
 

After completion of the final pump test and alignment test, the Contractor shall remove by bailing, 
sand pumping or other methods any sand, rocks or other foreign materials that may have become 
deposited in the well. 
 

II.19. Disinfection 
 

Prior to removal of the test pump from the well and final well cleaning, the Contractor shall sterilize 
the well in accordance with Section 5.1, AWWA C654-03, Standard for Disinfection of Wells, and as 
directed by the District Representative. After disinfection and flushing of the well, the District 
Representative shall sample the well water for coliform bacteria. If testing indicates the presence of 
coliform bacteria, Contractor shall repeat the disinfection and flushing procedure at no additional cost to 
the District until satisfactory results (i.e., no coliform bacteria detected) are achieved.  “Pool” chlorine will 
not be acceptable for well disinfection. Chlorine products used for disinfection of the well shall be 
designed for potable water use, delivered to the site in original closed containers, and bear the original 
label, indicating the percentage of available chlorine. 

 
Chlorinated well water shall be treated with sodium thiosulfate or equivalent, as directed by the 

District Representative, to remove residual chlorine from the discharge water. 
 

II.20. Well Capping 
 

At times during the progress and at completion of the work, the Contractor shall protect the well in 
such manner as will effectively prevent either tampering with the well or entrance of foreign matter into it, 
and upon its completion, he shall provide a steel lid for capping the well.  The lid shall be flush with the 
top of the well casing, hinged, equipped with a lockable hasp, and include a minimum 2-inch threaded 
plug for depth sounding and water level measurement. 
 

II.21. Move-Out, Clean-up and Miscellaneous Work at Well 
 
Following completion of all well pumping and clean-up work to the satisfaction of the District 

Representative, the Contractor will move all equipment (including sanitation facilities) off the site.  Final 
disposition of cuttings will be the responsibility of the District. Drilling fluid/mud will be disposed of offsite 
by a District-approved third party contractor, arrangements to be made by the Contractor.  Final site 
restoration following completion of the work, including final grading and revegetation, will be the 
responsibility of the District. 
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III. MEASUREMENT AND PAYMENT 

 
III.1. General 

 
The quantities listed in the Bid Schedule will not govern final payment.  Payment to the Contractor 

shall be made only for the actual quantities of contract items constructed to the approval of the District 
Representative and in accordance with the Plans and Specifications. 
 

Payment will not be made for any wasted or disposed material.  This shall include any and all 
items rejected by the District Representative, loaded or unloaded from vehicles, and material rejected 
either before or after placement.  No compensation will be made for any work outside the stated job site 
limits or for disposing of rejected or unused material.  Whenever any portion of the work is performed by 
the Owner, or any materials furnished by the Owner, at the Contractor's request, the cost thereof shall be 
charged against the Contractor, and may be deducted from any amount due or becoming due from the 
Owner.  Should an emergency arise whereas, after attempting to contact the Contractor, the Owner must 
take steps to avoid impending injury, death, or property damage, the cost of said steps may be deducted 
from any amount due or becoming due from the Owner.  No such Owner action shall relieve the 
Contractor of any liability. 
 

Payment shall not relieve the Contractor from his obligation under the contract; nor shall such 
payment be construed to be acceptance of any of the work.  Responsibility of ownership shall remain with 
the Contractor who shall be obligated to store, protect, repair, replace, rebuild or otherwise restore any of 
his work damaged in whole or in part, whether or not payment has been made, subject to the guarantee 
period in effect upon final acceptance by the Owner. 

 
a.   Progress Payment –Payment shall be made by the Owner, to ninety (95) percent of the work 

performed to the date of submitted invoice, in three progress payments and a final payment.  The first 
progress payment shall consist of payment for all work completed under bid items A through E.  The 
second progress payment shall consist of payment for all work completed under bid items F through I.  
The third progress payment shall be made for completed work under bid items J through Q.   Payments 
are issued only after approval of the Board of Trustees of the Santa Ynez River Water Conservation 
District, Improvement District No.1, which normally meets on the third Tuesday of each month.  These 
progress payments due the Contractor will be based on the contract unit prices or as provided in the 
Contract Documents.  Retention reimbursement will be made a minimum of 35 days later, as described 
under Item f of this section. 

 

b.   Breakdown of Contract Price – Prior to commencement of the work, if requested by the 
District Representative, the Contractor shall submit a detailed price breakdown of any or all of 
Contractor’s bid items for this Work.  Such price breakdown shall include quantities, unit prices, and other 
information requested in sufficient detail to enable the District Representative to make accurate progress 
and final payment estimates. 
 

c.   Extra Work and Change Orders –The Contract Change Order form referenced in Section V.1 
of the General Conditions is shown on Attachment D. 
 

d.   Overtime Work – The Contractor shall receive no additional compensation for overtime work 
even though such overtime work may be required under emergency conditions and may be ordered by 
the District Representative in writing.  Extra payment for overtime work may be paid if it constitutes extra 
work and is specifically required as overtime work.  Owner’s payments for overtime work shall be limited 
to the amount of such payments for services of a similar nature in the same locality as the Work. 
 

e.   Extension of Time – The District has the right to terminate the Contract if the work is not being 
pursued diligently and expeditiously, in accordance with the approved schedule.  Any requests for time 
extension shall be in accordance with Section V.4 of the General Conditions. 
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f.   Final Acceptance and Payment – When the District Representative is of the opinion that the 

Contractor has completely performed all work required under the Contract, he will submit to the 
Contractor a draft of the final estimate.  Within five (5) days, the Contractor will be expected to submit 
either his written approval of the final estimate, or in the event of a disagreement, a written statement for 
all claims which the Contractor intends to present.  Upon receipt of the Contractor's written approval of 
the final estimate, the District Representative will certify physical completion of the Work to the Owner and 
will recommend acceptance of the work.  After acceptance of the work by the District’s Board of Trustees 
and thirty-five (35) days after filing the Notice of Completion, the Owner will pay to the Contractor the 
amount remaining after all deductions are made and providing the following are complete: (1) the Well 
Driller’s Report as required by the State of California; (2) an affidavit that all payrolls, bills, and other 
indebtedness have been paid or satisfied; and (3) consent of surety to final payment. 
 

III.2. Description of Payment Items 
 

Payment for work satisfactorily completed as specified in these Contract Documents shall be 
made according to the Bid as agreed upon by the Owner and Contractor and as stated in the Agreement. 
The contract price for each item shall constitute full compensation for furnishing all labor, equipment, and 
supplies and for performing all operations for completion of the Work so specified in the Contract 
Documents or as directed by the District Representative. The following payment descriptions are 
applicable to and correlate with line items on the Bid Schedule. 

A. Move-in, site preparation, and miscellaneous work at well. Payment for this item shall 
include all materials, equipment, labor and transportation to the job site, necessary to 
perform the move-in, set-up for well drilling and construction of the well. Payment for this 
item shall also include all miscellaneous operations not included elsewhere for payment.  
Only one payment shall be made under this item.  Payment shall be made at the lump sum 
price as stated in Item A of the Bid Schedule. No hourly rate shall be applicable during the 
performance of these operations. 

B. Drill minimum 40-inch diameter hole and furnish and install 30-inch diameter conductor 
casing and grout seal. Payment for this item shall include the cost of all labor, materials 
and all other costs incurred in drilling the 40-inch diameter conductor hole, furnishing, 
setting, and welding the 30-inch diameter casing to a height of 6 inches above grade, 
furnishing and installing grout to the ground surface, and the 24-hours that the grout is left 
undisturbed.  Measurement for payment shall be made for the length of conductor casing 
installed and shall include the cost of the grout, at the unit price per linear foot as stated in 
Item B of the Bid Schedule. 

C. Drill a 17.5-inch maximum diameter pilot hole.  Payment for this item shall include the cost 
of all labor, equipment, materials, and all other costs incurred in drilling a 17.5-inch 
maximum diameter pilot hole and securing all required drill cutting and grain size analysis 
samples.  Measurement for payment, estimated to the nearest foot by the District 
Representative, shall be made for the vertical distance from the bottom of the conductor 
casing to the total depth of the pilot hole.  Payment shall be at the unit price per linear foot 
as stated under Item C of the Bid Schedule.  

D. Geophysical logging of the pilot hole.  Payment for this item shall include the cost of an 
electric log (i.e., SP, 16- and 64-inch resistivity, guard log, deviation survey, gamma), hole 
conditioning, copies of the log, and time required for logging.  A lump sum cost is stated in 
Item D of the Bid Schedule. 

E. Ream pilot hole to complete a 26-inch diameter well hole. Payment for this item shall 
include the cost of all labor, equipment, materials and all other costs incurred in reaming 
the pilot hole to a 26-inch diameter well hole.  Measurement of payment shall include the 
actual number of authorized feet of enlarged cased hole, measured to the nearest foot from 
the bottom of the conductor casing to the total depth of the reamed hole, to a maximum of 
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20 feet below the bottom of the well casing.  Payment will be made at the unit price per 
linear foot as stated in Item E of the Bid Schedule.  No hourly rate shall be applicable 
during the performance of these operations unless authorized by the District 
Representative.  

F. Caliper logging of the reamed hole.  Payment for this item shall include the cost of a caliper 
log, hole conditioning, copies of the log, and time required for logging.  A lump sum cost is 
stated in Item F of the Bid Schedule. 

G. Plumbness survey of the reamed hole (optional).  Payment for this item shall include the 
cost of a plumbness log, copies of the log, and time required for logging.  A lump sum cost 
is stated in Item G of the Bid Schedule. 

H. Furnish and install nominal 14-inch O.D. blank well casing. Payment for this item shall 
include the cost of all labor, services, equipment, materials and all other costs incurred in 
furnishing and installing the 14-inch diameter blank casing, including welding operations 
and installation of the stainless steel base plate. Measurement of payment shall be made 
for the actual length of casing installed, measured to the nearest foot. Payment shall be 
made at the unit price per linear foot of casing installed as stated in Item H of the Bid 
Schedule. No hourly rate shall be applicable during the performance of these operations.  

I. Furnish and install nominal 14-inch O.D. well screen. Payment for this item shall include the 
cost of all labor, services, equipment, materials and all other costs incurred in furnishing 
and installing the 14-inch diameter well screen, including welding operations, fittings and 
accessories. Measurement of payment shall be made for the actual number of feet of 
screen installed, measured to the nearest foot by the District Representative. Payment shall 
be made at the unit price per linear foot of screen installed as stated in Item I of the Bid 
Schedule. No hourly rate shall be applicable during the performance of these operations.  

J. Furnish and install filter pack. Payment for this item shall include the cost of all equipment, 
labor, materials and all other costs incurred in furnishing and installing the filter pack 
including the preparation of the hole, disinfection, and washing of the filter pack.  
Measurement for payment shall be made for the actual number of feet of filter pack 
installed, measured to the nearest foot from the bottom of the reamed hole to the ground 
surface.  Payment shall be made at the unit price per linear foot as stated in Item J of the 
Bid Schedule.  

K. Furnish, install, and remove testing and development equipment. Payment for this item 
shall include the cost of all labor, material, equipment, and all other costs incurred in move-
in, move-out, furnishing, installing, maintaining and removing all equipment necessary to 
develop, pump test, clean (final bailing after test pump is removed) and sterilizing the well 
as directed by the District Representative. Payment shall be made at the lump sum price as 
stated for Item K of the Bid Schedule. No hourly rate shall be applicable during the 
performance of these operations. No payment shall be made under this item for any test 
pump removal and reinstallation required to permit remedial work necessary due to failure 
of the well to comply with these specifications.  

L. Air-lift swab development. Payment for this item shall include only the time when swab 
development of the well is actually in operation, as directed by the District Representative. 
Payment for actual operational time, estimated to the nearest one-half hour, shall be made 
at the unit price per hour as stated in Item L of the Bid Schedule. No payment shall be 
made under this item for servicing of equipment; for delays due to breakdown or 
inadequacy of plant, equipment, personnel or materials; for time spent in setting up, 
installing or removing equipment; for work not in accordance with specifications or 
directions of the District Representative; nor for failure to conduct the work in a 
workmanlike manner by which the desired result could ordinarily be expected. Payment for 
removal of accumulated mud, sand, or gravel to the full depth of the well using a bailer or 
other acceptable method, shall be at the unit price per hour stated for swab development. 
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M. Dual Swab and air-lift development. Payment for this item shall include only the time when 
dual swab and air-lift development of the well is actually in operation, as directed by the 
District Representative. Payment for actual operational time, estimated to the nearest one-
half hour, shall be made at the unit price per hour as stated in Item M of the Bid Schedule. 
No payment shall be made under this item for servicing of equipment; for delays due to 
breakdown or inadequacy of plant, equipment, personnel or materials; for time spent in 
setting up, installing or removing equipment; for work not in accordance with specifications 
or directions of the District Representative; nor for failure to conduct the work in a 
workmanlike manner by which the desired result could ordinarily be expected. 

N. Develop well with test pump. Payment for this item shall include the time when the pumping 
equipment is actually in operation for development, as directed by the District 
Representative. Payment for actual operational time, estimated to the nearest one-half 
hour, shall be made at the unit price per hour as stated in Item N of the Cost Proposal 
Form. No payment shall be made under this item for servicing of equipment; for delays due 
to breakdown or inadequacy of plant, equipment, personnel or materials; for time spent in 
setting up, installing or removing equipment; for work not in accordance with specifications 
or directions of the District Representative; nor for failure to conduct the work in a 
workmanlike manner by which the desired result could ordinarily be expected 

O. Test pump at maximum rate of 800 gpm. Payment for this item shall include the time when 
the pumping equipment is actually in operation, as directed by the District Representative, 
such as during testing and development periods. Payment for actual operational time, 
estimated to the nearest one-half hour, shall be made at the unit price per hour as stated in 
Item O of the Bid Schedule. No payment shall be made under this item for servicing of 
equipment; for delays due to breakdown or inadequacy of plant, equipment, personnel or 
materials; for time spent in setting up, installing or removing equipment; for work not in 
accordance with specifications or directions of the District Representative; nor for failure to 
conduct the work in a workmanlike manner by which the desired result could ordinarily be 
expected.  Payment for additional bailing required following pump testing and development 
shall be at the unit price per hour stated for swab development (Bid Item L). 

P. Well Disinfection. Payment for this item shall include the cost of all equipment, labor, 
materials and all other costs incurred in the lump sum price in Item P of the Cost Proposal 
Form. 

Q. Move-out, clean-up, and miscellaneous work at well. Payment for this item shall include all 
materials, equipment, labor and transportation necessary to perform the tear-down and 
move-out of all well drilling and construction equipment. Payment for this item shall also 
include all miscellaneous operations not included elsewhere for payment such as, but not 
limited to, capping, and site clean-up. Only one payment shall be made under this item, 
even if it is necessary to return to the site to complete the Work required under these Plans 
and Specifications. Payment shall be made at the lump sum price as stated in Item Q of the 
Bid Schedule. No hourly rate shall be applicable during the performance of these 
operations.  

No hourly rates shall be applicable without prior approval of the District Representative, nor shall 
they apply during the performance of any operation covered by either a lump sum or unit price. 
The performance of any operations noted in this section or similar operations conducted by the 
Contractor for his convenience in drilling, construction, development and testing of the wells shall 
not be included in hourly rate payment. 

 
No separate payment will be made for work, equipment or materials necessary for keeping 
records and determining plumbness and alignment. The cost of all such work, equipment and 
materials shall be included in the bid prices for applicable bid items. 
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The hourly rates for the operation of swabbing, cleaning, and pumping equipment shall not 
become effective until the Contractor has installed all equipment and is ready to start operations. 
If during the development period, move-in and move-out, and the installation and removal of the 
equipment, the Contractor chooses not to work for a given period, he shall not be paid an hourly 
rate during the shutdown periods. 

 
The Contractor shall be expected to anticipate material and equipment requirements to complete 
operations. Any delays in operation resulting from the lack of proper equipment and/or materials 
at the drill sites shall be at the Contractor’s expense. 

 
III.3. Non-Payment for Lost and Rejected Holes 

 
The Owner shall not pay for lost or rejected holes, including but not limited to, holes which the 

Contractor is forced to abandon because of defective workmanship or faulty equipment, failure to properly 
protect the drill hole and drilling work from the natural elements, cave-in resulting from formational 
conditions and inability to drill the well to the depth specified in the Contract Documents or to such lesser 
depth as ordered by the District Representative. Any rejected hole shall be replaced by another adjacent 
hole at a location determined by the District Representative. Payment for labor and materials involved in 
the drilling and construction of the replacement hole(s) will be made on the same basis as the rejected 
hole(s) and as specified under these Specifications. All lost holes shall be backfilled in accordance with 
applicable law. No payment will be made for backfilled lost holes. 
 

The Owner shall not pay for any work or materials involved in the drilling and/or construction of 
holes that fail after taking corrective measures to meet the alignment requirements as specified herein 
and as determined by the District Representative. Furthermore, the Owner shall recover from the 
Contractor all costs for work and material incurred by the Owner on lost or rejected holes resulting from 
the Contractor’s negligence. 
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FIGURE 1
Well 29 Location Map

Santa Ynez River Water Conservation District, Improvement District No. 1 - Well 29DECEMBER 2019

SOURCE: County of Santa Barbara
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FIGURE 2
Well 29 Site Layout

Santa Ynez River Water Conservation District, Improvement District No. 1 - Well 29DECEMBER 2018

SOURCE: BING 2015
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Appendix A 
 

Abbreviations & Acronyms 

 ACP Asbestos Cement Pipe, typically installed prior to 1990, AWWA C400 

 ANSI American National Standards Institute, 11 W. 42nd Street, New York, NY 10036 

 ASA American Standards Association (Superseded by ANSI) 

 AWWA American Water Works Association, 6666 W. Quincy Ave., Denver, CO 80235 

 BF Blind Flange, with dimensions conforming to ANSI B16.5 

 BNG Bolts, nuts, and gaskets 

 CIP Cast Iron Pipe 

 DIP Ductile Iron Pipe, DI pipe conforms to AWWA C115 or C151. DI fittings conform 
  to AWWA C110 or C153 

 EP Edge of Pavement 

 FCA Flange Coupling Adaptor, built per individual manufacturer’s standards 

 FF SO FLG Flat Face Slip-On Flange, with dimensions conforming to ANSI B16.5 

 FLG Flange 

 Galv. Steel Galvanized Steel 

 GV Gate Valve assembly, including valve can and riser 

 ID No.1 Santa Ynez River Water Conservation District, Improvement District No.1 

 IPT Iron Pipe Thread, see NPT 

 Min.  Minimum 

 MJ Mechanical Joint, used on cast iron pipe and fittings, conforms to the dimensions 
in AWWA C153 

 MPT Male Pipe Thread, the external thread of a mating pair of NPT 

 NSF National Sanitation Foundation International, 3475 Plymouth Rd., Ann Arbor, MI 
48106 

 OD Outside Diameter 

 PSI Pressure, measured in Pounds per Square Inch above atmospheric pressure 

 PVC Polyvinyl Chloride, PVC pipe conforms to AWWA C900 (4” to 12”) or AWWA 
C905 (14” to 48”)  

 Rebar Reinforcing steel used in concrete, specified by the American Society for Testing 
& Materials, for example: ASTM A615 

 RBOD Rough Barrel Outside Diameter, used to describe ACP 

 ROW Right-of-Way



  

    

 

 

 

Abbreviations & Acronyms (continued) 

 SBCO Santa Barbara County 

 SS Either Type 304 or 316 Stainless Steel 

 TB Thrust Block, made of plain concrete poured against undisturbed ground 

 USA Underground Service Alert, telephone 811 

 SYRWCD Santa Ynez River Water Conservation District 

 UP Utility Pole 

 WS Water Service 

 

 



  

    

 

 

Appendix B 

 

 

 

 

 

 
Office Well – Driller’s Log 

 

 
 





  

    

 

 

Appendix C 

 

 

 

 

 

 
Office Well – Electric Log 
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GP/SP-CL

CL
GP/CL
GP
GP/CL
DTW
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GW/SW

GP/SW-SM

GW
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GW/SP
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CL

SW-SC

GP
SW-SC

500

450

400

350

300

250

200

150

100

50

0

RSN

RLN

0-50 feet bgs
Cement 
Seal

50-55 feet bgs
Transition
Sand

55-345 feet bgs
8x20
Filter Pack

345-500 feet bgs
Cement Fill

Lithology 
Description

Well Construction
Diagram

Depth
(feet
bgs)

LOG OF SANTA YNEZ WATER DISTRICT OFFICE TEST WELL

Resistivity
Ohm-m

10
0

7550250

Graphic
Log

Spontaneous-
Potential

mV

40200

Gamma-Ray
GAPl

15
0

12
5

10
0

7550

Drilling Start Date: October 6, 2015

Project Name: Office Test Well Additional Information:Boring Location: 3622 Sagunto Street 
                           Santa Ynez, CA

Longitude: -120° 4' 46" W

Latitude: 34° 36' 44" N

November 2015WGS-84 Degrees Minutes Seconds

Project Number: 8149
Drilling Company: Fain Drilling
Drilling Method: Mud Rotary

Surface Elevation (ft msl): 620Drilling Finish Date: October 8, 2015

Borehole Diameter: 121/4-inches
Casing Material: SDR 17 PVC
Casing Outside Diameter: 5.563-inches
Slot Size: 0.032-inches
Screen Sections: 140-220 and 240-340
feet bgs

Pilot Borehole Diameter: 121/4-inches
Total Borehole Depth: 500 feet bgs
bgs - below ground surface



  

    

 

 

 
 

Appendix D 

 

 

 

 

 

 
Contract Change Order Form 

 

 
 



CHANGE ORDER NUMBER:   1    DATE:  

BASE CONTRACT AMOUNT: $0.00

PRIOR CHANGE ORDERS AMOUNT: $0.00

TOTAL CONTRACT PRIOR TO THIS CHANGE ORDER: $0.00

THIS CHANGE ORDER AMOUNT: $0.00

NEW CONTRACT AMOUNT: $0.00

PROJECT: Upland Water Well Drilling and Construction - Well 29

OWNER: Santa Ynez River Water Conservation District, Improvement District No.1

CONTRACTOR:

Addition Days Ext.

Description of the work to be added/deleted to/from the existing Contract. $0.00

$0.00

We hereby agree to make the above change subject to the terms of this order for the sum of : $0.00

Written dollar amount-------------------------------------------------------------  Dollars.

Recommended by Engineer: Accepted by Contractor:

Date: Date:

NOTE: The documents supporting this Change Order, including any drawings and estimates of cost, if required, are attached hereto and made a part

 hereof. This Order shall not be considered as such until it has been signed by the Owner, and the Contractor. Upon final approval, distribution of 

copies will be made as required.

CHANGES: All workmanship and materials called for by this Order shall be fully in accordance with the original Contract Documents insofar as the same 

 may be applied without conflict to the conditions set forth by this Order.  The time for completing the Contract will not be extended unless expressly

 provided for in this Order.

Date:

Approved by Owner:

NET TOTAL:

CONTRACT CHANGE ORDER FORM

ORIGINAL         

CONTRACT         

DATE:  

Change Order Items Deduction



  

    

 

 

 
 

Appendix E 

 

 

 

 

 

 
District BMPs for 

Statewide Drinking Water Systems Discharge Permit 

General Permit No. CAG 140001 
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