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Project Understanding & Approach 

Understanding of the Project 
AP Triton Consulting (Triton) recognizes and understands that the Montecito Fire Protection 
District (MFPD) and Carpinteria- Summerland Fire Protection District (CSFPD) desire to retain a 
qualified consulting firm to conduct a comprehensive fire station location study. In addition, 
the study would include a variety of elements that entail community risk assessments and 
standards of cover analysis. 

AP Triton’s Approach 
Triton’s approach to projects represents our complete understanding of your expectations and 
our experience in working with fire departments, emergency medical services (EMS) 
organizations, and other emergency services agencies in a wide variety of communities 
throughout the United States. Key elements of Triton’s methodology include: 

▪ A comprehensive understanding of the project background, goals and objectives, and 
the complex issues that must be addressed. 

▪ A comprehensive, well-designed, and practical scope of work (SOW) and workplan that 
enables substantial input from the key stakeholders, leadership, other relevant individuals. 

▪ Use of state-of-the-art geographic information systems (GIS), computer modeling and 
data analysis tools, web-based communications technology, and many other 
sophisticated tools and technologies.  

▪ Utilization of experienced subject-matter experts in the fire service, EMS, and other 
related emergency services disciplines, as well as individuals with expertise in GIS and 
data analysis. 

▪ Commitment to successfully complete our projects and deliverables within the time 
requested, and in a manner that would meet or exceed expectations.  

▪ High-quality electronic and printed and bound reports with contents and 
recommendations that will easily enable the client, key stakeholders, and community 
members to understand. 

Best Practices & National Standards 
Based on the type of project and study requirements, Triton will refer to and utilize current 
industry best practices, along with relevant national standards promulgated by a wide variety 
of associations and organizations that develop consensus standards for the fire service, EMS, 
communications, and other related services. 
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Project Scope of Work 

The following represents the Scope of Work (SOW) prepared by Triton based on the 
requirements of your organization’s request for proposal. The various sections and tasks have 
been developed specifically for this project. 

Section One—Project Implementation & Information Acquisition 
Task 1-A: Project Initiation & Development of a Work Plan 
Triton will converse with the management teams of Montecito and Carpinteria-Summerland 
involved in the study, or their project liaisons, to develop a complete understanding of each 
jurisdiction’s backgrounds, goals, and expectations for the project. Consistent with the RFP, this 
study will focus on information and analysis for increased efficiency, improved effectiveness, 
enhanced or expanded service, cost avoidance, coordination of regional planning, 
enhanced supervision, fire station location analysis, and potential community areas for 
standardization of services and programs. 

Triton’s Senior Project Manager will develop and refine a proposed work plan that will guide 
the project team. This work plan will be developed identifying: 

▪ Project team members responsible for each task 

▪ Major tasks to be performed 

▪ Resources to be utilized 

▪ Methods for evaluating study results 

▪ Any potential constraints or issues related to accomplishing specific tasks 

The benefits of this process will be to develop working relationships between the Triton Project 
Team and client representative, determine communications processes, and identify logistical 
needs for the project. 

Task 1-B: Procurement of Information & Data   
Triton will request pertinent information and data from both MFPD and CSFPD and other 
agencies as necessary. This information is critical and will be used extensively in the analysis 
and development of the report. Thoroughly researched and relevant studies will be included 
during Triton’s review. The documents and information relevant to this project will include, but 
not be limited to, the following:  
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▪ Any past or current emergency service studies, research, and/or Standards of Cover 
assessments from MFPD and CSFPD 

▪ LAFCO Spheres of Influence and Municipal Service Reviews 

▪ Hazard mitigation plans 

▪ Community Comprehensive Plan documents, including current and future land-use 
information 

▪ Local census, economic and demographic data from each of the fire districts 

▪ Local Geographic Information Systems (GIS) data for each of the fire districts 

▪ Zoning maps and zoning codes in each of the fire districts 

▪ Financial data, including debt information, long-range financial plans, revenue sources, 
and projections  

▪ Administrative policies and procedures from each fire district 

▪ Standard Operating Guidelines (SOGs) and service-delivery practices 

▪ Current service-delivery and response-time performance standards, objectives, and 
targets for each district 

▪ Information on training programs, life-safety and prevention programs, and special 
operations 

▪ Fire station facilities (as well as any training center and separate administrative facilities) 
and apparatus inventories 

▪ Local collective bargaining agreements 

▪ Automatic and mutual aid agreements 

▪ Records management data, including National Fire Incident Reporting System (NFIRS) 
incident data 

▪ Computer-Aided Dispatch (CAD) incident records 

▪ Any other documents and records necessary for the successful completion of the project 

Section Two—Community Risk Assessment 
Triton will conduct an all-hazards analysis of the two communities (fire districts) based on the 
elements included in the following tasks. The purpose of this evaluation is to assess the 
community’s hazards, threats, vulnerabilities, and risks in comparison to recognized standards 
and best practices, as well as to create benchmarks against which to compare future 
improvement. 
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Task 2-A: Description of the Communities Served  
An overview of the organization will be developed to include: 

▪ Community characteristics, including general location, history, geography, topography, 
climate, local government type, jurisdictional area, and surrounding jurisdictions 

▪ Demographic characteristics 

▪ Transportation networks 

▪ Physical assets protected 

▪ Planning zones, or fire management (response) zones 

An interpretation of available census and community development data will be provided 
indicating:  

▪ Population history 

▪ Census-based population and demographic information 

▪ Community planning-based population information 

▪ Transient population and demographic information (to the extent data is available)  

▪ Population density 

▪ Community land-use regulations 

▪ Occupancy types by land use designation 

▪ Hazardous substances and processes 

▪ Non-structural risk categorization 

Task 2-B: Stakeholder & Community Input  
Triton will examine and document the levels of service historically provided to the community. 
Within this analysis, the fire district’s service-areas will be evaluated based on population 
density and fire management zones, which will be used in the development of future 
performance objectives.  

The Triton Project Team will conduct on-site interviews and gather information from key 
personnel and stakeholders from each of the fire districts. Some information may be acquired 
through the use of electronic forms, online surveys, and/or telephone interviews. Individuals will 
include, but not be limited to: 
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▪ Intra-agency Committee members, elected Board members of the Carpinteria-
Summerland Fire Protection District and the Montecito Fire Protection District 

▪ The MFPD and CSFPD Fire Chiefs, command staffs, and other key personnel 

▪ Administrative and support staff from each fire district 

▪ Fire Marshals and prevention staff from each of the fire districts 

▪ Individuals responsible for finance and human resources at each fire district 

▪ Representative(s) of each fire district’s labor leadership (Carpinteria-Summerland 
Firefighter’s Association, IAFF Local 2046 and the Montecito Firefighter’s Association) 

▪ Select group of firefighters and company officers from CSFPD and MFPD 

▪ Assorted community groups in the Montecito, Summerland, Carpinteria, and other 
relevant communities 

▪ Mutual aid and other local fire departments, law enforcement, and EMS agencies (e.g., 
American Medical Response) as necessary  

▪ Employee and volunteer groups (such as CERT) 

▪ Others as they may contribute to this project 

From these interviews, Triton will obtain additional perspective on operational, economic, and 
policy issues facing the two fire districts.  

Task 2-C: Community & Committee Meetings 
Triton will facilitate two community meetings, which will enable residents of both fire districts to 
share their expectations of their respective fire districts. Times and dates to be determined, but 
preferably within two to three days of each other. 

The group meetings will include at least one representative from MFPD and CSFPD (typically a 
Fire Chief or chief officer to act only as a technical resource and to answer questions that may 
arise). Along with facilitation of the meetings, electronic surveys and/or questionnaires may be 
used by Triton to obtain more detailed information. This is a very important part of the process, 
as it ensures that customer needs and concerns are integrated into the study.  

This portion of the process helps to ensure that public concerns are understood by the fire 
district’s leadership. This provides influential members of the community with accurate 
information about the components and services regarding public safety. This process will seek 
to identify: 
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▪ Customer expectations 

▪ Areas of customer concern about the organization 

▪ How customers prioritize the services provided by the organization 

▪ Customers positive attributes of the organization 

▪ How “good service” is measured by the customer 

Triton will also facilitate one meeting with the Fire Station Location Committee.  

Task 2-D: Survey of the Fire Districts 
Triton’s Project Manager will work with project representatives from both fire districts to identify 
and develop the most feasible option(s) for conducting an external survey. This will allow 
community members of both fire districts with an opportunity to participate in acquiring the 
necessary information and data. Triton’s Project Manager will obtain the responses and 
develop and produce a summary of the results. The survey will be designed to gather detailed 
feedback related to several aspects of the community members’ priorities, opinions, and 
expectations related to the fire district’s service-delivery, core services and programs, positive 
and corrective issues, and recommendations. 

Triton will obtain survey responses confidentially, so as to ensure anonymity of the respondents. 
This will be accomplished using an online electronic application (Survey Monkey®) only 
accessible by the intended participants and the Triton Project Team. Triton’s Project Manager 
will develop and produce a report entailing the survey results.  

Task 2-E: Assessment of Community Risks 
Triton will conduct an analysis of local community risks and interpret their potential impact on 
emergency services planning and delivery. Parcel data, ISO fire-flow data, land use, zoning 
classifications, building footprint densities, economic value, occupancy data, and 
demographic information may be used, along with specific target-hazard information, to 
analyze and classify community risks by: 

▪ Probability 

▪ Type 

▪ Location 

▪ Effect on response capabilities 

▪ Impact or consequences (economic, social, historic, cultural, and environmental) 

▪ Speed of onset and duration 
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Task 2-F: Spatial Visualization of Data & Information  
Triton will use local zoning and planning information, along with available GIS data to evaluate 
the physical risks of the community to include: 

▪ Topography, including response barriers, elevation extremes, and open space/interface 
areas 

▪ Overall geospatial characteristics that will include political and growth boundaries, 
construction, and infrastructure limitations 

▪ Evaluation of physical assets protected 

▪ Transportation networks including roads, rail lines, airports, and waterways 

Risk Assessment Methodology 

▪ Risk Assessment Matrix 

▪ Community loss and save information 

▪ Community-wide hazards, threats, vulnerabilities, and risks 

▪ Risk by planning/demand zones  

▪ Community safety and remediation Programs 

▪ Community fire protection and detection systems 

▪ Risk by response category: fire, EMS, and other emergency incidents 

▪ Utilize three-axis or bar data visualization to include probability, consequence, and 
organization impact (resiliency) 

Section Three—Organizational Analysis  
Triton will conduct an organizational analysis of the two fire districts based on the elements 
included in the following objectives. The purpose of this evaluation is to assess each fire 
district’s operations in comparison to industry standards and best practices, as well as to 
create benchmarks against which to compare future improvement. 
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Task 3-A: Description of the Fire Districts 
An overview of the organizations will be developed evaluating: 

▪ Service area general population and demographics 

▪ Contributing factors 

▪ History, formation, and general description of the agency community 

▪ Governance and lines of authority 

▪ Organizational design  

▪ Operating budget, funding, fees, taxation, and financial resources 

Task 3-B: Review of Services Provided  
Triton will evaluate the various services currently provided by the fire districts. Areas to be 
considered include: 

▪ Review of emergency response services by type 

▪ Review and evaluate operational staffing levels, distribution, and assignments 

▪ Description of the current service-delivery infrastructure 

▪ Review staff scheduling methodologies  

▪ Review staff allocation to various emergency functions 

Task 3-C: Capital Facilities & Equipment 
This task will entail a review of current major capital assets (facilities and apparatus). This 
evaluation will include: 

Facilities—Tour and make observations in areas critical of current station location and future 
station considerations. This will entail a cursory review of each facility and not a detailed, 
comprehensive engineering analysis. Items to be contained in the report include: 

▪ Design ▪ Code compliance 
▪ Construction ▪ Staff facilities 
▪ Safety ▪ Efficiency 
▪ Future viability  

Apparatus/Vehicles—Review and make recommendations regarding inventory of apparatus 
and equipment. Items to be reviewed include: 

▪ Age, condition, and serviceability 

▪ Distribution and deployment 
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Task 3-D: Provision of Services Across the Fire Districts 
An overview of the provision of services across the two fire districts will be developed 
evaluating: 

▪ Deployment Considerations 

 Computer Aided Dispatch (CAD) system 

 Unit types and minimum staffing 

 Service-provision methodology 

 Resiliency 

 Response levels 

▪ Critical Task Analysis: fire suppression, EMS, other emergency incidents 

▪ Baseline Performance 

 Performance monitoring methodology 

 Response Metrics: population categories, hazard types, risk levels 

 By planning of response zone 

 Systemwide performance 

Task 3-E: Review of Historical System Performance 
To the extent data is available, Triton will review and observe areas affecting service levels 
and operational performance. These will include, but not necessarily be limited to: 

▪ Resource Distribution Study 

 Overview of the current facility and apparatus deployment strategy, analyzed through 
GIS software, with identification of service gaps and redundancies in initial unit arrival 

▪ Resource Concentration Study 

 Analysis of company and staff distribution as related to effective response force (ERF) 
assembly 

 Analysis of response-time performance capability to achieve full EFR 

▪ Response-Reliability Study  

 Current workload, including unit hour utilization (UHU) of individual companies  

 Analysis of call-concurrency and impact on ERF assembly (resource drawdown) 

 Analysis of call-concurrency and impact on resource exhaustion  

▪ Other analyses necessary to determine operational performance 
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▪ Historical Performance Summary 

 Analysis of actual system reflex time performance, analyzed by individual components  

 Impact of mutual and automatic aid systems 

Triton will evaluate the current workload of MFPD and CSFPD and relate that analysis to the 
previously described community risk. An analysis will be completed and a matrix will be 
developed for the community’s common and predictable risk types identifying staffing and 
resource needs. The matrix shall be developed with consideration to: 

▪ Risk-specific staffing levels to meet the critical tasking analysis for the identified risks 

▪ Time standards that will provide for effective initiation of critical tasks and functions 

▪ Service-demand study that will analyze and geographically display current service 
demand by incident type and temporal variation 

▪ Apparatus assignments to accommodate the anticipated fire flows and other critical 
functions of the identified risks 

▪ Summary of current available resources in matrix format 

Task 3-F: Establishment of Performance Objectives  
The establishment of fire and EMS response-time standards and targets is a primary 
responsibility of policymakers, based on community risk, citizen expectations and the 
capabilities of the fire districts. Triton will identify the current level of emergency services 
provided by each district  and compare the their performance against industry standards and 
best practices, such as the benchmarks described by the Insurance Services Office (ISO), 
consensus standards from the National Fire Protection Association (NFPA), recommended 
practices from the Center for Public Safety Excellence (CPSE), and other pertinent resources. 

▪ Fire Suppression Services 

▪ Emergency Medical Services 

▪ Hazardous Materials Services 

▪ Technical Rescue Services 

▪ All Programs 

If the districts have adopted response-performance goals, these will be reviewed and discussed. 
If either or both districts have not adopted performance goals, information will be provided and 
discussed matching the nature and type of risks identified in the previous report sections.  
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▪ Evaluation of Performance 

 Evaluation methodology 

 Benchmark objectives  

 Factors to consider 

▪ Evaluation Findings 

 Response-Time Performance—Each timed element of the response system, from 
receipt of call to arrival of first apparatus or unit 

 Resource Distribution—Initial attack (first due) resources for risk-specific intervention 

 Resource Concentration—Effective response force assembly (apparatus and 
personnel), of the initial resources necessary to stop the escalation of the emergency 
for each risk type 

Triton will also review and consider any current or draft performance goals, objectives, and 
measures in place by the agency to determine recommended levels of service. 

Section Four—Operational Strategies & Recommendations  
Triton will develop recommended strategies intended to place the fire districts in a position to 
successfully address risk and provide service to their communities. Triton will develop and 
analyze various models for providing emergency services with the specific intent of identifying 
those options that can deliver the desired levels of service at the most efficient cost. 

In addition, Triton will identify potential locations for future fire stations based on population 
growth and service-demand projections, as well as other relevant factors. Recommendations 
will be provided identifying the best strategies, as well as the impact of initiating them.  

Task 4-A: Recommended Operational Strategies  
Triton will develop recommended short-term, mid-term, and long-term strategies for operations 
to improve the level of service towards the identified staffing performance objectives and 
targets. This may include, but is not necessarily limited to, specific recommendations 
regarding: 

▪ Staffing needs and requirements 

▪ Operations and deployment options of apparatus by type 

▪ Deployment of special units or resources 

▪ Development of operational performance standards and targets 
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Task 4-B: Recommendations on Future Fire Station Locations  
▪ Need for future fire stations and potential locations 

▪ Any relocations of existing fire stations 

▪ Options for possible co-locations 

▪ GIS images of future fire stations locations 

Section Five—Development & Delivery of the Report 
Task 5-A: Development & Review of the Draft Report 
Triton will develop and produce an electronic version of the draft written report for technical 
review by representatives of MFPD and CSFPD. This feedback is a very important aspect of this 
project, and Triton will provide adequate opportunities for review and discussion of the draft 
report prior to finalization. The report will include:  

▪ Clearly designated recommendations  

▪ Detailed narrative analysis of each report element clearly written and presented in 
sections with explanatory support to ensure an understanding by all readers 

▪ Supportive charts, graphs, GIS maps and analyses, and diagrams, where appropriate 

Task 5-B: Publication of the Final Report 
Following review and approval by MFPD and CSFPD representatives, Triton will provide a total 
of ten (10) printed and bound copies and electronic version (PDF format) of the report. 

Task 5-C: Presentation of the Final Report 
Triton will present the initial findings and recommendations to both District Boards prior to 
finalizing the report.  
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Estimated Project Timeline & Fee Proposal 

Project Completion Timelines 
Triton offers the following project timeline, which is subject to change based upon the mutual 
agreement of the Montecito Fire Protection District, Carpinteria-Summerland Fire Protection 
District, and AP Triton. The timeline will not begin until Triton has been provided with all 
information and data necessary for the successful completion of the project. Triton will make 
every effort to complete the project in less time than anticipated.  

Estimated Time to Complete the Project: 4–5 months (120–150 days) 

Project Fee Proposal 
AP Triton Consulting presents the following formal cost proposal for the project outlined in the 
Scope of Work. The fee Triton is proposing to perform this study is inclusive of expenses: 

Project Section Fees & Expenses 

Section 1: Project Implementation & Information Acquisition $1,800 

Section 2: Community Risk Assessment $18,741 

Section 3: Organizational Analysis $6,900 

Section 4: Operational Strategies & Recommendations $2,833 

Section 5: Development & Delivery of the Report $10,017 

Proposed Project Fee (will not exceed): $40,291 
 

Payment Schedule & Invoicing 
▪ First-third payment due upon signing of the contract. 
▪ Second-third due at submission of draft report for technical review. 
▪ Final payment due at completion of the project.  
▪ Additional hours will be billed at a rate of $135/hour for the Project Manager and 

$100/hour for consultants plus any additional travel expenses. 

Cost Quotation Information 
▪ Bid quotation is valid for 30 days. 
▪ Triton Federal Employer Identification Number: 47-2170685. 
▪ Triton shall perform any additional work on a time and materials basis as requested in 

writing by the client at a negotiated hourly rate. 
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AP Triton Consulting, LLC 

Contact Information 
Triton’s corporate headquarters is based in Sacramento, California—although we have 
consultants and subject matter experts located throughout the United States. 

▪ Address: 1851 Heritage Lane, Suite 138, Sacramento, CA 95815 

▪ Phone: 707-266-4309 

▪ E-Mail: info@aptriton.com 

▪ Website: www.aptriton.com 

About AP Triton 
Established in 2014, AP Triton has a wide range of experience in the fire service, emergency 
medical services, Special Events and Filming, fire prevention, and Life-Safety programs. Our 
consultants have conducted numerous studies involving Master Plans, Community Risk 
Assessments/Standards of Cover, Strategic Plans, fire department consolidation studies, EMS 
systems analyses, staffing studies, agency evaluations, fire station location and engineering 
studies, and much more. 

We have extensive experience in valuing fire protection and EMS delivery systems and 
providing clients with guidance on how to best improve the quality of service, as well as 
accessing both revenue and federal cost-recovery programs, such as GEMT and IGT. 
Additionally, AP Triton has successfully negotiated public/private partnerships that have 
resulted in tens of millions of dollars in new revenue for our clients.  
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Conflict of Interest & Disclosures 

Conflict of Interest Statement 
Triton has neither directly nor indirectly entered into any agreement, participated in any 
collusion or collusion activity, or otherwise taken any action which in any way restricts or 
restraints the competitive nature of this solicitation, including but not limited to the prior 
discussion of terms, conditions, pricing or other offer parameters required by this solicitation. 
Triton is not presently suspended or otherwise prohibited by any government from participation 
in this solicitation or any other contracting to follow thereafter. Neither Triton nor anyone 
associated with Triton has any potential conflict of interest because of or due to any other 
clients, contracts, or property interests in this solicitation or the resulting project. In the event 
that a conflict of interest is identified in the provision of services, Triton will immediately notify 
the client in writing.  

Insurance 
Triton is insured, and specific information and insurance certificate is available upon request. 

Litigation 
Triton has no past and/or pending litigation or unresolved lawsuits. 
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Appendix 1: Qualifications of the Project Team 

Kurt Latipow 
Senior Project Manager  

Summary of Qualifications 
Mr. Latipow has enjoyed 40 years in Public Safety with over 27 years of Public 
Administration in Fire Chief and Chief Officer positions. He has developed and 
implemented numerous comprehensive fire and emergency services related plans. 
Mr. Latipow has facilitated the adoption of those plans via a variety of governing 
bodies. Mr. Latipow offers extensive experience in developing and implementing 
emergency, strategic, master plans and succession plans/management processes as 

well as developing and implementing Standards of Cover Analysis, Fees for Service Cost Recovery 
Programs and ALS Program Development and Implementation for both transport and engine company-
based organizations.  

Work Experience  
 City of Lompoc, CA - Fire Chief  
 Washoe County, NV - County Fire Services Coordinator  
 City of Ukiah, CA - Fire Chief  
 State of California, Governor's Office of Emergency Services – Deputy Chief, Fire and Rescue Branch  
 Stanislaus Consolidated Fire Protection District, CA - Fire Chief/Chief Executive Officer  
 Hesperia Fire Protection District, CA - Fire Chief  
 City of Arroyo Grande, CA - Fire Chief/Director of Building and Fire  
 City of Monterey Park Fire Department, CA - Battalion Chief/Fire Marshal  

Education  
 National Fire Academy–Accredited Executive Fire Officer  
 California Fire Marshal Training and Education System  

Publications and Instructor Experience  
 IAFC/Volunteer Combination Officers 2017 Symposium in the West—Building Leaders from Within    
 IAFC and League of California Cities 2016 - "The Achilles Heel of Local Government"  
 California Fire Chiefs 2016 - "The Why and How of Succession Planning and Implementation"  
 League of California Cities 2015 - "Contracting for Fire Services; the Trials, Tribulations, Landmines and 

Political Challenges"  
 League of California Cities 2014 - "Leading Change in the New Reality"  
 California Fire Chiefs Association 2012 - "Re-engineering Fire Service-Based Service Delivery"  
 IAFC/ICMA 2012 - Success & Sustainability  

Professional Affiliations  
 California Fire Chiefs Association  
 League of California Cities Fire Department – Past President  
 League of California Cities Public Safety Policy – Past Committee Chair  
 Life member International Association of Fire Chiefs  
 
 
 
Note: This is a brief summary of Mr. Latipow’s CV. A complete version can be made available on request 
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John A. Stouffer 
Senior Project Manager 

Summary of Qualifications 
Mr. Stouffer began his career in public safety in 1976 as a firefighter/EMT with Yakima 
County (WA) Fire District #10, where he established the first EMS program in the 
department. In 1980, he attended the Paramedic Program at Central Washington 
University and obtained a position with Yakima (WA) Medic One becoming a field 
paramedic and the organization’s first Training Officer. In 1988, he was offered the 
position of the Director of the Yakima County (WA) Department of Emergency 

Medical Services. After holding that position for nine years, he took a position with Gresham (OR) Fire & 
Emergency Services as the EMS Coordinator, occasionally serving as the acting Chief of the Training 
Division, until his retirement in 2009. Since 1992, in addition to his other employment, Mr. Stouffer has 
been providing a wide variety of public safety consulting services to clients throughout the U.S. and 
Canada.  

Professional Experience 
 Western Region Manager, Emergency Services Consulting International (ESCI) (2018–2020) 
 Project Manager/Associate Consultant, ESCI 
 Technical Advisor/Program Developer, Vision 20/20 & Institution of Fire Engineers 
 EMS Research Investigator/Coordinator, Oregon Health & Science University 
 EMS Coordinator (Captain), Gresham Fire & Emergency Services 
 Senior Consultant, Pacific Northwest Associates, LLC 
 Director, Yakima County Department of Emergency Medical Services 
 Training Officer/Paramedic, Yakima Medic One 
 Firefighter/EMT-Paramedic/Medical Services Officer | Yakima County Fire District #10 
 More than 40 years diverse experience in fire and emergency medical services 

Educational Background & Certifications 
 Central Washington University 
 Yakima Valley Community College 
 Western Oregon University 
 National Fire Academy Incident Command for EMS 
 Seattle/King County Resuscitation Academy Fellowship 
 Multiple instructor certifications (NFPA I & II, ACLS, PHTLS, WSFST Instructor II, EZ-IO Instructor) 
 Numerous advanced-level EMS certifications 
 More than 250 hours fire service education, Washington State Fire Service Training 

Associated Professional Accomplishments 
 Project Manager and consultant on a number of fire and EMS projects around the U.S. and Canada 
 Co-authored and published a number of international prehospital studies (available on request) 
 Authored two guides on Community Risk Reduction for Vision 20/20 (available on request) 
 Project Co-Director, King LT Airway Implementation Project for Multnomah County (OR) 
 Author, Phases I & II of the Yakima County EMS Master Plan 
 Earned fourteen professional awards during his career (available on request) 
 
 
Note: This is a brief summary of Mr. Stouffer’s CV. A complete version can be made available on request. 
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Jeff Piechura 
Associate Consultant 

Summary of Qualifications 
Experience in strong administrative, management, and leadership analysis skills to AP 
Triton, with strength in organizational development, operations, IT, finance, human 
resource management, emergent and non-emergent medical services, emergency 
management, and strategic planning. Specific experience and expertise related to 
the governance and operation of fire districts. Working in a team environment 
requiring strong collaboration and communication skills. Critical thinking and problem 

solving are strengths. 

Professional Development & Education 
 Fire District and municipal fire department administration, management, strategic planning.  IT 

planning and development, personnel development, data collection and performance 
management, assessment, and accreditation. 

 Municipal fire administration, assessment, personnel development, strategic planning, transforming 
systems and services, data collection and performance management 

 Master’s Degree, Arizona State University 
 Bachelor’s Degree, Arizona State University 

Experience 
 Consultant, Emergency Services Consulting International 
 Executive Management Advisor to the City Manager, City of Tucson 
 Assistant Chief, Sedona Fire District, Arizona 
 Fire Chief, City of Stockton, California 
 Fire Chief, Northwest Fire District, Arizona 

Associated Professional Accomplishments 
 Past President of the Arizona Fire Chiefs Association 
 Past Chairman of the Arizona Fire Services Institute 
 Past Board Member Center for Public Safety Excellence 
 Arizona Fire Service Inductee to the Hall of Flame 
 

Note: This is a brief summary of Mr. Piechura’s CV. A complete version can be made available on request. 
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Frank Blackley 
Associate Consultant 

Summary of Qualifications 
Frank Blackley has more than 30 years of experience in the fire service and has 
served with several departments in southeastern North Carolina. His service began 
at the Wilmington Fire Department, after which spending nearly 10 years at the 
Wrightsville Beach Fire Department. In 1996, he began working with New Hanover 
County Fire Rescue as a fire inspector/investigator. In 1999, he returned to the 
Wilmington Fire Department as an inspector and was promoted to Assistant Chief 

and Fire Marshal in 2001. He served in this role until 2009, then transferred to Assistant Chief of 
Operations. In 2012, he assumed his current role as Assistant Chief of Support Services. 

Chief Blackley brings a long history of education, experience, and technical expertise to ESCI. With 
experience in both combination and career departments, he possesses a demonstrated record of 
professionalism and a commitment to excellence. In addition to fire administration and management 
accomplishments, Chief Blackley has contributed to Vision 20/20 as a technical advisor for several states 
and development of a new Outcome Measures Guide. He has spoken nationally on Community Risk 
Reduction and how to use data in the decision-making process. He is familiar with the Center for Public 
Safety Excellence accreditation process has written several of the categories for his department.  

Educational Background 
 University of North Carolina Wilmington, Master’s Public Administration, Urban and Regional 

Policy and Planning, 2011 
 Executive Fire Officer Program, Emmitsburg, MD 2009 
 University of Maryland University College, Bachelor of Science in Fire Science, 1996 
 Guilford Technical Community College, Associate of Science in Fire Science 
 Commission on Professional Credentialing, Chief Fire Officer 

Professional Experience 
 Consultant, Emergency Services Consulting International 
 Technical Advisor, Vision 20/20 
 Assistant Fire Chief, City of Wilmington, NC  
 Deputy Fire Marshal, New Hanover County, NC 

Relevant Experience 
 President, North Carolina Fire Marshal’s Association 
 Chair, New Hanover County Public Safety Communication Center Policy Board   
 Member, North Carolina Fire Code Revision Committee 

Associated Professional Accomplishments 
 Assisted in development of Community Risk Reduction course for National Fire Academy 
 Developed Outcome Measures Guide for Vision 20/20 
 Published author, Crisis Response Journal, Hurricane Florence: Response and Recovery 

 
 
Note: This is a brief summary of Mr. Blackley’s CV. A complete version can be made available on request. 
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James Long 
Technical Consultant 

Summary of Qualifications 
Mr. Long has almost 40 years of experience in public safety. His career has included 
firefighting, paramedicine, EMS personnel management, Computer Aided Dispatch 
System project deployment, Data Analysis, Public Safety Software Sales, 
Communications Coordination, Project Management and, Geographic Information 
Systems Analysis.  

His career has been varied and rich exposing him to many aspects of public safety operations including 
communications/dispatch, data processing and analysis, logistics including fleet services, facilities, and 
warehouse operations. Managing data through different systems and projects. 

Educational Background 
 Bachelor’s in Liberal Arts, Pre-Medicine Boston University, Boston MA 1983 
 Paramedic Training Program, University of Arizona, Tucson, AZ 1985. 
 Numerous National Incident Management training courses 
 Numerous Environmental Systems Research Institute (ESRI) training courses 
 Fitch and Associates Communications Center Manager Course (CCM) 
 Programming and Project Management Training (EdX) 

Professional Experience 
 EMT Paramedic Firefighter  
 EMS District Manager  
 Computer Aided Dispatch Manager  
 Emergency Vehicle Repair Service Corporation Partner 
 Sales Executive, Public Safety Software  
 President/Partner J and L Long Consulting LLC  
 Communications Coordinator  
 Firehouse RMS Database Administrator 
 GIS Analyst – Senior GIS Analyst 
 Fire Department Facilities Project Manager  

Relevant Experience 
 Past President, Arizona Association of Public Safety Communications Officials (APCO)  
 CFAI accreditation Data Analyst for 2011 & 2016 Re-accreditation Team 
 BLS CPR and Advanced Cardiac Life Support instructor (Former) 
 Volunteer Board member, Friends of Redington Pass 

Associated Professional Accomplishments 
 2018 Presenter at ESRI Chief Information Officer Symposium 
 2017 ESRI Achievement in GIS Award 
 2013 Assistance to Firefighters Grant Award – First Watch System 
 

Note: This is a brief summary of Mr. Long’s CV. A complete version can be made available on request. 
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Project Organizational Chart 
The following figure is an organizational chart illustrating the assignments of the Triton project 
team members. 

 

 

Project Team Member Task Assignments1 

Kurt Latipow, Senior PM Tasks 1-A & B; Tasks 2-B, C, & D; Tasks 3-A, B, C, E, & F; Tasks 4-A & 
B; Tasks 5-A, B, C 

John Stouffer Task 1-B; Tasks 2-A, C, & D; Tasks 3-A, B, C, & D; Task 4-A; 
Tasks 5-A & C 

Jeff Piechura Tasks 1-A & B; Tasks 2-A, B, & C; Tasks 3-D, E, & F; Tasks 4-A & B; 
Tasks 5-A & C 

Frank Blackley Task 1-B; Task 2-E; Task 5-A 

Jim Long Task 1-B; Tasks 2-E & F; Tasks 3- E, & F; Tasks 4-A & B; Task 5-A 

Valerie Erwin Report quality assurance and proofing; administrative support 

1Some tasks will be shared among the project team members. 
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Appendix 2: AP Triton Clients & Experience 

The following is a partial list of Triton’s current and former clients. An expanded list can be 
provided if requested. 

 Aberdeen Fire Department (WA)  City of Fresno Fire Department 
 City of Alameda Fire Department  Fullerton Fire Department 
 Alameda County Fire Protection District  Eureka Fire Protection District (MO) 
 Alaska Fire Chiefs Association  Fairfield Fire Department 
 Albany Fire Department  Fort Myers Fire Department (FL) 
 Anaheim Fire and Rescue  Fountain Valley Fire Department 
 Berkeley Fire Department  City of Fresno Fire Department 
 Bethel Fire Department (AK)  Fullerton Fire Department 
 Big Indie Bliss, Inc. (NY)  Gig Harbor/Pierce FD #5 (WA) 
 Bodega Bay Fire Department  Grand River Regional Ambulance (MO) 
 Brea Fire Department  Gray’s Harbor #4/L. Quinault VFD (WA) 
 California Fire Chiefs Association  Gray’s Harbor Fire District #5 (WA) 
 California Metro Chiefs Association  Hawaii Fire Chiefs Association 
 Carlsbad Fire Department  Hermosa Beach Fire Department 
 Carroll County Ambulance District (MO)  Huntington Beach Fire Department 
 Central Jackson County FPD(MO)  Idaho Fire Chiefs Association 
 Central Pierce Fire Protection (WA)  Kennewick Fire & Ambulance (WA) 
 Chariton County Ambulance District (MO)  Kern County Fire Department 
 Chico Fire Department  Lake Ozark FPD (MO) 
 Chula Vista Fire Department  Lincoln Fire & Rescue (NE) 
 Central Kitsap Fire and Rescue (WA)  Milwaukee Fire Department (WI) 
 City of Colton/Loma Linda FD  Sonoma County Fire Chiefs Association 
 Contra Costa County FPD  Sonoma County Fire District 
 City of Costa Mesa Fire Department  Sonoma Valley Fire Department 
 Cosumnes Fire Department  Stockton Fire Department  
 Cowlitz 2 Fire & Rescue (WA)  Sunnyside Fire Department (WA) 
 DeKalb County Fire Rescue (GA)  Tacoma Fire Department (WA) 
 City of Downey Fire Department  Tualatin Valley Fire & Rescue (OR) 
 Dixon Fire Department  Ukiah Valley Fire Authority 
 Douglas Okanogan County FD 15 (WA)  Umatilla Fire Department 
 El Dorado Hills Fire Department  Utah Fire Chiefs Association 
 Exeter District Ambulance  Vacaville Fire Department 
 Eugene/Springfield Fire Department (OR)  Valley Center Fire Protection District 
 Fairfield Fire Department  Ventura County Fire Department 
 Fort Myers Fire Department (Florida)  Washington Fire Chiefs Association 
 Fountain Valley Fire Department  Watsonville Fire Department 
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The following is a partial list of projects in which the members of the Project Team for this study 
have either served as the Project Manager or participated in. Our team has participated in 
dozens of studies throughout the U.S. and Canada. 

Project Description Organization 

 Community Risk Assessment-Standards of Cover: Idaho Falls Fire Department (ID) 

 Consolidation Feasibility Study & Service Review: Central and Aptos FPDs (CA) 

 Fire Departments Consolidation Study: Multiple Departments (MO) 

 Community Risk Assessment-Standards of Cover: Santa Maria (CA) 

 Fire District Consolidation Study: South Beach FD (WA) 

 Fire Department Staffing Needs Assessment: Santa Rosa (CA) 

 Operational Analysis: Strathcona Fire (Canada) 

 Community Risk Assessment-Standards of Cover: Salinas (CA) 

 EMS System Analysis: Summit County Fire Agencies (CO) 

 Regional Fire Service Study: Pinole (CA) 

 Fire Department Master Plan Wasatch County Fire (UT) 

 Standards of Coverage & Deployment Plan: Tahoe Douglas FPD (NV) 

 Organizational Assessment: Yreka Fire Department (CA) 

 Alternative Governance Model Feasibility North: North Tahoe & Meeks Bay FPDs (CA) 

 EMS Integration Study: Henry & Jefferson Counties (IA) 

 Succession Management Report:  Cosumnes Fire Department (CA) 

 Fire Protection & Life-Safety Feasibility Study: San Benito County (CA) 

 Community Risk Assessment-Standards of Cover: Menlo Park FPD (CA) 

 Fire Department Master Plan: North Whatcom Fire & Rescue (WA) 

 Fire Departments Consolidation Study: Walla Walla Fire Agencies (WA) 
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Appendix 3: References & Projects 

The following are several examples of references and projects out of the hundreds of projects 
and studies previously completed by Triton. Additional references can be provided. 

Contra Costa County Fire Protection District (California) 

Project Name: Ambulance Service Feasibility Study 

Description:  
AP Triton conducted a fire-based Ambulance Feasibility Study for the Contra Costa 
County Fire Protection District (population over 1 million). The study foundation was 
developed by determining what the current and past insured and uninsured payer 
mixes were. These payer mixes were all inclusive which, together with other 
demographic information, allowed AP Triton to determine the maximum value of 
the system. The study then analyzed the Federal Reimbursement programs 
available and provided estimates for both GEMT (Ground Emergency Medical 
Transport) and IGT (Intergovernmental Transfer) programs. Several options were 
proposed for consideration by the Fire District, and the Public-Private Partnership 
(contractor/subcontractor) option was chosen. AP Triton then provided services to 
select the private (subcontractor) partner and managed the response to the 
county-wide RFP for ambulance service. Contra Costa County Fire was awarded 
the contract for ambulance service through a competitive bid process. They have 
increased their response time compliance from a level of 89-90% under the former 
provider to an average of 96% across all response zones.  Further, their ambulance 
transport system, which was historically under questionable sustainability, now turns 
a $10 million profit annually and has amassed a reserve of $28.6 million. AP Triton 
Consulting is currently on a maintenance and system retainer agreement through 
March 2021 to assist the Contra Costa County Fire Department in operating its 
ambulance transport system. 
Project Start Date: 2016 Completion Date: 2018 
Project Budget: $62,070 
Contact Name/Title: Lewis Broschard, Fire Chief 
Client Phone: 925.941.3300 
Client E-Mail: Lewis.broschard@cccfpd.org 
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City of Costa Mesa Fire Department (California) 

Project Name: Ambulance Service Feasibility/Optimization Study 

Description:  
AP Triton conducted a fire-based Ambulance Feasibility Study for the City of Costa 
Mesa Fire Department (population 112,000). The study foundation was developed 
by determining what the current and past insured and uninsured payer mixes 
were. These payer mixes were all inclusive which, together with other 
demographic information, allowed us to determine the maximum value of the 
system. The study then analyzed the Federal Reimbursement programs available 
and provided estimates for both GEMT and IGT programs. This study provided 
several options for the Department to consider; the Public-Private Partnership 
(contractor/subcontractor) model was chosen. AP Triton then assisted in the 
successful negotiations with the chosen private (subcontractor) partner. 
Project Start Date: 2017 Completion Date: 2019 
Project Budget: $90,000 
Contact Name/Title: Dan Stefano, Fire Chief 
Client Phone: 714.754.5106 
Client E-Mail: Dan.Stefano@costamesaca.gov 

 

Sonoma County Fire District (California) 

Project Name: EMS Ordinance Development 
Description:  
AP Triton represented the fire departments in Sonoma County that provide 
ambulance transport in the County of Sonoma’s EMS ordinance process. Triton was 
successful in protecting the public providers’ .201 rights and having their 
geographical areas defined. The ordinance addresses exclusivity as well as 
guaranteeing the public providers will not only be able to bid the only exclusive 
operating area in the County but will also allow the public providers to avoid 
competitive bidding should the County determine that the ambulance service 
can be assigned to the fire service through Lomita.  As such, the County is in the 
process of validating Lomita at this time and we believe that this service will be 
assigned or contracted to the fire service through the Sonoma County Fire District.   
Project Start Date: 2018 Completion Date: 2019 
Project Budget: $46,000.00 
Contact Name/Title: Mark Heine, Fire Chief 
Client Phone: 707.838.1170 
Client E-Mail: mheine@sonomacountyfd.org 
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