

Addendum No. 3 to IFB 22-56



CITY OF SOMERVILLE, MASSACHUSETTS
Department of Procurement and Contracting Services
KATJANA BALLANTYNE
MAYOR

To: Bidders of IFB 22-56 Clarendon Hill Infrastructure Improvements

From: Andrea Caruth, Deputy Chief Procurement Officer

Date: July 19, 2022

Re: responses to requests for information

Addendum No. 3 to IFB 22-56

****Please note: the Bid Opening is extended to Friday July 22nd, 12PM.****

This addendum responds to requests for information.

**** Failure to acknowledge this addendum may result in bid disqualification.****

NAME OF COMPANY / INDIVIDUAL: _____

ADDRESS: _____

CITY/STATE/ZIP: _____

TELEPHONE/FAX/EMAIL: _____

SIGNATURE OF AUTHORIZED INDIVIDUAL: _____

ACKNOWLEDGEMENT OF ADDENDA:

Addendum #1 _____ #2 _____ #3 _____ #4 _____

Addendum No. 3 to IFB 22-56

	Question	Answer
#1	Could you clarify as to where the 18" line begins and ends? It looks like there might be a missing drain DMH or the line is miss labeled. Can you clarify the proper run?	<p>The intended limits of the 18" drain to be lined are as follows:</p> <p>Listed upstream, to downstream</p> <ul style="list-style-type: none">• START: STA 113+37.25, 29.80' RT (Alewife Brook Parkway Construction baseline) – Existing DMH 9-5507o STA 111+66.16, 20.17' RT (Alewife Brook Parkway Construction baseline) – Existing CBo STA 304+23.35, 2.47' RT (Residential Street Construction Baseline) – Proposed CIT 15o STA 302+77.69, 5.97' RT (Residential Street Construction Baseline) – Proposed CIT 14• END: STA 108+68.68, 20.08' RT (Alewife Brook Parkway Construction Baseline) – Existing DMH 9-5575