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Project No. 5W13

ADVERTISEMENT FOR BIDS

RANCHO CUCAMONGA 800MHz ANTENNA SITE UPGRADE
RANCHO CUCAMONGA, CALIFORNIA

Notice is hereby given that the Real Estate Services Department — Project Management Division
on behalf of the Board of Supervisors of the County of San Bernardino, California, will'receive
sealed bids on or before 2:00 p.m. on July 21, 2016, in the office of the Real Estate Services
Department — Project Management Division, 385 North Arrowhead Avenue, Third Fleor, San
Bernardino, CA 92415-0184, at which time they will be publicly opened<and declared for The
Rancho Cucamonga 800 MHz Antenna Site Upgrade in Rancho Cucamenga, California.

Bids in response to this solicitation can be submitted through the County<of San Bernardino
Electronic Procurement Network (ePro) https://epro.sbcounty.gov/epro/ orin personat the Real
Estate Services Department — Project Management Division. All bidders mustsegister with
the ePro system prior to the date and time to receive sealed bids or they will be
disqualified.

A mandatory Pre-bid Meeting for prospective bidders will be conducted on=»June 29, 2016 at
10:00 a.m. at 8303 Haven Avenue, Rancho Cucamonga. The pre-bid meeting will initiate at the
water fountain located on the South side of the‘courthouse. Bids submitted by firms who have not
participated in the Pre-bid Meeting will be disgualified.

State Contractor's Class “B” License is required. Construction estimate is $950,000.

The Bid Documents, including final‘plans and specifications, are available at no cost to the bidder
and may be obtained from the County’s ePro Website at https://epro.sbcounty.gov/epro/.

No bid may be withdrawn after the scheduled bid opening, or within sixty (60) days thereafter.

Copies of the prevailing wage rates are on file at the Real Estate Services Department — Project
Management Division and shall be made available to any interested party on request. Copies are
also included in the Bid Documents.

The County reserves theiright to reject any or all bids, to waive technical errors, discrepancies or
informalities of a bid not affected by law, if to do so seems to best serve the public interest.

For information regarding this project, contact Paul DeArmond, Project Manager, at (909) 838-
5209. DO NOT CONTACT THE DESIGN CONSULTANT. All technical questions to be
submitted to the Project Manager in writing via email at paul.dearmond@PMD.sbcounty.gov. The
subject line of the email should include the project number, as found in the bid documents, along
with the project name and RFI. All questions must be submitted no later than July 14, 2016. No
questions will'be answered within seventy-two hours of the bid opening.

By orderof the Board of Supervisors of the County of San Bernardino, dated at San Bernardino,
California, June 14, 2016.

Darlynn M. Wissert, Assistant Director
Real Estate Services Department — Project Management Division

Published in the Daily Press on June 17, 2016
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INSTRUCTIONS TO BIDDERS

Proposals: To receive consideration, bids shall be submitted on the enclosed Bid
Proposal form and shall be made in accordance with the following instructions:

A.

Bids shall contain no recapitulation of the work to be done. Alternative proposals
will not be considered unless specifically requested by the County.  Oral,
telegraphic or telephonic proposals or modifications will not be considered.

Bidders shall examine all the bid documents, including the drawings, perform:their
own estimates for the proposed work, taking into account local conditions,
uncertainty of weather, and all laws, ordinances, rules and regulations of any
federal, state, county, municipal or other governmental agency that has jurisdiction
over the work.

The General Prevailing Wage Determination made by the Director of Industrial
Relations pursuant to California Labor Code Part 74 Chapter 1, Article 2, Sections
1770, 1773 and 1773.1 are included in this Bid<Package and must be complied
with, as stated in Section 14 of thesGeneral Conditions. Updated wage rate
determinations will be made available when they are issued, and the successful
bidder will provide copies to all subcontractors. Wage rates paid on this project
must be revised in accordance with the updated determinations. Copies of the
prevailing wage rates are on file at the Real Estate Services Department — Project
Management Division and shall be 'made‘available to any interested party on
request. Copies are also included in these Bid Documents.

Contractors are prohibited from performing work on a public works project with a
subcontractor who is ineligible,to perform work on a public works project pursuant
to Sectiond777.1 or 1777.7 of the Labor Code. Any contract entered into between
a contractor and a debarred subcontractor is void as a matter of law. A debarred
subcontractor may not receive any public money for performing work as a
subcontractor on a public works contract, and any public money that may have
been paid to a debarred subcontractor by a contractor on the project shall be
returned to. the awarding body. The contractor shall be responsible for the
payment of wages to workers of a debarred subcontractor who has been allowed
to work on the project.

Bids shall be delivered to, or mailed postage prepaid to arrive at, the Real Estate
Services Department — Project Management Division, 385 North Arrowhead
Avenue, 3™ Floor, San Bernardino, California, 92415-0184, on or before the time
set for the opening of bids in the published Advertisement For Bids. All bids shall
be enclosed in a sealed envelope bearing the title of the work, the name of the
bidder, and clearly marked "Bid Proposal". Bids can also be submitted through the
County of San Bernardino Electronic Procurement Network (ePro)
https://epro.sbcounty.gov/eprol/. All bidders must register with the ePro

Project 5W13 Instructions to Bidders lof3



system prior to the date and time to receive sealed bids or they will be
disqualified. System-related questions about ePro shall be directed to Vendor
support at ePro.Vendors@buyspeed.com or at 1-855-800-5046. For procurement
guestions involving ePro, please contact the Purchasing Department at (909) 387-
2060. NOTE: If sending the bid or bid bond to the Real Estate Services
Department — Project Management Division in a mail envelope (i.e. Federal
Express, etc.) please enclose the bid or bid bond inside the mail envelope in
a separately sealed envelope bearing the title of the work, the name of the
bidder, and marked “Bid Proposal or Bid Bond”. All mailgineluding Priority
and Express Mail, sent via the U.S. Postal Service is received by the County's
mail room then distributed to the Real Estate Services Department -~ Project
Management Division. This can cause a delay in the receipt of bids or bid
bonds. The County is not responsible for any delays caused by mail service
to a different County location. It is Bidder’s responsibility to ensure bids and
bid bonds are received at the Real Estate Services Department — Project
Management Division, 385 North Arrowhead Avenue, Third Floor, San
Bernardino, CA, on or before the time set for opening of.bids.

F. Concurrently with the submittal ofits bid, bidders are required to furnish bid
security in the amount of ten percent (10%) of the BASE BID. If the bid is
submitted to the Real Estate Services Department — Project Management Division,
the bid security shall be enclosed in the sealed and marked envelope along with
the bid proposal. If thebid is submitted through the County of San Bernardino
Electronic-Procurement network (ePro)then scan the bid security (bid bond) and
submit the scanned"copy with your bid submittal in ePro, additionally, mail or
submit the original bid security, in a separate sealed envelope labeled “Bid Bond”
with the title of the work andthe name of the bidder clearly marked on the outside,
to: Real Estate Services Department — Project Management Division, 385 North
Arrowhead Avenue, 3™ Floor, San Bernardino, California, 92415-0184. Any
mailed or submitted bid security must be received on or before the time set
for the opening of the bids.

G. Bids will be opened at the time set for the opening of bids in the published
Advertisement For Bids or as revised in an Addendum. All bids submitted to the
Real Estate Services Department — Project Management Division in sealed
envelopes/will be opened and read. All bids submitted in the ePro system will be
opened from the system’s “encrypted lock box” and read. The bid summary sheet
referencing both paper bids and ePro bids will be available through ePro and/or
the Real Estate Services Department — Project Management Division for all
bidders to view.

H. DO NOT CONTACT THE DESIGN CONSULTANT. All technical questions to be
submitted to the Project Manager in writing via email at
paul.dearmond@pmd.sbcounty.gov. The subject line of the email should include
the project number, as found in the bid documents, along with the project name
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and RFI. All questions must be submitted no later than July 14, 2016. No
guestions will be answered within seventy-two hours of the bid opening.

Any Bidder submitting a Bid to the County for this Project may file a protest of
the County’s proposed award of a construction contract for this Project, provided
that each and all of the following are complied with:

i) The bid protest is in writing.

i) The bid protest is submitted to and received by the Real.Estate Services
Department — Project Management Division, 385 N. Arrowhead Ave., 3" Eloor,
San Bernardino, CA, 92415-0184 before 4:00p.m. of the third business day
following the bid opening. Failure to timely submit ‘a written protest shall
constitute grounds for the County’s denial of the hid protest without
consideration of the grounds stated in the bid protest and a waiver of the right
to protest. Untimely protests will not be accepted or considered.

i) The written bid protest shall set forth, indetail, all grounds for the bid protest
(including without limitation all faets, supporting. documentation, legal
authorities and argument in support of the grounds for the bid protest), the form
of relief required and the legal basisifor. such relief. Any grounds not set forth in
the bid protest shall be deemed waived. All factual contentions must be
supported by competent, admissible and credible evidence. The bid protests
shall include the name of the project manager and the name and project
number of the bid Project. Any bid protest/not conforming to the foregoing shall
be rejected as invalid.

If a valid protest is timely filed and complies with the above requirements, the
Department shall review and evaluate the bid protest. All bidders, including the
protesting bidder, shall have three business days to respond to the Department
and to provide any information requested by the Department. The Department
shall respond to the protesting bidder and state the Department’'s findings
regarding the bid protest. The Department Director’s decision shall be final, unless
overturned by the Board of Supervisors.

J. Withdrawal of Bids: Any bidder may withdraw his bid, personally, or by telegraphic
or written request, at any time prior to the scheduled time for receipt of bids. If a
bid is submitted through ePro, then the bid may also be withdrawn in ePro prior to
the scheduled time for receipt of bids. No bid may be withdrawn after the
scheduled bid opening, or within sixty (60) days thereafter.

K. Opening of Bids: Bids (both paper and ePro) shall be opened and read aloud
publicly at the place and time set in the Advertisement For Bids.
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Project No.5W13
BID PROPOSAL

PROJECT: Rancho Cucamonga 800 MHz Antenna Site Upgrade
LOCATION: 8303 Haven Avenue, Rancho Cucamonga, CA.
OWNER: County of San Bernardino

BID OPENING:  July 21, 2016 at 2:00 p.m.

BIDDER:

County of San Bernardino

Real Estate Services Department — Project Management Division
385 North Arrowhead Avenue, Third Floor

San Bernardino, CA 92415-0184

www.sbcounty.gov/ae

In compliance with your invitation for bids, the undersigned has carefully examined the
project Bid Documents, including the drawings and /specifications, for the scope of work
which is to provide and install a 20"X30" precast concrete structure, foundation for the
structure, 75’ mono pole structure with an electrical grounding halo system per Motorola
standards, electrical power to the structure and internal distribution, two generators with
an automatic transfer switch (ATS) along with a block wall enclosure per bid documents in
Rancho Cucamonga California, and fully understands the scope and meaning of the Bid
Documents.

The undersigned hereby agrees to furnish all materials, labor, tools, equipment,
apparatus, facilities, and transportation necessary to complete all work in strict conformity
with the drawings and specifications, and to execute the contract to the satisfaction of the
Real Estate Services Department — Project Management Division, at the following cost(s):

In case of discrepancy between the written bid set forth and the numerical bid set forth,
the written bid_shall prevail. In the case of a discrepancy between the written bid or
numerical bid set forth on the bid proposal, and the numerical bid set forth in the ePro
system, the information on the bid proposal shall prevail.
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BASE BID

For the furnishing of the labor, materials, and equipment necessary to complete all work
designated in the Plans and Specifications.

The LUMP SUM of Dollars

($ )

The above-mentioned BASE BID includes applicable California state sales tax, bonds,
insurance and all other costs required to perform all the work.described in the project
drawings and specifications.

The lowest bid shall be the lowest bid price on the BASE BID. A responsible and
responsive bidder who submitted the lowest bid shall be awarded the contract, if it is
awarded.

BID DEPOSIT (BID BOND)

There is enclosed herewith, a certified check or surety bond in the amount of ten percent
(10%) of the BASE BID, or, more specifically,
Dollars ($ ), made payable to the County of San
Bernardino. The undersigned agrees that.in the event of the failure by the undersigned to
execute the necessary contract and furnishithe required contract bonds and insurance,
the certified check or surety’bond and the money payable thereon shall be, and remain,
the property of the County of San.Bernardino. If the bid is accompanied by a certified or
cashier's check, the check shall'be deposited by the Real Estate Services Department —
Project Management Division, and a County warrant for the full amount shall be issued to
the undersigned approximately one month after Contract Award.

If the bid is ‘submitted, through the County of San Bernardino Electronic Procurement
Network (ePro) then scan, the bid security (bid bond) and submit the scanned copy with
your bid submittal in ePro, additionally, mail or submit the original bid security, in a
separate sealed envelope labeled “Bid Bond” with the title of the work and the name of
the bidder clearly marked on the outside, to: Real Estate Services Department — Project
Management Diyvision, 385 North Arrowhead Avenue, 3" Floor, San Bernardino,
California, 92415-0184. Any mailed or submitted bid security must be received on or
before the time set for the opening of the bids.

TIME OF COMPLETION

The undersigned agrees to complete the work within 365 calendar days from the date
stipulated in the Notice to Proceed.
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LIQUIDATED DAMAGES

Pursuant to the provisions of Government Code Section 53069.85 and in the event that
all the Work called for in this Contract is not completed within the number of calendar
days set forth, Contractor shall forfeit and pay to the County the sum of $200.00 per day
for each calendar day the work remains incomplete, to be deducted from any payments
due or to become due to the Contractor. (Reference General Conditions,and Special
Conditions)

REJECTION OF BIDS

The undersigned agrees that the County reserves the right to reject.any or all bids, and
reserves the right to waive informalities in a bid or bids, not affected by law,_.if to do so
seems to best serve the public interest.

VALIDITY OF BIDS

The undersigned agrees that this bid will remain wvalid for sixty (60) days after the
scheduled bid opening.

STATE LICENSES

The undersigned hereby certifies that he/she is currently the holder of a State
Contractor's Class B Licenses The undersigned.also certifies that all subcontractor(s)
listed under the Designation of Subcontractors section of the Bid Proposal are currently
the holder of valid contractor’s license(s) in the State of California and the license is the
correct class of license for the work to be performed by the subcontractor(s).

INSURANCE

The undersighed agrees to furnish certified copies of all insurance policies and
endorsements; all certificates of comprehensive, general and auto liability insurance;
Workers' Compensation insurance; and such other insurance that will protect him from
claims for damages and personal injury, including death, which may arise from operations
under the contract, whether such operation be by the undersigned or by any
subcontractor of 'the undersigned, or anyone directly or indirectly employed by the
undersigned or_any subcontractor of the undersigned in accordance with Section 11.2 of
the General Conditions. The undersigned agrees to provide the Real Estate Services
Department — Project Management Division with Certificates of Insurance
evidencing the required insurance coverage at the time Contractor executes the
contract with the County. All policies (excluding Workers' Compensation) shall name
the County of San Bernardino and its officers, employees, agents and volunteers as
additional insureds. All coverages shall be subject to approval by the County for
adequacy of protection.
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BONDS

If this Bid is successful, the undersigned agrees to execute the required Standard
Contract and will furnish a payment bond in an amount equal to one hundred percent
(100%) of the contract price and a Faithful Performance Bond in an amount equal to one
hundred percent (100%) of the contract price. These bonds shall be secured from a
surety company or companies satisfactory to the County within ten (10) calendar days of
the contract award and shall be on County approved bond forms. Bonds shall.remain:in
full force and effect for a period of one year following the date offiling of Netice of
Completion.

FORMER COUNTY OFFICIALS

Contractor agrees to provide or has already provided information onformer County of
San Bernardino administrative officials (as defined<below) who are employed by or
represent Contractor. The information provided< includes a list of former county
administrative officials who terminated county employment within the last five years and
who are now officers, principals, partners, associates or members of the business. The
information also includes the employmentswith or representation of contractor. For
purposes of this provision, “county administrative official” is defined as a member of the
Board of Supervisors or such officer’s staff, Chief Executive Officer or member of such
officer’s staff, county department or group head, assistant department or group head, or
any employee in the Exempt Group, Management Unit or Safety Management Unit.

INACCURACIES OR MISREPRESENTATIONS

If during the course of the bid proposal process or in the administration of a resulting
Contract, the County determines that the contractor has made a material misstatement
or misrepresentation or that materially inaccurate information has been provided to the
County, the contractor may be terminated from the bid proposal process, or in the event
a Contract has been awarded, the Contract may be immediately terminated. If a
Contract is terminated aecording to this provision, the County is entitled to pursue any
available legal remedies.

VISITING THE SITES

The undersigned has visited the site, and is familiar with the local conditions of the work
site.

DESIGNATION OF SUBCONTRACTORS

In compliance with the provisions of Sections 4100-4108 of the Public Contract Code of
the State of California, and any amendments thereof, the undersigned shall set forth
below the name, location of the place of business and the California contractor license
number of each subcontractor who will perform work (meaning the total amount of the
subcontractor’s contract amount including all labor, materials, supplies and services) in
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excess of one-half of one percent (1/2 of 1%) of the total bid; and, the general category or
the portion of the work to be performed by each subcontractor.

If the undersigned fails to specify a subcontractor for any work to be performed under the
contract, the undersigned agrees to perform the work and shall not be permitted to
subcontract that work except in cases of public emergency, and then only after.written
finding as public record by the Board of Supervisors.

The undersigned certifies that all subcontractor(s) listed below are currently the holder of
valid contractor’s license(s) in the State of California and the license(s) is the correct class
of license for the work to be performed by the subcontractor(s).

The undersigned certifies that it and all subcontractor(s) listed below have registered with
the Department of Industrial Relations pursuant to Labor Code section 1725.5 (applicable
for all bids submitted on or after March 1, 2015). «<The undersigned agrees that no
contractor or subcontractor may be awarded a contract for public work or perform work on
a public works project unless registered with the Depaftment of Industrial Relations
pursuant to Labor Code section 1725.5 (applicable for.all contracts awarded on or after
April 1, 2015). The undersigned acknowledges.that the project is subject to compliance
monitoring and enforcement by the Department of Industrial Relations.

As required by Labor Code 1771.1(a) “A contractor or subcontractor shall not be
qualified to bid on, be listed in_a bid proposal, subject to the requirements of Section
4104 of the Public Contract Code, or engage._in‘the performance of any contract for
public work, as defined in‘this chapter, unless currently registered and qualified to
perform public work pursuant to Section 1725.5. It is not a violation of this section for an
unregistered contractor to submit a bid that is authorized by Section 7029.1 of the
Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract
Code, provided the contractor is registered to perform public work pursuant to Section
1725.5 at the time the contract is awarded.”

Where a hearing is required for a decision on the substitution of subcontractors, pursuant
to thecprovisions of Chapter 4, Part 1, Division 2, of the Public Contract Code,
(commencing with, Section 4100) by the awarding authority, or a duly appointed hearing
officer, the Clerk of the Board of Supervisors shall prepare and certify a statement of
costs incurred by the County for investigation, and to conduct the hearing, including the
costs of.any hearing officer and shorthand reporter appointed. For the purposes of a
hearing for the substitution of subcontractors (pursuant to the Public Contract Code
commencing with Section 4100) the awarding authority shall be the Director of the Real
Estate Services Department, or his/her designee.

The statement of costs shall be sent to the undersigned, who shall reimburse the County

for all costs. If not paid separately, such reimbursement shall be deducted from monies
due and owing to the undersigned prior to acceptance of the project.
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CONTRACTOR NAME:

Subcontractor Portion of Work Location of CA Cont. Lic. No. DIR Req. No.

(Description of work  Business
to be performed)

ADDENDA

This bid includes Addendum No. dated

Addendum No. dated

Bidder .must acknowledge all addendums above, regardless of any acknowledgement of
addendums in ePro.

AFEIDAVIT

The undersigned has submitted with the bid proposal a non-collusion declaration, signed
under. penalty of perjury, for the principal contractor. The undersigned agrees to furnish
the,County non-collusion declarations for subcontractors signed under penalty of perjury,
and states that this is a genuine proposal and is neither collusive nor made in the interest
of any other person, and has not induced anyone to submit a sham bid or refrain from
bidding.

The undersigned acknowledges it has registered with the ePro system prior to the
date and time to receive sealed bids or it will be disqualified.
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The undersigned declares: that the only person or parties interested in this proposal as
principals are those named herein; that this bid is made without any connection with any
other person or persons making a bid for the same work, except for another division of
the undersigned which may submit an independent bid; that the bid is in all respects fair
and without collusion or fraud; that the undersigned has read the Advertisement for Bids
and the Instructions to Bidders and agrees to all the stipulations contained therein; that
the undersigned has examined the form of contract (including the specifications,
drawings, and other documents incorporated therein by reference); that.in the event this
bid as submitted, including the incorporated bidding documents, be accepted by. the
County, the undersigned shall execute a contract to perform the work as outlinéd. herein.

If undersigned is a corporation, proposal must be signed by an authorized officer of the
corporation.

If the bid proposal is submitted through ePro the undersigned acknowledges that its
electronic signature is legally binding.

Check One: () Sole Proprietor
() Partnership
() Corporation
() Other

Name of Bidder:

Address:

Phone:

Contractor's License No.: Primary Class:

Expiration Date of Contractor's License

Contractor’'s DIR Registration #

Social Security No. or Federal Employer ID No.:

| ' declare under penalty of perjury the above is true and correct.

Authorized Signature: Title:

Print Name: Date:
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NONCOLLUSION DECLARATION
TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID

The undersigned declares:

| am the of , the party making
the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person,
partnership, company, association, organization or corporation. The bidis genuine and
not collusive or sham. The bidder has not directly or indirectly dnduced or'solicited any
other bidder to put in a false or sham bid. The bidder has nat.directly or indirectly
colluded, conspired, connived, or agreed with any bidder or anyone else to put in a
sham bid, or to refrain from bidding. The bidder has not in any manner, directly or
indirectly, sought by agreement, communication, or.conference with anyone to fix the
bid price of the bidder or of any other bidder, or'to fix any overhead, profit, or cost
element of the bid price, or of that of any other bidder. All statements contained in the
bid are true. The bidder has not, directly or indirectly,.submitted his or her bid price or
any breakdown thereof, or the contents thereof, or divulged information or data relative
thereto, to any corporation, partnership, company, association, organization, bid
depository, or to any member or agent thereof, to effectuate a collusion or sham bid,
and has not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation,
partnership, joint venture, limited liability company, limited liability partnership, or any
other entity, hereby_.represents that he or she has full power to execute, and does
execute, this declaration on behalf of the bidder.

| declare under penalty.of perjury under the laws of the State of California that the
foregaing is ntrue and » correct and that this declaration is executed on
[date], at [city],
[state].

Signed:

Title:




NONCOLLUSION DECLARATION
TO BE EXECUTED BY EACH SUBCONTRACTOR
AND SUBMITTED PRIOR TO CONTRACT AWARD

The undersigned declares:

| am the of , the party.
making the foregoing bid.

The a bid is not made in the interest of, or on behalf of, any undisclosed. person,
partnership, company, association, organization or corporation. The bid is genuine and
not collusive or sham. The bidder has not directly or indirectly induced or salicited any
other bidder to put in a false or sham bid. = The bidder has not directly’ or indirectly
colluded, conspired, connived, or agreed with any_bidder or anyone else to put in a
sham bid, or to refrain from bidding. The bidder has not in any manner, directly or
indirectly, sought by agreement, communication, or conference.with anyone to fix the
bid price of the bidder or of any other bidder, or tofix any overhead, profit, or cost
element of the bid price, or of that of any_.etherbidder. , All statements contained in the
bid are true. The bidder has not, directly or indirectly, submitted his or her bid price or
any breakdown thereof, or the contents thereof, or divulged information or data relative
thereto, to any corporation, partnership, company, association, organization, bid
depository, or to any member or agent thereof, to/effectuate a collusion or sham bid,
and has not paid, and will notgay, any person.orentity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation,
partnership, joint ¥enture, limited liability company, limited liability partnership, or any
other entity, hereby represents that he or she has full power to execute, and does
execute, thisdeclaration on behalf of the bidder.

| declare under penalty of perjury under the laws of the State of California that the
foregoing is true and correct and that this declaration is executed on
[date], at [city],
[state].

Signed:

Title:




FOR COUNTY USE ONLY

[I[1] New Vendor Code Dept. Contract Number
1| Change SC A
1| cancel

SAN BERNARDINO ePro Vendor Number ePro Contract Number
County Department Dept. Orgn. Contractor’s License No:
County Department Contract Representative Telephone Total Contract Amount

«C ) - $
FAS
Contract Type
[1 Revenue [ Encumbered [ Unencumbered [1 Other:

STANDARD CONTRACT If not encumbered or revenue contract type, provide reason:

Commodity Code Contract Start Date| Contract End Date | Original Amount | Amendment Amount
$ $

Fund Dept. Organization Appr. Obj/Rev Source |GRC/PROJ/JOB No Amount
1 ] $

Fund Dept. Organization Appr. Obj/Rev. Source |GRC/PROJ/JOB No. Amount
1 1 $

Fund Dept. Organization Appr. Obj/Rev Source |GRC/PROJ/JOB No. Amount
| 1 $

Project Name Estimated Payment Total by Fiscal Year
FY Amount I/D FY Amount I/D

THIS CONTRACT is entered into in the State/f California by and between the County of San Bernardino, hereinafter called
the County, and

Name
hereinafter called CONTRACTOR
Address
Telephone Federal ID No. or Social Security No.
( ) - On'File

IT IS HEREBY AGREED AS FOLLOWS:

CONSTRUCTION AGREEMENT

This, ConstructiongAgreement (“Agreement” or “Contract”) is made effective this
2015 (“Agreement “Date”) by and between the COUNTY OF SAN BERNARDINO (“County”) and
(“Contractor”) for the construction of the

(“Project”).

Auditor/Controller-Recorder Use Only
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ARTICLE |
CONTRACT DOCUMENTS AND INTERPRETATION

11 DEFINITIONS

The meanings of all capitalized terms used in the Contract Documents and not otherwise defined herein are
contained in the General Conditions. If not defined in the General Conditions, they shall have the meaning
assigned to them elsewhere in the Contract Documents. If not defined in the General Conditions or elsewhere,
they shall have the meanings reasonably understood to apply to them by the context-ofithe portion of the Contract
Documents where such terms are used.

1.2 CONTRACT DOCUMENTS

The “Contract Documents” except for modifications issued after execution of this Agreement, consist of the
following documents, all of which are either attached hereto as_exhibits or are incorporated herein by this
reference:

1.2.1 Advertisement For Bids (Project No. ), dated

1.2.2 Bidder’'s Proposal, dated

1.2.3 General Conditions
1.2.4 Performance Bond
1.2.5 Labor and Material Bond
1.2.6 Special Conditions

1.2.7 Bid documents_entitled “

1.2.8 Specifications, entitled “

1.2.9 Drawings, entitled*

1.2.10 Addendum No. 1, dated

1.2.11 Addendum No. 2, dated

1.2.12 Certified copy of the record of action of the Board of Supervisors, County of San Bernardino
meeting of :

1.3 ENTIRE AGREEMENT

The Contract Documents represent the entire and integrated agreement between County and Contractor, all other
representations or statements, whether verbal or written, are merged herein. The Agreement may be amended
only by written modification. The San Bernardino County Board of Supervisors, or its authorized designee, must
approve any amendment to this Agreement.
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ARTICLE Il

THE WORK
2.1 SCOPE OF WORK

2.1.1 Contractor will furnish all materials, labor, tools, equipment, apparatus, facilities, transportation,
construction, landscaping, clean-up, and all other construction services of any type necessary to complete all
Work in strict conformity with the Contract Documents. Except with regard to any material to be provided and/or
installed by County, Contractor shall fully commission and turn over a complete operational and fully functional
Project to County. Without limiting the generality of this Section, Contractor shall provide the following.Work and
services:

a. Contractor shall provide, install and complete as specified and paysfor,all labor, materials
and equipment, tools, supplies, construction equipment and machinery, construction, start-up and testing, utilities,
transportation, and other facilities and services (including any temporary materials, equipment, supplies and
facilities) necessary for the proper execution and completion of the complete, operational, and fully functional
Project, including the permanent interconnection for electricity, naturalgas, water supply, and any other utilities
and demonstration of fully satisfactory operation of all systems and equipment. The County will pay connection
fees directly to the utilities for all permanent water and electrical€€onnections.

b. Contractor shall supervise and direct the \Work, and shall furnish the services of all
supervisors, forepersons, skilled and unskilled labor, and-all-ether personnel necessary to construct the complete,
operational, and fully functional Project. Contractor shall provide, manage and organize such personnel as
necessary to complete the Work in accordance with'all requirements of the Contract Documents.

C. Contractor shall obtaingsat Contractor’'s expense, all governmental and private approvals,
permits and licenses, required to complete.the Work; previded, however, County will be responsible for paying the
cost of all County imposed fees necessary for the Project.. Contractor shall construct a complete, operational, and
fully functional Project in full compliance with all’‘Applicable Laws, codes and standards (both public and private),
including but not limited to, the standardshimcluded and warranties expressed in the Contract Documents and
manufacturer’'s recommendations pertaining to individual items of equipment or systems.

2.2 STANDARD OF PERFORMANCE
In addition to and without limiting Contractor’s other obligations under the Contract Documents, Contractor shall at
all times in its performance of its @bligations under the Contract Documents conform to the following general
standards of perfermance:

2.2.1 | Comply with'the requirements of the Contract Documents;

2.2.2 Comply with Applicable Laws;

2.2.3 ", Conform to the standard of care applicable to those who provide construction of the type called for
by-this Agreement for projects of a scope and complexity that is comparable to the Project;

2.2.4 Furnish efficient business administration of the Work, utilizing senior level management and other
qualified personnel to manage the Work; and

2.25 Apply its best and highest skill and attention to completing the Work in an expeditious and

economical manner, consistent with the express best interests of the County and within the limitations of the
Contract Sum and Contract Time.
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ARTICLE 1l
TIME FOR PERFORMANCE
3.1 CONTRACT TIME

The Date of Commencement of the Work shall be fixed in a Notice to Proceed issued by the County. If County’s
issuance of a Notice to Proceed is delayed due to Contractor’s failure to provide insurance documents or bonds
within ten (10) calendar days after the date of award of the Contract by the Board of Supervisors or County
Executive Officer, one (1) calendar day will be deducted from the number of days to achieve Einal Completion of
the Work for every day of delay in County’s receipt of such documents. This right.issin addition.to and does not
affect County’s right to demand forfeiture of Contractor’s Bid Security, or any other rights or remedies available to
County if Contractor persistently delays in providing the required documentation. Contractor.agrees'to promptly
commence the Work after the Notice to Proceed is issued by the County and to achieve Final Completion of the
entire Work within calendar days after the Date of Commencement (“Contract Time”).. The Contract Time
may be extended only by the written authorization of the County.

3.2 LIQUIDATED DAMAGES

3.2.1 County and Contractor recognize that time is of the essencerinithis Agreement and that the County
may suffer financial loss, including but not limited to, the loss of last grant funds, additional contract administration
expenses, and loss of public use if the Work is not completed within the Contract Time, including any extensions
thereof allowed in accordance with the Contract Documents.

3.2.2 Contractor and County agree to liquidate damages with respect to Contractor’s failure to achieve
Final Completion of the Work within the Contract Time. The Parties intend for the liquidated damages set forth
herein to apply to this Contract as set forthdn Government Code Section 53069.85. Contractor acknowledges and
agrees that the liquidated damages are_intended to compensate County solely for Contractor’s failure to meet the
deadline for Final Completion and shall_ nhot excuse Contractor from liability from any other breach, including any
failure of the Work to conform to the requirements of the Contract Documents.

3.2.3 In the event that Contractor fails to.achieve Final Completion of the Work within the Contract Time,
Contractor agrees to payf County per day for each calendar day that Final
Completion is delayed.

3.2.4 Contractor acknowledges and agrees that the foregoing liquidated damages have been set based
on an evaluationdey County of damages that it will incur in the event of the late completion of the Work. Contractor
and County agree that because of the nature of the Project it would be impractical or extremely difficult to fix the
amount of actual damages incurred by the County due to a delay in completion of the Work. Accordingly, the
County and Contractor have agreed to such liquidated damages to fix Contractor’'s costs and to avoid later
disputesy, It is understood and agreed by Contractor that any liquidated damages payable pursuant to this
Agreement,are not,a penalty and that such amounts are not manifestly unreasonable under the circumstances
existing as of the effective date of this Agreement.

3.2.5 It isifurther mutually agreed that County shall have the right to deduct liquidated damages against
progress payments or retainage and that the County will issue a unilateral Construction Change Directive and
reduce the Contract Sum accordingly. In the event the remaining unpaid Contract Sum is insufficient to cover the
full amount,of liqguidated damages, Contractor shall pay the difference to County.
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ARTICLE IV

CONTRACT SUM

4.1 CONTRACT SUM

4.1.1 Total Compensation. County shall pay the Contractor, and Contractor agrees 10 accept, in current
funds for the Contractor’'s complete performance of the Work in accordance with the Contract:-Documents|the
Contract Sum of:

BASE BID ... it e $

4.1.2 All Inclusive Price. The Contract Sum, subject to additions and deductions;.is the total amount
payable by County to Contractor for performance of the Work under the Contract Documents and is deemed to
cover all costs arising out of or related to the performance of the Work, including, without limitation, the effects of
natural elements upon the Work, unforeseen difficulties or obstructions affecting the, perfermance of the Work
(including, without limitation, unforeseen conditions at the Site that degnet constitute Differing Site Conditions) and
fluctuations in market conditions and price escalations (whether occurring locally, nationally or internationally) from
any cause, including, without limitation, causes beyond the contr@l or foreseeability of the Contractor.

4.2 RETENTION

Payment shall not be made more often than once each thirty (30) days, nor shall amount paid be in excess of
ninety-five percent (95%) of the Contract Sum at time of Final Completion. Applications for Payment shall not be
deemed properly completed unless certified payrolls and any other mandatory submittals have been properly
completed and submitted for each week worked during the time period covered by said payment request. Final
payment is to be made sixty (60) days subsequent to filing of Notice of Completion. Contractor may, upon
Contractor's written request, and approved by the Board of Supervisors, at Contractor's expense, deposit
substitute securities, as stated in Government €ode Section 16430, and as authorized by Public Contract Code
22300, in lieu of retention monies withheld te.insure performance.

4.3 PAYMENT BY ELECTRONIC FUND TRANSFER

Contractor shall accept all payments from County via electronic funds transfer (EFT) directly deposited into the
Contractor’s designated checking or other bank account. Contractor shall promptly comply with directions and
accurately complete forms providediby County required to process EFT payments.

ARTICLE V
BONDS, INDEMNITY AND INSURANCE
5.1 BONDS

Contractor will furnish a Labor and Material Payment Bond in an amount equal to one hundred percent (100%) of
the Contract Sum, and a Performance Bond in an amount equal to one hundred percent (100%) of the Contract
Sum. The Bonds must comply with all requirements in the Contract Documents, be on County approved bond
forms, and be secured from a surety company satisfactory to the County within ten (10) calendar days of the
award of the Contract. The Bonds shall remain in full force and effect for a period of one (1) year following the
date of filing of the Notice of Completion. The Performance Bond shall name the County as beneficiary under the
bond.
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5.2 INDEMNIFICATION

The Contractor agrees to indemnify, defend (with counsel reasonably approved by County) and hold harmless the
County and its authorized officers, employees, agents, and volunteers (Indemnitees) from any and all claims,
actions, losses, damages, and/or liability arising out of this Contract from any cause whatsoeversiincluding the
acts, errors or omissions of any person and for any costs or expenses incurred by the Indemniteeés on account of
any claim except where such indemnification is prohibited by law. This indemnification provision shall apply
regardless of the existence or degree of fault of Indemnitees. The Contractor’s indemnification obligation applies
to the Indemnitee’s “passive” negligence but does not apply to the Indemnitee’s “sole” or “active” negligence or
“willful misconduct” within the meaning of Civil Code Section 2782.

5.3 INSURANCE

The Contractor agrees to provide insurance set forth in accordance with the requirements herein. If the Contractor
uses existing coverage to comply with these requirements and that coverage does not /meet the specified
requirements, the Contractor agrees to amend, supplement or endorse the existing coverageto do so.

Without in anyway affecting the indemnity herein provided and in addition thereto, the Contractor shall secure and
maintain throughout the contract term the following types of insurance with limits as shown:

5.3.1 Basic Insurance Requirements
a. Additional Insured

All policies, except for the Workers’ Compensation, Errors and Omissions and Professional Liability policies, shall
contain endorsements naming the County and its authorized officers, employees, agents, and volunteers as
additional insureds with respect to liabilities arising out,of the performance of services hereunder. The additional
insured endorsements shall not limit the scope of coverage for the County to vicarious liability but shall allow
coverage for the County to the full extent provided by the policy. Such additional insured coverage shall be at least
as broad as Additional Insured (Form B) endorsement form 1SO, CG 2010.11 85.

b. Waiver of Subrogation Rights
The Contractor shall require the carriers of required coverages to waive all rights of subrogation against the
County, its officers, employees, agents, volunteers, contractors and subcontractors. All general or auto liability
insurance coverage provided shall not prohibit the Contractor and Contractor’'s employees or agents from waiving
the right of subrogationsprior to a loss or claim. The Contractor hereby waives all rights of subrogation against the
County.

C. Policies Primary and Non-Contributory

All policies,required herein‘are to be primary and non-contributory with any insurance or self-insurance programs
carried or administered by the County.

d. Severability of Interests
The Contractor agrees to ensure that coverage provided to meet these requirements is applicable separately to
each insured and there will be no cross liability exclusions that preclude coverage for suits between the Contractor
and the County or between the County and any other insured or additional insured under the policy.

e. Proof of Coverage
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The Contractor shall furnish Certificates of Insurance to the County Department administering the contract
evidencing the insurance coverage at the time the contract is executed, additional endorsements, as required shall
be provided prior to the commencement of performance of services hereunder, which certificates shall provide that
such insurance shall not be terminated or expire without thirty (30) days written notice to the Department, and
Contractor shall maintain such insurance from the time Contractor commences performance of services hereunder
until the completion of such services. Within fifteen (15) days of the commencement of this contract,, the
Contractor shall furnish a copy of the Declaration page for all applicable policies and will provide complete certified
copies of the policies and endorsements immediately upon request.

f. Acceptability of Insurance Carrier

Unless otherwise approved by Risk Management, insurance shall be written by insurers authorized to do business
in the State of California and with a minimum “Best” Insurance Guide rating of “A- VII”.

g. Deductibles and Self-Insured Retention

Any and all deductibles or self-insured retentions in excess of $10,000:shall be declared to and approved by Risk
Management.

h. Failure to Procure Coverage

In the event that any policy of insurance required under this-eontract does not comply with the requirements, is not
procured, or is canceled and not replaced, the County has thesright but not the obligation or duty to cancel the
contract or obtain insurance if it deems necessary and any premiums paid by the County will be promptly
reimbursed by the Contractor or County payments to the Contractor will be reduced to pay for County purchased
insurance.

i Insurance Review,

Insurance requirements are subject to periadic review by the County. The Director of Risk Management or
designee is authorized, but not required, to reduce, waive or suspend any insurance requirements whenever Risk
Management determines that<any of the required insurance is not available, is unreasonably priced, or is not
needed to protect the interests of the County. In“addition, if the Department of Risk Management determines that
heretofore unreasonably priced or unavailable types of insurance coverage or coverage limits become reasonably
priced or available, the' Director of Risk Management or designee is authorized, but not required, to change the
above insurance requirements toarequire additional types of insurance coverage or higher coverage limits,
provided that anygsuch'ehange is reasonable in light of past claims against the County, inflation, or any other item
reasonably related to the County’s risk.

Any change |requiring additional types of insurance coverage or higher coverage limits must be made by
amendment to this contract,/Contractor agrees to execute any such amendment within thirty (30) days of receipt.

Any failure, actual or alleged, on the part of the County to monitor or enforce compliance with any of the insurance
and.indemnification requirements will not be deemed as a waiver of any rights on the part of the County.

5.3.2 Insurance Specifications

a. Workers’ Compensation/Employers Liability
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A program of Workers’ Compensation insurance or a state-approved, self-insurance program in an amount and
form to meet all applicable requirements of the Labor Code of the State of California, including Employer’s Liability
with $250,000 limits covering all persons including volunteers providing services on behalf of the Contractor and
all risks to such persons under this contract.

If Contractor has no employees, it may certify or warrant to the County that is does not currently have,any
employees or individuals who are defined as “employees” under the Labor Code and the requirement for Workers’
Compensation coverage will be waived by the County’s Director of Risk Management.

With respect to Contractors that are non-profit corporations organized under California or Federal law, wolunteers
for such entities are required to be covered by Workers’ Compensation insurance.

b. Commercial/General Liability Insurance

The Contractor shall carry General Liability Insurance covering all operations performed by or on behalf of the
Contractor providing coverage for bodily injury and property damage with a combined single Jimit of not less than
one million dollars ($1,000,000), per occurrence. The policy coveragesshall include:

(a) Premises operations and mobile equipment.

(b) Products and completed operations.

(c) Broad form property damage (including completed operations).
(d) Explosion, collapse and underground hazardss

(e) Personal injury

(f) Contractual liability.

(9) $2,000,000 general aggregate limit

C. Automobile Liability Insurance

Primary insurance coverage shall be written on/{SO Business Auto coverage form for all owned, hired and non-
owned automobiles or symbol 1 (any auto)..The policy shall have a combined single limit of not less than one
million dollars ($1,000,000) for bodily injury and. property damage, per occurrence.

If the Contractor is transporting one or more non-employee passengers in performance of contract services, the
automobile liability policysShall'have a combined single limit of two million dollars ($2,000,000) for bodily injury and
property damage per occurrence.

If the Contractor .ewns ne.autos, a non-owned auto endorsement to the General Liability policy described above is
acceptable.

[Below are revisions to the insurance language which must be made depending on the amount of the
contragts

A. " yFor Construction contracts for projects of one million ($1,000,000) and over and less than
thkee million ($3,000,000) require limits of not less than three million ($3,000,000) in
General Liability and Auto Liability coverage. — i.e. substitute $3,000,000 for the
$1,000,000 limits above.

For Construction contracts for projects of three million ($3,000,000) and over and less than
five million ($5,000,000) require limits of not less than five million ($5,000,000) in General
Liability and Auto Liability coverage. — i.e. substitute $5,000,000 for the $1,000,000 limits
above.
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For Construction contracts for projects of five million ($5,000,000) and over require limits of
not less than ten million ($10,000,000) in General Liability and Auto Liability. — i.e.
substitute $10,000,000 for the $1,000,000 limits above.]

B. The following language must be included for contracts exceeding $1,000,000s
“Continuing Products/Completed Operations Liability Insurance — Thef Contractor will
provide continuing products/completed operations liability Insurance with*ayimit of not less
than five million ($5,000,000) for each occurrence for at least dhree years following
substantial completion of the work on projects over one million ($l,000,00&).”

Course of Construction/Installation (Builder's Risk) Propermsur ce providing all risk,
including theft coverage for all property and materials @ be l%n the “project. The
insurance policy shall not have any coinsurance penalty.
Any contract that involves the use, handling, transportation, storage, abatement, contain‘nt or testing of any
substance that is potentially toxic or hazardous to the environmeat, ding but notfimited to, those listed as
hazardous by the United States Department of Transportatio the CAL OSHA “Director’s list of Hazardous
Substances” or listed as radioactive by the Nuclear Regulatory Commissio%ll have the following additional
requirements:

Environmental Liability Insurance with a combine’single it of mot less than five million ($5,000,000)
per claim or occurrence and a separate aggfegate for the\contract project. The required additional
insured endorsement shall protect the County out any restrictions.

If insurance coverage is provided on_a “claims m alicy, the “retroactive date” shall be shown and
must be before the date of the t of th€ contr work. The claims made insurance shall be
maintained or “tail” coverage provid&?ninimum of five (5) years after contract completion.

[This is the language to include in the appropriate construction contracts]

[End of revisions to insurafce]
d. Umbrella Liability Insurance

An umbrella (o primary) or e&ss policy may be used to comply with limits or other primary coverage
requirements. en used, the umbrella policy shall apply to bodily injury/property damage, personal
injury/advertising injury and shall include a “dropdown” provision providing primary coverage for any liability not
covered by the primary policy. The coverage shall also apply to automobile liability.

\ ’ Subcontractor Insurance Requirements

The.Contractor agrees to require all parties or subcontractors, including architects or others it hires or contracts
with related to erformance of this contract to provide insurance covering the contracted operations with the
basic.requirements for all contracts in Sections 5.3.1 and the insurance specifications for all contracts in 5.3.2,
(including waiver of subrogation rights) and naming the County as an additional insured. The Contractor agrees to
monitor ‘and review all such coverage and assumes all responsibility ensuring that such coverage is provided as
required here.
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ARTICLE VI
CONTRACTOR’S DUTIES AND RESPONSIBILITIES
6.1 GENERAL SCOPE OF WORK

6.1.1 Contractor shall provide all materials, labor, equipment, and undertake all efforts necessary or
appropriate to construct the Project in accordance with the requirements of the Contract \Documents, all
governmental approvals, all Applicable Law, and all other applicable safety, environmental and otherrequirements
taking into account the constraints affecting the Project Site. Except as otherwise specifically provided.in this
Contract, all materials, services and efforts necessary to achieve Final Completion-of,the Project and elements
thereof on or before the deadlines provided in the Contract Documents shall be¢Contractor's sole.responsibility.
The costs of all such materials, services and efforts are included in the Contract'Sum.

6.1.2 The Contractor and all Subcontractors shall obtain any required licenses from the local jurisdiction
where the Project is located (i.e. local City or County), prior to commencement of Work.

6.2 BEFORE STARTING WORK

Contractor shall submit the following to County for review and‘acceptance within fourteen (14) calendar days after
the Date of Commencement fixed in County's Notice to Proceed, @and as a condition to payment: (i) detailed
Project Schedule including each deadline specified in_thesContract Documents; (ii) Schedule of Submittals; (iii)
material Procurement Schedule; and (iv) a Schedule of Values imaccordance with the requirements of the General
Conditions and other Contract Documents.

6.3 INITIAL CONFERENCE

Within twenty (20) calendar days after‘the Date of Commencement fixed in County's Notice to Proceed, a
conference attended by County and Contractor and others as appropriate will be held to establish a working
understanding among the Parties as to the W.erk and to discuss the schedules, progress meetings, procedures for
handling submittals, processing Applications. for Payment, maintaining required records, coordination with
Contractor Team Members, and other Project administration matters.

6.4 EVALUATION OFPRELIMINARY SUBMITTALS

At least ten (10) calendar days befere submission of the first Application for Payment, a conference attended by
Contractor, County:and-others as appropriate, will be held to review for acceptability the submittals required by the
Contract Documents. No» progress ‘payment shall be made to Contractor until the required submittals are
acceptable to County. The detailed Project Schedule will be acceptable to County as providing an orderly
progression of the Work to completion within any specified Milestones and the Contract Time, but such
acceptance willineither impose on County responsibility for the sequencing, scheduling or progress of the Work
nor interfere with nor relieve Contractor from Contractor's full responsibility therefore. The format and structure of
the Project Schedule will'be set forth in the Contract Documents and approved by County. County's acceptance
shall_not be deemed to confirm that the schedule is a reasonable plan for performing the Work. Contractor's
schedule of 'submittal will be acceptable to County as providing a workable arrangement for reviewing and
processing the required submittals.
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6.5 CONSTRUCTION
Contractor shall perform Construction in accordance with the requirements of the Contract Documents.

6.5.1 Construction shall be performed by Contractor and Subcontractors and suppliers wherare selected,
paid and acting in accordance with the procedures outlined in the Contract Documents.

6.5.2 The Contractor shall keep the County informed of the progress and quality of the Work in the form
of periodic written reports and meetings, as determined by the County, but no less than menthly.

6.5.3 As a condition of final payment to Contractor, Contractor shall provideswritten €ertification‘that the
Work has been constructed in accordance with the Contract Documents.

ARTICLE VII
CONTRACTOR’S REPRESENTATIONS AND WARRANTIES

In order to induce County to enter into this Agreement, Contractor makes the following representations and
warranties:

7.1 Contractor has visited the Site and has reasonably examined the nature and extent of the Work, Site,
locality, actual conditions, as-built conditions, and all federal, state and local laws and regulations that in any
manner may affect cost, progress, performance or furnishing of Work or. which relate to any aspect of the means,
methods, techniques, sequences or procedures /of construction to ‘be employed by Contractor and safety
precautions and programs incident thereto.

7.2 Contractor has reasonably examined all reports,of exploration and tests of subsurface conditions, as-built
drawings, drawings or reports available for construction‘purposes, of physical conditions, or conditions which may
be apparent at the Site and accepts the criteria.set forth in these documents and the Contract Documents to the
extent of the information contained in these, documents upon which the Contractor is entitled to rely. Contractor
agrees that except for the information so identified, Contractor does not and shall not rely on any other information
contained in these documents.

7.3 After Contract award,»Contractor will conduct or obtain any additional examinations, investigations,
explorations, tests, reports and studies, including but not limited to geotechnical investigations that pertain to the
surface and subsurface conditions,as-built conditions, underground facilities and all other physical conditions at or
contiguous to theSiteras. Contractor considers necessary for the performance or furnishing of Work at the Contract
Sum, within the"Contract Time and in accordance with the other terms and conditions of the Contract Documents.

7.4 Contractor has correlated its knowledge and the results of all such observations, examinations,
investigations, explorations, test, reports and studies with the terms and conditions of the Contract Documents.

7.5 Contractor has given County prompt written notice of all conflicts, errors, ambiguities, or discrepancies that
itvhas discovered before Contract award in or among the Contract Documents and actual conditions and the
written resolution thereof through Addenda issued by County is acceptable to Contractor.

7.6 Contractor is duly organized, existing and in good standing under applicable state law, and is duly qualified
to conduct business in the State of California.

7.7 Contractor has duly authorized the execution, delivery and performance of this Agreement, the other

Contract Documents and the Work to be performed herein. The Contract Documents do not violate or create a
default under any instrument, agreement, order or decree binding on Contractor.
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7.8 Contractor certifies that neither it nor its principals, or other key decision makers, or subcontractors is
presently disbarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
participation in this transaction by any federal department or agency or on the Federal Government Excluded
Parties List System (www.epls.gov). Contractor agrees that signing this Contract shall constitute signature of this
Certification.

7.9 During the term of the Contract, Contractor shall not discriminate against any employee or applicant for
employment because of race, religious creed, color, national origin, ancestry, physical disability, mental disability,
medical condition, genetic information, marital status, sex, gender, gender identity, gender expression, sexual
orientation, age, or military and veteran status. Contractor shall comply with Executive Orders 11246, 41375,
11625, 12138, 12432, 12250, 13672, Title VII of the Civil Rights Act of 1964, therCalifornia Fair Housing and
Employment Act and other applicable Federal, State and County laws and regulations .and policies relating to
equal employment and contracting opportunities, including laws and regulations’hereafter enacted.

7.10 Contractor agrees to comply with the Americans with Disabilities Act of 1990, as amended (42 U.S.C.
12101 et seq.), which prohibits discrimination on the basis of disability, as well as all applicable regulations and
standards issued pursuant to the Americans with Disabilities Act. «Centractor will also comply with the current
edition of the California Building Code (California Code of Regulations, Title 24, Part 2).

7.11 Contractor agrees to comply and certify compliance with the' Drugskree Workplace Act of 1990 per
Government Code Section 8350 et seq.

7.12 Contractor acknowledges it will comply with<the provisioens of Public Contract Code section 4100-4108
regarding subcontractors. The Contractor hereby/ agrees to reimburse the County for costs incurred by the
awarding authority in the substitution of subcontractors. Where 'a hearing is held pursuant to the provisions of
Chapter 4 of the Public Contract Code (commencing with Section 4100) by the awarding authority or a duly
appointed hearing officer, the County shall{prepare andycertify a‘statement of all costs incurred by the County for
investigation and conduct of the hearing, including the cests of any hearing officer and shorthand reporter
appointed. The statement shall then be sent to‘the Contractor who shall reimburse the County for such costs. If
not paid separately, such reimbursement may be deducted from any money due and owing to the Contractor prior
to acceptance of the Work. For the purposes of a hearing for the substitution of subcontractors (pursuant to the
Public Contract Code commencing with Section,4100) the awarding authority shall be the Director of the Real
Estate Services Department, or his/her designee.

7.13 The Contractor‘hereby agrees to comply with the State Labor Code and certifies through signature of this
Contract that, in accordance with Section 3700 of the State Labor Code, Contractor is aware of the provisions of
Section 3700 ofgthe Labor Code “which require every employer to be insured against liability for workers’
compensation/or to undertake self-insurance in accordance with the provisions of that code, and will comply with
such provisions before commencing the performance of the Work of this Contract.

7.14 <The Contractor acknowledges that he will be held responsible for compliance with the provisions of
Sections'1777.5'and 1776'of the State Labor Code.

715, Contracter shall comply with Senate Bill 854 (signed into law on June 20, 2014) including, but not limited
to, the following reguirements: (1) no contractor or subcontractor may be listed on a bid proposal for a public works
project unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5; (2)
no contractor or subcontractor may be awarded a contract for public work or perform work on a public works
project unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5; (3)
this Project is subject to compliance monitoring and enforcement by the Department of Industrial Relations; (4)
Contractor shall post job site notices regarding compliance monitoring and enforcement by the Department of
Industrial Relations; and (5) Contractor must submit certified payroll at least monthly to the Labor Commissioner in
a format prescribed by the Labor Commissioner.
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7.16 As required by Labor Code 1771.1(a) “A contractor or subcontractor shall not be qualified to bid on, be
listed in a bid proposal, subject to the requirements of Section 4104 of the Public Contract Code, or engage in the
performance of any contract for public work, as defined in this chapter, unless currently registered and qualified to
perform public work pursuant to Section 1725.5. It is not a violation of this section for an unregistered contractor to
submit a bid that is authorized by Section 7029.1 of the Business and Professions Code or by Section 10164 or
20103.5 of the Public Contract Code, provided the contractor is registered to perform public work pursuant to
Section 1725.5 at the time the contract is awarded.”

ARTICLE VI
PROJECT ACCESS, RECORD RETENTION AND _AUDITS

8.1 At all times during construction of the Project, Contractor shall coordinate with the' County to provide
employees, subcontractors, and consultants of County reasonable unrestricted access to.observe, monitor and
inspect the Project. The County’s access to observe, monitor andginspect shall include the right to review all
documents and files relating to the Project, as well as construction on the Site, including all tests and inspections
relating to construction of the Project.

8.2 Contractor expressly acknowledges it is aware of and willécomply with all record retention and audit
requirements contained in the Contract Documents. These requirements include, but are not limited to, the
maintenance of an Official Project File that must be preserved. a minimum of five (5) years, the protection of
records from fire or other damage, the maintenance of all records in accordance with generally accepted
accounting principles, and the agreement that the County or its designated representative shall have the right to
review, to audit, and to copy any records and supporting documentation pertaining to the performance of this
Agreement.

ARTICLE IX
MISCELEANEOUS PROVISIONS
9.1 INDEPENDENT CONTRACTOR

Contractor is, andsshallbe, acting at all times in the performance of this Agreement as an independent Contractor.
Contractor shall secure at its expense, and be responsible for any and all payment of all taxes, social security,
state disability insurance compensation, unemployment compensation and other payroll deductions for Contractor
and its officers, agents and employees and all business licenses, if any, in connection with the services to be
performed hereunder.

9.2 COUNTY EMPLOYEES AND OFFICIALS

Contractor shall employ no County official nor any regular County employee in the Work performed pursuant to
this Agreement. No officer or employee of County shall have any financial interest in this Agreement in violation of
applicable provisions of law.

Contractor agrees to provide or has already provided information on former County of San Bernardino
administrative officials (as defined below) who are employed by or represent Contractor. The information provided
includes a list of former County administrative officials who terminated County employment within the last five
years and who are now officers, principals, partners, associates or members of the business. The information also
includes the employment with or representation of Contractor. For purposes of this provision, "County
Administrative Official" is defined as a member of the Board of Supervisors or such officer staff, Chief Executive
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Officer or member of such officer staff, County department or group head, assistant department or group head, or
any employee in the Exempt Group, Management Unit or Safety Management Unit.

9.3 INACCURACIES OR MISREPRESENTATIONS

If during the course of the administration of this agreement, the County determines that the Contractor has made a
material misstatement or misrepresentation or that materially inaccurate information has been provided to the
County, this contract may be immediately terminated. If this contract is terminated according to this provision, the
County is entitled to pursue any available legal remedies.

9.4 IRAN CONTRACTING ACT OF 2010

(Public Contract Code sections 2200 et seq.)
(Applicable for all Contracts of one million dollars ($1,000,000) or more)

In accordance with Public Contract Code section 2204(a), the Contractor certifies that\at the time the Contract is
signed, the Contractor signing the Contract is not identified on a list.ereated pursuant to subdivision (b) of Public
Contract Code section 2203 (http://www.dgs.ca.gov/pd/Resources/PDLegislation.aspx) as a person (as defined in
Public Contract Code section 2202(e)) engaging in investment activities in Iran described in subdivision (a) of
Public Contract Code section 2202.5, or as a person described in subdivisiony(b) of Public Contract Code section
2202.5, as applicable.

Contractors are cautioned that making a false certification may subject the Contractor to civil penalties, termination
of existing contract, and ineligibility to bid on a contract for a period of three (3) years in accordance with Public
Contract Code section 2205.

9.5 NOTICES

Any notices or special instructions required to be given in writing under this Agreement shall be given either by
personal delivery to Contractor's agent (as designated by Contractor) or to County's Engineer and County Counsel
as the situation shall warrant, or by enclosing the same in a sealed envelope, postage prepaid, and depositing the
same in the United States Postal Service, addressed as follows:

COUNTY CONTRACTOR
Real Estate Services Dept. As shown on page one of this
Project Management Division Contract

385 North Arrowhead Ave., 3 FI.
San Bernardino, CA 92415-0184
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ARTICLE X

The contract is delivered by , Contractor, to County for acceptance by its Board of Supervisors
at San Bernardino, California, and is deemed to have been entered into at San Bernardino, California.

IN WITNESS WHEREOF, the Board of Supervisors of the County of San Bernardino has caused this Contract to
be subscribed by its duly authorized officers, in its behalf, and the said party of the second part has signed this
Contract.

COUNTY OF SAN BERNARDINO

(Print or type name of corporation, company, centractor, etc.)

- By: >
James Ramos, Chairman, Board of Supervisors (Authorized Signature - sign in blue ink)
Dated: Name;

(Print or type name of person signing contract)
SIGNED AND CERTIFIED THAT A COPY OF THIS

DOCUMENT HAS BEEN DELIVERED TO THE Title;
CHAIRMAN OF THE BOARD (Print or Type)
Laura H. Welch Dated:

Clerk of the Board of Supervisors
of the County of San Bernardino

By Address:

Deputy
Approved as to Legal Form Reviewed by Contract Compliance Presented to BOS for Signature
» » »
Julie J. Surber — Deputy County Counsel Terry W. Thompson - Director
Date Date Date
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CONTRACTOR'’S AFFIDAVIT AND FINAL RELEASE

This is to certify that hereinafter
“the undersigned”, declares to the County of San Bernardino hereinafter “the
County”, under oath, that it has paid in full for all materials, supplies, labor,
services, tools, equipment and all other bills contracted for by the undersigned or
by any of the undersigned’s agents, employees or subcontractors used in or
contributing to the execution of its contract with the County with regardto.the
building, erection, construction, or repair of that certain work of improvement
known as:

situated in the City / Community of
County of San Bernardino, State of California, more particularly described as
follows:

The undersigned declares that it knows of no unpaid debts or claims arising out
of said Contract which would constitute grounds for any third party to claim a stop
notice of any unpaid sums owing to the undersigned:

Further, for valuable consideration, the'receipt.of which is hereby acknowledged,
the undersigned does hereby fully release and acquit the County and all its
agents and employees of the County, and each of them, from any and all claims,
debts, demands, or causes of action which exist or might exist in favor of the
undersigned by reason of the Contract executed between the undersigned and
the County or which relate in any way to the'work performed by the undersigned
with regard to the above-referenced construction project.

Further, the undersigned expressly acknowledges its awareness of and waives
the benefits of paragraph 1542 of the Civil Code of the State of California which
provides: “A general release does not extend to claims which the creditor does
not know or suspect to exist in his favor at the time of executing the release,
which if known by him must have materially affected his settlement with the
debtor.”

This release is.intended to be a full and general release of any and all claims
which the undersigned now has or may, in the future, have against the County
and/or its agents and employees with regard to any matter arising from the
construction of the above-referenced project of the contract between the County
and the Contractor with respect thereto whether such claims are now known or
unknown, or are suspected or unsuspected.

Dated: By:

Name

Title:

Name of Entity:




CONTRACT BOND BOND NUMBER

PUBLIC WORK EFFECTIVE DATE

PERFORMANCE BOND

KNOW ALL PERSONS BY THESE PRESENTS: That we,

(Name of Principal)

, as Principal

(Principal’'s Address)

and

(Name of Surety)

(Surety’s Address)

a corporation organized and existing under the laws of the State of
and authorized to transact surety business in the State of California, as Surety, are held
and firmly bound unto the County of San Bernardino in the penal sum of

Dollars ($ ), lawful money
of the United States of America, for the payment whereof, well and truly to be made, we
hereby bind ourselves, our heirs, executors, administrators, successors and assigns,
jointly and severally; firmly by these presents.

The conditionof the above obligation is such that, whereas the Principal has entered
into a contract dated , 20__, (the “Contract”) with the County of
San Bernardino to do and perform the following work, to-wit:

Project Name:
Project #:

Now, therefore if the hereby Principal, his, her or its heirs, executors, administrators,
successors or assigns, shall in all things stand to and abide by, and well and truly keep
and perform the covenants, conditions and agreements in the Contract and any
alteration thereof made as therein provided, on his, her or their part to be kept and
performed at the time and in the manner therein specified, and in all respects according
to their true intent and meaning and shall indemnify, defend and hold harmless the
County of San Bernardino and its officers, agents, and employees, as therein stipulated,
then this obligation shall become and be null and void; otherwise it shall be and remain
in full force and effect.



If the said Principal shall fail to perform the work contracted to be performed the Surety,
upon written demand of the County of San Bernardino, shall perform the work in
conformance with the Contract Documents.

As part of the obligations secured hereby and in addition to the face amount specified
therefor, there shall be included costs and reasonable expenses and fees, ncluding
reasonable attorney’s fees, incurred by the County of San Bernardino in successfully
enforcing such obligation, all to be taxed as costs and included in @ny judgment
rendered.

Surety, for value received, hereby stipulates and agrees that no‘change, extension of
time, alteration or addition to the terms of the Contract or to the work to be performed
thereunder or the Contract Documents accompanying the same shalliin any way affect
its obligations on this bond, and it does hereby waive notice of any such change,
extension of time, alteration or addition to the terms of the Contract or to.the work to be
performed or to the Contract Documents thereunder.

This bond is deemed to have been entered into at San Bernardino, California.
IN WITNESS WHEREOF, the Principal .and»Surety have caused this bond to be

executed this day of » 20___, by its undersigned
representative(s) pursuant to authority of its governing body.

Principal
(Have Signature(s) Notarized)
Name:

(Seal) By:
Title:
Address:

Phone

Surety
(Have Signature Notarized and
Attach Power of Attorney)
Name:

(Seal) By:
Title:
Address:

Phone




CONTRACT BOND BOND NUMBER

PUBLIC WORK EFFECTIVE DATE

PAYMENT BOND
(LABOR AND MATERIALS)

KNOW ALL PERSONS BY THESE PRESENTS: That we,

(Name of Principal)

, as Principal

(Principal’s Address)

and

(Name of Surety)

(Surety’s Address)

a corporation organized and existing under the laws of the State of
and authorized to transact surety business in the State of California, as Surety, are held
and firmly bound unto the County of»San< Bernardino in the penal sum of
Dollars ($ ), lawful money
of the United States of America, for the payment whereof, well and truly to be made, we
hereby bind ourselves, our heirs, executors, administrators, successors and assigns,
jointly and severally; firmly by these presents.

The condition<of the above obligation is such that, whereas the Principal has entered
into a contract dated , 20__, (the “Contract”) with the County of
San Bernardino to do and perform the following work, to-wit:

Project Name:
Project #:

Now, therefore, if the hereby bounded Principal, his, her or its heirs, executors,
administrators, successors or assigns or subcontractors shall fail to pay any of the
persons named in California Civil Code section 9100, or amounts due under the California
Unemployment Insurance Code with respect to work or labor performed under the Contract,
or for any amounts required to be deducted, withheld, and paid over to the Employment
Development Department from the wages of employees of the Principal and subcontractors
pursuant to section 13020 of the California Unemployment Insurance Code with respect to
the work and labor, that Surety will pay for the same, and also, in case suit is brought upon
the bond, a reasonable attorney's fee, to be fixed by the court.



This bond shall inure to the benefit of any of the persons named in California Civil Code
section 9100 so as to give a right of action to those persons or their assigns in any suit
brought upon this bond.

Should the condition of this bond be fully performed, then this obligation shalldbecome
null and void, otherwise it shall be and remain in full force and effect.

Surety, for value received, hereby stipulates and agrees that no change, extension.of
time, alteration or addition to the terms of the Contract or to the work.to be performed
thereunder or the Contract Documents accompanying the same shall in any way affect
its obligations on this bond, and it does hereby waive notice of any such change,
extension of time, alteration or addition to the terms of the Contract or'to the work to be
performed or to the Contract Documents thereunder.

This bond is deemed to have been entered into at San Bernardino, California.
IN WITNESS WHEREOF, the Principal and Surety have_caused this bond to be

executed this day of , 20, by its undersigned
representative(s) pursuant to authority of its.geverning body.

Principal
(Have Signature(s) Notarized)
Name:

(Seal) By:
Title:
Address:

Phone

Surety
(Have Signature Notarized and
Attach Power of Attorney)
Name:

(Seal) By:
Title:
Address:

Phone




BID BOND

CONTRACTOR.JO
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General Prevailing Wage Determinations:
2015-1 Journeyman Determinations

General prevailing wage determinations made by the director of industrial relations
Pursuant to California Labor Code part 7, chapter 1, article 2, sections 1770, 1773, and 1773.1

The effective date of each determination is ten (10) days after the issue date. (8 CCR § 16000).<The general
determinations are issued twice a year (February 22nd and August 22nd) and go into effect ten days thereafter (March
3rd in a leap year and March 4th in a non-leap year for determinations issued on February 22nd, and September 1st for
determinations issued on August 22nd).

For the most up-to-date wage determinations, visit http://www.dir.ca.gov/oprl/PWD/index.htm. Check the Important
Notices to see if any corrections, interims, or modifications have been issued that may apply towyour determination.

CRAFT LOCATION (Click for website) (pg)
Asbestos and Lead Abatement (Laborer) (e) " Southern California (18D)
Asbestos Worker, Heat and Frost Insulator (d) Southern California (3)
Boilermaker (for Pipelines) (e) A SM California
Boilermaker-Blacksmith Statewide (1)
Brick Tender ‘ ‘- County Subtrade
Brick Tender: Forklift Operator County Subtrade
Bricklayer, Stonemason, Marble Mason, Cement Blocklamr,‘er, Cleaner County Subtrade
Bricklayer: Mason Finisher County Subtrade
Building/Construction Inspector and Field Soils and I\lerial Tester‘ v Southern California (10E)
Carpenter Southern California (4)
Carpet, Linoleum, Resilient Tile Layer l \ l County Subtrade
Carpet, Linoleum, Resilient Tile Layer — Second Shift County Subtrade Shift Diff
Carpet, Linoleum: Material Handler — A‘M’ County Subtrade
Carpet, Linoleum: Material Handler — After 6 Months — Second Shift County Subtrade Shift Diff
Carpet, Linoleum: Material Ha’er — First 6 I\M County Subtrade
Carpet, Linoleum: Material Handler — First 6 Months - Second Shift County Subtrade Shift Diff
Cement Mason A Southern California (20)
Cranes, Pile Driver and Hoisting Equipment (Operating Engineer) + Southern California (10A-10B)
Dredger (OperatW\eer) (e) ‘ Southern California (10)
Driver (On/Off-Hauling To/From Construction Site) Statewide (2K-2L)
Drywall Fini,r ‘ County Subtrade
Drywall Installer (Carpenter) Southern California (5)
EIectﬂUtiMneman (J Statewide (2A)
Electrical Utility Lineman(b) Statewide (21)
.Electrical mLinm (c) Statewide (2A-1)
Electrician: Cable Splicer — Zone A — Second Shift County Subtrade Shift Diff

+  Includes shift pay determinations.

* A single asterisk after the expiration date of a determination indicates that no increase is required for projects advertised while that determination is in effect. The determination
remains in effect until it is canceled, modified, or superceded by a new determination by the Director of Industrial Relations. A new determination will become effective 10 days
after it is issued. Contact the Division of Labor Statistics and Research at (415) 703-4774 after 10 days from the expiration date, if no subsequent determination is issued.

a.  State of California, except Del Norte, Imperial, Inyo, Kemn, Los Angeles, Modoc, c.  Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino,
Mono, Orange, Riverside, San Bernardino, San Diego, San Luis Obispo, Santa San Diego, San Luis Obispo, Santa Barbara, Tulare and Ventura.
Barbara, Siskiyou, Tulare and Ventura. d. Includes San Diego County; excludes Mono County.

b.  Includes Del Norte, Modoc and Siskiyou Counties. e.  Includes San Diego County.
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http://www.dir.ca.gov/dlsr/PWD/Statewide.html
http://www.dir.ca.gov/dlsr/PWD/Determinations/Subtrades/g_sanberna.html
http://www.dir.ca.gov/dlsr/PWD/Determinations/Subtrades/g_sanberna.html
http://www.dir.ca.gov/dlsr/PWD/Determinations/Subtrades/g_sanberna.html
http://www.dir.ca.gov/dlsr/PWD/Determinations/Subtrades/g_sanberna.html
http://www.dir.ca.gov/dlsr/PWD/Southern.html
http://www.dir.ca.gov/dlsr/PWD/Southern.html
http://www.dir.ca.gov/dlsr/PWD/Determinations/Subtrades/g_sanberna.html
http://www.dir.ca.gov/dlsr/PWD/Determinations/Subtrades/Shift/g_sanberna_shift.html
http://www.dir.ca.gov/dlsr/PWD/Determinations/Subtrades/g_sanberna.html
http://www.dir.ca.gov/dlsr/PWD/Determinations/Subtrades/Shift/g_sanberna_shift.html
http://www.dir.ca.gov/dlsr/PWD/Determinations/Subtrades/g_sanberna.html
http://www.dir.ca.gov/dlsr/PWD/Determinations/Subtrades/Shift/g_sanberna_shift.html
http://www.dir.ca.gov/dlsr/PWD/Southern.html
http://www.dir.ca.gov/dlsr/PWD/Southern.html
http://www.dir.ca.gov/dlsr/PWD/Southern.html
http://www.dir.ca.gov/dlsr/PWD/Statewide.html
http://www.dir.ca.gov/dlsr/PWD/Determinations/Subtrades/g_sanberna.html
http://www.dir.ca.gov/dlsr/PWD/Southern.html
http://www.dir.ca.gov/dlsr/PWD/Statewide.html
http://www.dir.ca.gov/dlsr/PWD/Statewide.html
http://www.dir.ca.gov/dlsr/PWD/Statewide.html
http://www.dir.ca.gov/dlsr/PWD/Determinations/Subtrades/Shift/g_sanberna_shift.html

General Prevailing Wage Determinations:
2015-1 Journeyman Determinations

CRAFT LOCATION (Click for website) (pg)
Electrician: Cable Splicer — Zone A - Third Shift County Subtrade Shift Diff
Electrician: Comm & System Installer County Subtrade

Electrician: Comm & System Installer — Second Shift County Subtrade Shift Diff
Electrician: Comm & System Installer — Third Shift County Suﬂe Shift Di‘
Electrician: Comm & System Tech County Subtrade

Electrician: Comm & System Tech — Second Shift Coun&btrmift Diffl
Electrician: Comm & System Tech — Third Shift County Subtrade Shift Diff
Electrician: Inside Wireman — Zone A Ay SUM v
Electrician: Inside Wireman — Zone A — Second Shift County.Subtrade Shift Diff
Electrician: Tunnel Wireman — Zone A ‘ Oﬁmwev
Electrician: Tunnel Wireman — Zone A - Third Shift County Subtrade Shift Diff
Elevator Constructor (e) Wﬂalifornia (6)
Fence Builder (Carpenter) (e) Southern California (3A)
Field Surveyor: Chainman/Rodman I ‘ County Subtrade

Field Surveyor: Chief of Party County Subtrade

Field Surveyor: Instrumentman w County Subtrade

Fire Safety and Miscellaneous Sealing (e) + Southern California (110)
Glazier ’ ‘ ‘ County Subtrade

Gunite Worker (Laborer) (e) Southern California (16)
Horizontal Directional Drilling (Laborer)(e) S ‘ . Southern California (21-D)
Housemover (Laborer) Southern California (17)
Iron Worker l S - Statewide (2)
Laborer Southern California (13)
Landfill Worker (Operating Engineer) (e) ‘ Southern California (10F)
Landscape Irrigation Laborer Southern California (18A)
Landscape Maintenance LM‘ ‘ Southern California (18C)
Landscape Operating Engineer Southern California (10C)
Light Fixture Maintenance ‘ Southern California (11B)
Light Fixture Maintenance (e) Southern California (11A)
Marble Finislr‘ A 4 County Subtrade

Metal Roofing Statewide (2))
Modular Fu‘ure Installer 'rpenter) Southern California (4A)
Operating Engineer + Southern California (7)
Painter‘strv County Subtrade

Painter: Industrial Repaint Painter County Subtrade

+  Includes shift pay determinations.

* A single asterisk after the expiration date of a determination indicates that no increase is required for projects advertised while that determination is in effect. The determination
remains in effect until it is canceled, modified, or superceded by a new determination by the Director of Industrial Relations. A new determination will become effective 10 days
after it is issued. Contact the Division of Labor Statistics and Research at (415) 703-4774 after 10 days from the expiration date, if no subsequent determination is issued.

a.  State of California, except Del Norte, Imperial, Inyo, Kemn, Los Angeles, Modoc, c.  Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino,
Mono, Orange, Riverside, San Bernardino, San Diego, San Luis Obispo, Santa San Diego, San Luis Obispo, Santa Barbara, Tulare and Ventura.
Barbara, Siskiyou, Tulare and Ventura. d. Includes San Diego County; excludes Mono County.

b.  Includes Del Norte, Modoc and Siskiyou Counties. e.  Includes San Diego County.
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General Prevailing Wage Determinations:
2015-1 Journeyman Determinations

CRAFT LOCATION (Click for website) (pg)
Painter: Repaint Painter, Lead Abatement County Subtrade

Parking and Highway Improvement (Striping, slurry & seal coat operations-Laborer) (e) Southern California (18E)
Plaster Tender County Subtrade

Plaster Tender: Plaster Clean-Up Laborer County Suﬂe ‘
Plasterer County Subtrade

Plumber: Fire Sprinkler Fitter Cour@btr‘ l
Plumber: Fire Sprinkler Fitter — Second Shift County Subtrade Shift Diff
Plumber: Industrial and General Pipefitter Ay SUM A 4
Plumber: Industrial and General Pipefitter — Second Shift County.Subtrade Shift Diff
Plumber: Landscape/Irrigation Fitter ‘ Oﬁmwev

Plumber: Landscape/Irrigation Fitter — Second Shift County Subtrade Shift Diff
Plumber: Landscape/Irrigation Tradesman \t trade

Plumber: Landscape/Irrigation Tradesman — Second Shift County Subtrade Shift Diff
Plumber: Service & Repair I ‘ County Subtrade

Plumber: Service & Repair — Second Shift County Subtrade Shift Diff
Plumber: Sewer and Storm Drain Pipe Tradesman w County Subtrade

Plumber: Sewer and Storm Drain Pipe Tradesman — Second Shift County Subtrade Shift Diff
Plumber: Sewer and Storm Drain Pipelayer ’ ‘ ‘ County Subtrade

Plumber: Sewer and Storm Drain Pipelayer — Second Shift County Subtrade Shift Diff
Roofer S ‘ . County Subtrade

Roofer: Pitch Work County Subtrade

Roofer: Preparer l S - County Subtrade

Sheet Metal Worker County Subtrade

Stator Rewinder ‘ Statewide (2H)
County Subtrade Electrician: Cable Splicer — Zone A County Subtrade

Teamster + l ‘ Southern California (22)
Telecommunications Technician Statewide (2B-2B2)
Telephone InstallationWorker‘ Statewide (2B3)
Terrazzo Worker County Subtrade

Tile Finisher &0 . 4 County Subtrade

Tile Layer County Subtrade

Tree T[imm‘ . Statewide (2D-2F)
Tunnel (Operating Engineer) + Southern California (10D)

Tunnelwrv Southern California (15)

+  Includes shift pay determinations.

* A single asterisk after the expiration date of a determination indicates that no increase is required for projects advertised while that determination is in effect. The determination
remains in effect until it is canceled, modified, or superceded by a new determination by the Director of Industrial Relations. A new determination will become effective 10 days
after it is issued. Contact the Division of Labor Statistics and Research at (415) 703-4774 after 10 days from the expiration date, if no subsequent determination is issued.

a.  State of California, except Del Norte, Imperial, Inyo, Kemn, Los Angeles, Modoc, c.  Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino,
Mono, Orange, Riverside, San Bernardino, San Diego, San Luis Obispo, Santa San Diego, San Luis Obispo, Santa Barbara, Tulare and Ventura.
Barbara, Siskiyou, Tulare and Ventura. d. Includes San Diego County; excludes Mono County.

b.  Includes Del Norte, Modoc and Siskiyou Counties. e.  Includes San Diego County.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: # BOILERMAKER-BLACKSMITH

DETERMINATION: C-14-X-2-2014-1

ISSUE DATE: February 22, 2014

EXPIRATION DATE OF DETERMINATION: September 30, 2014* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for new rates after 10 days from the expiration date, if no subsequent determination
is issued.

LOCALITY: All localities within the State of California

Employer Payments Straight-Time Overtime Hourly Rate
CLASSIFICATION Basic Health  Pension? Vacation/ Training Other  Hours  Total Daily Saturday Sunday/
(Journeyperson) Hourly and Holiday Payments Hourly Holiday
Rate Welfare Rate  11/2X 11/2X 2X

® AREA 1

Boilermaker-Blacksmith $41.66 $8.57 £$16.20 °$4.56 $0.75 $0.34 8 $72.08 °$103.29. 4 °$103.29 $134.50
2 AREA 2

Boilermaker-Blacksmith $42.78  $8.57 b$19.61 b$5.33 $1.25 $0.34 8  $77.88 ‘$111.74 °$111.74  $145.60
® AREA 3

Boilermaker-Blacksmith $39.18 $8.57 £$18.00 b$4.74 $1.25 $0.34 8 $72.08 °$103.04 °$103.04 $134.00

DETERMINATION: C-14-X-2-2014-1

ISSUE DATE: February 22, 2014

EXPIRATION DATE OF DETERMINATION: September 30, 2014* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for the new rates after 10 days from the expiration date, if no subsequent
determination is issued.

LOCALITY: All localities within the State of California

2 AREA 1
Boilermaker-Blacksmith Helper”  $22.91 e b$0.65 - $0.75 $0.34 8  $2465  °$36.43 $36.43 $48.21
2 AREA 2
Boilermaker-Blacksmith Helper’ ~ $23.53 e P$0.65 - $1.25 $0.34 8  $2577  °$37.86 °$37.86 $49.95
* AREA 3
Boilermaker-Blacksmith Helper’ ~ $24.55 e b$0.65 - $1.25 $0.34 8  $23.79  “$34.89 °$34.89 $45.99

# Indicates an apprenticeable craft. The current.apprentice wage rates are available on the Internet @ http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp.
To obtain any apprentice wage rates as of July'1, 2008 and prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division
of Apprenticeship Standards"website at http://www.dir.ca.gov/das/das.html.
2 Area 1 - Imperial, Inyo, Kern, Los:/Angeles, Orange, Riverside, San Bernardino, San Diego, Santa Barbara, San Luis Obispo (only that portion that is within a 25-
mile radius of the city of Santa Maria), and Ventura Counties.

Area 2 - Alameda, Contra Costa, Marin, San Francisco, San Mateo, Santa Clara, and Solano Counties.

Area 3 - All other remaining counties,
® Contribution is factored at the applicable overtime multiplier for each overtime hour worked.
¢ Rateapplies to the first 2 daily overtime hours and the first 10 hours worked on Saturday. All other overtime is paid at the Sunday/Holiday rate.
4 Includes amount for Annuity TrustFund.
¢ Helpers will be eligible for Health & Welfare benefits after completing 2000 hours.
fOne Helper shallbe employed on each job of 5 to 10 employees.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective
bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial
Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section
6700 of the Government Code. You may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday
provisions for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence
payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Office of
the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: #IRON WORKER
DETERMINATION: C-20-X-1-2015-2
ISSUE DATE: August 22, 2015
EXPIRATION DATE OF DETERMINATION: December 31, 2015** The rate to be paid for work performed after this date'has
been determined. If work will extend past this date, the new rate must be paid and should be incorporatediin contracts entered into
now. Contact the Office of the Director — Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within the State of California

Employer Payments Straight-Time Overtime Hourly Rate
CLASSIFICATION Basic Health Pension Vacation/ Trainifig Other Hours Total °Daily °Saturday Sunday/
(Journeyperson) Hourly and Holiday Payments Hourly Holiday
Rate  Welfare Rate 11/2X 11/2X

Iron Worker (Ornamental,
Reinforcing, Structural) $33.50 9.42 12,97 83.92 0.72 2425 »8 62995 79.705 79.705 96.455

Fence Erector $27.08 7.25 8.64 2.62 0.51 1515 8 47.615 61.155 61.155 74.695

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet at
http://www.dir.ca.gov/OPRL/PWAppWage/PWApp\WageStart.asp. To obtain any apprentice wage rates as of July 1, 2008 and prior
to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship Standards'
website at http://www.dir.ca.gov/das/das.html.

% Includes supplemental dues.

® Rate applies to the first 2 daily overtime hours and the first 8 hours on Saturday. All other overtime is at the Sunday/Holiday rate.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be
all holidays in the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on
the project, which'is on file.with the Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained
rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday
provisions for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at
(415)703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall
make travel and/or subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence
provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence
requirements for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at
(415) 703-4774.




GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: ELECTRICAL UTILITY LINEMAN
DETERMINATION: C-61-X-3-2015-1
ISSUE DATE: August 22, 2015
EXPIRATION DATE OF DETERMINATION: December 31, 2015** The rate to be paid for work performed after this date has been determined.
If work will extend past this date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office of the
Director — Research Unit for specific rates at (415) 703-4774.
LOCALITY: All localities within the State of California, except Del Norte, Modoc, and Siskiyou Counties. (For Del Norte, Modoc and Siskiyou -
see page 2I)
Straight-Time

Employer Payments Overtime Hourly Rate

CLASSIFICATION Basic Health Pension Training Other Hours  Total Daily Saturday Sunday
(Journeyperson) Hourly and Payments Hourly and
Rate Welfare Rate 2X 2X Holiday
# Lineman, Cable Splicer ~ $52.85 5.50 48.18 ®0.26 ‘0.60 8 68.98 124.27 124.27 124.27
## Powderman 47.19 5.50 47.44 b 0.24 ‘055 8 62.344 111.73 111.73 111.73
## Groundman 32.28 5.50 47.40 ®0.16 037 8 46.68° 180.45 80.45 80.45

DETERMINATION: C-61-X-4-2015-1
ISSUE DATE: February 22, 2015
EXPIRATION DATE OF DETERMINATION: December 31, 2015* Effective until superseded by a new determination issued by the Director

of Industrial Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for the new rates after 10-days from the expiration

date, if no subsequent determination is issued.

LOCALITY: All localities within the State of California, except Del Norte, Imperial, Inyo, Kern; Kings, Los Angeles, Modoc, Mono, Orange,
Riverside, San Bernardino, San Diego, San Luis Obispo, Santa Barbara, Siskiyou, Tulare, and Ventura'Counties. (For Del Norte, Modoc, and Siskiyou
— see page 2I. For Imperial, Inyo, Kern, Kings, Los Angeles, Mono, Orange, Riverside, San.Bernardino, San Diego, San Luis Obispo, Santa Barbara,
Tulare, and Ventura Counties — see page 2A-1.

Straight-Time

Employer Payments Overtime Hourly Rate

CLASSIFICATION Basic Health Pension Vacation/ Hours, ~ Total Daily  Saturday Sunday/
(Journeyperson) Hourly and Holiday Hourly Holiday
Rate Welfare Rate 1%X 1¥%X 1¥.X
## Pole Restoration Journeyman $27.97 5.00 %0.60 0.75 8 35.16 49.56 ©49.56 49.56
After 1 year 27.97 5.00 %0.60 1.29 8 35.70 50.10 50.10 50.10
After 3 years 27.97 5.00 40.60 1.83 8 36.24 50.64 °50.64 50.64
After 6 years 27.97 5.00 %0.60 2.36 8 36.77 51.17 °51.17 51.17
## Senior Technician ¢ 18.09 5.00 %0.60 0.49 8 24.72 34.04 34.04 34.04
After 1 year 18.09 5.00 %0.60 0.84 8 25.07 34.39 34.39 34.39
After 3 years 18.09 5.00 %0.60 1.19 8 25.42 34.74 °34.74 34.74
After 6 years 18.09 5.00 40.60 1.53 8 25.76 35.08 35.08 35.08
## Pole Treatment Journeyman 24.99 5.00 40.60 0.67 8 32.01 44.88 44.88 44.88
After 1 year 24.99 5.00 %0.60 1.15 8 32.49 45.36 ©45.36 45.36
After 3 years 24,99 5.00 %0.60 1.63 8 32.97 45.84 ©45.84 45.84
After 6 years 24.99 5.00 %0.60 2.11 8 33.45 46.32 ©46.32 46.32
## Pole Restoration and Treatment
Technician (First 6 months) 14.00 5.00 %0.60 0.38 8 20.40 27.61 €27.61 27.61
Technician (After 6 months) 14.33 5.00 %0.60 0.39 8 20.75 28.13 €28.13 28.13

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet at
http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012,
please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.
## Indicates a non-apprenticeable craft.
#1n addition, an amount equal to.3% of the Basic Hourly Rate is added to the Total Hourly Rate and overtime hourly rates for the National Employees
Benefit Board.
® This amount is factored at the applicable overtime rate.
¢ Saturdays:may.be scheduled as a make-up day at the regular straight time rate.
9The Ratio of Technicians to Journeymen may not exceed 4 to 1. However, if the Journeyman is assisted by a maximum of two
Senior Technicians, three additional Technicians may be added per Senior Technician.
®Includes $0.01 to LMCC; the remaining amount is factored at the applicable overtime rate.
RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the
collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director
of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as
provided in Section 6700 of the Government Code. You may obtain the holiday provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded determinations may be obtained by contacting the Office of the Director —
Research Unit at (415) 703-4774.
TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or
subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the
Internet at http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting
the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: ELECTRICAL UTILITY LINEMAN

DETERMINATION: C-61-X-5-2013-1

ISSUE DATE: February 22, 2013

EXPIRATION DATE OF DETERMINATION: December 31, 2013* Effective until superseded by a new determination issued by.the Director. of
Industrial Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for new rates after 10 days from the expiration date, ifno
subsequent determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Kings, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Diego, San Luis Obispo,
Santa Barbara, Tulare, and Ventura Counties.

Employer Payments Straight-Time Overtime Hourly Rate
CLASSIFICATION Basic Health Pension Vacation/ Hours  Total Daily  Saturday Sunday/
(Journeyperson) Hourly and Holiday Hourly Holiday
Rate Welfare Rate 1%X 1¥.X 1¥.X
## Pole Restoration Journeyman $26.11 5.00 %0.60 - 8 32.49 45.94 45.94 45.94
After 6 Months $26.11 5.00 %0.60 1.21 8 33.70 47.145  °47.145 47.145
After 3 years $26.11 5.00 %0.60 1.86 8 34.35 47.795 °47.795 47.795
After 6 years $26.11 5.00 %0.60 221 8 34.70 48,145 °48.145 48.145
## Senior Technician ¢ 16.89 5.00 %0.60 - 8 23.00 31.70 €31.70 31.70
After 6 Months 16.89 5.00 %0.60 0.78 8 23.78 32.48 €32.48 32.48
After 3 years 16.89 5.00 %0.60 1.20 8 24.20 32.90 €32.90 32.90
After 6 years 16.89 5.00 %0.60 1.43 8 24.43 33.13 €33.13 33.13
## Pole Treatment Journeyman 23.33 5.00 %0.60 - 8 29.63 41.645  °41.645 41.645
After 6 Months 23.33 5.00 %0.60 1.08 8 30.71 42,725  °42.725 42.725
After 3 years 23.33 5.00 %0.60 1.66 8 31.29 43.305  °43.305 43.305
After 6 years 23.33 5.00 %0.60 1.97 8 31.60 43.615 “43.615 43.615
## Pole Restoration and Treatment
Technician (First 6 months) 13.07 5.00 %0.60 0.60 8 19.66 26.39 €26.39 26.39
Technician (After 6 months) 13.38 5.00 %0:60 0.62 8 20.00 26.89 €26.89 26.89
Technician (After 3 Years) 13.38 5.00 %0.60 0.95 8 20.33 27.22 €27.22 27.22
Technician (After 6 Years) 13.38 5.00 %0.60 1.13 8 20.51 27.40 €27.40 27.40

## Indicates a non-apprenticeable craft.

#1n addition, an amount equal to 3% of the Basic Hourly Rate is added to the Total Hourly Rate and overtime hourly rates for the
National Employees Benefit Board.

® This amount is factored at the applicable overtime rate.

¢ Saturdays may be scheduled as a make-up day at the regular straight time rate.

9 The Ratio of Technicians to Jourfieymen may not exceed 4 to 1. "However, if the Journeyman is assisted by a maximum of two
Senior Technicians, three additional Technicians may be added per Senior Technician.

RECOGNIZED HOLIDAYS: Holidays upon,which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in
the collective bargaining agreement, applicable toithe particular craft, classification, or type of worker employed on the project, which is on file with
the Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate
shall be paid shall be as provided in Section 6700 of the Government Code. You may obtain the holiday provisions for the current determinations on
the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded determinations may be obtained by contacting the
Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or
subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on
the Internet.at http:/iww.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained
by.contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773, AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: TELECOMMUNICATIONS TECHNICIAN

DETERMINATION: C-422-X-1-2003-2

ISSUE DATE: August 22, 2003

EXPIRATION DATE OF DETERMINATION: June 1, 2004* Effective until superseded by a new determination issuediby the
Director of Industrial Relations. Contact the Division of Labor Statistics & Research at (415) 703-4774-for the newyrates after 10
days from the expiration date, if no subsequent determination is issued.

LOCALITY: All localities within Alameda, Los Angeles, San Francisco, San Mateo, and Santa Clara.Counties.

Employer Payments Straight-Time Overtime Hourly Rate
Classification Basic Health Pension  Vacation  Training Hours Total Holiday
(Journeyperson) Hourly  and and Hourly
Rate Welfare Holidays Rate 112X* 212X
Telecommunications
Technician 28.50 2.79 0.93 3.28 - 8 35.50 49.75 78.25

* Rate applies to work in excess of eight hours daily‘and for all hours over 40. Rate applies to all hours worked on Sunday.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be
all holidays in the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the
project, which is on file with the Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate,
the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You may
obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions
for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall
make travel and/or subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence
provisions for the eutrent determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Travel and/or subsistence
requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773, AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: TELECOMMUNICATIONS TECHNICIAN

DETERMINATION: C-422-X-1-2003-2A

ISSUE DATE: August 22, 2003

EXPIRATION DATE OF DETERMINATION: June 1, 2004* Effective until superseded by a new'determination issued by the
Director of Industrial Relations. Contact the Division of Labor Statistics & Research at (415) 703-4774 for the new rates after 10
days from the expiration date, if no subsequent determination is issued.

LOCALITY: All localities within Contra Costa, Marin, Orange, and San Diego counties.

Employer Payments Straight-Time Overtime Hourly Rate
Classification Basic Health ~ Pension Vacation  Training< Hours Total Holiday
(Journeyperson) Hourly  and and Hourly
Rate Welfare Holidays Rate 112X* 212X
Telecommunications
Technician 27.93 2.79 0.93 3.21 - 8 34.86 48.825  76.755

? Rate applies to work in excess of eight hours daily-and for all hours over 40. Rate applies to all hours worked on Sunday .

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be
all holidays in the collectivesdbargaining agreement, applicable to the particular craft, classification, or type of worker employed on the
project, which is on file with the Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate,
the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You may
obtain the holiday provisions for the current:determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions
for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall
make travel and/or subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence
provisions\for the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Travel and/or subsistence
requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773, AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: TELECOMMUNICATIONS TECHNICIAN

DETERMINATION: C-422-X-1-2003-2B

ISSUE DATE: August 22, 2003

EXPIRATION DATE OF DETERMINATION: June 1, 2004* Effective until superseded by a new'determination issued by the
Director of Industrial Relations. Contact the Division of Labor Statistics & Research at (415) 703-4774 for the new rates after 10
days from the expiration date, if no subsequent determination is issued.

LOCALITY: All localities within the Alpine, Amador, Butte, Calaveras, Colusa, El Dorado, Fresno; Glenn, Humboldt, Imperial,
Kern, Kings, Lake, Lassen, Madera, Mariposa, Mendocino, Merced, Modoc, Monterey, Napa, Nevada, PlaceryPlumas, Riverside,
Sacramento, San Benito, San Joaquin, San Luis Obispo, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonema, Stanislaus, Sutter,
Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo and Yuba counties.

Employer Payments Straight-Time Overtime Hourly Rate
Classification Basic Health Pension  Vacation  Training » Hours Total Holiday
(Journeyperson) Hourly  and and Hourly
Rate Welfare Holidays Rate 112X* 212X
Telecommunications
Technician 27.18 2.79 0.93 313 - 8 34.03 47.62 74.80

? Rate applies to work in excess of eight hours daily and for all hours over 40. Rate applies to all hours worked on Sunday.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be
all holidays in the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the
project, which is on file with the Directorof Industrial Relations. If the prevailing rate is not based on a collectively bargained rate,
the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You may
obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions
for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall
make travel and/or subsistence' payments to each worker to execute the work. You may obtain the travel and/or subsistence
provisions for the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Travel and/or subsistence
requirements for.current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773, AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: TELEPHONE INSTALLATION WORKER AND RELATED CLASSIFICATIONS

DETERMINATION: C-422-X-10-2001-1

ISSUE DATE: August 22, 2001

EXPIRATION DATE OF DETERMINATION: October 1, 2001* Effective until superseded bya new:determination issued by
the Director of Industrial Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates after
10 days from the expiration date, if no subsequent determination is issued.

LOCALITY: All localities within Del Norte, Inyo, Mono and San Bernardino, and Santa Barbara Counties.

Employer Payments Straight-Time  Overtime Hourly Rate
Classification Step” Basic Health  Pension  Vacation® Training Hours Total 11/2X° 2x¢
(Journeyperson) Hourly and and Hourly
Rate Welfare® Holiday Rate
Telephone Installation
Worker 1 $9.97 $0.06 - $0.84 - 8 $10.87 $15.855 $20.84
2 10.79 0.06 - 091 - 8 11.76 17.155  22.55
3 11.73 0.07 - 0.99 - 8 12.79 18.655  24.52
4 12.78 0.07 - 1.08 - 8 13.93 20.32 26.71
5 14.05 0.08 - 1.19 - 8 15.32 22.345  29.37
6 15.50 0.09 - 1.31 - 8 16.90 24.65 32.40
7 17.20 0.10 - 1.46 - 8 18.76 27.36 35.96
8 19.36 0.11 - 1.64 - 8 21.11 30.79 40.47
9 22.13 0.13 - 1.87 - 8 24.13 35.195  46.26

The time interval between steps is,six months.

Rates apply to the first eight years of employment only: for employment over eight years, $2.30 per hour worked; for employment
over fifteen years, $ 2.72 per hour worked; for employment over twenty-five years, $3.15 per hour worked.

Rate applies to.work in excess of a regular shift. Rate applies to all hours worked on Sunday, except those hours which exceed 55
hours weekly.

Rate applies to all hours which exceed 55 hours weekly.

¢ Includes an amount for sick leave. Benefit is paid until 270 sick leave workdays are accumulated.

o ®

d

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall
be all holidays in the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed
on the project, which is on file with the Director of Industrial Relations. If the prevailing rate is not based on a collectively
bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government
Code. Youmay obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD.
Holiday provisions for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-
4774,

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall
make travel and/or subsistence payments to each worker to execute the work. Travel and/or subsistence requirements for each craft,
classification or type of worker may be obtained from the Prevailing Wage Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: ##TREE TRIMMER (HIGH VOLTAGE LINE CLEARANCE)

DETERMINATION: C-TT-2015-1

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: December 30, 2017* Effective until superseded by a new determination issued.bysthe
Director of Industrial Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for new rates after<10 days from
the expiration date, if no subsequent determination is issued.

LOCALITY: Alpine, Amador, Calaveras, Del Norte, Fresno, Humboldt, Kern, Kings, Lake, Madera, Mariposa, Mendocino, Merced, Sacramento,
San Joaquin, Sonoma, Stanislaus, Tulare, and Tuolumne Counties (REF: 61-1245-12)

Employer Payments Straight-Time Overtime
CRAFT/CLASSIFICATION Basic Health Total
Hourly and Hourly Daily*" Daily
Rate Welfare Pension  Vacation Holiday = Hours Rate 1.1/2X 2X
Climber 22.84 5.00 0.72° 0.44¢ 0.62 8 29.62 35.29° 47.05
Groundperson  First 6 months 14.61 5.00 0.46 0.28 0.39 8 20.74 22567 30.10
Groundperson  After 6 months 15.66 5.00 0.49¢ 0.30° 0.42 8 2187 24.19° 32.26

DETERMINATION: C-TT-2015-1A

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: December 30, 2017* Effective until.superseded by a new determination issued by the
Director of Industrial Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for new rates after 10 days from
the expiration date, if no subsequent determination is issued.

LOCALITY: Butte, Colusa, Glenn, Lassen, Modoc, Shasta, Siskiyou, Sutter, Tehama, Trinity, and Yuba Counties (REF: 61-1245-12)

Climber 23.15 5.00 0.78f 0.45¢ 0.63 8 29.96 35.77° 47.69
Groundperson  First 6 months 13.12 5.00 0.41 0.25 0.35 8 19.13 20.277 27.03
Groundperson  After 6 months 15.76 5.00 0.49" 0.30' 0.43 8 21.98 24.35° 32.47

DETERMINATION: C-TT-2015-1B

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: December 30, 2017* Effective until superseded by a new determination issued by the
Director of Industrial Relations<Contact the Office of the Director — Research Unit at (415) 703-4774 for new rates after 10 days
from the expiration date, if no subsequent determination is issued.

LOCALITY: Alameda, Contra Costa, El Dorado, Nevada, Placer, Plumas, Sierra, Solano, and Yolo Counties (REF: 61-1245-12)

Climber 23.25 5.00 0.73 0.45 0.63 8 30.06 35.92% 47.90
Groundperson _First 6:months 14.88 5.00 0.47 0.29 0.40 8 21.04 22.99° 30.65
Groundperson/  After 6 months 15.97 5.00 0.50' 0.31" 0.43 8 22.21 24.67* 32.90

DETERMINATION: C-TT-2015-1C

ISSUE.DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: December 30, 2017* Effective until superseded by a new determination issued by the
Director of Industrial Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for new rates after 10 days from
the expiration date, if no subsequent determination is issued.

LOCALITY:. Marin and Napa Counties (REF: 61-1245-12)

Climber 22.51 5.00 0.71" 0.43° 0.61 8 29.26 34.787 46.37
Groundperson  First 6 months 14.40 5.00 0.45 0.28 0.39 8 20.52 22.25% 29.66
Groundperson  After 6 months ~ 15.45 5.00 0.49° 0.30¢ 0.42 8 21.66 23.87*  31.83

Footnotes listed on page 2E
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: ##TREE TRIMMER (HIGH VOLTAGE LINE CLEARANCE)

DETERMINATION: C-TT-2015-1D

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: December 30, 2017* Effective until superseded by a new determination issued by the
Director of Industrial Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for new rates after 10 days from
the expiration date, if no subsequent determination is issued.

LOCALITY: San Francisco, San Mateo, and Santa Clara Counties (REF: 61-1245-12)

Employer Payments Straight-Time Overtime
CRAFT/CLASSIFICATION Basic Health Total
Hourly and Hourly Daily? Daily
Rate Welfare Pension  Vacation Holiday  Hours Rate 11/2X 2X
Climber 23.81 5.00 0.75' 0.46° 0.64 8 30.66 36:79° 49.05
Groundperson  First 6 months 15.27 5.00 0.48 0.29 0.41 8 2145 23.59° 31.46
Groundperson  After 6 months 16.33 5.00 0.51' 0.31" 0.44 8 22.59 25.23 33.64

DETERMINATION: C-TT-2015-1E

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: December 30, 2017* Effective until superseded.by a new determination issued by the
Director of Industrial Relations. Contact the Office of the Director — Research Unit at'(415) 703-4774 for new rates after 10 days from
the expiration date, if no subsequent determination is issued.

LOCALITY: Monterey, San Benito, San Luis Obispo, and Santa Cruz.Counties (REF: 61-1245-12)

Climber 24.19 5.00 0.76" 0.47" 0.65 8 31.07 37.37* 49.83
Groundperson  First 6 months 15.53 5.00 0.49 0.30 0.42 8 21.74 23.99° 31.99
Groundperson ~ After 6 months ~ 16.63 5.00 0.52% 0.32Y 0.45 8 22.92 25.69°  34.26
## Not an apprenticeable craft. ! $0.51 after 3 years of service; $0.52 after 10 years.
2 Rate applies to the first 4 daily overtime hours. All other evertime'is at ™ $0.62 after 3 years of service; $0.92 after 10 years.
the double time rate. A normal non-work day in the same workweek " $0.72 after 3 years of service; $0.73 after 10 years.
may be worked at straight time if job is shut down during the normal © $0.87 after 3 years of service; $1.30 after 10 years.
workweek due to inclement weather. P $0.49 after 3 years of service; $0.50 after 10 years.
P $0.73 after 3 years of service; $0.74 after 10 years. 9 $0.60 after 3 years of service; $0.89 after 10 years.
¢ $0.88 after 3 years of service; $1.32 after 10 years. " $0.76 after 3 years of service; $0.77 after 10 years.
¢ $0.50 after 3 years of service; $0.51 after 10 years. $ $0.92 after 3 years of service; $1.38 after 10 years.
¢ $0.60 after 3 years of service; $0.91 after.10 years. ' $0.52 after 3 years of service; $0.53 after 10 years.
7 $0.74 after 3 years of service; $0.75 after 10,years. Y $0.63 after 3 years of service; $0.94 after 10 years.
9$0.89 after 3 years of service; $1.34 after 10 years. v $0.77 after 3 years of service; $0.79 after 10 years.
f‘$0.50 after 3 years of service; $0.51 after 10 years. “$0.93 after 3 years of service; $1.40 after 10 years.
' $0.61 after 3 years of service; $0.91 after 10 years. * $0.53 after 3 years of service; $0.54 after 10 years.
1°$0.74 after 3 years of service; $0.76 after 10 years. Y $0.64 after 3 years of service; $0.96 after 10 years.
k$0.90 after 3'years of service; $1.34 after 10 years. % Rate also applies to holidays.

RECOGNIZEDHOLIDAYS: Holidays upon which the general prevailing hourly wage rate for holiday work shall be paid, shall be all holidays in the collective
bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial
Relations."_If the prevailingyratesis'not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in
Section 6700 of the Government Code. You may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD.
Holiday provisions for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or
subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet
at http:/www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the
Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: ##TREE TRIMMER (LINE CLEARANCE)

DETERMINATION: C-TT-61-465-5-2010-1

ISSUE DATE: August 22, 2010

EXPIRATION DATE OF DETERMINATION: September 3, 2011* Effective until superseded by a new determination issued by the Director of
Industrial Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates after 10 days from the expiration
date, if no subsequent determination is issued.

LOCALITY: All localities within San Diego County.

Employer Payments Straight-Time Overtime
CRAFT/CLASSIFICATION Basic Health Pension Vacation Training Hours Total Daily® Daily™
Hourly and and Hourly
Rate Welfare Holiday Rate 112X 2X

Tree Trimmer

Trainee (0-18 Months) 16.18 0.89 - 1.06 - 8 18.13 26.22 34.31

1st year Climber 18.26 0.89 - 1.19 - 8 20.34 29.47 38.60

2nd year Climber 20.76 0.89 - 1.76 - 8 23.41 33.79 4417

Thereafter Climber 23.28 0.89 - 1.97% - 8 26.14 37.78 49.42
Groundman

1st year 13.18 0.89 - 0.86 - 8 14.93 21.52 28.11

Thereafter 14.23 0.89 - 1.20% g 8 16.32 23435  30.55

DETERMINATION: C-TT-61-465-5A-2015-1

ISSUE DATE: February 22, 2015

EXPIRATION DATE OF DETERMINATION: December 26, 2015** The rate to be paid for work performed after this date has been determined.
If work will extend past this date, the new rate must be paid and should besincorporated in‘contracts entered into now. Contact the Office of the
Director — Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial County

Tree Trimmer

1st year Climber 15.34 1.32 - 0.94 - 8 17.60 25.27 32.94

2nd year Climber 18.25 1.32 - 1.47 - 8 21.04 30.165 39.29

3rd year Climber 20.11 1.32 - 1.62 - 8 23.05 33.105 43.16

Thereafter Climber 20.80 132 - 1.68% - 8 23.80 34.20 44.60
Trimmer Trainee

Step 1 (0-6 Months) 12.60 1.32 - 0.48 - 8 14.40 20.70 27.00

Step 2 (7-18 Months) 13.17 1.32 - 0.51% - 8 15.00 21.585 28.17
Groundman 11.79 1.32 - 0.45' - 8 13.56 19.455 25.35

DETERMINATION: C-TT<61-47-3-2015-1

ISSUE DATE: February 22,2015

EXPIRATION DATE OF DETERMINATION: January 2, 2016** The rate to be paid for work performed after this date has been determined.
If work will extend past:this date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office of the
Director — Research Unit for specific rates at (415) 703-4774.

LOCALITY £ All localities within, Inyo, Los Angeles, Mono, Orange, Riverside, San Bernardino, Santa Barbara, and Ventura Counties.

Tree Trimmer Step 1™ 13.90 3.51 0.41 0.64 - 8 18.46 2541"  32.36
Step 2 14.78 351 0.44 0.68 - 8 19.41 26.80"  34.19
Step 3 15.37 351 0.46 0.71¥ - 8 20.05 27.735" 3542
Step.4 16.07 351 0.48 0.74 K 8 20.80 28.835"  36.87

Tree Trimmer Trainee )
Step1:(0-6 Months) 12.34 351 0.37 0.57 - 8 16.79 22.96" 29.13
Step 2 (7-18 Months) 13.20 351 0.39 0.61 - 8 17.71 24.31" 30.91
Groundman 11.88 351 0.35 055" - 8 16.29 22.231 28.17

Footnotes listed on page 2G
(Recognized Holidays and Travel and Subsistence Payment footnotes listed on page 2G)
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## Not an apprenticeable craft. 99$0.81 after 1 year at this level.

? Rates apply to work in excess of 40 hours in a week, 8 hours in a M Procession from one step to another will begin upon completion of a minimum of
day, and any time on a non-work day or holiday. A normal non- 12 months of service.
work day in the same workweek may be worked at the straight il Rates apply to the first 4 daily overtime hours in the regular workweek
time if job was shut down during the normal workweek due to and the first 12 hours on any non-work day. All other overtime is at the
inclement weather. double time rate. A normal non-work day in the same workweek may be

b Rates apply to work in excess of 12 hours in a day. worked at the straight-time if job was shut down during the normal

© $2.42 after 7 years of service at this level. workweek due to inclement weather.

dd$1.48 after 8 years at this level. i $1.00 after 2 years of service with the company; $1.30 after 10‘years of

® $2.08 after 10 years of service at this level. service with the company

1 $0.73 after 1 year; $0.95 after 2 years; $1.18 after 10 years at this level. Kk $1.05 after 2 years of service with the company; $1.36 after 10 years of

service.

' $0.78 after 2 year of service with the company; $1.01 after 10 years of
service with the company.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for holiday work shall befpaid, shall be all holidays in the collective
bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is.on file with the Director of Industrial
Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be{paid shall be as'provided in
Section 6700 of the Government Code. You may obtain the holiday provisions for the current determinations on the Internet at http:/www.dir.ca.gov/OPRL/PWD.
Holiday provisions for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.kand 1773.9, contractors shall make travel and/or
subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet
at http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the
Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773, AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: # STATOR REWINDER
DETERMINATION: C-738-1412-7-2008-1
ISSUE DATE: August 22, 2008
EXPIRATION DATE OF DETERMINATION: September 30, 2008* Effective until superseded by a new determination issued by:the
Director of Industrial Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates after 10 days
from the expiration date, if no subsequent determination is issued.

LOCALITY: All localities within the State of California.

Employer Payments Straight-Time Overtime Hourly Rate

CLASSIFICATION Basic Health Pension Vacation Holiday Training Hours Total® “Daily®® Saturday® Sunday® Holiday®

(Journeyperson) Hourly and Hourly
Rate  Welfare Rate 11/2X, 11/2X 2X 21/2X
Stator Rewinder $15.20 %1.36 .18 29 .58 829 8 1990 2956 2956 39.22  48.88

Stator Rewinder Helper
(First 6 Months) 11.74  ®1.05 #1.69 823 45 823 8 1539 2286 2286 30.33 37.80

Stator Rewinder Helper
(After 6 Months) 1195 ®.07 8.72 23 A6 823 8 1566 2326 2326 30.86 38.46

# Indicates an apprenticeable craft. Effective as of July 1, 2008, the issuance and publication of the prevailing wage apprentice schedules/apprentice
wage rates have been reassigned by the Department ofdndustrial Relations.from theDivision of Labor Statistics and Research to the Division of
Apprenticeship Standards. To obtain any apprenticesSchedules/apprentice wage rates, please contact the Division of Apprenticeship Standards or refer to
the Division of Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.

Contributions are factored at the appropriate overtime multiplier.

Rate applies to the first 4 daily overtime hours and the first 12 hours on Saturday. After 12 hours daily, the Sunday double-time rate applies.

Rate applies to the first two years of employment only: for employment over two years, $.58 per hour worked; for employment over five years, $.73
per hour worked; for employment over seven years, $.88 per hour worked; for employment over fifteen years, $1.17 per hour worked; for employment
over twenty years, $1.46 per hour worked; for employment over thirty years, $1.75 per hour worked.

Rates apply to the first two years of employment only: for employment over two years, $.46 per hour worked; for employment over five years, $.57
per hour worked; for employment over seven years, $.69 per hour worked; for employment over fifteen years, $.92 per hour worked; for employment
over twenty years, $1.15 perhour worked; for employment over thirty years, $1.38 per hour worked.

Does not include any additional amount that may-be required for vacation pay.

®

o

[=%

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the
collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the
Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be
paid shall be as provided in Section 6700 of the Government Code. You may obtain the holiday provisions for the current determinations on the Internet
at http://www.dir.ca:gov/DLSR/PWD. Holiday provisions for current or superseded determinations may be obtained by contacting the Prevailing Wage
Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or
subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the
Internet at http://www.dir.ca.gov/DLSR/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by
contacting the Prevailing Wage Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: # ELECTRICAL UTILITY LINEMAN
DETERMINATION: C-61-X-8-2014-1
ISSUE DATE: February 22, 2014
EXPIRATION DATE OF DETERMINATION: January 31, 2015* Effective until superseded by a new determination issued by the Director of
Industrial Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for the new rates after ten days after the expiration date
if no subsequent determination is issued.

LOCALITY: All localities within Del Norte, Modoc and Siskiyou counties.

Employer Payments Straight-Time Overtime Hourly Rate
CLASSIFICATION Basic  Health Pension Training Other  Hours  Total Daily Saturday. Sunday
(Journeyperson) Hourly  and Payments Hourly and
Rate Welfare Rate. »1 1/2X 11/2X Holiday
2X
Lineman, Heavy Line Equipment

man, Certified Lineman Welder,

Pole Sprayer $46.87 5.40 %9.76 ®0.47 0.3 8 62.63 987.065 €87.065 111.50
Cable Splicer 5249 5.40 %9.92 052  f0.14 8 68.47 995825 °95.825 123.18
Line Equipment Man 40.31 5.40 %.36 0.40  “0.11 8 5258 " 73.59 €73.59 94.60
Powderman 35.15 5.30 .75 ®0.35_ 0.10 8 46.65  %64.97 64.97 83.29
Groundman 31.31 5.30 %5.64 °0.31 " °0.09 8 4265 95897 58.97 75.29
Pole Sprayer Trainee

First six months 40.17 5.30 %5.91 ®0.40  ©0.11 8 51.89 472.83 72.83 93.77
Second six months 4209 5.30 #5.96 ®0.42  °0.12 8 53.89 %75.83 75.83 97.77
Third six months 4350 5,30 %.01 %0.44 042 8 55.37 %78.05 ¢78.05 100.73

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @
http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain any apprentice wage rates as of July 1, 2008 and prior to
September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship Standards' website at
http://www.dir.ca.gov/das/das.html.

% Includes an amount equal to 3% of the Basic Hourly Rate for the National Employees Benefit Board. This amount is factored at the applicable
overtime rate. Pursuant to Labor Code Sections 1773.1 and 1773.8, the amount paid for this employer payment may vary resulting in a lower
taxable basic hourly wage rate, but the total hourly rates for straight time and overtime may not be less than the general prevailing rate of per diem
wages.

® This amount is factored at the applicable overtime rate.

¢ This amount includes=$0.01 for the National Labor-Management Cooperation Committee, and the remainder of the amount is for the

AdministrativedMaintenance Fund. This amount (AMF) is factored at the applicable overtime rate.
¢ Applies to the first 2 hours of @vertime on a regular workday. All hours in excess of 10 hours will be paid at the double time rate.
¢ Applies to the first 8 hours on Saturday. All hours in excess of 8 hours on Saturday will be paid the Sunday and Holiday double time rate.

RECQOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays
in the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file
with the Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing
rate shall be paid,shall be as provided in Section 6700 of the Government Code. You may obtain the holiday provisions for the current
determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded determinations may be obtained
by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel
and/or subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current
determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770,1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

# METAL ROOFING SYSTEMS INSTALLER
Determination: C-MR-2015-1
Issue Date: August 22, 2015
Expiration date of determination: July 31, 2016** The rate to be paid for work performed after this date has been determined. If work
will extend past this date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office of
the Director — Research Unit for specific rates at (415) 703-4774.
Localities: All localities within Alameda, Contra Costa, Mendocino, and Solano.Counties. (REF: 232-81-1)

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  and And Hourly Daily  Saturday Holiday
Classification Rate Welfare Pension Holiday — Training. Other ». Hours Rate (1% X) (1% X) 2X)
# Metal Roofing Systems Installer $32.47 $8.42  $5.63 $361  $0.85 ($0.64 80°  $51.62 $67.86" $67.86" $84.09

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet at
http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp, To obtain.any apprentice wage rates as of July 1, 2008 and prior to September 27,
2012, please contact the Division of Apprenticeship Standards or«refer to the Division of Apprenticeship Standards' website at
http://www.dir.ca.gov/das/das.html.

% In the event that conditions over which the roofing contractor has no control (i.e. adverse weather, project delays, logistical problems, general

contractor or building owner requirements, etc:),prevent employees from working on one or more days during the regular work week, work performed

on Saturday may be paid at the straight time‘rates.

® Rate applies to the first 4 daily overtime hours and first 12 hours worked on Saturday; all other time is paid at the Sunday/Holiday overtime hourly
rate.

RECOGNIZED HOLIDAYS: Holidays upon which, the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the
collective bargaining agreement;applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of
Industrial Relations. If the prevailing rate,is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as
provided in Section 6700 of the Government Code. You may obtain the holiday provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded determinations may be obtained by contacting the Office of the Director —
Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or
subsistence payments to each worker.to-execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet
at http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the
Office of the Director — Research Unit at (415) 703-4774.

2]


http://www.dir.ca.gov/DLRS/PWD

GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

# METAL ROOFING SYSTEMS INSTALLER

Determination: C-MR-2012-1A

Issue Date: August 22, 2012

Expiration date of determination: September 30, 2012* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for the new rates after<10 days from the expiration date, if no
subsequent determination is issued.

Localities: All localities within Amador and EI Dorado Counties. (REF: 830-232-15)

Employer Payments® Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  And And Hourly Daily  Saturday Holiday
Classification Rate Welfare Pension Holiday Training Other — Hours Rate (1. X) (1% X) (2 X)
Amador County:
# Metal Roofing Systems Installer $20.41 $5.79 $2.80 $374 $0.20 $0.05° 8.0 $32.99  $43.19  $43.19" $53.40
El Dorado County:
# Metal Roofing Systems Installer $18.81 $5.35 $2.80 $3.48 $0.20 - 8.0 $30.64  $40.045 $40.045° $49.45

# Indicates an apprenticeable craft. The current apprentice wage'rates are available on the Internet at http:/www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior to September 1, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of
Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.

2 The credit for employer payments do not have to be computed on an annualized basis where the employer seeks credit for employer payments that are higher for public works
projects than private construction performed by theame employer. The director determined that annualization would not serve the purpose of this chapter pursuant to
California Labor Code Section 1773.1(d)(4).

b Saturdays in the same workweek may be worked at.straight-time if job is shut down for 2 or more days during the normal workweek due to wind, rain, snow or ice, fog, frost,
dew or extreme heat.

* There is no predetermined increase applicable to this determination.

RECOGNIZED HOLIDAYS: Holidaysupon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current.determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/ORSUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. “Yousmay-obtain the travel and/or subsistence provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD.
Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

# METAL ROOFING SYSTEMS INSTALLER

Determination: C-MR-2014-1B

Issue Date: August 22, 2014

Expiration date of determination: September 30, 2014* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for the new rates after 10 days from the expiration date, if no
subsequent determination is issued.

Localities: All localities within Butte, Lassen, Marin, Placer, Sacramento, San Joaguin, Sonoma, Yolo andYuba Counties. (REF: 830-232-16)

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  And And Hourly Daily  Saturday Holiday
Classification Rate®  Welfare® Pension® Holiday? Training® Other’ Hours Rate (1% X) (1% X) (1% X)
Butte, Lassen, Placer, Sacramento, Yolo and Yuba Counties:
# Metal Roofing Systems Installer $32.33 $7.25 $4.40 b $0.32 - 8.0 $44.30  $60.465° $60.465° $60.465°
San Joaquin County:
# Metal Roofing Systems Installer $29.99 $7.25 $4.25 b $0.32 - 8.0 $41.81  $56.805° $56.805° $56.805°
Marin and Sonoma Counties:
# Metal Roofing Systems Installer $33.16 - - b - $10.90 8.0 $44.06  $60.64° $60.64° $60.64°

# Indicates an apprenticeable craft. The current apprentice wage rates are’'available on the Internet at http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of
Apprenticeship Standards' website at http://www.dirica.gov/das/das.html.

& Basic Hourly Rate and Employer Payments are based on the Davis-Bacon Wage Determination.

® Included in straight-time hourly rate.

°Rate applies to all hours work in excess of 8ours per day and 40 hours during any one week.

* There is no predetermined increase applicable to this determination.

RECOGNIZED HOLIDAYS: Holidays.upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, ortype of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR(SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the,work:" You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD.
Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

# METAL ROOFING SYSTEMS INSTALLER

Determination: C-MR-2008-1C

Issue Date: August 22, 2008

Expiration date of determination: September 30, 2008* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the:new rates after 10 days from the expiration date, if no
subsequent determination is issued.

Localities: All localities within Calaveras County. (REF: 830-166-4)

Employer Payments? Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  And And Hourly Daily  Saturday Holiday
Classification Rate Welfare Pension Holiday Training_ Other *_ Hours Rate (1% X) (1% X) (2 X)
# Metal Roofing Systems Installer $47.59° - - - $0.45 - 8.0 $48.04  $71.835° $71.835° $71.835°

# Indicates an apprenticeable craft. Effective as of July 1, 2008, the issuance and publication of the prevailing wage apprentice schedules/apprentice wage rates have been
reassigned by the Department of Industrial Relations from the<Division of Labor Statistics and Research to the Division of Apprenticeship Standards. To obtain any apprentice
schedules/apprentice wage rates, please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship Standards' website at
http://www.dir.ca.gov/das/das.html.

The credit for employer payments do not have to be computed on an annualized basis where the employer seeks credit for employer payments that are higher for public works
projects than private construction performed by the’same employer. The director determined that annualization would not serve the purpose of this chapter pursuant to
California Labor Code Section 1773.1(d)(4).

® Includes an amount for Health and Welfare, Pénsion, Vacation/Holiday, Dues Check Off, and Other Payments.

°Rate applies to all hours work in excess of 8 hours per.day and 40 hours during any one week.

* There is no predetermined increase applicable to this determination.

RECOGNIZED HOLIDAYS: Holidaysupon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute, the “work: You may obtain the travel and/or subsistence requirements for the current determinations on the Internet at
http://www.dir.ca.gov/DLRS/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at
(415) 703:4774:
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773'/AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

# METAL ROOFING SYSTEMS INSTALLER

Determination: C-MR-2012-1D

Issue Date: August 22, 2012

Expiration date of determination: September 30, 2012* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for the new rates after 10 daysfrom the expiration date, if no
subsequent determination is issued.

Localities: All localities within Fresno County. (REF: 830-232-18)

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  And And Hourly Daily  Saturday Holiday
Classification Rate Welfare Pension Holiday ~ Training. Other». Hours Rate (1% X) (1% X) (2 X)
Fresno County:
# Metal Roofing Systems Installer $23.05 $3.60 $3.60 é $0.10 - 8.0 $30.35 $41.875 $41.875 $53.40

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet at http:/www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior te'September 142012, please contact the Division of Apprenticeship Standards or refer to the Division of
Apprenticeship Standards' website at http://www.dir.ca.gov/das/dasthtml.

2Included in straight-time hourly rate.

* There is no predetermined increase applicable to this determination.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the helidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Office ofithe Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD.
Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

# METAL ROOFING SYSTEMS INSTALLER

Determination: C-MR-2008-1E

Issue Date: August 22, 2008

Expiration date of determination: September 30, 2008* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates.after 10 days from the expiration date, if no
subsequent determination is issued.

Localities: All localities within Humboldt, Madera, Napa, and Shasta Counties. (REF: 830-232-17)

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  And And Hourly Daily  Saturday Holiday
Classification Rate Welfare Pension Holiday Training . Other< Hours Rate (1% X) (1%X) (1% X)
Humboldt County:
## Metal Roofing Systems Installer $16.00 - - - - $2.00 80 $18.00  $26.00° $26.00° $26.00°
Madera County:
# Metal Roofing Systems Installer $26.75  $2.00 $2.00 - $0.15 - 8.0 $30.90  $44.275° $44.275% $44.275°
Napa County:
## Metal Roofing Systems Installer $18.00 - - $0.35 - - 8.0 $18.35  $27.35° $27.35* $27.35°
Shasta County:
## Metal Roofing Systems Installer $19.83 - - - $0.20 - 8.0 $20.03 $29.945% $29.945% $29.945°%

# Indicates an apprenticeable craft. Effective as of July'1, 2008, the issuance and publication of the prevailing wage apprentice schedules/apprentice wage rates have been
reassigned by the Department of Industrial Relations from the Division of LaborStatistics and Research to the Division of Apprenticeship Standards. To obtain any apprentice
schedules/apprentice wage rates, please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship Standards' website at
http://www.dir.ca.gov/das/das.html.

## Rates for apprentices are not available in'the General Prevailing Wage Apprentice Schedule.

#Rate applies to all hours work in excess of 8 hours per day and 40 hours during any one week.

* There is no predetermined increasez@pplicable to this determination.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker sto.. execute the, work. You may obtain the travel and/or subsistence requirements for the current determinations on the Internet at
http://www.dir.ca.gov/IDLRS/PWD.  Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at
(415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING,PROJECTS

# METAL ROOFING SYSTEMS INSTALLER

DETERMINATION: C-MR-2015-1F

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: June 30, 2016** The rate to be paid for work performed after this date has been determined. If work will
extend past this date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office/of the Director — Research Unit
for specific rates at (415) 703-4774.

LOCALITIES: All localities within Los Angeles, Orange, Riverside and San Bernardino €ounties, (REF: 166-102-1)

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  and And Hourly — Daily’ Saturday® Holiday
Classification Rate® Welfare Pension® Holiday Training. Other.. Hours Rate (122 X) (1% X) (2 X)
# Metal Roofing Systems Installer $41.26 $9.87  $14.71 - $0.82 ' $0.65 8.0  $67.31 $87.94 $87.94 $108.57

# Indicates an apprenticeable craft. The current apprentice wageates are available on the/Internet at

http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain-any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012,

please contact the Division of Apprenticeship Standards or«fefer to the Rivision of Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.

% Includes amount withheld for Working Dues.

® Rate applies for the first 4 overtime hours Monday through Friday and the first 12 hours worked on Saturday. All other time is paid at the Sunday/Holiday
overtime rate. Saturdays in the same workweek may be worked at straight-time if job is shut down during the normal workweek due to inclement weather.

¢ Pursuant to Labor Code Sections 1773.1 and 1773.8, the amount paid for this employer payment may vary resulting in a lower taxable basic hourly wage rate,
but the total hourly rates for straight time and overtime may not be less,than the general prevailing rate of per diem wages.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the
collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of
Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as
provided in Section 6700 of the Government Code. You, may obtain the holiday provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded determinations may be obtained by contacting the Office of the Director —
Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or
subsistence payments to each . worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the
Internet at http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting
the Office of the Director — Research Unitat (415) 703-4774.

2J-6


http://www.dir.ca.gov/DLRS/PWD

GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

# METAL ROOFING SYSTEMS INSTALLER
DETERMINATION: C-MR-2015-2G

ISSUE DATE: August 22, 2015
EXPIRATION DATE OF DETERMINATION: December 31, 2015* Effective until superseded by a new determination issued by the Director of Industrial

Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for the new rates after ten days after the expiration date if no subsequent
determination is issued.

LOCALITIES: All localities within Monterey County". (REF: 166-104-10)

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  and and Hourly Daily  Saturday Holiday
Classification Rate Welfare Pension Holiday Training Other /Hours Rate (1% X) (1% X) (2 X)

# Metal Roofing Systems Installer $41.99° $13.28° $18.34° c $1.41 © $042 8.0 $75.44  $96.06" $96.06° $116.68

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet at
http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please
contact the Division of Apprenticeship Standards or refer to the Division'of Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.

#Includes amount withheld for Dues Check Off which is not factored into overtime
® Includes an amount for PSP that is factored at the applicable oveftime multiplier. Includes an amount equal to 3% of wages and employee benefits (excluding
training and other payment) for National SASMI Fund (WagesStabilization Plan). Pursuant to Labor Code Sections 1773.1 and 1773.8, the amount paid for this
employer payment may vary resulting in a lower taxable basic hourly wage rate, but the total hourly rates for straight time and overtime may not be less than the
general prevailing rate of per diem wages.

®Included in Straight-Time hourly rate.

“Rate applies to the first 2 daily overtime hours and the first 8 hours on Saturday only; All other time is paid at the Sunday and Holiday overtime hourly rate.

¢ Pursuant to Labor Code Sections 1773.1 and 1773.8, the amount paid. for this employer payment may vary resulting in a lower taxable basic hourly wage rate, but
the total hourly rates for straight time and overtime may not be less than the general prevailing rate of per diem wages.

"Rate applies to jobsites under 20 miles from Market and Main Streets in Salinas, CA. For rates outside that zone refer to the Travel and Subsistence provisions
applicable to this determination.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective
bargaining agreement, applicable'to the,particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial
Relations. If the prevailingdrate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in
Section 6700 of the Government Code. You may obtain the holiday provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded determinations may be obtained by contacting the Office of the Director —
Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence
payments to each worker to executesthe work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Office of
the Director=Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

# METAL ROOFING SYSTEMS INSTALLER

Determination: C-MR-2015-11
Issue Date: August 22, 2015

Expiration date of determination: June 30, 2016**The rate to be paid for work performed after this date has been determined. If work will extend past this date, the new rate
must be paid and should be incorporated in contracts entered into now. Contact the Office of the Director — Research Unit for specific rates at (415) 703-4774.

Localities: All localities within San Diego County. (REF: 166-206-1)

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  and And Hourly Daily  Saturday Holiday
Classification Rate Welfare Pension Holiday Training Other  Hours Rate (12 X) (1% X) (2 X)
# Metal Roofing Systems Installer $35.55% $7.92° $14.54° - $0.73¢ $0.54° " 8.0' $59.28  $77.059 $77.05° $94.83¢

# Indicates an apprenticeable craft. The current apprentice wage ratesare available on the Internet(@ http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To

obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of
Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.

Includes amount withheld for Working Dues.

® Includes an amount for the Sheet Metal Occupational Health Institute:T rdst.

¢Includes amount for 401(a) Plan. PURSUANT TO LABOR CODE SECTIONS 1773.1 AND 1773.8, THE AMOUNT PAID FOR THIS EMPLOYER PAYMENT MAY
VARY RESULTING IN A LOWER TAXABLE BASIC HOURLY WAGE RATE, BUT THE TOTAL HOURLY RATES FOR STRAIGHT TIME AND OVERTIME MAY
NOT BE LESS THAN THE GENERAL PREVAILING RATE OF PER DIEM\WAGES

9Includes an amount for International Training Institute.

¢ Includes amounts for National Energy ManagementInstitute (NEMI) Fund, Sheet Metal Workers’ International Scholarship Fund (SMWSF) and Industry Fund.

fSaturdays in the same work week may beorked at straight-time if job is shut down during the normal workweek due to inclement weather.

9Rate applies to the first 2 Daily overtime hours and the first 10 hours on Saturday; All other time is paid at the Sunday and Holiday overtime rate.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You may

obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded determinations may
be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to each
worker to execute the work. 'You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Travel
and/or subsistence requirements:for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

# METAL ROOFING SYSTEMS INSTALLER
DETERMINATION: C-MR-2015-2)
ISSUE DATE: August 22, 2015
EXPIRATION DATE OF DETERMINATION: June 26, 2016* Effective until superseded by a new determination issued by _the Director of Industrial Relations. Contact the Office of the
Director — Research Unit at (415) 703-4774 for the new rates after 10 days from the expiration date, if no subsequent determination is issued.

LOCALITIES: All localities within San Francisco, San Mateo and Santa Clara Counties. (REF: 166-104-1)

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  and And Hourly Daily =~ Saturday Holiday
Classification Rate Welfare Pension Holiday Training Other < Hours Rate (1% X) (1% X) (2 X)
# Metal Roofing Systems Installer $52.20° $13.46° $26.42f b $1.41  $115  8.0° 7 $94.64 $123.64° $123.64° $152.64

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet at http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain any
apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please contact'the Division of Apprenticeship Standards or refer to the Division of Apprenticeship Standards' website
at http://www.dir.ca.gov/das/das.html.

#Includes amount for Vacation/Holiday and Dues Check Off.

® Included in Straight-Time Hourly Rate.

¢For San Francisco County, the Straight-Time Hours is 7 hours.

“For San Francisco County: Rate applies to the first 2 daily overtime hoursand the first 7 hours on.Saturday only. All other time is paid at the Sunday and Holiday overtime hourly rate.

For San Mateo and Santa Clara Counties: Rate applies to the first 2 daily overtime hours and the first 8 hours on Saturday only. All other time is paid at the Sunday and Holiday overtime
hourly rate.

¢Includes SMOHIT and SHC. Effective 1/1/2013, pursuant to Labor Code Sections 1773.1 and 1773.8, the amount paid for this employer payment may vary resulting in a lower taxable basic
hourly wage rate, but the total hourly rates for straight time and overtime may. not be less than the general prevailing rate of per diem wages.

fIncludes an amount for Pension which is factored at the applicable overtime multiplier. Pursuant to Labor Code Sections 1773.1 and 1773.8, the amount paid for this employer payment may
vary resulting in a lower taxable basic hourly wage rate,but the total hourly rates for straight time and overtime may not be less than the general prevailing rate of per diem wages.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining agreement,
applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing rate is not based on a
collectively bargained rate, the holidays upon which the prevailing,rate shall be paid shall be as provided in Section 6700 of the Government Code. You may obtain the holiday provisions for
the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded determinations may be obtained by contacting the Office of the
Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In‘accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to each worker to
execute the work. You may obtain ithe travel and/or subsistence provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence
requirements for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770,1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

# METAL ROOFING SYSTEMS INSTALLER

DETERMINATION: C-MR-2015-2K

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: December 31, 2015** The rate to be paid for work performed after this date has been determined. If work will
extend past this date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office of the Director — Research Unit for
specific rates at (415) 703-4774.

LOCALITIES: All localities within Santa Barbara County. (REF: 20-X-1)

Employer Payments Straight-Time Overtime Hourly Rate
Basic  Health Vacation Total Sunday/
Hourly and And Hourly Daily  Saturday Holiday
Classification Rate Welfare Pension Holiday Training Other.. Hours Rate (1. X) (1% X) (2 X)

# Metal Roofing Systems Installer $33.50 $9.42  $1297 $3.92° $0.72  $2.425 8.0 $62.995 $79.705" $79.705° $96.455

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet at
http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012,
please contact the Division of Apprenticeship Standards or refer. tosthe Division of Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.
#Includes supplemental dues.

® Rate applies to the first 2 daily overtime hours and the first 8 hours on Saturday. All other time is at the Sunday/Holiday rate.

RECOGNIZED HOLIDAYS: Holidays dpon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the
collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of
Industrial Relations. If the prevailing‘rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as
provided in Section 6700 of the Government Code. You may obtain the holiday provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/PWD...Holiday provisions. for current or superseded determinations may be obtained by contacting the Office of the Director —
Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or
subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet
at http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the
Office of the Director— Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

# METAL ROOFING SYSTEMS INSTALLER

Determination: C-MR-2015-1L

Issue Date: August 22, 2015

Expiration date of determination: June 30, 2016** The rate to be paid for work performed after this date has been determined. I work will extend past this date, the new rate
must be paid and should be incorporated in contracts entered into now. Contact the Office of the Director — Research Unit for specific rates at (415) 703-4774.

Localities: All localities within Siskiyou County. (REF: 23-31-1)

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  and And Hourly Daily Saturday* Holiday
Classification Rate Welfare Pension Holiday  Training  Other Hours — Rate (1% X) (2X) (1%X)  (2X)  (2X)

# Metal Roofing Systems Installer $35.17 $11.05° $9.35  $4.26° $0.78 $2.54° 8.0 $63.15  $80.74° $98.32  $80.74° $98.32 $98.32

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet at http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior to Septemher 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of
Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.

Includes an amount per hour worked for Work Fees. The vacation amount is $2.45 perhour worked.

® Includes amounts for Annuity Trust Fund, Industry Promotion, Carpenters International Training Fund, Carpenter Employers Contract Administration, and Contract Work
Preservation.

¢For building construction, rate applies to the first 4 hours daily overtime.<All heavy, highway and engineering construction overtime worked, Monday through Friday, rate
applies to the first 4 hours daily overtime.

dsaturdays in the same work week may be worked at straight-time if jobis shut down during the normal work week due to inclement weather or major mechanical breakdown.

¢ Rate applies to the first 8 hours for building construction and for the first 10 hours worked on heavy, highway and engineering construction.

fTime and one-half shall be paid for the first eight/(8) hours worked on the four (4) days of each year selected by the Union as designated off/holidays listed in the Holiday
Provision.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or.type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargainedrate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current.determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. »You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD.
Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

# METAL ROOFING SYSTEMS INSTALLER

Determination: C-MR-2008-1M

Issue Date: August 22, 2008

Expiration date of determination: September 30, 2008* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates after 10 days from the expiration date, if no
subsequent determination is issued.

Localities: All localities within Stanislaus County. (REF: 830-166-5)

Employer Payments 2 Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  And And Hourly Daily  Saturday Holiday
Classification Rate Welfare Pension Holiday — Training. Other .. Hours Rate (12 X) (1% X) (2 X)
# Metal Roofing Systems Installer $32.84° $7.43 $7.22 ¢ $0.45 $0.10 8.0 $48.04  $64.46° $64.46° $80.88

# Indicates an apprenticeable craft. Effective as of July 1, 2008, the issuance and publication of the prevailing wage apprentice schedules/apprentice wage rates have been
reassigned by the Department of Industrial Relations from the Division of Labor Statistics and Research to the Division of Apprenticeship Standards. To obtain any apprentice
schedules/apprentice wage rates, please contact the Division of Apprenticeship Standards;or-refer to the Division of Apprenticeship Standards' website at
http://www.dir.ca.gov/das/das.html.

The credit for employer payments do not have to be computed on an.annualized basis where the employer seeks credit for employer payments that are higher for public works
projects than private construction performed by the same employer. The director determined that annualization would not serve the purpose of this chapter pursuant to
California Labor Code Section 1773.1(d)(4).

® Includes amount for Vacation/Holiday and Dues Check Off.

“Included in straight-time hourly rate.

9 Rate applies to the first 2 daily overtime hoursand the first 8 hours on Saturday only; All other time is paid at the Sunday and Holiday overtime hourly rate.

* There is no predetermined increase applicable to this determination.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular.eraft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the ‘current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the »work. You may obtain the travel and/or subsistence requirements for the current determinations on the Internet at
http://www.dir.ca.gov/DLRS/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at
(415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 4773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

# METAL ROOFING SYSTEMS INSTALLER

Determination: C-MR-2015-2N

Issue Date: August 22, 2015

Expiration date of determination: December 31, 2015** The rate to be paid for work performed after this date has been‘determined. If work will extend past this date, the new
rate must be paid and should be incorporated in contracts entered into now. Contact the Office of the Director — Research Unit for specific rates at (415) 703-4774.

Localities: All localities within Tulare County. (REF: 232-27-1)

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly And And Hourly Daily Saturday® Holiday
Classification Rate Welfare  Pension  Holiday  Training »Other® Hours Rate (1% X) (1% X) (2X)
# Metal Roofing Systems Installer $26.77°  $6.38 $6.50 y $0.30 . $0.02 8.0 $39.97 $53.35 $53.35 $66.74

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet at/http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of
Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.

Includes amount for Vacation/Holiday and Dues Check Off.

® Included in Basic Hourly Rate.

®Includes an amount for the Roofers and Waterproofers Research and\Education Joint Trust Fund.

d\When adverse weather or job scheduling problems exist causing an employee to work less than forty (40) hours in a week Saturday may be used as a make-up day at straight
time wage rates.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing haurly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the
prevailing rate is not based on a collectively‘bargainedirate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government
Code. You may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the wortk. You may obtain.the travel and/or subsistence provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD.
Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

# METAL ROOFING SYSTEMS INSTALLER
Determination: C-MR-2008-10
Issue Date: August 22, 2008
Expiration date of determination: September 30, 2008* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates after 20 days from the expiration date, if no
subsequent determination is issued.
Localities: All localities within Ventura County. (REF: 830-166-6)

Employer Payments Straight=Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  And And Hourly Daily  Saturday Holiday
Classification Rate Welfare Pension Holiday — Training. Other ». Hours Rate (12 X) (1% X) (2 X)
# Metal Roofing Systems Installer $30.29*  $6.60 $5.75° ¢ $0.80 $0.54 8.0 $43.98  $59.13¢ $59.13 $74.27°

# Indicates an apprenticeable craft. Effective as of July 1, 2008, the issuance and publication of the prevailing wage apprentice schedules/apprentice wage rates have been
reassigned by the Department of Industrial Relations from the Division of Labor Statistics and Research to the Division of Apprenticeship Standards. To obtain any apprentice
schedules/apprentice wage rates, please contact the Division of Apprenticeship Standards:or-refer to the Division of Apprenticeship Standards' website at
http://www.dir.ca.gov/das/das.html.

#Includes amount withheld for Dues Check Off.

® Includes an amount per hour for COLA Fund.

“Included in straight-time hourly rate.

dRate applies to the first 4 overtime hours Monday thfough Friday and the fitst 8 hours on Saturday & Sunday. All other overtime is paid at the Double time and Holiday rate.

° Rate applies after 4 overtime hours Monday through Friday, after 8 hours Saturday and Sunday and all hours worked on Holidays.

* There is no predetermined increase applicableto this determination.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays.upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute ‘the work. You may obtain the travel and/or subsistence requirements for the current determinations on the Internet at
http://www.dir.ca.gov/DLRS/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at
(415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: DRIVER (ON/OFF-HAULING TO/FROM CONSTRUCTIONSITE)

Determination: C-MT-261-X-265-2011-1

Issue Date: August 22, 2011

Expiration date of determination: July 31, 2012* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates after 20 days from the expiration date, if no
subsequent determination is issued.

Localities: All localities within Alameda, Contra Costa, Marin, Napa, Solano and Sonoma Counties.

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  and And Hourly Daily  Saturday Holiday
Classification Rate Welfare Pension Holiday Training Other  Hours Rate (12 X) (1% X) (2 X)
Ready Mix Driver $25.65 $8.41 $5.75 $2.25 - - 8.0 $42.06  $54.89 $54.89  $67.71

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate,the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In‘accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work: You may obtain the travel and/or subsistence requirements for the current determinations on the Internet at
http://www.dir.ca.gov/DLRS/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at
(415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: DRIVER (ON/OFF-HAULING TO/FROM CONSTRUCTIONSITE)

Determination: C-MT-830-261-5-2009-1

Issue Date: February 22, 2009

Expiration date of determination: March 3, 2010* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates after 10 days from the expiration date, if no
subsequent determination is issued.

Localities: All localities within Alpine, Amador, Calaveras, San Joaquin and Tuolumne Counties

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  And And Hourly Daily Holiday
Classification Rate Welfare Pension Holiday Training. Other.. Hours Rate (12 X) (1%2 X)
Driver: Mixer Truck $20.10 $3.09° - $1.005° - - 8.0 $24.195 $34.245° $34.245

&The contribution applies to all hours until $535.26 is paid for the'month.
®$1.39 after 3 years of service
$1.78 after 10 years of service
$2.16 after 20 years of service
°Rate applies to work in excess of eight (8) hours daily'and forty (40) hours weekly.
* There is no predetermined increase applicable to.this determination.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular.craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively‘bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded
determinations may be obtaingd by contacting the Prevailing Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the  work. You may obtain the travel and/or subsistence requirements for the current determinations on the Internet at
http://www.dir.ca.gov/DLRS/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at
(415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: DRIVER (ON/OFF-HAULING TO/FROM CONSTRUCTION SITE)

Determination: C-MT-261-150-53-2009-2

Issue Date: August 22, 2009

Expiration date of determination: June 30, 2010* Effective until superseded by a new determination issued by the Director of Industrial Relations.
Contact the Division of Labor Statistics and Research at (415) 703-4774 for new rates after 10 days from the expiration date, if no subsequent
determination is issued.

Localities: All localities within Butte, Colusa, El Dorado, Placer, Sacramento, Sutter,Yolo and Yuba Counties.

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Houtrly And And Houtly Daily Saturday  Holiday
Classification Rate Welfare  Pension  Holiday Training. Othern. Hours Rate 1%X)y (A% X) 2X)
Driver: Mixer Truck $26.50 $6.89a $8.97> c - - 8.0 $42.36 $55.61 $55.61 $68.86

2 Health and Welfare is applicable for workers who have worked atdeast eighty (80) houts'in, theptevious calendar month. Contribution applies to all work until $1195 is paid for the
month.
b An amount ($4.66) shall be paid for all hours worked up to 173 hours permonth.
¢ $0.92 after 30 days of service with the employer
$1.43 after 1 year of service with the employer
$1.94 after 2 years of service with the employer
$2.45 after 5 years of service with the employer
$2.96 after 15 years of service with the employer
$3.47 after 25 years of service with the employer

RECOGNIZED HOLIDAYS: Holidays upon which the,general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, of type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing rate is
not based on a collectively bargained rate, the holidays upon which,the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You may obtain the
holiday provisions for the curtént determinations,on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded determinations may be
obtained by contacting the Preyailing Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to each
worker to execute thé work. You, may obtain the travel and/or subsistence requirements for the current determinations on the Internet at http://www.dir.ca.gov/DLRS/PWD.
Travel and/or subsistence tequirements for curtent or superseded determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: DRIVER (ON/OFF-HAULING TO/FROM CONSTRUCTIONSITE)

Determination: C-MT-261-624-17-2009-1

Issue Date: February 22, 2009

Expiration date of determination: March 3, 2010* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates after.10 days from the expiration date, if no
subsequent determination is issued.

Localities: All localities within Del Norte, Humboldt and Mendocino Counties.

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  And And Hourly Daily Holiday
Classification Rate Welfare Pension Holiday Training. Other,. Hours Rate (1% X) (1¥2 X)
Driver: Mixer Truck $2250 $4.81°  $5.60 $2.00 - - 8.0 $34.91 $46.16° $46.16

4The contribution applies to all hours until $833.00 is paid for the month.
® Rate applies to work in excess of eight (8) hours daily and forty«(40) hours weekly.
* There is no predetermined increase applicable to this determination.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained.rate, the,holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. You may obtain the travel and/or subsistence requirements for the current determinations on the Internet at
http://www.dir.ca.gov/DLRS/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at
(415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: DRIVER (ON/OFF-HAULING TO/FROM CONSTRUCTIONSITE)

Determination: C-MT-830-261-4-2009-1

Issue Date: February 22, 2009

Expiration date of determination: March 3, 2010* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for new rates after 10 days from expiration date, if no
subsequent determination is issued.

Localities: All localities within Fresno, Madera, Mariposa, Merced and Stanislaus«Counties.

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  And And Hourly Daily Holiday
Classification Rate Welfare Pension Holiday Training. Other,. Hours Rate (1% X) (1¥2 X)
Driver: Mixer Truck $18.50  $5.44° - $0.71° - - 8.0 $24.65 $33.90° $33.90

The contribution applies to all hours until $943.38 is paid for the month.

$1.42 after 1 year of service for the employer

$1.78 after 5 years of service for the employer

$2.13 after 15 years of service for the employer

Rate applies to work in excess of eight (8) hours daily and forty (40) hours weekly.
* There is no predetermined increase applicable to this'determination.

b

c

RECOGNIZED HOLIDAYS: Holidays uponwhich the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute /the work. You  may obtain the travel and/or subsistence requirements for the current determinations on the Internet at
http://www.dir.ca.gov/DLRS/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at
(415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: DRIVER (ON/OFF-HAULING TO/FROM CONSTRUCTIONSITE)

Determination: C-MT-830-261-2-2009-1

Issue Date: February 22, 2009

Expiration date of determination: March 3, 2010* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates after 10 days from the expiration date, if no
subsequent determination is issued.

Localities: All localities within Glenn, Lassen, Modoc, Plumas, Shasta, Siskiyou, fehama, and Trinity Counties.

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  And And Hourly Daily Holiday
Classification Rate Welfare Pension Holiday Training. Other,. Hours Rate (1% X) (1¥2 X)
Driver: Mixer Truck $14.80 $3.46° - $0.68° - - 8.0 $18.94 $26.34°¢ $26.34

4The contribution applies to all hours until $600 is paid for the month.

®$0.97 after 2 years of service

°Rate applies to work in excess of eight (8) hours daily and forty (40) hoursiweekly.
* There is no predetermined increase applicable to this determination.

RECOGNIZED HOLIDAYS: Holidays uponawhich the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute /the work. You may obtain the travel and/or subsistence requirements for the current determinations on the Internet at
http://www.dir.ca.gov/DLRS/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at
(415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: DRIVER (ON/OFF-HAULING TO/FROM CONSTRUCTIONSITE)

Determination: C-MT-261-36-95-2010-1

Issue Date: February 22, 2010

Expiration date of determination: August 28, 2010* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates after 10 days from the expiration date, if no
subsequent determination is issued.

Localities: All localities within Imperial and San Diego Counties.

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  And And Hourly Daily Holiday
Classification Rate Welfare Pension Holiday Training. Other,. Hours Rate (1% X) (2 X)
Mixer Driver $25.05  $4.75° $3.10 $1.25° - - 8.0 $34.15 $46.68° $59.20

#The contribution applies to all hours until $823.00 is paid for the month.
®$1.73 after one year of service
$2.22 after 7 years of service.
$2.70 after 14 years of service.
°Rate applies to work in excess of eight (8) hours daily and forty (40) hours weekly. All work in excess of 12 hours daily shall be paid the Sunday/Holiday (2X) rate.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the halidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions_for_the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded
determinations may be obtained by contactingithe Prevailing'Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute 'the work. You may obtain the travel and/or subsistence requirements for the current determinations on the Internet at
http://www.dir.ca.gov/DLRS/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at
(415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: DRIVER (ON/OFF-HAULING TO/FROM CONSTRUCTIONSITE)

Determination: C-MT-830-261-12-2009-1

Issue Date: February 22, 2009

Expiration date of determination: March 3, 2010* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates after 10 days from the expiration date, if no
subsequent determination is issued.

Localities: All localities within Inyo, Mono and San Bernardino Counties.

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  And And Hourly Daily Holiday
Classification Rate Welfare Pension Holiday Training. Other,. Hours Rate (1% X) (1¥2 X)
Driver: Mixer Truck $19.05  $6.66° $1.71 $1.17° - - 8.0 $28.59 $38.115° $38.115

4The contribution applies to all hours until $1155.24 is paid for the.month.
® $1.54 after 7 years of service
$1.91 after 14 years of service
°Rate applies to work in excess of eight (8) hours daily and forty (40) hours weekly.
* There is no predetermined increase applicable to this determination.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the halidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions_for_the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded
determinations may be obtained by contactingithe Prevailing'Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute 'the work. You may obtain the travel and/or subsistence requirements for the current determinations on the Internet at
http://www.dir.ca.gov/DLRS/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at
(415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: DRIVER (ON/OFF-HAULING TO/FROM CONSTRUCTIONSITE)

Determination: C-MT-261-87-119-2011-1

Issue Date: February 22, 2011

Expiration date of determination: January 15, 2012* Effective until superseded by a new determination issuedy the Director of Industrial
Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for new rates after 10 daysfrom the expiration date, if no
subsequent determination is issued.

Localities: All localities within Kern, Kings and Tulare Counties.

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Saturday/
Hourly  And And Hourly Daily Holiday = Sunday
Classification Rate Welfare Pension Holiday —Training. Other.. Hours Rate (1% X) (1% X) (2 X)
Driver: Mixer Truck $20.11  $4.89° $3.05 $0.70° - - 8.0 $28.75 $38.11°  $38.11°  $48.16

& The contribution applies to all hours until $847.50 is paid for the month.

Applies to workers who have been on payroll for thirty (30).days. After 1 year of employment, Vacation and Holiday increases to $1.08. After 2 years of employment,
Vacation and Holiday increases to $1.47. After 8 years of employment,Vacation and Holiday increases to $1.86.

Overtime is paid at two times (2x) the basic hourly rate for work performed in excess of twelve (12) hours in any work day.

RECOGNIZED HOLIDAYS: Holidays upon which'the general prevailing.hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker.employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the<current, determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the<work. You may obtain the travel and/or subsistence requirements for the current determinations on the Internet at
http://www.dir.ca.gov/DLRS/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at
(415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: DRIVER (ON/OFF-HAULING TO/FROM CONSTRUCTIONSITE)

Determination: C-MT-261-624-18-2009-1

Issue Date: February 22, 2009

Expiration date of determination: March 3, 2010* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for new rates after 10 days from expiration date, if no
subsequent determination is issued.

Localities: All localities within Lake County.

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Daily/
Hourly  And And Hourly  Holiday” Sunday
Classification Rate Welfare® Pension Holiday — Training. Other». Hours Rate (1%2 X) (2X)
Driver: Mixer Truck $20.60 $4.81 $6.00 $2.00 - - 8.0 $33.41 $43.71 $54.01

& The contribution applies to all hours until $833.00 is paid for the month.
E Rate applies to work in excess of eight (8) hours daily, forty (40) hours weeklysand all hours'worked on holidays.
There is no predetermined increase applicable to this determination.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, clasSification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained.rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. You may obtain the travel and/or subsistence requirements for the current determinations on the Internet at
http://www.dir.ca.gov/DLRS/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at
(415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: DRIVER (ON/OFF-HAULING TO/FROM CONSTRUCTIONSITE)

Determination: C-MT-261-X-258-2009-2

Issue Date: August 22, 2009

Expiration date of determination: June 30, 2010* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates after 10 days from the expiration date, if no
subsequent determination is issued.

Localities: All localities within Los Angeles, Orange and Ventura Counties.

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Saturday/
Hourly And And Hourly Daily Holiday  Sunday®
Classification Rate Welfare Pension  Holiday® Training. Other». Hours Rate (1% X) (1% X) (2 X)
Ready Mix Driver® $21.25  $4.60° $3.44 $0.41° - - 8.0 $29.70  $40.33 $40.33  $50.95

#New hires will be subject to employment at hourly rates that are four.dollars ($4.00) less, three dolars ($3.00) less, two dollars ($2.00) less, and one dollar ($1.00) less than the
straight time hourly rate for time periods of twelve (12) months each until they reach the Journeyman basic hourly rate.
® The contribution applies to all hours until $796.50 is paid for the'month.
©$0.98 after 4 months of service
$1.39 after 1 year of service
$1.80 after 7 years of service
$2.21 after 14 years of service
% Includes $0.57 for Holidays after four (4) monthsywhich would be deducted from the Vacation/Holiday rate if you choose to adopt the paid days off enumerated in the Holiday
Provisions.
¢ Emergency work and breakdown on Sundays shall be paid at time and one-half (1%x) the straight time rate.

RECOGNIZED HOLIDAYS: Holidays.upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, ortype of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate; the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday proyvisions for the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.

TRAVEL AND/ORSUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the  werk. You may obtain the travel and/or subsistence requirements for the current determinations on the Internet at
http://www.dir.ca.gov/DLRS/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at
(415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: DRIVER (ON/OFF-HAULING TO/FROM CONSTRUCTIONSITE)

Determination: C-MT-830-261-3-2009-1

Issue Date: February 22, 2009

Expiration date of determination: March 3, 2010* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates after 10 days from the expiration date, if no
subsequent determination is issued.

Localities: All localities within Monterey, San Benito, San Francisco, San Mateo,Santa Clara, and Santa Cruz Counties.

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  And And Hourly Daily Holiday
Classification Rate Welfare Pension Holiday Training. Other,. Hours Rate (1% X) (1% X)
Driver: Mixer Truck $21.50 $9.64 $1.72% $0.99° - - 8.0 $33.85 $45.46° $45.46

& This amount is factored at the applicable overtime rate.
® $1.41 after 2 years of service
$1.82 after 10 years of service
$2.23 after 20 years of service
°Rate applies to work in excess of eight (8) hours daily and forty (40) hours weekly.
* There is no predetermined increase applicable to this determination.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute ‘the work. You may obtain the travel and/or subsistence requirements for the current determinations on the Internet at
http://www.dir.ca.gov/DLRS/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at
(415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: DRIVER (ON/OFF-HAULING TO/FROM CONSTRUCTIONSITE)

Determination: C-MT-830-261-1-2009-1

Issue Date: February 22, 2009

Expiration date of determination: March 3, 2010* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates after 10 days from the expiration date, if no
subsequent determination is issued.

Localities: All localities within Nevada and Sierra Counties.

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  And And Hourly Daily Holiday
Classification Rate Welfare® Pension  Holiday® Training. Other». Hours Rate (1% X)° (1% X)
Driver: Mixer Truck $19.25 $2.96 - $0.22 - - 8.0 $22.43 $32.06 $32.06

& The contribution applies to all hours until $513.04 is paid for the month.
®$0.59 after 2 years of service
$0.96 after 5 years of service
°Rate applies to work in excess of eight (8) hours daily and forty (40) hours weekly.
*There is no predetermined increase applicable to this determination.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the halidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions_for_the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded
determinations may be obtained by contactingithe Prevailing'Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute 'the work. You may obtain the travel and/or subsistence requirements for the current determinations on the Internet at
http://www.dir.ca.gov/DLRS/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at
(415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: DRIVER (ON/OFF-HAULING TO/FROM CONSTRUCTIONSITE)

Determination: C-MT-830-261-11-2009-1

Issue Date: February 22, 2009

Expiration date of determination: March 3, 2010* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates after 10 days from the expiration date, if no
subsequent determination is issued.

Localities: All localities within Riverside County.

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  And And Hourly Daily Holiday
Classification Rate Welfare Pension Holiday Training. Other,. Hours Rate (1% X) (1¥2 X)
Driver: Mixer Truck $15.00 $6.33° $1.80 $1.04° - - 8.0 $24.17 $31.67°¢ $31.67

4The contribution applies to all hours until $1097.30 is paid for the.month.
® $1.33 after 4 years of service
$1.61 after 14 years of service
$1.90 after 24 years of service
°Rate applies to work in excess of eight (8) hours daily and forty (40) hours weekly.
* There is no predetermined increase applicable to this determination.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute ‘the work. You may obtain the travel and/or subsistence requirements for the current determinations on the Internet at
http://www.dir.ca.gov/DLRS/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at
(415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: DRIVER (ON/OFF-HAULING TO/FROM CONSTRUCTIONSITE)

Determination: C-MT-830-261-6-2009-1

Issue Date: February 22, 2009

Expiration date of determination: March 3, 2010* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates after 10 days from the expiration date, if no
subsequent determination is issued.

Localities: All localities within San Luis Obispo County.

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  And And Hourly Daily Holiday
Classification Rate Welfare Pension Holiday Training. Other,. Hours Rate (1% X) (1¥2 X)
Driver: Mixer Truck $19.14  $3.04° $3.42 $1.03° $0.64 - 8.0 $27.27 $36.84° $36.84

4The contribution applies to all hours until $526.19 is paid for the month.
® $1.40 after 2 years of service,
$1.70 after 10 years of service.
°Rate applies to work in excess of eight (8) hours daily and forty (40) hours weekly.
* There is no predetermined increase applicable to this determination.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the halidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions_for_the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded
determinations may be obtained by contactingithe Prevailing'Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute 'the work. You may obtain the travel and/or subsistence requirements for the current determinations on the Internet at
http://www.dir.ca.gov/DLRS/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at
(415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: DRIVER (ON/OFF-HAULING TO/FROM CONSTRUCTION SITE)

Determination: C-MT-261-186-15-2010-1

Issue Date: February 22, 2010

Expiration date of determination: March 27, 2010* Effective until superseded by a new determination issued by the Director of Industrial Relations.
Contact the Division of Labor Statistics and Research at (415) 703-4774 for new rates after 10 days from the expiration date, if no subsequent
determination is issued.

Localities: All localities within Santa Barbara County.

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly And And Hourly Daily Holiday
Classification Rate Welfare  Pension  Holidayd Training Other  Hours Rate (1Y% X)e 2x)
Mixer Driver $21.152  $4.91b $3.44 $0.41¢ - - 8.0 $29.91 $40.485 $51.06

aIncludes an amount ($0.03) for supplemental dues check off.
bThe contribution applies to all hours until $850.00 is paid for the month.
¢ $1.06 after 1 month of service
$1.46 after 1 year of service
$1.87 after 7 years of service
$2.28 after 16 years of service.
d Includes, after one month, $0.65 for Holidays, which can be deducted from the Vacation/Holiday rate if you choose to adopt the paid days off enumerated in the Holiday Provisions.
Rate applies to work in excess of eight (8) houts daily and forty (40) hours weekly. All work in excess of twelve (12) hours daily shall be paid the Sunday/Holiday (2X) rate.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing houtly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing rate is
not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You may obtain the
holiday provisions for,the curtent determinations/on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded determinations may be
obtained by contacting the Prevailing Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to each
worker to execute the work. “You may obtain the travel and/or subsistence requirements for the current determinations on the Internet at http://www.dir.ca.gov/DILRS/PWD.
Travel and /ot subsistencérequirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: DRIVER (ON/OFF-HAULING TO/FROM CONSTRUCTIONSITE)

Determination: C-DT-830-261-7-2009-1

Issue Date: February 22, 2009

Expiration date of determination: March 3, 2010* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for new rates after 10 days from expiration date, if no
subsequent determination is issued.

Localities: All localities within Alameda, Contra Costa, Del Norte, Humboldt, Lassen, Madoc, San Francisco, San Mateo, Santa Clara, Shasta,
Siskiyou and Trinity Counties.

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  And And Hourly Daily Holiday
Classification Rate Welfare Pension Holiday Training Other  Hours Rate (1% X) (1¥2 X)
Driver: Dump Truck $22.50 @ - $0.43° - - 8.0 $22.93 $34.18° $34.18

& Health and Welfare will increase from $0.00 to $1.16 after 90 days of service, which will be seen as an increase to the Total Hourly Rate as well.
P $0.78 after 90 days of service with the employer
$1.21 after 5 years of service with the employer
$1.65 after 10 years of service with the employer
°Rate applies to work in excess of eight (8) hours daily and forty (40) hours weekly.
* There is no predetermined increase applicable toithis determination.

RECOGNIZED HOLIDAYS: Holidays upon which.the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions.forsthe current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute 'the work. You may obtain the travel and/or subsistence requirements for the current determinations on the Internet at
http://www.dir.ca.gov/DLRS/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at
(415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: DRIVER (ON/OFF-HAULING TO/FROM CONSTRUCTIONSITE)

Determination: C-DT-830-261-5-2009-1

Issue Date: February 22, 2009

Expiration date of determination: March 3, 2010* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates after 10 days from the expiration date, if no
subsequent determination is issued.

Localities: All localities within Alpine, Amador, Calaveras, EI Dorado, Fresno, Kings, Madera, Mariposa, Merced, Nevada, Placer, Sacramento,
San Joaquin, Sierra, Stanislaus, Sutter, Tulare, Tuolumne and Yuba Counties.

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  And And Hourly Daily Holiday
Classification Rate Welfare Pension Holiday Training Other  Hours Rate (12 X) (1%2 X)
Driver: Dump Truck $17.00 $3.09° - $0.85° - - 8.0 $20.94 $29.44°¢ $29.44

&The contribution applies to all hours until $535.26 is paid for the month.
®$1.18 after 3 years of service
$1.50 after 10 years of service
$1.83 after 20 years of service
°Rate applies to work in excess of eight (8) hours.daily and forty (40) hours weekly.
* There is no predetermined increase applicableto this determination.

RECOGNIZED HOLIDAYS: Holidays:upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, ortype of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute, the work. You may obtain the travel and/or subsistence requirements for the current determinations on the Internet at
http://www.dir.ca.gov/DLRS/PWD. Travel'and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at
(415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: DRIVER (ON/OFF-HAULING TO/FROM CONSTRUCTIONSITE)

Determination: C-DT-830-261-8-2009-1

Issue Date: February 22, 2009

Expiration date of determination: March 3, 2010* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates after 10 days from the expiration date, if no
subsequent determination is issued.

Localities: All localities within Butte, Colusa, Glenn, Lake, Mendocino, Plumas and Tehama Counties.

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  And And Hourly Daily Holiday
Classification Rate Welfare Pension Holiday Training. Other,. Hours Rate (1% X) (1¥2 X)
Driver: Dump Truck $21.00 $2.81° - $0.10° - - 8.0 $23.91 $34.41° $34.41

#The contribution applies to hours until $487.07 is paid for the month.
®$0.20 after 1 year of service,
$0.50 after 2 years of service,
Add $0.10 for every additional year of service to a maximum of $1.50.per hour for over 13 years of service.
°Rate applies to work in excess of eight (8) hours daily and forty (40) hours weekly.
* There is no predetermined increase applicable to this determination.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute ‘the work. You may obtain the travel and/or subsistence requirements for the current determinations on the Internet at
http://www.dir.ca.gov/DLRS/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at
(415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: DRIVER (ON/OFF-HAULING TO/FROM CONSTRUCTIONSITE)

Determination: C-DT-830-261-10-2009-1

Issue Date: February 22, 2009

Expiration date of determination: March 3, 2010* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates after 10 days from the expiration date, if no
subsequent determination is issued.

Localities: All localities within Imperial, Inyo, Los Angeles, Mono, Orange, Riverside, San Bernardino and San Diego Counties.

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  And And Hourly Daily Holiday
Classification Rate Welfare® Pension  Holiday® Training. Other». Hours Rate (1% X)° (1% X)
Driver: Dump Truck $17.00 $2.05 $0.085 $0.33 - - 8.0 $19.465 $27.965 $27.965

& The contribution applies to all work up to $355.00 per month.
®$0.65 after 2 years of service
$0.98 after 5 years of service
$1.31 after 9 years of service
°Rate applies to work in excess of eight (8) hours daily and forty (40) hours weekly.
*There is no predetermined increase applicable to this‘determination.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute ‘the work. You may obtain the travel and/or subsistence requirements for the current determinations on the Internet at
http://www.dir.ca.gov/DLRS/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at
(415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: DRIVER (ON/OFF-HAULING TO/FROM CONSTRUCTIONSITE)

Determination: C-DT-830-261-6-2009-1

Issue Date: February 22, 2009

Expiration date of determination: March 3, 2010* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates after 10 days from the expiration date, if no
subsequent determination is issued.

Localities: All localities within Kern, Monterey, San Luis Obispo, Santa Barbara,and Ventura Counties.

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  And And Hourly Daily Holiday
Classification Rate Welfare Pension Holiday Training. Other,. Hours Rate (1% X) (1¥2 X)
Driver: Dump Truck $16.76  $3.04° $2.75 $0.90° $0.64 - 8.0 $24.09 $32.47° $32.47

4The contribution applies to all hours until $526.19 is paid for the month.
®$1.22 after 2 years of service,
$1.55 after 10 years of service.
°Rate applies to work in excess of eight (8) hours daily and forty (40) hours weekly.
* There is no predetermined increase applicable to this determination.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the halidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions_for_the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded
determinations may be obtained by contactingithe Prevailing'Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute 'the work. You may obtain the travel and/or subsistence requirements for the current determinations on the Internet at
http://www.dir.ca.gov/DLRS/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at
(415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: DRIVER (ON/OFF-HAULING TO/FROM CONSTRUCTIONSITE)

Determination: C-DT-830-261-9-2009-1

Issue Date: February 22, 2009

Expiration date of determination: March 3, 2010* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates after 10 days from the expiration date, if no
subsequent determination is issued.

Localities: All localities within San Benito and Santa Cruz Counties.

Employer Payments Straight-Time Overtime Hourly Rate
Basic Health Vacation Total Sunday/
Hourly  And And Hourly Daily®  Holiday
Classification Rate Welfare Pension Holiday Training. Other.. Hours Rate (1% X) (1% X)
Driver: Dump Truck $16.25 $9.64 $5.20 $0.56° $0.70 $0.48 8.0 $32.83 $40.955 $40.955

# $0.875 after 1 year of service

$1.19 after 7 years of service

$1.50 after 19 years of service
® Overtime rate applies to all work exceeding eight (8) hours daily and forfy (40) hours weekly.
* There is no predetermined increase applicable to this determination.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the halidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions_for_the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded
determinations may be obtained by contactingithe Prevailing'Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute 'the work. You may obtain the travel and/or subsistence requirements for the current determinations on the Internet at
http://www.dir.ca.gov/DLRS/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at
(415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: # ASBESTOS WORKER, HEAT AND FROST INSULATOR

DETERMINATION: SC-3-5-1-2015-1

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: July 3, 2016** The rate to be paid for work performed after this date has been determined. Ifavork will extend past this date,
the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office of the Director - Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Orange, Riverside, San Bernardino, San Diego, San Luis Obispo, Santa Barbara and,Ventura Counties.

Employer Payments Straight-Time Overtime Hourly Rate
Classification Basic Health Pension Vacation/  Training  Other Hours  Total Daily Saturday Sunday
(Journeyperson) Hourly And Holiday Payments Hourly and
Rate Welfare Rate 11/2x 2x 11/2x 2X Holiday
Mechanic 33.49 .14 11151 2.52 0.64 - 8 56.30 73045 89.79 973.045 89.79 89.79

DETERMINATION: SC-3-5-3-2015-1

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: July 3, 2016*. Effective until superseded by anew determination issued by the Director of Industrial Relations.
Contact the Office of the Director — Research Unit at (415) 703-4774 for the new rates after 10 days from the expirationidate, if no subsequent determination is issued.

Hazardous Material
Handler Mechanic "18.06 f4.29 6.06 - 0.22 - 8 28.63 37.66 - 37.66 - 937.66

* Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @ http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To

obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of

Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.

# Includes 5% of employees gross wage for dues/service fee check<off plus $0.25 for supplemental.dues.

P Occupational Health and Research and Mortuary Fund included in Health and Welfare.

° Rate applies to the first 2 overtime hours. Applies to all daily overtime hours on maintenance and asbestos abatement projects.

“ Rate applies to first 8 hours worked on new construction. Applies.to allSaturday hours on maintenance and ashestos abatement projects.

¢ $123.28 per hour for work on Labor Day. For maintenance and ashestos abatement projects, Sundays and observed holidays may be worked at the time and one half rate.

fIncludes $0.40 for medical monitoring in compliance with industry regulations procedures and $0.12 for Occupational Health Plan

9$64.75 per hour for work on Labor Day.

f‘ Includes 5% of employees gross wage for dues/service fee check-off plus$0:06 for supplemental dues.

"Pursuant to Labor Code Sections 1773.1 and 1773.8, the amount paid for the.employer payment may vary resulting in a lower taxable Basic Hourly Rate, but the Total Hourly
Rates for Straight Time and Overtime may not be less than the general prevailing rate of per diem wages.

Note: Asbestos removal workers must be trained and the work conducted according to the Code of Federal Regulations 29 CFR 1926.58, the California Labor Code 6501.5 and
the California Code of Regulations; Title 8, Section 5208. Contractors must be certified by the Contractors’ State License Board and registered with the Division of Occupational
Safety and Health (DOSH). For further information, contact the Asbestos Contractors Abatement Registration Unit, DOSH at (510)286-7362.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the heliday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded
determinations may be obtained by.contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL.AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at

http:/Aiwww.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Office of the Director —
Research Unit at (415) 703-4774.




GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: FENCE BUILDER (CARPENTER)

DETERMINATION: SC-23-31-20-2014-2

ISSUE DATE: August 22, 2014

EXPIRATION DATE OF DETERMINATION: June 30, 2015* Effective until superseded by ashew determination.issued by the
Director of Industrial Relations. Contact the Office of the Director — Research Unit at (415) 7034774 for new rates after,10 days
from the expiration date, if no subsequent determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, SanBernarding, San Diego,

San Luis Obispo, Santa Barbara, and Ventura counties.

Employer Payments Straight-Time Overtime Hourly Rate
Classification Basic  Health Vacation Total Daily ~ Saturday’ Sunday
(Journeyperson)  Hourly  and and Hourly and

Rate  Welfare Pension Holiday Training Other Hours Rate 11/2Xx* 112X Holiday

Fence Builder $35.69 $6.10 $4.16 $3.40 $0.47 $0.22. 8 $50.03  $67.875 $67.875 $85.720

®Rate applies to the first 4 overtime hours. All other time is paid at the Sunday and Holiday overtime hourly rate.

bSaturdays in the same work week may be worked at straight-time for the first 8 hours if the job is shut down during the normal work
week due to inclement weather, or reasons beyond the control of the employer.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be
all holidays in the collective bargaining agreement; applicable to the particular craft, classification, or type of worker employed on
the project, which is on file with the Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained
rate, the holidays upon which the prevailing rate shall be‘paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions:for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday
provisions for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at
(415) 703-4774.

TRAVEL ANDJ/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall
make travel and/or subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence
provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence
requirements for. current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at
(415)703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: # CARPENTER AND RELATED TRADES
DETERMINATION: SC-23-31-2-2015-1
ISSUE DATE: August 22, 2015
EXPIRATION DATE OF DETERMINATION: June 30, 2016* Effective until superseded by a new determination issued by the Director of Industrial Relations. Contact the Office of the Director
— Research Unit at (415) 703-4774 for new rates after 10 days from the expiration date, if no subsequent determination is issued.
LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara, and Ventura counties.

Employer Payments Straight-Time Overtime Hourly Rate
Classification Basic Health Total Daily ¢ Saturday ° Sunday
(Journeyperson) Hourly and Vacation/ Hourly and
Rate Welfare  Pension Holiday Training Other Hours Rate 11/2X 11/2X Holiday

*AREA1
Carpenter®', Cabinet Installer, Insulation

Installer, Hardwood Floor Worker,

Acoustical Installer $40.40 $6.60 $4.41 $3.45° $0.57 $0.34 8 $55.77 $75.97 $75.97 $96.17
Pile Driverman’, Derrick Bargeman,

Rockslinger, Bridge or Dock Carpenter,

Cable Splicer 40.53 6.60 441 3.45 0.57 0.34 8 55.90 76.165 76.165 96:43
Bridge Carpenter® 40.53 6.60 441 3.45° 0.57 0.34 8 55.90 76.165 76.165 96.43
Shingler® 40.53 6.60 441 3.45 0.57 0.34 8 55.90 76.165 76.165 96.43
Saw Filer 40.49 6.60 441 3.45° 0.57 0.34 8 55.86 76.105 76.105 96.35
Table Power Saw Operator 40.50 6.60 441 3.45 0.57 0.34 8 55.87 76.12 76.12 96.37
Pneumatic Nailer or Power Stapler 40.65 6.60 4.41 3.451 0.57 0.34 8 56.02 76.345 76.345 96.67
Roof Loader of Shingles 28.37 6.60 441 3.45 0.57 0.34 8 43.74 57.925 57.925 7211
Scaffold Builder 31.60 6.60 441 3.45° 0.57 0.34 8 46.97 62.77 62.77 78.57
Millwright® 40.90 6.60 441 3.45 0.57 0.54 8 56.47 76.92 76.92 97.37
Head Rockslinger 40.63 6.60 441 3.45° 0.57 0.34 8 56.00 76.315 76.315 96.63
Rock Bargeman or Scowman 40.43 6.60 441 3.45 0.57 0.34 8 55.80 76.015 76.015 96.23
Diver, Wet (Up To 50 Ft. Depth) ¢ 89.06 6.60 441 3.45° 0.57 0.34 8 104.43 148.96 148.96 193.49
Diver, (Stand-By) d €44.53 6.60 441 3.45 0.57 0.34 8 59.90 82.165 82.165 104.43
Diver’s Tender* 43.53 6.60 441 3.45° 0.57 0.34 8 58.90 80.665 80.665 102.43
Assistant Tender (Diver’s) d 40.53 6.60 441 3.45 0.57 0.34 8 55.90 76.165 76.165 96.43
*AREA2
Carpenter®', Cabinet Installer, Insulation

Installer, Hardwood Floor Worker,

Acoustical Installer 39.83 6.60 441 3.45 0.57 0.34 8 55.20 75.115 75.115 95.03
Shingler® 39.97 6.60 441 345f 0.57 0.34 8 55.34 75.325 75.325 95.31
Saw Filer 39.83 6.60 441 3.45" 0.57 0.34 8 55.20 75.115 75.115 95.03
Table Power Saw Operator 40.93 6.60 441 3.45 0.57 0.34 8 56.30 76.765 76.765 97.23
Pneumatic Nailer or Power Stapler 40.09 6.60 4.41 3.45 0.57 0.34 8 55.46 75.505 75.505 95.55
Roof Loader of Shingles 27.98 6.60 441 3.45 0.57 0.34 8 43.35 57.34 57.34 71.33

DETERMINATION: SC-31-741-1-2014-1

ISSUE DATE: August 22, 2014

EXPIRATION DATE OF DETERMINATION: May 31, 2015*._Effective until supéerseded by a new determination issued by the Director of Industrial Relations. Contact the Office of the Director
— Research Unit at (415) 703-4774 for new rates after 10 days from the expiration date, if no subsequent determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara, and Ventura counties.

Employer Payments Straight-Time Overtime Hourly Rate
Classification Basic Health Vacation/ Total Daily Saturday/ " Holiday
(Journeyperson) Hourly and and Hourly Sunday
Rate Welfare  Pension Holiday Training Hours Rate 11/2X 11/2X 2X
Terrazzo Installer $36.52 6.10 4.16 3.36 0.42 8 50.56 68.82 68.82 87.08
Terrazzo Finisher 30.02 6.10 4.16 3.36° 0.42 8 44.06 59.07 59.07 74.08

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @ http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain any apprentice
wage rates as of July 1, 2008 andspriorte.September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship Standards' website at
http://www.dir.ca.gov/das/das.html.

a. AREA 1 - Imperial, Los Angeles, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara and Ventura counties.

AREA 2 - Inyo, Kern, and Mono counties. For Bridge Carpenter, Scaffold Builder, Pile Driverman, Derrick Bargeman, Rockslinger, Bridge or Dock Carpenter, Cable Splicer, Millwright, Head
Rockslinger, Rock Bargeman or Scowman, Diver, Wet (Up to 50 Ft. Depth), Diver (Stand-By), Diver’s Tender, and Assistant Tender (Diver’s) rates, please see Area 1 as this rate applies to
Area 2 as well. Basic Hourly Rates for Area 2 include an additional amount deducted for vacation/holiday.

b. First eight (8) hours worked paid at 1 1/2 times the straight time rate, all hours after that paid at double (2x) the straight time rate. Saturdays in the same work week may be worked at straight-time

rates if a job is.shut down during the normal work week due to inclement weather, major mechanical breakdown or lack of materials beyond the control of the Employer.

. When performing welding work requiring certification, classification will receive an additional $1.00 per hour.

. Shall receive a minimum of 8 hours pay for any day or part thereof.

e..For specific rates over 50 ft depth, contact the Office of the Director — Research Unit. Rates for Technicians, Manifold Operators, Pressurized Submersible Operators, Remote Control
Vehicle Operators, and Remote Operated Vehicle Operators, as well as rates for Pressurized Bell Diving and Saturation Diving are available upon request.

. Includes an-amount for supplemental dues.

. All overtime worked Mon'-Fri shall be paid at 1 1/2 times the straight time rate for the first four (4) hours and double (2x) the straight time for work performed after twelve (12) hours.

. Saturdays in the same work week may be worked at straight-time rates if a job is shut down during the normal work week due to inclement weather, major mechanical breakdown or lack of

materials beyond the control of the Employer. Work on Sunday, if it is the 7*" consecutive workday, shall be paid at double (2x) the straight-time rate.

i. A Carpenter who performs work of forming in the construction of open cut sewers or storm drains shall receive a premium of thirteen cents ($0.13) per hour in addition to his Carpenter's scale. This
premium shall apply only on an operation in which horizontal lagging is used in conjunction with Steel H-Beams driven or placed in pre-drilled holes, for that portion of a lagged trench against
which concrete is poured, namely, as a substitute for back forms, which work is performed by pile drivers.

J. When performing welding work requiring certification, classification will receive an additional $1.00 per hour. An additional $0.50 per hour when handling or working with new pressure-treated
creosote piling or timber, or driving of used pressure-treated creosote piling.

o o0

o

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining agreement, applicable to the particular
craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which
the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You may obtain the holiday provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to each worker to execute the work.
You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: #MODULAR FURNITURE INSTALLER (CARPENTER)

INTERIM DETERMINATION: SC-23-31-16-2013-1

ISSUE DATE: February 22, 2013

EXPIRATION DATE OF DETERMINATION: June 30, 2013* Effective until superseded by a new determination issued by the Director of Industrial Relations. Contact the
Office of the Director — Research Unit at (415) 703-4774 for the new rates after ten days after the expiration date if no subsequent determinatior'is issued.

LOCALITY: All Localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Diego, San Luis Obispo; Santa Barbara, and
Ventura Counties.

Employer Payments Straight-Time Overtime Hourly Rate
Classification Basic  Health Pension  Vacation/ Training  Other  Hours Total Daily 61" Workday 7' Workday/
(Journeyperson) Hourly  and Holiday 2 Payments Hourly Holiday
Rate  Welfare Rate 112" 11/2X° 2X
MODULAR INSTALLER
Installer $17.00 $4.70 $1.86 $1.85 - - 8 $25.41 $33.91 $33.91 $42.41
Lead Installer $19.00 $4.70 $1.86 $1.85 - - 8 $27.41 $36.91 $36.91 $46.41

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @ http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of
Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.

a) Includes an amount for Supplemental Dues.
b) Rate applies to the first 4 daily overtime hours and the first 12 hours on a sixth (6'“) consecutive day. All'other daily overtime is paid at the 7" Workday/Holiday rate.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Haliday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the
prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing'rate shall be paid shall be as provided in Section 6700 of the Government
Code. You may obtain the holiday provisions for the current determinations on the Internet at httpi//www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Office of the/Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with‘Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. You may obtain the travel and/ar subsistence provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD.
Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: #DRYWALL INSTALLER/LATHER (CARPENTER)

DETERMINATION: SC-31-X-41-2015-1

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: June 30, 2016* Effective until superseded by a new determination issued by the Director of
Industrial Relations. Contact the Office of the Director - Research Unit (415) 703-4774 for the new rates after 10 daysfrem the expiration date, if/no

subsequent determination is issued.
LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara and
Ventura counties.

Employer Payments Straight-Time Overtime Hourly Rates
Classification Basic Health Pension Vacation/  Training  Other Hours  Total Daily Saturday ~ Sunday
(Journeyperson) Hourly and Holiday® Hourly and
Rate Welfare Rate 1 1/2X° 11/2x*  Holiday
2X
Drywall Installer/
Lather $40.40 $6.60 $4.41 $3.45 $0.57 $0.52 8 $55.95 $76.15 $76.15 $96.35

DETERMINATION: SC-31-X-41-2015-1A

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: June 30, 2016* Effective until superseded by a new determination issued by the Director of
Industrial Relations. Contact the Office of the Director - Research Unit (415) 703-4774 for the new rates after 10 days from the expiration date, if no
subsequent determination is issued.

Stocker, Scrapper $10.00 $6.60 - $2.45 $0.57 - 8 $19.62 $24.62 $24.62 $29.62

# Indicates an apprenticeable craft. The.current apprentice wage rates are available on the Internet @

http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain any apprentice wage rates as of July 1, 2008 and prior to September 27,

2012, please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship Standards' website at

http://www.dir.ca.gov/das/das.html..

# Includes an amount per hour4wvorked for.supplemental dues.

b Rate applies to the first 4 daily overtime hours'and to the first 8 hours on Saturday. All other overtime will be paid the Sunday and Holiday double time rate.
Saturdays in the same.workweek may be worked at straight-time if job is shut down during the normal work week due to inclement weather.

RECOGNIZED/HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the
collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of
Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as
providéd in,Section 6700 of the Government Code. You may obtain the holiday provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded determinations may be obtained by contacting the Office of the Director —
Research Unitat (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or
subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet
at http:/iwww.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the
Office of the Director — Research Unit at (415) 703-4774.




GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: # ELEVATOR CONSTRUCTOR

DETERMINATION: SC-62-X-999-2015-1

ISSUE DATE: February 22, 2015

EXPIRATION DATE OF DETERMINATION: December 31, 2015** The rate to be paid for work performed after this date has been determined.
If work will extend past this date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office of the
Director — Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Los Angeles, Orange, Riverside, San Diego, Santa Barbara and/Ventura counties. *Portions of Kern,
San Bernardino and San Luis Obispo counties are detailed below.

Employer Payments Straight-time Overtime Hourly Rate

Classification Basic Health Pension®  Vacation/ Training Other  Hours Total Daily® Saturday’  Sunday
(Journeyperson) Hourly and Holiday” Payments Hourly and

Rate Welfare Rate 1%X 11X Holiday
Mechanic $49.90 13.575 14.21 453 0.60 0.30 8 $83.115 $108.065 $108.065 $133.015
Mechanic (employed in
industry more than
5 years) $49.90 13.575 14.21 5.53 0.60 0.30 8 $84.115 $109.065 $109.065 $134.015
Helper® $34.93 13.575 14.21 3.17 0.60 0.30 8 $66.785 $84.25  $84.25  $101.715
Helper (employed in
industry more than
5 years)° $34.93 13.575 14.21 3.87 0.60 0.30 8 $67.485 $84.95 $84.95 $102.415

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @
http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain any apprentice wage rates as of July 1, 2008 and prior to September
27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship Standards' website at
http://www.dir.ca.gov/das/das.html.

& Applies to that portion of these counties south of the Tehachapi'Line. For more information contact the Office of the Director — Research Unit.

® Includes an amount for 8 paid holidays.

¢ Ratio: The total number of Helpers employed shall not exceed the number of Mechanics on any one job. When removing old and installing new
cables on existing elevator installations, the Company may use two (2) Helpers, Apprentices or Assitant Mechanics to one (1) Mechanic. Two (2)
Helpers, Apprentices or Assistant Mechanics'to each three (3) Mechanics may be employed in Contract Service work only. For more information on
the use of Helpers, contaetithe Office of the Director — Research Unit.

¢ For Contract Service work only., All other overtime is paid at the Sunday/Holiday rate.

¢ Includes an amount for Annuity Trust Fund.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in
the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with
the Director of Industrial Relations.  If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate
shall be paid'shall be as provided in Section 6700 of the Government Code. You may obtain the holiday provisions for the current determinations on
the,Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded determinations may be obtained by contacting the
Office of the Director -~ Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel
and/or subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current
determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.




GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: #OPERATING ENGINEER
DETERMINATION: SC-23-63-2-2015-1
ISSUE DATE: August 22, 2015
EXPIRATION DATE OF DETERMINATION: June 30, 2016* Effective until superseded by a new determination issued by the Director of dndustrial Relations. Contact the

Office of the Director — Research Unit at (415) 703-4774 for new rates after 10 days from the expiration date, if no subsequent determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara, and Ventura counties.

Employer Payments Straight — Time Overtime Hourly Rate
CLASSIFICATION  Basic Hourly Health and Pension Vacation/ Training Other Hours  Total Hourly Daily Saturday (d)«< Sunday/
(Journeyperson) Rate Welfare Holiday (a) Payments Rate () Holiday
11/2X 112X 2X

Classification Groups (b)
Group 1 $39.95 $11.20 $9.65 $3.00 $0.80 $0.29 8 $64.89 $84.865 $84.865 $104.84
Group 2 $40.73 $11.20 $9.65 $3.00 $0.80 $0.29 8 $65.67 $86.035 $86.035 $106.40
Group 3 $41.02 $11.20 $9.65 $3.00 $0.80 $0.29 8 $65.96 $86.470 $86.470 $106.98
Group 4 $42.51 $11.20 $9.65 $3.00 $0.80 $0.29 8 $67.45 $88.705 $88.705 $109.96
Group 6 $42.73 $11.20 $9.65 $3.00 $0.80 $0.29 8 $67.67 $89.035 $89.035 $110.40
Group 8 $42.84 $11.20 $9.65 $3.00 $0:80 $0.29 8 $67.78 $89.200 $89.200 $110.62
Group 10 $42.96 $11.20 $9.65 $3.00 $0.80 $0.29 8 $67.90 $89.380 $89.380 $110.86
Group 12 $43.13 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.07 $89.635 $89.635 $111.20
Group 13 $43.23 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.17 $89.785 $89.785 $111.40
Group 14 $43.26 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.20 $89.830 $89.830 $111.46
Group 15 $43.34 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.28 $89.950 $89.950 $111.62
Group 16 $43.46 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.40 $90.130 $90.130 $111.86
Group 17 $43.63 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.57 $90.385 $90.385 $112.20
Group 18 $43.73 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.67 $90.535 $90.535 $112.40
Group 19 $43.84 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.78 $90.700 $90.700 $112.62
Group 20 $43.96 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.90 $90.880 $90.880 $112.86
Group 21 $44.13 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.07 $91.135 $91.135 $113.20
Group 22 $44.23 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.17 $91.285 $91.285 $113.40
Group 23 $44.34 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.28 $91.450 $91.450 $113.62
Group 24 $44.46 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.40 $91.630 $91.630 $113.86
Group 25 $44.63 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.57 $91.885 $91.885 $114.20

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @ http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of
Apprenticeship Standards’ websiteat http://www.dir.ca.gov/das/das.html.

# Includes an amouint withheld for supplemental dues.

® For classifications within each group, see pages 8 and 9.

© Rate applies to the first 4 overtime hours. All other daily overtime is paid at the Sunday rate.

4 Rate appliestorthe first 12 hours worked. “All other time is paid at the Sunday rate.

NOTE: For Special Shift and Multi-Shift, see pages 9A and 9B.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing rate
is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You may obtain
the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded determinations may be
obtained by contacting the/Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD.
Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.



DETERMINATION: SC-23-63-2-2015-1
CLASSIFICATIONS:
GROUP 1

Bargeman
Brakeman

Compressor Operator

Ditchwitch, with seat or similar type equipment
Elevator Operator - Inside

Engineer Oiler

Forklift Operator (includes loed, lull or similar types — under 5 tons)
Generator Operator

Generator, Pump or Compressor Plant Operator
Heavy Duty Repairman Helper

Pump Operator

Signalman

Switchman

GROUP 2

Asphalt-Rubber Plant Operator (Nurse Tank Operator)
Concrete Mixer Operator - Skip Type

Conveyor Operator

Fireman

Forklift Operator (includes loed, lull or similar types — over 5 tons)
Hydrostatic Pump Operator

Oiler Crusher (Asphalt or Concrete Plant)

Petromat Laydown Machine

RJU Side Dump Jack

Rotary Drill Helper (Oilfield)

Screening and Conveyor Machine Operator (or similar types)
Skiploader (Wheel type up to 3/4 yd. without attachment)
Tar Pot Fireman

Temporary Heating Plant Operator

Trenching Machine Oiler

GROUP 3

Asphalt Rubber Blend Operator

Bobcat or similar type (Skid Steer, with all attachments)
Equipment Greaser (rack)

Ford Ferguson (with dragtype attachments)

Helicopter Radioman (ground)

Stationary Pipe Wrapping and Cleaning Machine Operator

GROUP 4

Asphalt Plant Fireman

Backhoe Operator (mini-max or similar type)

Boring Machine Operator

Boring System Electronic Tracking Locator

Boxman or Mixerman (asphalt or concrete)

Chip Spreading Machine Operator

Concrete Cleaning Decontamination Machine Operator

Concrete Pump Operator (small portable)

Drilling Machine Operator, Small Auger types (Texoma Super Economati¢, or similar types - Hughes 100
or 200, or similar types - drilling depth of 30 maximum)

Equipment Greaser (grease truck)

Excavator Track/Rubber-Tired (Operatingweight under 21,000 Ibs)
Guard Rail Post Driver Operator

Highline Cableway Signalman

Hydra-Hammer-Aero Stomper:

Hydraulic Casing Oscillator Operator = drilling depth of 30’ maximum
Micro Tunneling Operator (above ground tunnel)

Power Concrete Curing Machine Operator

Power Concrete Saw Operator

Power - Driver Jumbo Form Setter Operator

Power Sweeper Operator

Rock Wheel Saw/Trencher

Roller Operator (compacting)

Screed Operator (asphalt or concrete)

Trenching Machine Operator (up to 6ft.)

Vacuum or Muck Truck

GROUP 5 (for multi-shift rate, see page 9B
Equipment Greaser (Grease Truck/Multi-Shift)

GROUP 6

‘Articulating Material Hauler
Asphalt Plant Engineer
Batch Plant Operator

Bit Sharpener

Concrete Joint Machine Operator (canal and similar type)
Concrete Placer Operator
Concrete Planer Operator
Dandy Digger

Deck Engine Operator

Deck Engineer

Derrickman (oilfield type)

Drilling Machine Operator, Bucket or Auger types (Calweld 100 bucket or similar types - Watson 1000
auger or similar types - Texoma 330, 500 or 600 auger or similar types - drilling depth of 45' maximum)
Drilling Machine Operator (including water wells)
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Hydraulic Casing Oscillator Operator — drilling depth of 45’ maximum

Hydrographic Seeder Machine Operator (straw, pulp or seed)

Jackson Track Maintainer, or similar type

Kalamazoo Switch Tamper, or similar type

Machine Tool Operator

Maginnis Internal Full Slab Vibrator

Mechanical Berm, Curb or Gutter (concrete or asphalt)

Mechanical Finisher Operator (concrete, Clary-Johnson-Bidwell or similar)

Micro Tunnel System Operator (below ground)

Pavement Breaker Operator

Railcar Mover

Road Oil Mixing Machine Operator

Roller Operator (asphalt or finish)

Rubber-Tired Earthmoving Equipment (single engine, up to and including 25yds. struck)
Self-Propelled Tar Pipelining Machine Operator

Skiploader Operator (crawler and wheel type, over 3/4 yds. and up to and including 1:1/2 yds.
Slip Form Pump Operator (power driven hydraulic lifting device:for concrete forms),
Tractor Operator - Bulldozer, Tamper-Scraper (single.€ngine, up to 100 H.P. flyweel and
similar types, up to and including D-5 and similar types)

Tugger Hoist Operator (1 drum)

Ultra High Pressure Waterjet Cutting Tool System Operator

Vacuum Blasting Machine Operator

Volume Mixer Operator
Welder — General

GROUP 7 (for mu ift rate, see page 9B
Welder — General (Multi-Shift)

GROUP 8

Asphalt or Concrete Spreading Operator (tamping or finishing)

AsphaltPaving Machine Operator (barber greene or similar type, one (1) Screedman)
Asphalt-Rubber Distributor Operator

Backhae Operator (up to and including 3/4 yds.) small ford, case or similar

Backhoe Operator (over 3/4 yd. and up to 5 cu. yds. M.R.C.)

Barrier Rail Mover (BTM Series 200 or similar types)

Cast in Place Pipe Laying Machine Operator

Cold Foamed Asphalt Recycler

Combination Mixer and Compressor Operator (gunite work)

Compactor Operator - Self Propelled

Concrete Mixer Operator - Paving

Crushing Plant Operator

Drill Doctor

Drilling Machine Operator, Bucket or Auger types (Calweld 150 bucket or similar types -
Watson 1500, 2000, 2500 auger or similar types - Texoma 700, 800 auger or similar types -
drilling depth of 60" maximum)

Elevating Grader Operator

Excavator Track/Rubber-Tired (Operating Weight 21,000 Ibs - 100,000 Ibs)

Global Positioning System/GPS (or Technician)

Grade Checker

Gradall Operator

Grouting Machine Operator

Heavy Duty Repairman/Pump Installer

Heavy Equipment Robotics Operator

Hydraulic Casing Oscillator Operator — drilling depth of 60’ maximum

Hydraulic Operated Grout Plant (excludes hand loading)

Kalamazoo Ballast Regulator or similar type

Klemm Drill Operator or similar types

Kolman Belt Loader and similar type

Le Tourneau Blob Compactor or similar type

Lo Drill

Loader Operator (Athey, Euclid, Sierra and similar types)

Master Environmental Maintenance Mechanic

Mobark Chipper or similiar types

Ozzie Padder or similar types

P.C. 490 Slot Saw

Pneumatic Concrete Placing Machine Operator (Hackley-Presswell or similar type)
Prentice 721E Hydro-Ax

Pumpcrete Gun Operator

Rock Drill or Similiar Types (see Miscellaneous Provision #4 for additional information
regarding this classification)

Rotary Drill Operator (excluding caison type)

Rubber-Tired Earth Moving Equipment Operator (single engine, caterpillar, euclid, athey
wagon, and similar types with any and all attachments over 25 yds. and up to and including
50 cu. yds. struck)

Rubber-Tired Earth Moving Equipment Operator (multiple engine - up to and including 25
yds. struck)

Rubber-Tired Scraper Operator (self-loading paddle wheel type - John Deere, 1040 and
similar single unit)

Self-Propelled Curb and Gutter Machine Operator

Shuttle Buggy

Skiploader Operator (crawler and wheel type over 1 1/2 yds. up to and including 6 1/2 yds.)
Soil Remediation Plant Operator (CMI, Envirotech or Similar)

Soil Stabilizer and Reclaimer (WR-2400)

Somero SXP Laser Screed

Speed Swing Operator

Surface Heaters and Planer Operator

Tractor Compressor Drill Combination Operator




DETERMINATION: SC-23-63-2-2015-1

GROUP 8 CONT. GROUP 16

Tractor Operator (any type larger than D-5 - 100 flyweel H.P. and over, or similar — bulldozer, tamper, ~ Excavator Track/Rubber Tired (Operating Weight exceeding 200,000 Ibs.)

scraper and push tractor, single engine) Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Push-Pull

Tractor Operator (boom attachments) System (single engine, over 50 yds. struck)

Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Push-Pull
Traveling Pipe Wrapping, Cleaning and Bending Machine Operator System (multiple engine, euclid, caterpillar, and similar, over 25 yds. and up to 50 yds.
Trenching Machine Operator (over 6 ft. depth capacity, manufacturer's rating) struck)

Trenching Machine with Road Miner Attachment (over 6ft. depth capacity, manufacturer's rating - Oiler or
Journeyman Trainee required)

Ultra High Pressure Waterjet Cutting Tool System Mechanic GROUP 17
Water Pull (compaction) Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Push-Pull
System (multiple engine, euclid, caterpillar, and similar type, over 50 cu. yds. struck)
GROUP 9 (for multi-shift rate, see page 9B) Tandem Tractor Operator (operating crawler type tractors in tandem - Quad 9 and similar
Heavy Duty Repairman (Multi-Shift) type)
GROUP 18
GROUP 10 Rubber-Tired Earth Moving Equipment Operator, Qperating in Tandem (scrapers, belly
Backhoe Operator (over 5 cu. yds. M.R.C.) dumps, and similar types in any combination, exéluding compaction units - single engine, up

to and including 25 yds. struck)
Drilling Machine Operator, Bucket or Auger types (Calweld 200 B bucket or similar types - Watson 3000
or 5000 auger or similar types - Texoma 900 auger or similar types - drilling depth of 105' maximum) GROUP 19
Dual Drum Mixer Rotex Concrete Belt Operator

Dynamic Compactor LDC350 or similar types Rubber-Tired Earth Moving Equipment Operator, Operating in,Tandem (scrapers, belly

Heavy Duty Repairman-Welder combination dumps, and similar types in any combination, excluding compaction units - single engine,

Hydraulic Casing Oscillator Operator — drilling depth of 105” maximum caterpillar, euclid, athey wagon, and similar types with any and all attachments over 25 yds.

Monorail Locomotive Operator (diesel, gas or electric) and up to and including 50 cu. yds. struck)

Motor Patrol - Blade Operator (single engine) Rubber-Tired Earth Moving Equipment Operator, Operating in Tandem (scrapers, belly

Multiple Engine Tractor Operator (euclid and similar type - except quad 9 cat.) dumps, and similar types in any combination, excluding compaction units - multiple engines,

Pneumatic Pipe Ramming Tool and similar types up to and.including 25 yds. struck)

Pre-stressed Wrapping Machine Operator (2 Operators required)

Rubber - Tired Earth Moving Equipment Operator (single engine, over 50 yds. struck) GROUP 20

Rubber - Tired Earth Moving Equipment Operator (multiple engine, euclid caterpillar and similar - over ~ Rubber-Tired Earth Moving Equipment Operator; Operating in Tandem (scrapers, belly

25 yds. and up to 50 yds. struck) dumps, and similar types in any combination, excluding compaction units - single engine,

Tower Crane Repairman over 50 yds. struck)

Tractor Loader Operator (crawler and wheel-type over 6 1/2 yds.)

Welder - Certified Rubber-Tired Earth Moving Equipment Operator, Operating in Tandem (scrapers, belly

Woods Mixer Operator (and similar pugmill equipment) dumps, and similar types in:any combination, excluding compaction units - multiple engine,
euclid, caterpillar and similar, over 25 yds. and up to 50 yds. struck)

GROUP 11 (for multi-shift rate, see page 9B Drilling Machine Operator, Bucket or Auger types (Calweld, auger 200 CA or similar types -

Heavy Duty Repairman — Welder Combination (Multi-Shift)

Welder — Certified (Multi-Shift) GROUP 21

GROUP 12 Rubber-Tired Earth Moving Equipment Operator, Operating in Tandem (scrapers, belly

Auto Grader Operator dumps, and similar types in any combination, excluding compaction units - multiple engine,

Automatic Slip Form Operator euclid, caterpillar and similar type, over 50 cu. yds. struck)

Backhoe Operator (over 7 cu. yds. M.R.C.)
Drilling Machine Operator, Bucket or Auger types (Calweld, auger 200 CA or similar types - watson, GROUP 22

auger 6000 or similar types - hughes super duty, auger 200.0r similar types - drillingdepth of 175 Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Tandem
maximum) Push-Pull System (single engine, up to and including 25 yds. struck)
Excavator Track/Rubber Tired (Operating Weight 100,000 1bs. - 200,000 Ibs)
Hoe Ram or similar with compressor GROUP 23
Hydraulic Casing Oscillator Operator — drilling depth of 175” maximum
Mass Excavator Operator - less than 750 cu. yds. Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Tandem
Mechanical Finishing Machine Operator. Push-Pull System (single engine, caterpillar, euclid, athey wagon, and similar types with any
Mobile Form Traveler Operator and all attachments over 25 yds. and up to and including 50 cu. yds. struck)
Motor Patrol Operator (multi-engine) Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Tandem
Pipe Mobile Machine Operator; Push-Pull System (multiple engine, up to and including 25 yds. struck)
Rubber-Tired Earth MovingEquipment Operator (multiple engine, euclid, caterpillar and similar type,
over 50 cu. yds. struck) GROUP 24
Rubber-Tired Self-Loading Scraper Operator (paddle-wheel-auger type self-loading - (two (2) or more Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Tandem
units) Push-Pull System (single engine, over 50 yds. Struck)

Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Tandem
GROUP 13 Push-Pull System (multiple engine, euclid, caterpillar and similar, over 25 yds. and up to 50

Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Push-Pull System (single yds. struck)
engine; up to and including 25 yds. struck)

GROUP 25
GROUP 14 Concrete Pump Operator-Truck Mounted
Canal Liner Operator Pedestal Concrete Pump Operator
Canal Trimmer Operator
Remote Controlled Earth Moving Operator ($1.00 per hour additional to base rate) Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Tandem
Wheel Excavator Operator (over 750 cu. yds. per hour) Push-Pull System (multiple engine, euclid, caterpillar and similar over 50 cu. yds struck)
GROUP 15

Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Push-Pull System (single
engine, caterpillar, euclid, athey wagon, and similar types with any and all attachments over 25 yds. and
up to and including 50 cu. yds. struck)

Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Push-Pull System
(multiple engine - up to and including 25 yds. struck)

MISCELLANEOUS PROVISIONS:

1. Operators on hoists with three drums shall receive fifteen cents (15¢) per hour additional pay to the regular rate of pay. The additional pay shall be added to the regular rate and become the base
rate for the entire shift.

2. All heavy duty repairman and heavy duty combination shall receive fifty cents (50¢) per hour tool allowance in addition to their regular rate of pay and this shall become their base rate of pay.

3. Employees required to suit up and work in a hazardous material environment, shall receive Two Dollars ($2.00) per hour in addition to their regular rate of pay, and that rate shall become the
basic hourly rate of pay.

4. A review of rock drilling is currently pending. The minimum acceptable rate of pay for this classification or type of work on public works projects is Laborer and Related Classifications/Group 5
(Driller) as published on pages 13 and 14 of the Director’s General Prevailing Wage Determinations. However, the published rate for the craft/classification of Operating Engineer/Group 8 (Rock Drill
or Similar Types) may be used by contractors to perform rock drilling on public works projects.



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: #OPERATING ENGINEER (Special Shift)

DETERMINATION: SC-23-63-2-2015-1

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: June 30, 2016* Effective until superseded by a new determination issued by the Director of Industrial Relations. Contact the
Office of the Director — Research Unit at (415) 703-4774 for new rates after 10 days from the expiration date, if no subsequent determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara, and \ehtura counties.

Employer Payments Straight — Time Overtime Hourly Rate
CLASSIFICATION  Basic Hourly Health and Pension Vacation/ Training Other Hours  Total Hourly Daily Saturday (d) « Sunday/
(Journeyperson) Rate Welfare Holiday (a) Payments Rate (c) Holiday
11/2X 11/2X 2X

Classification Groups (b)
Group 1 $40.45 $11.20 $9.65 $3.00 $0.80 $0.29 8 $65.39 $85.615 $85.615 $105.84
Group 2 $41.23 $11.20 $9.65 $3.00 $0.80 $0.29 8 $66.17 $86.785 $86.785 $107.40
Group 3 $41.52 $11.20 $9.65 $3.00 $0.80 $0.29 8 $66.46 $87.220 $87.220 $107.98
Group 4 $43.01 $11.20 $9.65 $3.00 $0.80 $0.29 8 $67.95 $89.455 $89.455 $110.96
Group 6 $43.23 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.17 $89.785 $89.785 $111.40
Group 8 $43.34 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.28 $89.950 $89.950 $111.62
Group 10 $43.46 $11.20 $9.65 $3.00 $0:80 $0.29 8 $68.40 $90.130 $90.130 $111.86
Group 12 $43.63 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.57 $90.385 $90.385 $112.20
Group 13 $43.73 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.67 $90.535 $90.535 $112.40
Group 14 $43.76 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.70 $90.580 $90.580 $112.46
Group 15 $43.84 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.78 $90.700 $90.700 $112.62
Group 16 $43.96 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.90 $90.880 $90.880 $112.86
Group 17 $44.13 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.07 $91.135 $91.135 $113.20
Group 18 $44.23 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.17 $91.285 $91.285 $113.40
Group 19 $44.34 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.28 $91.450 $91.450 $113.62
Group 20 $44.46 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.40 $91.630 $91.630 $113.86
Group 21 $44.63 $11.20 $9.65 $3:00 $0.80 $0.29 8 $69.57 $91.885 $91.885 $114.20
Group 22 $44.73 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.67 $92.035 $92.035 $114.40
Group 23 $44.84 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.78 $92.200 $92.200 $114.62
Group 24 $44.96 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.90 $92.380 $92.380 $114.86
Group 25 $45.13 $11.20 $9.65 $3.00 $0.80 $0.29 8 $70.07 $92.635 $92.635 $115.20

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @ http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior to September 27;,2012, please contact the Division of Apprenticeship Standards or refer to the Division of
Apprenticeship Standards*website at http://www.dir.ca.gov/das/das.html.

# Includes an amount withheld for supplemental dues.

® For classifications within each group; see pages 8 and 9.

© Rate applies to the first 4 overtime hours. All other daily overtime is paid at the Sunday rate.

“ Rate applies to the first 12 hours worked. All other time is paid at the Sunday rate.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to'the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing rate
is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You may obtain
the holiday provisions for the eurrent determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded determinations may be
obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD.
Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: #OPERATING ENGINEER (Multi-Shift)

DETERMINATION: SC-23-63-2-2015-1

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: June 30, 2016* Effective until superseded by a new determination issued by the Director of Industrial Relations. Contact the
Office of the Director — Research Unit at (415) 703-4774 for new rates after 10 days from the expiration date, if no subsequent determination isdssued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara, and Ventura counties.

Employer Payments Straight — Time Overtime Hourly Rate
CLASSIFICATION  Basic Hourly Health and Pension Vacation/ Training Other Hours (e) Total Hourly Daily Saturday (d)  Sunday/
(Journeyperson) Rate Welfare Holiday (a) Payments Rate (©) Holiday
11/2X 11/2X 2X

Classification Groups (b)
Group 1 $40.95 $11.20 $9.65 $3.00 $0.80 $0.29 8 $65.89 $86.365 $86.365 $106.84
Group 2 $41.73 $11.20 $9.65 $3.00 $0.80 $0.29 8 $66.67 $87.535 $87.535 $108.40
Group 3 $42.02 $11.20 $9.65 $3.00 $0.80 $0.29 8 $66.96 $87.970 $87.970 $108.98
Group 4 $43.51 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.45 $90.205 $90.205 $111.96
Group 5 $43.61 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.55 $90.355 $90.355 $112.16
Group 6 $43.73 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.67 $90.535 $90.535 $112.40
Group 7 $43.83 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.77 $90.685 $90.685 $112.60
Group 8 $43.84 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.78 $90.700 $90.700 $112.62
Group 9 $43.94 $11.20 $9.65 $3.00 $0:80 $0.29 8 $68.88 $90.850 $90.850 $112.82
Group 10 $43.96 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.90 $90.880 $90.880 $112.86
Group 11 $44.06 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.00 $91.030 $91.030 $113.06
Group 12 $44.13 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.07 $91.135 $91.135 $113.20
Group 13 $44.23 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.17 $91.285 $91.285 $113.40
Group 14 $44.26 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.20 $91.330 $91.330 $113.46
Group 15 $44.34 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.28 $91.450 $91.450 $113.62
Group 16 $44.46 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.40 $91.630 $91.630 $113.86
Group 17 $44.63 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.57 $91.885 $91.885 $114.20
Group 18 $44.73 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.67 $92.035 $92.035 $114.40
Group 19 $44.84 $11.20 $9.65 $3:00 $0.80 $0.29 8 $69.78 $92.200 $92.200 $114.62
Group 20 $44.96 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.90 $92.380 $92.380 $114.86
Group 21 $45.13 $11.20 $9.65 $3.00 $0.80 $0.29 8 $70.07 $92.635 $92.635 $115.20
Group 22 $45.23 $11.20 $9.65 $3.00 $0.80 $0.29 8 $70.17 $92.785 $92.785 $115.40
Group 23 $45.34 $11.20 $9.65 $3.00 $0.80 $0.29 8 $70.28 $92.950 $92.950 $115.62
Group 24 $45.46 $11.20 $9.65 $3.00 $0.80 $0.29 8 $70.40 $93.130 $93.130 $115.86
Group 25 $45.63 $11.20 $9.65 $3.00 $0.80 $0.29 8 $70.57 $93.385 $93.385 $116.20

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @ http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of
Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.

# Includes an amount withheld for supplemental dues.

® For classifications within each group, see pages 8 and 9.

° Rate applies to the first 4 overtime hours. All other daily overtime is paid at the Sunday rate.

9 Rate applies to the first 12 hours worked. All other time is paid at the Sunday rate.

€ The Third Shift shall work 6.5 hours, exclusive of meal period, for which 8 hours straight-time shall be paid at the non-shift rate, Monday thorugh Friday.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing rate
is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You may obtain
the holiday provisions for'the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded determinations may be
obtained by:contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at http://www:.dir.ca.gov/OPRL/PWD.
Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: # DREDGER (OPERATING ENGINEER)

DETERMINATION: SC-63-12-23-2015-1

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: July 31, 2016* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates after ten days after the expiration date if no subsequent
determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Befnardino, San'Diego, San Luis Obispo,
Santa Barbara, and Ventura counties.

Employer Payments Straight-Time Overtime Hourly Rate
CLASSIFICATION Basic Health Pension Vacation/ Training Other Hours Total Daily® Saturday” Sunday Holiday
(Journeyperson) Hourly and Holiday® Hourly
Rate Welfare Rate 112X 11/2X 2X 3X

Chief Engineer, Deck Captain $46.50 11.20 9.65 3.25 0.80. 0.15 8 71.55 9480 9480 118.05 164.55
Leverman 4950 1120 9.65 3.25 0.80° 10.15 8 74.55 99.30 9930 124.05 17355
Watch Engineer, Deckmate 4342 1120 9.65 3.25 0.80 " 0.15 8 68.47 90.18 90.18 11189 155.31
Winchman (Stern Winch on Dredge) 42.87 11.20 9.65 8.25 080 0.15 8 67.92 89.355 89.355 110.79 153.66

Fireman-Oiler, Leveehand, Deckhand
(can operate anchor scow under

direction of mate), Bargeman 4233 11.20 4 9.65 3.25 080  0.15 8 67.38 88.545 88545 109.71 152.04
Dozer Operator 4353 1120  9.65 3.25 0.80 0.15 8 68.58 90.345 90.345 11211 155.64
Hydrographic Surveyor 4429 11.20 * 9:.65 3.25 0.80 0.15 8 69.34 01.485 91.485 113.63 157.92
Barge Mate 4294 1120 965 3.25 0.80 0.15 8 67.99 89.460 89.460 110.93 153.87
Welder 4402 1120 9.65 3.25 0.80 0.15 8 69.97 92430 92430 11489 159.81

# Indicates an apprenticeable craft.<The current apprentice wage rates are available on the Internet @
http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012,
please contact the Division of Apprenticeship,Standards or refer to the Division of Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.

% Includes an amount for supplemental dues.
b Rate applies to the first 4 daily overtime hours and first 12 hours on Saturdays. All other time is paid at the Sunday overtime rate.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the
collectivebargaining.agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the
Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid
shall be as provided in"Section,6700 of the Government Code. You may obtain the holiday provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded determinations may be obtained by contacting the Office of the Director —
Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or
subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the
Internet at http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by
contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: #Cranes, Pile Driver and Hoisting Equipment (Operating Engineer)

DETERMINATION: SC-23-63-2-2015-1B

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: June 30, 2016* Effective until superseded by a new determination issued by the Director of Industrial Relations. Contact the
Office of the Director — Research Unit at (415) 703-4774 for new rates after 10 days from the expiration date, if no subsequent determination. is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara, and Ventura counties.

Employer Payments Straight = Time Overtime Hourly Rate
CLASSIFICATION  Basic Hourly Health and Pension Vacation/ Training Other Hours Total Daily Saturday (d)  Sunday/
(Journeyperson) Rate Welfare Holiday (a) Payments Hourly Rate (c) Holiday
1 1/2X 11/2X 2X

Classification Groups (b)
Group 1 $41.30 $11.20 $9.65 $3.00 $0.80 $0.29 8 $66.24 $86.890 $86.890 $107.54
Group 2 $42.08 $11.20 $9.65 $3.00 $0.80 $0.29 8 $67.02 $88.060 $88.060 $109.10
Group 3 $42.37 $11.20 $9.65 $3.00 $0.80 $0.29 8 $67.31 $88.495 $88.495 $109.68
Group 4 $42.51 $11.20 $9.65 $3.00 $0.80 $0.29 8 $67.45 $88.705 $88.705 $109.96
Group 5 $42.73 $11.20 $9.65 $3.00 $0.80 $0.29 8 $67.67 $89.035 $89.035 $110.40
Group 6 $42.84 $11.20 $9.65 $3.00 $0.80 $0.29 8 $67.78 $89.200 $89.200 $110.62
Group 7 $42.96 $11.20 $9.65 $3.00 $0.80 $0:29 8 $67.90 $89.380 $89.380 $110.86
Group 8 $43.13 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.07 $89.635 $89.635 $111.20
Group 9 $43.30 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.24 $89.890 $89.890 $111.54
Group 10 $44.30 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.24 $91.390 $91.390 $113.54
Group 11 $45.30 $11.20 $9.65 $3.00 $0.80 $0.29 8 $70.24 $92.890 $92.890 $115.54
Group 12 $46.30 $11.20 $9.65 $3.00 $0.80 $0:29 8 $71.24 $94.390 $94.390 $117.54
Group 13 $47.30 $11.20 $9.65 $3.00 $0.80 $0.29 8 $72.24 $95.890 $95.890 $119.54

« # Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @ http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of
Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html:

# Includes an amount withheld for supplemental dues.

® For classifications within each group, see page 10B.

° Rate applies to the first 4 overtime hours. All other daily overtime is paid at the Sunday rate.
4 Rate applies to the first 12 hoursavorked. All ther time is paid at the Sunday rate.

NOTE: For Special Shift and Multi-Shift, see pages 10A-1 and 10A-2.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holidayprovisions for the/current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each.worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD.
Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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Determination: SC-23-63-2-2015-1B; SC-23-63-2-2015-1B1; SC-23-63-2-2015-1B2

CLASSIFICATIONS:
GROUP 1

Engineer Oiler

GROUP 2
Truck Crane Oiler

GROUP 3
A-Frame or Winch Truck Operator
Ross Carrier Operator (Jobsite)

GROUP 4

Bridge-Type Unloader and Turntable Operator
Helicopter Hoist Operator

Snobble Unit (pin-n-go or similar type)

GROUP 5

Hydraulic Boom Truck/Knuckleboom

Stinger Crane (Austin-Western or similar type)
Tugger Hoist Operator (1 drum)

GROUP 6

Bridge Crane Operator

Cretor Crane Operator

Hoist Operator (Chicago Boom and similar type)

Lift Mobile Operator

Lift Slab Machine Operator (Vagtborg and similar types)
Material Hoist and/or Manlift Operator

Polar Gantry Crane Operator

Prentice Self-Loader

Self Climbing Scaffold (or similar type)

Shovel, Dragline, Clamshell Operator (over 3/4 yd and up to 5 cu yds/M.R.C.)
Silent Piler

Tugger Hoist Operator (2 drum)

GROUP 7

Pedestal Crane Operator

Shovel, Dragline, Clamshell Operator (over 5 cuyds, M.R.C.)
Tower Crane Repairman

Tugger Hoist Operator (3 drum)

GROUP 8

Crane Operator (up to and including:25.ton capacity)
Crawler Transporter Operator

Derrick Barge Operator (up to and including 25 ton capacity)

Hoist Operator, Stiff/Legs, Guy Derrick or similar type (up to and including 25 ton capacity)

Shovel, Dragline, Clamshell Operator (over 7 cu yds M.R.C.)

MISCELLANEQUS PROVISIONS:

GROUP 9

Crane Operator (over 25 tons, up to and including 50 ton M.R.C.)
Derrick Barge Operator (over 25 tons, up to and including 50 tondM.R.C.)

Highline Cableway Operator

Hoist Operator, Stiff Legs, Guy Derrick or similar type (over 25 tons,up to and including 50
ton M.R.C.)

K-Crane

Polar Crane Operator

Self Erecting Tower Crane Operator Maximum' Lifting Capacity ten\(10) tons.

GROUP 10

ABI/Fundex Machine

Crane Operator (over 50 tons, up toand including 100 ton M.R.C.)

Derrick Barge Operator (over 50 tons, up to and including 100 ton M.R.C.)

Hoist Operator, Stiff Legs, Guy Derrick or similar type (over 50 tons, up to and including
100 ton M.R.C.)

Mobile Tower Crane Operator (over 50 tons, up toand including 100 ton M.R.C.)
Shovel, Dragline, Clamshell Operator (over 10 cu. yrds.)

GROUP 11

Crane Operator (over 100 tons, up to and'including 200 ton M.R.C.)

Derrick Barge Operator (over 100 tons, up to and including 200 tons M.R.C.)

Hoist Operator, Stiff Legs, Guy Derrick or similar type (over 100 tons, up to and including
200 ton M.R.C.)

Mobile Tower Crane Operator (over 100 tons, up to and including 200 ton M.R.C.)

Tower Crane Operator and Tower Gantry

GROUP 12

Crane Operator (over 200 tons, up to and including 300 tons M.R.C.)

Derrick Barge Operator (over 200 tons, up to and including 300 tons M.R.C.)

Hoist Operator, Stiff Legs, Guy Derrick or similar type (over 200 tons, up to and including
300 ton M.R.C.)

Mobile Tower Crane Operator (over 200 tons, up to and including 300 ton M.R.C.)

GROUP 13

Crane Operator (over 300 tons)

Derrick Barge Operator (over 300 tons)

Helicopter Pilot

Hoist Operator, Stiff Legs, Guy Derrick or similar type (over 300 tons)

Hydraulically Controlled Lift Gantry Operator BCR Lift System (over 300 tons)
Mobile Tower Crane Operator (over 300 tons)

1. Operators on,hoists with three.drums shall receive fifteen cents (15¢) per hour additional pay to the regular rate of pay. The additional pay shall be added to the regular rate

and become the base rate for the entire shift.

2. Albheavy duty repairman and heavy duty combination shall receive fifty cents (50¢) per hour tool allowance in addition to their regular rate of pay and this shall become their

base rate of pay.

3. Employees required to suit up and work in a hazardous material environment, shall receive Two Dollars ($2.00) per hour in addition to their regular rate of pay, and that rate

shall become the basic hourly rate of pay.



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: #Cranes, Pile Driver and Hoisting Equipment (Operating Engineer, Special Shift)

DETERMINATION: SC-23-63-2-2015-1B1

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: June 30, 2016* Effective until superseded by a new determination issued by the Director.of Industrial Relations. Contact the
Office of the Director — Research Unit at (415) 703-4774 for new rates after 10 days from the expiration date, if no subsequent detérmination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara;and Ventura counties.

Employer Payments Straight — Time Qvertime Hourly Rate
CLASSIFICATION  Basic Hourly Health and Pension Vacation/ Training Other Hours Total Daily: Saturday (d)  Sunday/
(Journeyperson) Rate Welfare Holiday (a) Payments Hourly Rate (c) Holiday
112X 11/2X 2X

Classification Groups (b)
Group 1 $41.80 $11.20 $9.65 $3.00 $0.80 $0.29 8 $66.74 $87.640 $87.640 $108.54
Group 2 $42.58 $11.20 $9.65 $3.00 $0.80 $0:29 8 $67.52 $88.810 $88.810 $110.10
Group 3 $42.87 $11.20 $9.65 $3.00 $0.80 $0.29 8 $67.81 $89.245 $89.245 $110.68
Group 4 $43.01 $11.20 $9.65 $3.00 $0.80 $0.29 8 $67.95 $89.455 $89.455 $110.96
Group 5 $43.23 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.17 $89.785 $89.785 $111.40
Group 6 $43.34 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.28 $89.950 $89.950 $111.62
Group 7 $43.46 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.40 $90.130 $90.130 $111.86
Group 8 $43.63 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.57 $90.385 $90.385 $112.20
Group 9 $43.80 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.74 $90.640 $90.640 $112.54
Group 10 $44.80 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.74 $92.140 $92.140 $114.54
Group 11 $45.80 $11.20 $9.65 $3.00 $0.80 $0.29 8 $70.74 $93.640 $93.640 $116.54
Group 12 $46.80 $11.20 $9.65 $3.00 $0.80 $0.29 8 $71.74 $95.140 $95.140 $118.54
Group 13 $47.80 $11.20 $9.65 $3.00 $0.80 $0.29 8 $72.74 $96.640 $96.640 $120.54

« # Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @ http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior to September.27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of
Apprenticeship Standards’ website at http://waww.dir.ca.gov/das/das.html:

# Includes an amount withheld for supplemental dues.

® For classifications within each groupy see page 10B.

° Rate applies to the first 4 overtime hours. All other daily overtime is paid at the Sunday rate.

4 Rate applies to the first 12 hours worked. All othertime is paid at the Sunday rate.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based an a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL,AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD.
Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: #Cranes, Pile Driver and Hoisting Equipment (Operating Engineer, Multi-Shift)

DETERMINATION: SC-23-63-2-2015-1B2

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: June 30, 2016* Effective until superseded by a new determination issued by the Director.of Industrial Relations. Contact the
Office of the Director — Research Unit at (415) 703-4774 for new rates after 10 days from the expiration date, if no subsequent detérmination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara;and Ventura counties.

Employer Payments Straight — Time Overtime Hourly Rate
CLASSIFICATION  Basic Hourly Health and Pension Vacation/ Training Other Hours (e) Total Daily Saturday (d)  Sunday/
(Journeyperson) Rate Welfare Holiday (a) Payments Hourly Rate (c) Holiday
11/2X 11/2X 2X

Classification Groups (b)
Group 1 $42.30 $11.20 $9.65 $3.00 $0.80 $0.29 8 $67.24 $88.390 $88.390 $109.54
Group 2 $43.08 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.02 $89.560 $89.560 $111.10
Group 3 $43.37 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.31 $89.995 $89.995 $111.68
Group 4 $43.51 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.45 $90.205 $90.205 $111.96
Group 5 $43.73 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.67 $90.535 $90.535 $112.40
Group 6 $43.84 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.78 $90.700 $90.700 $112.62
Group 7 $43.96 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.90 $90.880 $90.880 $112.86
Group 8 $44.13 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.07 $91.135 $91.135 $113.20
Group 9 $44.30 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.24 $91.390 $91.390 $113.54
Group 10 $45.30 $11.20 $9.65 $3.00 $0.80 $0.29 8 $70.24 $92.890 $92.890 $115.54
Group 11 $46.30 $11.20 $9.65 $3.00 $0.80 $0.29 8 $71.24 $94.390 $94.390 $117.54
Group 12 $47.30 $11.20 $9.65 $3.00 $0.80 $0.29 8 $72.24 $95.890 $95.890 $119.54
Group 13 $48.30 $11.20 $9.65 $3.00 $0.80 $0.29 8 $73.24 $97.390 $97.390 $121.54

« # Indicates an apprenticeable craft. The current apprentice wage ratesare available on the Internet @ http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of
Apprenticeship Standards’ website at http://www.dir.ca.gov/das/das.html:

# Includes an amount withheld for supplemental dues.

® For classifications within each group, see page 10B.

° Rate applies to the first 4 overtime hours. All other daily overtime is paid at the Sunday rate.

9 Rate applies to the first 12 hoursivorked. All other time is paid at the Sunday rate.

¢ The Third Shift shall work 6.5 hours, exclusive of meal period, for which 8 hours straight-time shall be paid at the non-shift rate, Monday thorugh Friday.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based an a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL.AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the.work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD.
Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: # LANDSCAPE OPERATING ENGINEER

DETERMINATION: SC-63-12-33-2015-1

ISSUE DATE: February 22, 2015

EXPIRATION DATE OF DETERMINATION: October 31, 2015**. The rate to be paid for work performed after this date hasibeen
determined. If work will extend past this date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the
Office of the Director — Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Diego, San Luis Obispo,
Santa Barbara, and Ventura Counties.

Employer Payments Straight-Time Overtime Hourly Rate
CLASSIFICATION Basic  Health Vacation Total Daily/ Sunday® Holiday®
(JOURNEYPERSON) Hourly and and Hourly Saturday®
Rate  Welfare Pension Holiday* Training Other Hours Rate 1%X 2X 3X

Landscape Operating Engineer

Backhoe Operators

Forklifts-Tree Planting Equipment (jobsite)

HDR Welder-Landscape, Irrigation, Operating Engineers’ Equipment

Roller Operators

Rubber-tired & Track Earthmoving Equipment

Skiploader Operators

Trencher-31 horsepower and up $32.16 $11.20 $8.55 $2.95 $0.80 $0.15 8.0 $55.81 $71.89 87.97 120.13

# Indicates an apprenticeable craft. The current apprentice wagefates are available on the Internet at
http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain any apprentice wage rates as of July 1, 2008 and prior to September
27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship Standards' website at
http://www.dir.ca.gov/das/das.html.
#Includes an amount per hour workedfor supplemental dues.
P Rate applies to the first four overtime hours daily and the first twelve hours on Saturday. Thereafter use the Sunday overtime rate.
¢ All work performed on a Dewatering Operation on holidays and all other work on holidays except Labor Day and the 1st Saturday following

the 1st Friday in the months of June and December is paid at Sunday rate.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all
holidays in the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project,
which is on file with the Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon
which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You may obtain the holiday provisions
for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel
and/or subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current
determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: #Tunnel (Operating Engineer)

DETERMINATION: SC-23-63-2-2015-1C

ISSUE DATE: Augst 22, 2015

EXPIRATION DATE OF DETERMINATION: June 30, 2016* Effective until superseded by a new determination issued by the Director of Industrial Relations..Contact the
Office of the Director — Research Unit at (415) 703-4774 for new rates after 10 days from the expiration date, if no subsequent determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara, and VVentura counties.

Employer Payments Straight — Time Overtime Hourly Rate
CLASSIFICATION Basic Health and Pension Vacation/ Training Other Hours Total Daily Saturday Sunday/
(Journeyperson) Hourly Rate ~ Welfare Holiday (a) Payments Hourly Rate (b) (c) Holiday
11/2X 11/2X 2X

Classification Groups
Group 1 $41.80 $11.20 $9.65 $3.00 $0.80 $0.29 8 $66.74 $87.640 $87:640 $108.54
Group 2 $42.58 $11.20 $9.65 $3.00 $0.80 $0.29 8 $67.52 $88.810. $88.810 $110.10
Group 3 $42.87 $11.20 $9.65 $3.00 $0.80 $0.29 8 $67.81 $89.245 $89.245 $110.68
Group 4 $43.01 $11.20 $9.65 $3.00 $0.80 $0.29 8 $67.95 $89.455 $89.455 $110.96
Group 5 $43.23 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.17 $89.785 $89.785 $111.40
Group 6 $43.34 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.28 $89.950 $89.950 $111.62
Group 7 $43.46 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.40 $90.130 $90.130 $111.86
Group 8 $43.63 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.57 $90.385 $90.385 $112.20
Group 9 $43.76 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.70 $90.580 $90.580 $112.46

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @ http://www.dirica.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of
Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.

# Includes an amount withheld for supplemental dues.

® Rate applies to the first 4 overtime hours. All other daily overtime is paid at the Stinday rate.

° Rate applies to the first 12 hours worked. All other time is paid at the Sundayfate.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the
prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government
Code. You may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Office of thé Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with«.abor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD.
Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

CLASSIFICATIONS:

GROUP 1 GROUP 6

Heavy Duty Repairman Helper Backhoe Operator (up and including 3/4 yd.) Small Ford, Case or similar
Drill Doctor

GROUP 2 Grouting Machine Operator

Skiploader (wheel type upto 3/4 yd. without attachment) Heading Shield Operator
Heavy Duty Repairman

GROUP 3 Jumbo Pipe Carrier

Chainman Loader Operator (Athey, Euclid, Sierra and similar types)

Power-Driver Jumbo Form Setter Operator Mucking Machine Operator (1/4 yd rubber tired, rail or track type)
Pneumatic Concrete Placing Machine Operator (Hackley-Presswell or similar type)

GROUP 4 Pneumatic Heading Shield (Tunnel)

Dinkey Locomotive or Motorman (upto and including 10 tons) Pumpcrete Gun Operator

Rodman Tractor Compressor Drill Combination Operator
Tugger Hoist Operator (2 drum)

GROUPS5 Tunnel Locomotive Operator (over 30 tons)

Bit Sharpener

Equipment Greaser (Grease Truck) GROUP 7

Instrumentman Heavy Duty Repairman-Welder Combination

Slip Form Pump Operator (power driven hydraulic lifting device for concrete forms)

Tugger Hoist Operator (1 drum) GROUP 8

Tunnel Locomotive Operator (over 10 and up to and including 30 tons) Party Chief

Welder-General
GROUP 9
Tunnel Mole Boring Machine Operator
MISCELLANEOUS PROVISIONS:
1. Operators on hoists with three drums shall receive fifteen cents (15¢) per hour additional pay to the regular rate of pay. The additional pay shall be added to the regular rate and become the base
rate for the entire shift.
2. All heavy duty repairman and heavy duty combination shall receive fifty cents (50¢) per hour tool allowance in addition to their regular rate of pay and this shall become their base rate of pay.
3. Employees required to suit up and work in a hazardous material environment, shall receive Two Dollars ($2.00) per hour in addition to their regular rate of pay, and that rate shall become the basic
hourly rate of pay.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: #Tunnel (Operating Engineer)(Multi-Shift)

DETERMINATION: SC-23-63-2-2015-1C1

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: June 30, 2016* Effective until superseded by a new determination issued by the Director of Industrial Relations: Contact the
Office of the Director — Research Unit at (415) 703-4774 for new rates after 10 days from the expiration date, if no subsequent determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara, and VVentura counties.

Employer Payments Straight — Time Overtime Hourly Rate
CLASSIFICATION Basic Healthand  Pension Vacation/  Training Other Hours Total Daily Saturday Sunday/
(Journeyperson) Hourly Rate ~ Welfare Holiday (a) Payments Hourly Rate (b) ©) Holiday.
11/2X 11/2X 2X

Classification Groups
Group 1 $41.80 $11.20 $9.65 $3.00 $0.80 $0.29 75 $66.74 $87.640 $87.640 $108.54
Group 2 $42.58 $11.20 $9.65 $3.00 $0.80 $0.29 75 $67:52 $88.810 $88.810 $110.10
Group 3 $42.87 $11.20 $9.65 $3.00 $0.80 $0.29 75 $67.81 $89.245 $89.245 $110.68
Group 4 $43.01 $11.20 $9.65 $3.00 $0.80 $0.29 75 $67.95 $89.455 $89.455 $110.96
Group 5 $43.23 $11.20 $9.65 $3.00 $0.80 $0.29 75 $68.17 $89.785 $89.785 $111.40
Group 6 $43.34 $11.20 $9.65 $3.00 $0.80 $0.29 75 $68.28 $89.950 $89.950 $111.62
Group 7 $43.46 $11.20 $9.65 $3.00 $0.80 $0.29 7.5 $68.40 $90.130 $90.130 $111.86
Group 8 $43.63 $11.20 $9.65 $3.00 $0.80 $0.29 75 $68.57 $90.385 $90.385 $112.20
Group 9 $43.76 $11.20 $9.65 $3.00 $0.80 $0.29 75 $68.70 $90.580 $90.580 $112.46

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet@ http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please contact the'Division of Apprenticeship:Standards or refer to the Division of
Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.

# Includes an amount withheld for supplemental dues.

® Rate applies to the first 4 overtime hours. All other daily overtime is paid at the Sunday rate.

° Rate applies to the first 12 hours worked. All other time is paid at the Sunday rate.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the
prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government
Code. You may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance withd-abor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD.
Travel and/or subsistence requirements for current or superseded.determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

CLASSIFICATIONS:

GROUP 1 GROUP 6

Heavy Duty Repairman Helper Backhoe Operator (up and including 3/4 yd.) Small Ford, Case or similar
Drill Doctor

GROUP 2 Grouting Machine Operator

Skiploader (wheel type up0 3/4 yd. without attachment) Heading Shield Operator
Heavy Duty Repairman

GROUP 3 Jumbo Pipe Carrier

Chainman Loader Operator (Athey, Euclid, Sierra and similar types)

Power-Driver Jumbo Form Setter Operator Mucking Machine Operator (1/4 yd rubber tired, rail or track type)
Pneumatic Concrete Placing Machine Operator (Hackley-Presswell or similar type)

GROUP 4 Pneumatic Heading Shield (Tunnel)

Dinkey Locomotive or Motorman (up to and including 10 tons) Pumpcrete Gun Operator

Rodman Tractor Compressor Drill Combination Operator
Tugger Hoist Operator (2 drum)

GROUPS Tunnel Locomotive Operator (over 30 tons)

Bit,Sharpener:

Equipment Greaser (Grease Truck) GROUP 7

Instrumentman Heavy Duty Repairman-Welder Combination

Slip Form Pump Operator (power driven hydraulic lifting device for concrete forms)

Tugger Hoist Operator (1 drum) GROUP 8

Tunnel LLocomotive Operator (over 10 and up to and including 30 tons) Party Chief

Welder-General
GROUP9
Tunnel Mole Boring Machine Operator

MISCELLANEOUS PROVISIONS:

1. Operators on hoists with three drums shall receive fifteen cents (15¢) per hour additional pay to the regular rate of pay. The additional pay shall be added to the regular rate and become the base
rate for the entire shift.

2. All heavy duty repairman and heavy duty combination shall receive fifty cents (50¢) per hour tool allowance in addition to their regular rate of pay and this shall become their base rate of pay.

3. Employees required to suit up and work in a hazardous material environment, shall receive Two Dollars ($2.00) per hour in addition to their regular rate of pay, and that rate shall become the basic
hourly rate of pay.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: #BUILDING/CONSTRUCTION INSPECTOR AND FIELD SOILS AND MATERIAL TESTER

DETERMINATION: SC-23-63-2-2015-1D

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: June 30, 2016* Effective until superseded by a new determination issued by the Director of Industrial Relations. Contact the
Office of the Director — Research Unit at (415) 703-4774 for new rates after 10 days from the expiration date, if no subsequent determinationis issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara, and Ventura counties.

Employer Payments Straight — Time Overtime Hourly Rate
CLASSIFICATION  Basic Hourly Health and Pension Vacation/ Training Other Hours Total Daily Saturday Sunday/
(Journeyperson) Rate Welfare Holiday (a) Payments Hourly Rate (b) (O] Holiday
1.1/2X 11/2X 2X

Classification Groups
Group 1 $40.73 $11.20 $9.65 $3.00 $0.80 $0.29 8 $65.67 $86.035 $86.035 $106.40
Group 2 $42.51 $11.20 $9.65 $3.00 $0.80 $0.29 8 $67.45 $88.705 $88.705 $109.96
Group 3 $44.51 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.45 $91.705 $91.705 $113.96

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @ http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please contact.the Division of Apprenticeship Standards or refer to the Division of
Apprenticeship Standards’ website at http://www.dir.ca.gov/das/das.html.

# Includes an amount withheld for supplemental dues.

® Rate applies to the first 4 overtime hours. All other daily overtime is paid at the Sunday rate.

° Rate applies to the first 12 hours worked. All other time is paid at the.Sunday rate.

RECOGNIZED HOLIDAYS: Holidays upon which the general‘prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, ortype of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations onthe dnternet at http://www:.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TTRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. You‘may obtain the travel and/or subsistence provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD.
Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

CLASSIFICATIONS:

GROUP I GROUP I Group 111

Field Soils and Materials Tester AWS-CWI Welding Inspector Nondestructive Testing (NDT)
Field Asphaltic Concrete (Soils and Materials Tester) Building / Construction Inspector

Field Earthwork (Grading Excavation and Filling) Licensed Grading Inspector

Roof Inspector Reinforcing Steel

Water Proofer Reinforced Concrete

Pre-Tension Concrete

Post-Tension Concrete

Structural Steel and Welding Inspector
Glue-Lam and truss Joints

Truss-Type Joint Construction

Shear Wall and Floor System used as diaphragms
Concrete batch Plant

Spray-Applied Fireproofing

Structural masonry
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: #BUILDING/CONSTRUCTION INSPECTOR AND FIELD SOILS AND MATERIAL TESTER (SPECIAL SHIFT)

DETERMINATION: SC-23-63-2-2015-1D1

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: June 30, 2016* Effective until superseded by a new determination issued by the Director of Industrial,Relations. Contact the
Office of the Director — Research Unit at (415) 703-4774 for new rates after 10 days from the expiration date, if no subsequent determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara, and Ventura counties.

Employer Payments Overtime Hourly Rate

Straight — Time

CLASSIFICATION  Basic Hourly Health and Pension Vacation/ Training Other Hours Total Daily Saturday Sunday/
(Journeyperson) Rate Welfare Holiday (a) Payments Hourly Rate (b) (c) Holiday
1 1/2X 11/2X 2X
Classification Groups
Group 1 $41.23 $11.20 $9.65 $3.00 $0.80 $0.29 8 $66.17 $86.785 $86.785 $107.40
Group 2 $43.01 $11.20 $9.65 $3.00 $0.80 $0:29 8 $67.95 $89.455 $89.455 $110.96
Group 3 $45.01 $11.20 $9.65 $3.00 $0.80 $0.29 8 $69.95 $92.455 $92.455 $114.96

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @ http://Mww.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please.contact the Division of Apprenticeship Standards or refer to the Division of
Apprenticeship Standards’ website at http://www.dir.ca.gov/das/das.html.

? Includes an amount withheld for supplemental dues.

® Rate applies to the first 4 overtime hours. All other daily overtime is paid at the Sunday rate.

¢ Rate applies to the first 12 hours worked. All other time is paid at the Sunday rate.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly.wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the projéect, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which the‘prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor, Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD.
Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

CLASSIFICATIONS:

GROUP I GROUP I Group 111

Field Soils and Materials Tester AWS-CWI Welding Inspector Nondestructive Testing (NDT)
Field Asphaltic Concrete (Soils and Materials Tester) Building / Construction Inspector

Field Earthwork/(Grading Excavation and Filling)
Roof Inspector
Water Proofer

Licensed Grading Inspector
Reinforcing Steel

Reinforced Concrete

Pre-Tension Concrete

Post-Tension Concrete

Structural Steel and Welding Inspector
Glue-Lam and truss Joints

Truss-Type Joint Construction

Shear Wall and Floor System used as diaphragms
Concrete batch Plant

Spray-Applied Fireproofing

Structural masonry
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: #BUILDING/CONSTRUCTION INSPECTOR AND FIELD SOILS AND MATERIAL TESTER (MULTI-SHIFT)

DETERMINATION: SC-23-63-2-2015-1D2

Issue Date: August 22, 2015

EXPIRATION DATE OF DETERMINATION: June 30, 2016* Effective until superseded by a new determination issued by the Director of Industrial Relations. Contact the

Office of the Director — Research Unit at (415) 703-4774 for new rates after 10 days from the expiration date, if no subsequent determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo; Santa Barbara, and Ventura counties.
Employer Payments

Straight £ Time Overtime Hourly Rate

CLASSIFICATION  Basic Hourly Health and Pension Vacation/ Training Other Hours (d) Total Daily Saturday Sunday/
(Journeyperson) Rate Welfare Holiday (a) Payments Hourly Rate (b) (c) Holiday
11/2X 11/2X 2X
Classification Groups
Group 1 $41.73 $11.20 $9.65 $3.00 $0.80 $0.29 8 $66.67 $87.535 $87.535 $108.40
Group 2 $43.51 $11.20 $9.65 $3.00 $0.80 $0.29 8 $68.45 $90.205 $90.205 $111.96
Group 3 $45.51 $11.20 $9.65 $3.00 $0.80 $0.29 8 $70.45 $93.205 $93.205 $115.96

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @ http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To
obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of
Apprenticeship Standards’ website at http://www.dir.ca.gov/das/das.html.

# Includes an amount withheld for supplemental dues.

® Rate applies to the first 4 overtime hours. All other daily overtime is paid at the Sunday rate.

° Rate applies to the first 12 hours worked. All other time is paid at the Sunday rate.

? The Third Shift shall work 6.5 hours, exclusive of meal period, for which 8 hours straight-time shall be paid at the non-shift rate, Monday thorugh Friday.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or'type of worker employed on the project, which is on file with the Director of Industrial Relations. If the prevailing
rate is not based on a collectively bargained rate, the holidays upon which.the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You
may obtain the holiday provisions for the current determinations on thednternet at http://www:.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Laber Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. Yol may obtain the travel and/or subsistence provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD.
Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

CLASSIFICATIONS:

GROUP | GROUP I Group 111

Field Soils and Materials Tester AWS-CWI Welding Inspector Nondestructive Testing (NDT)
Field Asphaltic Concrete (Soils and Materials Tester) Building / Construction Inspector

Field Earthwork (Grading Excavation and Filling)
Roof Inspector
WaterProofer

Licensed Grading Inspector
Reinforcing Steel

Reinforced Concrete

Pre-Tension Concrete

Post-Tension Concrete

Structural Steel and Welding Inspector
Glue-Lam and truss Joints

Truss-Type Joint Construction

Shear Wall and Floor System used as diaphragms
Concrete batch Plant

Spray-Applied Fireproofing

Structural masonry
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: LANDFILL WORKER (OPERATING ENGINEER)

DETERMINATION: SC-63-12-41-2001-1

ISSUE DATE: August 22, 2001

EXPIRATION DATE OF DETERMINATION: July 24, 2002* Effective until superseded by a new determination issued by the Director of
Industrial Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates after 10 .days from the expiration
date, if no subsequent determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardinos.San Diego, San Luis Obispo,
Santa Barbara, and Ventura Counties.

Employer Payments Straight-Time Overtime Hourly Rate

CLASSIFICATION  Basic Health  Pension Vacation/ Training Other Hours Total Daily  Saturday® Sunday/

(Journeyperson) Hourly and Holiday Payments® Hourly Holiday
Rate Welfare® Rate LRx 112X 2X

Mechanic $22.15  $4.21 $1.05 $1.78 $.06 $3.80 8 $33.05 $44.125  $44.125 $55.20
Lead Equipment

Operator 20.15 4.12 .95 1.61 .06 3.44 8 30.33 40.405 40.405  50.48
Lead Truck Driver/

Equipment Operator 19.15 4.07 .90 1.52 .06 3.26 8 28.96 38.535 38.535  48.11
Truck Driver -

End Dump/Walking

Floor/Low Bed 18.15 4.02 .85 144 .06 3.08 8 27.60 36.675 36.675  45.75

Truck Driver -
Roll Off/Transfer
Station Loader
Operator/Maintenance/

Fueler/Mechanic

Helper 17.15 3.98 .80 1.35 .06 2.90 8 26.24 34.815 34.815 43.39
Scale House 16.15 3.93 75 1.27 .06 2.72 8 24.88 32.955 32.955 41.03
Load Checker/Water

Truck Driver/Parts

Runner 11.15 3.70 .50 .85 .06 1.81 8 18.07 23.645 23.645 29.22
Laborer 9.15 3.61 .40 .68 .06 1.45 8 15.35 19.925 19.925 24.50

* Includes an amount for Sick Leave.
® Amount for employee stock ownership.
¢ Rate applies to the sixth consecutive day of work.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in
the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with
the Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate
shall'be.paid shall be as provided in Section 6700 of the Government Code. You may obtain the holiday provisions for the current determinations on
the Internet at http://www.dir.ca.gov/DLSR/PWD. Holiday provisions for current or superseded determinations may be obtained by contacting the
Prevailing Wage Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel
and/or subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current
determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD. Travel and/or subsistence requirements for each craft, classification or type of
worker may be obtained from the Prevailing Wage Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: LIGHT FIXTURE MAINTENANCE

DETERMINATION: SC-61-569-20-2014-1

ISSUE DATE: August 22, 2014

EXPIRATION DATE OF DETERMINATION: September 30, 2014* Effective until superseded by a new determination issued by

the Director of Industrial Relations. Contact the Office of the Director - Research Unit at (415) 703-4774 for the new rates after 10 days from the
expiration date, if no subsequent determination is issued.

LOCALITY: All localities within Imperial and San Diego counties. For other counties please contact the Office of the Director — Research Unit prior
to Bid Advertisement at (415) 703-4774.

Employer Payments Straight-Time Qvertime
CLASSIFICATION Basic Health Vacation Total » Daily  Sixth. Seventh
(Journeyperson) Hourly and and Hourly Day Day
Rate Welfare Pension Holiday Training Hours Rate 11/2X 11/2X  2X

Fixture Cleaner 9.04 1.04 .02 .66 - 8 10.76" 15.28° 15.28°  19.80°
Serviceman

0 -3 months 9.59 1.04 .02 522 - 8 11.17 15965 15965 20.76
After 3 months 9.89 1.04 .02 532 - 8 11.48 16.425 16.425 21.37
After 6 months 10.19 1.04 .02 55° - 8. 11.80 16.895 16.895 21.99
After 9 months 1049 1.04 .02 562 - 8 ~12.11 17.355 17.355 22.60
After 12 months 10.79 1.04 .02 .58? - 8 1243 17.825 17.825 23.22
After 15 months 11.09 1.04 .02 ,60° - 8 12.75 18.295 18.295 23.84
After 18 months 11.39 1.04 .02 .61° - 8 13.06 18.755 18.755 24.45
After 21 months 11.69 1.04 .02 .63? - 8 13.38 19.225 19.225 25.07
After 24 months 11.96 1.04 .02 .87° - 8 13.89" 19.87° 19.87° 25.85°

#Holiday pay is based upon nine paid holidays . The Vacation pay is based upon the following: One week after one year of service, two weeks after
two years of service, three weeks after 10 years of service.
bReflects Vacation /Holiday rate for miore than two years of service. Does not reflect rates for 10 or more years of service as required in footnote "a".

RECOGNIZED HOLIDAYS:Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the
collective bargaining agreement, applicable to'the particular craft, classification, or type of worker employed on the project, which is on file with the
Director of Industrial Relations. If the prevailing,rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be
paid shall be as provided in Section 6700 of the Government Code. You may obtain the holiday provisions for the current determinations on the Internet
at http://www.dir.caigov/OPRL/PWD. Holiday provisions for current or superseded determinations may be obtained by contacting the Office of the
Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or
subsistence payments to each worker o execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the
Internet at http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by
contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: LIGHT FIXTURE MAINTENANCE
DETERMINATION: SC-830-61-1-2000-1
ISSUE DATE: February 22, 2000
EXPIRATION DATE OF DETERMINATION: April 1, 2000* Effective until superseded by a new determination issued by the
Director of Industrial Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates after 10

days from the expiration date, if no subsequent determination is issued.

LOCALITY: All localities within Riverside county. For other counties please contact the Division of Labor Statistics and
Research prior to Bid Advertisement at (415) 703-4774.

Employer Payments Straight-Time Overtime Hourly Rate

CLASSIFICATION Basic Health Pension Vacation Training Hours Total Daily Saturday Holiday

Hourly  and and Hourly & Sunday

Rate Welfare Holiday Rate 112X 112X 2X
Lighting Maintenance
Service Person $11.00 .29 34 8 11.63° 17.13 17.13 22.63

DETERMINATION: SC-830-61-2-2000-1

ISSUE DATE: February 22, 2000

EXPIRATION DATE OF DETERMINATION: April 1,2000* Effective until superseded by a new determination issued by the
Director of Industrial Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates after 10
days from the expiration date, if no subsequent'determination is issued:

LOCALITY: All localities within San Bernardino‘county. For other counties please contact the Division of Labor Statistics and
Research prior to Bid Advertisement at (415) 703-4774.

Employer.Payments Straight-Time Overtime Hourly Rate
CLASSIFICATION Basic,, Health Pension Vacation  Training Hours Total Daily Sunday
Hourly »and and Hourly Holiday
Rate Welfare Holiday Rate 112X 112X
Lighting Maintenance
Service Person $13.56 2.43 .39 -—-- .50 8 16.88 23.66 23.66

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall
be all holidays. in the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed
omthe project, which is on file with the Director of Industrial Relations. If the prevailing rate is not based on a collectively
bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government
Code. You may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD.
Holiday provisions for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-
4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall
make travel and/or subsistence payments to each worker to execute the work. Travel and/or subsistence requirements for each
craft, classification or type of worker may be obtained from the Prevailing Wage Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: FIRE SAFETY AND MISCELLANEOUS SEALING

DETERMINATION: SC-3-5-4-2015-1

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: June 30, 2016** The rate to be paid for work performed after this date has been determined. If work
will extend past this date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office of the Director —
Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Diego, San' Luis Obispo,

Santa Barbara, and Ventura counties.

Employer Payments Straight-Time Overtime Hourly Rate
CLASSIFICATION Basic Health Pension Vacation/  Other Hours  Total Daily Sunday
(JOURNEYPERSON) Hourly and Holiday = Payment Hourly and and
Rate*  Welfare Rate Saturday Holiday
11/2X 2X 3X*
ASBESTOS WORKER
Fire Safety Technician - Class | ©
(0-2000 hrs) $16.70  $7.27° - $0.90 $0.05 8 $2492 A $33.27% \ $41.62  $58.32
Fire Safety Technician - Class 11 ©
(2001-4000 hrs) $21.19  $7.27° - $1.26 $0.05 8  $29.77 $40.365% $50.96  $72.15
Fire Safety Technician - Class I11°
(4001-6000 hrs) $21.86  $7.27° $8.01 $1.33 $0.05 8 $38.52 $49.45°  $60.38  $82.24
Fire Safety Technician - Class IV®
(6001 or more hrs) $2538  $7.27° $8.01 $1.53 $0.05 8 $42.24 $54.93¢  $67.62  $93.00

DETERMINATION: SC-204-X-18-2015-1

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: June 30, 2016** Therate to be paid for work performed after this date has been determined. If work
will extend past this date, the new rate must be paid and should be incorporated in contracts entered.into now. Contact the Office of the Director —
Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Diego, San Luis Obispo, Santa
Barbara, and Ventura counties.

Employer Payments Straight-Time Overtime Hourly Rate
CLASSIFICATION Basic Health Pension 4 Vacation/" Training Other Hours Total Daily Sunday
(JOURNEYPERSON) Hourly and Holiday? Payment Hourly and and
Rate®  Welfare Rate Saturday Holiday
11/2X 2X 3X
PLUMBER
Fire Safety Technician - Class | ©
(0 -2000 hrs) $16.97  $7.11 - - $0.10 $0.75 8 $24.93  $33.415" $41.90 $58.87
Fire Safety Technician - Class I1 £
(2001-4000 hrs) $20.81,  $7.11 - $1.00 $0.10  $0.75 8 $29.77  $40.675' $51.08 $71.89
Fire Safety Technician - Class IlI°
(4001-6000 hrs) $23.45  $7.11 $5.17 $1.50 $0.10  $0.75 8 $38.08 $50.555' $62.28 $85.73
Fire Safety Technician - Class I\V*
(6001 or more hrs) $26.17  $7.11 $5.17 $2.50 $0.10  $0.75 8 $41.80 $56.135" $69.22 $95.39
& Includes an amount per hour worked for Administrative Dues.
®  Includes an amount for Occupational Health and Research.
¢ The 1stman on a jobsite shall.be a Class IV Fire Safety Technician. A Class IV must be on a job site at all times.
¢ Rate applies to the first 2'daily overtime hours and the first 8 hours worked on Saturday. All other overtime is at the Sunday & Holiday rate.
¢__No work shall be performed on Labor Day, except in special cases of extreme emergency and then only when triple (3) times is paid.
T Rateapplies.to the first 2 daily overtime hours and the first 10 hours worked on Saturday. All other overtime is at the Sunday & Holiday rate.
9

Vacation/Holiday shall be paid at time and one half for all overtime hours.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the
collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the
Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be
paid shall be as provided in Section 6700 of the Government Code. You may obtain the holiday provisions for the current determinations on the Internet
at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded determinations may be obtained by contacting the Office of the
Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or
subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the
Internet at http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by
contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: FIRE SAFETY AND MISCELLANEOUS SEALING (SHIFT)

DETERMINATION: SC-3-5-4-2015-1

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: June 30, 2016** The rate to be paid for work performed after this date has been determined.. If work
will extend past this date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office ofthe Director —
Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Diego, San Luis Obispo,

Santa Barbara, and Ventura counties.

Employer Payments Straight-Time Overtime Hourly Rate
CLASSIFICATION Basic  Health Pension Vacation/  Other Hours  Total Daily Sunday,
(JOURNEYPERSON) Hourly and Holiday = Payment Hourly. and and
Rate®  Welfare Rate Saturday Holiday
ASBESTOS WORKER 11/2X 2X 3x°9
Fire Safety Technician - Class | ©
(0-2000 hrs) $16.70  $7.27° - $0.90 $0.05 d $24.92 $33.27¢ $41.62  $58.32
Fire Safety Technician - Class Il ©
(2001-4000 hrs) $21.19  $7.27° - $1.26 $0.05 d $29.77 $40.365° $50.96  $72.15
Fire Safety Technician - Class I°
(4001-6000 hrs) $21.86  $7.27° $8.01 $1.33 $0.05 d $38.52 $49.45° $60.38  $82.24
Fire Safety Technician - Class IV°
(6001 or more hrs) $25.38  $7.27°  $8.01 $1.53 $0:05 d $4224 $54.93° $67.62  $93.00

DETERMINATION: SC-204-X-18-2015-1

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: June 30, 2016** The rate to be'paid forwork performed after this date has been determined. If work
will extend past this date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office of the Director —
Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Diego, San Luis Obispo, Santa
Barbara, and Ventura counties.

Employer Payments Straight-Time Overtime Hourly Rate
CLASSIFICATION Basic Health«< Pension  Vacation/  Training Other Hours Total Daily/ Sunday/
(JOURNEYPERSON) Hourly and Holiday" Payment Hourly  Saturday Holiday
Rate® Welfare Rate 11/2X 2X 3X

PLUMBER
Fire Safety Technician - Class | ©

(0 -2000 hrs) $1782  $7.11 - - $0.10  $0.75 8 $25.78 $34.69" $43.60 $61.42
Fire Safety Technician - Class Il °

(2001-4000 hrs) $21.85 $7.11 - $1.00 $0.10  $0.75 8 $30.81 $42.235" $53.16 $75.01
Fire Safety Technician - Class 111¢

(4001-6000 hrs) $2462  $7.11 $5.17 $1.50 $0.10  $0.75 8 $39.25 $52.31"  $64.62 $89.24
Fire Safety Technician - Class IV®

(6001 or more hrs) $27.48 . $7.11  $5.17 $2.50 $0.10  $0.75 8 $43.11 $58.10" $71.84 $99.32
& Includes an amount per hour worked for Administrative Dues.
®  Includes an amount for Occupational Health and Research.
¢ The 1st man on a job site shall be'a Class IV Fire Safety Technician. A Class IV must be on a job site at all times.
4 When.2 or 3 shifts are employed, the 2™ shift shall work 7.5 hours for 8 hours pay; the 3™ shift shall work 7 hours for 8 hours pay.
e

Rate ‘applies to thefirst 2.5 dailyovertime hours on the 2™ shift; first 3 daily overtime hours on the 3" shift; and the first 7.5 hours (2" shift) and
first 7 hours,(3" shiftyworked®n Saturday. All other overtime is at the Sunday & Holiday rate.

Rate applies to.the first 2 daily overtime hours and the first 10 hours worked on Saturday. All other overtime is at the Sunday & Holiday rate.
9No work shall'beperformed on Labor Day, except in special cases of extreme emergency and then only when triple (3) times is paid.
Vacation/Holiday shall be paid at time and one half for all overtime hours.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the
collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the
Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be
paid shall be as provided in Section 6700 of the Government Code. You may obtain the holiday provisions for the current determinations on the Internet
at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded determinations may be obtained by contacting the Office of the
Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or
subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the
Internet at http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by
contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: #LABORER AND RELATED CLASSIFICATIONS

DETERMINATION: SC-23-102-2-2015-2

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: July 3, 2016** The rate to be paid for work performed after this date has been
determined. If work will extend past this date, the new rate must be paid and should be incorporated.in.contracts entered into
now. Contact the Office of the Director — Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo,
Santa Barbara, and Ventura counties.

Employer Payments Straight-Time Overtime Hourly Rates

Classification Basic Health Pension Vacation/ Training Other ~ Hours Total Dailyb Saturdaybc Sunday
(Journeyperson) Hourly  and and Payment Hourly and

Rate Welfare Holidayd Rate 112X 11/2X Holiday
CLASSIFICATION GROUPS
Group 1 $31.39 6.86 6.50 4.47 0.64 0.62 8 50.48 66.175 66.175 81.87
Group 2 31.94 6.86 6.50 4.47 0.64 0.62 8 51.03 67.00 67.00 82.97
Group 3 32.49 6.86 6.50 4.47 0.64 0.62 8 51.58 67.825 67.825 84.07
Group 4 34.04 6.86 6.50 4.47 0.64 0.62 8 53.13 70.15 70.15 87.17
Group 5 34.39 6.86 6.50 4.47 0:64 062 8 53.48 70.675 70.675 87.87

# Indicates an apprenticeable craft. The current.apprentice wage rates are available on the Internet @
http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain any apprentice wage rates as of July 1, 2008 and
prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship
Standards' website at http://www.dir.ca.gov/das/das.html.

% For classification within each group, see page 14.
b Any hours worked over 12 hours in.a single workday are double (2) time.
¢ Saturdays in the same work week maybe worked at straight-time if job is shut down during work week due to inclement weather

or similar Act of'God, or.a situation beyond the employers control.
% Includes an amount per hourworked for supplemental dues

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall
be all-holidays in the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed
on the project, which is on file with the Director of Industrial Relations. If the prevailing rate is not based on a collectively
bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government
Code. You may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD.
Holiday;provisions for current or superseded determinations may be obtained by contacting the Office of the Director — Research
Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall
make travel and/or subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence
provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence
requirements for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at
(415) 703-4774.

13



DETERMINATION: SC-23-102-2-2015-2

CLASSIFICATION GROUPS

GROUP 1

Boring Machine Helper (Outside)

Certified Confined Space Laborer

Cleaning and Handling of Panel Forms

Concrete Screeding for Rough Strike-Off

Concrete, Water Curing

Demolition Laborer, the cleaning of brick if performed by an employee
performing any other phase of demolition work, and the cleaning of lumber

Fiberoptic Installation, Blowing, Splicing, and Testing Technician on public
right-of- way only

Fire Watcher, Limbers, Brush Loaders, Pilers and Debris Handlers

Flagman

Gas, Oil and/or Water Pipeline Laborer

Laborer, Asphalt-Rubber Material Loader

Laborer, General or Construction

Laborer, General Cleanup

Laborer, Jetting

Laborer, Temporary Water and Air Lines

Plugging, Filling of Shee-Bolt Holes; Dry Packing of Concrete and Patching

Post Hole Digger (Manual)

Railroad Maintenance, Repair Trackman and Road Beds; Streetcar and Railroad
Construction Track Laborers

Rigging and Signaling

Scaler

Slip Form Raisers

Tarman and Mortar Man

Tool Crib or Tool House Laborer

Traffic Control by any method

Water Well Driller Helper

Window Cleaner

Wire Mesh Pulling - All Concrete Pouring Operations

GROUP 2

Asphalt Shoveler

Cement Dumper (on 1 yard or larger mixer and handling bulk cement)

Cesspool Digger and Installer

Chucktender

Chute Man, pouring concretegthe handling of the chute from readymix trucks,
such as walls, slabs, decks, floors, foundations, footings, curbs, gutters and
sidewalks

Concrete Curer-Impervious Membrane and Form Oiler

Cutting Torch Operator (Demolition)

Fine Grader, Highways and Street Paving, Airport, Runways, and similar type
heavy construction

Gas, Oil and/or Water Pipeline Wrapper-Pot Tender and Form Man

Guinea Chaser

Headerboard Man-Asphalt

Installation of all Asphalt Overlay Fabric and Materials used for Reinforcing
Asphalt

Laborer, Packing Rod Steel and Pans

Membrane Vapor Barrier Installer

Power Broom Sweepers (small)

Riprap, Stonepaver, placing stone or wet sacked concrete

Roto Scraper and Tiller

Sandblaster (Pot Tender)

Septic Tank Digger and Installer (leadman)

GROUP 2 (continued)

Tank Scaler and Cleaner

Tree Climber, Faller, Chain Saw Operator, Pittsburgh Chipper and similar type
Brush Shredders

Underground Laborer, including Caisson Bellower

GROUP 3

Asphalt Installation of all fabrics

Buggymobile Man

Compactor (all types including Tampers, Barko, Wacker)

Concrete Cutting Torch

Concrete Pile Cutter

Driller, Jackhammer, 2 1/2 ft. drill steel or-lenger

Dri Pak-it Machine

Gas, Oil and/or Water Pipeline Wrapper - 6-inch pipe.and over by any method,
inside and out

High Scaler (including drilling of same)

Impact Wrench, Multi-Plate

Kettlemen, Potmen and Men applying asphalt, lay-kold, creosote, lime caustic
and similartype materials

Laborer, Fence Erector

Material Hoseman (Walls, Slabs, Floors and Decks)

Operators of Pneumatic, Gas, Electric'Tools, Vibrating Machines, Pavement
Breakers, Air Blasting, Come-Alongs, and similar mechanical tools not
separately classified herein; operation of remote controlled robotic tools in
connection withLaborers work

Pipelayer's backup man, coating, grouting, making of joints, sealing, caulking,
diapering and including rubber gasket joints, pointing and any and all other
services

Power Post Hole Digger

Rock Slinger

Rotary Scarifier or Multiple Head Concrete Chipping Scarifier

Steel Headerboard Man and Guideline Setter

Trenching Machine, Hand Propelled

GROUP 4

Any Worker Exposed to Raw Sewage

Asphalt Raker, Luteman, Ironer, Asphalt Dumpman, and Asphalt Spreader
Boxes (all types)

Concrete Core Cutter (walls, floors or ceilings), Grinder or Sander

Concrete Saw Man, Cutting Walls or Flat Work, Scoring old or new concrete

Cribber, Shorer, Lagging, Sheeting and Trench Bracing, Hand-Guided Lagging
Hammer

Head Rock Slinger

Laborer, Asphalt-Rubber Distributor Bootman

Laser Beam in connection with Laborer's work

Oversize Concrete Vibrator Operator, 70 pounds and over

Pipelayer

Prefabricated Manhole Installer

Sandblaster (Nozzleman), Water Blasting, Porta Shot-Blast

Traffic Lane Closure, certified

GROUP 5

Blasters Powderman

Driller

Toxic Waste Removal

Welding, certified or otherwise in connection with Laborers’ work
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: TUNNEL WORKER (LABORER)

DETERMINATION: SC-23-102-12-2014-1
ISSUE DATE: August 22, 2014

EXPIRATION DATE OF DETERMINATION: June 30, 2015* Effective until superseded by a new determination issued by the Director of Industrial

Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for new rates after 10 days from the expiration date, if no_subsequent

determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara, and

Ventura Counties.

Employer Payments

Straight-Time Overtime Hourly Rate

Classification Basic Health Pension Vacation/ Training Other Hours Total Daily Saturday . Sunday
(Journeyperson) Hourly  and Holiday Payments Hourly and
Rate  Welfare Rate 11/2x° 11/2X°  Holiday
Group | $35.74 $6.81 $6.25 %$4.47 $0.64 $0.52 8 $54.43 $72.300 $72.300 $90.17
Group Il $36.06 $6.81 $6.25 %$4.47 $0.64 $0.52 8 $54.75 $72.780 $72.780 $90.81
Group Il $36.52 $6.81  $6.25 %$4.47 $0.64 $0.52 8 $55.21° 1 $73.470  $73.470  $91.73
Group Ve $37.21  $6.81  $6.25 %$4.47 $0.64 $0.52 8 $55.90 $74.505 $74505  $93.11

% Includes an amount per hour worked for supplemental dues.

® The classification “Shaft and Raise Work” shall be applicable to all work from the entrance to the shaft or raise and including surge chambers. This
classification shall apply to all work involving surge chambers up to ground level,

¢ All work performed over 12 hours in a single work day shall be paid for at double time,(2x).

CLASSIFICATIONS

Group | Group 111

Batch Plant Laborer Blaster

Bottom Lander Driller
Changehouseman Powderman
Dumpman Cherry Pickerman

Outside Dumpman

Loading and Unloading Agitator Cars
Nipper

Pot Tender using mastic or other materials
Rollover Dumpman

Shotcrete Man (helper)

Grout Gunman

Jackleg Miner

Jumbo Man

Kemper and other Pneumatic Concrete Placer Operator
Miner - Tunnel (hand or machine)

Micro-Tunneling, Micro-Tunneling Systems

Swamper (Brakeman and Switchman on tunnel work) Nozzleman
Tool Man Powderman-Primer House
Top Lander Primer Man

Tunnel Materials Handling Man

Sandblaster
Segment Erector
Steel Form Raiser and Setter

CB-:‘ch:uGa:]l Timberman, Retimberman, wood or steel
g Mucker -

Trackman Tunnel Concrete Finisher

Chemical Grout Jetman

Chucktender Group 1V

Cabletender

Concreteicrew-include Rodders and Spreaders
Grout Mixerman

Grout Pumpman

Operating of Trowling and/or Grouting Machines
Vibratorman

Jack Hammer Pneumatic Tools (except driller)

Shaft and Raise Work®
Diamond Driller

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations. If the
prevailing rate is'not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government
Code. You may obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or
superseded determinations may be obtained by contacting the Office of the Director - Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to
each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD.
Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: GUNITE WORKER (LABORER)

DETERMINATION: SC-102-345-1-2014-1

ISSUE DATE: August 22, 2014

EXPIRATION DATE OF DETERMINATION: June 30, 2015* Effective until superseded by a new determination‘issued by the‘Director
of Industrial Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for the new rates.after ten days after the
expiration date if no subsequent determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San‘Bernardino, San Diego, San Luis
Obispo, Santa Barbara, and Ventura counties.

Employer Payments Straight-Time Overtime Hourly Rate
Classification Basic Health Pension Vacation Other <Hours Total Daily Saturday’ Sunday
(Journeyperson) Hourly and and Payments Hourly and
Rate  Welfare Holiday Rate 112X° 2X  11/2X° 2X Holiday

Ground Wire Man,

Nozzleman, Rodman  $34.79° 6.81 880 %464 0.15 8. 5519 72585 89.98 72585 89.98 89.98
Gunman 33.84° 6.81 880 2464 0.15 5424 71.16 88.08 71.16 88.08 88.08
Reboundman 30.30° 6.81 8.80 %464 0.15 8 50.70 65.85 81.00 65.85 81.00 81.00

(ee]

Entry-Level Gunite Worker
Step 1° (0-1000 hours) 23.90° 000 561, °464 0.12 8 3427 46.22 5817 46.22 58.17 58.17
Entry-Level Gunite Worker
Step 2° (1001- 2000 hours) 25.90°  0.00 5.61 24.64 0.12 8 3627 4922 6217 49.22 6217 6217

% Includes an amount per hour worked for Supplemental Dues.

® Rate applies to the first 3 overtime hours:

¢ Rate applies to the first 11 overtime hours,

YEmployees working from a Bos’n’s Chair orsuspended from a rope or cable shall receive $0.40/hour above this rate.

®Ratio is one Entry<Level Gunite Worker for the 1 4 Journeymen (although the Entry-Level Gunite Worker may be the 2" worker on the
job) and 1 Entry-Level Gunite Worker for every 4 Journeymen thereafter (the Entry-Level Gunite Worker may not be on the job until after all
4 Journeymen are on the job).

"In the event it is not.reasonably possible to complete forty (40) hours of work on an eight (8) hour day shift, Monday through Friday, then
the balance ofithe forty (40) hours'may be worked on Saturday at the straight time rate.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all
holidays in the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project,
which is on file withthe Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays
upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You may obtain the holiday
provisions for. the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded
determinations may be obtained by contacting the Office of the Director - Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make
travel and/or subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the
current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or
superseded determinations may be obtained by contacting the Office of the Director - Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: HOUSEMOVER (LABORER)

DETERMINATION: SC-102-507-1-2014-1

ISSUE DATE: August 22, 2014

EXPIRATION DATE OF DETERMINATION: June 30, 2015* Effective until superseded by a new.determination issued by the
Director of Industrial Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for the new rates after ten days
after the expiration date if no subsequent determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernarding, San Luis Obispo,
Santa Barbara and Ventura Counties.

Employer Payments Straight-Time Overtime Hourly Rate
CLASSIFICATION Basic Health Pension Vacation/ Training, Other<" Hoursy.Total Daily® Saturday® Sunday/
(Journeyperson) Hourly and Holiday® Paymentsb Hourly Holiday
Rate Welfare Rate 11/2X 11/2X 2X
Housemover $30.24  6.81 6.25 4.47 0.64 0.52 8 48.93 64.05 64.05 79.17

% Includes Supplemental Dues contribution

® Include an amount for Contract Administration Fund ($0.07), Contract:Compliance Trust Fund ($0.25), Industry Fund ($0.08), and
Laborers Trusts' Administrative Trust Fund ($0.12).

° Any hours over 12 hours in a single workday are.double time.

¢ If the employee is unable to complete the forty (40) hours during the normal workweek, Monday through Friday, due to inclement
weather or a situation beyond the.employers control, then the balance of the forty (40) hours may be worked on Saturday at the
straight-time rate in the same workweek.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all
holidays in the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the
project, which is.on file'with,the Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the
holidays uponwhich the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You may obtain the
holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or
superseded determinations may be obtained by containing the Office of the Director - Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall
make travel and/or subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence
provisions'for,the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence
requirements for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at
(415).703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: #LANDSCAPE/IRRIGATION LABORER/TENDER

DETERMINATION: SC-102-X-14-2015-2

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: September 30, 2015* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for the new rates after ten days after the expiration date if no subsequent determination
is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara and \Ventura
counties.

Employer Payments Straight-Time Overtime Hourly Rate
CLASSIFICATION Basic Health Pension Vacation Training  Other  Hours Total Daily” Saturday” Sunday/
(Journeyperson) Hourly and and Hourly Holiday
Rate Welfare Holiday Rate 11/2X 11/2X 2X
Landscape/Irrigation Laborer $28.38  $6.81 $6.25 $4.47° $0.64 $0:49 8 $47.04°  $61.230 $61.230 $75.42
Landscape Hydro Seeder $29.48  $6.81 $6.25 $4.47° $0.64 $0.49 8 $48.14  $62.880 $62.880 $77.62

DETERMINATION: SC-102-X-14-2015-2A

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: September 30, 2015* Effective until superseded by a new determination issued by the Director of Industrial
Relations. Contact the Office of Policy, Research, and Legislation at (415) 703-4774.for new rates after ten days from the expiration date, if no subsequent
determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara and Ventura
counties.

Landscape/Irrigation Tender® $1250  $3.90 -- $0.51° - $0.21 8  $17.12 $23.37 $23.37 $29.62

#Indicates an apprenticeable craft, the applicable apprentice determination for this journeyman determination is Landscape Irrigation Fitter. The current apprentice

wage rates are available on the Internet at http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain any apprentice wage rates as of July 1, 2008

and prior to September 27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship Standards' Website at
http://www.dir.ca.gov/das/das.html.

2 Includes an amount per hour worked for Supplemental Dues.

P Rate applies to first 4 daily overtime hours and the first 12 hours on Saturday. All other time is paid at the Sunday and Holiday double-time rate.

¢ The first employee on the jobsite shall’be a Landscape/Irrigation Laborer; the second employee on the jobsite must be an Apprentice or a Landscape/Irrigation Laborer;
and the third and fourth employees may be Tenders. The fifth employee on the jobsite shall be a Landscape/Irrigation Laborer; the sixth employee must be an Apprentice or
a Landscape/Irrigation Laborer ; and the seventh and eight employees may be Tenders. Thereafter, Tenders may be employed with Landscape/Irrigation Laborers in a 50/50
ratio on each jobsite. However, plant establishment may be performed exclusively by Landscape/Irrigation Tenders without the supervision of a Journeyman.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective
bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial
Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section
6700 of the Government Code. You may obtain the holiday provisions for the current determinations on the Internet at http://wwuw.dir.ca.gov/OPRL/PWD. Holiday
provisions for current or superseded determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCEPAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence
payments to each worker to.execute'the work. You may obtain the Travel and/or subsistence provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPLR/PWD. Travel and/or Subsistence provisions for current or superseded determinations may be obtained by contacting the Office of the
Director - Research Unit at (415) 703-4774.

18-A



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: # PARKING AND HIGHWAY IMPROVEMENT
(STRIPING, SLURRY AND SEAL COAT OPERATIONS-LABORER)

DETERMINATION: SC-23-102-6-2015-1

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: July 3, 2016** The rate to be paid for work performed after this date has,been determined.
If work will extend past this date, the new rate must be paid and should be incorporated in contracts entered into now. .Contact the Office of the
Director — Research Unit for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Diego, San Luis
Obispo, Santa Barbara and Ventura counties.
Straight-Time

Employer Payments QOvertime Hourly Rates

Classification Basic Health Pension Vacation/ Training Other Hours Total Daily 6th& 7th Holiday
(Journeyperson) Hourly  and Holiday Hourly Day
Rate Welfare Rate 112X 11/2X 2X

CLASSIFICATION GROUPS

Group 1 $33.76 $6.86 $3.85 $4.71° $1.16  $0.51 8 "$50.85 $67.730 °$67.730  $84.61
Group 2 35.06 6.86 3.85 4.71° 1.16 0.51 8 °52.15 69.680  ©69.680 87.21
Group 3 37.07 6.86 3.85 4.71° 1.16 0.51 8 5416 72.695 °72.695 91.23
Group 4 38.81 6.86 3.85 4.71° 1.16 0.51 8 5590 75.305  ©75.305 94.71

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @
http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain any apprentice wage rates as of July 1, 2008 and prior to September
27, 2012, please contact the Division of Apprenticeship Standards or.refer to the Division of Apprenticeship Standards' website at
http://www.dir.ca.gov/das/das.html.

& Includes an amount per hour worked for Supplemental Dues.

® Straight-time hours: 8 consecutive hours per day: 40 hours oven5 consecutive days, Monday through Sunday shall constitute a week’s work at
straight time.

¢ The sixth consecutive day in the same work week may:be‘worked at straight-time if job is shut down during work week due to inclement weather.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in
the collective bargaining agreement; applicable to the particular craft, classification, or type of worker employed on the project, which is on file with
the Director of Industrial Relations. \If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate
shall be paid shall be as provided in'Section 6700 of the Government Code. You may obtain the holiday provisions for the current determinations
on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded determinations may be obtained by contacting
the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel
and/or subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current
determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

CLASSIFICATION GROUPS:
Group 1

Protective coatingy Pavement sealing Group 2 Group 3
(repairsrand filling.of cracks by any Traffic Surface Abrasive Blaster Traffic Delineating Device Applicator
method to parking lots, game courts and Pot Tender Traffic Protective System Installer

playgrounds)

Installation of carstops

Traffic Control Person & Serviceman;
including work of installing and
protecting utility covers, traffic
delineating devices, posting of no parking
and notifications for public convenience

Asphalt Repair

Equipment Repair Technician

Traffic Control Person/Certified Traffic

Control Person

Repairing and filling of cracks and surface
cleaning on streets, highways, and
airports by any means, and other work
not directly connected with the
application of slurry seal

Slurry Seal Squeegeeman (finisher)

18E

Pavement Marking Applicator

Slurry Seal Applicator Operator (Line

Driver)

Shuttleman (loader/slurry machine
operations) operation of all related
machinery and equipment

Group 4
Traffic Striping Applicator

Slurry Seal Mixer Operator
Power Broom Sweeper (operation of all
related machinery and equipment)



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

CRAFT: ## LANDSCAPE MAINTENANCE LABORER
(APPLIES ONLY TO ROUTINE LANDSCAPE MAINTENANCE WORK NOT NEW LANDSCAPE CONSTRUCTION)*

DETERMINATION: SC-LML-2014-1

ISSUE DATE: August 22, 2014

EXPIRATION DATE OF DETERMINATION: September 30, 2014* Effective until superseded by a new determination issued by the
Director of Industrial Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for the new rates after 10 days from the
expiration date, if no subsequent determination is issued.

Employer Payments Straight-Time». Overtime
LOCALITY: Basic Health Pension  Vacation Holiday  Training  Hours, Total 11/2X
Hourly and Hourly
Rate Welfare Rate
Imperial $9.00 - - 40.115 0.17 - 8 9285 P13.785
Inyo, Mono and San Bernardino 9.00 - - 0.30 0.17 - 8 9.47 13.97
Kern 9.00 - - €0.16 0.17 S 8 933  P13.83
10.00 - - 40.27 0.46 - 8 10.73  P15.73
Los Angeles 9.00 0.89 - €0.115 0.14 - 8 ®10.145 P14.645
Orange 9.00 - - foda 0.11 - 8 922 1372
Riverside 9.00 - - 90.20 0.16 - 8 ®936  °13.86
San Diego 9.00 - - 0.22 0.115 - 8 9.335  13.835
9.00 - - 0.24 0.12 - 8 9.36 13.86
San Luis Obispo 9.00 - = k0.15 0.15 - 8 9.30 13.80
9.00 - - '0.16 0.16 - 8 9.32 13.82
Santa Barbara 9.00 - - "0.12 0.12 - 8 b924 01374
9.00 - - "0.13 0.13 - 8 b926  °13.76
Ventura 9.00 - - 0.115 0.16 - 8 9.275  13.775
9.00 2.97 - 10.19 0.26 - 8 1242  P16.92

## Craft is not apprenticeable.
NOTE: If there are two rates, the first rate is for routine‘work, the second rate is for complex work.

2 $0.22 after 3 years of service. f$0.22 after 4 years of service.
b Computation is based on the first:years of employment. This rate 9$0.40 after 3 years of service.

should be increased by any applicable vacation increase as'stated in " $0.23 after 2 years of service.

other footnotes. '$0.27 after 2 years of service.
©$0.31 after 2 years of sefvice. 1$0.38 after 3 years of service.
9 $0.54 after 2 years of service: $0.81 afiter 3 years of service. K $0.29 after 2 years of service.
©$0.24 after 3 years.of service: $0.37 after 7 years of service. '$0.31 after 2 years of service.

! This determination does not apply to work of a landscape laborer employed on landscape construction (work incidental to construction or
post-construction maintenance during the plant installation and establishment period). The following is a description of the landscape work
cover under this determination:

ROUTINE - mowing, watering, pruning, trimming, weeding, spraying, occasional planting and replacement of plants and janitorial
work'incidental to.such landscape maintenance.
COMPLEX = servicing of irrigation and sprinkler systems, repairing of equipment use in such landscape maintenance.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays
in the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file
with the Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the
prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You may obtain the holiday provisions for the current
determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded determinations may be
obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel
and/or subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current
determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: ASBESTOS AND LEAD ABATEMENT (LABORER)

DETERMINATION: SC-102-882-1-2015-1

ISSUE DATE: February 22, 2015

EXPIRATION DATE OF DETERMINATION: December 31, 2015* Effective until superseded by a new determination issued by the
Director of Industrial Relations. Contact the Division of Labor Statistics and Research at (415) 703-4774 for the new rates.after ten days after the
expiration date if no subsequent determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Diego, San
Luis Obispo, Santa Barbara and Ventura Counties

Employer Payments Straight-Time Overtime Hourly Rate
Classification Basic  Health Pension Vacation/ Training Other” < Hours Total Daily  Saturday® Sunday/
(Journeyperson) Hourly and Holiday? Hourly Holiday
Rate Welfare Rate 11/2X 11/2X 2X
Asbestos and Lead
Abatement Worker  $29.23  6.75  6.00 4.20 070 0.34 8 $47.22 $61.835 $61.835 $76.45

% Includes an amount for supplemental dues.

® Includes amounts for Center for Contract Compliance; Contract Administration Fund, Industry Fund, and Laborers' Trust
Administrative Trust Fund.

¢ Saturdays in the same work week may be worked at straight-time if the job is shut down during the normal work week due to
inclement weather, or reasons beyond the control of the.employer.

NOTE: Asbestos Abatement must be trained and the work conducted according to the Code of Federal Regulations 29 CFR
1926.58, the California l<abor Code 6501.5 and the California Code of Regulations Title 8, Section 5208. Contractors must be
certified by the Contractors' State License Board and registered with the Division of Occupational Safety and Health (DOSH). For
further informationycontact the Asbestos Contractors Abatement Registration Unit, DOSH at (510) 286-7362.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall
be all holidays in the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed
on the,project, which is on file with the Director of Industrial Relations. If the prevailing rate is not based on a collectively
bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government
Code. Youmay obtainrthe holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD.
Holiday provisions for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at
(415)703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall
make travel and/or subsistence payments to each worker to execute the work. You may obtain the Travel and/or subsistence
provisionsifor the current determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Travel and/or Subsistence provisions
for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: # PARKING AND HIGHWAY IMPROVEMENT
(STRIPING, SLURRY AND SEAL COAT OPERATIONS-LABORER)

DETERMINATION: SC-23-102-6-2014-1

ISSUE DATE: August 22, 2014

EXPIRATION DATE OF DETERMINATION: June 30, 2015* Effective until superseded by a new determinationiissued by the
Director of Industrial Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for the new rates.after ten days
after the expiration date if no subsequent determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Diego, San Luis
Obispo, Santa Barbara and Ventura counties.
Straight-Time

Employer Payments Qvertime Hourly Rates

Classification Basic Health Pension Vacation/ Training Other Hours Total Daily 6th& 7th Holiday
(Journeyperson) Hourly  and Holiday Hourly Day
Rate Welfare Rate L12X% 112X 2X

CLASSIFICATION GROUPS

Group 1 $32.56 $6.81 $3.60 $4.71° $1.16  $0.51 8 ’$49.35 $65.630 °©$65.630 $81.91
Group 2 33.86 6.81 3.60 4.71° 1.16 051 8 °50.65 67.580 °67.580 84.51
Group 3 35.87 6.81 3.60 4.71° 1.16 0.51 8 5266 70595  °70.595 88.53
Group 4 37.61 6.81 3.60 4.71° 1.16 0:51 8 5440 73.205 °©73.205 92.01

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @
http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain any apprentice wage rates as of July 1, 2008 and prior to September
27,2012, please contact the Division of Apprenticeship Standards orrefer to the Division of Apprenticeship Standards' website at
http://www.dir.ca.gov/das/das.html.

% Includes an amount per hour worked for Supplemenital Dues.

b Straight-time hours: 8 consecutive hours per day. 40 hours ovér5 consecutive days, Monday through Sunday shall constitute a week’s work at
straight time.

¢ The sixth consecutive day in the same work week may be worked at straight-time if job is shut down during work week due to inclement weather.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in
the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with
the Director of Industrial Relations. “If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate
shall be paid shall be as provided in Section 6700 of the Government Code. You may obtain the holiday provisions for the current determinations
on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded determinations may be obtained by contacting
the Office of the Director—Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel
and/or subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current
determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded
determinations'may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

CLASSIFICATION GROUPS:
Group 1

Protective coating, Pavement sealing Group 2 Group 3
(repairs and-filling of cracks by any Traffic Surface Abrasive Blaster Traffic Delineating Device Applicator
method to parking lots, game courts and Pot Tender Traffic Protective System Installer

Traffic Control Person/Certified Traffic
Control Person

playgrounds)
Installation of carstops
Traffic Control Person & Serviceman;

Pavement Marking Applicator
Slurry Seal Applicator Operator (Line

including work of installing and
protecting utility covers, traffic
delineating devices, posting of no parking
and notifications for public convenience
Asphalt Repair
Equipment Repair Technician

Repairing and filling of cracks and surface
cleaning on streets, highways, and
airports by any means, and other work
not directly connected with the
application of slurry seal

Slurry Seal Squeegeeman (finisher)

18E

Driver)

Shuttleman (loader/slurry machine
operations) operation of all related
machinery and equipment

Group 4
Traffic Striping Applicator

Slurry Seal Mixer Operator
Power Broom Sweeper (operation of all
related machinery and equipment)



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: # CEMENT MASON

DETERMINATION: SC-23-203-2-2015-2

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: July 3, 2016** The rate to be paid for work performed after this date has been determined. If work will
extend past this date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office of the Director — Research Unit
for specific rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San,Luis Obispo, Santa Barbara, and
Ventura Counties.

Employer Payments Straight-Time Overtime Hourly Rate
CLASSIFICATION Basic Health Total Sunday/
(JOURNEYPERSON) Hourly and Vacation/ Other Hourly Daily Saturday? Holiday
Rate Welfare  Pension Holiday Training Payments Hours Rate 11/2% 11/2X 2X

Cement Mason, Curb and
Gutter Machine Operator; Clary and
Similar Type of Screed Operator
(Cement only); Grinding Machine
Operator (all types); Jackson
Vibratory, Texas Screed and Similar
Type Screed Operator;
Scoring Machine Operator $32.30 7.52 8.09 6.52° 0:60 0:27 8 55.30 71.450° 71.450° 87.60

Magnesite, magnesite-terrazzo and
mastic composition, Epoxy,
Urethanes and exotic coatings,
Dex-O-Tex $32.42 7.52 8.09 6.52° 0.60 0.27 8 55.42 71.630° 71.630° 87.84

Floating and
Troweling Machine Operator $32.55 7.52 8.09 6.52° 0.60 0.27 8 55.55 71.825° 71.825° 88.10

# Indicates an apprenticeable craft. The current apprentice wagerates are available on the Internet @

http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp.»To obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012,

please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.

& Saturday in the same work week may be worked at straight-time rate, up to 8 hours on Saturday or when the employee has worked a total of 40 hours in
the work week, if it is not reasonably possible for any individual employee on a particular job site to complete 40 hours of work on a 8 hour day, Monday
through Friday, due to inclement weather or similar act of God or a situation beyond the control of the contractor.

® Includes an amount for supplemental dues.

¢ Rate applies to the first4 daily overtime hours and the first 12 hours worked on Saturday. All other time is paid at the double time (2X) rate.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the
collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director
of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be
as provided vin Section, 6700 of the/Government Code. You may obtain the holiday provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded determinations may be obtained by contacting the Office of the Director —
Research Unit at (415) 703-4774.

TRAVEL-AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or
subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the
Internetat http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by
contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: #TEAMSTER
(APPLIES ONLY TO WORK ON THE CONSTRUCTION SITE)

DETERMINATION: SC-23-261-2-2015-1

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: June 30, 2016* Effective until superseded by a new determination issued by the Director of
Industrial Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for new rates after 10 days from the‘expiration date, if
no subsequent determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara
and Ventura Counties

Employer Payments Straight-Time Overtime Hourly Rates
Classification® Basic Health Pension Vacation/ Training" Other Hours  Total Daily* Saturday’  Sunday/
(Journeyperson)  Hourly and Holiday Payments Hourly Holiday
Rate Welfare Rate 11/2X 11/2X 2X

Group | 28.24 16.02 5.00 2.70° 1.52 45 8 59.93 68.05 68.05 82.17
Group Il 28.39 16.02 5.00 2.70° 1.52 45 8 54.08 68.275 68.275 82.47
Group 11 28.52 16.02 5.00 2.70° 1.52 45 8 54.21 68.47 68.47 82.73
Group IV 28.71 16.02 5.00 2.70° 1.52 45 8 54.40 68.755 68.755 83.11
Group V 28.74 16.02 5.00 2.70° 1.52 45 8 54.43 68.80 68.80 83.17
Group VI 28.77 16.02 5.00 2.70° 1.52 45 8 54.46 68.845 68.845 83.23
Group VII 29.02 16.02 5.00 2.70° 1.52 .45 8 54.71 69.22 69.22 83.73
Group VIII 29.27 16.02 5.00 2.70° 1.52 45 8 54.96 68.845 68.845 84.23
Group IX 29.47 16.02 5.00 2.70° 152 45 8 55.16 69.895 69.895 84.63
Group X 29.77 16.02 5.00 2.70° 1.52 45 8 55.46 70.345 70.345 85.23
Group XI 30.27 16.02 5.00 2.70° 1.52 45 8 55.96 71.095 71.095 86.23
Subjourneyman

0-2000 hours 14.20 14.92 5.00 1.35° 1.52 45 8 37.44 44.54 44.54 51.64
2001-4000 hours  16.20 14.92 5.00 1.60° 1.52 45 8 39.69 47.79 47.79 55.89
4001-6000 hours 18.20 14.92 5.00 1.85% 1.52 45 8 41.94 51.04 51.04 60.14

Over 6000 hours and thereafter at journeyman rates

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @
http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp . To obtain any apprentice wage rates as of July 1, 2008 and prior to September
27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship Standards' website at
http://www.dir.ca.gov/das/das.html.

#Includes an amountfor Supplemental Dues.

® Subjourneyman ' may be emplayed at a ratio of one subjourneyman for every five journeymen.

¢ For classifications within each group, see page 21A.

Y Rate applies to the first 4 daily overtime hours on weekdays and the first 12 hours on Saturday. All other overtime is paid at the Sunday/Holiday
doublestime rate.

¢ Includes'$0.60 for Apprentice Program Fund.

RECOGNIZEDHOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays
in‘the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file
with the Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the
prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You may obtain the holiday provisions for the current
determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded determinations may be
obtained hy contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel
and/or subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current
determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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DETERMINATION: SC-23-261-2-2015-1

Group |
Warehouseman and Teamster

Group 1l
Driver of Vehicle or Combination of Vehicles - 2 axles

Traffic Control Pilot Car, excluding moving heavy equipment permit
load
Truck Mounted Power Broom

Group Il
Driver of Vehicle or Combination of Vehicles - 3 axles

Bootman

Cement Mason Distribution Truck

Fuel Truck Driver

Water Truck - 2 axles

Dump Truck of less than 16 yards water level
Erosion Control Driver

Group IV
Driver of Transit Mix Truck-Under 3 yds

Dumpcrete Truck Less than 6 1/2 yards water level
Truck Repairman Helper

Group V
Water Truck 3 or more axles

Warehouseman Clerk

Working Truck Driver

Truck Greaser and Tireman - $0.50 additional for Tireman
Pipeline and Utility Working Truck Driver, including
Winch Truck and Plastic Fusion, limited to Pipeline and
Utility Work

Slurry Truck Driver

Group VI
Driver of Transit Mix Truck - 3 yds or more

Dumpcrete Truck 6 1/2 yds water level and over

Driver of Vehicle or Combination of Vehicles - 4 or more axles
Driver of Oil Spreader Truck

Dump Truck 16 yds to 25 yds water level

Side Dump Trucks

Flow Boy Dump Trucks

Group VI
A Frame, Swedish Crane or Similar

Forklift Driver
Ross Carrier Driver

Group V111
Dump Truck of 25 yds to 49 yards water level

Truck Repairman
Water Pull Single.Engine
Welder

Group IX
Truck Repairman Welder

Low Bed Driver, 9 axles or over

Group X
Water Pull Single Engine with attachment

Dump Truck and Articulating - 50 yards or more water level

GroupXl
Water Pull Twin Engine

Water Pull Twin Engine with attachments
Winch Truck Driver - $0.25 additional when operating a Winch
or similar special attachments

21A



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: #TEAMSTER (SPECIAL SHIFT)
(APPLIES ONLY TO WORK ON THE CONSTRUCTION SITE)

DETERMINATION: SC-23-261-2-2015-1

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: June 30, 2016 Effective until superseded by a new determination issued by the Director of
Industrial Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for new rates after 10 days from the expiration date, if
no subsequent determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara
and Ventura Counties

Employer Payments Straight-Time Overtime Hourly Rates
Classification® Basic Health Pension  Vacation/ Training® Other Hours Total Daily* Saturday’  Sunday/
(Journeyperson) Hourly and Holiday Payments Hourly Holiday
Rate Welfare Rate 11/2X 11/2X 2X

Group | 28.74 16.02 5.00 2.70° 1.52 45 8 54.43 68.80 68.80 83.17
Group Il 28.89 16.02 5.00 2.70° 1.52 45 8 54.58 69.025 69.028 83.47
Group Il 29.02 16.02 5.00 2.70° 1.52 45 8 54.71 69.22 69.22 83.73
Group IV 29.21 16.02 5.00 2.70° 1.52 45 8 54.90 69.505 69.505 84.11
Group V 29.24 16.02 5.00 2.70° 1.52 45 8 54.93 69.55 69.55 84.17
Group VI 29.27 16.02 5.00 2.70° 1.52 45 8 54.96 69.595 69.595 84.23
Group VII 29.52 16.02 5.00 2.70° 1.52 45 8 55.21 69.97 69.97 84.73
Group VIII 29.77 16.02 5.00 2.70° 1.52 45 8 55.46 70.345 70.345 85.23
Group IX 29.97 16.02 5.00 2.70° 1.52 45 8 55.66 70.645 70.645 85.63
Group X 30.27 16.02 5.00 2.70° 1.52 45 8 55.96 71.095 71.095 86.23
Group XI 30.77 16.02 5.00 2.70° 1.52 45 8 56.46 71.845 71.845 87.23
Subjourneyman®

0-2000 hours 14.20 14.92 5.00 1.35° 1.52 .45 8 37.44 4454 44.54 51.64
2001-4000 hours 16.20 14.92 5.00 1.60° 1.52 45 8 39.69 47.79 47.79 55.89
4001-6000 hours 18.20 14.92 5.00 1.85° 1.52 45 8 41.94 51.04 51.04 60.14

Over 6000 hours and thereafter at journeyman rates

#Indicates an apprenticeable craft. . The current apprentice wage rates are available on the Internet @
http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain any apprentice wage rates as of July 1, 2008 and prior to September
27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship Standards' website at
http://www.dir.ca.gov/das/das.html.

#Includes an amount for Supplemental Dues.

® Subjourneyman may be employed at a ratio of 6ne subjourneyman for every five journeymen.

¢ For classifications within each group, see page 21A.

Y Rate applies to the first 4 daily overtime hours and the first 12 hours on Saturday. All other overtime is paid at the Sunday/Holiday double-time
rate.

¢ Includes $0.60 for Apprentice Program Fund.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays
in.the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file
with the Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the
prevailing rate shall'be paid shall be as provided in Section 6700 of the Government Code. You may obtain the holiday provisions for the current
determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded determinations may be
obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel
and/or subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current
determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT: #TEAMSTER (SECOND SHIFT)
(APPLIES ONLY TO WORK ON THE CONSTRUCTION SITE)

DETERMINATION: SC-23-261-2-2015-1

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: June 30, 2016* Effective until superseded by a new determination issued by the Director of
Industrial Relations. Contact the Office of the Director — Research Unit at (415) 703-4774 for new rates after 10 days from the expiration date, if
no subsequent determination is issued.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara
and Ventura Counties

Employer Payments Straight-Time Overtime Hourly Rates
Classification® Basic Health  Pension Vacation/ Trainingf Other Hours® Total Daily® Saturday®  Sunday/
(Journeyperson) Hourly and Holiday Payments Hourly Holiday
Rate Welfare Rate 14/2X 11/2X 2X

Group | 29.24 16.02 5.00 2.70° 1.52 45 8 54.93 69.55 69.55 84.17
Group Il 29.39 16.02 5.00 2.70° 1.52 45 8 55.08 69.775 69.775 84.47
Group Il 29.52 16.02 5.00 2.70° 1.52 45 8 55.21 69.97 69.97 84.73
Group IV 29.71 16.02 5.00 2.70° 1.52 45 8 55.40 70.255 70.255 85.11
Group V 29.74 16.02 5.00 2.70° 1.52 .45 8 55.43 70.30 70.30 85.17
Group VI 29.77 16.02 5.00 2.70° 1.52 45 8 55.46 70.345 70.345 85.23
Group VII 30.02 16.02 5.00 2.70° 1.52 45 8 55.71 70.72 70.72 85.73
Group VIII 30.27 16.02 5.00 2.70° 1.52 45 8 55.96 71.095 71.095 86.23
Group IX 30.47 16.02 5.00 2.70° 1.52 .45 8 56.16 71.395 71.395 86.63
Group X 30.77 16.02 5.00 2.70° 1.52 45 8 56.46 71.845 71.845 87.23
Group XI 31.27 16.02 5.00 2.70° 1.52 45 8 56.96 72.595 72.595 88.23
Subjourneyman®

0-2000 hours 14.20 14.92 5.00 1.35% 1.52 45 8 37.44 4454 44.54 51.64
2001-4000 hours 16.20 14.92 5.00 1.60° 1.52 45 8 39.69 47.79 47.79 55.89
4001-6000 hours 18.20 14.92 5.00 1.85° 1.52 45 8 41.94 51.04 51.04 60.14

Over 6000 hours and thereafter at journeyman rates

#Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @
http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp. To obtain any apprentice wage rates as of July 1, 2008 and prior to September
27, 2012, please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship Standards' website at
http://www.dir.ca.gov/das/das.html.

#Includes an amount for Supplemental Dues:

® Subjourneyman may:be'employed at a ratio of.one subjourneyman for every five journeymen.

¢ For classificatiohs within each group, see page 21A.

9 The third shift shall work 6.5 haurs, exclusive of meal period, for which 8 hours straight-time shall be paid at the non-shift rate, Monday through
Friday.

® Rate applies to the first 4 daily overtime hours and the first 12 hours on Saturday. All other overtime is paid at the Sunday/Holiday double-time
rate.

fIncludes $0:60 for Apprentice Program Fund.

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays
in the collectiverbargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file
with the Director of Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the
prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code. You may obtain the holiday provisions for the current
determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded determinations may be
obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel
and/or subsistence payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current
determinations on the Internet at http://www.dir.ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded
determinations may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS
CRAFT: # HORIZONTAL DIRECTIONAL DRILLING (LABORER)

DETERMINATION: SC-102-1184-1-2015-1

ISSUE DATE: August 22, 2015

EXPIRATION DATE OF DETERMINATION: July 3, 2016** The rate to be paid for work performed after this date has been determined. If\work will extend
past this date, the new rate must be paid and should be incorporated in contracts entered into now. Contact the Office of the Director — Research Unit for.specific
rates at (415) 703-4774.

LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San BernardinosSan Diego, San.L.uis Obispo, Santa Barbara and
Ventura Counties.

Employer Payments Straight-Time Overtime Hourly Rate
Classification Basic  Health Pension Vacation/ Training Other Hours Total Daily Sa'[urdayb Sunday/
(Journeyperson) Hourly and Holiday® Payments Hourly Holiday
Rate  Welfare Rate 11/2x 11/2x 2X

GROUP I

(Drilling Crew Laborer) $32.60  $6.86 $3.25 $3.02 $0.35 $0.82 8 $46.90 $63.20  $63.20 $79.50
GROUP II

(Vehicle Operator/Hauler) $32.77  $6.86 $3.25 $3.02 $0.35 $0.82 8 $47.07 $63.455 $63.455  $79.84
GROUP 11l

(Horizontal Directional Drill Operator) $34.62  $6.86 $3.25 $3.02 $0.35 $0.82 8 $48.92  $66.23  $66.23 $83.54
GROUP IV

(Electronic Tracking Locator) $36.62  $6.86 $3.25 $3.02 $0.35 $0.82 8 $50.92  $69.23  $69.23 $87.54

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the Internet @
http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp: To obtain any apprentice wage rates as of July 1, 2008 and prior to September 27, 2012,
please contact the Division of Apprenticeship Standards or refer tothe\Division of Apprenticeship Standards' website at http://www.dir.ca.gov/das/das.html.

# Includes an amount for Supplemental Dues.

® In the event, due to inclement weatkier, major equipment breakdown, or similar Act of God, it is not reasonably possible to complete forty (40) hours of work
Monday through Friday, then thedalance of the forty (40) hours may be worked on Saturday at the straight-time rate.

RECOGNIZED HOLIDAYS:Holidays upon whichithe general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective
bargaining agreement,applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial
Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in
Section 6700 of the Government Code. "You may obtain the holiday provisions for the current determinations on the Internet at
http://www.dir.ca.gov/OPRL/PWD. Holiday provisions for current or superseded determinations may be obtained by contacting the Office of the Director -
Research Wnit at (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence
payments to each worker to execute the work. You may obtain the travel and/or subsistence provisions for the current determinations on the Internet at
http://mww.dir:ca.gov/OPRL/PWD. Travel and/or subsistence requirements for current or superseded determinations may be obtained by contacting the Office of
the Director - Research Unit at (415) 703-4774.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

LOCALITY: SAN BERNARDINO COUNTY

DETERMINATION: SBR-2015-2 EMPLOYER PAYMENTS STRAIGHT-TIME OVERTIME HOURLY RATE
BASIC | HEALTH L SUNDAY
CRAFT (JOURNEY LEVEL) ISSUE DATE EXP&’?EON HOURLY AND | PENSION V:gﬁgg\'(\" TRAINING PA?(TJ'EE,?TS s|H DA SATURDAY AND
RATE | WELFARE RA HOLIDAY
# BRICKLAYER, STONEMASON, .
MARBLE MASON, CEMENT
Et‘éﬁﬁ;’;YER’ POINTER, CAULKER, 8/22/2015 04/30/2016* = A 37.150 7.500 5.420 - B 0.760 0.350) |c._.8.0 | 51180 D 69.760 D  69.760 88.330
# BRICKLAYER: “_ -
MASON FINISHER 8/22/2015 | 04/30/2016* A 26.550 7.500 6.900 - e o670 @ . 0350 c s.oJ[ 41970 D 55240 D 55240 68.520
# F  BRICK TENDER 8/22/2015 | 06/30/2016* 29.570 6.860 6.500 |G 3.900 0.650 0470 80 | 47.950 62.740 62.740 77,520
# BRICK TENDER: A A
FORKLIFT OPERATOR 8/22/2015 | 06/30/2016* 30.020 6.860 6500 |G 3.900 0.650 0470 |C 80 48400 63.410 63.410 78.420
# CARPET, LINOLEUM, y -
RESILIENT TILE LAYER 2/22/2015 | 12/31/2015* | H 29.850 5.080 5800 | 4 2.050 0630 0.200 8.0 43610 58540 | 58.540 73.460
3 MATERIAL HANDLER 2/22/2015 | 12/31/2015* | H  9.000 5.080 2100 0550 0630 0.100 80 17.460 21960 | 21.960 26.460
# DRYWALL FINISHER —|—
DRYWALL FINISHER 8/22/2015 | 09/30/2015** | H 35.180 7.550 4.620 3070 0670 0.470 80 51560 69.150 | kK 69.150 86.740
# ELECTRICIAN:
COMM & SYSTEM INSTALLER 2/22/2015 | 12/27/2015% 28.380 8.700;‘7. 3600 | . - 0.650 M  0.250 80 42430 N 57.050 N  57.050 71.660
o INSIDE WIREMAN - ZONE A 8/22/2015 | 05/31/2016™ | P 36.070 9320 | L 10810 A ! 70680 | @ 0500 80 58740 R 77570 R  77.570 96.390
CABLE SPLICER - ZONE A 8/22/2015 | 05/31/2016* | P 37.570 9320 \L 10.810 | | 0680 @ 0530 80 60320 R 79.930 R  79.930 99.540
TUNNEL WIREMAN - ZONE A 8/22/2015 | 05/3L/2016™ P 39.680 4  9.320 | L 10.810 4 0680 Q@ 0550 80 62510 R 83220 R  83.220 103.930
# FIELD SURVEYOR: AI— 4
s CHIEF OF PARTY (018.167-010) 8/22/2015 | 09/30/2015 43910  11.200 8550 |6 4.150 0.900 0.150 80 68860 N 90.810 N  90.810 112.770
s INSTRUMENTMAN (018.167-034) 8/22/2015 | 09/30/2015* “41.410 11.200 8550 | G 4.150 0.900 0.150 80 66360 N 87.060 N  87.060 107.770
s CHAINMAN/RODMAN (869.567-010) 8/22/2015 | 09/30/2015 40.830 b 11.200 8550 | G 4.150 0.900 0.150 80 65780 N 86190 N  86.190 106.610
4 GLAZIER 8/22/2015 | 05/31/2016™ | T 40.700 U - 7.000 13.030 v ; 0.770 0.530 80 62030 w 81.380 w  81.380 100.730
p MARBLE FINISHER 8/22/2015 | 05/31/2016 X 28.450 . 9:160 2.710 ) 0.810 0330 | Y 80 41460 z 55690 AA 55690 AB  69.910
# PAINTER A A
Ac  INDUSTRIAL PAINTER 8/22/2015 | 06/30/2016* | P 32.020 8.050 3.040 1.050 0.790 0.820 80 45770 AD 61.780 AD 61.780  AD 61.780
# PAINTER: _|_——
Ac  PAINTER, LEAD ABATEMENT 8/22/2015 | 06/30/2016%» P 30.720 8.050 3.040 1.050 0.690 0.820 80 44370 AD 59.730 AD 59.730  AD 59.730
s REPAINT PAINTER, LEAD ABATEMENT | 8/22/2015 06/30/201ﬂ P, 27.290 8.050 3.040 1.050 0.690 0.820 8.0 40940 AE 54580 AE 54580 NAE 54.580
ac INDUSTRIAL REPAINT PAINTER 8/22/2015 | 06/30/2016* | P 28.450 8.050 3.040 1.050 0.790 0.820 80 42200 AE 56430 AE 56430 AE 56.430
4 PLASTERER " 8/22/2015 | 08/02/2016™ 132910 8.930 4210 AF 5530 0.630 0990 AG 8.0 53200 AD 69.650 AH 69.650 86.110
# A PLASTER TENDER 8/22/2015 | 08/02/2016** 32.710 7.000 5900 |AF  5.050 1.020 1.020 80 52700 @A) 69.060 AK  69.060 85.410
PLASTER CLEAN-UP LABORER 8/22/2015 | 08/02/2016™* 30.160 7.000 5900 |AF  5.050 1.020 1.020 80 50.150 @A) 65230 AK 65.230 80.310
# PLUMBER: . N __
PLUMBER, INDUSTRIAL AND GENERAL
PIPEFITIER 8/22/2015 . <06/30/2016* | X 42.930 7110 | AL 11.050 |aM  3.030 2550 | AN 1.000 80 67.670 A0 89.850 AO  89.850 110.520
SEWER AND STORM.DRAIN PlPELAYER|_8/22/2015 06/30/2016* | x 33.110 7110 (AL 8200 |AM  1.000 2170 | AN 1.000 80 52590 68.850 | AP 68.850 84.600
SEWER AND STORM DRAIN PIPE
o TRADESMAN 8/22/2015 | 06/30/2016** @ X 17.060 7.110 0.380 ; 1600 AN 0.850 8.0  27.000 34730 | AP 34730 42.460
SERVICE & REPAIR (PLUMBER/HVAC-
FITTER) 8/22/2015 | 06/30/2016** | X 41510 7110 | AL 10.740 |aM  3.030 1.880 AN 1.000 8.0 | 65.270 86.740 | AR  86.740 | AS 106.700

LANDSCAPE/IRRIGATION FITTER 8/22/2015 06/30/2016** = x 27.620 7.110 | AL 11.050 AvM  2.490 1.940 @ AN 0.800 AP 8.0 51.010 66.070 66.070 79.880




LOCALITY: SAN BERNARDINO COUNTY
DETERMINATION: SBR-2015-2

GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

INDUSTRIAL RELATIONS

EMPLOYER PAYMENTS

STRAIGHT-TIME

OVERTIME HOURLY RATE

CRAFT (JOURNEY LEVEL)

AT LANDSCAPE/IRRIGATION TRADESMAN

FIRE SPRINKLER FITTER (PROTECTION
AND CONTROL SYSTEMS, OVERHEAD
AU AND UNDERGROUND)

FIRE SPRINKLER FITTER (PROTECTION
AND CONTROL SYSTEMS, OVERHEAD
AW AND UNDERGROUND)

# ROOFER
PITCH WORK
PREPARER
SHEET METAL WORKER
TERRAZZO FINISHER
TERRAZZO WORKER
TILE FINISHER
TILE LAYER

* O O®H O H H

FOOTNOTES

ISSUE DATE

8/22/2015

8/22/2015

8/22/2015

8/22/2014
8/22/2014
8/22/2014
8/22/2015
8/22/2014
8/22/2014
8/22/2015
8/22/2015

EXPIRATION
DATE

06/30/2016*

12/31/2015**

12/31/2015**

07/31/2015*
07/31/2015*
07/31/2015*
06/30/2016**
08/31/2015*
08/31/2015*
05/31/2016**
05/31/2016**

x

BA
BA

X X I I T

BASIC
HOURLY
RATE

13.390

35.480

40.460

35.020
36.770
36.020
41.260
27.530
34.570
23.780
35.140

HEALTH
AND
WELFARE

2.000

8.520

8.670

7.560
7.560
7.560
9.870
7.510
8.300

VACATION/

PENSION HOLIDAY TRAINING
AL 0.880 - 0.100
AV 10.910 - 0.450 |

14.150 ' AX - 1.350
BB 5590 V - 0.400
BB 5590 V - 0.400
BB 5590 WV - 0.400
BD 14.710 - 0.820

3.270 | AX 2 0.490

3.270 | AX - 0.570
1.800 - 0.750

8.430
9.250 5.680 N _0.910
pr jL y

OTHER
PAYMENTS

AN

0.750

0.250

0.550

0.520

0.520
0.520
0.650
0.120
0.120
0.280
0.370

AP

AP
AP

8.0

8.0
8.0
8.0
8.0
8.0
8.0
8.0
8.0

55.610

65.180

49.090
50.840
50.090
67.310
38.920
46.830
35.040
51.350

AO
AO
AO

N N N N

23.820

73.350

85.410

64.800
67.430
66.300
87.940
52.690
64.110
46.930
68.920

SATURDAY

AZ

23.820

73.350

85.410

64.800
67.430
66.300
87.940
52.690
64.110
46.930
68.920

SUNDAY

AND

HOLIDAY

AB
AB
AB
AB

30.510

91.090

105.640

80.510
84.010
82.510
108.570
66.450
81.400
58.820
86.490
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

LOCALITY: SAN BERNARDINO COUNTY
DETERMINATION: SBR-2015-2

EFFECTIVE UNTIL SUPERSEDED BY A NEW DETERMINATION ISSUED BY THE DIRECTOR OF INDUSTRIAL RELATIONS. CONTACT THE OFFICE OF THE DIRECTOR — RESEARCH UNLIT AT (415) 703-4774
FOR THE NEW RATES AFTER TEN DAYS AFTER THE EXPIRATION DATE IF NO SUBSEQUENT DETERMINATION 1S ISSUED.

THE RATE TO BE PAID FOR WORK PERFORMED AFTER THIS DATE HAS BEEN DETERMINED. IF WORK WILL EXTEND PAST THIS DATE, THE NEW RATE MUST BE PAID AND SHOULD BE INCORPORATED IN
CONTRACTS ENTERED INTO NOW. CONTACT THE OFFICE OF THE DIRECTOR — RESEARCH UNIT FOR SPECIFIC RATES AT (415) 703-4774.

INDICATES AN APPRENTICEABLE CRAFT. THE CURRENT APPRENTICE WAGE RATES ARE AVAILABLE ON THE INTERNET @ HTTP://WWW.DIR:CA.GOV/OPRL/PWAPPWAGE/PWAPPWAGESTART.ASP. TO OBTAIN
ANY APPRENTICE WAGE RATES AS OF JULY 1, 2008 AND PRIOR TO SEPTEMBER 27, 2012, PLEASE CONTACT THE DIVISION OF APPRENTICESHIP STANDARDS OR REFER TO THE DIVISION OF
APPRENTICESHIP STANDARDS® WEBSITE AT HTTP://WWW.DIR.CA.GOV/DAS/DAS.HTML.

THE BASIC HOURLY RATE AND EMPLOYER PAYMENTS ARE NOT TAKEN FROM A COLLECTIVE BARGAINING AGREEMENT FOR THIS CRAFT OR CLASSIFICATION.
INCLUDES AMOUNT WITHHELD FOR DUES CHECK OFF AND CONTRACT COMPLIANCE.

INCLUDES AN AMOUNT, $0.50, FOR THE IMI TRAINING FUND.

SATURDAYS IN THE SAME WORK WEEK MAY BE WORKED AT STRAIGHT-TIME IF JOB IS SHUT DOWN DURING THE NORMAL WORKWEEK DUE TO INCLEMENT WEATHER, OR REASONS BEYOND THE CONTROL OF
THE EMPLOYER.
RATE APPLIES TO THE FIRST 2 DAILY OVERTIME HOURS AND THE FIRST 8 HOURS ON SATURDAY ONLY; ALL OTHER TIME 1S PAID AT THE SUNDAY AND HOLIDAY OVERTIME HOURLY RATE.

INCLUDES AN AMOUNT, $0.41, FOR THE IMI TRAINING FUND.
THE RATIO OF BRICK TENDERS TO BRICKLAYERS SHALL BE AS FOLLOWS: ONE (1) BRICK TENDER TO NO MORE THAN THREE (3) BRICKLAYERS DURING THE INSTALLATION OF BLOCK ON A TYPICAL
MASONRY PROJECT.

INCLUDES AN AMOUNT PER HOUR WORKED FOR SUPPLEMENTAL DUES.
INCLUDES AMOUNT WITHHELD FOR DUES CHECK OFF.
RATE APPLIES TO THE FIRST 12 HOURS ON SATURDAY, ALL OTHER TIME IS PAID AT DOUBLE TIME.

A MATERIAL HANDLER MAY BE UTILIZED IN RATIO OF ONE (1) MATERIAL HANDLER WITH/ANY FIVE (5) JOURNEYMEN ON ANY GIVEN PROJECT.
RATE APPLIES TO FIRST 8 HOURS ONLY. DOUBLE TIME THEREAFTER. SATURDAYS IN THE SAME WORK WEEK MAY BE WORKED AT STRAIGHT-TIME IF JOB IS SHUT DOWN DURING THE NORMAL WORK
WEEK DUE TO INCLEMENT WEATHER.

IN ADDITION, AN AMOUNT EQUAL TO 3% OF THE BASIC HOURLY RATE IS ADDED TO THE TOTAL HOURLY RATE AND OVERTIME HOURLY RATES FOR THE NATIONAL EMPLOYEES BENEFIT BOARD.

INCLUDES AN AMOUNT FOR THE NATIONAL LABOR-MANAGEMENT COOPERATION .FUND AND THE ADMINISTRATIVE MAINTENANCE FUND.
RATE APPLIES TO THE FIRST 4 DAILY OVERTIME HOURS AND THE FIRST<12 HOURS WORKED ON SATURDAY; ALL OTHER TIME IS PAID AT THE SUNDAY AND HOLIDAY OVERTIME HOURLY RATE.

ZONE A 1S DEFINED AS THE PORTION OF THE COUNTY 80 ROAD MILES FROM U.S. POST OFFICE, 455 W. ORANGE SHOW ROAD, SAN BERNARDINO. ZONE B IS DEFINED AS ANY WORK OUTSIDE OF
ZONE A (80 MILE FREE ZONE) WHICH REQUIRES AN ADDITIONAL $12.00 PER HOUR FOR TRAVEL/SUBSISTENCE. PAY SHALL BE ON A SEPARATE CHECK.

INCLUDES AMOUNT WITHHELD FOR WORKING DUES.

IN ADDITION TO THE AMOUNT SHOWN, WHICH IS FACTORED AT THE APPLICABLE OVERTIME MULTIPLIER FOR EACH OVERTIME HOUR, $0.28 IS ADDED TO THE TOTAL HOURLY RATE AND OVERTIME
HOURLY RATES FOR THE LABOR MANAGEMENTCOOPERATION COMMITTEE FUND.

RATE APPLIES TO THE FIRST 2 DAILY OVERTIME HOURS/AND THE FIRST 8 HOURS ON SATURDAY ONLY; ALL OTHER TIME IS PAID AT THE SUNDAY AND HOLIDAY OVERTIME HOURLY RATE. ALL
OVERTIME WORKED DAILY OR ON SATURDAYS, FOR SERVICE AND REPAIR WORK OTHER THAN NEW WORK, MAY BE PAID AT THE RATE OF TIME AND ONE-HALF.

DICTIONARY OF OCCUPATIONAL TITLES, FOURTH EDITION, 1977, U.S. DEPARTMENT OF LABOR.
INCLUDES AMOUNT WITHHELD FOR DUES CHECKOFF, WHICH 1S FACTORED IN THE OVERTIME RATES. INCLUDES $2.00 OF VACATION THAT IS NOT FACTORED IN THE OVERTIME RATES.
INCLUDES AN AMOUNT PER HOUR WORKED OR_PAID,TO DISABILITY FUND.

INCLUDED IN STRAIGHT-TIME HOURLY RATE WHICH IS NOT FACTORED IN THE OVERTIME RATES.

RATE APPLIES TO THE FIRST 4 OVERTIME HOURS MONDAY THROUGH FRIDAY AND THE FIRST 8 HOURS WORKED ON SATURDAY. ALL OTHER TIME IS PAID AT THE SUNDAY AND HOLIDAY OVERTIME
RATE.

INCLUDES AMOUNT WITHHELD FOR ADMINISTRATIVE DUES.

SATURDAYS IN THE SAME WORK, WEEK MAY, BE WORKED AT STRAIGHT-TIME IF JOB IS SHUT DOWN DURING THE NORMAL WORKWEEK DUE TO A WORK STOPPAGE SUCH AS RAIN OR ANY OTHER STOPPAGE
THAT IS BEYOND THE CONTROL OF THE ‘CONTRACTOR.

RATE APPLIES TO FIRST TWO DAILY. OVERTIME,HOURS WORKED; ALL OTHER OVERTIME IS PAID AT THE HOLIDAY OVERTIME HOURLY RATE.

RATE APPLIES TO THE FIRST 8 HOURS, WORKED ON"A SIXTH OR SEVENTH CONSECUTIVE DAY DURING ANY ONE CALENDAR WEEK UP TO 50 HOURS IN ANY ONE CALENDAR WEEK. ALL OTHER TIME IS
PAID AT THE HOL LDAY..RATE.

RATE APPLIES TO WORK" ON HOL IDAYS,ONLYj; SUNDAYS ARE PAID AT THE SATURDAY OVERTIME HOURLY RATE.
AN ADDITIONAL $0.25 PER HOUR WILL BE"ADDED TO THE BASIC HOURLY RATE WHEN PERFORMING PAPERHANGING WORK.
DOUBLE TIME SHALL BE PAID, FOR ALL HOURS WORKED OVER 12 HOURS IN ANY ONE DAY.
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

LOCALITY: SAN BERNARDINO COUNTY
DETERMINATION: SBR-2015-2

ON REPAINT WAGE WORK ANY 8 HOURS IN A 24 HOUR PERIOD MONDAY THROUGH SUNDAY SHALL BE THE WORK DAY AND ANY 40 HOURS IN A WEEK SHALL BE THE WORK WEEK, PROVIDED THAT THE 40
HOURS 1S WORKED IN 5 CONSECUTIVE DAYS (LEGAL HOLIDAYS WILL NOT BE COUNTED IN THE 5 CONSECUTIVE DAYS). FOR ALL WORK UNDER THIS CRAFT/CLASSIFICATION DOUBLE TIME SHALL BE
PAID FOR ALL HOURS WORKED OVER 12 HOURS IN ANY ONE DAY.

INCLUDES AN AMOUNT PER HOUR WORKED OR PAID FOR SUPPLEMENTAL DUES.

SATURDAY IN THE SAME WORKWEEK MAY BE WORKED AT THE STRAIGHT-TIME HOURLY RATE IF IT IS NOT POSSIBLE TO COMPLETE FORTY HOURS OF WORK MONDAY\THROUGH FRIDAY WHEN THE JOB IS
SHUT DOWN DUE TO INCLEMENT WEATHER OR SIMILAR ACT OF GOD, OR BEYOND THE CONTRACTOR®"S CONTROL.

RATE APPLIES TO THE FIRST 8 HOURS WORKED; ALL OTHER TIME IS PAID AT THE SUNDAY AND HOLIDAY OVERTIME HOURLY RATE.

THE RATIO OF PLASTER TENDERS TO PLASTERERS SHALL BE AS FOLLOWS: THERE SHALL BE A PLASTER TENDER ON THE JOBSITE WHENEVER THERE 1S A"PLASTERER PERFORMING WORK ON THE
JOBSITE, EXCEPT ON SMALL PATCH WORK WHERE ONLY ONE PLASTERER 1S PERFORMING WORK. FOR INSIDE BROWN COATINGS THERE SHALL BE 2 PLASTER TENDERS FOR UP TO EVERY 3 PLASTERERS.
FOR INSIDE FINISH COATINGS THERE SHALL BE 1 PLASTER TENDER FOR UP TO EVERY 3 PLASTERERS. ON OUTSIDE FINISH AND BROWN .COATINGS AND FOR ALL OTHER WORK, THERE SHALL BE 1
PLASTER TENDER FOR UP TO EVERY 2 PLASTERERS.

ALL WORK PERFORMED AFTER TWELVE (12) HOURS IN A DAY SHALL BE PAID AT THE SUNDAY/HOLIDAY RATE.

RATE APPLIES TO THE FIRST EIGHT HOURS ON SATURDAY. ALL OTHER TIME 1S PAID AT THE SUNDAY AND HOLIDAY OVERTIME RATE. SATURDAY' WORK MAY BE PAID AT THE STRAIGHT TIME RATE IF
THE JOB IS SHUT DOWN DURING THE NORMAL WORK WEEK DUE TO INCLEMENT WEATHER.

INCLUDES AMOUNT FOR NATIONAL PENSION AND RETIREE"S X-MAS FUND.

FACTORED AT 1.5 TIMES FOR ALL OVERTIME.

INCLUDES AN AMOUNT FOR THE P.l1.P.E. LABOR MANAGEMENT COOPERATION COMMITTEE AND THE CONTRACTOR EDUCATAON.& DEVELOPMENT FUND.

RATE APPLIES TO THE FIRST 2 DAILY OVERTIME HOURS AND THE FIRST 10 HOURS ON SATURDAY; ALL OTHER, TIME 1S PAID AT THE SUNDAY AND HOLIDAY OVERTIME HOURLY RATE.
SATURDAYS IN THE SAME WORK WEEK MAY BE WORKED AT STRAIGHT-TIME IF JOB IS SHUT DOWN_DURING THE NORMAL WORKWEEK DUE TO INCLEMENT WEATHER.

PIPE TRADESMEN SHALL NOT BE PERMITTED ON ANY JOB WITHOUT A JOURNEYMAN.

SATURDAY MAY BE WORKED AT STRAIGHT-TIME RATE, PROVIDED THAT THE HOURS DO NOT/EXCEED 8 HOURS'PER DAY OR 40 HOURS PER WEEK.

DOUBLE TIME SHALL BE PAID FOR NEW YEAR®"S DAY, EASTER SUNDAY, LABOR DAY, THANKSGIVING DAY, AND CHRISTMAS.

TRADESMEN SHALL ONLY BE USED IF THE FIRST WORKER ON THE JOB IS A LANDSCAPE/IRRIGATION FITTER, SECOND WORKER MUST BE A LANDSCAPE/IRRIGATION FITTER OR APPRENTICE
LANDSCAPE/IRRIGATION FITTER. THE 3RD AND 4TH MAY BE A TRADESMAN. THE/STH MUST BE A LANDSCAPE/IRRIGATION FITTER AND THEREAFTER TRADESMEN WILL BE REFERRED ON A 50-50
BASIS, TO JOURNEYMAN OR APPRENTICE.

RATE APPLIES TO REMAINDER OF COUNTY.

INCLUDES AN AMOUNT FOR SUPPLEMENTAL PENSION FUND.

APPLIES TO THE CITIES OF ONTARIO AND MONTCLAIR.

INCLUDED IN STRAIGHT-TIME HOURLY RATE.

AMOUNT IS FOR INDUSTRY PROMOTION FUND AND P.I1.P.E. FUND.

RATE APPLIES TO THE FIRST 10 HOURS WORKED ON SATURDAY. ALL OTHER HOURS ARE PAID AT THE SUNDAY/HOLIDAY RATE.
INCLUDE AMOUNTS FOR DUES CHECK OFF AND VACATION/HOLIDAY, WHICH ARE NOT FACTORED INTO OVERTIME.

INCLUDES AN AMOUNT PER HOUR WORKED FOR ANNUATY TRUST FUND.

INCLUDE AMOUNTS FOR ADMINISTRATIVE FUND, COMPLIANCE FUND, . INDUSTRY FUND, AND RESEARCH AND EDUCATION TRUST FUND.

PURSUANT TO LABOR CODE SECTIONS 1773.1 AND.1773.8, THE AMOUNT PAID FOR THIS EMPLOYER PAYMENT MAY VARY RESULTING IN A LOWER TAXABLE BASIC HOURLY WAGE RATE, BUT THE TOTAL
HOURLY RATES FOR STRAIGHT TIME AND OVERTIME MAY, NOT BE LESS THAN THE GENERAL PREVAILING RATE OF PER DIEM WAGES.

RATE APPLIES FOR THE FIRST 4 OVERTIME HOURS MONDAY THROUGH FRIDAY AND THE FIRST 12 HOURS WORKED ON SATURDAY. ALL OTHER TIME IS PAID AT THE SUNDAY/HOLIDAY RATE.
SATURDAYS IN THE SAME WORKWEEK MAY BE WORKED AT STRAIGHT-TIME IF JOB IS SHUT DOWN DURING THE NORMAL WORKWEEK DUE TO INCLEMENT WEATHER.



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

LOCALITY: SAN BERNARDINO COUNTY

DETERMINATION: SBR-2015-2 INCREASE 1 INCREASE 2 INCREASE 3 INCREASE 4 INCREASE 5 [ H\gEASE 6 INCREASE 7
DATE OF DATE OF | AMOUNT | DATE OF | AMOUNT | DATE OF | AMOU DATE AMOUNT | DATE OF | AMOUNT
CRAFT (JOURNEY LEVEL) 'Si;’: Expéif“rgo” NEXT A}’l\\ldgllRJEN:S%F NEXT OF NEXT OF NEXT AMOSENAS EXT OF NEXT OF
CHANGE CHANGE |INCREASE| CHANGE [INCREASE| CHANGE | ! NGE | INCREASE | CHANGE | INCREASE
CARPET, LINOLEUM, . N y Y
RESILIENT TILE LAYER 2/22/2015 | 12/31/2015% | 1/1/2016 | $0.50 A ) |
B MATERIAL HANDLER 2/22/2015 | 12/31/2015% |  1/1/2016 | $0.18 C
DRYWALL FINISHER 4
DRYWALL FINISHER 8/22/2015 | 09/30/2015*  10/1/2015 | $1.91 D A
ELECTRICIAN:
COMM & SYSTEM INSTALLER 2/22/2015 | 12/27/2015**  12/28/2015 $1.50 E | 12/26/2016 $1.50 E | 1/1/2018 | $1.75 E 1/@ $2.00 E -
F INSIDE WIREMAN - ZONE A 8/22/2015 | 05/31/2016" | 6/1/2016 | $1.80 E | 6/1/2017 | $1.90 E | 6/1/2018 | $105 E  6/1/2019 | $2.00 E
F CABLE SPLICER - ZONE A 8/22/2015 | 05/31/2016" | 6/1/2016 | $1.80 E | 6/1/2017 | $1.90 E | 6/1/2018 [($1.95 E  6/1/2019 | $2.00 E
F TUNNEL WIREMAN - ZONE A 8/22/2015 | 05/31/2016" | 6/1/2016 | $1.80 E | 6/1/2017 | $1.90 E | 6/1/2018  $1.95 E  6/1/2019 | $2.00 1E
FIELD SURVEYOR:
G CHIEF OF PARTY (018.167-010) 8/22/2015 | 09/30/2015* | 10/1/2015 | $2.00 H
G INSTRUMENTMAN (018.167-034) 8/22/2015 | 09/30/2015**  10/1/2015 | $2.00 H _L N
CHAINMAN/RODMAN (869.567-010) | 8/22/2015 | 00/30/2015% | 10/1/2015 | $2.00 H
GLAZIER 8/22/2015 | 05/31/2016*  6/1/2016 | $1.33 | [ | A v
MARBLE FINISHER 8/22/2015 ' 05/31/2016** 6/1/2016 $1.00 E | |
PLASTERER 8/22/2015 | 08/02/2016*  §/3/2016 | $1.75 E | 8/2/201%, $L75 E |
J  PLASTER TENDER 8/22/2015 | 08/02/2016" | 8/3/2016 | $1.75 E | 8/2/2007 | $1.75 E y
PLASTER CLEAN-UP LABORER 8/22/2015 | 08/02/2016*  8/3/2016 | $1.75 E | 8/2/2017 @ $1.75 E
PLUMBER: 4 y N -
PLUMBER, INDUSTRIAL AND
GENERAL PIPEFITTER 8/22/2015 | 06/30/2016*  7/1/2016 | $2.02 ‘E | 7/1/2017 /%243 E
SEWER AND STORM DRAIN +
PIPELAYER 8/22/2015 | 06/30/2016**  7/1/2016 | $1.56 E | 7/1/2047 | $1.87 E
SEWER AND STORM DRAIN PIPE
K TRADESWAN 8/22/2015 | 06/30/2016** | 7/1/2016 . $0.80 E | 7/1/2017% $0.97 E
SERVICE & REPAIR
(PLUMBERIHVAC-FITTER) 8/22/2015 | 06/30/2016**  7/1/2006 | $2.02 E | 7/1/2017 | $2:43

LANDSCAPE/IRRIGATION FITTER 8/22/2015 | 06/30/2016** 7/1/2016 $1.52 E | 7/1/2017 @ $1.82
FIRE SPRINKLER FII TER -

(PROTECTION AND CONTROL
SYSTEMS, OVERHEAD AND 8/22/2015 12/31/2015**| 1/1/2016 ), $0.40 M
L UNDERGROUND)

FIRE SPRINKLER HIT TER
(PROTECTION AND CONTROL

SYSTEMS, OVERHEAD AND 8/22/2015 | 12/31/2015%,  1/1/2016 o)
N UNDERGROUND) |
SHEET METAL WORKER 8/22/2018 | 06/30/2016** 7/1/2016 | $2.10 P | 7/1/2017 K $2.00 Q | 7/1/2018 | $2.00 E | 7/1/2019 & $2.00 E
TILE FINISHER 8/22/2015 | 05/31/2016*  6/1/2016 | $0.85 E
TILE LAYER 8/22/2015 | 05/31/2016" | 6/1/2016 | $1.15 E

FOOTNOTES F y |
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS

PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
LOCALITY: SAN BERNARDINO COUNTY
DETERMINATION: SBR-2015-2
$0.50 TO PENSION
A MATERIAL HANDLER MAY BE UTILIZED IN RATIO OF ONE (1) MATERIAL HANDLER WITH ANY FIVE (5) JOURNEYMEN ON ANY GIVEN.PROJECT.
$0.18 TO PENSION
$1.00 TO THE BASIC HOURLY RATE, $0.51 TO PENSION AND $0.40 TO HEALTH & WELFARE
THE PREDETERMINED INCREASE SHOWN IS TO BE ALLOCATED TO WAGES AND/OR EMPLOYER PAYMENTS. PLEASE CONTACT THE OFFICE OF THE DIRECTOR - RESEARCH UNIT AT
(415) 703-4774 WHEN THE PREDETERMINED INCREASE BECOMES DUE TO CONFIRM THE DISTRIBUTION. PLEASE ALSO EXAMINE THE IMPORTANT NOTICES TO SEE IF ANY
MODIFICATIONS HAVE BEEN ISSUED, AS THERE MAY BE REDUCTIONS TO PREDETERMINED INCREASES.
ZONE A IS DEFINED AS THE PORTION OF THE COUNTY 80 ROAD MILES FROM U.S. POST OFFICE, 455 W. ORANGE SHOW,ROAD, SAN BERNARDINO. ZONE B IS DEFINED AS ANY WORK
OUTSIDE OF ZONE A (80 MILE FREE ZONE) WHICH REQUIRES AN ADDITIONAL $12.00 PER HOUR FOR TRAVEL/SUBSISTENCE. PAY SHALL BE ON A SEPARATE CHECK.
DICTIONARY OF OCCUPATIONAL TITLES, FOURTH EDITION, 1977, U.S. DEPARTMENT OF LABOR.
$0.90 TO THE BASIC HOURLY RATE AND $1.10 TO PENSION.
$0.25 TO H&W, $0.08 TO PENSION, AND $1.00 TO BE ALLOCATED TO BE WAGES AND/OR EMPLOYER PAYMENTS. PLEASE CONTACT,THE OFFICE OF THE DIRECTOR- RESEARCH UNIT AT
(415) 703-4774 WHEN THE PREDETERMINED INCREASE BECOMES DUE TO CONFIRM THE DISTRIBUTION. PLEASE ALSO EXAMINE THE IMPORTANT NOTICES TO SEE IF ANY
MODIFICATIONS HAVE BEEN ISSUED, AS THERE MAY BE REDUCTIONS TO PREDETERMINED INCREASES.
THE RATIO OF PLASTER TENDERS TO PLASTERERS SHALL BE AS FOLLOWS: THERE SHALL BE A PLASTER TENDER ©N THE JOBSITE WHENEVER THERE IS A PLASTERER PERFORMING
WORK ON THE JOBSITE, EXCEPT ON SMALL PATCH WORK WHERE ONLY ONE PLASTERERAS PERFORMING WORK. FOR/INSIDE BROWN COATINGS THERE SHALL BE 2 PLASTER
TENDERS FOR UP TO EVERY 3 PLASTERERS. FOR INSIDE FINISH COATINGS THERE SHALL BE 1 PLASTER TENDER FOR UP TO EVERY 3 PLASTERERS. ON OUTSIDE FINISH AND BROWN
COATINGS AND FOR ALL OTHER WORK, THERE SHALL BE 1 PLASTER TENDER FOR UP TO EVERY 2 PLASTERERS.
PIPE TRADESMEN SHALL NOT BE PERMITTED ON ANY JOB WITHOUT A JOURNEYMAN.
RATE APPLIES TO REMAINDER OF COUNTY.
$0.15 TO PENSION AND $0.25 TO HEALTH AND WELFARE
APPLIES TO THE CITIES OF ONTARIO AND MONTCLAIR.
THERE IS A REALLOCATION OF THE BASIC HOURLY RATE AS FOLLOWS: $0.40 REDUGTION TO THE BASIC HOURLY RATE, $0.15 INCREASE TO PENSION, AND $0.25 INCREASE TO HEALTH
AND WELFARE.
$1.20 TO PENSION AND $0.90 TO WAGES AND/OR FRINGES. PLEASE CONTACT THE OFFICE OF THE DIRECTOR - RESEARCH UNIT AT (415) 703-4774 WHEN THE PREDETERMINED
INCREASE BECOMES DUE TO CONFIRM THE DISTRIBUTION. PLEASE ALSO EXAMINE THE IMPORTANT NOTICES TO SEE IF ANY MODIFICATIONS HAVE BEEN ISSUED, AS THERE MAY BE
REDUCTIONS TO PREDETERMINED INCREASES.
$0.28 TO PENSION AND $1.72 TO WAGES AND/OR FRINGES. PLEASE CONTACT THE OFFICE OF THE DIRECTOR - RESEARCH UNIT AT (415) 703-4774 WHEN THE PREDETERMINED
INCREASE BECOMES DUE TO CONFIRM THE DISTRIBUTION. PLEASE ALSO EXAMINE THE IMPORTANT NOTICES TO SEE IF ANY MODIFICATIONS HAVE BEEN ISSUED, AS THERE MAY BE
REDUCTIONS TO PREDETERMINED INCREASES.



LOCALITY: SAN BERNARDINO COUNTY
DETERMINATION: SBR-2015-2

GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF

INDUSTRIAL RELATIONS

PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

EMPLOYER PAYMENTS

STRAIGHT-TIME

OVERTIME HOURLY RATE

CRAFT (JOURNEY LEVEL)

I I I T

CARPET, LINOLEUM,
RESILIENT TILE LAYER - SECOND SHIFT
MATERIAL HANDLER - SECOND SHIFT
ELECTRICIAN:

COMM & SYSTEM INSTALLER, SECOND SHIFT

COMM & SYSTEM INSTALLER, THIRD SHIFT
INSIDE WIREMAN - ZONE A, 2ND SHIFT
INSIDE WIREMAN - ZONE A, 3RD SHIFT
CABLE SPLICER - ZONE A, 2ND SHIFT
CABLE SPLICER - ZONE A, 3RD SHIFT

PLUMBER
PLUMBER, INDUSTRIAL AND GENERAL
PIPEFITTER (2ND SHIFT)

SEWER AND STORM DRAIN PIPELAYER (2ND
SHIFT)

SEWER AND STORM DRAIN PIPE
TRADESMAN (2ND SHIFT)

SERVICE & REPAIR (PLUMBER/HVAC-FITTER)
(2ND SHIFT)
LANDSCAPE/IRRIGATION FITTER SECOND
SHIFT

LANDSCAPE/IRRIGATION TRADESMAN
SECOND SHIFT

FIRE SPRINKLER FITTER (PROTECTION AND
CONTROL SYSTEMS, OVERHEAD AND
UNDERGROUND)- 2ND SHIFT

FOOTNOTES

ISSUE DATE

2/22/2015
2/22/2015

2/22/2015

2/22/2015

8/22/2015
8/22/2015
8/22/2015
8/22/2015

8/22/2015
8/22/2015
8/22/2015
8/22/2015
8/22/2015

8/22/2015

8/22/2015

EXPIRATION
DATE

12/31/2015**
12/31/2015**

12/27/2015**

12/27/2015**

05/31/2016**
05/31/2015**
05/31/2016**
05/31/2016**

06/30/2016**
06/30/2016**
06/30/2016**
06/30/2016**
06/30/2016**

06/30/2016*

12/31/2015**

BASIC
HOURLY
RATE

A 35.820
A 10.740

33.290

37.290

I 42310
I 47.400
I 44,070
I 49.370

L 49.370

L 38.080

L 19.620

L 47.740

L 31760

HEALTH
AND PENSION V:gflgg'(\" TRAINING

WELFARE
5.080 5.800 2.050 0.630
5.080 2.100 0.550 0.630
8700 | ¢ 3.600 ; 0.650
8700 | ¢ 3.600 - 0.650
9320 | ¢ 10.810 ) 0.680
9320 | ¢ 10.810 < 0.680
9320 | ¢ 10.810 ; 0.680
9320 | ¢ 10.810 - | 0680
7110 | M 11.050 ‘N . 3.030 2,550 |
7110 | ™ 8200 N 1.000 2.170
7.110_1 0.380 - 1.600
7110 | ™ 10740 N 3.030 1.880
7110 | M 11050 N | 2,490 1.940

L 15.400 2.000 | ™ 0.880 - 0.100

46.530

OTHER
PAYMENTS

URS

TAL
LY

0.200 8.0 49.580 | 67.490
8.0

DA

< o0 | 19:200 24570
50| B, 0280 80 47.490 64.630
b 0250 80 51610 70.810
5 08%, . B0 65260 87.340

J O.660+ 80 & 70570 95.310
3 0620 80 | 67.100 90.110

3 0.690 80 | 72.630 98.400
67 1.000 80 | 74110 99.510
o 1.000 80 | 57.560 76.300
o 0850 80 | 29.560 38.570
o 1.000 80 | 71500 96.090
o 0800 Q 80 55150 72.280
o 0750 Q@ 80  19.130 26.830
X 0.550 80 | 71.250 94.510

8.670 14.150 | w - 1.350

SATURDAY

67.490
24.570

64.630

70.810

87.340
95.310
90.110
98.400

99.510

76.300

38.570

96.090

72.280

26.830

94.510

SUNDAY
AND

HOLIDAY

®

[oRNoRNoRNo]

85.400
29.940

81.780

90.020

109.430
120.050
113.110
124.170

123.400

94.540

47.580

119.160

88.160

34.530

117.780
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS

PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
LOCALITY: SAN BERNARDINO COUNTY
DETERMINATION: SBR-2015-2
EFFECTIVE UNTIL SUPERSEDED BY A NEW DETERMINATION ISSUED BY THE DIRECTOR OF INDUSTRIAL RELATIONS. CONTACT THE OFFICE OF THE DIRECTOR — RESEARCH UNIT AT (415) 703-4774
FOR THE NEW RATES AFTER TEN DAYS AFTER THE EXPIRATION DATE IF NO SUBSEQUENT DETERMINATION 1S ISSUED.
THE RATE TO BE PAID FOR WORK PERFORMED AFTER THIS DATE HAS BEEN DETERMINED. IF WORK WILL EXTEND PAST THIS DATE, THE NEW RATE MUST BE PAID AND SHOULD BE INCORPORATED IN
CONTRACTS ENTERED INTO NOW. CONTACT THE OFFICE OF THE DIRECTOR — RESEARCH UNIT FOR SPECIFIC RATES AT (415) 703-4774.
INDICATES AN APPRENTICEABLE CRAFT. THE CURRENT APPRENTICE WAGE RATES ARE AVAILABLE ON THE INTERNET @ HTTP://WWW.DIR.CA.GOV/OPRL/PWAPPWAGE/PWAPPWAGESTART.ASP. TO OBTAIN
ANY APPRENTICE WAGE RATES AS OF JULY 1, 2008 AND PRIOR TO SEPTEMBER 27, 2012, PLEASE CONTACT THE DIVISION OF APPRENTICESHIP STANDARDS OR REFER TO THE DIVISION OF
APPRENTICESHIP STANDARDS® WEBSITE AT HTTP://WWW_.DIR.CA.GOV/DAS/DAS.HTML.
THE BASIC HOURLY RATE AND EMPLOYER PAYMENTS ARE NOT TAKEN FROM A COLLECTIVE BARGAINING AGREEMENT FOR THIS CRAFT<OR CLASSIFICATION.

INCLUDES AMOUNT WITHHELD FOR DUES CHECK OFF.
A MATERIAL HANDLER MAY BE UTILIZED IN RATIO OF ONE (1) MATERIAL HANDLER WITH ANY FIVE (5) JOURNEYMEN ON ANY GIVEN PROJECT.

IN ADDITION, AN AMOUNT EQUAL TO 3% OF THE BASIC HOURLY RATE IS ADDED TO THE TOTAL HOURLY RATE AND OVERTIME HOURLY RATES FOR THE NATIONAL EMPLOYEES BENEFIT BOARD.

INCLUDES AN AMOUNT FOR THE NATIONAL LABOR-MANAGEMENT COOPERATION FUND AND THE ADMINISTRATIVE MAINTENANCE FUND.
RATE APPLIES TO THE FIRST 4 DAILY OVERTIME HOURS; ALL OTHER TIME 1S PAID AT THE SUNDAY AND HOLIDAY NON-SHIFT DIFFERENTIAL OVERTIME HOURLY RATE.

DISREGARD THIS RATE. FOR THE FIRST 12 HOURS OF WORK PERFORMED ON SATURDAY, USE THE SATURDAY NON-SHIFT DIFFERENTIAL RATE FOR THIS CLASSIFICATION AS PUBLISHED IN THE
DIRECTOR™S GENERAL PREVAILING WAGE DETERMINATIONS.

DISREGARD THIS RATE. USE THE SUNDAY AND HOLIDAY NON-SHIFT DIFFERENTIAL RATE FOR THIS CLASSIFICATION AS PUBLISHED IN THE DIRECTOR"S GENERAL PREVAILING WAGE
DETERMINATIONS.

ZONE A 1S DEFINED AS THE PORTION OF THE COUNTY 80 ROAD MILES FROM U.S. POST OFFICE, 455 W. ORANGE<SHOW ROAD, SAN BERNARDINO. ZONE B IS DEFINED AS ANY WORK OUTSIDE OF
ZONE A (80 MILE FREE ZONE) WHICH REQUIRES AN ADDITIONAL $12.00 PER HOUR FOR TRAVEL/SUBSISTENCE. PAY SHALL BE ON A SEPARATE CHECK.

INCLUDES AMOUNT WITHHELD FOR WORKING DUES.

IN ADDITION TO THE AMOUNT SHOWN, WHICH IS FACTORED AT THE APPLICABLE OVERTIMEMULTIPLIER FOR\EACH QVERTIME HOUR, $0.28 IS ADDED TO THE TOTAL HOURLY RATE AND OVERTIME
HOURLY RATES FOR THE LABOR MANAGEMENTCOOPERATION COMMITTEE FUND.

DISREGARD THIS RATE. USE THE SATURDAY NON-SHIFT DIFFERENTIAL RATE FOR THIS CLASSIFICATION AS PUBLISHED IN THE DIRECTOR"S GENERAL PREVAILING WAGE DETERMINATIONS.
INCLUDES AMOUNT WITHHELD FOR ADMINISTRATIVE DUES.

INCLUDES AMOUNT FOR NATIONAL PENSION AND RETIREE"S X-MAS FUND.

FACTORED AT 1.5 TIMES FOR ALL OVERTIME.

INCLUDES AN AMOUNT FOR THE P.1.P.E. LABOR MANAGEMENT COOPERATION COMMITTEE AND THE CONTRACTOR EDUCATION & DEVELOPMENT FUND.

RATE APPLIES TO THE FIRST 2 DAILY OVERTIME HOURS AND THE FIRST 10 HOURS ON SATURDAY; ALL OTHER TIME IS PAID AT THE SUNDAY AND HOLIDAY OVERTIME HOURLY RATE.
SATURDAYS IN THE SAME WORK WEEK MAY BE WORKED AT STRAIGHT-TIME IF JOB IS SHUT DOWN DURING THE NORMAL WORKWEEK DUE TO INCLEMENT WEATHER.

PIPE TRADESMEN SHALL NOT BE PERMITTED ON ANY JOB WITHOUT A JOURNEYMAN.

SATURDAY MAY BE WORKED AT STRAIGHT-TIME RATE, PROVADED THAT THE HOURS DO NOT,K EXCEED 8 HOURS PER DAY OR 40 HOURS PER WEEK.

DOUBLE TIME SHALL BE PAID FOR NEW YEAR"S DAY, EASTER SUNDAY, LABOR DAY, THANKSGIVING DAY, AND CHRISTMAS.

TRADESMEN SHALL ONLY BE USED IF THE FIRST WORKER ON THE JOB 1S A LANDSCAPE/IRRIGATION FITTER, SECOND WORKER MUST BE A LANDSCAPE/IRRIGATION FITTER OR APPRENTICE
LANDSCAPE/IRRIGATION FITTER. THE 3RD AND 4TH MAY BE A TRADESMAN. THE 5TH MUST BE A LANDSCAPE/IRRIGATION FITTER AND THEREAFTER TRADESMEN WILL BE REFERRED ON A 50-50
BASIS, TO JOURNEYMAN OR APPRENTICE.

APPLIES TO THE CITIES OF ONTARIO AND MONTCLAIR.

INCLUDED IN STRAIGHT-TIME HOURLY RATE.

AMOUNT IS FOR INDUSTRY PROMOTION/FUND AND P.1.P_.E.  FUND.

RATE APPLIES TO THE FIRST 10 HOURS WORKED ON SATURDAY. ALL OTHER HOURS ARE PAID AT THE SUNDAY/HOLIDAY RATE.

RECOGNIZED HOLIDAYS: HOLIDAYS, UPON"WHICH THE GENERAL PREVAILING HOURLY WAGE RATE FOR HOLIDAY WORK SHALL BE PAID, SHALL BE ALL HOLIDAYS IN THE COLLECTIVE BARGAINING
AGREEMENT, APPLICABLE TO THE PARTICULAR CRAFT, CLASSIFICATION, OR TYPE OF WORKER EMPLOYED ON THE PROJECT, WHICH IS ON FILE WITH THE DIRECTOR OF INDUSTRIAL RELATIONS.
IF THE PREVAILING RATE IS NOT BASED ON A"COLLECTIVELY BARGAINED RATE, THE HOLIDAYS UPON WHICH THE PREVAILING RATE SHALL BE PAID SHALL BE AS PROVIDED IN SECTION 6700 OF
THE GOVERNMENT CODEs,. YOU MAY OBTAIN THE HOLIDAY PROVISIONS FOR THE CURRENT DETERMINATIONS ON THE INTERNET AT HTTP://WWW.DIR.CA.GOV/OPRL/PWD. HOLIDAY PROVISIONS FOR
CURRENT OR SUPERSEDED DETERMENATIONS MAY BE OBTAINED BY CONTACTING THE OFFICE OF THE DIRECTOR - RESEARCH UNIT AT (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE PAYMENT: IN ACCORDANCE WITH LABOR CODE SECTIONS 1773.1 AND 1773.9, CONTRACTORS SHALL MAKE TRAVEL AND/OR SUBSISTENCE PAYMENTS TO EACH WORKER TO
EXECUTE THE WORK. YOU MAY OBTAIN THE TRAVEL AND/OR SUBSISTENCE PROVISIONS FOR THE CURRENT DETERMINATIONS ON THE INTERNET @ HTTP://WWW.DIR.CA.GOV/OPRL/PWD. TRAVEL
AND/OR SUBSISTENCE REQUIREMENTS FOR CURRENT OR SUPERSEDED DETERMINATIONS MAY BE OBTAINED FROM THE OFFICE OF THE DIRECTOR - RESEARCH UNIT AT (415) 703-4774.



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

LOCALITY: SAN BERNARDINO COUNTY

DETERMINATION: SBR-2015-2 INCREASE 1 INCREASE 2 INCREASE 3 INCREASE 4 INCREASE 5 INCREASE 6
DATE OF DATE OF | AMOUNT | DATE OF | AMOUNT OF OUNT = DATE OF | AMOUNT
AMOUNT OF AMOUNT OF
CRAFT (JOURNEY LEVEL) 'S‘i?: EXP[';’?EON NEXT INCREASE NEXT OF NEXT OF EXT m INCREASE | NEXT OF
CHANGE CHANGE |INCREASE| CHANGE | INCREASE NGE R CHANGE CHANGE | INCREASE
CARPET, LINOLEUM,
RESILIENT TILE LAYER - SECOND
SHIET 2/22/2015 | 12/31/2015* | 1/1/2016 & $0.50 A
M TERIAL HANDLER - SECOND 2/22/2015 | 12/31/2015* | 1/1/2016 & $0.18 C
B SHIFT .
ELECTRICIAN:
COMM & SYSTEM INSTALLER, \ |
SECOND SHIET 2/22/2015 | 12/27/2015* | 12/28/2015 $1.50 D |12/26/2016 $1.50 D | /1/2018 | $1.75 D  1/1/2019 & $2.00 D
COMM & SYSTEM INSTALLER, A
THIRD SHIET 2/22/2015 | 12/27/2015* | 12/28/2015 $1.50 D |12/26/2016 $1.50 D | 1/1/2018 $1.75 D|»1/1/2019 = $2.00 D
INSIDE WIREMAN - ZONE A, 2ND
E  SHIFT 8/22/2015 | 05/31/2016** | 6/1/2016 = $1.80 D | 6/1/2017 | $1.90 D  6/1/2018 ' $1.95 D  6/1/2019 & $2.00 D
INSIDE WIREMAN - ZONE A, 3RD
E  SHIFT 8/22/2015 | 05/31/2015* | 6/1/2016 = $1.80 D | 6/1/2017.4 $1.90 D | 26/1/2018 [»$1.95 D  6/1/2019 @ $2.00 D
CABLE SPLICER - ZONE A, 2ND
E  SHIFT 8/22/2015 | 05/31/2016** | 6/1/2016 = $1.80 D | 6/1/2017  $1.90 D  6/1/2018 | $1.95 D  6/1/2019 & $2.00 D
CABLE SPLICER - ZONE A, 3RD | ) N
E  SHIFT 8/22/2015 | 05/31/2016** | 6/1/2016 = $1.80 D | 6/1/2017 | $1.90 D  6/1/2018 | $1.95 D  6/1/2019 & $2.00 D
PLUMBER: \ N
PLUMBER, INDUSTRIAL AND 8/22/2015 | 06/30/2016* | 7/1/2016 & $2.02f D | 7/1/2017 | $2:43 D
GENERAL PIPEFITTER (2ND SHIFT)
SEWER AND STORM DRAIN oy
PIPELAYER (2ND SHIFT) 8/22/2015 | 06/30/2016** | 7/1/2016 & $1.56 D | 7/1/2017 K $1.87 D
SEWER AND STORM DRAIN PIPE
F TRADESMAN (2ND SHIFT) 8/22/2015 | 06/30/2016** | 7/1/2016 & $0.80. D | 7/1/2017 | $0.97 D
SERVICE & REPAIR
(F’LUM)BER/HVAC-F'TTER) (2ND 8/22/2015 | 06/30/2016* | 7/1/2016 @ $2.02 D| 7/1/2017 @ $2.43 D
SHIFT
LANDSCAPE/IRRIGATION FITTER
SECOND SHIET 8/22/2015 | 06/30/2016** | 7/1/2016 & $1.52 D | 7/1/2017  $1.82 D
FIRE SPRINKLER FI'I | ER
(PROTECTION AND CONTROL
SYSTEMS, OVERHEAD AND 8/22/2015 | 12/31/2015* | 1/1/2016 H

G UNDERGROUND)- 2ND SHIFT

FOOTNOTES +
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS

PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
LOCALITY: SAN BERNARDINO COUNTY
DETERMINATION: SBR-2015-2
$0.50 TO PENSION
A MATERIAL HANDLER MAY BE UTILIZED IN RATIO OF ONE (1) MATERIAL HANDLER WITH ANY FIVE (5) JOURNEYMEN ON ANY GIVEN PROJECT.
$0.18 TO PENSION
THE PREDETERMINED INCREASE SHOWN IS TO BE ALLOCATED TO WAGES AND/OR EMPLOYER PAYMENTS. PLEASE CONTACT THE OFFICEOF THE DIRECTOR - RESEARCH UNIT AT
(415) 703-4774 WHEN THE PREDETERMINED INCREASE BECOMES DUE TO CONFIRM THE DISTRIBUTION. PLEASE ALSO EXAMINE THE IMPORTANT NOTICES TO SEE IF ANY
MODIFICATIONS HAVE BEEN ISSUED, AS THERE MAY BE REDUCTIONS TO PREDETERMINED INCREASES.

ZONE A IS DEFINED AS THE PORTION OF THE COUNTY 80 ROAD MILES FROM U.S. POST OFFICE, 455 W. ORANGE SHOW ROAD, SAN BERNARDINO. ZONE B IS DEFINED AS ANY WORK
OUTSIDE OF ZONE A (80 MILE FREE ZONE) WHICH REQUIRES AN ADDITIONAL $12.00 PER HOUR FOR TRAVEL/SUBSISTENCE. PAY SHALL BE ON A.SEPARATE CHECK.

PIPE TRADESMEN SHALL NOT BE PERMITTED ON ANY JOB WITHOUT A JOURNEYMAN.

APPLIES TO THE CITIES OF ONTARIO AND MONTCLAIR.

THERE IS A REALLOCATION OF THE BASIC HOURLY RATE AS FOLLOWS: $0.40 REDUCTION TO THE BASICHOURLY RATE; $0.15 INCREASE TO PENSION, AND $0.25 INCREASE TO HEALTH
AND WELFARE.

SBR-2015-2-INC
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1 GENERAL PROVISIONS

1.1

Rev. 03/26/15

Basic Definitions

1.1.1 Acceleration Proposal Request. County’s written request to< Contractor " to
submit an itemized proposal for Extraordinary Measures in order to achieve early
completion of all or a portion of the Work when the need for such ‘measures:is not due
to the fault of the Contractor.

1.1.2 Addenda. The Addenda or Addendum consist of the written clarifications of the
Bid Documents issued by the County prior to the execution of the/Contract.

1.1.3 Applicable Law. State, federal and local laws, statutes, ordinances, building
codes, rules and regulations relating to the Work.

1.1.4 Architect — The firm hired by the County to design the Project.

1.1.5 As-Builts. The Contractor’s daily, current and complete on-site set of Plans and
Specifications showing all changes; modifications and revisions performed during the
progress of the Project construction.

1.1.6 Assistant Director. . The Assistant | Director of the Real Estate Services
Department — Project Management Division.

1.1.7 Board. The Board of Supervisors for the County of San Bernardino.

1.1.8 Bid Documents. The.documents contained in the bid packages including, but not
limited to, advertisement for bids, instructions to bidders, bid proposal, non-collusion
declaration, sample standard contract, contractor’'s affidavit and final release, sample
bond forms, \State wage determinations, general conditions, special conditions,
technical specifications and Project drawings/plans.

1.1.9 " Change Order. A Change Order is a written document prepared by the County
reflecting the agreement between the County and Contractor for: a change in the terms
or conditions of the Contract, if any; a specific Scope Change in the Work; the amount
of the adjustment, if any, in the Contract Sum; and the extent of the adjustment, if any,
innthe Contract Time. The Change Order must be signed by an authorized
representative of the County and Contractor.

1.1.10 Change Order Request (COR). As more specifically described herein below, a
Change Order Request is a written document originated by the Contractor, which
describes an instruction(s) issued by the County after the effective date of the Contract,
which Contractor believes to be a Scope Change that may result in changes to the
Contract Sum or Contract Time or, which describes the need for or desirability of a
change in the Work proposed by Contractor.
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1.1.11 Construction Change Directive. A Construction Change Directive is a unilateral
written order prepared and signed by the County, directing Contractor to perform a
change in the Work prior to agreement on adjustment, if any, in the Contract. Sum or
Contract Time, or both.

1.1.12 Contract. The Contract Documents form the Contract™ (“Contract” ‘or
“Agreement”).

1.1.13 Contract Documents. The Contract Documents consist of ‘the documents
enumerated as such in the Contract between County and Contractor, including, but not
limited to, all Addenda issued prior to and Modifications issued after the effective date of
the Contract, Plans/drawings, Specifications, request for qualifications, instructions to
bidders, general conditions, special conditions and bonds.

1.1.14  Contract Sum. The term “Contract Sum” means the amount of compensation
stated in the Contract for the performance‘of the Work. The Contract Sum may be
adjusted only by Change Order, Construction Change.Directive, or written amendment
to the Contract.

1.1.15 Contractor. The individual, partnership,. corporation, joint venture, or other
legal entity entering into the Contract with the County to perform the Work.

1.1.16  County. The County of San Bernardino.

1.1.17  Date of Cammencement. The date for commencement of the Work fixed by
County in a Notice to Proceéd to Contractor.

1.1.18 Day(s). The terms “day” or “days” mean calendar days unless otherwise
specifically designated in the Contract Documents. The term “Work Day” or “Working
Day” shall mean any calendar day except Saturdays, Sundays and County recognized
legal holidays.

1.1.19 - Defective_Work. Any or all of the Work, which is unsatisfactory, faulty,
omitted, incomplete or deficient, in material, workmanship or operation, or which does
not conform to the requirements of the Contract Documents, directives of the County,
applicable’ code requirements, or the requirements of any inspection, reference
standard;‘test, or approval specified in the Contract Documents.

1.1.20 Department. The County of San Bernardino Real Estate Services
Department.

1.1.21  Director. The Director of the Real Estate Services Department.
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1.1.22  Division. The County of San Bernardino Real Estate Services Department —
Project Management Division. The Division is represented by the Director or Assistant
Director.

1.1.23  Extraordinary Measures. Measures implemented by Contractor’at County’s
direction to expedite the progress of construction of all or a portion of the Wark,
including, without limitation, (i) working additional shifts or overtime, \(ii)) supplying
additional manpower, equipment, and facilities, and (iii) submitting@ recovery schedule
for resequencing performance of the Work or other similar measures, as more
specifically described in Paragraph 2.8.

1.1.24  Final Completion. The term Final Completionis the date, evidenced by the
County’s approval of Contractor's Final Application for Payment, when the Work has
been completed and the requirements for Project closeout set forth' in the Contract
Documents including, but not limited to, those set forth in Paragraph 9.8 below, have
been satisfactorily completed. May be demonstrated by the recording of a Notice of
Completion by the County.

1.1.25 Final Payment. County’s payment of the Contract Sum due to Contractor for
the entire Work, less only the sums-which County is specifically allowed to withhold
under the terms of the Contract Documents and Applicable Law.

1.1.26  Modifications. A Madification is (i) a written amendment to the Contract
signed by duly authorized representatives of the Parties, (i) a Change Order, or (iii) a
Construction Change Directive.

1.1.27  Notice of Completion. Document that is submitted by the County to the
County Recorder for filing and recordation when all Work called for in the Construction
Documents has been completed.

1.1.28 < Notice to Proceed. The Notice to Proceed is a document issued by the
County fixing the Date of Commencement for the Work. The Contract Time for
Contractor’s performance of the Work is measured in calendar days (not Work Days).

1.1.29 "~ Owner. The County of San Bernardino or its duly authorized representative.

1.1.30 Parties. The County and Contractor may be referred to collectively in the
Contract.Documents from time to time as the Parties.

1.1.31 Plans/Drawings. The Drawings, profiles, cross-sections, working drawings,
and supplemental drawings or reproductions thereof, reviewed by the County or its
authorized agent, which show the locations, character, dimensions, or details of the
Work.

RESD - Project Management Division - General Conditions - 3



Rev. 03/26/15

1.1.32  Project. The Project is the total construction of which the Work performed
under the Contract Documents may be the whole or a part and which may include
construction by the County or by Separate Contractors.

1.1.33  Project Manager. County’s Project Manager, identified by County in writing,
is the County’s Project Representative, who interprets and defines the County’s policies,
renders decisions with respect to Contractor's performance of the Werk, approves
Contractor's Applications for Payment, reviews and approves Contractor’'s,schedules
and submittals, reviews and approves Change Order Requests and Change Ordersand
Construction Change Directives, reviews all quantity calculations “related to pay
guantities, reviews and approves changes in the Contract Time, concurs In any
defective Work notification, and reviews and determines‘Substantial Cempletion of the
Work and Final Completion of the Work. The extent and limits of the authority of any
designee of the County’s Project Manager shall be set forth in writing. Contractor shall
be entitled to rely on the decisions and information provided by such written designee
subject to the limitations of authority set forth in writing. All"correspondence and
electronic communication shall flow through<the Project Manager. The Project Manager
does not have the authority to approve<a Change Order, written amendment to the
Contract or Change Order Directive on behalf.of'the County. Contractor acknowledges
that all Change Orders, Change Order Requests, Construction Change Directives, and
amendments to the written Contract require the approval of the Director, or his/her
designee, and may also require the approval of the Board.

1.1.34  Project Representative. Those individuals designated by the Parties in writing
with authority to render«decisions in connection with the Work and the Contract.

1.1.35 Scope Change. < A Scope Change is Work that is not reasonably inferable
from the Contract Documents upon which the Contract Sum is based, by a Contractor
with the skilly experience, and expertise necessary for the proper, timely, and orderly
completion of the Work, and is (i) materially inconsistent with, or (ii) a material change in
the quantity, quality, or other substantial deviation in, the Contract Documents upon
which"the Contract Sum is based; and are necessary to correct an error, omission or
defect in the Contract Documents, which cannot reasonably be corrected in the
construction process:

1.1.36  Separate Contractors. The term Separate Contractors means licensed
contractors performing a portion of the Project under separate contracts with the
County.

1.1.37 Site. The physical area designated in the Contract Documents for
Contractor’s performance of the Work.

1.1.38  Specifications. The portion of the Contract Documents consisting of the
written requirements for labor, materials, equipment, construction systems, standards
and workmanship for the Work, and performance of related services, including all Work
and services defined in the Standard specifications, reference specifications, technical
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specifications, special provisions, General Conditions, and specifications in
supplemental agreements between the County and Contractor.

1.1.38.1 Atrticle, Paragraph, and Subparagraph titles and other identifications of
subject matter in the Specifications are intended as an aid in Jocating and
recognizing the various requirements in the Specifications. Except where the titling
forms a part of the text, such as beginning words of a sentence or where the title
establishes the subject, the titles are subordinate to and do<not define, limit, jor
restrict the Specification text. Underlining or capitalizing of any words in.thetext
does not signify or mean that such words convey special oruniqgue meanings having
a precedence over any other part of the Contract Documents. Specification text
shall govern over titling and shall be understood to be and interpreted as a whole.
The listings of various Sections of the Specifications are.far convenience only and
do not control the Contractor in dividing the Work among the subcontractors or
establish the extent of the Work to be performed or provided by ‘any Subcontractor
or trade. Contractor is solely responsible for providing the complete Work
without respect to where or how the various parts of the Work may be
indicated or specified.

1.1.39  Subcontractor. A Subcontractor IS a person or entity who has a direct
contract with the Contractor to perform a portion of the Work at the Site. The term
“Subcontractor” does not include a Separate Contractor or subcontractors of a Separate
Contractor.

1.1.40  Sub-subcontractor. A Sub-subcontractor is a person or entity who has a
direct or indirect contract with‘a Subcontractor to perform a portion of the Work at the
Site.

1.1.41  Substantial Completion. Substantial Completion is defined to mean the state
in the progress of the Work when the Work is sufficiently complete in accordance with
the Contract Documents as determined by the County so that the County can occupy
and utilize the Work for its intended use and as further defined in the Contract.

1.1.42  Work. The term “Work” means the construction and other services required
by, and reasonably inferable from, the Contract Documents as amended by Contract
Modifications, whether completed or partially completed, and includes all labor,
materials, equipment, tools, and services provided or to be provided by Contractor to
fulfill the.Contractor’s obligations. The Work may constitute the whole or a part of the
Project, and includes products purchased by Contractor from third parties, and
thereafter sold to County by Contractor.

1.1.43  Written Amendment to Contract — An amendment to the Contract which may
change the Contract Sum or Contract Time, as necessary, due to unforeseen
circumstances at the Project, additional Work required as a result of changes in
Applicable Laws, or other appropriate facts necessitating a Contract amendment.
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Correlation and Intent of the Contract Documents

1.2.1 Complementary Documents. The intent of the Contract Documents is to
include all items necessary for the proper execution and completion of the Work. The
Contract Documents are complementary, and what is required by any one shall.be as
binding as if required by all. All Work mentioned or indicated in_he Contract
Documents, and all Work reasonably inferable from them, shall be performed by the
Contractor as part of the Contract unless it is specifically indicated inthe Contract
Documents that such work is to be done by others.

1.2.2 Order of Precedence. In the event of conflict between any of.the Contract
Documents the provision placing a more stringent requirement on the Contractor shall
prevail. The Contractor shall provide the better quality or greater quantity of Work
and/or materials unless otherwise directed by County in writing. In the event none of
the Contract Documents place a more stringent requirement or. greater burden on the
Contractor, the controlling provision shall be that which is found in'the document with
higher precedence. In the event of conflicts or discrepancies among the Contract
Documents, interpretations will be based on‘the following order of precedence, with “(1)”
being the highest:

(1) Permits;

(2) Modifications;

(3)  Specifications;

4) Detailed Plans/Drawings;

(5) Large Scale Plans/Drawings;

(6) Small Scale Plans/Drawings;

(7) The Contract, including all exhibits, and Addenda with later
Addenda having priority over earlier Addenda;

(8) Special Conditions, if any;

(9) General Conditions; and

(10) Bid Documents.

1.221 Nothing herein shall relieve the Contractor of its obligation to
notify the County of any inconsistencies in the Contract Documents.
Should it appear that the Work to be done or any of the matters relative
thereto are not sufficiently detailed or explained in the Contract
Documents, the Contractor shall apply to the County in writing for such
further written explanations as may be necessary.

1.2.2.2 In the case of conflict or inconsistency in the Contract
Documents, the conflict or inconsistency must be brought to the attention
of the County for written clarification obtained from the County before
proceeding with the Work affected by the conflict or inconsistencies.
Failure to obtain such written clarification from the County will constitute
waiver of any claim by Contractor related to such conflict or inconsistency.
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1.2.2.3 All Work shall conform to the Contract Documents. No
change therefrom shall be made without review and written acceptance by
County.

1.2.3 Organization. Organization of the Specifications into divisions, sections, and
articles, and sequential order of Plans/Drawings shall not control the Contractor in
dividing the Work among Subcontractors or in establishing the extent of the Work to be
performed.

1.24 Well-Known Terms. Unless otherwise stated in_the,Contract Documents,
words which have well-known technical or construction industry meanings are used in
the Contract Documents in accordance with such recognized meanings.

1.2.5 Contractor Deviations. No deviations by the Contractor from the Contract
Documents relating to any portion of the services, materials,.labor, or equipment
required for the Work shall be construed to set a precedent with respect to subsequent
interpretation of the Contract Documents or performance of the Work unless such a
deviation is memorialized in a Modification to the Contract.

1.2.6 Complete Agreement. _Ther»Contract Documents constitute the full and
complete understanding of the AParties and supersede any previous agreements or
understandings, oral or written, with respect to the subject matter hereof. The Contract
may be modified only by a written instrument signed by both Parties or pursuant to
Article 7.

Capitalization

Terms capitalized in these General Conditions include those which are (i) specifically defined,
(i) the titles of numbered articles, and identified references to paragraphs, subparagraphs and
clauses in the decument or (iii) titles of other Contract Documents or forms.

1.4

Rev. 03/26/15

Interpretation

1.4.1 Omitted Articles. In the interest of brevity, the Contract Documents frequently
omit articles such as “the” and “an”, but the fact that an article is absent from one
statement and appears in another is not intended to affect the interpretation of either
statement: The use of the word “including,” when following any general statement, shall
not..be<construed to limit such statement to specific items or matters set forth
immediately following such word or to similar items or matters whether or not non-
limiting language (such as “without limitation, “but not limit to,” or words of similar
import) is used with reference thereto, but rather shall be deemed to refer to all other
items or matters that could reasonably fall within the broadest possible scope of such
general statement.
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1.4.2 References to Contract Documents. Where “as indicated”, “as detailed”, or
words of similar import are used, it shall be understood that the reference is made to
any one of the Contract Documents.

1.4.3 Severability. In the event any article, section, sub-articley paragraph,
subparagraph, sentence, clause, or phrase contained in the Contract Documents shall
be determined, declared, or adjudged invalid, illegal, unconstitutional,»or otherwise
unenforceable such determination, declaration, or adjudication shall'in no manner affect
the other articles, sections, sub-articles, paragraphs, subparagraphs, sentences,
clauses, or phrases of the Contract Documents, which shallsremain in full force and
effect as if the article, section, sub-article, paragraph, subparagraph, sentence, clause,
or phrase declared, determined, or adjudged invalid, illegal; uncenstitutional, or
otherwise unenforceable was not originally contained in the Contract Documents.

1.4.4 Provisions Deemed Inserted. Each and every provision and‘clause required by
law to be inserted in the Contract Documents shall be deemed to be inserted herein and
the Contract Documents shall be read and enforced as though such provision or clause
is included herein and, if through mistake or otherwise, any such provision is not
inserted or not correctly inserted, then upon,application of either Party, the Contract
Documents shall forthwith be physicallyamended to make such insertion or correction.

1.4.5 Headings Not Controlling. The various headings contained in the Contract
Documents are inserted for convenience only and shall not affect the meaning or
interpretation of the Contract or any provision thereof.

1.4.6 Singular/Plural/GenderTerms. Whenever the context so requires, the use of the
singular number shall'be deemed to include the plural and vice versa. Each gender
shall be deemed to include any other gender, and each shall include corporation,
partnership, trust, or other legal entity whenever the context so requires.

1.4.7 Technical/Non-Technical Words. Unless otherwise stated in the Contract
Documents, technical words and abbreviations contained in the Contract Documents
are used in accordance with commonly understood construction industry meanings; and
non-technical words»and abbreviations are used in accordance with their commonly
understood meanings.

1.4.8 Referenced Standards. Bulletins, standards, rules, methods of analysis or test,
and specification of other agencies, engineering societies or industrial associations may
be referred to in the Contract Documents. Reference may also be made to applicable
ordinances, codes or regulations of any political subdivision having jurisdiction. These
refer to the latest edition, including amendments in effect and published at the time of
advertising the Project for bid, unless specifically referred to by edition, volume or date.

Execution of Contract Documents

1.5.1 Signatures. The Contract shall be signed by the authorized representatives of
the County and Contractor.
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1.5.2 Contractor Representations Concerning Contract Documents and Site
Investigation. By executing the Contract, Contractor represents and warrants that: (i)
the Contract Documents are sufficiently detailed to enable Contractor to determine the
cost of the Work within the Contract Sum and Contract Time; (ii) it has visited\the
Project Site, familiarized itself with the local conditions under which the Work is to be
performed including, without limitation, the conditions contained in any test results
and/or reports provided to or obtained by Contractor, and the conditions reflected on
any Site surveys provided to or obtained by the Contractor; (iii) it is fully experienced,
gualified and competent to perform the Work set forth in the Centract Documents; (iv) it
is properly equipped, organized and financed to perform«the Work; (v) it\is properly
permitted and licensed by California and all other governmental entities to perform the
Work required by the Contract and that it will retain <only properly licensed
Subcontractors to perform the Work of the Contract; (vi) it has familiarized itself with all
conditions bearing upon transportation, disposal, handling, and\storage of materials;
(vii) it has familiarized itself with the availability of. labor, water, electric power, and
roads; (viii) it has familiarized itself with uncertainties of weather or similar observable
physical conditions at the Project Site; (ix) it has familiarized itself with the character of
equipment and facilities needed during performance of the Work; (x) it has familiarized
itself with the staging and material=storage constraints of the Project Site and
surrounding buildings and will confine its'staging and storage operations to approved
areas; (xi) it shall maintain the' immediate surrounding areas of the Project Site in a
clean and safe manner at all times; (xii) it will coordinate its construction activities with
County’s Separate Contractors, if any, performing work on the Project Site; (xiii) it will
adhere to the assigned‘transit route identified by the County; and (xiv) it will adhere to
and be bound by cenditions.Set forth in the Contract Documents and any regulatory
agency, utility, or governmental entity with jurisdiction over the Project. In addition, and
without limiting the foregoing warranties, Contractor represents and warrants to County
that prior to executing the Contract:
(1) Contractor has familiarized itself and will continuously familiarize
itself throughout performance of the Work with the nature and extent of the
Contract Documents, the Work, the Project Site, the identified existing
conditions of the Project Site and locality, and all laws, rules, ordinances,
and ‘regulations of all government authorities and utilities having
jurisdiction over the Project that may affect costs, progress, performance,
or furnishing of the Work;
(2) Contractor has reviewed and carefully studied all examinations,
investigations, explorations, tests, reports and studies provided to
Contractor by County which pertain to the physical conditions at or
contiguous to the Project Site or conditions which otherwise may affect the
cost, progress, performance or furnishing of the Work, within the Contract
Time and Construction Schedule. Contractor may rely upon the accuracy
of the technical data contained in such documents but not upon
nontechnical data, interpretations, opinions or conditional statements
contained therein;
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3) Contractor has reviewed all information and data shown or
indicated on the Contract Documents with respect to existing underground
facilities at or contiguous to the Project Site;

(4) As of the effective date of the Contract, Contractor._has no
knowledge of any conflicts, errors, or discrepancies in the Contract
Documents other than those which Contractor has notified County of in
writing prior to executing the Contract; and

(5) Contractor is experienced and competent in the, interpretation and
use of Specifications and Drawings, and in the ‘use of " materials,
equipment and construction techniques as arerequired to. successfully
complete the Project. Contractor shall, at its’ own expense, employ any
and all experts necessary to successfully complete/the Work required by
the Contract Documents.

1.6 Ownership and Use of Drawings, Specifications and Other Instruments of Service

1.6.1 Ownership of Contract Documents. <All Drawings, Specification, plans, sketches
and other documents, including copies thereof, furnished.by the County are and shall
remain the property of the County and may be required to be returned to the County at
the Contractor’'s expense. They areto be.used only with respect to this Project and are
not to be used on any other /project. “Submission or distribution to meet official
regulatory requirements or for other purposes in connection with the Project is not to be
construed as publication in_derogation of the County’s common law copyright or other
reserved rights.

1.6.2 Contractor's Assignment of Copyrights. Project related documents created,
prepared, or issued by Contractor, or its Subcontractors, including any Drawings,
Specifications, and electronic data are “work for hire”, and shall become the property of
the County when prepared and shall be delivered to County whenever requested. The
Contractor hereby assigns to the County, without reservation, all copyrights to all
Projectrelated documents, models, photographs, and other written expressions created
by the Contractor.

1.6.3 Submissions to County. A copy of every technical memorandum and report
prepared by Contractor shall be submitted to the County to demonstrate progress
toward completion of Work. In the event County rejects or has comments on any such
work product, County shall identify specific requirements for satisfactory completion by
Contractor. Contractor shall provide County with Project related documents in
reproducible or electronic format, upon County’s written request. All Project related
documents shall be turned over to County upon termination of this Agreement or Final
Completion, whichever occurs first.

1.7 Publicity

The Contractor, its agents, employees, subcontractors and suppliers shall not engage in any
communication or correspondence with persons not directly involved in the construction of the
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Project, concerning any aspect of the construction of the Project, without the express written
consent of County. All communications to the media, or in response to inquiries made by
private citizens, shall be issued solely through the County.

2 COUNTY OF SAN BERNARDINO’'S DUTIES AND RESPONSIBILITIES
2.1 General

The County shall designate the Project Manager(s) defined in Paragraphs 4.1 below, in\writing.
Whenever the Contract Documents require or permit the County to take or request.an action or
approve or disapprove of an action or request made by another Party, the reference to
“County” shall mean the County’s Project Manager unless the Contract‘Documents or context
make it clear that another person is authorized to act as the County’s Project Manager. All
communications to the County shall be made through the County's Project Manager. The
Contractor shall not be entitled to rely on directions«(ner shall it be required to follow the
directions) from anyone outside the scope of that<person’s authority as set forth in written
authorization pursuant to the Contract. Directionand decisions made by the County’s Project
Manager shall be binding on the County of San Bernardino. Contractor acknowledges that all
Change Orders, Change Order Requests, Construction Change Directives and amendments to
the written Contract require the approval of the Director, or his/her designee, and may also
require the approval of the Board.

2.2 Reserved

2.3 Information and Services Required of the County

2.3.1 Approvals for Permanent Structures. Except for the permits, fees, and other
such items set forth under Subparagraph 3.7.1, that are the responsibility of the
Contractor under the Contract Documents, the County shall pay for necessary
assessments and charges reasonably required for construction, use, or occupancy of
permanent structures or for permanent changes in existing facilities.

2.3.2 < Existing. Utilities: Removal, Relocation and Protection. In accordance with
California Government Code Section 4215, the County shall assume the responsibility
for the timely removal, relocation, or protection of existing main or trunkline utility
facilities located on the Project Site which are not identified in the Contract Documents
provided by County. Contractor shall be compensated for the costs of locating,
repairing damage not due to the Contractor’s failure to exercise reasonable care, and
removing<or relocating such utility facilities not indicated in the Contract Documents with
reasonable accuracy, and for equipment on the Project Site necessarily idled during
such work. Contractor shall not be assessed Liquidated Damages for delay in
completion of the Work when such delay is caused by the failure of the County or the
utility provider to provide for removal or relocation of such utility facilities. Nothing in this
Paragraph shall be deemed to require the County to indicate the presence of existing
service laterals or appurtenances whenever the presence of such utilities on the Project
Site can be inferred from the presence of other visible facilities, such as buildings,
meters and junction boxes, on or adjacent to the Project Site. If the Contractor
encounters utility facilities not identified by the County in the Contract Documents, the
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Contractor shall immediately notify, in writing, the County. In the event that such utility
facilities are owned by a public utility, the public utility shall have the sole discretion to
perform repairs or relocation work or permit the Contractor to do such repairs or
relocation work at a price determined in accordance with Article 7 herein.

2.3.3 Surveys. Contractor shall be responsible for locating, and shall locate prior to
performing any Work, all utility lines, including telephone, cable, television, and fiber
optic lines and cables, sewer lines, water pipes, gas lines, electrical lines;, including,
without limitation, all buried pipelines and buried telephone cables, and shall,perform
the Work in such a manner so as to avoid damaging any suchslines, cables, pipes, and
pipelines.

2.3.4 Time for Furnishing. Information or services required of the County by the
Contract Documents shall be furnished by the County with reasonable promptness.

2.4 County’s Right to Stop the Work

If the Contractor fails to correct Work which is not.in accordance. with the requirements of the
Contract Documents as required by Paragraph 12.2 . or fails to carry out Work in accordance
with the Contract Documents, the County-may issue a written order to the Contractor to stop
the Work, or any portion thereof, until the cause for.such order has been eliminated; however,
the right of the County to stop the Work shall not give rise to a duty on the part of the County to
exercise this right for the benefit of the Contractor or any other person or entity. The County’s
right to stop the Work is in addition to and without prejudice to any other rights or remedies of
the County.

2.5 County’s Right to Carry Out the Work

If the Contractor defaults or neglects.to carry out the Work in accordance with the Contract
Documents andfails within a forty-eight (48) hour period after receipt of written notice from the
County to commence and continue correction of such default or neglect with diligence and
promptness, the County may after such forty-eight (48) hour period give the Contractor a
second.written notice to cerrect such deficiencies within a second forty-eight (48) hour period.
If the/Contractor.within such second forty-eight (48) hour period after receipt of such second
notice fails to commence and continue to correct any deficiencies, the County, without
prejudice to other remedies the County may have, may correct such deficiencies. In such case
an appropriate Construction Change Directive shall be issued deducting from payments then
or, thereafter.-due the Contractor, the cost of correcting such deficiencies, including
compensation for any additional design services and expenses made necessary by such
default,,neglect, or failure. If payments then or thereafter due the Contractor are not sufficient
to cover such amounts, the Contractor shall pay the difference to the County. The County’s
right to carry out the Work is in addition to and without prejudice to any other rights or
remedies of the County.

2.6  Suspensions of Operations
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In addition to the County’s right to stop the Work set forth in these General Conditions, the
Contractor shall, upon receipt of County’s written notice and within the time stated therein,
suspend shipment and delivery of material and stop any part or all of the Work and operations
under the Contract for such period or periods of time as the County may deem advisable and
designate in said notice. Upon receipt of such notice to suspend operations, the Contractor
shall immediately confer with the County concerning the probable duration of such suspension
and stoppage, delays, and extensions of time resulting therefrom as well as the reduction and
possible elimination of the Contractor’s field cost and such other costs and expenses as may
result directly from such Work stoppage. Upon written notice from the County to.resume
operations, the Contractor shall promptly resume all or any part of.the, Work and operations
including securing of materials required by said resumption notice. = Contractor shall be
compensated for suspension in accordance with Article 13 herein.

2.7 Prohibited Interests

No official of the County who is authorized in such capacity and on behalf of County to
negotiate, make, accept, or approve, or to take part in' hegotiating, making, accepting or
approving any County structural, engineering,  inspection; construction or material supply
contract or any subcontract in connection with construction of the Project, shall become
directly or indirectly interested financially<in this,Contract or in any part thereof. No officer,
employee, attorney, engineer or inspector of or for County.who is authorized in such capacity
and on behalf of County to exercise any executive, supervisory or other similar functions in
connection with construction of Project shall become directly or indirectly interested financially
in this Contract in any part thereof. Contractor shall receive no compensation and shall repay
County for any compensation‘received by Contractor hereunder, should Contractor aid, abet or
knowingly participate in violation of this Section.

2.8 County’s Right to Order Extraordinary Measures

2.8.1 Non-Compensable Extraordinary Measures. In the event the County
determines “that the performance of the Work, or any portion thereof, has not
progressed or reached the level of completion required by the Contract Documents due
torcauses within the control of Contractor, the County shall have the right to order the
Contractor. to take corrective measures necessary to expedite the progress of
construction, including, without limitation, (i) working additional shifts or overtime, (ii)
supplying additional manpower, equipment, and facilities and (iii) submitting a recovery
schedule for re-sequencing performance of the Work or other similar measures as
defined<as Extraordinary Measures in Paragraph 1.1 above. Such Extraordinary
Measures shall continue until the progress of the Work complies with the stage of
completion as required by the Contract Documents. The Contractor shall not be entitled
to an adjustment in the Contract Sum in connection with the Extraordinary Measures
required by the County under or pursuant to this section. The County may exercise the
rights furnished the County under or pursuant to this section as frequently as the County
deems necessary to ensure that the Contractor's performance of the Work will comply
with the Contract Time or interim completion dates set forth in the Contract Documents.
If Contractor or its Subcontractors fail to implement or commence Extraordinary
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2.9

2.10

2.11

Measures within ten (10) calendar days of County’s written demand, County may,
without prejudice to other remedies take corrective action at the expense of the
Contractor and shall reduce the Contract Sum.

2.8.2 Compensable Extraordinary Measures. County, in its discretion, /may issue a
written request to the Contractor asking Contractor to submit an itemized proposal for
Extraordinary Measures in order to achieve early completion of all ora portion of the
Work, due to no fault of the Contractor, in a form acceptable to County within ten (10)
calendar days after County’s issuance of the Acceleration Proposal Request.

Authority of the Department and Division

2.9.1 The Division shall represent the County and shall decide; within the provisions of
the Specifications and Drawings, all questions which may arise concerning the quality or
acceptability of materials furnished and Work performed.

2.9.2 All questions concerning substitutions, selections, materials, colors and textures
shall be submitted to the Division for approval.

2.9.3 In all cases requiring interpretation of the<Drawings and/or Specifications, the
decision of the Divsion shall be final.

2.9.4 Final determination of the aceeptable fulfillment of the Contract on the part of the
Contractor shall be made by the Department.

2.9.5 The Director is authorized to represent the County regarding any suspension or
termination of this Contract, The Board must approve any assignment of this Contract.

Authority of Board
The Board has the final authority in all matters affecting the Work.

Materials Furnished by County.

2.11.1  Materials furnished by the County will be available at locations designed in the

Contract¢Documents, or if not designated in the Contract Documents, they will be
delivered to a single location of County’s choice within the Project area. They shall be
hauled to the site of installation by the Contractor at its expense, including any
necessary loading and unloading that may be involved. The cost of handling and
placing ‘materials furnished by the County shall be considered as included in the
Contract Sum.

2.11.2  The Contractor will be held responsible for all materials furnished to it, and it shall

pay all demurrage and storage charges. Furnished materials, after delivery to
Contractor, lost or damaged from any cause whatsoever shall be replaced by the
Contractor. The Contractor will be liable to the County for the cost of replacing lost or
damaged furnished material and such costs may be deducted from any monies due or
to become due the Contractor.

3 CONTRACTOR’S DUTIES AND RESPONSIBILITIES

3.1

Rev. 03/26/15

General

RESD - Project Management Division - General Conditions - 14



The Contractor shall perform the Work in accordance with the Contract Documents. The
Contractor shall not be relieved of obligations to perform the Work in accordance with the
Contract Documents either by activities or duties of the County, or of the County’s Separate
Contractors, in their administration of the Contract, or by tests, inspections, or_approvals
required or performed by persons other than the Contractor.

3.2 Request for Information (“RFI").

If the Contractor encounters any condition which the Contractor believes, in goed faith andwith
reasonable basis, is the result of an ambiguity, conflict, error or<-omission in.the Contract
Documents (collectively the “Conditions”), it shall be the affirmative obligation of the.Contractor
to timely notify the County, in writing, of the Conditions encountered and/to request information
from the County necessary to address and resolve any such Conditions. If the Contractor fails
to timely notify the County in writing of any Conditions encountered and the Contractor
proceeds to perform any portion of the Work containing. or affected by such Conditions, the
Contractor shall bear all costs associated with or required to correct, remove, or otherwise
remedy any portion of the Work affected thereby<without adjustment of the Contract Time or
the Contract Sum. The Contract Time shall not"be, subject toradjustment in the event that the
Contractor fails to timely request information from the County.

3.3  Supervision and Construction Procedures

3.3.1 Contractor's Means and Methods. The Contractor shall supervise and direct
the Work, using the Contractor's best skill and attention, and provide sufficient
supervision to assure proper coordination‘ and timely completion of Project. The
methods and means adopted by the Contractor shall be such as to secure a quality of
Work satisfactory to the County and to enable the Contractor to complete the Work by
the Contract Time. TheContractor shall be responsible for and have control over
construction means, methods, techniques, sequences, and procedures for coordinating
all portions.of the Work under the Contract, unless the Contract Documents give other
specific instructions concerning these matters. If the Contract Documents give specific
instructions “cencerning construction means, methods, techniques, sequences, or
procedures, the Contractor shall evaluate the jobsite safety thereof and, except as
stated,below, shall be fully and solely responsible for the jobsite safety of such means,
methods, techniques, sequences, or procedures. If the Contractor determines that such
means, methods, techniques, sequences, or procedures may nhot be safe, the
Contractor shall give timely written notice within ten (10) calendar days to the County,
such notice shall include proposed changes by Contractor, and Contractor shall not
proceedwith that portion of the Work without further instructions from the County. If the
Contractor is then instructed to proceed with the required means, methods, techniques,
sequences, or procedures without acceptance of changes proposed by the Contractor,
the County shall be solely responsible for any resulting loss or damage.

3.3.2 Contractor’s Vicarious Liability. Contractor shall be responsible to County for
acts and omissions of Contractor's employees, Consultants, Subcontractors, Sub-
subcontractors, and their agents and employees, and any other persons or entities
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performing any of the Work under a direct or indirect contract (or other arrangement)
with the Contractor.

3.3.3 Property Lines and Encroachments. If required by County, prior._to the
commencement of the Work on the Project Site, County shall have all property carners
and benchmarks verified and established by a State licensed land surveyor, shall locate
the Project, together with all grades, lines, and levels necessary for the Work, on the
Project Site, establishing necessary reference marks from which the Work can progress
accurately and shall furnish Contractor with reasonable evidence of such verification,
noting any errors, inconsistencies, or omissions discovered«during such verification.
The Contractor shall not disturb survey monuments, lot stakes (tagged), or bench marks
without the consent of the County. The Contractor shalllbear the expense of replacing
any that may be disturbed without permission. Replacement shall be done only under
the direction of a Licensed Land Surveyor or a Registered Civil Engineer authorized to
practice land surveying within California. After all lines are staked out and before
foundation Work is commenced, Contractor shall review with County the placement of
all buildings and other permanent facilities to be constructed on the Site. Any
encroachments resulting from the Contractor's locating. or constructing the Work on
adjacent properties to the Project Site as revealed by a survey of the foundations or an
"as-built" survey, except for encreachments arising from errors or omissions not
reasonably discoverable by Contractor in the Contract Documents, shall be the sole
responsibility of Contractor, and Contractor. shall commence the remedy of such
encroachments within thirty (30) calendar days after discovery thereof (unless
circumstances require a more rapid response), at Contractor's sole cost and expense,
either by the removal of the “encroaching improvement (and the subsequent
reconstruction of such improvement on the Project Site) or by agreement with the owner
of the adjacent property, in a form and substance satisfactory to County in its sole
discretion, providing a permanent easement for such encroachment.

3.3.4 Inspection of Work In Place. The Contractor shall be responsible for the
inspection of portions of Work already performed to determine that such portions are in
proper condition,to receive subsequent Work.

3.3.5 Contractor's Representative. Contractor shall employ competent Project Staff as
deemed necessary by Contractor. Any Project Staff member and any replacement
member shall be subject to the approval of the County. Upon notice from the County
requesting replacement of any Project Staff member who is unsatisfactory to the
County, Contractor shall in a timely manner, but in no event longer than twenty-four (24)
hours after notification, replace such member with a competent member satisfactory to
the County.

3.3.5.1 Superintendent. = The Contractor shall provide an onsite full-time
superintendent to assure proper coordination and timely completion.

Labor and Materials
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3.4.1 Coordination. The Contractor shall coordinate its Work with that of all others
on the Project including deliveries, storage, installations, and construction utilities. The
Contractor shall be responsible for the space requirements, locations, and staging of its
equipment in areas and locations approved by County. Where the proper_and most
effective space requirements, locations, and routing cannot be made as indicated in.the
Contract Documents, the Contractor shall meet with all others involved before
installation to plan the most effective and efficient method of overall installation.

3.4.2 Temporary or Permanent Work. Unless otherwise provided.in the Contract
Documents, the Contractor shall provide and pay for labor, materials, equipment, tools,
construction equipment and machinery, water, heat, sewer and electrical utilities,
transportation, and other facilities and services necessary for proper. execution and
completion of the Work, whether temporary or permanent and whether or not
incorporated or to be incorporated in the Work.

3.4.3 Labor Discipline. The Contractor shall enforce strict discipline and good order
among the Contractor's employees and other persons carrying out the Contract. The
Contractor shall not permit employment of unfit persoens.or persons not skilled in tasks
assigned to them. Contractor shall not permit.the possession or use of alcohol or illegal
drugs on the jobsite nor shall the Contractor allow an employee, Subcontractor, material
man, or any other person under the influence “of,alcohol or illegal drugs, or who is
otherwise incapacitated to work /on the Project.

3.4.4 Skilled Labor. Nene but skilled workmen shall be employed on any portion of
the Work. When required in writing,by.the County, the Contractor, Subcontractor or
Sub-Subcontractor shall discharge any person who is, in the reasonable opinion of the
County, incompetent, ‘unfaithful, disorderly or otherwise unsatisfactory, and shall not
again employ such discharged person on the Work except with the written consent of
the County. <Such discharge shall not be the basis of any claim for compensation or
damages_.against the County or any of its officers or agents.

3.4.5 " Procurement and Installation of Materials and Equipment. Contractor shall: (i)
place orders for all materials and equipment, taking into account current market and
delivery conditions necessary to meet the Construction Schedule; (ii) purchase and
expedite the procurement of long lead time items to obtain their delivery by the required
dates; and (iii) arrange for alternate sources for the supply of critical materials and
equipment to maintain the schedule. Should Contractor fail in this duty, County
reserves the right to order such materials and equipment as the County may deem
advisable to maintain the schedule for the Work or the Contract Time and all expenses
shall be charged to and paid for by Contractor within the Contract Sum. Contractor
shall keep the County informed of the status of procurement and shall promptly notify
County in writing of any materials or equipment which may not be available within the
time scheduled or necessary for the Project. The Contractor shall be responsible for the
space requirements, locations, and routing of its equipment. In areas and locations
where the proper and most effective space requirements, locations and routing cannot
be made as indicated, the Contractor shall meet with all others involved, including, but
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not limited to, County, Architect, and Subcontractors before installation, to plan the most
effective and efficient method of overall installation.

3.4.6 Substitution of Materials, Process or Equipment.

3.4.6.1 Whenever any particular material, process, or equipment(is indicated in
the Contract Documents by patent, proprietary, manufacturer or brand .name, with ‘or
without the words “or equal”, only such items shall be provideddunless the County’s
prior written approval is obtained for the substitution. The burden of proving<the
quality of any material, process, or equipment proposed.for,substitution shall rest
with the Contractor.
3.4.6.2 If any substitution request offered by theContractor'is not found to be
equivalent or cannot be delivered to the Site in compliance with the Project
Schedule, Contractor shall furnish and install the material specified in the Contract
Documents.
3.4.6.3 Proposals for substitutions shall’ be submitted to the County using an
approved format. Unless otherwise approved in writing by County, no substitution
will be considered or allowed by the County.without Contractor’s delivery of the
following to County:
(1) A full explanation-of,the proposed substitution and submittal of all
supporting data including technical information, complete manufacturers
catalogs, brochures, drawings, samples, warranties, certified copies of test
results, installation instructions, operating procedures, and other
descriptive dnformation to substantiate Contractor’s claim of equivalent
guality and necessary for.a.complete evaluation of the proposal;
(2) A completerdescription of the difference between the requirements
of the Contract Documents and the proposed substitution, the comparative
advantages and disadvantages of each, and the reasons the substitution
is advantageous.and necessary, including the benefits of the County and
the Work in the event the substitution is acceptable;
(3) A description of aspects of the Contract Documents affected by the
proposal;
(4) The adjustment, if any, in the Contract Sum in the event the
substitution is acceptable;
(5) The adjustment, if any, in the Contract Time and impact to the
Construction Schedule;
(6) The estimated cost of any engineering, design, or agency fees
required for Work of all trades directly or indirectly affected by the
substitution;
(7) A list of projects, to the extent known, where the subject of the
request was used and the results; and
(8) Other information reasonably necessary to fully evaluate the
substitution request.

3.4.6.4 By submitting a substitution request, Contractor will be deemed to certify
to the County that (i) the proposed substitution is equal to or exceeds all
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requirements of the pertinent Contract Documents as reasonably determined by
Contractor; (ii) Contractor accepts the warranty and correction obligations in
connection with the proposed substitution as if originally specified; (iii) the cost data
presented is complete and includes all related costs under Contract; (iv) Contractor
will coordinate the installation of the accepted substitute, making such‘changes. as
may be required for the Work to be complete in all respects; (v) Contractor waives all
Claims for additional costs related to the substitution which subsequently become
apparent; and (vi) Contractor accepts all responsibility for direet or indirect costs
and/or time impacts as result of the substitution.

3.4.6.5 Contractor shall submit to County, or its designated representative (i.e.
Architect) all requests for substitutions, including products to be reviewed as an
approved equal, together with substantiating data, within.20‘days after the award of
the Contract, or as otherwise stated in the Contract Documents. Following
commencement of construction, substitutions requested by the®Contractor will be
considered only when one or more of<the following conditions are met and
documented by Contractor:
(1) Specified item fails to comply with‘regulatory requirements; or
(2) Specified item has been discontinued by the manufacturer; or
(3) Specified item, through.no fault.of the Contractor, is unavailable in the
time frame required to meet the Project Schedule; or
(4) Specified item, through subsequent information disclosure, will not
perform properly or fit in designated space; or
(5) Manufacturer declares specified product to be unsuitable for intended
use or refuses to warrantdnstallation of product.

3.4.6.6 The County has reviewed the technical and aesthetic qualities of materials
specified, and in no case will the County accept a substitution of a product with a
lower cost which does not extend credit to the County.

3.4.6.7¢ No incomplete request for substitution will be considered by the County,
and«products for which insufficient information is submitted will be disapproved by
the County for lack of substantiating data.

3.4.6.8 Failure of the Contractor to submit proposed substitutions for approval in
the manner deseribed may be deemed sufficient cause for disapproval by the
County of any substitution otherwise proposed.

3.4.6.9  Contractor shall proceed with performance of the Work as required by the
Contract Documents and shall not modify such requirements in accordance with any
substitution request unless the County approves such request in a written order. In
the event County approves a substitution request and Contractor furnishes a
material, process or article more expensive than that specified, the difference in cost
shall be borne entirely by Contractor. Any engineering, design fees or agency fees
required to make adjustments in material or work of all trades directly or indirectly
affected by the approved substituted item shall be borne entirely by Contractor.

3.4.7 Reference Standards. Any material specified by reference to the number,
symbol, or title of a standard such as that of the American Society for Testing Materials
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(“ASTM”), Underwriters Laboratories, Factory Mutual, a product or commercial
standard, or similar standards, shall comply with the requirements of the latest revisions
thereof and any supplement or amendment thereto in effect on the date of the Contract.
The standards referred to, except as specifically modified in the Specifications, shall
have the same force as if they were printed in full within the Contract‘Documents.
Whenever a product is specified in accordance with such a Reference Standard, the
Contractor shall present a certification from the manufacturer and \test data to
substantiate compliance, when requested by the County or. required by the
Specifications, certifying that the product complies with the particular standard or
specification.

3.4.8 Manufacturer’s Instruction. Where it is required in the Contract:Documents that
materials, products, processes, equipment or the like  be <nstalled or applied in
accordance with manufacturer’s instructions, directions or specifications or words to this
effect, it shall be construed to mean that said application or installation shall be in strict
accord with current printed instructions furnished by the manufacturer of the material
concerned for use under conditions similar4o those at the jobsite. If there is a conflict
between manufacturer’s instructions andApplicable Law or the Contract Documents,
Contractor shall notify County in writing to request clarification.

3.4.9 Workmanship, Materials and Manufactured ltems. All workmanship, equipment,
materials, and articles incorporated in the Work are to be of the most suitable grade of
their respective kinds for the purpose; and equipment, materials, and parts shall be
new, best quality, undamaged, and. free from /defects.

3.4.9.1 All materials to<be incorporated in the Work shall be protected from
damage during shipping, delivery, storage, and handling, and after installation until
acceptance of the Work.

3.4.9.2¢ Material and waork quality shall be subject to the Project Manager's
approval.

3.4.9.3 Materials and work quality not conforming to the requirements of the
Contract Documents shall be considered defective and will be subject to rejection.

3.4.9.4  Defective work or material, whether in place or not, shall be removed
immediately from the Site by the Contractor, at its expense, when so directed by the
Project Manager.

3.4.9.5 If the Contractor fails to replace any defective or damaged work or
material after reasonable notice, the Project Manager may cause such work or
materials to be replaced. The replacement expense will be deducted from the
amount to be paid to the Contractor.

Warranty and Correction
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3.5.1 Warranty. The Contractor warrants to the County that: (i) materials and
equipment furnished under the Contract will be of good quality and new unless
otherwise required or permitted by the Contract Documents; (ii) the Work will be of good
quality and free from defects; (iii) the Work will conform to the requirements_of the
Contract Documents; and (iv) Contractor will deliver a Project free of stop notice claims.
Work not conforming to these requirements, including substitutions not properly
approved by the County, shall be deemed defective. Contractor warranty excludes
improper or insufficient maintenance, improper operation, or normalwear and tear and
normal usage. If required by the County, the Contractor shall furnish satisfactory
evidence as to the kind and quality of materials and equipment.. This warranty is not
limited by the provisions of Paragraph 12.2 herein.

3.5.2 Commencement of Correction Periods. In accordance with Paragraph 12.2
herein, in addition to warranties required elsewhere in the Contract Documents,
Contractor shall, and hereby does, warrant all Work for a ‘period of one (1) year
commencing from the date of Final Completion of the Work and shall repair or replace
any and all such Work, together with any.other Work which may be displaced in so
doing, that may prove defective in workmanship® and/or materials, without expense
whatsoever to County.

3.5.2.1 This paragraph does not in‘any way.limit the warranty on any items for
which a longer guarantee is specified, or.on any items for which a manufacturer
gives a warranty for a longer period.

3.5.3 No Limitation. ANothing contained.in this Section shall be construed to establish
a period of limitation with respect to other obligations that the Contractor might have
under the Contract Documents. Establishment of the one-year period for correction of
Work relates only to the specific obligation of the Contractor to correct the Work, and
has no relationship to the time within which the obligation to comply with the Contract
Documents may be sought to be enforced, nor to the time within which proceedings
may be commenced to establish the Contractor's liability with respect to the
Contractor’s obligation other than specifically to correct the Work. Neither the making of
Final Payment naor.the use or occupancy of the work, in whole or in part, by County shall
constitute. acceptance of Work not in accordance with the Contract Documents or
relieve the Contractor from liability for faulty or defective Work.

3.5.4 Overlap. Where any warranties provided under the Contract Documents
overlap, conflict, or are duplicative, Contractor shall be bound by the more stringent
requirements.

3.5.5 County’s Right to Correct. If Contractor fails to commence corrections within
forty-eight (48) hours after receipt of written notice, County, under the provisions of
Article 12 herein, will proceed to have defects repaired and made good at the expense
of Contractor and its performance bond surety, plus fifteen percent (15%) for County’s
overhead and administrative expense. County may charge such costs against any
payment due Contractor. If, in the opinion of the County, defective work creates a
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dangerous or hazardous condition or requires immediate correction or attention to
prevent further loss to the County or to prevent interruption of operations of the County,
the County may take immediate action, give notice, make such correction, or provide
such attention and the cost of such correction or attention shall be charged against the
Contractor. Such action by the County will not relieve the Contractor of the warranties
provided in this Section or elsewhere in the Contract Documents.

3.5.6 Procurement and Assignment of Warranties. Contractor’ shall ‘obtain in the
name of County, or transfer or assign to County or County’s designee prior to the time
of Final Completion of the Work, any and all warranties or guarantees which Contractor
is required to obtain pursuant to the Contract Documents and which Contractor obtained
from any other person or entity other than Contractor’ including, but. not limited to,
Subcontractors and manufacturers, and further agrees to perform the ' Work in such a
manner so as to preserve any and all such warranties. Contractor shall secure written
warranties from all Subcontractors in the form approved by County.< Contractor and its
Subcontractors shall offer any warranty upgrades or extensions that are offered by
manufacturers of any equipment or system in the Project to the County.

3.5.7 Survival of Warranties. The provisions of this Paragraph 3.5 shall survive
Contractor's completion of the Worksorstermination of Contractor's performance of the
Work.

Taxes

3.6.1 Payment. The Contractor shall-pay all applicable sales, consumer, use, and
similar taxes for the®Work previded by the Contractor and such taxes shall be included
in the Contract Sum.

3.6.2 Liability for Employee Payments. Contractor accepts full liability for the
payment<of any and all contributions, deductions, or taxes for social security,
unemployment insurance, old age and survivor’'s benefits, medical and health benefits,
or for any other purpose not or hereafter imposed under any Applicable Law measured
by.the wages, salary or other remuneration paid to persons employed by or on behalf of
Contractor for the Work. Contractor covenants and agrees to observe and fully comply
with all Applicable Law, including procurement of any necessary occupational licenses,
permits and inspection certificates.

Permits{Fees and Notices

3.7.1 Responsibility for Permits and Fees. Except for the permits, approvals,
government fees, licenses and inspections which have been identified and designated
elsewhere in the Contract Documents to be provided by the County, Contractor shall
identify and obtain all permits, certificates, licenses, fees, approvals and inspections
necessary or required for the proper execution and completion of the Work, or which are
customarily secured after execution of the Contract and shall submit to County copies of
receipts for reimbursement within the Contract Sum. All such permits, licenses and
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certificates shall be delivered to the County before Contractor submits a final Application
for Payment. Unless stated otherwise in the Contract Documents, the County will pay
connection fees directly to the utilities for all permanent water and electrical
connections.

3.7.2 Notices. The Contractor shall comply with and give notices required by laws,
ordinances, rules, regulations, and lawful orders of public authorities \applicable to
performance of the Work.

3.7.3 Bonds. The Contractor shall procure and pay for allsbonds required of the
County by any public or private entity with jurisdiction over.the project. Contractor shall
prepare all applications, supply all necessary backup material, and furnish the surety
with any required personal undertakings. The Contractor shall'also obtain and pay all
charges for all approvals for street closings, traffic regulation, parking meter removal,
and other similar matters as may be necessary or appropriate from.time to time for the
performance of the Work.

3.7.4 Compliance with Applicable Law.

3.7.4.1 Contractor is responsiblesto perform all Work in accordance with the
requirements of local agencies and inspectors having jurisdiction over the Work. If
the Contractor observes that'any portions of the Contract Documents are at variance
with Applicable Law, Contractor shall promptly notify the County in writing.

3.7.4.2 If the Contractor performs any Work when the Contractor knows or should
have reasonably known it would,be_contrary to Applicable Law, Contractor shall
assume full respansibility therefore and shall bear all costs (within the Contract Sum)
directly or indirectly attributable to the correction of the Work. If Contractor fails to
comply with any such codes, laws, ordinances, rules, and regulations, County may
(without prejudice to any of its other rights or remedies) issue an order suspending
all or any part of the Work.

Allowances

Contractor shalhinclude in'the Contract Sum and Schedule of Values all Allowances provided
for in the Contract Documents. Items covered by Allowances shall be supplied for such
amounts approved by Owner. All expenditures for Allowances shall be separately itemized in
each Application/for Payment and are subject to County’s prior approval. County shall not
reimburse Contractor for Allowance costs in excess of the amounts specified in the Schedule
of Values without County’s prior written approval of such costs.

3.9
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Contractor’'s Key Personnel and Subcontractors

3.9.1 Contractor’'s Project Manager. The Contractor's Project Manager, as designated
in the Agreement or as otherwise approved in writing by County, shall: (i) be present at
the Project Site at all times that any Work is in progress and at any time that any
Subcontractor or employee of Contractor is present at the Site; (i) attend all job
meetings; (iii) be actively involved throughout all phases of construction of the Project;
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(iv) maintain oversight of the Project at all times; (v) have full authority to represent and
act on behalf of the Contractor for all purposes under this Agreement; (vi) supervise and
direct the Work using his or her best skill and attention; (vii) be responsible for the
means, methods, techniques, sequences, and procedures used for the Work; (viii)
adequately coordinate all portions of the Work; and (ix) act as the principal‘contact with
County and all Subcontractors and inspectors on the Project. A biography or resume of
Contractor's Project Manager, or any proposed designee, shall be submitted to the
County at the preconstruction meeting.

3.9.2 Contractor's Key Personnel. In addition to its designated Project Manager,
Contractor represents to County that certain additional key personnel, designated in the
Agreement or as otherwise approved in writing by County, including but not limited to,
the superintendent, will perform services required by the Contract Documents. County
may at any time elect to add job categories to the Contractor's key personnel list.

3.9.3 Changes in Contractor’'s Project Manager, Key Personnel and Subcontractors.
Contractor shall not make changes to its Project Manager, key personnel or
Subcontractors, or reduce their responsibilities for/this.Project without the prior written
approval of the County. Prior to making ‘any.changes to the Project Manager, key
personnel, or Subcontractors, thesContractor, shall submit the qualifications and
experience of the Contractor's proposed replacement for the County's approval. |If
County determines, in its sole discretion, that the performance of any person or entity
employed by Contractor is unsatisfactory, 'then at the written request of County,
Contractor shall remove, seassign,. or replace such individual or entity without increase
in the Contract Sum and such individual or@ntity shall not be reemployed on the Project
without the prior written approval of County.

3.9.4 Qualifications and Licenses. Work furnished by or on behalf of Contractor shall
be performed by persons: (i).qualified to perform the Work assigned to them; and (ii)
licensed to practice their respective trades or professions where required by Applicable
Law in<the State where the Project is located. Contractor's Project Manager, key
personnel, and Subcontractors shall be experienced in projects of similar nature and
complexity to the Project and must provide County with resumes of education, training,
and relevant experience whenever requested and shall be approved by County prior to
their assignment to the Project.

Documents and Samples at the Site

3.10.1 As-Built and Record Documents. Contractor shall maintain at the Project Site
and shall make available to County, one copy of the Contract Documents, Addenda,
requests for information, bulletins, Change Orders and other Modifications to the
Contract Documents, approved Construction Documents, Shop Drawings, Product
Data, Samples and mock-ups, permits, inspection reports, test results, daily logs,
schedules, subcontracts, and purchase orders in good order (the “Record Documents”).
The Record Documents shall include a set of As-Built Construction Documents, which
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shall be continuously updated during the prosecution of the Work. The prints for As-
Built Construction Documents will be a set of blackline prints produced by Contractor
and approved by County at the start of construction. Contractor shall maintain said set
in good condition and shall use colored pencils to mark-up said set with_“record
information” in a legible manner to show; (i) deviations from the County-approved
Construction Documents made during construction; (ii) details in<the Work "not
previously shown; (iii) changes to existing conditions or existing conditions found to
differ from those shown on any existing Construction Documents; (iv)the actual
installed position of equipment, piping, conduits, light switches, electric \fixtures,
circuiting, ducts, dampers, access panels, control valves;=drains, openings, and
stubouts; and (v) such other information as County may reasonably request.

3.10.2 Condition to Payment. Contractor’'s obligation to.keep Record Documents
current, including As-Built Construction Documents, and to. make them available to
County is a condition precedent to County’s duty to process Applications for Payment.
The Contractor shall provide a written certification of.this monthly review, signed by the
County’s Project Manager, and attach same to each Application for Payment. Within
thirty (30) calendar days after Substantial Completion._or earlier termination of the
Agreement and as a condition precedent to\Final Payment, Contractor shall provide
final approved Record Documents_ including, but not limited to, As-Built Construction
Documents and approved Shop Drawings. » Contractor’'s obligations under Paragraph
3.10 shall survive completion of the Work or termination of Contractor’s performance of
the Work.

3.10.3 Daily Logs. Contractor shall maintain a daily log containing a record of weather,
Contractor’s own foreces working on Site, Subcontractors working on the Site, number of
workers for each Subcontractor on Site, materials delivered, Work accomplished,
problems encountered and. other similar relevant data as the County may reasonably
require. Thefdaily log shall'be signed by Contractor’s Superintendent, submitted within
24 hours (next working day) to County’s Project Manager and shall be made available
to others as directed by County.

Shop Drawings, Product Data and Samples

3.11.1 Shop Drawings. Shop Drawings are drawings, diagrams, schedules and other
data specially prepared for the Work by the Contractor, Subcontractor, Sub-
subcontractor, manufacturer, supplier, or distributor to illustrate some portion of the
Work.

3.11.2 Product Data. Product Data are illustrations, standard schedules,
performance charts, instructions, brochures, diagrams, and other information furnished
by the Contractor to illustrate materials or equipment for some portion of the Work.

3.11.3 Samples. Samples are physical examples which illustrate materials,
equipment, or workmanship and establish standards by which the Work will be judged.
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3.11.4 Purpose. Shop Drawings, Product Data, Samples, and similar submittals
(“Submittals”) are not Contract Documents. The list of required Submittals is
designated in the Specifications. The purpose of these Submittals is to demonstrate for
those portions of the Work for which submittals are required by the_Contract
Documents, the way by which the Contractor proposes to conform to the information
given and expressed in the Contract Documents.

3.11.5 Contractor’'s Submittals.

3.11.5.1 Prompt Submittals. The Contractor shall-review for compliance
with the Contract Documents, confirm, and deliver to the County, Submittals
within the timeframes required by the Contract Decuments and with reasonable
promptness and in such sequence as to cause no delay in the Work or in the
activities of the County or of separate Contractors. Contractor’s complete and
timely submission of submittals in conformity with the, Submittal Schedule
(identified in the Specifications) is a material consideration of the Contract. In the
event that the County reasonably .determines that all or any portion of any
Submittal fails to comply with the requirements.of.the Contract Documents and/or
such Submittals are not otherwise complete and accurate so as to require re-
submission more than one.time; Contractor shall bear all costs (within the
Contract Sum) associated with the review,.and approval of such resubmitted
Submittals. No adjustment to the Contract Time or the Contract Sum shall be
granted by the County to the Contractor on account of Contractor's failure to
make timely submission of any Submittals.

3.11.5.2 Contractor’s Confirmation of Submittals.  After checking and
verifying all field measurements and after complying with applicable procedures
specified in the Specifications, Contractor shall submit to County in compliance
with the® Submittal Schedule for review and approval, or for other appropriate
action, one (1) reproducible transparency (sepia) and four (4) opaque prints
(unless otherwise specified in the Specifications) of all Shop Drawings and other
Submittals, which shall bear a stamp or specific written indication that Contractor
has satisfied Contractor's responsibilities under the Contract Documents with
respect to the review of the Submittal. All Submittals will be identified as the
County may reasonably require and shall include at a minimum the name of the
Project, name of the Contractor, be numbered consecutively and referenced to
the /Project Drawings or Specification section affected. Submittals shall be
combined for singular assemblies, items or materials. The data shown on the
Shop Drawings must be complete with respect to quantities, dimensions,
specified performance and design criteria, materials, and similar data in order to
enable County to review the information as required.

(1) Before submission of each Submittal, Contractor shall have
determined and verified quantities and dimensions, specified
performance criteria, installation requirements, materials,
catalog numbers, and similar data with respect thereto and
reviewed and coordinated each Submittal with other
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Submittals and with the requirements of the Work and the
Contract Documents.

(2)  Shop Drawings shall show in detail the size, sections, and
dimensions of all members; the arrangement and
construction of all connections and joints, and other pertinent
details; also, all holds, straps, and other fittings required by
other contractors for attaching their work. When required by
the County, engineering computations¢shall be\submitted.
The Contractor shall be responsible for delivering copies of
Shop Drawings to all other persons whose work is
dependent thereon.

(3) At the time of each submission, Contractor shall give County
specific written notice of each variation that the Submittal
may have from the requirements of the Contract Documents,
and, in addition, shall cause a specific. notation to be made
on each Submittal® submitted to County for review and
approval of eachssuch variation.

4) If the Shop Drawings or‘manufacturer’s data show variations
from the Contract .Document requirements because of
standard.shop. practice or other reason, the Contractor shall
make /specific ‘mention, of such variations in its letter of
transmittal.

(5) By reviewing and submitting Shop Drawings, Product Data,
Samples, and similar submittals, the Contractor represents
that the Contractor has determined and verified materials,
field measurements and conditions related thereto, and has
checked and coordinated the information contained within
such Submittals with the requirements of the Work, of the
Contract Documents and of the Shop Drawings for related
Work.

3.11.6° Review by County. Unless Contractor is notified in writing of a specific need
for an extended period of time due to the nature or extent of the Shop Drawings being
submitted, County shall utilize its best efforts to complete Shop Drawing review within a
maximum_ of ten (10) calendar days. Submittals made by Contractor which are not
required by the Contract Documents may be returned without action by the County.
County’s review and approval will be general and for compliance with design intent and
information given in the Contract Documents and shall not extend to means, methods,
techniques, sequences, or procedures of construction (except where a specific means,
method, technique, sequence, or procedure of construction is indicated in or required by
the Contract Documents). Review of Shop Drawings shall not relieve the Contractor
from the responsibility for proper fitting and construction of the Work, nor from furnishing
materials and work required by the Contractor which may not be indicated on the
reviewed Shop Drawings. The review and approval of a separate item as such will not
indicate approval of the assembly in which the item functions. Contractor shall make
corrections required by County, and shall return the required number of corrected
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copies of Submittals and submit as required new Submittals for review and approval.
Contractor shall direct specific attention in writing to any and all revisions other than the
corrections called for by County on previous Submittals.

3.11.7 Performance. The Contractor shall perform no portion of the Waork requiring
review of Submittals until the County has reviewed the respective Submittal. Such
Work shall be in accordance with the approved Submittals and the Contract Documents,
and no Work shall be started without obtaining prior written approval from the.County.

3.11.8 Approved Submittals. The Work shall be performed in accordance with
approved Submittals and the Contractor shall not be relieved of responsibility for
variations from requirements of the Contract Documents by the/County’s approval of
Shop Drawings, Product Data, Samples, or similar submittals unless the Contractor has
specifically informed the County in writing of such deviation at the time'of submittal and
a Change Order or Construction Change Directive has been issuéd, authorizing the
variations. The Contractor shall not be relieved of responsibility for errors or omissions
in Shop Drawings, Product Data, Samples, or similar submittals by the County’s
approval thereof.

3.11.9 Resubmission. Contracter=shall direct specific attention, in writing, on
resubmitted Shop Drawings, Product Data, Samples, or similar submittals, to revisions
other than those required by the County on previous submittals. In the absence of such
written notice the County’s approval of a resubmission shall not apply to such revisions.

3.11.10 Conflicts,<Errors _or Omissiens. If Contractor discovers any conflicts,
omissions, or errors¢in Shop.Drawings or other submittals, Contractor shall notify the
County and receive written.nstruction before proceeding with the affected Work.

3.11.11 Maintenance at.Site. The Contractor shall maintain at the Site of the
Project, at all times, a complete file of County reviewed Shop Drawings and
manufacturers’ data of his own and all Subcontractors.

Site Conditions

3.12.1 The Contractor represents that it has taken the necessary steps to ascertain
the nature, location and extent of the Work, and that it has investigated and satisfied
itself as to the general and local conditions which are applicable to the Work, such as:

(1) conditions bearing on transportation, disposal and storage of materials;
(2) the availability of labor, water, power and roads;
(3) normal weather conditions;

4) physical conditions at the Site;

(5) the conditions of the ground;

(6) the character of equipment and facilities needed prior to and during the
performance of Work

3.12.2 To the extent the Contractor encounters subsurface conditions or hazardous
materials which differ materially from that actually known by the Contractor, or from
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those ordinarily known to exist or contained in information about the Site made available
to Contractor prior to the deadline to submit bids, or generally recognized as inherent in
the area, then notice by the Contractor shall be immediately given to the County, before
conditions are disturbed, and in no event later than two (2) business days after the first
observance of the conditions. If such conditions could not have been reasonably
identified by Contractor's Site investigations and available existing<data, and ‘the
Contractor incurs an increase or decrease in costs or delays as a result of such
concealed conditions, such conditions may be subject to a Change Order.

Should any existing utilities or services be disturbed, disconnected or damaged during
construction, the Contractor shall be responsible, at no additional cost or time to the
County, for all expenses and consequential damages of whatever nature arising from
such disturbance or the replacement or repair thereof and shall repair such items as
required to maintain continuing service, including emergency repairs.

3.12.3 The Contractor is responsible forforeseeable site conditions and toxic
materials to the extent described in the Contract Documents and/or could be reasonably
inferred by the Contractor based on its experience and.expertise on similar projects.

3.12.4 Reserved.

3.12.5 The Contractor shall verify the location and depth (elevation of all existing
utilities and services before performing excavation Work.

Use of Site

3.13.1 Site Constraints. Prior to mobilization on the Project Site, the Contractor shall
submit to the County for approval a Site Constraint Plan including layout drawings to
scale as required to fully deseribe the proposed locations of all temporary construction
facilities and controls. This plan shall show the proposed activities in each portion of the
Work area and identify the areas of limited use or nonuse. This plan shall also show
proposed vehicle access routes and traffic control. Contractor shall confine operations
at the Project to the areas designated in the Contract Documents and the approved Site
Constraint Plan and within the hours permitted by codes, laws, ordinances, permits, or
the County, and shall not unreasonably encumber the Project Site or the adjoining
sidewalks, streets, and alleyways with any material, equipment, or debris. In that
regard, Contractor shall keep the Site and surroundings clean and in a safe condition in
accordance with Paragraph 3.15 herein and the Specifications. Contractor shall use
only those locations designated on the approve Site Construction Plan for locating
Contractor’s trailers, staging areas, lay-down areas, and other construction operations.
The Contractor shall not unreasonably encumber the Site with any materials or
equipment, nor permit any persons on the Site, or any activity at the Site, except as the
presence of those persons, or that activity, is directly related to the Project. The
Contractor shall be liable for any and all damage cause by it to the County premises.
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3.13.2 Coordination. Contractor expressly acknowledges that County, its own forces,
and County’s Separate Contractors may be working simultaneously with Contractor on
the Project during certain periods of time in certain portions of the Project Site.
Contractor and County will take all steps necessary in connection with the construction
Work not to interfere with the use and occupancy of the Project Site<by County’s
Separate Contractors and personnel to minimize any interruption of services to such
person, including, without limitation, utilities, ingress and egress, and parking.
Contractor further agrees to coordinate its construction activities with»all others
performing work on the Project Site, including deliveries, storage, and installation.
Contractor shall meet and consult with County from time to timesat County’s request to
insure that Contractor and County are fully advised of all other construction activities on
the Project Site, and Contractor shall take such steps as are reasonably necessary at
County’s request to coordinate its Work with the Work of County’s Separate Contractors
on the Project Site.

3.13.3 Security. The Contractor shall be responsible for providing security at the Site
of the Work with all such costs included in.the Contract Sum. A temporary fence shall
surround the Project Site unless otherwise required by-County. All security provided by
Contractor shall be coordinated with County's_ existing security personnel, if any. In
addition, the Contractor shall take allrnecessary precautions and provide enclosures,
barricades, security guards, signs, notices, shoring, bracing, passageways, lights, and
such other materials, equipment, and services as may be required (including, without
limitation, such protections as may be required by Applicable Laws) for the protection of:
(i) all person who may.e on the Project Site or in other areas affected by the
Contractor’'s operations; and (ii) the :County’s and any third party’s personal and real
property. Contractor shall execute all repairs to land, roadways, structures, utilities,
sidewalks, parkways and. alleys damaged by the operations under this Contract.

3.13.4  Utility'Interruption. - When it is necessary to interrupt any existing utility service,
a minimum of fourteen (14) calendar days advance written request for interruption of
services shall be given by the Contractor to the County. Interruption of these services
shall be of the shortest possible duration and shall be approved by the County in
advance of such interruption. In the event that such notices and approvals are not
secured prior to interruption in utility services the Contractor shall be financially liable for
any and all damages suffered by the County and third parties due to unauthorized
interruption.

3:13.5 _Parking. The Contractor shall coordinate and obtain all construction related
parking. The cost of all Contractor parking shall be included in the Contract Sum.

Cutting and Patching

3.14.1 Responsibility. Contractor shall be responsible for cutting, fitting, or patching
required to complete the Work or to make its parts fit together properly.
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3.14.2 Separate Contractors. Contractor shall not damage or endanger a portion of
the Work or fully or partially completed construction of the County or County’s Separate
Contractors by cutting, patching, or otherwise altering such construction, or by
excavation. Contractor shall not cut or otherwise alter such construction by the County
or a Separate Contractor except with written consent of the County.

3.14.3 FEinish Surfaces. Cutting, drilling or other mechanical change to surfaces
constituting final finish, including but not limited to, glass, marble,.tile mosaic, finish
wood, finish metals, etc., necessary for the fastening, installation, securing, and/or
insertion of any devices, equipment, and/or materials shall be aceomplished with special
care. If requested by the County, Contractor shall submit procedures for finish changes
to be done by any trades other than the one installing the specific.finish” material.
Failure to obtain County approval shall place full responsibility«upon the Contractor for
any extra cost occasioned by unacceptable finish-surface.

Cleaning Up

3.15.1 Continuous Obligations. = The Contractor shall keep the Project Site and
surrounding area free from accumulation<of wastesmaterials or rubbish at all times. As
construction is completed on a daily basis, paved surfaces adjoining the Project shall be
broomed clean and other surfaces.of:the Project Site raked clean. If the Contractor
defaults or neglects to maintain the Project free from accumulation of waste and rubbish
as set forth above, and fails within a twenty-four (24) hour period after receipt of oral
notice, subsequently confirmed in writing, to commence and continue correction of such
default or neglect with diligence and promptness, the County may after such twenty-four
(24) hour period, immediately, without _prejudice to other remedies the County may
have, correct such deficiencies. In such case, an appropriate Construction Change
Directive shall be issued<deducting from payments then and thereafter due the
Contractor the cost of correcting such deficiencies. If payment then and thereafter due
the Contractor is not sufficient to cover such amounts, the Contractor shall pay the
differenceo the County on demand.

3.15.2 « Cleaning and Environmental Controls.

Q) Maintain areas free of waste materials, debris, and rubbish.
Maintain site in a clean and orderly condition.

(2) Remove waste materials, debris and rubbish from site and dispose
off site legally.

(3) The Contractor shall take appropriate action to insure that no dust
originates from the Project Site.

(4)  Spoil sites shall not be located where spoil shall be washed back
into a street gutter, storm drain, runoff conveyance or ocean.

(5)  Water containing mud, silt, or other pollutants from activities, shall
not be allowed to enter the ocean or placed in locations that may be
subject to storm runoff.

3.15.3 Water Pollution Control. Contractor must comply with all requirements of the
California State Water Resources Control Board, including the statewide General Permit
for Discharges of Storm Waters Associated with Construction Sites (See Order No.
2009-0009-DWQ). This includes, but is not limited to, paying all appropriate fees, filing
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all required documentation, and complying with all the regulations of the State Water
Resources Control Board.

As part of the County’'s Storm Water Management Program, implementation of
minimum Best Management Practices (BMPs) is required for this Contract. The
Contractor is directed to comply with applicable requirements of the .BMPs that are
specified under this section to reduce pollutants from entering the storm drain system.

The Contractor shall maintain copies of these BMP fact sheets (guidance paper) at'the
Project Site and shall make these fact sheets available duringsconstruction activities.
Best Management Practices shall be defined as any program, technology, progress,
siting criteria, operating method, measure, or device that«<€aontrols,/prevents, removes, or
reduces pollution. These BMPs have been selected from the‘California Storm Water
Best Management Practice Handbook, Municipal Industrial, and Construction Volumes
(May 1993). These handbooks contain a full description of each.BMP and provide for
its implementation. Copies of the handbook may be ebtained from:

County of San Bernardino
Environmental Management Division
825 East Third Street— Room 201
San Bernardino, CA 92415-0835
Telephone No. (909) 387-8112

As a minimum, the Contractor shall.implement the following BMPs in conjunction with all
its activities construction operations:

B.1. Site Planning.Consideration
Preservation of Existing Vegetation (ESC02)
B.2. Construction Practices

Structure Construction and Painting (CAQ03)
SpillFPrevention and Control (CA12)

Dust Control (ESC21)

Storm Drain Inlet Protection (ESC54)

B.3. Vehicle & Equipment Management

Vehicle & Equipment Cleaning (CA30)
Vehicle & Equipment Maintenance (CA32)

B.4. Material Management
Solid Waste Management (CA20)

Concrete Waste Management (CA23)
Sanitary/Septic Waste Management (CA24)
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3.15.3.1 Additional BMPs. Contractor may be required to implement
additional BMPs as a result of a change in actual field conditions, Contractor
activities, or construction operations. When more than one BMP is listed under each
category, the Contractor shall select the appropriate and necessary BMPSs in order to
achieve the BMP objective.

3.15.3.2 Enforcement. The County, as a permittee, IS \subject /o
enforcement actions by the Regional Water Quality Contrel Board, U.S.
Environmental Protection Agency, environmental groups and. private citizens. The
Contractor shall be responsible for the costs and for anydiability imposed by law as a
result of the Contractor's failure to comply and/or less‘than complete.implementation
with the requirement set forth in this section "Water Pollution Control". Cost and
liabilities include, but are not limited to, fines, penalties .and damages whether
assessed against the County or the Contractor. In addition to any remedy
authorized by law, so much of the money.due to.the Contractor under the Contract
that shall be considered necessary by the County may be retained by the County
until disposition has been made of the<«costs and liabilities.

3.15.3.3 Maintenance. _-Contractor shall ensure the proper implementation
and functioning of BMPs control measures, and.shall regularly inspect and maintain
the construction site for the BMPs identified in Section 3.15.3 above. The Contractor
shall identify corrective actions and time frames to address any damaged measures
or reinitiate any BMPs.that have been discontinued.

3.15.4 Final Completion. In® order to achieve Final Completion of the Work, the
Contractor must remove from and about the Project waste materials, rubbish, the
Contractor's tools, construction equipment, machinery, and surplus materials as well as
the requirements set forth'in the Contract Documents. In addition to the general
cleaning, the Contractor must perform the following special cleaning requirements:

Q) Remove putty stains from glazing, then wash and polish glazing;

(2) Remove marks, stains, fingerprints, and other soil or dirt from glass,
painted, stained, or decorated work;

3) Remove temporary protection and clean and polish floors and
waxed surfaces;

4) Clean and polish hardware and plumbing trim; remove stains, dust,
dirt, plaster, and paint;

(5) Remove spots, soil, plaster, and paint from tile work, and wash tile;

(6) Clean all fixtures and equipment, remove excess lubrication, clean
light fixtures and lamps, polish metal surfaces;
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(7)  Vacuum-clean carpeted surfaces and remove any stains; and

(8) Remove debris from roofs, downspout, and drainage system.

3.16 Access to Work

The Contractor shall provide the County and its respective Project Managers, Consultants,
and other persons authorized by the County, access to the Work ‘in\preparation and
progress wherever located. Contractor shall provide safe and proper facilities forsuch
access and for inspection.

3.17 Royalties, Patents and Copyrights

Rev. 03/26/15

3.17.1 Contractor Must Secure Rights. The Contractor shall secure in writing from all
patentees, copyright holders, and assignees of all Project-related documents, all
copyrights, assignments, and licenses related to. such expression (e.g., designs,
drawings, Contract Documents, specifications, documents in computer form, etc.) as
necessary to allow the County the full,/unlimited, and unencumbered use of that
expression for the execution, operation, maintenance, modernization or expansion of
the Project. The Contractor shall immediately convey all such copyrights, assignments,
and licenses to the County witheut reservation. . In the case of products, materials,
systems, etc., protected by patent, the Contractor  shall not specify or cause to be
specified any infringing use of a patent. The Contractor shall pay all royalties and
license fees.

3.17.2 Infringement. Should the Contractor become aware of or receive notice of
potential infringementiof any intellectual property right related to the Project, regardless
of the source of that awareness or notice, in addition to its indemnity obligation, the
Contractor shall (a) immediately cease the copying and any other activity which is the
potential souree of infringement; and within seven (7) calendar days (b) investigate the
potential infringement; (c) submit to the County copies of all documents relating to that
awareness, the notice, or the object thereof; and (d) issue to the County a complete
written response and analysis of the potential infringement and the course of action
recommended by the Contractor. The Contractor shall submit to the County a
supplement of the initial report within seven (7) calendar days of the Contractor's receipt
of, or awareness of, additional related information. Nothing in this Agreement shall be
deemed to relieve the Contractor of its obligations under this Article, nor shall the
County's receipt of the information indicated in this Article give rise to any duty or
obligation/on the part of County.

3.17:3/Assignment of Rights. The Contractor offers and agrees to assign to the County
all rights, title and interest in and to all causes of action it may have under Section 4 of
the Clayton Act (15 U.S.C. Section 15) or under the Cartwright Act [Chapter 2
(commencing with Section 16700) of Part 2 of Division 7 of the Business and
Professions Code of the State of California], arising from purchases of goods, services
or materials pursuant to the performance of the Work. This assignment will be made
and become effective at the time the County tenders Final Payment to the Contractor,
without further acknowledgement by the Parties.
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3.18 Indemnification

The Contractor agrees to indemnify, defend (with counsel reasonably approved by County)
and hold harmless the County and its authorized officers, employees, agents and
volunteers (Indemnitees) from any and all claims, actions, losses, damages, and/or liability
arising out of this contract from any cause whatsoever, including the_acts, errors or
omissions of any person and for any costs or expenses incurred by the Indemnitees on
account of any claim except where such indemnification is prohibited by law. This
indemnification provision shall apply regardless of the existence or degree of, fault of
Indemnitees. The Contractor’'s indemnification obligation applies, to the. Indemnitee’s
“passive” negligence but does not apply to the Indemnitee’s “sole” or “active” negligence or
“willful misconduct” within the meaning of Civil Code Section22782.

3.19 Signs and Advertising

Contractor shall not place or maintain any advertising signs, bills, or posters, nor shall it
allow the same to be placed in or about the Project Site, or on any structure, fence, or
barricade located on the Project Site, except as may be.specified herein or approved in
writing by the County, which approval shall not be unreasonably withheld, delayed, or
conditioned. County shall have the right:to.reasonably approve the size, style, text, and
location of any Contractor sign placed on the Project, Site or on any structure, fence, or
barricade located at the Project Site. Notwithstanding any other provision of the Contract
Documents, County shall have |complete discretion with respect to placement of
Subcontractor and Sub-subcentractor signs on the Project Site.

3.20 Coordination with Neighboring Property

3.2
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Contractor shall coordinate with adjoining property businesses, tenants, and their
customers and _contractors to provide access to neighboring property and shall implement
measures to<minimize disruption to operations and occupancy of neighboring property
businesses; tenants, and their customers and contractors.

1 Nondiscrimination

During the term of the Contract, Contractor shall not discriminate against any employee or
applicant for employment because of race, religious creed, color, national origin, ancestry,
physical disability, mental disability, medical condition, genetic information, marital status,
sex, .gender; gender identity, gender expression, sexual orientation, age, or military and
veteran status. Contractor shall comply with Executive Orders 11246, 11375, 11625,
12138, 12432, 12250, 13672, Title VII of the Civil Rights Act of 1964, the California Fair
Housing and Employment Act and other applicable Federal, State and County laws and
regulations and policies relating to equal employment and contracting opportunities,
including laws and regulations hereafter enacted.

Contractor shall include the nondiscrimination and compliance provisions of this clause in
all subcontracts to perform work under the Agreement.
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3.22 Mandatory Provisions in Specifications

Any mention in the sections of the Specifications or indication on the Drawings of articles,
materials, operations, or methods requires that the Contractor provide each.tem mentioned
or indicated, or quality or subject or qualifications noted. The Contractor shall perform
according to conditions stated each operation prescribed; and provide “therefore all
necessary labor, equipment, transportation and incidentals, even though such mention of
articles, materials, operations, methods, quality, qualificationswor conditions  is not
expressed in complete sentences.

3.23 Plans and Specifications

3.23.1 Unless otherwise provided in the Contract Documents, the County will furnish

the Plans and Specifications to the successful Contractor on electronic media (CD) at

no cost. If the successful Contractor requires a paper copy of the Plans and

Specifications the Division will provide one«copy without charge. Any additional paper

copies will be provided by the Divsion to Contractor'at.$0.10 per page.

3.23.2 Familiarity with Plans and Specifications:
3.23.2.1 Contractor shall carefully-examine the Contract Documents, all applicable
codes and the Site. The submission of a bid shall be conclusive evidence that the
Contractor has investigated' and has personal knowledge of the conditions to be
encountered as to character, guality, scope of Work to be performed, and quantities
of materials to be furnished. “Submission/of a bid also infers that the Contractor has
knowledge of the ase to whichythe Work is to be put, and the climatological
conditions to which it shallde exposed. Any uncertainties by the Contractor shall be
submitted to the County in writing at least eight (8) days (or within the time
designated in the Advertisement for Bids, Instructions to Bidders, or otherwise in Bid
Documents) prior to the opening of bids, and failure to do so constitutes a waiver of
any futuare claim.

3.23.2.2 't shall be the responsibility of Contractor to be so thoroughly familiar with
all details of the Project, including all Contractor and Subcontractor work, that the
following shall be brought to the attention of the County for clarification in sufficient
time to give the County time to respond before an error is made in the bid or in
construction:

(2) Errors and omissions in the Drawings and Specifications;

(2)  Work shown on the Drawings or in the Specifications which, if so
constructed, would result in confusion or interference with other
work or the work of other trades, including the location of fixtures
and equipment.

(3)  Any noted violations of applicable codes.

3.23.2.3 Changes to the Contract Sum will not be approved for the cost of
correction work where such work could have been avoided by proper examination of
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the Drawings and Specifications by the Contractor, and the Work will be held in
abeyance pending instructions from the County.

3.23.3 Interpretation of Plans and Specifications.

3.23.3.1 In general, the Drawings will show dimensions, positions,<and kind. of
construction; and the Specifications will define materials, quantities; and methods.
Any Work called for on the Drawings and not mentioned in the Specifications, or vice
versa, shall be performed as though fully set forth in both. Waork not particularly
detailed, marked or specified, shall be the same as similar parts that are detailed,
marked or specified.

3.23.3.2 Every part of the Work, as shown on the Drawings and described in the
Specifications, must be complete and finished. No deviations are to be made from
the Drawings or Specifications without previously obtaining written authorization
from the County. Failure to obtain such written clarification.from the County will
constitute waiver of any claim by Contractorrelated to such conflict or inconsistency.

3.23.3.3 The Drawings shall be accurately followed as to scale, except where
figures are given to determine dimensions,-which inall cases shall be calculated
from figures shown on the Drawings,and take preference to scale measurements.
Large scale details take precedence over small drawings in all cases, full-scale
drawings have preference./ Obvious discrepancies between scale and figured
dimensions, not marked “not to scale,” must be brought to the County’s attention
before proceeding with' the Work affected by the discrepancy. Failure to submit any
such discrepancies.in writing shallconstitute a waiver of future claims.

3.23.3.4 Architectural and structural Drawings take precedence over electrical and
mechanical Drawings in.regard to location and arrangement of fixtures, outlets, and
equipment.” Electrical and.mechanical Drawings take precedence in describing and
specifying equipment and in describing the diagrammatic requirements. If the
Contractor has any question regarding precedence noted in this Paragraph, a written
clarification shall be obtained from the County, and the failure to do so constitutes a
waiver of any claim.

3.23.3.,5 Should an error or inconsistency be found in the Specifications or
Drawings, or in the Work done by others affecting Contractor’'s Work, the Contractor
shall notify the County at once, and the County will issue instructions as to
procedure. If the Contractor proceeds with the Work so affected without such
instructions, it will make good any resulting damage or defects in his or adjacent
work. This includes typographical errors in the Specifications and notational errors
on the Drawings where doubtful of interpretation.

3.23.3.6 The general character of the detailed Work is shown on the Drawings, but
minor modifications may be made in details when needed to more fully explain the
Work and the same shall be considered part of the Contract. Should any detail
submitted after award of Contract, in the opinion of the Contractor, be more
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3.25

elaborate than the scale Drawings and the Specifications indicate, written notice
thereof shall be given to the County prior to the performing the Work pursuant to
Article 7. The claim will then be considered and, if justified, said detail drawings will
be amended or the extra work authorized. Contractor’s failure to provide the County
with the required notice shall relieve the County of any claim.

3.23.3.7 Where on any Drawing a portion of the Work is drawn,out and the
remainder is indicated in outline, the drawn-out parts shall apply also to all other like
portions of the Work. Where ornament or other detail is indicated on starting only,
such detail shall be continued throughout the course of parts.in which.it occurs and
shall also apply to all other similar parts in the Work unless otherwise indicated.

3.23.4 Accuracy of Plans and Specifications

3.23.4.1 Omissions from the Plans and Specifications  shall not relieve the
Contractor from the responsibility of furnishing, making, or installing all items
required by law or code or usually furnished, made or installed in a project of the
scope and general character indicated‘by the Plans.and Specifications.

3.23.4.2 The topography of Site-and.existence and location of utilities indicated on
Plans are in accordance with the best information obtainable, but cannot be
guaranteed. They shall be investigated and verified at the Site by the Contractor
before starting the Work. The Contractor shall be held responsible for any damage
to, and for maintenance and protection 0f, existing utilities, fences and remaining
structures.

3.23.5 Division of Specifications.

For convenience, the Specifications are arranged in various trade sections, but such
segregation shall not be considered as limiting the Work of any Subcontractor or
trade. The Contractor shall be solely responsible for all Subcontractor arrangements
of the Work regardless of the location or provision in the Specifications.

Contractor Responsibility

The Contractor shall be responsible for all acts and omissions of Contractor’'s agents,
employees, and Subcontractors and their respective agents and employees.

Meetings

Construction meetings shall be held at the jobsite as scheduled by the County’s Project
Manager or as requested by the Contractor. Details regarding jobsite meetings will be
arranged at the pre-construction conference.

3.26 Sanitation and Power Supply
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3.26.1

Sanitation.
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Adequate sanitary conveniences of an approved type for the use of persons
employed on the Site, and properly secluded from the public observation, shall be
provided and maintained by the Contractor in such a manner and at such points as
shall be required by the County. These conveniences shall be maintained at all
times without nuisance and their use shall be strictly enforced. Upon eompletion of
the Work, they shall be removed from the premises, leaving the premises clean and
free from nuisance.

Power Supply.

All electrical power required for construction uses or _ether purposes shall be
provided by the Contractor at Contractor's expense.

3.27 Clean Air Act, Clean Water Act, Environmental Protection Agency, Energy
Efficiency, and California State Water Resources Control Board
During the performance of this contract, the Contractor and all Subcontractors shall:

3.27.1

3.27.2

3.27.3

3.27.4

3.27.5

Comply with all applicable standards; orders, or requirements issued under the
Clean Air Act of 1970 (including section 306),-including all amendments, and all
regulations implementing the Clean AirAct.

Comply with all applicable standards, orders, or requirements issued under the
Clean Water Act of 1972 (including section 508), including all amendments, and
all regulations implementing the Clean Water Act.

Comply with all applicable standards, orders, or requirements issued under
Environmental Protection Agency regulations.

Comply with mandatory standards.and policies relating to energy efficiency which
are containeddn the state energy conservation plan issued in compliance with the
Energy Policy and’ Conservation Act (Public Law 94-163), including all
amendments, and .all regulations implementing the Energy Policy and
Conservation Act.

Comply with all requirements of the California State Water Resources Control
Board,.including the statewide General Permit for Discharges of Storm Waters
Associated with Construction Sites (See Order No. 2009-009-DWQ). This
includes, ‘but is not limited to, paying all appropriate fees, filing all required
documentation, and complying with all the regulations of the State Water
Resources Control Board.

4 ADMINISTRATION OF THE CONTRACT

4.1 County’s Project Representative

The County's Project Manager identified by the County in writing is the County's Project
Representative. The County's Project Manager shall serve as a single point transmission of
County's instructions and approvals, and receive all information required to be provided by
Contractor. County's Project Manager shall be on-site on an as-needed basis to monitor
progress, quality of work, and Contract and schedule compliance.
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Administration of the Contract

4.2.1 Site Visits. The County's Project Manager will visit the Site at intervals
appropriate to the stage of the Contractor's operations to become familiar with the
progress and quality of the portion of the Work completed and to determine if the Work
is being performed in a manner indicating that the Work, when fully completed, will be in
accordance with the Contract Documents.

4.2.2 No Estoppel. Neither the County nor its Project Manager will be responsible
for Contractor's failure to perform the Work in accordance with‘the requirements of the
Contract Documents. The County and its Project Manager will not be responsible for
acts or omissions of the Contractor, Subcontractors, or their agents or employees, or
any other persons or entities performing portions. of the Work. Approval and/or
acceptance of all or any portion of the Work'shall in no way relieve the Contractor from
its obligation to construct each portion of the Waork-in. accordance with the Contract
Documents and the County shall not be estopped or otherwise prevented from asserting
any claim it might have against the-Contractor as a result of any such acceptance or
approval.

4.2.3 Determination of Payment Amounts by Project Manager. The County's Project
Manager will review Contractor’'s Application/for Payment and determine the amount of
payment due Contractor.

4.2.4 Rejection of Work.esting and Inspection. The County has the authority to
reject Work that does not conform to the Contract Documents. Whenever the County
considers it necessary or advisable, it will require inspection or testing of the Work in
accordance with Paragraph 15.5 below, whether or not such Work is fabricated,
installed’ or completed. However, neither this authority nor a decision made in good
faith either to exercise or not to exercise such authority shall give rise to a duty or
responsibility ofithe County to the Contractor, Subcontractors, material and equipment
suppliers, their agents or employees, or other persons or entities performing portions of
the Work.

4.25 Submittal Review. The County will review and approve or take other
appropriate action upon the Contractor's submittals such as Shop Drawings, Product
Data, and Samples.

4.2.6 Contract Modifications. The County's Project Manager will prepare Change
Orders, Construction Change Directives, and written amendments to the Contract. All
Change Orders, Construction Change Directives, and written amendments to the
Contract involving changes in the Contract Sum or Contract Time require approval by
Director and/or Board.
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4.2.7 Substantial Completion and Project Closeout. The County's Project Manager
will conduct inspections to determine the date or dates of Substantial Completion and
the date of Final Completion, review written warranties and related close-out documents
required by the Contract and assembled by the Contractor, and will issue_a final
authorization for payment upon Contractor's satisfaction of the requirements of.the
Contract Documents.

Claims and Disputes

4.3.1 Definitions. The term "Claim" or "Claims" shall mean a.separate demand by the
Contractor for: (i) a time extension (ii) payment of money or«damages arising.from Work
done by or on behalf of the Contractor pursuant to this Contract and payment of which
is not otherwise expressly provided or the Contractor is not otherwise entitled to; or (iii)
an amount the payment of which is disputed by the County.

4.3.2 Notification of Third-Party Claims. County shall provide Contractor with prompt
written notice upon County's receipt of any third party claim relating to the Contract.

4.3.3 Notice and Time Limits on Claims." If the Contractor wishes to make a Claim
for an increase in the Contract Sum.or an extension of the Contract Time, the
Contractor shall give the County written netice thereof within ten (10) calendar days
after the occurrence of the event giving rise to such Claim. The written notice must
comply with the requirements of this Article 4 and Article 8, if applicable, herein. This
notice shall be given by the* Contractor before proceeding to execute Work affected by
the event, except in an emergency.endangering life or property, in which case the
Contractor shall proceed in accordance with Article 10 below.

4.3.4 Resolution. The County will issue a Change Order, a Construction Change
Directive, or.@ written amendment to the Contract, to Contractor within a reasonable
period of time after County's approval of any Claim, specifying the additional cost and/or
time, if any, approved by County.

4.3.5 Continuing Contract Performance. Contractor shall not delay or postpone any
Work pending resolution of any disputes or disagreements, except as the County and
Contractor.may otherwise agree in writing. Pending final resolution of a Claim, the
Contractor. shall proceed diligently with performance of the Contract and the County
shall continue to make payments for undisputed Work in accordance with the Contract
Documents. In the event of disputed work, County shall have the right to unilaterally
issuera Construction Change Directive and Contractor shall continue performance
pending resolution of the dispute and shall maintain the accounting and cost data
described in Paragraph 7.4 herein.

4.3.6 Claims for Concealed or Unknown Conditions. The Contractor shall promptly,

and before the following conditions are disturbed, notify the County, in writing, of any:
(1) Material that the Contractor believes may be material that is hazardous
waste, as defined in Section 25117 of the Health and Safety Code, that is
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required to be removed to a Class I, Class Il, or Class Il disposal site in
accordance with provisions of existing law.

(2) Subsurface or latent physical conditions at the Site differing from those
indicated by information about the Site made available to bidders prior to
the deadline for submitting bids.

3) Unknown physical conditions at the Site of any unusual nature, different
materially from those ordinarily encountered and generally recognized as
inherent in work of the character provided for in the Caentract Documents.

4.3.6.1 The County shall promptly investigate the conditions, and:if it finds,that'the
conditions do materially so differ, or do involve hazardeus, waste, .and cause a
decrease or increase in the Contractor's cost of,<or the time ‘required for,
performance of any part of the Work, shall issue a Change Order or written
amendment to the Contract, under the procedures described‘in the Contract.

4.3.6.2 In the event that a dispute arises between the County<and the Contractor
whether the conditions materially differ, or involve hazardous waste, or cause a
decrease or increase in the Contractor's«€ost of, or time required for, performance of
any part of the Work, the Contractor shall not.be. excused from any scheduled
completion date provided for by the Contract, but shall'proceed with all Work to be
performed under the Contract..=The Contractor shall retain any and all rights
provided either by contract orby law which pertain to the resolution of disputes and
protests between the contracting parties.

4.3.7 Claims for Additional Cost and/or Time.

4.3.7.1 _General.< If Contractor.wishes to make a Claim for an increase in the
Contract Sum and/or Contract Time, Contractor shall provide written notice within
ten (10) calendar days,@s provided in Paragraph 4.3.3 herein, before proceeding to
execute the Work. Prior notice is not required for Claims relating to an emergency
endangering life or property arising under Article 10. If the Contractor believes
additional cost is involved for reasons including, but not limited to: (i) any written
interpretation; (i) a Verbal Change in the Work as more specifically described in
Subparagraph 7.5.2 below; (iii) failure of payment by the County; or (iv) any order by
the County to stop Work where the Contractor was not at fault, Contractor shall file
Claims in accordance with the procedures established herein. Compliance with the
notice and Claim submission procedures described in this Paragraph is a condition
precedent to the right to commence litigation, file a Government Code Claim, or
commence any other legal action. No claim or issues not raised in a timely notice
and _timely Claim submitted under this Paragraph may be asserted in any
Government Code Claim, subsequent litigation, or legal action.
43.7.1.1 The provisions of Section 4.3 and 4.4 constitute a non-
judicial claim settlement procedure, and also step one of a two step claim
presentment procedure by agreement under Section 930.2 of the California
Government Code. Specifically, step one is compliance with this contract claims
procedure and filing/administering timely contract claims in accordance with the
Contract Documents. Step two is filing a timely Government Code Section 910
claim in accordance with the California Government Code. Any Government
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Code Section 910 claims shall be presented in accordance with the Government
Code and shall affirmatively indicate Contractor’s prior compliance with the
claims procedure herein and previous dispositions under the claims procedure.
These provisions shall survive termination, breach or completion of the Contract.
Contractor shall bear all costs incurred in the preparation and submission of a
claim.

4.3.7.2 Certification of Claim.
(1) Contractor, under penalty of perjury under the laws of the State of
California, shall submit with the Claim its_and its “Subcontractors'
certification that:

(@ The Claim is made in good faith;

(b)  Supporting data are accurate and complete to the best of the
Contractor's knowledge and belief;/and

(c) The amount requested accurately reflects the Contract adjustment
for which the Contractor believes the County issliable.

(2) The certification shall‘be executed by an officer or general partner of the
Contractor having overall responsibility,for the conduct of the Contractor's
affairs.

3) If a false<claim is knowingly submitted (as the terms "claim" and
"knowingly" are defined in'the California False Claims Act, California
Government Cade Sections 12650 et seq.) the County will be entitled to
the remedies set forth in the California False Claims Act in addition to all
other remedies provided by law. The Contractor may be subject to
criminal prosecution.

4) In regard to any Claim or portion of a Claim for Subcontractor work, the
Contractor shall fully review said Claim and certify said Claim, under
penalty of perjury under the laws of the State of California, to have been
made in good faith and in accordance with this Contract.

(5) Failure to furnish certification as required hereinbefore will result in the
Contractor waiving its rights to the subject Claim.

4.3.7.3 Content of Written Notice. Contractor shall waive all rights to assert a
Claim for Additional Cost and/or Time unless such notice is given as required in this
Section. The written notice shall set forth:

(1) The date of the event or occurrence giving rise to the claim and, if
applicable, the date when the event ceased,;
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(2) The nature of the event or occurrence and reasons for which the
Contractor believes additional cost and/or time will or may be due;

3) The quantification of the costs involved together with the accounting and
cost data described in Section 7.4 herein;

(4) A Critical Path Method ("CPM") schedule analysis supporting any request
for any additional time; and

(5) Contractor’s plan for mitigating such costs and/or delay.

4.3.7.4 Back-up Documentation. In addition to the.initial ten (20) day written
notice required herein, Contractor shall submit detailed backup documentation for its
Claim including, but not limited to, contract provisions, specifications, drawings,
Request for Information, correspondence, meeting minutes, and‘the like, within thirty
(30) calendar days from Contractor's initial written notice. Failure to provide either
this backup documentation or an explanation acceptable to the County for the cause
of the Contractor's delay in submitting this documentation as herein indicated shall
constitute Contractor's waiver of any and all rights associated with the Claim.
Except where provided by law, the »County. shall not be liable for special or
consequential damages, and claims shall not,include special or consequential
damages.

4.3.7.5 Remedies Related to Delays.

(1) For Claims‘relating to.extensions of Contract Time, due to Compensable
County-Caused delays, as described in Article 8 herein, Contractor may
be entitled to an equitable adjustment of the Contract Sum and Contract
Time provided Contractor otherwise complies with this Paragraph 4.3.

(2) For Claims relating to extensions of Contract Time due to Non-
Compensable Force Majeure events, as described in Article 8 herein,
Contractor may be entitled to an equitable adjustment of the Contract
Time, subject to the limitations set forth in Article 8 below, but shall not be
entitled to adjustment of the Contract Sum.

(3) For Claims relating to extensions of the Contract Time due to rain
delays/inclement weather, Contractor shall not be entitled to adjustment of
the Contract Time unless and until the number of unworkable days due to
the effects of rain/inclement weather exceed the number of days set forth
in Subparagraph 8.4.1.3 below. In such event, the Contract Time shall be
equitably adjusted, but Contractor shall not be entitled to adjustment of the
Contract Sum.

4.4  Dispute Resolution
4.4.1 Claims between the County and the Contractor of $375,000.00 or less shall be
resolved in accordance with the procedures established in Part 3, Chapter 1, Article 1.5
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of the California Public Contract Code Sections 20104 et seq.; provided however that
California Public Contract Code Section 20104.2(a) shall not supersede the
requirements of the Contract Documents with respect to the Contractor's notification to
the County of such claim or extend the time for giving of such notice as provided in the
Contract Documents.

4.4.1.1 Pursuant to Public Contract Code Section 20104(c), the current provisions
of Article 1.5 of Chapter 1 of Part 3 of the Public Contract code.(commencing with
Section 20104) dealing with the mediation and arbitration of public works claims<are
incorporated herein and applicable provisions are set forth below.

Public Contract Code Section 20104 (a)(1): This article applies-to,all public works
claims of three hundred seventy-five thousand dollars ($375,000) or less which arise
between a contractor and a local agency.

(2) This article shall not apply to any claims resulting from a contract between a
contractor and a public agency when the' public.agency has elected to resolve any
disputes pursuant to Article 7.1 (commencing with Section 10240) of Chapter 1 of
Part 2.

(b)(2) “Public work” means “public works contract” as defined in Section 1101 but
does not include any work or/improvement contracted for by the state or the Regents
of the University of California.

(2) “Claim” means asSeparate demand by the contractor for (A) a time extension, (B)
payment of money or damages arising from work done by, or on behalf of, the
contractor pursuant to the contract for a public work and payment of which is not
otherwise expressly provided for or the claimant is not otherwise entitled to, or (C)
an amount'the payment of which is disputed by the local agency.

Public Centract Code Section 20104.2: For any claim subject to this article, the
following requirements apply:

(@) "The claim shall be in writing and include the documents necessary to
substantiate the claim. Claims must be filed on or before the date of final payment.
Nothing in this subdivision is intended to extend the time limit or supersede notice
requirements otherwise provided by contract for the filing of claims.

(b)(2) For claims of less than fifty thousand dollars ($50,000), the local agency shall
respond in writing to any written claim within 45 days of receipt of the claim, or may
request, in writing, within 30 days of receipt of the claim, any additional
documentation supporting the claim or relating to defenses to the claim the local
agency may have against the claimant.

(2) If additional information is thereafter required, it shall be requested and provided

pursuant to this subdivision, upon mutual agreement of the local agency and the
claimant.
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(3) The local agency's written response to the claim, as further documented, shall be
submitted to the claimant within 15 days after receipt of the further documentation or
within a period of time no greater than that taken by the claimant in producing the
additional information, whichever is greater.

(c)(1) For claims of over fifty thousand dollars ($50,000) and less than or equal to
three hundred seventy-five thousand dollars ($375,000), theflocal ‘agency shall
respond in writing to all written claims within 60 days of receipt of the claim, or.may
request, in writing, within 30 days of receipt of theweclaim, any additional
documentation supporting the claim or relating to defenses to the claim the local
agency may have against the claimant.

(2) If additional information is thereafter required, it shall be requested and provided
pursuant to this subdivision, upon mutual agreement of the local agency and the
claimant.

(3) The local agency's written response to the claim;.as further documented, shall be
submitted to the claimant within 30 days after receipt of the further documentation,
or within a period of time no greater than that.taken by the claimant in producing the
additional information or requested documentation, whichever is greater.

(d) If the claimant disputes the local agency's written response, or the local agency
fails to respond within the time prescribed, the claimant may so notify the local
agency, in writing, either within"15,days of receipt of the local agency's response or
within 15 days of the local agency's failure to respond within the time prescribed,
respectively, and demand an informal conference to meet and confer for settlement
of the issues in dispute. Upon a demand, the local agency shall schedule a meet
and confer conference within 30 days for settlement of the dispute.

(e) Following the meet and confer conference, if the claim or any portion remains in
dispute, the claimant may file a claim as provided in Chapter 1 (commencing with
Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6
of Title 1 of the Government Code. For purposes of those provisions, the running of
the period of time within which a claim must be filed shall be tolled from the time the
claimant submits his or her written claim pursuant to subdivision (a) until the time
that claim is denied as a result of the meet and confer process, including any period
of time utilized by the meet and confer process.

(f) This article does not apply to tort claims and nothing in this article is intended nor
shall be construed to change the time periods for filing tort claims or actions
specified by Chapter 1 (commencing with Section 900) and Chapter 2 (commencing
with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code.

Public Contract Code Section 20104.4: The following procedures are established
for all civil actions filed to resolve claims subject to this article:
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(a) Within 60 days, but no earlier than 30 days, following the filing or responsive
pleadings, the court shall submit the matter to nonbinding mediation unless waived
by mutual stipulation of both parties. The mediation process shall provide for the
selection within 15 days by both parties of a disinterested third person@as mediator,
shall be commenced within 30 days of the submittal, and shall be concluded within
15 days from the commencement of the mediation unless a time requirementis
extended upon a good cause showing to the court or by stipulation of both parties. If
the parties fail to select a mediator within the 15-day period, any party may. petition
the court to appoint the mediator.

(b)(1) If the matter remains in dispute, the case shall be/submitted to judicial
arbitration pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of
Part 3 of the Code of Civil Procedure, notwithstanding Section 1141.11 of that code.
The Civil Discovery Act (Title 4 (commencing with Section 2016.010) of Part 4 of the
Code of Civil Procedure) shall apply to any proceeding  brought under this
subdivision consistent with the rules pertaining to judicial arbitration.

(2) Notwithstanding any other provisionoflaw, upon stipulation of the parties,
arbitrators appointed for purposes-ofithis article shall be experienced in construction
law, and, upon stipulation of‘the parties, mediators and arbitrators shall be paid
necessary and reasonable hourly rates of pay not to exceed their customary rate,
and such fees and expenses shall be paid equally by the parties, except in the case
of arbitration where the arbitrator, for good cause, determines a different division. In
no event shall these‘fees or expenses.be paid by state or county funds.

(3) In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3
of the Code of Civil Procedure, any party who after receiving an arbitration award
requests.a trial de nova but does not obtain a more favorable judgment shall, in
addition to payment of costs and fees under that chapter, pay the attorney's fees of
the other party arising out of the trial de novo.

(c) The court may, upon request by any party, order any witnesses to participate in
the mediation or arbitration process.

Public Contract Code Section 20104.6: (a) No local agency shall fail to pay money
as to any portion of a claim which is undisputed except as otherwise provided in the
contract.

(b) In any suit filed under Section 20104.4, the local agency shall pay interest at the
legal rate on any arbitration award or judgment. The interest shall begin to accrue on
the date the suit is filed in a court of law.

4.4.2 Except as provided for in Subparagraph 4.4.1, any other claims, disputes or other
matters in controversy shall be resolved as follows. In lieu of, or prior to litigation, the
Parties shall endeavor to settle disputes by mediation in accordance with the
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Construction Industry Mediation Rules of the American Arbitration Association currently
in effect unless the Parties mutually agree otherwise to a different method of alternative
dispute resolution. Mediation shall be non-binding and utilize services of a mediator
mutually acceptable to the Parties. If the Parties cannot agree on a mediator,.then the
American Arbitration Association shall appoint a mediator trained in.construction
industry disputes.

4.4.3 Any dispute which cannot be resolved between the Parties, shall be resolved
through litigation in a court of competent jurisdiction of the State of California.” Venug for
any such litigation concerning this Project or Agreement shall.be. in the SuperiorCourt
of California, County of San Bernardino, San Bernardino District and Contractor agrees
to incorporate this provision into all subcontracts.

4.4.3.1 Each Party hereby waives any law or rule of court that would allow them to
request or demand a change of venue. If any third party brings<@an action or claim
concerning this Contract, the Parties hereto.agree to use their hest efforts to obtain a
change of venue to the Superior Court of‘California, County of San Bernardino, San
Bernardino District.

5 SUBCONTRACTORS

5.1
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Award of Subcontracts

5.1.1 Subcontractor Listing. The Contractor shall list its Subcontractors, and shall

make no substitution except in accordance with Public Contract Code Sections 4100 et

seq. ("Subcontractor Listing Law").
5.1.1.1 Substitution Process. "Any reqguest of the Contractor to substitute a listed
Subcontractor will‘be considered by the County only if such request is in strict
conformity with this\Paragraph 5.1 and Chapter 4 of the California Public Contract
Code (commencing with Section 4100). All costs and fees, including all costs of the
hearing, incurred by the County in the review and evaluation of a request to
substitute a listed Subcontractor shall be borne by the Contactor; such costs and
fees.may. be deducted by the County from the Contract Sum then or thereafter due
the Contractor. For purposes of a hearing for the substitution of subcontractors
(pursuant to the Public Contract Code commencing with Section 4100) the awarding
authority shall"be the Director of the Real Estate Services Department, or his/her
designee.

5.1.1.2 Responsibilities of Contractor upon Substitution of Subcontractor. Neither
the substitution nor the County's consent to Contractor's substitution of a listed
Subcontractor shall relieve Contractor from its obligation to complete the Work within
the Contract Time and for the Contract Sum. In the event that the County
determines that revised or additional Submittals are required of the newly substituted
Subcontractor, the County shall promptly notify the Contractor, in writing, of such
requirement and the time for Submittal. In the event that the revised or additional
Submittals are not submitted by Contractor within the time specified, Contractor shall
be solely responsible for delays in the Work arising from the untimely Submittal.
Contractor shall reimburse the County for all fees and costs incurred or associated
with the processing, review and evaluation of any revised or additional Submittals
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required pursuant to this paragraph; the County may deduct such fees and costs
from any portion of the Contract Sum then or thereafter due the Contractor. In the
event that additional or revised Submittals are required pursuant to this paragraph,
such requirement shall not result in an increase to the Contract Time or the Contract
Sum.

Subcontractor Relations

5.2.1 Agreements. By appropriate written agreement, the Contractor shall require
each Subcontractor, to the extent of the Work to be performed by the Subcontractor, to
be bound to the Contractor by terms of the Contract Documentsyand to assume toward
the Contractor all the obligations and responsibilities, including the responsibility for
safety of the Subcontractor's Work, which the Contractor, by./Contract Documents,
assumes toward the County. Each such agreement shall preserve ‘and protect the
rights of the County under the Contract Documents with respect to‘the Work to be
performed by the Subcontractor so that subcontracting thereof will‘not prejudice such
rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the
subcontract agreement, the benefit of all<rights, remedies and redress against the
Contractor that the Contractor, by the Contract Documents, has against the County.
The Contractor shall require each Subcontractor to enterinto similar agreements with
their Sub-subcontractors. The Contractor shall make available to each Subcontractor,
prior to the execution of the agreement, copies of the Contract Documents to which the
Subcontractor will be bound by this Paragraph. At a minimum, each agreement shall:

(1) Require that‘the Work being performed pursuant to such agreement, as
the case may be, be performed in accordance with the requirements and
intent of the Contract Documents and provide no less than five percent
(5%) retainage unless otherwise indicated in Agreement between the
County and Contractor;

(2) Require submissions of Applications for Payment in the form required by
the Contract Documents, together with invoices and billings supporting
such applications and conditional and unconditional lien releases in the
form, required by the Contract Documents completed by it and by its Sub-
Subcontractors as a condition to the disbursement of any progress
payment next due and owing to it;

3) Require the Subcontractor, Sub-Subcontractor or supplier, as the case
may be, to maintain insurance coverage as provided in the Contract
Documents and to file required certificates of such coverage and
additional insured endorsements with County, and, upon County’s
request, to provide copies of such insurance policies to County.

(4) Require each Subcontractor, Sub-Subcontractor, and supplier to furnish to
Contractor or the applicable Subcontractor, as the case may be, in a
timely fashion all information necessary for transmittal of Submittals and
the reports required herein;
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(5) Require that each Subcontractor and supplier continue to perform under
its subcontract if the Contract is terminated and if County takes an
assignment of the subcontract or supply agreement and requests the
Subcontractor or supplier to continue such performance;

(6) Require each Subcontractor, Sub-Subcontractor, and supplier to remove
all debris created by its activities;

(7)  Provide that in the event that County accepts the conditional assignment
of the subcontract, County shall only be responsible to the . Subcontractor
for those obligations that accrue subsequent«to County’s acceptance of
the assignment;

(8) Require the Subcontractor to resolve all ‘disputes involving County
according to the dispute resolution procedure established in Paragraph
4.4 herein;

(9) Contractor shall cause each_subcontract to expressly include the following
requirement:

“The County and entities and agencies designated by the County shall
have access to and the right to audit and the right to copy at the County’s
cost all of Subcontractor's and supplier's books, records, contracts,
correspondence, instructions, Drawings, receipts, vouchers, purchase
orders, and memoranda relating to the Work. Subcontractor shall
preservedall such.recordsrand other items for a period of at least five (5)
years after Final Completion.” and

(10) Require the Subcontractor engaged upon the Site to arrange the storage
of materials and equipment and performance of his Work so as to interfere
as little as possible with other persons engaged in Work for the County
upon the same Site.

5.2.2  Precedence. If any provision of any Subcontractor supply agreement is
inconsistent with any provision of the Contract Documents or the intent of the Contract
Documents, then the Contract Documents shall control.

5.2.3 Payments. Contractor shall make payment to Subcontractor within seven (7)
days of receipt of each progress payment, in accordance with Public Contract Code
Section 10262 and Business and Professions Code Section 7108.5. County hereby
reserves the right, upon written notice to Contractor, to make, at any time, and from
time-to-time, payments directly to each Subcontractor, and, if such rights shall be
exercised by County, then such amount shall be credited against the Contract Sum due
to Contractor hereunder and County shall be relieved and released from the obligation
to make such payment to Contractor and Contractor shall be relieved and released as
to County from the obligation to make such payments to each Subcontractor paid by
County, but not from any of the other obligations and responsibilities of Contractor to
County under the Contract Documents.
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5.2.4 Contractor Responsibility. The Contractor shall be responsible for all acts and
omissions of Subcontractors and for all Contract Work regardless of any subcontracts.
All interest of the County in the Subcontractor's work shall be coordinated through the
Contractor.

Contingent Assignment of Subcontractor and Material Supply Agreements

Each Subcontractor and supplier agreement for a portion of the Work is assigned by<the
Contractor to the County provided that:

(1) Assignment is effective only after termination of the.Contract by the County only
for those subcontracts which the County acceptsdby notifying the Subcontractor
or supplier, and Contractor in writing;

(2)  Assignment is subject to the prior rights of the surety,.if anyy obligated under
bond relating to the Contract; and

3) Upon exercise of this right of assignment, County has the right to reassign the
agreement.

6 CONSTRUCTION BY COUNTY OR BY SEPARATE CONTRACTORS

6.1

Rev. 03/26/15

County’s Right to Perform Construction and to Award Separate Contracts

6.1.1 County’s Right to Perform. The County reserves the right to perform construction
or operations related to the Project with the County's own forces, and to award separate
contracts in connection with other portions of the Project or other construction or
operations on the Site./If the Contractor.claims that delay or additional cost is involved
because of such action by.the County, the Contractor shall make such Claim as
provided in Paragraph 4.3 herein.

6.1.2 Reserved.

6.1.3 _Coordination. The County shall provide for coordination of the activities of the
County's own farces and of each Separate Contractor with the Work of the Contractor,
who shall cooperate with them. The Contractor shall participate with other Separate
Contractors and the County in reviewing their construction schedules when directed to
do so. The Contractor shall make any revisions to the Construction Schedule deemed
necessary after a joint review and mutual agreement. Upon County's written approval,
the revised Construction Schedule shall then constitute the schedule to be used by the
Contractor, Separate Contractors, and the County until subsequently revised and
approved by County.

6:1.4 Cooperation. Each Contractor or Subcontractor engaged upon the Site shall
arrange the storage of materials and equipment and performance of his work so as to
interfere as little as possible with other persons engaged in work for the County upon
the same Site.
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6.2 County’s Right to Clean Up
If a dispute arises among the Contractor, Separate Contractors, and the County as to
the responsibility under their respective contracts for maintaining the premises and
surrounding area free from waste materials and rubbish, the County may clean up and
allocate the cost among those responsible.

6.3 Independent Testing
6.3.1 County Testing. The County will employ and pay for services of an
independent testing laboratory to perform services specifically required by the governing
code authority, as detailed in the Specification, and as additionally. requested by County.

6.3.2 Contractor Duties. The Contractor shall:

(1) Notify the County and the testing laboratory sufficiently in advance of the
required test to allow for its assignment of personnel@and scheduling of
tests;

(2) Cooperate with testing and inspection personnel provide access to the
Work and to offsite fabrication facilities;

3) Furnish copies and records of mill test reports;

4) Employ and pay for services of the same independent testing laboratory to
perform additional inSpections; sampling, and testing required when initial
tests indicate Work does not comply with Contract requirements;

(5) Be responsible for all scheduling of inspections and tests; and

(6) Not proceedwith Weork requiring inspection if the appropriate inspector is
absent.

6.3.3 Material testing. All material testing which conforms to or meets specified
standards in the following categories shall be paid for by the County. Material tests in
the following categories which fail to meet specified standard shall be paid for by the
Contractor:

(1) « Soil density tests

(2) . Concrete compression tests

(3) Grout compression tests

4) Mortar compression tests

(5) Testing of masonry units

(6) Testing of reinforcing steel

(7) " Structural steel

(8) ' Anchors and fasteners

Unless stated otherwise in the Contract Documents, any other required or
specified tests shall be paid by the Contractor and shall be performed by a
gualified testing laboratory approved by the County.

7 CHANGES IN THE WORK
7.1  General
7.1.1 County’s Right to Order Changes. The County, without invalidating the
Contract, may authorize changes in the Work consisting of additions, deletions, or other
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revisions, with the Contract Sum and Contract Time being adjusted accordingly, if
necessary. All such changes in the Work shall be authorized by Change Order,
Construction Change Directive, or Written Amendment to Contract, and Contractor shall
perform such changes in the Work according to the applicable requirements_of the
Contract Documents. The County is not required to provide notice to<Contractor's
sureties of Change Orders, Contract Change Directives or Written AAmendment to
Contract.

7.1.2 Basis for Agreement. A Change Order or Written Amendment.to Contract shall
be based upon agreement between the County and Contractor...A Construction Change
Directive may or may not be agreed to by the Contractor.

7.1.3 No Estoppel. Changes in the Work shall be" performed under applicable
provisions of the Contract Documents. The Contractor shall proceed promptly with the
change, unless otherwise provided in the Change Order, Construction Change
Directive, or Written Amendment to Contract.«“A echange in the Contract Sum or the
Contract Time shall be accomplished only‘by Change Order, Construction Change
Directive, or Written Amendment to Contract. Accordingly, no course of conduct or
dealings between the Parties, nor express,or<implied acceptance of alterations or
additions to the Work and no Claim.that the Contract has been abandoned or the
County has been unjustly enriched by any alteration or addition to the Work shall be the
basis of any Claim to an increase in any amounts due under the Contract Documents or
a change in any time period provided for in the Contract Documents.

7.1.4 Change in Work.<The County.may at'any time make any change, modification or
addition to the Work by written Change Order, Construction Change Directive, or
Written Amendment to Contract, including but not limited to changes:

@) in the Specifications or Drawings;
(2) in the sequence, method or manner of performance of the Work;

€)) in the County furnished facilities, equipment, materials, services or
Site; or

(4) directing acceleration in the performance of the Work.

Change Orders

7.2.1 Computation. Methods used in determining adjustments to the Contract Sum by
Change Order or Written Amendment to Contract may include those listed in Paragraph
7.4 below.

7.2.2 Accord and Satisfaction. Agreement on any Change Order or Written
Amendment to Contract shall be a full compromise and settlement of all adjustments to
Contract Time and Contract Sum, and compensation for any and all delay, extended or
additional field and home office overhead, disruption, acceleration, inefficiencies, lost
labor or equipment productivity, differing site conditions, construction interferences and
other extraordinary or consequential damages (hereinafter called "Impacts"), including
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any ripple or cumulative effect of said Impacts on the overall Work under the Contract
arising directly or indirectly from the performance of Work described in the Change
Order or Written Amendment to Contract. By execution of any Change Order or Written
Amendment to Contract, Contractor agrees that the Change Order or._Written
Amendment to Contract constitutes a complete accord and satisfaction with respect to
all claims for schedule extension, Impacts, or any costs of whatsoever nature, character
or kind arising out of or incidental to the Change Order or Written Amendment to
Contract. No action, conduct, omission, product failure or course,of dealing by the
County shall act to waive, modify, change, or alter the requirement that (i)».Change
Orders, Construction Change Directive, or Written Amendment:to Contract must be in
writing, signed by the County and Contractor and; (ii) that such written Change Orders,
Construction Change Directives, or Written Amendment'to Contract are the exclusive
method for effectuating any change to the Contract Sum and/or.Contract Time.

Construction Change Directives
7.3.1 Use. A Construction Change Directive shall be used in the absence of total
agreement on the terms of a Change Order.

7.3.2 Duty to Proceed. Upon receipt of a’ Construction Change Directive, the
Contractor shall promptly proceed withsthe Waork.involved and advise the County of the
Contractor's agreement or disagreement with the method, if any, provided in the
Construction Change Directive for determining the proposed adjustment in the Contract
Sum or Contract Time.

7.3.3 Disagreement. < If the Contractor.does not promptly indicate its disagreement
with the method of pricing provided inthe Construction Change Directive, Contractor
shall be deemed to agree«with the method of pricing the change. If the Contractor
indicates it disagreement with the method of pricing or if no method of pricing is
provided in the Construction. Change Directive, the increase in cost or credit to the
Contract Sum for the change shall be determined by cost in accordance with
Subparagraph 7.4.1(3) and the provisions of Subparagraphs 7.4.2, 7.4.3 and 7.4.4 shall
apply to the change.

7.3.4° Agreement. »A Construction Change Directive is effective immediately whether
or not it'is\signed by the Contractor. If the Contractor signs a Construction Change
Directive such agreement shall be effective immediately and shall be recorded as a
Change Order.

Computation of Cost or Credit for Changes
7.4.1 Cost or Credit. The cost or credit to the County resulting from a change in the
Work shall be determined by County by one or more of the following methods:

Q) Mutual acceptance of a lump sum properly itemized and supported by
sufficient substantiating data to permit evaluation;

(2) Unit prices stated in the Contract Documents or subsequently agreed
upon;
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3) By cost, as defined in (a), (b), (c) and (d) below, properly itemized and
supported by sufficient substantiating data to permit evaluation, plus
agreed to markup for overhead and profit as defined in (e) below. Such
costs shall be itemized by craft directly allocable to the change_in the
Work:

@) Cost of materials, including cost of transportation and delivery;

(b) Cost of labor, including social security, and, unemployment
insurance, and fringe benefits required by agreement and Werkers'
Compensation insurance;

(c) Rental value of equipment and machinery, exclusive of hand tools;
(d)  Sales tax; insurance; permit costs and bond premiums;

(e) Mark-up to Contractor, Subcontractors, and Sub-subcontractor for
overhead, profit and _other expenses which are not specifically
included in (a) through.(d) above shall not exceed the following
amounts:

() Fifteen (15%) of the cost of that portion of the Extra Work to
be performed by the Contractor with its own forces.

(i) Fifteen percent (15%) of the cost of that portion of the Work
to be perfermed by a Subcontractor or Sub-subcontractor
with "its own forces, plus 5% for the Contractor. Total
combined Contractor, Subcontractor, and Sub-subcontractor
fee shall not exceed 20%.

()] Cost of Extra Work shall not include any of the following:

() Superintendent(s)

() Assistant Superintendent(s)

(iii)  Project Engineer(s)

(iv)  Project Manager(s)

(v)  Scheduler(s)

(vi)  Estimator(s)

(vii) Incidental Drafting or Detailing

(viii) Small tools (Replacement value does not exceed $300)

(ix)  Office expenses including staff, materials and supplies
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(x)  On-Site or off-site trailer and storage rental and expenses
(xi)  Site fencing

(xii) Utilities including gas, electric, sewer, water; telephone,
facsimile, copier equipment

(xiii) Data processing personnel and equipment

(xiv) Federal, state, or local business income and franchise taxes

7.4.2 Credits. The amount of credit to be allowed by the Contractor to the County for
a deletion or change, which results in a net decrease in the Contract Sum, shall be
actual net cost as determined herein. The amount of deduct/credit for liquidated
damages shall be in accordance with the Agreement. When both additions and credits
covering related Work or substitutions are involved in a change, the allowance for
overhead and profit shall be figured on the basis.of netiincrease/decrease, if any, with
respect to that change.

7.4.3 Contractor Maintenance ©f Records. In the event that Contractor is directed to
perform any changes to the Wark, or should Contractor encounter conditions which the
Contractor believes would .obligate the County to adjust the Contract Sum and/or the
Contract Time, Contractor shall maintain detailed records of the cost of such changes
on a daily basis. Such records shalliineclude without limitation hourly records for labor
and construction equipment<and itemized records of materials and equipment used
each day in connection with the performance of any change to the Work. In the event
that more than one change. to the Work is performed by the Contractor in a calendar
day, Contractor shall maintain separate records of labor, construction equipment,
materialsyand equipment for each such change. In the event that any Subcontractor or
Sub-subcontractor, of any tier, shall provide or perform any portion of any change to the
Work, Contractor shall require that each such Subcontractor and Sub-subcontractor
maintain records in accordance with this Article. Each daily record maintained
hereunder shall be signed by Contractor's Project Representative; such signature shall
be deemed Contractor’'s representation and warranty that all information contained
therein is true, accurate, complete, and relates only to the change referenced therein.
All records maintained by a Subcontractor and Sub-subcontractor, of any tier, relating to
the costs of a change in the Work shall be signed by such Subcontractor's authorized
Project Manager or Superintendent. Such records shall be forwarded to County's
Project Manager on the day the Work is performed (same day) for independent
verification. In the event that Contractor shall fail or refuse, for any reason, to maintain
or make available for inspection, review, and/or reproduction such records, adjustments
to the Contract Sum or Contract Time, if any, on account of any change to the Work
shall be determined by County which shall be binding upon Contractor. Contractor's
obligation to maintain records hereunder is in addition to, and not in lieu of, any other
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Contractor obligation under the Contract Documents with respect to changes to the
Work.

7.4.4 Payment of Undisputed Amounts. Pending final determination of the total cost
of a Change, amounts not in dispute for such changes in the Work shall be included in
Applications for Payment accompanied by an approved Change Order, Construction
Change Directive or Written Amendment to Contract, indicating the Parties’ agreement
with part or all of such costs.

Authority to Approve Changes

7.5.1 County’s Project Manager’'s Authority. The County’s Project Manager must
authorize any change in the Work. Such changes shall be effected by written order
approved by the Director or County of San Bernardino Board of Supervisors and shall
be binding on the Contractor.

7.5.2 Verbal Changes. Any oral order, direction, instruction;  interpretation, or
determination from the County (collectively "Verbal,Change") which, in the opinion of
the Contractor, causes a Scope Change’in the Work, or otherwise requires an
adjustment to the Contract Sum or the Contract Time, shall be treated as a Change
Order Request only if the Contractor gives the’ County written notice within ten (10)
calendar days of the Verbal Change.and prior to acting in accordance therewith. Time
is of the essence in Contractor’'swritten notice pursuant to the preceding sentence, so
that the County can promptly investigate and consider alternative measures to address
the Verbal Change giving rise to Contractor's notice.  Accordingly, Contractor
acknowledges that its failure, for. any reason, to give written notice within ten (10)
calendar days of such Verbal Change. shall’'be deemed Contractor's waiver of any right
to assert or Claim any entitlement to an adjustment of the Contract Time or the Contract
Sum on account of such NVerbal Change. The written notice shall state the date,
circumstances, extent of adjustment to the Contract Sum or the Contract Time, if any,
requested and the source of the Verbal Change. Any such Verbal Change shall not be
treated as@ change and the Contractor hereby waives any Claim for any adjustment to
the Contract Sum or the Contract Time on account thereof.

7.5.3 Unauthorized Work.  Any Work performed by the Contractor not indicated on
the Contract Documents or any changes in the Work performed or provided by the
Contractar, without notice to the County and written approval by County, shall be
considered unauthorized by the County and performed at the sole expense of the
Contractor. Unauthorized work so performed will not be measured or paid for and no
extension/of Contract Time will be granted on account thereof. Any such unauthorized
work-may be ordered removed at the Contractor's sole cost and expense. The failure of
the County to direct or order removal of such unauthorized work shall not constitute
acceptance or approval of such work nor relieve the Contractor from any liability on
account thereof.

RESD - Project Management Division - General Conditions - 57



7.6  County Originated Proposal Request

County may issue a request, in writing, to Contractor, describing a proposed change to the
Work and requesting the Contractor submit an itemized proposal in a format acceptable to
County within ten (10) calendar days after County issues the request. The<Contractor's
proposal shall include an analysis of impacts to Contract Sum and Contract Time, if any, to
perform additional work, or delete Work, as applicable, including the effects'and impacts, if
any, on unchanged Work, estimates of costs (broken down by the cost categories listed in the
Agreement and/or Paragraph 7.4 herein), and Contractor's proposed methods to minimize
costs, delay, and disruption to the performance of the Work. If Contractor fails to submit a
written proposal within such period of time, it shall be presumed that the change described in
the County's original proposal request will not result in an inerease to'the Contract Sum or
Contract Time and the change shall be performed by Contractor without additional
compensation. County's proposal request does not authorize the Contractor to commence
performance of the change, unless otherwise specified in writing. If ‘County desires that the
proposed change be performed, the Work shall be authorized according to the Change Order
or Construction Change Directive procedures set farth above.

7.7 Contractor Originated Change Order Request{(COR)

If the Contractor alleges that instructions issued by the County after the effective date of the
Contract may result in changes to the Contract Sum or Contract Time or if the Contractor
otherwise becomes aware of the need for or desirability of a change in the Work, Contractor
may submit a written Change Order Request ("COR") to the County in writing, in a format
acceptable to County and in accordance with the‘notice provisions and other requirements of
Paragraph 4.3 above for Claims. The COR must specify the reasons for the proposed change,
cost impacts and relevant circumstances and impacts on the Construction Schedule. The
document shall be complete in‘its description of the Work, its material and labor quantities and
detail, and must support and justify the Costs and credits claimed by the Contractor. A CPM
schedule fragnetds required to support and justify any additional Contract Time of performance
requested by the Contractor. The County will not review any COR which is incomplete. The
Contractor may request additional compensation and/or time through a COR but not for
instances that occurred more than ten (10) calendar days prior to the notice date. Contractor's
failuretoinitiate.a COR within this ten-day period or to provide detailed back-up documentation
to substantiate the COR within thirty (30) calendar days of the initial written notice shall be
deemed a waiver of the right to adjustment of the Contract Sum or the Contract Time for the
alleged change. 'Any COR that is approved by the County will be incorporated in a Change
Order, Construction Change Directive or Written Amendment to Contract. If the COR is denied
by the County, the Contractor shall not proceed with the Work described in the COR.

7.8 » Audit Rights

With respect to any Change Order, Construction Change Directive or Written Amendment to
Contract resulting in an increase in the Contract Sum, the Contractor shall afford (and shall
require its Subcontractors to afford) access to the County at all reasonable times to any books,
correspondence, instructions, receipts, vouchers, memoranda and records of any kind relating
thereto, all of which shall be maintained by the appropriate parties for a period of at least five
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(5) years from and after the date the County makes payment on account of such Change
Order, Construction Change Directive or Written Amendment to Contract. The Contractor
authorizes the County (and shall requires its Subcontractors to authorize the County) to check
directly with any suppliers of labor and material with respect to any item chargeable to the
County, to confirm balances due and to obtain sworn statements and waiver of liens, all if.the
County so elects.

8 SCHEDULE AND EXTENSIONS OF TIME
8.1Definitions

8.2

Rev. 03/26/15

8.1.1 Contract Time. The Contract Time is the period of time allocated in the
Contract Documents from the date of commencement pravided in County's Notice to
Proceed for Final Completion of the Work.

8.1.2 Commencement. The Date of Coammencement of the Work is the date
provided in County's Notice to Proceed.

8.1.3 Substantial Completion. The date off Substantial Completion is the date
determined by County and certified.by.the County in accordance with Paragraph 9.6
below and the terms of this Agreement.

Progress and Completion

8.2.1 Time is of the Essence. Time limitssStated in the Contract Documents are of the
essence of the Contract. By executing the Agreement and any Modifications relating to
Substantial Completionior Contract Time the Contractor agrees and confirms that the
Contract Time is a reasonable period for performing the Work and that Contractor is
able to complete the Work by .that date.

8.2.2 Commencement. The Contractor shall not knowingly prematurely commence
operations on the Site or elsewhere prior to the effective date of insurance and bonds
required to be furnished by the Contractor to County as specified in the Agreement.
The Date of Commencement of the Work shall not be changed by the effective date of
such insurance and bonds.

8.2.3 Completion. The Contractor shall proceed expeditiously with adequate labor
and supervision to achieve Final Completion within the Contract Time.

8.2.4 Notice to Proceed. The Contract shall commence the Work required by this
Contract within ten (10) calendar days of the date specified in the notice from the
County to proceed with the Work.

8.2.5 Expeditious Work. Contractor shall proceed expeditiously with adequate forces
and shall complete the Work by the date specified in the Contract Documents. If
Contractor is not diligently proceeding with the prosecution of the Work as scheduled,
Contractor shall, immediately and at no additional cost to the County, take measures
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necessary, including working such overtime, and additional shifts as may be required to
correct such delays.

Contractor’s Schedules
8.3.1 Project Schedule. Unless otherwise provided in the Agreement_or Technical

Specifications, within fourteen (14) calendar days after the Date of Cammencement,
Contractor shall submit a baseline Project Schedule for the Work for eomment and
approval by County. The baseline Project Schedule shall include, but not be limited to:

(1)

(2)

3)

(4)

(5)

(6)
(7)

(8)

A CPM format that incorporates all activities with.descriptions, sequence,
logic relationships, duration estimates, resource-loading, .and  other
information required for all pre-construction and construction activities.

Activities to be integrated and shown in the CPM network shall include all
milestones representing the Contractor's submittal dates and activities
representing the County’s review.period of each submittal (which review
period shall in no case be scheduled for less than 15 working days);
Contractor's procurement «0f materials and equipment; submittals;
manufacture and/or fabrication, testing andrdelivery to the jobsite of
special material and _major “equipment; equipment installation and
preliminary, final and‘performance testing of equipment or systems.

Activities showing the start and finish dates for all temporary works; all
construction of mock-ups, and prototypes and/or samples.

Activities' showing start and finish dates of owner-furnished items and
interface requirements dates with other contractors; regulatory agency
approvals; and permits required for the performance of the work.

Activities showing start and finish of tenant programming (as appropriate),
modular furniture, tenant improvement work and phased occupancy.

Close-out activities.

The schedule shall consider all foreseeable factors or risks affecting or
which may affect the performance of the work, including historical and
predicted weather conditions, Applicable Laws, regulations or collective
bargaining agreements pertaining to labor, transportation, traffic, air
guality, noise and any other applicable regulatory requirements.

The Contractor shall attach a narrative report which explains assumptions
used for activity durations, its assumptions regarding crew sizes,
equipment requirements and production rates, any potential areas of
concern or specific areas requiring coordination it may have identified and
any long-lead time materials or equipment.
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(9) Time units for all schedules shall be in calendar days, and no construction
activity shall have a duration greater than 30 calendar days without
County approval.

Upon the County’'s approval, the Project Schedule shall be deemed to be a
Contract Document. Any revisions or updates to the Projectd Schedule are
subject to review and approval by County.

8.3.1.1 The County’s review of the form and general content, of the baseline
Project Schedule is for the purpose of determining, in its_judgment, whether the
following requirements are satisfied:

(1)  Schedules are suitable for monitoring progress of the Work;

(2)  Schedules provide necessary data about the timing of the County’s
decisions on the County furnishedritems, including furniture, equipment
and occupancy;

(3)  Schedules are in sufficient detail'to demonstrate adequate planning
for the Work; and

(4)  Schedules represent a practical plan to complete the Work within
the Contract Time:!

8.3.1.2 Contractor shall plan, develop, supervise, control, and coordinate the
performance of theAWork so that the progress and the sequence and timing of Work
activities conform to the<current accepted Project Schedule. Contractor shall
continuously obtain from Subcontractors information and dates about the planning
for and progress of the Work, the ordering and fabrication of materials, required
Submittals, and the delivery of equipment, shall coordinate and integrate such
information and data into updated Project Schedules and “As-Built” Drawings and
specifications, and shall monitor the progress of the Work and the delivery of
equipment. »Contractor shall act as the expeditor of potential and actual delays,
interruptions,” hindrances, or disruptions for its own forces and those forces of
Subcontractors, regardless of tier. Contractor shall cooperate with the County in the
development of the Project Schedule and updated Project Schedules.

8.3.1.3/ The County’'s acceptance of or its review comments about any Project
Schedule or scheduling data shall not relieve Contractor from its sole responsibility
to plan for, perform, and complete the Work by the Contract Time. Acceptance of or
review comments about any Project Schedule shall not transfer responsibility for any
Project Schedule to the County nor imply their agreement with (1) any assumption
upon which such schedule is based on or (2) any matter underlying or contained in
such schedule.

8.3.1.4 Failure of the County to discover errors or omissions in schedules that it
has reviewed, or to inform Contractor that Contractor, Subcontractors, or others are
behind schedule, or to direct or enforce procedures for complying with the Project
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Schedule shall not relieve Contractor from its sole responsibility to perform and
complete the Work by the Contract Time and shall not be a cause for an adjustment
of Contract Time or the Contract Sum.

8.3.2 Format. Unless otherwise provided in the Agreement or Technical
Specifications, the Project Schedule shall be in a detailed precedence CPM or Microsoft
type format satisfactory to the County, which shall also: (i) provide a graphic
representation of all activities and events that will occur during performance of the
Work; (ii) identify each phase of construction and maintenance; and (iii) set forth dates
that are critical in ensuring the timely and orderly completion of.the Work in accordance
with the requirements of the Contract Documents (hereinafter referred to as Milestone
Dates). At a minimum the Project Schedule shall depict the schedule for Work on a
discipline by discipline and trade by trade basis and tasks,within each discipline and
trade. The Project Schedule shall include: (i) proposed activity /sequences and
durations; (ii) Milestone Dates for receipt and approval of pertinent information,
including County-supplied information and approvals by public authorities having
jurisdiction over the Project; (iii) dates for preparation and processing of Shop Drawings,
Product Data, and Samples; (iv) dates far delivery of materials or equipment requiring
long-lead time procurement; (v) County's occupancy/use requirements showing portions
of the Project having occupancy priority; (vi) the estimated date of Substantial
Completion and Final Completion; and (vii). other,information reasonably required by
County. Upon review and acceptance by the County of the baseline Project Schedule,
the baseline Project Schedule shall be deemed part of the Contract Documents. If not
accepted, the baseline Project Schedule shall be promptly revised by the Contractor in
accordance with the reecommendations. of the County and re-submitted for acceptance.

8.3.3 Updates. With each Application for Payment submitted by Contractor (other
than the Final Application for Payment), the Contractor shall submit to the County an
updated Project Schedule revised to include, at a minimum:

8.3.341 . Monthly update/status of electronic database shall include recording of all
Actual Start. Dates and Actual Finish Dates and status of activities in progress.

8.:3:3.2 Review of “planned” versus “actual” work force allocations and progress
for the preceding month.

8.3.3.3 Reviews of revisions, added or deleted work and how those activities are
being integrated into the Contractor’s work plan.

8.3.3.4 Review of the Contractor’s interface and coordination with other work on
the Project.

8.3.3.5 Review of all impacts to the Work during the preceding month and to date,
Contractor evaluation of those impacts and any recovery plans or remedial actions
required to comply with the contract schedule.

If the Contractor does not submit an updated Project Schedule with an Application for
Payment, County may withhold payment, in whole or in part. In the event any update to
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the Project Schedule indicates any delays to the Contract Time that are the fault of
Contractor or others for whom Contractor is responsible, the Contractor shall propose
an affirmative plan to correct the delay, including overtime and/or additional labor, if
necessary. In no event shall any Project Schedule Update constitute an adjustment in
the Contract Time, any deadline, or the Contract Sum unless any such adjustment is
agreed to by the County and authorized pursuant to Change Order, Construction
Change Directive, or Written Amendment to Contract.

8.3.4 Extraordinary Measures. In the event the County determines thatthe
performance of the Work has not progressed or reached.the level of completion
required by the Contract Documents, the County shall have the right to order the
Contractor to take corrective measures necessary 10 expedite the progress of
construction, including, without limitation, the Extraordinary. Measures as provided in
Paragraph 2.8 herein.

8.3.5 Early Completion. While the Contractor'may.schedule completion of the Project
earlier than the date established by the Contract Documents, no additional
compensation shall become due the Contractor for the use of float time between the
Contractor's projected early completion “date <and the date for Final Completion
established by the Contract Documents.except any bonus or penalty provisions set forth
in the Contract Documents, which would take precedence over and supersede this
Paragraph.

8.3.6 Schedule of Submittals. . Unless otherwise provided in the Agreement or
Technical Specifications, within wten (10) calendar days after the Date of
Commencement, the.Contractor shall'prepare and keep current, for the County's review
and approval, a Schedule of/Submittals for Shop Drawings, Product Data, Samples, and
similar submittals, coordinated with the baseline Project Schedule and allowing the
County reasaonable time to review. Contractor shall be solely responsible for any delay,
disruption, dmpact, loss of efficiency or other loss, arising directly or indirectly from
Contractor's failure to manage submittals properly.

8.3.7 Procurement Schedule. Unless otherwise provided in the Agreement or
Technical Specifications, within ten (10) calendar days after the Date of
Commencement, Contractor shall prepare and keep current, for County's approval, a
schedule for procurement of materials and equipment which is coordinated with the
baseline Project Schedule and allows the County reasonable time to review. Contractor
is solely responsible for any delay, disruption, impact, loss of efficiency, or other loss
arising-directly or indirectly from Contractor's failure to properly manage procurement of
equipment and materials.

8.3.8 Performance. The Contractor shall perform the Work in accordance with the
most recent Project Schedule and Schedule of Submittals approved by the County. The
Contractor shall monitor the progress of the Work for conformance with the
requirements of the Project Schedule and shall promptly advise the County of any
delays or potential delays.
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Delays and Extensions of Time

8.4.1 Non-Compensable Force Majeure Events.
8.4.1.1 Definition. "Force Majeure" shall mean any of the following events, which
materially and adversely affect Contractor's obligations hereunder and which event
could not have been avoided or prevented by due diligence and use of reasonable
efforts by Contractor: earthquake, fire, flood, epidemic, blockade, rebellion, war,
terrorism, riot, act of sabotage, or civil commotion; discovery of any archaeological,
paleontological or cultural resources; spill of hazardous substances by a.third party
at or near the Site which is required to be reported to the Federal or California
Environmental Protection Agency, Toxic Substances Control;.or discovery at, near,
or on the Site of any species listed as "threatened". or "endangered", under the
Federal or California Endangered Species Act.

8.4.1.2 Remedies. If the critical path of the Work is delayed by Force Majeure
events, provided that the aforesaid causes were not foreseeable and did not result
from the acts of the Contractor, and provided further that the Contractor has taken
reasonable precautions to prevent further delays owing to such causes, then the
Contractor may pursue remedies for adjustment of.the Contract Time in accordance
with Paragraph 4.3 above. Unless the Force Majeure event damages the Work at
the Project Site, Contractor will net-be.entitled,to an adjustment in the Contract Sum.

8.4.1.3 Rain Days/Inclement Weather.. For purposes of granting time extensions
pursuant to this subparagraph and in accordance with the Claims procedures set
forth in Paragraph 4.3herein, resulting from unworkable days due to rain/inclement
weather which were not reasonably _foreseeable, the Contractor and County agree
that the impact offrainfall/inclement weather for which the Contractor is not entitled to
a time extension is a total of ten (10) Work Days per year ("Rain Days"). The
Contractor shall account for the above number of Work Days for which the effects of
rainfall/inclement weather are expected to prevent Work in the Project Schedule as
set forth in Subparagraph™ 8.3 herein and shall obtain County's approval of
Contractor’s use of each Rain Day before requesting extension of the Contract Time.

8.4.2 Compensable County-Caused Delays. If the date for Final Completion of the
Work'is delayed as a result of the wrongful acts or negligence of the County or anyone
for whom  County is legally liable and the delays are unforeseeable and are
unreasonable under the circumstances involved, the Contractor shall be entitled to an
equitable adjustment of the Contract Time and/or compensation for reasonable
additional costs directly resulting from such delays, but not for any additional home
office overhead, profit or fee, subject to the requirements of Article 8 herein, and further
provided Contractor complies with the notice and procedural requirements of Articles 4
and 7 herein.

8.4.3 Concurrent Delays. To the extent the Contractor is entitled to an extension of
Contract Time due to an excusable delay, but the performance of the critical path of the
Work would have been otherwise suspended, delayed, or interrupted by the fault or
neglect of the Contractor or by an unexcusable delay, the Contractor shall not be
entitled to any additional cost during the period of such concurrent delay.
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8.4.4 Float. Critical Work activities are defined as Work activities which, if delayed or
extended, will delay the scheduled completion of the milestones and/or time of
completion. All other Work activities are defined as non-critical Work activities and are
considered to have float. Float is defined as the time that a non-critical Work activity
can be delayed or extended without delaying the scheduled completion of \the
milestones and/or time of completion. Float is considered a Project resource available
to either party or both parties as needed. Once identified, Contractor shall monitar,
account for, and maintain float in accordance with Critical Path Methodology.

Delays of any non-critical Work shall not be the basis for an extension of Contract Time
until the delays consume all float associated with that nen-critical Work activity and
cause the Work activity to become critical.

It is acknowledged that County-caused time savings (i.e., critical path submittal reviews
returned in less time than allowed by the Contract Documents; approval of substitution
requests which result in a savings of time for Contractor, etc.) create shared float.
Accordingly, County-caused delays may be offset by County-caused time savings.

8.4.5 Shortage of Material. An extension of.time will'not be granted by the County for
a delay caused by a shortage of materials, except County-furnished materials, unless
the Contractor furnishes to the County documented proof that the Contractor has made
every effort to obtain such materials from every known source within reasonable reach
of the Work. The Contractor shall also submit proof, in the form of network analysis
data that the inability to obtain such materials' when originally planned did, in fact, cause
a delay in Final Completion of the Work which could not be compensated for by revising
the sequence of operations. Ceunty will 'consider only the physical shortage of material
as a cause for extension ofime. The County will not consider any claim that material
could not be obtained at a reasonable, practical, or economical cost, unless it is shown
to the satisfaction of the County that such material could have been obtained only at
exorbitant qrices, entirely inconsistent with current rates taking into account the
guantities Involved and the usual practices in obtaining such quantities and that such
fact cauld not have been known or anticipated at the time the Contract was entered into.

8:4.6 »Utility and Agency Delays. Contractor is aware that governmental agencies, gas
companies, electrical utility companies, water districts, and other utilities and agencies
may be required to approve a proposed installation. Contractor has endeavored and
will continue to use its best efforts to include the cost of such anticipated delays and
related costs which may be caused by such utilities and agencies in the Contract Sum.
Thus, Contractor is not entitled to make claim upon the County for damages or delays
arising from the delays caused by such utilities and agencies. Furthermore, the
Contractor has included time periods for such governmental approval in the Project
Schedule and is not entitled to an extension of time for delays caused by governmental
agencies from which Contractor must obtain approvals.

8.4.7 Contractor Fault. No extension of time will be granted under this Article 8 for
any delay to the extent: (i) that performance was so delayed by any Contractor induced
causes, including but not limited to the fault or negligence of the Contractor or its
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Subcontractors; or (ii) for which any remedies are provided for or excluded by any other
provision of the Contract.

8.4.8 Contract Modification. A Change Order, Construction Change Directive, or
Written Amendment to Contract will be issued by the County to the Contractor within a
reasonable period of time after approval of a request for extension of time, specifying
the number of days allowed, if any, and the new date or number of calendar days after
the date of commencement for completion of the Work or specified pertions of the Work.

8.4.9 No Release of Surety. An extension of time granted._shall"net release the
Contractor's surety from its obligations. Work shall continue ‘and be carried on in
accordance with all the provisions of the Contract and said Contractsshall be and shall
remain in full force and effect during the continuance and until the completion and Final
Acceptance of the Work covered by the Contract unless formally suspended or annulled
in accordance with the terms of the Contract.

8.4.10 No Waiver. Neither the grant of an extension of time beyond the date fixed for
Final Completion of the Work, nor the performance and acceptance of any part of the
Work or materials specified by the Contract after.the time specified for Final Completion
of the Work, shall be deemed to be a _grantof any future extensions, a wavier by the
County of the County's right to abrogate this Contract for abandonment or failure to
complete within the time specified, or to impose and deduct damages as may be
provided in the Contract Documents.

Liquidated Damages

8.5.1 County and Cantractor recognize that time is of the essence in this Agreement
and that the County may suffer financial loss in the form of lost grant funds, additional
contract administration expenses, and loss of public use if the Work is not completed
within the Contract Time, ineluding any extensions thereof allowed in accordance with
the Contract Documents.

8.5.2 Contractor and County agree to liquidate damages with respect to Contractor's
failure to achieve Final Completion of the Work within the Contract Time. The Parties
intend.for the liquidated damages set forth herein to apply to this Contract as set forth in
Government Code Section 53069.85. Contractor acknowledges and agrees that the
liquidated damages are intended to compensate County solely for Contractor's failure to
meet the deadline for Final Completion and shall not excuse Contractor from liability
from any other breach, including any failure of the Work to conform to the requirements
of the Contract Documents.

8.5.3 In the event that Contractor fails to achieve Final Completion of the Work within
the Contract Time, Contractor agrees to pay County the amount per day designated in
the Contract and/or Special Conditions for liquidated damages for each calendar day
that Final Completion is delayed.

8.5.4 Contractor acknowledges and agrees that the foregoing liquidated damages
have been set based on an evaluation by County of damages that it will incur in the
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event of the late completion of the Work. Contractor and County agree that because of
the nature of the Project it would be impractical or extremely difficult to fix the amount of
actual damages incurred by the County due to a delay in completion of the Work.
Accordingly, the County and Contractor have agreed to such liquidated damages to fix
Contractor's costs and to avoid later disputes. It is understood and agreed, by
Contractor that any liquidated damages payable pursuant to this Agreement are not a
penalty and that such amounts are not manifestly unreasonable under the
circumstances existing as of the effective date of this Agreement.

8.5.5 It is further mutually agreed that County shall have the.right to deduct liquidated
damages against progress payments or retainage and that the County will issue a
unilateral Construction Change Directive and reduce the/Contract Sum,accordingly. In
the event the remaining unpaid Contract Sum is insufficient.to.cover the full amount of
liquidated damages, Contractor shall pay the difference to County.

9 PAYMENTS AND COMPLETION
9.1 Contract Sum
The Contract Sum, including authorized adjustments, is the total maximum amount payable by
the County to the Contractor for performance of the Work under the'Contract Documents.

9.2 Schedule of Values

Within fourteen (14) calendar days after the Date of. Commencement, Contractor shall submit
to the County a Schedule of Values allocated to various portions of the Work. The Schedule of
Values shall be approved by the County in writing. The Schedule of Values shall be prepared
in such a manner that each major item of Work assigned to Contractor and to each separate
Subcontractor is shown as assingle line itemon AIA Document G703 (or other form as required
by County) and supported by such data to substantiate its accuracy as the County may
require. The approved Schedule of Values shall be used as a basis for reviewing the
Contractor's Applications for Payment.

9.3 Applications for Payment
9.3.1 AApplications for Payment. The Contractor shall submit to the County an itemized
Application for. Payment, utilizing a form approved in writing by the County, for
operations completed in accordance with the Schedule of Values and the payment
provisions.of the Agreement. Such Application shall be notarized, if required by County,
and supported by such data substantiating the Contractor's right to payment as the
County may require, including copies of requisitions from Subcontractors and Suppliers.

9.3.1.1 Payment will be made on valuation of Work done as of the twenty-fifth of
each month, and such application shall be submitted approximately five (5) days
before the end of the month.

9.3.1.2 No payments made to the Contractor, nor partial or entire use or
occupancy of the Work by the County, shall be acceptance of any Work or materials
not in accordance with the Contract Documents.

9.3.2 Based on California Public Contract Code Section 20104.50 and the Contract
Documents, each Application for Payment shall be reviewed by the County as soon as
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practicable after receipt for the purpose of determining that the payment request is
proper. Any Application for Payment determined not to be suitable for payment shall be
returned to Contractor not later than seven (7) calendar days after receipt. Any returned
Application for Payment shall be accompanied by a document setting forth in writing the
reasons why the payment request is not proper. The County shall make any progress
payment within 30 days after receipt of an undisputed and properly submitted
Application for Payment from the Contractor.

9.3.21

Such Applications for Payment shall not include requests for payment of

amounts the Contractor does not intend to pay to a Swubcontracter or material
supplier because of a dispute or other reason, or as to which an appropriate
conditional or unconditional waiver and release of rights upon payment has not been

provided.

9.3.3 Documentation. As a condition precedent to County's manthly‘progress payment

to Contractor, Contractor shall submit with eaech Application for Payment the following
documentation:

(1)

(2)

3)

(4)
(5)

(6)

Updated Schedules of Values, <invoices 'and requisitions from all
Subcontractors, Sub-subcontractors and suppliers performing Work
covered by the Application for.Payment;

Completed and executed form of conditional waiver and release of rights
upon progress payment in accordance with California Civil Code Section
8132, from¢Contractor.and its.Subcontractors covering the amount of the
current Application for Payment;

Completed and executed forms of unconditional waiver and release of
rights upon progress payment in accordance with California Civil Code
Section 8134, from Contractor and its Subcontractors covering the amount
of the previous Application for Payment (but no later than two months prior
to the current Application for Payment);

Reserved.

At its sole discretion, the County reserves the right to request (i) an
executed subcontract including bonds, insurance, -certificates, and
endorsements and all other exhibits and attachments for each item of
material, labor and service for which a disbursement has been requested
and (ii) certifications from each Subcontractor and Sub-subcontractor of
any tier, that each is current in the payment of any supplemental fringe
benefits required pursuant to any collective bargaining agreement to which
any such Subcontractor or Sub-subcontractor is a Party or is otherwise
bound; and

Such other documentation as the County may reasonably request.
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Any Payment made by County to Contractor in the absence of any of the preceding
documents in no way relieves the Contractor from providing all these documents for the
current and/or any future payment.

9.33.1
progress

As a further condition precedent to County's obligation to make monthly
payment to Contractor, Contractor must be current in its submittal of

documentation required by the Contract Documents including, but not.limited to the

following:

(1) A Subcontractor Procurement Log listing..executed. subcontracts
including bonds, insurance, certificates, and endorsements and all other
exhibits and attachments for each item of material,/labor. and service for
which a disbursement has been requested;

(2) Log of all licenses, leases, permits, approvals' and agreements
relating to the construction of the Project;

3) Contractor’s daily logs;

4) Record Documents andAs-Built Drawings and Specifications
updated with currentsProject. information as described in Subparagraph
3.10.1 above;

(5) Updated Project Schedule;
(6) RFI Log;

(7 Change Order Request Log and Change Order Log, including a list
of any Change Orders and Construction Change Directives, contemplated
or under negotiation at the date of such payment request, the status, and
a rough order of magnitude cost for each such change.

(8) Certified Payrolls for the time period covered in the Application for
Payment.

Any. payment made by County to Contractor in the absence of any of the
preceding documents in no way relieves the Contractor from providing all these
documents for the current and/or any future payment.

9.3.4 |Initial

Payment Application. Contractor shall ensure that all administrative

actions, submittals, payment procedures and requirements set forth in the Contract
Documents for the first Application for Payment must precede or coincide with the initial
Application for Payment, including:

(1) A description of the types of Work and the amounts thereof to be
provided by the Contractor (as opposed to the Subcontractors);

(2)  Alist of Subcontractors, principal suppliers and fabricators;
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(3) A Submittal Schedule;
4) Copies of all necessary permits;

(5)  All insurance certificates and endorsements for Contractor and all
Subcontractors are in place;

(6) Payment and Performance Bonds for. Contractor and
Subcontractors, as applicable, are in place; and

(7)  Job signs have been installed.

9.3.5 Payment to Subcontractors. Within seven (7) ‘calendar days of Contractor’s
receipt of payment from County for Work performed by a Subeontractor, the Contractor
shall pay all Subcontractors for and on account of Work on the Contract performed by
each. The Contractor shall by appropriate agreement with each’ Subcontractor and
Supplier, require each Subcontractor to make payments to Sub-subcontractor in a
similar manner. The County will, on request, /furnish to a Subcontractor, Sub-
subcontractor, or supplier, if practicable, information..regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the
County on account of portions of the Wark.done by each.

9.3.6 Substantial Completion Payment Application. Following the determination of
Substantial Completion by the County's Project Manager and approval thereof by
County, the Contractor< shall 'submit an/Application for Payment at Substantial
Completion. In addition to submittals® required for all applications for progress
payments, the Contractor shall complete the following administrative actions and
submittals, all of which'shall precede or coincide with this application:

(1) List all incomplete items of Work and the value of each item of incomplete
Work;

(2) Obtain and submit all documentation necessary to enable the County’s full
and wunrestricted use of the Work or portions thereof, and access to
services and utilities, and to supply any change-over information
necessary to the County’s occupancy, use, operation, and maintenance;

3) Discontinue and remove temporary facilities and services from the Site,
along with construction tools and facilities, forms, and similar items except
for Contractor’s field office;

(4)  Obtain all temporary occupancy permits and similar approvals for the use
of the facilities;

(5) Inspect, test, and adjust performance of every system of facility of the
Work to ensure that overall performance is in compliance with terms of the
Contract Documents;
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(6) Submit a report of such test results to the County;

(7 Provide instruction for the County’s operating personnel on systems and
equipment operational requirements;

(8) Report performance of completed installations after adjustment “that
appear unable to comply with the requirements of .the Contract
Documents; and

(9)  Submit the operating manual(s) for operating and maintaining the building.

9.3.7 Warranty of Title. The Contractor warrants that title to all Work covered by an
Application for Payment will pass to the County no later than the‘time of payment. The
Contractor further warrants that upon submittal of an Application for Payment all Work
for which Applications for Payment have been previously issued and payments received
from the County shall, to the best of the Contractor's knowledge, information, and belief,
be free and clear of liens, stop notices, claims, security interests, or encumbrances in
favor of the Contractor, Subcontractors, Sub-subcontractors, material suppliers, or other
persons or entities making a claim by reason,of having provided labor, materials, and/or
equipment relating to the Work. This provision‘shall not relieve the Contractor from the
responsibility for materials and Work upen which payments have been made, the
restoration of damaged Work, or waive the right of the County to require the fulfillment
of the terms of the Contract.

9.3.8 Cash Allowance. <Whenever. the Specifications provide a lump sum amount for
specified Work, the Contractor. shall include that amount in his bid for the designated
Work, and the stated .amount shall be deemed to include the full allowance. Any
difference in cost to the Cantractor from the supplier shall be added to or deducted from
the Contract Sum.

9.3.9 Equipment or Materials." If, during the progress of the Work, the Contractor, with
the written approval of the County, purchases and stores in an approved manner on the
Site any equipment or materials required to complete the Work prior to the normal need
of such equipment.or materials, Contractor will be paid on the same basis as provided
in Paragraph 9.3, except that the value of such materials or equipment shall be claimed
as a separate item and so reported until it shall have been incorporated in the Work.
County will not pay for the materials or equipment at the time they are ordered and will
not pay for materials or equipment until they are delivered to the Site.

9.39.1 If required by the County, such payments shall be conditional upon
submission by the Contractor of bills of sale, or such procedure as will establish the
County Title to such equipment or materials, or otherwise adequately protect the
County’s interests.

9.3.9.2 Any equipment or materials stored and paid for by the County prior to
being incorporated in the Work shall not be used for any other purpose and shall not
be removed from the Site.
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Decisions to Withhold Payment

9.4.1 Basis for Decision to Withhold. The County's Project Manager may withhold
payment in whole or in part, to the extent reasonably necessary to protect the County.
If the County's Project Manager is unable to approve payment in the amount of the
Contractor's Application for Payment, the County's Project Manager will notify:the
Contractor of the reasons for failing to approve the payment. If the.Contractor and
County's Project Manager cannot agree on a revised amount, the County's Project
Manager will promptly issue payment for the amount for which the County's Project
Manager is able to make such representations to the County. The County's, Project
Manager may refuse to make payment or, because of subsequently discovered
evidence, the County's Project Manager or the County may/nullify the whole or a part of
a payment previously issued, to such extent as may e necessary in the County's
Project Manager's opinion to protect the County from loss for<which the Contractor is
responsible, including loss resulting from acts and “omissions described in
Subparagraph 3.3.2 and 3.18 or because of:

(1) Defective work not remedied;

(2)  Third party claims filed or reasonable evidence indicating probable filing of
such claims, including_stop notices, unless security acceptable to the
County is provided by the Contractor;

3) Failure of the Contractor to make payments properly to Subcontractors or
suppliers for labor, materials, services or equipment;

4) Reasonable evidence that the Work cannot be completed for the unpaid
balance of the Contract Sum;

(5) Damage to the County or another contractor;

(6) Reasonable evidence that the Work will not be completed within the
Contract Time;

(7) Persistent failure to carry out the Work in accordance with the Contract
Documents;

(8) Liquidated damages, if any, which accrued as of the date of the
Application for Payment;

(9)  Such other sum as the County is entitled to recover from the Contractor;
and

(10) Contractor’s failure to timely submit:

@) Daily logs;
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(b)  Certification from County and Contractor that Record Documents
and As-Built Drawings and Specifications have been updated with
current Project information as described in Paragraph 3.10 above;

(c) Updated Construction Schedule;
(d) RFI logs;
(e) Change Order Log; and

) Certifications from each Subcontractor<and Sub-subcontractor of
any tier that each is current in the payment of .any supplemental
fringe benefits required pursuant “to, any< collective bargaining
agreement to which any such Subcontractor is a Party or is
otherwise bound.

9.4.2 Withhold for Disputes. In the event of a dispute between County and Contractor,
the County may withhold from payments.an amount not to exceed one hundred fifty
percent (150%) of the disputed amount. "When the abeve reasons for withholding
certification are removed, certification will be 'made for amounts previously withheld.

9.4.3 W.ithhold for Stop Notice Claims.

9.4.3.1 If at any time there shall be evidence of the existence, whether or not
same has been asserted, of any stop notice, or claim arising out of or in connection
with the performance or default'in perfermance of this Contract or any subcontract or
supply contract entered into by Contractor to perform this Contract, and if the County
might become liable forithe discharge of or satisfaction of such stop notice or claim,
then the County shall have the right to retain out of any payment then due or
thereafter to become due;. in addition to the amounts set forth above, an amount
sufficient to discharge such stop notice or satisfy such claim and to reimburse the
County ‘and the Project Manager(s) of the County for all costs and expenses in
connection therewith, including attorneys' fees. Further, the County, in its sole
discretion, shall have the right to discharge or satisfy such stop notice or claim and
pay all costs and expenses in connection therewith if the Contractor does not have
such stop notice or claim discharged or satisfied within ten (10) calendar days after
receiving notice to remove the stop notice or claim from County or unless some
other procedure for discharge or satisfaction of such claim is agreed between
County and Contractor. If the amounts retained are insufficient for the aforesaid
purposes, or if such stop notice or claim remains undischarged or unsatisfied after
all payments have been made to the Contractor, then the Contractor shall refund to
the County all monies that may have been paid, or need to be paid, to discharge
such stop notice or satisfy such claims, including the costs, expenses, and attorney's
fees in connection therewith.

9.4.3.2 The County may release any payments withheld due to a stop notice claim
if the Contractor obtains a release bond that is: (i) issued by a surety acceptable to
County admitted to issue surety bonds by the California Department of Insurance; (ii)
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is in form and substance satisfactory to the County; and (ii) is in an amount of not
less than 125% of the amount of any stop notice claim.

Progress Payments

9.5.1 County Payments to Contractor. After the County's Project Manager has issued
an authorization for payment, the County, subject to its rights underParagraph 9.5
herein, shall make payment in the manner and within the time provided in the Contract
Documents, and shall so notify the County's Project Manager.

9.5.2 Joint Checks or Direct Payments. Neither the County nor County's Project
Manager shall have an obligation to pay or to see to the payment of money to a
Subcontractor except as may otherwise be required by law. County;shewever, reserves
the right, in its sole discretion for reasonable cause, to make payments to Contractor in
the form of checks payable jointly to Contractor and to any/of Contractor's
Subcontractors or suppliers or, upon notice to Contractor with the opportunity to object,
payments directly to Subcontractors and suppliers, in satisfaction‘of County's obligation
to make payments to Contractor.

9.5.3 Payment Not Acceptance of Work. ‘An authorization for payment, a progress
payment, or partial or entire use or occupancy of the Project by the County shall not
constitute acceptance of Work notdn accordance with the Contract Documents.

9.5.4 Retention. From each progress payment, five percent (5%) will be deducted and
retained by the County and the remainder, less the amount of all previous payments
and less the amounts needed to satisfy outstanding stop notices, will be paid to the
Contractor. At no time shall the progress payments be in excess of ninety-five percent
(95%) of the percentage of actual work completed plus ninety-five percent (95%) of the
value of materials delivered on the ground or stored and under the control of the
County.

9.5.5 The Contractor may, at the Contractor's sole cost and expense, substitute
securities equivalent to any monies withheld by the County to insure performance under
this Contract. “Such security shall be deposited with the County or a state or federally
chartered bank as escrow agent, who shall pay such monies to the Contractor upon
satisfactory completion of the Contract. The Contractor shall be the beneficiary of any
security substituted for monies withheld and shall receive any accrued interest thereon.
Securities eligible for investment shall include those listed in Government Code Section
16430 or bank or savings and loan certificates of deposit. No such substitution shall be
accepted until the Escrow Agreement, Forms of Security and any other document
related to said substitution is reviewed and found acceptable by the County, nor unless
the Contractor shall have notified the County of its intention to substitute securities for
retainage within ten (10) days of the signing of the Agreement.

9.5.6 Payment by Electronic Fund Transfer. Contractor shall accept all payments from
County via electronic funds transfer (EFT) directly deposited into the Contractor’s
designated checking or other bank account. Contractor shall promptly comply with
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directions and accurately complete forms provided by County required to process EFT
payments.

Substantial Completion

9.6.1 Contractor Request for Inspection and Punch List. When the® Contractor
considers that the Work is substantially complete, the Contractor shall prepare ‘and
submit to the County's Project Manager and County a request for such'inspection and a
comprehensive Punch List of items to be completed or corrected prior to Final Payment.
Failure to include an item on such Punch List does not alter the responsibility of<the
Contractor to complete all Work in accordance with the Contract.Documents.

9.6.2 County Inspection. Upon receipt of the Contractor's Punchekist, the» County's
Project Manager will make an inspection to determine whether.the Work or designated
portion thereof is substantially complete. If the inspection discloses any item, whether
or not included on the Contractor's Punch List, which is not sufficiently complete in
accordance with the Contract Documents so that the County can occupy or utilize the
Work or designated portion thereof for its intended use, the Contractor shall, before the
determination by County of Substantial Cempletions complete or correct such item upon
notification by County. In such case, the Contractor shall'then submit a request for
another inspection by County to determine Substantial Completion.

9.6.3 Determination of Substantial Completion. When the Work or designated portion
thereof is substantially complete, the County's Project Manager will make a
determination of Substantial Completion which shall establish the date of Substantial
Completion, shall establish responsibilities<of the County and Contractor for security,
maintenance, heat, utilities, damage to the Work, and insurance, and shall fix the time
within which the Contractor shall finish all items on the Punch List and as required in the
Contract Documents.

9.6.4 County’s Acceptance. The determination of Substantial Completion prepared by
County'sProject Manager shall be submitted to the Contractor. Upon such acceptance
and censent of surety, provided the requirements for Substantial Completion Payment
set forth in the ' Agreement are met, the County shall make payment to the Contractor for
the cost of undisputed Work in place. The County’s payment shall not exceed 95% of
the Contract Sum “until Final Completion and acceptance by County of the Work.
County, however, shall be entitled to withhold retainage equaling 150% of the estimated
cost of the following items until Final Completion:

&5 Punch list items;

(2)  All items necessary to obtain the Final Certificate of Occupancy identified
in the Contract Documents as the Work of Contractor;

(3)  As-Built and Record Documents;

4) Potential stop notice claims of individuals or entities who have not
provided Conditional Waivers and Releases Upon final Payment; and
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(5) Any Claims the County may have against the Contractor.

If the Contractor has not completed all items enumerated above within thirty (30)
calendar days after the determination of Substantial Completion, the County shall have
the right to demand completion or correction of the items within a 48-hour period. If.the
Contractor does not commence the requested Work within the 48-hour period or provide
County with written notice of a legitimate reason why Contractor is. not able ‘to
commence the Work within the 48-hour period, the County shall have the unilateral right
to complete the Work and deduct the cost of completion of the Work from ‘any money
held pending Final Completion.

Partial Occupancy or Use

9.7.1 County’s Rights and Allocation of Responsibility. The County may occupy or use
any completed or partially completed portion of'the Work at any stage provided such
occupancy or use is consented to by thefinsurer providing builder's risk property
insurance to the Project and is not prohibited by’ the applicable legal requirements.
Such partial occupancy or use may commence whether or not the portion is
substantially complete, provided the County and Contractor have agreed in writing as to
the responsibilities assigned to each of them for payments, retainage, if any, security,
maintenance, heat, utilities, damage to the Work; and insurance, and have agreed in
writing concerning the period: for correction of the Work and commencement of
warranties required by the, Contract Documents. When the Contractor considers a
portion substantially complete, the Contractor shall prepare and submit a list to County
and County's Project.Manager«as provided under Subparagraph 9.7.2. Consent of the
Contractor to partial ocecupancy or use shall not be unreasonably withheld. The stage of
the progress of the Work shall be determined by written agreement between the County
and Contractor.

9.7.2 Joint Inspection. Immediately prior to such partial occupancy or use, the County,
Contractor and. County's Project Manager shall jointly inspect the area to be occupied or
portion of the Werk to be used in order to determine and record the condition of the
Work.

9.7.3 No Acceptance. Unless otherwise agreed upon, partial occupancy or use of a
portion or portions of the Work shall not constitute acceptance of Work not complying
with the requirements of the Contract Documents.

9.7.4 Conditions. The Contractor agrees to County's use and partial occupancy of a
portion or unit of the Project before formal acceptance by the County under the following
conditions:

(1)  Occupancy by the County shall not be construed by the Contractor as
being an acceptance by County of that part of the Project to be occupied,;

(2) Contractor shall not be held responsible for any damage to the occupied
part of the Project resulting solely from the County’s occupancy;
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3) Occupancy by the County shall not be deemed to constitute a waiver of
existing claims on behalf of the County or Contractor against each other;

4) If the Project consists of more than one building, and one of the buildings
is to be occupied, the County, prior to occupancy of the building, shall
secure permanent property insurance on the building to be occupied and
any necessary partial occupancy permits from the governmental agencies
in jurisdiction. Final approval and occupancy permits from agencies /in
jurisdiction are still the responsibility of the Contractor, which,may<be
required for use and occupancy;

(5) Contractor shall make available in the areas occupied;mon a 24-hour day
and seven-day week basis if required, any utility‘services, heating, and
cooling as are in condition to be put in operation at the time of early
occupancy. All responsibility for the operation and maintenance of said
equipment shall remain with the Ceontractor while it is so operated.
However, an itemized list of each piece of equipment so operated, with the
date operation commences,shall be/made and certified by the County’s
Project Manager. This list shall be the basis'for the commencement of
guarantee periods on the equipment being operated for the benefit of the
County’s early occupancy. The County shall pay for all utility costs and
operational expenses which arise out' of the occupancy by the County
during construction;

(6) County’s use and partial occupancy prior to Project acceptance does not
relieve the Contractor of his responsibility to maintain all insurance and
bonds required of the Contractor under the Contract until the Project is
complete and the Notice of Completion is recorded by the County; and

(7 If time and/or costs are impacted by County’s partial occupancy or use,
Contractor may submit a Claim for such financial and/or Schedule impact
In.accordance with Article 4.

Final Completion and Final Payment

9.8.1 Inspection. Upon receipt of written notice that the Work is ready for final
inspection/and acceptance and upon receipt of a Final Application for Payment, the
County's‘Project Manager will promptly make such inspection and, when the County
finds the Work acceptable under the Contract Documents and the Contract fully
performed, the County's Project Manager will promptly issue a final authorization for
payment stating that to the best of the County's Project Manager's knowledge,
information and belief, and on the basis of the County's Project Manager's on-site visits
and inspections, the Work has been fully and satisfactorily completed in strict
compliance with the Contract Documents and that the entire balance found to be due
the Contractor and noted in the final authorization for payment is due and payable. The
County's Project Manager's final authorization for payment will constitute a further
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representation that conditions listed in Subparagraph 9.8.2 as precedent to the
Contractor's being entitled to Final Payment have been fulfilled. Warranties required by
the Contract Documents shall commence on the date of Final Completion of all Work.

9.8.2 Documentation. In addition to the requirements for Final Payment set forth in.the

other Contract Documents, the Final Payment shall not become due until (i) Contractor
has fully performed the Contract, including all Punch List work; (ii) a Final Certificate of
Occupancy (or equivalent inspection sign-off) has been issued (unless failure to issue/is
due to circumstances beyond the control of Contractor); (iii) sixty (60) calendar days
have elapsed since County's recordation of a Notice of Completion; and (iii) Contractor
has submitted to the County:

(1)
(2)

®3)

(4)

(®)

(6)

A full, complete and proper Final Application for Payment;

A current Sworn Statement from the Contractor setting forth all
Subcontractors and material suppliers with whom Contractor has
subcontracted; the amount of each subcontract; the amount requested for
each Subcontractor and supplier in the payment application; the balance
remaining on the subcontract; and’that payrolls, bills for materials and
equipment, and other indebtedness connected with the Work for which the
County or the County's property might be responsible or encumbered (less
amounts withheld by County) have been paid or otherwise satisfied,;

A current Swern Statement from each Subcontractor setting forth all Sub-
subcontractors and material /<suppliers with  whom Subcontractor has
subcontracted; the amount of each sub-subcontract; the amount
requested. for<each Sub-subcontractor and supplier in the payment
application; the balance remaining on the subcontract; and that payrolls,
bills for materials and equipment, and other indebtedness connected with
the Work for ‘which the County or the County's property might be
responsible or encumbered (less amounts withheld by County) have been
paid or otherwise satisfied;

Completed and executed forms of conditional waiver and release of rights
upon final payment in accordance with California Civil Code Section 8136
from Contractor and all persons eligible to record mechanics' liens and file
stop notices in connection with the Work, covering the final payment
period,;

Completed and executed forms of unconditional waiver and release of
rights upon progress payment in accordance with California Civil Code
Section 8134 from Contractor and all persons eligible to record mechanics'
liens and file stop notices in connection with the Work, covering the
previous payment period;

Completed and executed affidavits from Contractor and Subcontractors,
attaching certificates and endorsements evidencing that insurance
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required by the Contract Documents to remain in force after Final
Payment, if any, is currently in effect and will not be canceled or allowed to
expire until at least 30 days prior written notice has been given to the
County;

(7) A written statement that the Contractor knows of no substantial reason
that the insurance will not be renewable to cover the périod required by
the Contract Documents;

(8) Consent of surety(ies) to Final Payment;

(9) Contractor's written assurance that identified corrective;work not.,complete
and accepted will be completed by a stated date agreeable to County;

(10) The required Record Documents and As-Built Censtruction Documents
including, but not limited to, shop drawings and other submittals;

(11) Reasonable proof that taxes; fees and similar obligations of Contractor
have been paid;

(12) A certificate in form and Substance acceptable to County and signed by
the County's Project Manager certifying that, to the best of its knowledge,
the Work has been completed in accordance with the Contract
Documents, all Applicable Laws and restrictions; that the Work, as
completed,«complies.in all material respects with all applicable zoning,
environmental, building, andland use laws which apply to the Project; that
to the knowledge of the County's Project Manager, no governmental entity
has issued any notice of violation or nonconformity in connection with the
improvements; that direct connection has been made to all abutting gas,
sewer, telephone, and electrical facilities necessary for occupancy and
use of the Project; and that the Project is ready for occupancy/use;

(13) Reserved,;

(24) All warranties from vendors and Subcontractors, maintenance manuals,
instructions and related agreements, equipment certifications and similar
documents, and maintenance and operating instructions, which shall
include:

(&)  Schematic piping and wiring diagrams;
(b)  Valve charts and schedules;
(c) Electrical panel schedules complete and posted in panels;

(d)  Lubrication charts and schedules;

(e) Guides for troubleshooting;
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()] Pertinent diagrams of equipment with main parts designated for
identification;

(9) Manufacturer's data and capacity data on all equipment;

(h)  Operating and maintenance instructions for all items of equipment
and all control systems;

() Manufacturer's parts list; and
) Testing procedures for operating tests;

(15) Tools, spare parts and required extra materials (i.e., attic stock), and
similar items;

(16) Keys and proof of the final change-over of locks. " In.@addition, Contractor
must advise the County's personnel. of the change-over in security
provisions;

(17) Written start-up testing performance reports of all systems after
completion of start-upstesting, and. complete instruction of the County's
operating and maintenance personnel;

(18) Proof of adherence to final cleaning requirements of the Contract
Documents;and

(19) Proof of touch up and other repairs and restoration of all marred and
exposed finishes.

9.8.3 Release of Stop Notices. If a Subcontractor or supplier refuses to furnish a
release or waiver required by County or files a stop notice, the Contractor shall furnish a
bond satisfactory to the County to release the stop notice and indemnify the County
against such stop notice and County shall enforce its right under Subparagraph 9.4.3
herein.

9.8.4 Delay Not Caused by Contractor. If, after Substantial Completion of the Work,
Final Completion thereof is materially delayed through no fault of the Contractor or by
issuance of Change Orders affecting Final Completion, the County shall, upon
application by the Contractor and certification by the County, and without terminating
thenContract, make payment of the balance due for that portion of the Work fully
completed and accepted provided, however, that the retainage amount held following
such payment shall be equal to 150% of the estimated cost of completing the Work as
determined by the County. If the remaining balance for Work not fully completed or
corrected is less than retainage stipulated in the Contract Documents, and if bonds
have been furnished, the written consent of surety to payment of the balance due for
that portion of the Work fully completed and accepted shall be submitted by the
Contractor to the County prior to certification of such payment. Such payment shall be
made under terms and conditions governing Final Payment.
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9.8.5 Contractor's Acceptance of Final Payment. Acceptance of Final Payment by the
Contractor, a Subcontractor, or material supplier shall constitute a waiver of any and all
Claims by that payee, of whatsoever nature, character or kind, except those previously
made in writing and identified by that payee as unsettled at the time of Final Application

for Payment.

9.8.6 County’s Final Payment. The making of Final Payment shall"not constitute a
waiver of Claims by the County arising from:

(2) Unsettled stop notices;

(2) Faulty or defective work appearing after Substantial Completion of
the Work;

3) Failure of the Work to comply with the requirements of the Contract
Documents;

(4) Terms of any special warranties required by the Contract
Documents; or

(5)  Any other Claimunless specifically waived by the County in writing.

10 PROTECTION OF PERSONS AND PROPERTY
10.1 Safety Precautions and Programs

The Contractor is responsible for establishing;«maintaining, and supervising the necessary
safety precautions needed«o permit‘the performance of the Work without endangering public
safety and property. A Site Specific Safety Program and the Contractor's Safety Policy must
be prepared and submitted for the County's review and comments. Contractor shall comply
with the review comments of County. The Site Specific Safety Program shall include the

following:
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(). The identity of outside safety consultant or Contractor's safety
officer and on-site safety officer;

(2)  The schedule for the Contractor's safety inspections;

(3) The type and frequency of training conducted for Contractor's
personnel including tailgate meeting, lifting training, emergency procedure,
etc.;

4) Information on the types of heavy equipment to be used and the
necessary precaution to be taken if there is an accident;

(5) A copy of the Contractor's Hazardous Communications Program,;

(6)  Alist of any possible fire hazards and the firefighting equipment for
the particular Site;
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(7) A detailed description of hazardous or unusual procedures
necessary for the particular Site;

(8) Information on any material impact of the construction on the
surrounding area including traffic flow, parking, street closure, utility
shutoffs, and pedestrian crossing;

(9) Placement, quantity and type of safety warning_lights, signs or other
devices during construction;

(10) Written procedures in the event of .an injury, fire; hazardous
material experience, or other emergency during construetion; and

(11) Description of the location and enclosure’ of the approved staging
area.

Contractor shall also comply with any safety requirements required by insurers providing
coverage for the Project. Notwithstanding the faregoing, Contractor specifically assumes all
risk of damages or injury to any persons or property, wherever.located, resulting from any
action or operation of the Contractor or Contractor's' Subcontractors or Sub-subcontractors
under the Contract Documents or in connection with the Work.

10.2 Safety of Persons and Property
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10.2.1 Contractor’'s Responsibility for Damage or Loss. Except as otherwise provided
in the Contract Documents and except:asto the cost of repair or restoration of damage
to the Work caused by Force Majeure events, the Contractor shall bear all losses
resulting to him/her on account of the amount or character of the Work, or from any
unforeseen obstructions™ or difficulties which may be encountered, or from any
encumbrances on the line of the Work, or because the nature of the ground in or on
which the‘Work is done is different from what is assumed. The Contractor shall bear
the risk‘for any County equipment, material, or supplies with which Contractor has been
entrusted and shall bear responsibility for all bodily injuries to persons, including
accidental death, which may be caused by Contractor's performance of the Work.

10.2.2 Contractor's Remedy for Damage or Loss. The Contractor shall promptly
remedy all damage or loss to any property referred to in this Article arising, in whole or
in part, from the Work performed by the Contractor or by any Subcontractor, any Sub-
subcontractor, or anyone directly or indirectly employed by any of them, or by anyone
for whose acts any of them may be liable, and for which the Contractor is responsible,
except damage or loss attributable to the acts or omission of the County, or anyone
directly or indirectly employed by the County, or by anyone for who the County may be
liable, and not attributable to the fault or negligence of the Contractor. The foregoing
obligations of the Contractor are in addition to the Contractor's indemnification
obligations under Paragraph 3.18 herein.
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10.2.3 Precautions and Protection. The Contractor shall take necessary precautions for
the safety of, and shall provide necessary protection to prevent damage, injury or loss
to:

(1) Employees on the Site and other persons who may be affected
thereby;

(2) The Work and materials and equipment to be incorporated therein,
whether in storage on or off the Site, under care, custody.or control ofithe
Contractor or the Contractor’'s Subcontractors or Sub-subcontractors; and

(3) Other property at the Site or adjacent thereto;, such as trees,
shrubs, lawns, walks, pavements, roadways, structures, and utilities not
designated for removal, relocation, or replacement in the course of
construction.

10.2.4 Notice and Compliance with Applicable Law. The Contractor shall give notices
and comply with Applicable Laws bearing on safety of persons or property or their
protection from damage, injury or loss. “Contractor shall-comply with all laws and
regulations, including the California Labor Code and with all California Occupational
Safety and Health Act ("OSHA"),«Environmental Protection Agency, and South Coast
Air Quality Management District and Mojave. Desert Air Quality Management District
regulations, concerning safety requirements and protection of workers including, but not
limited to, those regulations,concerning scaffolding, bracing, shoring, trench excavating
and removal, and handling and ‘disposal of hazardous waste. Contractor shall fully
defend, indemnify, and hold harmless the County, its members, officers, volunteers,
employees, and agents;.including, but not limited to, the County's Project Manager, from
any and all citations and/or memoranda assessed against the County due to regulatory
violations of the Contractor, Contractor's Subcontractors, or Sub-subcontractors.

10.2.5 Safeguards. The Contractor shall erect and maintain, as required by existing
conditions and. performance of the Contract, reasonable safeguards for safety and
protection, including posting danger signs and other warnings against hazards,
promulgate safety regulations, and notify County and users of adjacent Sites and
utilities.” The Contractor shall also be responsible for all measures necessary to protect
any property adjacent to the Project and improvements thereon. Any damage to
adjacent property or improvements shall be promptly repaired or replaced by Contractor
at its sole cost and expense within the Contract Sum.

10.2.6 Excavation. As required by Section 6705 of the California Labor Code and in
addition thereto, whenever Work under the Contract involves the excavation of any
trench or trenches five feet or more in depth, the Contractor shall submit for acceptance
by the County or by a registered civil or structural engineer employed by the County, to
whom authority to accept has been delegated, in advance of excavation, a detailed plan
showing the design of shoring, bracing, sloping or other provisions to be made for
worker protection from the hazard of caving ground during the excavation of such trench
or trenches. If such plan varies from the shoring system standards established by the
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construction safety orders of the Division of Industrial Safety, the plan shall be prepared
by a registered civil or structural engineer employed by the Contractor and all costs
therefore shall be included in the price named in the Contract for completion of the Work
as set forth in the Contract Documents. Nothing in this section shall be construed to
impose tort liability on the County or any of its officers, agents, officials, volunteers,the
Project Managers or employees.

10.2.7 Notice of Hazards. When use or storage of explosives or other.hazardous
materials or equipment or unusual methods are necessary for execution of the Waork,
the Contractor shall exercise utmost care, carry on such activities under:supervision of
properly qualified personnel, and shall provide County and County's Project Manager
with reasonable advance notice of such activity.

10.2.8 Loading. The Contractor shall not load or permit any part of the construction or
Site to be loaded so as to endanger its safety. The Contractor shall‘be responsible for
the protection of all existing structures and improvements, both above and underground,
including both the exterior and interior finisheés within the adjoining working areas, and
shall provide adequate temporary removal as necessary. Any existing structures or
improvements damaged during construction .shall be repaired or replaced with
materials, workmanship, fixtures, or equipment of the same kind, quality and size as the
original, prior to damage. Any  materials. or equipment temporarily removed and
damaged shall be re-erected or installed in a mannerapproved by the County.

10.2.8.1 The Contractor shall review the structural capability of the construction
and Site prior to allowing installation’ of temporary lifting devices or staging
equipment or thedemporary off-loading of materials. Contractor shall not exceed
design loads without,making modifications to the construction or Site to support such
loads.

10.2.8.2¢ All modifications to the construction or Site to support temporary lifting
devices, staging equipment, or loading shall be submitted to County for review and
aceceptance.

10:2:9. Accident Prevention. The Contractor shall designate a responsible member of
the Contractor's organization at the Site whose duty shall be the prevention of
accidents.  This person shall be the Contractor's Superintendent unless otherwise
designated by the Contractor in writing to the County.

10.2.10 Accident Reporting. The Contractor shall immediately report all accidents
and injuries to County, and shall submit on a form approved by County within 24 hours
of such accident or injury setting forth essential information for investigation of the
accident or injury including, but not limited to, name, address, and phone number of all
injured workers and witnesses, location on the jobsite, nature of injury, medical
treatment, identity of ambulance company, and hospital.

10.2.11 Adjoining Property. Contractor shall employ all necessary measures to
protect adjoining adjacent property and shall provide barricades, temporary fences, and
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covered walkways required to protect the safety of passersby, as required by prudent
construction practices, local building codes, ordinances, or other laws and the Contract
Documents.

10.2.12 Response. Contractor shall immediately respond to notice from» the
County of unsafe conditions.

10.2.13 Documents Available. Contractor shall have available,at the Project Site,
copies or suitable extracts of “Construction Safety Orders” and “General Industrial
Safety Orders” issued by the State Division of Industrial Safety.

10.3 Hazardous Materials

10.3.1 Notice to County. The Contractor agrees that it iS solely responsible for
investigation and performing remedial actions on all hazardous materials and other
related environmental requirements located onwthe Project Site. Any hazardous
materials that are encountered beyond thosedescribed in the Contract Documents may
properly be the subject to a Change Order. The/County agrees that the Contractor
cannot be considered a hazardous materials .generator,of any such materials in
existence on the Site at the time it is given possession of the Site. In the event the
Contractor encounters on the Site materials which it reasonably believes to be
"hazardous materials" as that term is defined by federal and state law, which have not
been rendered harmless, the Contractor shall immediately stop work in the area
affected and report the condition to the County in writing. The work in the affected area
shall not thereafter be resumed until a suitable testing agency certifies the material as
nonhazardous or the material is.removed or rendered harmless as certified by a suitable
testing agency.

10.3.2 Material Safety Data Sheets and Compliance with Proposition 65.

10.3.2¢1 Contractor is required to ensure that material safety data sheets are
available in a readily accessible place at the Work Site, for any material requiring a
material safety data sheet per the federal "hazard communication" standard, or
employees' right-to-know law. The Contractor is also required to insure proper
labeling on any substance brought into the Project Site, and that any person working
with the material, or within the general area of the material, is informed of the
hazards of the substance and follows proper handling and protection procedures.

10.3.2.2 Contractor is required to comply with the provisions of California Health
and Safety Code Sections 25249.5 et seq., which requires the posting and giving of
notice to persons who may be exposed to any chemical known to the State of
California to cause cancer. The Contractor agrees to familiarize itself with the
provisions of this section, and to comply fully with its requirements.

10.4 Contractor Materials
The County shall not be responsible for materials and substances brought to the Site by the

Contractor unless such materials or substances were required by the Contract Documents.
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10.5 Emergencies

In an emergency affecting safety of persons or property, the Contractor shall act, at the
Contractor's discretion, to prevent threatened damage, injury or loss. Additional compensation
or extension of time claimed by the Contractor on account of an emergency shall. be
determined as provided in Paragraph 4.3 and Article 7.

10.6 Protection of the Work

10.6.1 Contractor shall protect all materials, equipment, supplies and Work fram.injury
or damage due to heat, storms, rain or wind. If unusually severe weather makes it
impossible to continue operations safely in spite of necessary weather precautions,
Contractor shall cease Work and notify County of such cessation‘in accordance with the
requirements of Article 4.

10.6.2 Contractor shall not permit open fires on the:Project.

10.6.3 Contractor shall take necessary precautions to guard against and eliminate
possible fire hazards and to prevent damage to construction Work, building materials,
equipment, temporary field offices, storage shed, and public and private property.

10.6.4 If Contractor fails to adequately protect the Work, Contractor is responsible for all
damage incurred by County. Contractor is responsible for payment of the deductible on
the Builder's Risk Policy, however, County, at its sole discretion, can decide to pay the
deductible and deduct such payment from payments then or thereafter due Contractor.
If payments then or thereafter due the~Contractor are not sufficient to cover such
deductible amounts,ithe Contractor will then pay the different to the County.

10.7 Protection of Existing Property

The Contractor shall be responsible for all measures necessary to protect existing property to
remain. This¢shall, include, but is not limited to, padding and draping elevators used in
construction, “draping of openings and other measures to isolate areas remaining in use,
relocation_of furniture, fixtures, and equipment, protective covering/draping of furniture,
fixtures, and equipment, and protection of landscape materials, planting, and interior and
exterior finishes at and adjacent to the Work. Property damaged by the Contractor shall be
repaired or replaced by the Contractor to the satisfaction of the County without increase to the
Contract Sum. /Such measures shall be taken at a frequency required to provide such
protection and to keep the areas operational as indicated elsewhere in the Agreement.

INSURANCE AND BONDS
11.1 Performance Bond and Payment Bond

11.1.1 Bond Requirements.

11.1.1.1 Contractor shall furnish a Labor and Material Payment Bond and a
Performance Bond on the forms provided by the County or on any other form
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approved by County. Contractor shall deliver to County no later than ten (10)
calendar days after award of the Contract, evidence satisfactory to County that
Contractor has obtained the required bonds. The Performance Bond shall be
furnished as a guarantee of the faithful performance of the requirements_of the
Contract Documents in an amount equal to one hundred percent (100%) of.the
Contract Sum. The Payment Bond shall secure payment of all claims, demands,
stop notices, mechanics liens, or charges of material suppliers,” mechanics, or
laborers employed by the Contractor or by any Subcontractor or'any person, firm, or
entity eligible to file a stop notice with respect to the Work in an amount equal to0ne
hundred percent (100%) of the Contract Sum. Bonds may. be obtained through
Contractor’s usual source, provided the bonds meet all County requirements, and
the cost thereof shall be included in the Contract Sum. In the event of changes in
the Work, that increase the Contract Sum, the amount of each bond shall increase
and at all times remain equal to the Contract Sum.

11.1.1.2 The bonds shall be executed by.a California admitted surety with an A.M.
Best's Company rating satisfactory to the County. If an A.M. Best's rating is not
available, the proposed surety must meet comparable standards of another rating
service satisfactory to County. Bonds issuedby a California admitted surety listed in
the latest versions of the U.S. Department of Treasury Circular 570 shall be deemed
to be accepted unless specifically rejected by, County. Bonds from a California
admitted surety not listed in Treasury Circular 570 must be accompanied by all of
the documents enumerated in California Code of Civil Procedure Section
995.660(a). All bonds must comply with'the Bond and Undertaking Law (Code of
Civil Procedure Section 995.010 et. seqq).

11.1.1.3 All such bends shall be accompanied by a power of attorney from the
surety company authaorizing the person executing the bond to sign on behalf of the
companys If the bonds are executed outside the State of California, all copies of the
bonds must be countersigned by a California representative of the surety. The
signature .of the person executing the bond shall be acknowledged by a Notary
Public as the signature of the person designated in the power of attorney.

11.1.1.4 If, during the continuance of the Contract, any of the sureties, in the
opinion of the County, are or become non-responsible or otherwise unacceptable to
County, County may require other new or additional sureties, which the Contractor
shall furnish to the satisfaction of County within ten (10) days after notice, and in
default thereof the Contract may be suspended and the materials may be purchased
or the work completed as provided in Articles 2 and 13 herein.

11.1.2 Upon the request of any person or entity appearing to be a potential beneficiary
of bonds covering payment of obligations arising under the Contract, the Contractor
shall promptly furnish a copy of the bonds or shall permit a copy to be made.

11.1.3 The Performance Bond shall name the County as the beneficiary under the
bond.
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11.1.4 In the event of increases in the Contract Sum by Change Orders, or otherwise,
the Contractor shall submit to the County evidence of additional bond coverage (both
Labor and Material Payment Bond and Performance Bond) for such increases in the
Contract Sum. Contractor shall be compensated for such additional bond coverage.

11.1.5 Changes in the Work or extensions of time, made pursuant tothe Contract,
shall in no way release the Contractor or Surety from their obligations; and.the bonds
shall remain in full force and effect until one year following the filing of Notice of
Completion of the Project by the County. Notice of such changes.or extensions shall be
waived by the surety.

Insurance

11.2.1 Contractor shall not commence work under this Contract until all insurance has
been obtained that is required under this section and such insurance has been verified
by the County, nor shall Contractor allow any Subcontractor to commence work on its
Contract until all similar insurance required of the. Subeontractor has been so obtained
and approved.

The Contractor agrees to provide insurance set forth in accordance with the
requirements herein. If the Contractor uses existing coverage to comply with these
requirements and that coverage does not meet the specified requirements, the
Contractor agrees to amend, supplement or endorse the existing coverage to do so.

Without in anyway affecting the indemnity herein provided and in addition thereto, the
Contractor shall secure anddmaintain throughout the contract term the following types of
insurance with limits as shown:

11.2.1.% Workers’ Compensation/Employers Liability

A program of Workers’ Compensation insurance or a state-approved, self-insurance
program in“an amount and form to meet all applicable requirements of the Labor
Code of the State of California, including Employer’s Liability with $250,000 limits
covering all persons including volunteers providing services on behalf of the
Contractor and all risks to such persons under this Contract.

If Contractor has no employees, it may certify or warrant to the County that is does
not_currently have any employees or individuals who are defined as “employees”
under the Labor Code and the requirement for Workers’ Compensation coverage will
be waived by the County’s Director of Risk Management.

With respect to Contractors that are non-profit corporations organized under
California or Federal law, volunteers for such entities are required to be covered by
Workers’ Compensation insurance.

11.2.1.2 Commercial/General Liability Insurance
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The Contractor shall carry General Liability Insurance covering all operations
performed by or on behalf of the Contractor providing coverage for bodily injury and
property damage with a combined single limit of not less than one million dollars
($1,000,000), per occurrence. The policy coverage shall include:

(a) Premises operations and mobile equipment.

(b) Products and completed operations.

(c) Broad form property damage (including completed operations).
(d) Explosion, collapse and underground hazards.

(e) Personal injury

(f) Contractual liability.

(g) $2,000,000 general aggregate limit.

11.2.1.3 Automobile Liability Insurance

Primary insurance coverage shall be written®on,ISO Business Auto coverage form
for all owned, hired and non-owned automobiles or symbol 1 (any auto). The policy
shall have a combined single limit of not less than one million dollars ($1,000,000)
for bodily injury and property damage, per.occurrence.

If the Contractor is transporting one or more non-employee passengers in
performance of contract services, the automobile liability policy shall have a
combined single limit of two million dollars ($2,000,000) for bodily injury and property
damage per occurrence:

If the Contractor .owns no<autos, a non-owned auto endorsement to the General
Liability policy described.@above is acceptable.

11.2.1.4 Increased General Liability and Automobile Liability Insurance Limits for
Larger Construction Projects

Construction contracts for projects of one million ($1,000,000) or over and less than
three million ($3,000,000) require limits of not less than three million ($3,000,000) in
General Liability.and Auto Liability coverage.

Construction contracts for projects of three million ($3,000,000) or over and less
than five million ($5,000,000) require limits of not less than five million ($5,000,000)
in General Liability and Auto Liability coverage.

Construction contracts for projects of five million ($5,000,000) or over require limits
of not less than ten million ($10,000,000) in General Liability and Auto Liability.

11.2.1.5 Umbrella Liability Insurance

An umbrella (over primary) or excess policy may be used to comply with limits or
other primary coverage requirements. When used, the umbrella policy shall apply to
bodily injury/property damage, personal injury/advertising injury and shall include a
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“dropdown” provision providing primary coverage for any liability not covered by the
primary policy. The coverage shall also apply to automobile liability.

11.2.1.6 Continuing Products/Completed Operations Liability Insurance

Contractor shall provide Continuing Products/Completed Operations Liability
Insurance with a limit of not less than five million ($5,000,000) for €ach occurrence
for at least three years following substantial completion of the werk on projects over
one million ($1,000,000).

11.2.1.7 Course of Construction/Installation (Builder’s® Risk) property insurance
(required for all contracts of $1,000,000 or above) providing all.risk, including theft
coverage for all property and materials to be used on the project. The insurance
policy shall not have any coinsurance penalty.

11.2.1.8 Environmental Liability Insurance

Any contract that that involves the use, handling, transportation, storage, abatement,
containment or testing of any substance that is potentially toxic or hazardous to the
environment, including but not limited to, those listed as hazardous by the United
States Department of Transportation or.the CAL OSHA “Director’s list of Hazardous
Substances” or listed as radioactive by the Nuclear Regulatory Commission, shall
have the following additional requirements:

Environmental Liability Insurance_with a.combined single limit of not less than five
million ($5,000,000) per claim orseccurrence and a separate aggregate for the
contract project.< The required additional insured endorsement shall protect the
County without any restrictions.

If insurance coverage is provided on a “claims made” policy, the “retroactive date”
shall be shown and must be before the date of the start of the contract work. The
claims made insurance shall be maintained or “tail” coverage provided for a
minimum of five (5) years after contract completion.

11.2.2 Subcontractor Insurance Requirements.

The Contractor agrees to require all parties or subcontractors, including architects or
others it-hires or contracts with related to the performance of this Contract to provide
insurance covering the contracted operations with the basic requirements identified in
Paragraphs 11.2.3 through 11.2.11 and 3.18 (indemnification), and the insurance
specifications identified under Paragraph 11.2, (including waiver of subrogation rights)
and naming the County as an additional insured. The Contractor agrees to monitor and
review all such coverage and assumes all responsibility ensuring that such coverage is
provided as required here.

11.2.3 Additional Insured
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All policies, except for the Workers’ Compensation, Errors and Omissions and
Professional Liability policies, shall contain endorsements naming the County and its
officers, employees, agents and volunteers as additional insureds with respect to
liabilities arising out of the performance of services hereunder. The additional_insured
endorsements shall not limit the scope of coverage for the County to vicarious liability
but shall allow coverage for the County to the full extent provided by the policy. Such
additional insured coverage shall be at least as broad as Additional Insured (Form B)
endorsement form 1SO, CG 2010.11 85.

11.2.4 Waiver of Subrogation Rights

The Contractor shall require the carriers of required coverages torwaive all rights of
subrogation against the County, its officers, employees, agentsyvolunteers, contractors
and subcontractors. All general or auto liability insurance coverage provided shall not
prohibit the Contractor and Contractor’s employees or agents from waiving the right of
subrogation prior to a loss or claim. The Contractor hereby waives all rights of
subrogation against the County.

11.2.5 Policies Primary and Non-Contributory

All policies required herein are to be primary and non-contributory with any insurance or
self-insurance programs carried or administered by the County.

11.2.6 Severability of Interests

The Contractor agreesto ensure that coverage provided to meet these requirements is
applicable separately to eachfinsured and there will be no cross liability exclusions that
preclude coverage for suits between the Contractor and the County or between the
County and any other insured or additional insured under the policy.

11.2.7 Proof of Coverage

The Contractor, shall furnish Certificates of Insurance to the County Department
administering the contract evidencing the insurance coverage at the time the contract is
executed, additional endorsements, as required shall be provided prior to the
commencement of performance of services hereunder, which certificates shall provide
that such insurance shall not be terminated or expire without thirty (30) days written
notice to the Department, and Contractor shall maintain such insurance from the time
Contracter commences performance of services hereunder until the completion of such
services. Within fifteen (15) days of the commencement of this Contract, the Contractor
shall furnish a copy of the Declaration page for all applicable policies and will provide
complete certified copies of the policies and endorsements immediately upon request.

11.2.8 Acceptability of Insurance Carrier

Unless otherwise approved by Risk Management, insurance shall be written by insurers
authorized to do business in the State of California and with a minimum “Best”
Insurance Guide rating of “A- VII".
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11.2.9 Deductibles and Self-Insured Retention

Any and all deductibles or self-insured retentions in excess of $10,000 shall be declared
to and approved by Risk Management.

11.2.10 Failure to Procure Coverage

In the event that any policy of insurance required under this contract does,not comply
with the requirements, is not procured, or is canceled and not replaced, the County has
the right but not the obligation or duty to cancel the contract or obtain.insurance if it
deems necessary and any premiums paid by the County willbe promptly reimbursed by
the Contractor or County payments to the Contractor willbe reduced.to pay for County
purchased insurance.

11.2.11 Insurance Review

Insurance requirements are subject to periodic review by the County. The Director of
Risk Management or designee is authorized, but not required, to reduce, waive or
suspend any insurance requirements whenever Risk'Management determines that any
of the required insurance is not available, is unreasonably priced, or is not needed to
protect the interests of the County«In addition, if.the Department of Risk Management
determines that heretofore unreasonably  priced or unavailable types of insurance
coverage or coverage limits become reasonably priced or available, the Director of Risk
Management or designee. is ‘authorized, but not required, to change the above
insurance requirements to require, additional types of insurance coverage or higher
coverage limits, provided that.any such change is reasonable in light of past claims
against the County, inflation,.0r any other item reasonably related to the County’s risk.

Any change requiring additienal types of insurance coverage or higher coverage limits
must be made by amendment.to this contract. Contractor agrees to execute any such
amendment within thirty (30) days of receipt.

Any failure, actual or alleged, on the part of the County to monitor or enforce
compliance with“any of the insurance and indemnification requirements will not be
deemed as a waiver of any rights on the part of the County.

12 UNCOVERING AND CORRECTION OF WORK
12.1° Uncovering of Work
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12.1.1 Specific Request. If a portion of the Work is covered contrary to the County's
request or to requirements specifically expressed in the Contract Documents, it must, if
required in writing by the County, be uncovered for the County examination and be
replaced at the Contractor's expense within the Contract Sum and without change in the
Contract Time.

12.1.2 No Specific Request. If a portion of the Work has been covered, which the
County has not specifically requested to examine prior to its being covered, the County
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may request to see such Work and it shall be uncovered by the Contractor. If such
Work is in accordance with the Contract Documents, costs of uncovering and
replacement shall, by appropriate Change Order, be at the County's expense. If such
Work is not in accordance with the Contract Documents, correction shall be at the
Contractor's expense within the Contract Sum unless the condition was caused by.the
County or a Separate Contractor in which event the County shall beresponsible for
payment of such costs.

Correction of Work

12.2.1 Before or After Final Completion. The Contractor shall promptly correct Work
rejected by the County as failing to conform to the requirements of the Contract
Documents, whether discovered before or after Final Completion and whether or not
fabricated, installed or completed. Costs of correcting such rejected Work, including
additional testing, inspections, and compensation. for the County's services and
expenses made necessary thereby, shallbe at the Contractor's expense within the
Contract Sum.

12.2.1.1 If Contractor fails to_promptly correct Work rejected by the County, as
failing to conform to the requirements of the Contract Documents, or fails to perform
the Work in accordance with the Contract Documents, the County may order
Contractor to stop the Work, or any portion thereof, until the cause for such order
has been eliminated by Contractor, or until the County chooses to complete the
Work. Contractorsshall not be entitled to any adjustment of Contract Time or
Contract Sum as a result of any such order. The County and County’s Project
Manager shall have \ne duty or responsibility to Contractor or any other party to
exercise the right to stop.the Work.

12.2.2 _After Final Completion.

12.2.2.1 'In addition to the Contractor's warranty obligations under Paragraph 3.5, if,
within one year after the date of Final Completion of the Work or after the date for
commencement of warranties established under Subparagraph 3.5.2, or by terms of
an applicable special warranty required by the Contract Documents, any of the Work
is found to be not in accordance with the requirements of the Contract Documents,
the Contractor shall correct it promptly after receipt of written notice from the County
to do so, unless the County has previously given the Contractor a written
acceptance of such condition. Such corrective work shall be performed without
charge or cost to County after Final Completion of the Work. The County shall give
such notice promptly after discovery of the condition. If the Contractor fails to
correct nonconforming Work within a reasonable time after receipt of notice from the
County, the County may correct the nonconforming work in accordance with
Paragraph 2.5.
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12.2.3 Removal. The Contractor shall remove from the Site portions of the Work which
are not in accordance with the requirements of the Contract Documents and are neither
corrected by the Contractor nor accepted by the County.

12.2.4 Destruction or Damage. The Contractor shall bear the cost within.the Contract
Sum of correcting destroyed or damaged construction, whether completed or partially
completed, of the County or Separate Contractor caused by the Contracter's correction
or removal of Work which is not in accordance with the requirements of the Contract
Documents.

12.2.5 No Limitation. Nothing contained in this Paragraph<12.2 shall be construed to
establish a period of limitation with respect to other obligations which the Contractor
might have under the Contract Documents. Establishment, of the one-year period for
correction of Work as described in Subparagraph 12.2.2 relates only to the specific
obligation of the Contractor to correct the Work, and has no relationship to the time
within which the obligation to comply with the Contract Documents may be sought to be
enforced, nor to the time within which proceedings may be commenced to establish the
Contractor's liability with respect to the Contractor's‘obligations other than specifically to
correct the Work.

12.3 Acceptance of Nonconforming Work

If the County prefers to accept Work which is‘net in‘accordance with the requirements of
the Contract Documents, the County may do' so instead of requiring its removal and
correction. Such option shallbe exercised solely by notice to Contractor and shall not be
implied from any act or omission by the County. In such case, the Contract Sum will be
reduced by an amount_equal to_.the cost of replacing the Work to make it as originally
specified or intended. Such adjustment shall be effected whether or not Final Payment has
been made.

13 TERMINATION OR SUSPENSION OF THE CONTRACT
13.1 Termination by the Contractor

Rev. 03/26/15

13.1.1 Work Stoppage Not Caused by County. If the Work is stopped for a period of
ninety».(90) consecutive days through no act or fault of the Contractor or a
Subcontractor, Sub-subcontractor or their agents or employees or any other persons or
entities performing portions of the Work under direct or indirect contract with the
Contractor, for any of the following reasons: issuance of an order of a court or other
public authority having jurisdiction which requires all Work to be stopped; an act of
government, such as a declaration of national emergency which requires all Work to be
stopped; and Contractor has given County written notice within ten (10) days of the
occurrence of such ground for termination, then the Contractor may, upon thirty (30)
additional calendar days written notice to County and, unless the reason has theretofore
been cured, terminate its performance and recover from the County payment for Work
executed to date and reasonable demobilization costs.

13.1.2 Work Stoppage Caused by County. If the Work is stopped for a period of 120
consecutive days through no act or fault of the Contractor or a Subcontractor or their
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agents or employees or any other persons performing portions of the Work under
contract with the Contractor because the County has persistently failed to fulfill the
County's obligations under the Contract Documents with respect to matters important to
the progress of the Work, the Contractor may give County ten (10) calendar days
written notice to cure. If the County fails to cure, the Contractor may, upon ten (10)
additional calendar days' written notice to the County, terminate the Contract and
recover from the County as provided in Subparagraph 13.1.1 above.

Termination by the County for Cause

13.2.1 Grounds. The County may terminate the Contractor’'s performance of the
Contract for cause if:

(1) Contractor fails promptly to begin the Work under the Contract
Documents; or

(2) Contractor refuses or.fails to supply enough properly skilled
workers or proper materials;r

3) Contractor fails to perform the Work in accordance with the
Contract Documents; including conforming to applicable standards set
forth therein in constructing the Project; or refuses to remove and replace
rejected materials or unacceptable Work; or

(4) Contractor discontinues the prosecution of the Work (exclusive of
work stoppage: (i) due to termination by County; or (ii) due to and during
the continuance of a Force Majeure event or suspension by County); or

5) Contractor fails to resume performance of Work which has been
suspended or stopped, within a reasonable time after receipt of notice
from County to 'do so or (if applicable) after cessation of the event
preventing performance; or

(6)" » Any representation or warranty made by Contractor in the Contract
Documents or any certificate, schedule, instrument, or other document
delivered by Contractor pursuant to the Contract Documents shall have
been false or materially misleading when made; or

(7 Contractor fails to make payment to Subcontractors for materials or
labor in accordance with the respective Contract Documents and
Applicable Law; or

(8) Contractor disregards laws, ordinances, or rules, regulations, or
orders of a public authority having jurisdiction; or

(9) Contractor otherwise is guilty of breach of a provision of the
Contract Documents; or
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(10) Contractor becomes insolvent, is adjudicated bankrupt, or makes a
general assignment for the benefit of creditors and fails to provide County
with adequate assurances of Contractor's ability to satisfy its contractual
obligations.

A receiver, trustee, or other judicial officer shall not have any right, title, or
interest in or to the Contract. Upon that person's appointment, County has, at its
option and sole discretion, the right to immediately cancel. the Contract and
declare it null and void.

13.2.2 County’s Rights. When any of the reasons specified in° Subparagraph 13.2.1
exist, the County may, in addition to and without prejudice to any. other rights or
remedies of the County, and after giving the Contractor five (5) calendar days written
notice, terminate employment of the Contractor and may:

(1) Take possession of the Site and of all materials, equipment, tools
and construction equipment,<and machinery thereon owned by the
Contractor;

(2) Suspend any further payments to Contractor;
(3)  Accept assignment of subcontraets pursuant to Paragraph 5.3; and

(4) Finish_the Work by whatever reasonable method the County may
deem expedient. Upon request of the Contractor, the County shall furnish
to the Contractor a detailed:accounting of the costs incurred by the County
in finishing the Work.

13.2.3 Costs. _If County's cests to complete and damages incurred due to Contractor's
default exceed the unpaid Contract balance, the Contractor and Contractor’s Sureties
shall pay.the difference to the County.

13.2.4 Erroneous Termination. If it has been adjudicated or otherwise determined that
County has erroneously or negligently terminated the Contractor for cause, then said
termination shall automatically convert to a termination by the County for convenience
as set forth in Paragraph 13.4.

Suspension by the County

13.3.1 Suspension For Convenience.

13.3.1.1 The County may, without cause, order the Contractor in writing to
suspend, delay, or interrupt the Work in whole or in part for such period of time as
the County may determine.

13.3.1.2 Contractor shall promptly recommence the Work upon written notice from
County directing Contractor to resume the Work. The Contract Sum and Contract
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Time shall be adjusted for any increases in the cost and time caused by suspension,
delay, or interruption provided Contractor complies with the Change Order and
Claims proceedings set forth the Articles 4 and 7 of these General Conditions. No
adjustment shall be made to the extent:

(1) That performance is, was, or would have been_so suspended,
delayed, or interrupted by another cause for which the Contractor ‘is
responsible; or

(2) That an equitable adjustment is made or.denied under another
provision of the Contract.

13.3.2 Suspensions For Cause. County has the authority by written order to suspend
the Work without liability to County wholly or in part for Contractor's failure to:

(1) Correct conditions unsafecfor.the Project personnel or general
public; or

(2) Carry out the Contract; or
3) Carry out orders of County.

13.3.3 Responsibilities of Contractor During Suspension Periods. During periods that
Work is suspended, Contractor shall continue to be responsible for the Work and shall
prevent damage or injury'to the Project, provide for drainage, and shall erect necessary
temporary structures, signs or other facilities required to maintain the Project and
continue to perform according the Article 10 of these General Conditions.

Termination by the County. for Convenience

13.4.1 Grounds. Without limiting any rights which County may have by reason of any
defaultdy Contractor hereunder, County may terminate Contractor’s performance of the
Contract in whole or in part, at any time, for convenience or any other reason upon
written_notice to Contractor. Such termination shall be effective as of the date stated in
the written notice, which shall be no less than ten (10) calendar days from the date of
the notice.

13.4.2 Contractor Actions. Immediately upon receipt of such notice, Contractor shall: (i)
cease performance of the Work of this Agreement to the extent specified in the notice;
(i) “take actions necessary or that the County may direct, for the protection and
preservation of the Work; (iii) settle outstanding liabilities, as directed by County; (iv)
transfer title and deliver to County Work in progress, specialized equipment necessary
to perform the Work, and Record Documents; and, (v) except for Work directed by
County to be performed, incur no further costs or expenses. At the option of the
County, all or any of the subcontracts entered into by Contractor prior to the date of
termination shall be terminated or shall be assigned to County.
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13.4.3 Compensation. If the Parties are unable to agree on the amount of a
termination settlement, the County shall pay the Contractor the following amounts:

(1) For Work performed before the effective date of termination, the total
(without duplication of any items) of:

(@) The Cost of the Work; and

(b) A sum, as profit on (1)(a), above, determined by the County to/be
fair and reasonable;

(2)  The reasonable costs of settlement of the Wark terminated, including:

(@)  Accounting, clerical, and other expenses.reasonably necessary for
the preparation of termination settlement proposals and supporting
data; and

(b)  Storage, transportation, and other costs incurred, reasonably
necessary for the preservation, proetection, or disposition of the
termination inventory.

In no event shall Contractor be entitled to recover overhead or profit on Work not
performed.

13.5 Authority of County

In determination of the question of<whether there has been such noncompliance with the
Contract as to warrant the ‘suspension or termination of the Contract, the decision of the
County will be binding on all parties.

13.6 Termination by Acts of God

In the eventdhe Project is damaged by an “Act of God” as defined in Public Contract Code
section 7105, the County may elect to terminate the Contract. If the County terminates the
Contractpursuant to this paragraph, compensation to the Contractor shall be solely for any
Work' completed, any materials purchased, any bonds and insurance paid and for any
equipment used prior to the occurrence of the “Act of God”.

EMPLOYMENT OF LABOR/WAGE RATES
14.1 Determination of Prevailing Rates

Pursuant to California Labor Code, Part VII, Chapter 1, Article 2, Sections 1770, et seq., the
County has obtained from the Director of the Department of Industrial Relations (DIR) pursuant
to the California Labor Code, the general prevailing rates of per diem wages and the prevailing
rates for holiday and overtime work in the locality in which the Work is to be performed.
Copies of said rates are on file with the Department, County of San Bernardino, will be made
available for inspection during regular business hours, are included elsewhere in the
specifications for the Work in the Project, and are also available online at
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www.dir.ca.gov/disr/DPreWageDetermination.htm. The wage rate for any classification not

listed, but which may be required to execute the Work, shall be commensurate and in accord
with specified rates for similar or comparable classifications for those performing similar or
comparable duties. In accordance with Section 1773.2 of the California Labor Code, the
Contractor shall post, at appropriate and conspicuous locations on the jobsite; a schedule
showing all applicable prevailing wage rates and shall comply with the requirements of Labor
Code Sections 1773, et seq.

14.1.1 Federal Funding Requirements.
14.1.1.1 |If federal funding is involved with the Project the Federal Davis-Bacon Act
(40 U.S.C. 3141 et seq.), as supplemented by Department of Labor regulations (29
C.F.R. Part 5), will apply to the Project and those requirements shall be complied
with by Contractor. The Contractor and all Subcontractors.and Sub-subcontractors
are required to pay their employees and workers a wage not less than the minimum
wage for the work classification as specified in both the Federal and California wage
decisions. The higher of the two applicable wage classifications, either California
prevailing wage or Davis-Bacon Federal prevailing wage, will be enforced for all
Work under this Contract. If applicable, the Contractor is responsible for ensuring
Subcontractor compliance with Davis-Bacon and related federal law requirements.
14.1.1.2 Contractor must comply-with the Copeland “Anti-Kickback” Act (18 U.S.C.
874) as supplemented in Department of Labor regulations (29 C.F.R. Part 3).
14.1.1.3 Contractor must comply with Sections 103 and 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3701 et seq.) as supplemented by
Department of Labor regulations (29 C.F.R. Part 5).

14.2 Subcontractors

Rev. 03/26/15

14.2.1 Ineligible Subcontractors. Pursuant to the provisions of Section 1777.1 of the
California Laber Code, the Labor Commissioner publishes and distributes a list of
contractors'ineligible to perform'work as a contractor or subcontractor on a public works
project.< This list of debarred contractors is available from the DIR website at
http://www.dir.ca.gov/dir/Labor_law/DSLE/Debar.html. Any contract entered into

between a contractor and a debarred subcontractor is void as a matter of law. A
debarred. subcontractor may not receive any public money for performing work as a
subcontractor on a public works contract, and any public money that may have been
paid to a debarred subcontractor by a contractor on the project shall be returned to the
County. The Contractor shall be responsible for the payment of wages to workers of a
debarred.subcontractor who has been allowed to work on the Project.

14.2.1.1 Excluded Parties List System (EPLS). Neither Contractor nor its
employees or subcontractors shall be named on the EPLA, which includes
information regarding entities debarred, suspended, proposed for debarment,
excluded or disqualified under the non-procurement common rule, or otherwise
declared ineligible from receiving Federal contracts, certain subcontracts, and
certain Federal assistance and benefits. The EPLS can be accessed at
http://www.epls.gov/.  This information may include names, addresses, DUNS
numbers, Social Security Numbers, Employer Identification Numbers or other
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Taxpayer ldentification Numbers, if available and deemed appropriate and
permissible to publicize by the agency taking the action. Contractor is aware that
although United States General Service Administration operates this system,
individual agencies are responsible for the timely reporting, maintenance, and
accuracy of their data.

14.2.1.2 Certification. Contractor certifies that neither it nor ‘its, principals ‘or
Subcontractors are presently disbarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participation in this transaction’ by
any federal department or agency as required by Executive.Order 12549.

14.2.2 Employment of Apprentices. The Contractor and«all Subcontractors performing
Work for the Project shall comply with all requirements pertaining to the employment of
apprentices pursuant to the provisions of the California Labor Code including, but not
limited to, California Labor Code Section 1777.5.

14.3 Payment of Prevailing Rates

There shall be paid each worker of the Contractor, or any Subcontractor, of any tier, engaged
in the Work, not less than the general prevailing wage rate, regardless of any contractual
relationship which may be alleged to exist between, the Centractor or any Subcontractor, of any
tier, and such worker.

14.4 Prevailing Rate Penalty

The Contractor shall, as a penalty, forfeit two hundred dollars ($200.00) to the County for each
calendar day or portion thereof, for each worker paid less than the prevailing rates as
determined by the/Director of the Department of Industrial Relations for such work or craft in
which such worker. is employed by the Contractor or by any Subcontractor in connection with
the Work. Pursuant to California Labor Code Section 1775, the difference between such
prevailing wage rates and the amount paid to each worker for each calendar day, or portion
thereof, forwhich each werker was paid less than the prevailing wage rate, shall be paid to
eachaworker by the Contractor.

14.5 Payroll Records

14.5.1 Pursuant to California Labor Code Section 1776, the Contractor and each
Subcontractor, of any tier, shall keep accurate certified payroll records, showing the
name, address, social security number, work classification, straight time and overtime
hours worked each day and week, and the actual per diem wages paid to each
journeyman, apprentice, worker or other employee employed by them in connection
with the Work. The payroll records enumerated herein shall be verified by a written
declaration made under penalty of perjury that the information contained in the payroll
record is true and correct and that the Contractor or Subcontractor has complied with
the requirements of the California Labor Code Sections 1771, 1811, and 1815 for any
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Work performed by his or her employees on the Project. The payroll records shall be
available for inspection at all reasonable hours at the principal office of the Contractor
on the following basis:

(1) a certified copy of an employee's payroll record shall_be made
available for inspection or furnished to such employee' or his/her
authorized representative on request;

(2)  a certified copy of all payroll records shall besmade available for
inspection or furnished upon request to the County, the Division.of Labor
Standards Enforcement and the Division of Apprenticeship, Standards of
the Department of Industrial Relations;

3) a certified copy of payroll records shall be made available upon
request to the public for inspection or copies thereof made; provided,
however, that a request by the public shall be made«through either the
County, the Division of Apprenticeship,Standards, or the Division of Labor
Standards Enforcement. If the requested payroll records have not been
previously provided to the County, the Division of Apprenticeship
Standards or the Division of Labor Standards Enforcement, the requesting
party shall, prior to being provided the records, reimburse the cost of
preparation by the Contractor, Subcontractor and the entity through which
the request was made; the public 'shall not be given access to such
records at the principal office of the Contractor;

(4) the.Contractor shall file‘a certified copy of the payroll records with
the entity that requested such records within ten (10) days after receipt of
a written request; and

(5) copies provided to the public, by the County, the Division of
Apprenticeship Standards or the Division of Labor Standards Enforcement
shall be marked or obliterated in such a manner as to prevent disclosure
of an individual's name, address and social security number. The name
and,address of the Contractor or any Subcontractor of any tier, performing
a part of the Work shall not be marked or obliterated. The Contractor shall
inform the County of the location of payroll records, including the street
address, city and county and shall, within five (5) working days, provide a
notice of a change of location and address.

14.5.2 In'the event Contractor does not comply with the requirements of this subsection,
the Contractor shall have ten (10) days in which to comply, subsequent to a receipt of
written notice specifying in what respects the Contractor must comply herewith. Should
non-compliance still be evident after a ten (10) day period, the Contractor shall, as a
penalty to the County, forfeit one-hundred dollars ($100.00) for each calendar day, or
portion thereof, for each worker, until strict compliance is effectuated. Upon the request
of the Division of Apprenticeship Standards or the Division of Labor Standards
Enforcement, such penalty shall be withheld from any portion of the Contract Sum then
due or to become due to the Contractor.
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14.5.3 State Construction Bond and Weekly Electronic Certified Payroll Records.
14.5.3.1 If the Project is funded in whole or in part from a bond issued by the State
to fund public works projects, the following requirements shall apply:

14.5.3.1.1 The Project is subject to the requirements of Division 2, Part 7,
Chapter 1 of the California Labor Code and Title 8, Division<1, Chapter 8,
Subchapter 4.5 of the California Code of Regulations. Under the above-cited
Chapter of the Labor Code and Subchapter of the «California, Code /of
Regulations, this Project is subject to monitoring by the Compliance Menitoring
Unit (CMU) of the California Department of Industrial Relations, Division of Labor
Standards Enforcement. In addition, under the above-cited Chapter of the Labor
Code and Subchapter of the California Code of Regulations, the Contractor (and
their Subcontractors via the Contractor) shall submit on a weekly basis electronic
certified payroll reports directly to the CMU and the County wsing the eCPR
system — MyLCM or the County’s LCPTracker Program." Further, the Contractor
(and their Subcontractors via the Contractar). shall submit directly to the CMU
accurate payroll records within 10 days of any separate request by the CMU. To
enroll in MyLCM, obtain additional information.and assistance, go to the third
party non-government website at https:/app.mylcm.com. Subcontractors may
also enroll in MyLCM at the website.

14.5.3.1.2 At the Project Site the Contractor shall post throughout the term of
the Contract a notice (in English and Spanish) as required by, and containing the
language provided in section 16451(d) of Title 8 of the California Code of
Regulations. The notice (in.the form of posters) is available on the CMU website
at http://www.dirs€a.gov/dlse/emu/Eerms Publications and Resources.html, at the
Division of Labor Standards Enforcement District Office or by e-mailing a request
to CMU@dir.ca.gev« The notice will indicate to employees and others that the
worksite falls under regulations of the CMU. The local CMU District Office is
located at the following address: CMU District Office — San Bernardino, 464 W.
Fourth Street, Room 348, San Bernardino, CA 92401, (909) 383-4334 or (909)
889-8120.

14.5.3.1.3 Failure to meet the requirements above will subject the Contractor
to sanctions/withholding of Contract payments as allowed by law for any
delinquent or inadequate certified payroll records. Payroll violations are required
to be reported to the State and/or Federal government.

14.6 * Limits on Hours of Work

Pursuant to California Labor Code Section 1810, eight (8) hours of labor shall constitute a legal
day's work. Pursuant to California Labor Code Section 1811, the time of service of any worker
employed at any time by the Contractor or by a Subcontractor, or any tier, upon the Work or
upon any part of the Work, is limited and restricted to eight (8) hours during any one calendar
day and forty (40) hours during any one calendar week, except as hereafter provided.
Notwithstanding the foregoing provisions, Work performed by employees of Contractor or any
Subcontractor, of any tier, in excess of eight (8) hours per day and forty (40) hours during any
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one week, shall be permitted upon compensation for all hours worked in excess of eight (8)
hours per day at not less than one and on-half (1%2) times the basic rate of pay.

14.7 Penalty for Excess Hours

The Contractor shall pay to the County a penalty of twenty-five dollars ($25.00) for each
worker employed on the Work by the Contractor or any Subcontractor, of any.tier, for each
calendar day during which such worker is required or permitted to workamore than eight (8)
hours in any calendar day and forty (40) hours in any one calendar week; in violation of<the
provisions of the California Labor Code, unless compensation to the.worker so. employed by
the Contractor is not less than one and one-half (1%%) times the basic rate of pay for all hours
worked in excess of eight (8) hours per day.

14.8 Contractor Responsibility

Any work performed by workers necessary to be performed after regular work hours or on
Sundays or other holidays shall be performed without adjustment of the Contract Sum and/or
without additional expense to the County.

14.9 Employment of Apprentices

Any apprentices employed to perform’any of the Work shall be paid the standard wage to
apprentices under the regulations of the craft or trade for which such apprentice is employed,
and such individual shall be employed only for the Work of the craft or trade to which such
individual is registered. Only apprentices,.as defined in California Labor Code Section 3077,
who are in training under apprenticeship standards and written apprenticeship agreements
under California Labor Code Sections 3070 et seq. are eligible to be employed for the Work.
The employment and training of each apprentice shall be in accordance with the provisions of
the apprenticeship standards and.apprentice agreements under which such apprentice is
training.

14.10 Apprenticeship Certificate

When the Contractor orany Subcontractor, of any tier, in performing any of the Work employs
workers in any Apprenticeable Craft or Trade, as hereinafter defined, the Contractor and such
Subcontractor shall apply to the Joint Apprenticeship Committee administering the
apprenticeship standards of the craft or trade in the area of the site of the Work for a certificate
approving the Contractor or such Subcontractor under the apprenticeship standards for the
employment.and training of apprentices in the area or industry affected, provided, however,
that the approval as established by the Joint Apprenticeship Committee or Committees,
subsequent to approving the Contractor or Subcontractor, shall arrange for the dispatch of
apprentices to the Contractor or such Subcontractor in order to comply with California Labor
Code Section 1777.5. The Contractor and Subcontractor shall submit contract award
information to the applicable Joint Apprenticeship Committee, which shall include an estimate
of journeyman hours to be performed under the Contract, the number of apprentices to be
employed, and the approximate dates the apprentices will be employed. There shall be an
affirmative duty upon the Joint Apprenticeship Committee or Committees, administering the
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apprenticeship standards of the crafts or trades in the area of the site of the Work, to ensure
equal employment and affirmative action and apprenticeship for women and minorities.
Contractors or Subcontractors shall not be required to submit individual applications for
approval to local Joint Apprenticeship Committees provided they are already covered by the
local apprenticeship standards.

14.11 Ratio of Apprentices to Journeymen

The ratio of Work performed by the apprentices to journeymen, who shall be.employed inthe
Work, may be the ratio stipulated in the apprenticeship standards-under ‘which the® Joint
Apprenticeship Committee operates, but in no case shall the ratio be less than ene hour of
apprentice work for each five hours of labor performed by a<dourney, except as otherwise
provided in California Labor Code Section 1777.5. The minimum, ratio of the land surveyor
classification shall not be less than one apprentice for each five journeymen: Any ratio shall
apply during any day or portion of a day when any journeyman, or. the higher standard
stipulated by the Joint Apprenticeship Committee, is employed at the site of the Work and shall
be computed on the basis of the hours worked during the day by journeymen so employed,
except for the land surveyor classification. The Contractor_shall employ apprentices for the
number of hours computed as above before the completion of the Work. The Contractor shall,
however, endeavor, to the greatest extent.pessible; to employ apprentices during the same
time period that the journeymen in thedsame craft or trade are employed at the site of the
Work. Where an hourly apprenticeship ratio is not feasible for a particular craft or trade, the
Division of Apprenticeship Standards, upon application of a Joint Apprenticeship Committee,
may order a minimum ratio of not less than one apprentice for each five journeymen in a craft
or trade classification. The.Contractor or.any<Subcontractor covered by this Article and
California Labor Code Section 1777.5,,upon the issuance of the approval certificate, or if it has
been previously approved in‘such_cratft, or trade, shall employ the number of apprentices or the
ratio of apprentices to journeymen stipulated in the apprenticeship standards. Upon proper
showing by the Contractor that it @mploys apprentices in such craft or trade in the State of
California on all of its contracts on an annual average of not less than one apprentice to each
five journeymen, the Division of Apprenticeship Standards may grant a certificate exempting
the Contractor from the 1-to-5 ratio as set forth in this Article and California Labor Code
Section 1777.5. This Article shall not apply to contracts of general contractors, or to contracts
of specialty contractors not bidding for work through a general or prime contractor, involving
less/than Thirty Thousand Dollars ($30,000.00) or twenty (20) working days. The term
"Apprenticeable Craft or Trade" as used herein shall mean a craft or trade determined as an
Apprenticeable occupation in accordance with rules and regulations prescribed by the
Apprenticeship Council.

14.12 Exemption from Ratios

The Joint Apprenticeship Committee shall have the discretion to grant a certificate, which shall
be subject to the approval of the Administrator of Apprenticeship, exempting the Contractor
from the 1-to-5 ratio set forth in this Article when it finds that any one of the following conditions
are met:
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(1) unemployment for the previous three-month period in such area
exceeds an average of fifteen percent (15%); or

(2)  the number of apprentices in training in such area exceeds a ratio
of 1-to-5 in relation to journeymen; or

3) the Apprenticeable Craft or Trade is replacing at least one-thirtieth
(1/30) of its journeymen annually through apprenticeship training, either on
a statewide basis or on a local basis; or

4) if assignment of an apprentice to any.work performed under the
Contract Documents would create a condition which-would jeopardize
such apprentice's life or the life, safety or property<of fellow employees or
the public at large, or if the specific task to which the apprentice is to be
assigned is of such a nature that training cannot be provided by a
journeyman.

When such exemptions from the 1-to-5 ratio between apprentices and journeymen are granted
to an organization which represents contractors in a specific trade on a local or statewide
basis, the member contractors will not be required to submit individual applications for
approval to local Joint Apprenticeship Committees, provided they are already covered by the
local apprenticeship standards.

14.13 Contributions to Trust Funds

The Contractor or any Subcontractor, of any tier, who, performs any of the Work by
employment of journeymen or.apprentices in any Apprenticeable Craft or Trade and who is not
contributing to a fund or funds te administer and conduct the apprenticeship program in any
such craft or trade in, the area of the site of the Work, to which fund or funds other contractors
in the area of the site of the Work are.contributing, shall contribute to the fund or funds in each
craft or trade inAwhich it employs journeymen or apprentices in the same amount or upon the
same basis and in the same manner as the other contractors do, but where the trust fund
administrators are unable to accept such funds, contractors not signatory to the trust
agreementsshall pay a like amount to the California Apprenticeship Council. The Division of
Labor  Standards. Enforcement is authorized to enforce the payment of such contributions of
such fund(s) as set forth in California Labor Code Section 227. Such contributions shall not
result in an increase in the Contract Sum.

14.14 Contractor’'s Compliance

The ‘responsibility of compliance with this Article for all Apprenticeable Trades or Crafts is
solely and exclusively that of the Contractor. All decisions of the Joint Apprenticeship
Committee(s) under this Article are subject to the provisions of California Labor Code Section
3081. In the event the Contractor willfully fails to comply with the provisions of this Article and
California Labor Code Section 1777.5, pursuant to California Labor Code Section 1777.7, the
Contractor shall:
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(1) be denied the right to bid on any public works contract for a period
of one (1) year from the date the determination of non-compliance is made
by the Administrator of Apprenticeship; and

(2) forfeit, as a civil penalty, the sum of One Hundred Dollars ($100.00)
for each calendar day of noncompliance.

Notwithstanding the provisions of California Labor Code Section 1727, upon receipt of such
determination, the County shall withhold such amount from the Contract Sum then due or to
become due. Any such determination shall be issued after a full investigation, a fair and
impartial hearing, and reasonable notice thereof in accordancewith reasonable rules and
procedures prescribed by the California Apprenticeship Council. Any funds, withheld by the
County pursuant to this Article shall be deposited in the General Fundor other similar fund of
the County. The interpretation and enforcement of California Labor Code Sections 1777.5 and
1777.7 shall be in accordance with the rules and procedures of the California Apprenticeship
Council.

14.15 Contractor’s Compliance with Law

Contractor, Contractor’'s agents, and Contractor's employees shall be bound by and comply
with all applicable provisions of the Labor Code, and such federal, state and local laws which
affect the conduct of the Work. This includes, but'is.not limited to laws regulating: payment of
wages; eight-hour day; overtime, Saturday, Sunday and holiday work; and nondiscrimination.

The Contractor shall forfeit to‘the County the penalties prescribed in the Labor Code for
violations.

14.15.1 Contractor shall comply with all Executive Orders, statutes or regulations
regarding the stabilization of.wages and prices in the construction industry.

14.16 Equal Employment Opportunity

14.16.1 Contractor agrees to fully comply with the laws and programs (including
regulation issued pursuant thereto) which are listed following this paragraph. Such
compliance is required to the extent such laws, programs and their regulations are, by
their own terms, applicable to this Contract. Contractor warrants that it will make itself
thoroughly familiar with the applicable provisions of said laws, programs and regulations
prior to commencing performance of the Contract. Copies of said laws, programs and
regulations are available upon request from County. To the extent applicable the
provisions of said laws, programs and regulations are deemed to be a part of this
Contract as if fully set forth herein.

14.16.1.1 Vietnam Era Veterans’ Readjustment Assistance Act of 1974, as amended

(38 U.S.C. 4212) and the applicable clause is inserted pursuant to 41 C.F.R.
Sections 60-250.5(a).
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14.16.1.2 Rehabilitation Act of 1973, as amended (29 U.S.C. 701 et seq.) and the
applicable clause is inserted pursuant to 41 C.F.R. Sections 60-741.5(a).

14.16.1.3 California Fair Employment and Housing Act. (CA Government Code
Section 12900 et seq.)

14.16.1.4 Civil Rights Act of 1964, as amended (42 U.S.C. 2000a et seq.), Executive
Order No. 11246, September 24, 1965, as amended, and thecapplicable clause/is
inserted pursuant to 41 C.F.R. Section 60-1.4.

14.16.2 Executive Order 11246.

Contractor certifies that Contractor will fully comply with® Executive Order 11246, as
amended by Executive Order 11375, and any other executive order amending this
order, and the rules and regulations issued thereunder, which are _hereby incorporated
by reference as appropriate. The Contractor commits itself to such compliance by
submitting a properly signed bid or offer or by signing or otherwise accepting a Contract
or subcontract.

Senate Bill 854 Requirements

14.17.1 Contractor shall comply with Senate Bill 854 (signed into law on June 20,
2014). The requirements include, but are notlimited to, the following:

14.17.1.1 No contractor or subcontracter may be listed on a bid proposal (submitted
on or after March 1, 2015) for a public works project unless registered with the
Department of Industrial Relations pursuant to Labor Code section 1725.5, with
limited exceptions froam this requirements for bid purposes only as allowed under
Labor Code section 1771.1(a).

14.17.1.2 No contractor or subcontractor may be awarded a contract for public work
or ‘perform work on a public works project (awarded on or after April 1, 2015) unless
registered with. the Department of Industrial Relations pursuant to Labor Code
section 1725.5.

14.17.1.3 This project is subject to compliance monitoring and enforcement by the
Department of Industrial Relations.

14:17.1.4 As required by the Department of Industrial Relations, Contractor is
required to post job site notices, as prescribed by regulation, regarding compliance
monitoring and enforcement by the Department of Industrial Relations.

14.17.1.5 Contractors and all subcontractors must submit certified payroll records
online to the Labor Commissioner for all new public works projects issued on or after
April 1, 2015, and for all public works projects, new or ongoing, on or after January
1, 2016.
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(1) The certified payroll must be submitted at least monthly to the Labor
Commissioner.

(2) The County reserves the right to require Contractor and all subcontractors to
submit certified payroll records more frequently than monthly.4o the Labor
Commissioner

(3) The certified payroll records must be in a format prescribed by .the Labor
Commissioner.

14.17.2 Labor Code section 1725.5 states the following:

A contractor shall be registered pursuant to this section to be qualified to‘bid on, be listed in a bid
proposal, subject to the requirements of Section 4104 of the Public Contract Cade, or engage in
the performance of any public work contract that is subject to.the requirements of this chapter. For
the purposes of this section, "contractor” includes a subcontractor as defined by Section 1722.1.

(@) To qualify for registration under this section, a contractorsShall'de.all of the following:
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(1) Beginning July 1, 2014, register-with the Department of Industrial Relations in the
manner prescribed by the department and pay an initial nonrefundable application fee of
three hundred dollars ($300) to qualify for registration under this section and an annual
renewal fee on or before July 1 of each year thereafter. The annual renewal fee shall be in
a uniform amount set by the‘Director of Industrial Relations, and the initial registration and
renewal fees may be adjusted no.more than'annually by the director to support the costs
specified in Section 1771.3.

(2) Provide evidence, disclosures, or releases as are necessary to establish all of the
following:

(A)<Workers' Compensation coverage that meets the requirements of Division 4
(commencing, with Section 3200) and includes sufficient coverage for any worker
whom the contractor employs to perform work that is subject to prevailing wage
requirements other than a contractor who is separately registered under this section.
Coverage may be evidenced by a current and valid certificate of workers'
compensation Insurance or certification of self-insurance required under Section
7125 of the Business and Professions Code.

(B) If applicable, the contractor is licensed in accordance with Chapter 9
(commencing with Section 7000) of the Business and Professions Code.

(C) The contractor does not have any delinquent liability to an employee or the state
for any assessment of back wages or related damages, interest, fines, or penalties
pursuant to any final judgment, order, or determination by a court or any federal,
state, or local administrative agency, including a confirmed arbitration award.
However, for purposes of this paragraph, the contractor shall not be disqualified for
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any judgment, order, or determination that is under appeal, provided that the
contractor has secured the payment of any amount eventually found due through a
bond or other appropriate means.

(D) The contractor is not currently debarred under Section 1777.1 or under any
other federal or state law providing for the debarment of contractors from public
works.

(E) The contractor has not bid on a public works contract, been listed in a‘bid
proposal, or engaged in the performance of a contract for public works\without being
lawfully registered in accordance with this section, within‘the preceding 12 months or
since the effective date of the requirements set forth.n subdivision (e), whichever is
earlier. If a contractor is found to be in violation of.the requirements of this
paragraph, the period of disqualification shall be waived if both of.the following are
true:

(i) The contractor has not previously been found to be in violation of the
requirements of this paragraph within the‘preeeding 12 months.

(i) The contractor pays_an additional.nonrefundable penalty registration fee
of two thousand dollars($2,000).

(b) Fees received pursuant to this section shall be deposited in the State Public Works
Enforcement Fund established by<Section.1771.3 and shall be used only for the purposes
specified in that section.

(c) A contractor who fails to pay the‘renewal fee required under paragraph (1) of subdivision (a)
on or before the expiration of any prior period of registration shall be prohibited from bidding on or
engaging in the performance of any contract for public work until once again registered pursuant
to this section. If the failure to pay the renewal fee was inadvertent, the contractor may renew its
registration retroactively. by paying an additional nonrefundable penalty renewal fee equal to the
amount of the renewal fee within 90 days of the due date of the renewal fee.

(d) If, after a body. awarding a contract accepts the contractor's bid or awards the contract, the
work covered by the bid or contract is determined to be a public work to which Section 1771
applies, either as the result of a determination by the director pursuant to Section 1773.5 or a
court decision, the/ requirements of this section shall not apply, subject to the following
requirements:

(1) The body that awarded the contract failed, in the bid specification or in the contract
documents, to identify as a public work that portion of the work that the determination or
decision subsequently classifies as a public work.

(2) Within 20 days following service of notice on the awarding body of a determination by

the Director of Industrial Relations pursuant to Section 1773.5 or a decision by a court that
the contract was for public work as defined in this chapter, the contractor and any
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subcontractors are registered under this section or are replaced by a contractor or
subcontractors who are registered under this section.

(3) The requirements of this section shall apply prospectively only to any subsequent bid,
bid proposal, contract, or work performed after the awarding body is served with notice of
the determination or decision referred to in paragraph (2) of this subdivision.

(e) The requirements of this section shall apply to any bid proposal submitted'on or after March/1,
2015, and any contract for public work, as defined in this chapter, entered into on, or after. April 1,
2015.

14.17.3 Labor Code section 1771.1 states the following:

(@) A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal,
subject to the requirements of Section 4104 of the Public Contract Code; or engage in the
performance of any contract for public work, as defined_in this chapter, unless currently registered
and qualified to perform public work pursuant to Section 1725.5. It is not a violation of this section
for an unregistered contractor to submit a bid that is‘authorized by.Section 7029.1 of the Business
and Professions Code or by Section 10164 or 20103.5 ef«the Public'Contract Code, provided the
contractor is registered to perform public work-pursuant to Section 1725.5 at the time the contract
is awarded.

(b) Notice of the requirement described in subdivision (a) shall be included in all bid invitations
and public works contracts, and a'bid shall not be accepted nor any contract or subcontract
entered into without proof of the eontractor or subcontractor's current registration to perform public
work pursuant to Section 1725¢5.

(c) Aninadvertent error in listing a subcontractor who is not registered pursuant to Section 1725.5
in a bid proposal shall‘not be grounds for filing a bid protest or grounds for considering the bid
nonresponsive, provided that any of the following apply:

(1) The subcontractor is registered prior to the bid opening.

(2) Within 24 hours after the bid opening, the subcontractor is registered and has paid the
penalty registration fee specified in subparagraph (E) of paragraph (2) of subdivision (a) of
Section 1725.5.

(3) The subcontractor is replaced by another registered subcontractor pursuant to Section
4107 of the Public Contract Code.

(d) Failure by a subcontractor to be registered to perform public work as required by subdivision
(a) shall be grounds under Section 4107 of the Public Contract Code for the contractor, with the
consent of the awarding authority, to substitute a subcontractor who is registered to perform public
work pursuant to Section 1725.5 in place of the unregistered subcontractor.
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(e) The department shall maintain on its Internet Web site a list of contractors who are currently
registered to perform public work pursuant to Section 1725.5.

(f) A contract entered into with any contractor or subcontractor in violation of subdivision.(a) shall
be subject to cancellation, provided that a contract for public work shall not be unlawful, vaid, or
voidable solely due to the failure of the awarding body, contractor, or any subcontractor to comply
with the requirements of Section 1725.5 or this section.

(g) This section shall apply to any bid proposal submitted on or after March 1, 2015, and<any
contract for public work entered into on or after April 1, 2015.

14.17.4 Labor Code section 1771.4 states the following:

(a) All of the following are applicable to all public works projects that are otherwise subject to the
requirements of this chapter:

(1) The call for bids and contract documents shall specify that the project is subject to
compliance monitoring and enforcement by the Department.of Industrial Relations.

(2) The awarding body shall post or require:the prime contractor to post job site notices, as
prescribed by regulation.

(3) Each contractor and subcontractor shall furnish the records specified in Section 1776
directly to the Labor Commissioner, in the following manner:

(A) At least monthly or more frequently if specified in the contract with the awarding
body.

(B) In aformat prescribed by the Labor Commissioner.

(4) The department shall undertake those activities it deems necessary to monitor and
enforce compliance with prevailing wage requirements.

(b) The kabor Cammissioner may exempt a public works project from compliance with all or part
of the requirements of subdivision (a) of this section if either of the following occurs:

(1). The awarding body has enforced an approved labor compliance program, as defined in
Section 1771.5, on all public works projects under its authority, except those deemed
exempt pursuant to subdivision (a) of Section 1771.5, continuously since December 31,
2011.

(2) The awarding body has entered into a collective bargaining agreement that binds all

contractors performing work on the project and that includes a mechanism for resolving
disputes about the payment of wages.
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(1) The requirements of paragraph (1) of subdivision (a) shall only apply to contracts for
public works projects awarded on or after January 1, 2015.

(2) The requirements of paragraph (3) of subdivision (a) shall only apply.to the following
projects:

(A) Projects that were subject to a requirement to furnish records to.the Compliance
Monitoring Unit pursuant to Section 16461 of Title 8 ofsthe California Code of
Regulations, prior to the effective date of this section.

(B) Projects for which the initial contract is awarded onor.after April 1, 2015.

(C) Any other ongoing project in which the Labor Commissioner directs the
contractors or subcontractors on the project to furnish records in accordance with
paragraph (3) of subdivision (a).

(D) All projects, whether new or ongoing, onr after January 1, 2016.

MISCELLANEOUS PROVISIONS
15.1 Governing Law

The Contract shall be governed by<the laws of the State of California without regard to choice
of law principles thereof. The exclusive venue of any legal action brought by the County, the
Contractor, or any Censultant or 'Subcontractor, with regard to this Agreement or Project, shall
be in the Superior Court of California, County of San Bernardino, San Bernardino District.
Contractor agrees to incorporate this provision into all Subcontractor agreements.

15.2 Successors and.Assigns

The County and Contractor respectively bind themselves, their partners, successors, assigns,
and/legal Project Managers to the other Party hereto and to partners, successors, assigns, and
legal Project Managers of such other Party in respect to covenants, agreements, and
obligations contained in the Contract Documents. The Contractor shall not sublet or assign the
Work of this.Contract or any portion thereof or any monies due thereunder, without the express
prierwritten consent and approval of County. County may freely assign its rights hereunder,
without limitation, to a separate entity and Contractor agrees, upon such entity's request, to
continue and complete performance of the Work upon payment of any undisputed outstanding
amounts due Contractor for services performed up to and including the effective date of the
assignment, provided adequate proof of funding to completion is offered by assignee. Any
entity which shall succeed to the rights of County shall be entitled to enforce the rights of
County hereunder. If requested by such entity, Contractor will execute a separate letter or
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other agreement with such entity further evidencing Contractor's commitment to continue
performance of the Contract.

15.3

Written Notice

Written notice shall be deemed to have been duly served if delivered in person, orby US Mail,
courier service, or package delivery service (such as UPS and FedEX) to the individuals
identified for receipt of notice in the Agreement.

154

15.5
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Rights and Remedies

15.4.1 Cumulative Rights. Duties and obligations imposed hy the Contract Documents
and rights and remedies available thereunder shall be in addition.to and not a limitation
of duties, obligations, rights and remedies otherwise.imposed or available by law.

15.4.2 No Waiver. No action or failure to.act by the County shall constitute a waiver of
any right or duty afforded the County under the Contract, nor shall any such action or
failure to act constitute an approval of or ‘acquiescence in any breach thereunder,
except as may be specifically provided in the Contract Documents or as may be
otherwise agreed in writing.

Tests and Inspections

15.5.1 Required Tests, Inspections, and Costs. If the Contract Documents, County
instructions, laws, ordinances, or any public authority require any Work to be specially
tested or approved, Contractor shall give notice, in accordance with such authority, of its
readiness forsobservation or. inspection, at least two (2) working days prior to being
tested or covered up. Whenever the Contractor desires to carry on the Work of this
Contractfat \night or on a Saturday, Sunday, or holiday, Contractor shall request
authorization in, writing from the County for such work at least two (2) working days in
advance so that inspection may be provided if authorization is granted and the
Contractor agrees to pay overtime reimbursement of costs for this service. If inspection
is by autherity other than County, Contractor shall inform County of date fixed for such
inspection, All required certificates of inspection shall be secured by Contractor. If any
Work required to be tested should be covered up without approval or consent of County,
Contractor must, if required by County, uncover the Work for examination and
satisfactorily reconstruct at Contractor's expense within the Contract Sum in compliance
with Contract. All labor and equipment necessary for exposing and testing shall be
furnished by the Contractor at his expense. The Contractor shall replace, at
Contractor's expense, any materials or Work damaged by exposure and any faulty
materials or workmanship evidenced by such exposure or testing. Where such
inspection and testing are to be conducted by an independent laboratory or agency,
such materials or samples of materials to be tested shall be selected by such laboratory
or agency or County's Project Manager, and not by Contractor. Contractor shall notify
County a sufficient time in advance of manufacture of materials to be supplied by it
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under Contract, which must, by terms of contract, be tested, in order that County may
arrange for testing of same at source of supply. Prior to having satisfactorily passed
such testing and inspection, or prior to receipt of notice from said Project Manager that
such testing and inspection will not be required, the materials shall not be incorporated
into the Work without prior approval of County and subsequent testing and inspection.
Re-examination of questioned work may be ordered by County and, if se'ordered, Work
must be uncovered by Contractor. All labor and equipment necessary for exposing and
testing shall be furnished by the Contractor at his expense. The Contractor shall
replace, at Contractor’s expense, any materials or Work damaged by exposure.andany
faulty materials or workmanship evidenced by such exposure ortesting.

15.5.2 Additional Tests and Inspections. If the County or publictauthorities having
jurisdiction determine that portions of the Work require additional testing, inspection, or
approval not included under Subparagraph 15.5.1, the" County will instruct the
Contractor to make arrangements for such additional testing, inspection or approval by
an entity acceptable to the County, and the Contractor shall give timely notice to the
County of when and where tests and inspections are to be made so that the County
may be present for such procedures. Such costssshall be at the County's expense, if
applicable. If such procedures for testing, inspection, or-approval under Subparagraphs
15.5.1 and 15.5.2 reveal failure of the portions of the Work to comply with requirements
established by the Contract Documents, all costs made necessary by such failure,
including those of repeated procedures and compensation for County's testing and
inspection services and expenses, shall be at the Contractor's expense, within the
Contract Sum. Cost of retesting, reinspection, and reapprovals as described herein,
including compensation‘for the County's testing and inspection services and expenses,
shall be paid for by the County‘and deducted from the Contract Sum by a Change Order
or Construction Change Directive.

15.5.3 Documentation. Required certificates of testing, inspection, or approval shall,
unless otherwise required by the Contract Documents, be secured by the Contractor
and promptly. delivered to the County. Delivery of such documentation is a condition
precedent to County's obligation to make payment to Contractor.

15.5.4 Observation of Tests. If the County is to observe tests, inspections, or approvals
required by the Contract Documents, County will do so promptly and, where practicable,
at the normal place of testing.

15.5.5Time. Tests or inspections conducted pursuant to the Contract Documents shall
be made promptly to avoid unreasonable delay in the Work.

15.5.6 Responsibility. Any inspection or approval by any representative or agent of the
County will not relieve the Contractor of the responsibility of incorporating in the Work
only those materials which conform to the Specifications, and any nonconforming
materials shall be removed from the Site whenever identified. Further, inspection or
approval by the County does not relieve the Contractor of its obligation to provide Work
which conforms in all aspects with the Contract Documents.
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15.6 Record Retention and Audits
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15.6.1 The County and any entities and/or agencies designated by the County, shall
have access to, and the right to audit, and the right to copy at the County’s cost, all of
Contractor's books, records, Contracts, correspondence, instructions; Drawings,
receipts, vouchers, purchase orders, and memoranda relating to the Work, changes in
the Work, any Change Orders or Construction Change Directives or written
amendments to the Contract, and any claims.

15.6.2 Contractor agrees that the County and its designated.representative shall have
the right to review, to audit, and to copy any records and supporting documentation
pertaining to the performance of this Agreement. Contractor agrees torallow interviews
of any employees who might reasonably have information related to such records.
Further, Contractor agrees to include a similar right of the County to audit records and
interview staff in any subcontract related to performance of this Agreement.

15.6.3 The Contractor shall establish an official file for the Project (the “Official Project
File”). The Official Project File shall contain adequate.documentation of all actions that
have been taken with respect to the Project, in accordance with generally accepted
government accounting principles and-the requirements for record retention for capital
projects constructed with the proceeds of\tax exempt bonds. The Contractor will
provide a copy of such file to/the County at its request or upon termination of this
Agreement. The documents to be retained shall include, but are not limited to,
Contractor's books, records, ‘Contracts, orrespondence, instructions, Drawings,
receipts, vouchers, purchase orders,.and.memoranda relating to the Work, changes in
the Work, any Change Orders or Construction Change Directives or Contract
Amendments, and any claims.

15.6.4 Contractor agrees to protect records adequately from fire or other damage.
When records are stored away from Contractor’s principal office, a written index of the
location‘of records stored must be on hand and ready access must be assured. All the
Contractor records contained in the Official Project File must be preserved a minimum
of five (5) years (the “Record Maintenance Period”). These records shall be subject at
all reasonable times to inspection, examination, monitoring, copying, excerpting,
transcribing, and audit by the County or designees, by state government auditors or
designees, or by federal government auditors or designees. If any litigation, claim,
negotiation, audit, or other action involving the records has been started before the
expiration of the Record Maintenance Period, the related records must be retained until
the completion of the action and resolution of all issues which arise from it if such date
is later than the end of the Record Maintenance Period.

15.6.5 All books, account, reports, files, correspondence, data, and other records
relating to this Contract shall be maintained by the Contractor and shall be subject at all
reasonable times to review, inspection, and audit by the County or its designated
Project Managers for a period of five (5) years after Final Completion of the Work.
County shall be entitled, upon forty-eight (48) hours written notice, to inspect all books,
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records, accounts, and the Official Project File kept by Contractor relating to the Work
contemplated by the Agreement. Such records shall be produced by the Contractor at a
place designated by the County, upon written notice to the Contractor.

15.6.6 Contractor agrees to maintain adequate fiscal and Project books, records,
documents, and other evidence pertinent to the Contractor's Work on' the Project in
accordance with generally accepted accounting principles. Adequate supporting
documentation shall be maintained in such detail so as to permititracing transactions
from the invoices, to the financial statement, to the accounting records, and to<the
supporting documentation. These records shall be maintained for, the  Record
Maintenance Period, and shall be subject to examination®and/or audit by, County or
designees, and state government auditors or designees.

15.6.7 Contractor agrees to make the Official Project File, books, records, supporting
documentations and other evidence available to the County, <or its designated
representatives, during the course of the Project and for the 'Record Maintenance
Period. Contractor agrees to provide suitable  facilities for access, monitoring,
inspection and copying of said records.

15.6.8 Contractor shall maintain beoks; records, documents, and other evidence
sufficient to reflect properly the .amount, receipt, and disposition of all Project funds.
The maintenance requirements extend to books of original entry, source documents
supporting accounting transactions, the general ledger, subsidiary ledgers, personnel
and payroll records, canceled checks, and/related documents and records. Source
documents include copies of all"awards, applications, and required financial and
narrative reports. Personnel and payroll records shall include the time and attendance
reports for all individuals,reimbursed under the award, whether they are employed full-
time or part-time. Time and effort reports are also required for consultants and
subcontractors: Generally accepted government accounting principles and adequate
supporting’documentation shall be maintained in such detail so as to provide an audit
trail which will permit tracing transactions from the invoices to the financial statement, to
the accounting.records, and to the supporting documentation for the purpose of
determining compliance with Public Contract Code Section 10115 et seq., Government
Code Section 8546.7 and 2 CCR Section 1896.60 et seq. (as applicable).

Independent Contractor

Contractor is employed hereunder to render a service within the scope of its training and
experience, and Contractor shall be an independent Contractor and not an employee of the
County. As such, County shall not be called upon to assume any liability for the direct
payment of any salary to any employee or Subcontractor of Contractor, nor to pay any benefit
to any employee or Subcontractor or vendor under the Workers' Compensation laws. None of
Contractor’s officers, agents, employees, and Subcontractors, nor any of their agents, officers,
and employees, shall be deemed officers, agents, employees, and Subcontractors of the
County, and the County shall not be liable or responsible to them for anything whatsoever
other than liability to Contractor set forth in this Contract.
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15.8 Keys and Access

If the County furnishes keys and/or access cards to the Contractor to provide access to
County's property, the Contractor shall assure that such access instruments are not duplicated
and shall return all such instruments in good condition upon request of the County or prior to
receipt of final payment, whichever is earlier. If the Contractor fails to return all access
instruments furnished to it, the Contractor shall be responsible, within the Contraet Sum, for all
Work, materials, and costs associated with reestablishing secured access:

15.9 Survival of Terms

The provisions of the Contract which by their nature survive termination of the Contract or Final
Completion, including all warranties, indemnities, payment obligations; and the County’s right
to audit Contractor's books and records, shall remain in full force and effect after Final
Completion or termination of the Contract and shall be binding upon Contractor until any action
thereunder is barred according to terms in the Contract Documents or by the applicable statute
of limitations or statute of repose.

15.10 Cooperation With Labor

15.10.1 General. The Parties agree and declare that Contractor and County are
separate and independent entities and that Contractor has full responsibility for
performance of the Work and direction of the work force, subject to and under the duty
of Contractor to cooperate with .County and its Separate Contractors. Contractor
recognizes that in the performance of its Work it may be required to work with and near
Separate Contractors'and Project Managers of County on the jobsite. The Contractor
shall only employ or use<labor in connection with the Work capable of working
harmoniously with all trades, crafts, and any other individuals associated with the
Project. The‘Contractor shall also use best efforts to minimize the likelihood of any
strike, work' stoppage, slowdowns, disputes, or other labor disturbance. If the Work is to
be performed by trade unions, the Contractor shall make all necessary arrangements to
reconcile, without delay, damage, or cost to the County and without recourse to the
County, any conflict between the Contract Documents and any agreements or
regulations of any kind at any time in force among members or councils that regulate or
distinguish.the activities that shall not be included in the Work of any patrticular trade.
Except as specifically provided in Paragraph 8.4 herein, Contractor shall be liable to
County for'all damages suffered by County, and no extensions of Contract Time shall
be given_to Contractor, as a result of work stoppage, slowdowns, or strikes related to
l[abordisputes.

15.10.2 Picketing.

15.10.2.1 Contractor agrees that should there be picketing or a threat of picketing by
any labor organization at or near the Site, Contractor, in cooperation with County,
shall establish a reserve gate system and require employees of Contractor,
Subcontractors, and suppliers to use one or more designated gates. In that event, it
shall be the affirmative obligation of Contractor, as a material consideration of this

Rev. 03/26/15 RESD - Project Management Division - General Conditions - 117



Rev. 03/26/15

Agreement to ensure that employees of Contractor, Subcontractors, and suppliers
use only the gates or other entryways designated by County from time to time on the
Project.

15.10.2.2 Notwithstanding the establishment or non-establishment of a reserve gate,
in the event employees of Contractor, Subcontractors or suppliers«refuse to work
because of any labor disputes or grievances (including any ‘secondary" ‘or
"sympathy" strike or boycott directed against the Project) not caused by County or its
Separate Contractors and not the result of an industry-wide strike and that actually
prevent performance of the Work, Contractor shall not be relieved of its obligation to
supply enough properly skilled workers to perform the AWork without interruption or
further delay.

15.10.3 Labor Disputes. Contractor and County agree to cooperate fully with
each other and their Project Managers and attorneys with respect to any labor dispute
that should arise on the Site, including, but not limited to the giving of testimony and
evidence to the agent or judge of the National Labor Relations Board or testimony in
connection with proceedings in state or federal court..Contractor hereby warrants that it
is not now nor will Contractor be delinquent insthe payment or reporting to any labor
management benefit trust.

15.11 No Personal Liability

Notwithstanding any contrary<provision in this Agreement or the Contract Documents, no
member, principal, officers/employee, -agent,/Project Manager, or subsidiary of County
(each a "direct affiliate of County*), or member, general partner, limited partner, principal,
officer, employee, agent, or. Preject Manager of any direct affiliate of County (together with
direct affiliates of County, the "affiliates of County") shall have any personal liability for the
performance of any contractual obligations, or in respect of any liability of County under this
Agreement and no monetary or other judgment shall be sought or enforced against any
such individuals. or their assets, all such personal contractual liability being expressly
waived by Contractor. Further, the covenants and obligations contained in this Agreement
on the part of County.shall be covenants and obligations of the County only, and not of any
affiliate of :County. 'No, affiliate of County shall be individually liable for breach of any
covenant or obligation of County, and no recourse shall be had against the assets of any
affiliate of County (except to the extent of County's assets but excluding therefrom any
negative capital account of any such affiliate of County) for payment of any sums due or
enforcement/of any other relief, based upon any claim made by Contractor for breach of
any of County's covenants or obligations. Notwithstanding the foregoing, Contractor does
not waive any rights under Applicable Law in California concerning the commission of fraud
or-conversion.

15.12 Antitrust Claims

The Contractor by signing this Agreement hereby certifies that if these services or goods
are obtained by means of a competitive bid, the Contractor shall comply with the
requirements of the Government Code Sections set out below.

RESD - Project Management Division - General Conditions - 118



Rev. 03/26/15

15.12.1 The Government Code Chapter on Antitrust claims contains the following
definitions:

(1) "Public purchase" means a purchase by means of competitive bids of
goods, services, or materials by the State or any ofits political
subdivisions or public agencies on whose behalf the Attorney General
may bring an action pursuant to subdivision (c) of Section,16750 of the
Business and Professions Code.

(2) "Public purchasing body" means the State or the subdivision or agency
making a public purchase. (Government Code.Section 4550.)

15.12.2 In submitting a bid to a public purchasing body; the bidder offers and
agrees that if the bid is accepted, it will assign to the purchasing body all rights, title,
and interest in and to all causes of action it may have under Section 4/of the Clayton Act
(15 U.S.C. Sec. 15) or under the Cartwright Act'(Chapter 2 (commencing with Section
16700) of Part 2 of Division 7 of the Business and Professions Code), arising from
purchases of goods, materials, or servicesby the bidder for sale to the purchasing body
pursuant to the bid. Such assignment shall be made and become effective at the time
the purchasing body tenders final payment to the bidder. (Government Code Section
4552.)

15.12.3 If an awarding body or public ‘purchasing body receives, either through
judgment or settlement, a_monetary recovery for a cause of action assigned under this
chapter, the assignor shall be entitied to receive reimbursement for actual legal costs
incurred and may, upon demand, recover from the public body any portion of the
recovery, including treble damages, attributable to overcharges that were paid by the
assignor but were not paid by the public body as part of the bid price, less the expenses
incurred in obtaining that portion of the recovery. (Government Code Section 4553.)

15.12.4 Upon demand in writing by the assignor, the assignee shall, within one
year from such demand, reassign the cause of action assigned under this part if the
assignor has been or may have been injured by the violation of law for which the cause
of-action arose and. (a) the assignee has not been injured thereby, or (b) the assignee
declines to file a court action for the cause of action. (See Government Code Section
4554.)

15.13 Compliance with Restrictions

Contractor shall comply with all conditions, restrictions and reservations of record, statutes,
regulations, and ordinances, including, without limitation, all pollution control, environmental
protection, zoning, planning, land use requirements, all restrictions and requirements
affecting the Project and adjoining properties, and disabled access imposed by the County
and all other governmental entities including, without limitation, the requirements of any
general plan and environmental requirements in connection with use, occupancy and
building permits, and requirements of public utilities which affect construction of the Work in
effect at the time of execution of this Agreement.
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15.14 Legal Requirements

Contract shall perform the Work in accordance with the requirements of all Applicable
Laws, codes, ordinances, and regulations even though such requirements are  not
specifically mentioned in the Specifications or shown on the Drawings. “When the Work
required by the Contract Documents is in conflict with any such Jegal prevision, the
Contractor shall notify the County in writing and shall not proceed with the Work, until.the
County has so ordered.

15.15 Third Party

No provision contained in the contract Documents shall create or give to third parties any
claim or right of action against the County.

END OF GENERAL CONDITIONS
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Coordination, Scheduling, and Meetings: The Contractor shall coordinate scheduling all
construction activities with the Project Manager, Real Estate Services Department- Project
Management Division, County of San Bernardino, prior to beginning the activities.  The
successful bidder shall attend a preconstruction conference at a location.and time set by the
County.

Construction meetings shall be held at the job site every other weeki The contractor's
superintendent and project manager shall attend each meeting and be responsible for taking
and distributing project meeting notes. Further details regarding job site meetings will be
arranged at the preconstruction conference.

Codes, Ordinances and Regulations: Construction activities and materials shall conform to
the requirements of the following codes, ordinances and regulations:

California Building Code (as adopted and/orramended by the County of San Bernardino);
Rules and Regulations of the California‘State Industrial Acecident Commission, Safety Orders
of the Division of Industrial Safety; California Mechanical Code; California Plumbing Code;
California Electrical Code; California Fire Code; California Energy Code; Standard
Specifications for Public Works<Construction.

All other State and National Codes, Ordinances, Rules, and Regulations not specifically
mentioned above, but which apply to the proposed construction. In any case of conflict
between any of the documents mentioned above, and the specifications and drawings, the
requirement that is the most strict shall govern. Nothing in these plans and specifications is
to be construedto permit work noet in conformance with these codes.

Liquidated Damages: Section 8.5 of the General Conditions is amended to include the
following:

Liguidated.Damages: Pursuant to the provisions of Government Code Section 53069.85
and in the event that all the Work called for in this Contract is not completed within the
number of calendar days set forth, Contractor shall forfeit and pay to the County the sum of
$200.00 per day for each calendar day the work remains incomplete, to be deducted from
any payments due or to become due to the Contractor.

Safety: The Contractor shall be solely and completely responsible for conditions of the job
site, including safety of all persons and property for the duration of the Work, on a 24-hour
day, 7-day week basis. Prior to the start of construction, Contractor shall provide the Project
Manager with an outline of the work plan, schedule of the project and copy of Contractor's
lliness and Injury Prevention Program as required by Senate Bill 198, as specifically relating
to this project.
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Project Inspections: All inspections shall be performed during normal business hours.
Contractor shall notify the Project Management Division Inspector and Project Manager 48
hours in advance of all requested inspections.

Contractor may request an inspection via email to the Project Management Division
Inspector and Project Manager at paul.dearmond@pmd.sbcounty.gov.

Email subject line should read as follows: “5W13 Rancho Cucamonga, 800 MHz Antenna
Site Upgrade.

Change Orders: Contractor is referred to Section 7.2 of the General Conditions.

Protection of Existing Finishes: Contractor shall protect existing building finishes as needed.

Sanitary Facilities: Contractor shall be solely and completely responsible to provide and
maintain on-site sanitary facilities.

Contractor’s Site Representative: Section 3.3.5.1 of theé General Conditions; Contractor shall
have a project superintendent on site at all times while work;is being done.

Water & Power: Contractor shall be solely and completely respaonsible to provide water and
power for all Contractor/construction purposes.

Traffic Safety: Contractor shall be solely and completely responsible to provide traffic safety
for all Contractor/construction purposes. This includes automobile and foot traffic. Due to
the proximity of the project, the contractor will be responsible to provide, implement and
manage the approved traffic plan that addresses the daily activity at the courthouse for the
duration of the project.

Plan-check and Permit “Requirements:  Contractor shall be solely and completely
responsible to obtain and coordinate Fire-Life-Safety plans and permits.

Call out of specific products:  Throughout the bid documents, there are references to
specific preducts. The call-out of these products is not intended to sole source or demand
the specific item. The call out or reference to the product(s) is to provide information to the
bidding contractors so they clearly understand what product and quality of product are being
requested. In all cases,an approved equal product may be used if it is in fact equal.

Above Ground Fuel Tank: Contractor shall be responsible to obtain and coordinate above
ground plans and permits with San Bernardino County Fire Marshal. Contractor shall
request Project Manager to introduce contractor to County Fire Marshal representative.



Precast Structure and Components:

NOTE: Design of the “Precast Structure” is based on Old-Castle’s 20’ X 30’ Maxi-Mod Shelter. As

this project is a County project, “or equal” products will be considered. See General Conditions
for or-equal consideration. Contractor shall submit a full set of “shop drawings” for the.Precast
Structure and Components for approval prior to placing orders. All materials, equipment and
installation shall be coordinated by the contractor with the County to ensure that the final
product meets the Counties requirements.

A. GENERAL SHELTER INFORMATION
1. Oldcastle Model: (2030-RCS).
2. Building Dimensions (Exterior): 30’0 Long x 20’0 Wide x 10'1* High.
3. Building Dimensions (Finished Interior): 29’0 Long x 19’0 Wide x.9'0 High.
4, Weight: 140,000 Ibs. Total.
5. Floor Equipment Load: 150 PSI.
6. Roof Live Load: 65 Ibs./PSF.
7. Wind Speed: 110 MPH (When properly secured.to proper.foundation).
8. Fire Rating: Two Hour Equivalent.
9. Seismic Acceleration: Standard.Design:50% g (IBC and ASCE?7).
10. Bullet Resistance: UL752, Level 4 (.30-06 at 15 ft.).
B. ENGINEERING — SHELTER
Detailed engineering shop drawings shall be provided for the building structure. The
structural drawings shall be stamped by a professional engineer registered in the state of
California. The approved structure shall be seismically sound per the local state
requirements specific to the 'seismic zone in which the building will be constructed.
Local/municipal inspections and approvals, including site inspections, building permits, and
zoning approvals as required at no additional cost to the project.
C. FINISHES
1. Finished Wall Surface: Exposed Aggregate Finish with tinted sealer, trim painted
Desert Tan.
2. Finished Roof: Duro-Last TPO Roofing.
3. Walls: R-11 Rigid Board Type with Moisture Barrier.
4. Ceiling: R-11 Rigid Board Type with Moisture Barrier.
5. Walls: .03" NuPoly Laminated to ¥z inch Thick Moisture Board and R-11 insulation,
Color: White.
6. Ceiling: .03" NuPoly Laminated to % inch Thick Moisture Board and R-11
insulation, Color: White.
7. Floor: Vinyl ESD rated composition tile with 4” Vinyl Cove Base.
D. DOORS AND OPENINGS
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(2) Door: 30 x 7°0, Single Door, 18 ga. Galvaneel Steel, Primed and Painted.
(2) Frame: 3'0 x 7’0, Single Door, 16 ga. Galvaneel Steel, Primed and Painted.
(2) Lockset: Mortise Lockset with changeable cores.

(2) Cores to be keyed as directed by County and to provide 12 working keyss

(2) Door Hardware: MRP Stainless steel hinges, anti-pick plate, door closer with
hold open arm, weather strip aluminum threshold; door sweep.

(2) Door Canopies (4'-0” X 3'-0” 18 ga. Galvanized Steel, primed and painted.
(2) Drip Cap — 2 %2 inch wide.

(4) Openings: Floor and wall block-outs to be determined by customer, but cannot
exceed the structure’s design limitations — (4) 24” x 24” opening with cover plate.
(1) 16 port, 4 x 4 configuration, 4” waveguide ports.

E. POWER AND ELECTRICAL

1. (1) Disconnect Switch: Exterior Fused 200A/4W/3P, 120/208V, with 200 Main CB.

2. (1) Main Distribution Panel: 200A 3P, 4W /42-Space with Shunt Trip.

3. (1) Main Breaker (NEMA 1) , 120/208V,

4, (1) 100A 3P CB for County Supplied MOV.

5. (4) 40A 3P CBs for Air Conditioners.

6. (8) 30A 2P 208V CBs for Rectifiers.

7. (11) 20A 1P CBs for General/Use.

8. (1) Surge Suppression: 120/240V 1P SAD/MOV Type 1 (AC Data #B82XPR),
County to provide, contractorto.install to Motorola R56 standards.

9. (2) Exterior Wall Mounted GFI Reeeptacles.

10. All breakers listed‘as sparesishall be provided and installed.

11. E1l.1 detail 1 (site electrical) construction note #3 refers to all conduits entering the
building. Contractor shall be required to core thru the floor of the building to
terminate:conduits inside the Telecommunication and electrical rooms as required.

12. Contractor (electrical sub) shall note that all conduits connecting to the existing
building, shall have a seismic isolation loop at the transition from the basement
space to the building space as the building is on seismic isolation pads and has an
X-Y movement capability of 12” in each direction.

F. HVAC/ENVIRONMENTAL SYSTEM

1. (4) HVAC Unit: Marvair (Bard), 4T/2P/9kw/E (AVP A36ACC-090CU-100).

2. (4) HVAC Controller: Digital, 7 Day Programmable Thermostat, and Lead Lag
Custom Controls.

3. Each unit to have BACnet controls capability.

4, Each AC unit to be fitted with fire dampers to support the Fire Suppression System

5. Controls: Each of the 4 package AC units shall be provided with factory BACnet
IP/BACnet MSTP Communications interface (BCI-R). The BCI-R function shall be
identified and detailed in the manufactures integration guide for BACnet
communication interface. Each BCI-R shall provide stand-alone unit control
operations to include space temperature set-points changeable thru the County’'s
building automated controls system (BAS). The BCI-R Controller shall allow for
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communication to the County buildings automation system (BAS). BACnet
IP/BACnet MSTP protocol implementation conformance statement (PIC) shall be
provided. Each AC unit start-stop signal shall be generated from the BAS front
end/system. Two of the 4 units shall be capable of providing 100% of the cooling
required. The BAS system shall alternate the lead lag operation between the 4
units. To allow redundant function operation should one of the units fail t0 maintain
space temperature, the alternate AC unit shall be activated. An alarm from,the BAS
shall be sent out to building operators following an AC unit failuretinforming, them
which unit has failed. All available data point and diagnostic points shall.be viewable
from the BAS. A BAS controller exists in the basement of the-building adjacent to
the emergency generator room. Contractor shall provide a path of communication

to this room.
G. ALARMS
1. (1) 25 pair Alarm terminal block with intrusion, smoke, power failure, HVAC fail and
high/low temperature. Door alarms, Fire.alarm. One conduit (3/4” EMT) from the
alarm panel to the Courthouse’s basement contrel rooms shall be provided for this
purpose.
H. LIGHTING
1. (2) Fixtures (Exterior): LED fixture.
2. (2) Fixture (Emergency):* LED Exit fixture with illuminated sign, dual flood lights and
battery backup.
3. (1) Switch: 20A Interior maunted light switch for exterior light with mechanical timer.
l. GROUNDING
1. (1) Ground Bar: %" x 4" x'20” Solid Copper with insulators, mounting hardware and
exothermically welded #2 tinned copper ground tail 25’ long (includes 45 through
wall exit'hole for wire) per Motorola R56 standards.
J. FIRE SUPPRESSION SYSTEM
1. (1) FM200 Fire Suppression System engineered per NFPA protocol and approved
by local Fire Authority not limited to tanks, piping and agent, auto dialer, smoke
detectors, heat detectors, relays; abort buttons, pull stations and strobes; required
testing, start-up, training and instructions. County to furnish 2 dedicated pair of
phone lines, and third party monitoring. Contractor to provide coring and conduits
to provide for the installation of these phone lines. All fire alarm conduits shall be
painted red. County to approve placement of all equipment within the building.
2. Operation manuals, instructions and cut sheets for all provided equipment shall be
provided electronically with five (5) hard copies.
3. Three (3) complete sets of PE Stamped drawings Hard copy and electronically.
4, Complete submittal package shall be submitted to the County for approval prior to
ordering and fabrication. (Copies as required by County Fire).
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K. ADDITIONAL ITEMS
1. (1) Operation Manual: includes equipment cut sheets, operational instructions, and
drawings.
2. (3) Drawings: Complete sets of PE Stamped drawings (Hard Copy).
3. (1) Drawings: Complete sets of PE Stamped drawings (Soft Copy).
4, (1) Documents: Submittal and Approval package.
Monopole:

NOTE: This is a turn-key project. The monopole performance specificationiis predicated on ROHN'’s

tapered steel mono pole designed to support the antennas and transmission lines as indicated
in the drawing package. The prOJect shall include the deS|gn fabrlcanon and installation of the
monopole. Ay

alarm-{PWR Brand). Contractor shall develop and prowde and a fuII set of “professmnally
engineered shop drawings” for the specified mono-pole and components. All materials and
installation of materials shall be coordinated with the customer:te.ensure proper installation.
As this project is a County project, “or equal” products will be considered. See General
Conditions for or-equal consideration.

The Mono-pole manufacture shall be a reputable national manufacture qualified by The
American Institute of Steel Construction (AISC) specializing in the fabrication and installation
of mono-pole systems. The manufacture shall have in house registered engineering staff. If
the manufacture is not located in California, the manufacture’s engineering department will be
required to obtain professional engineering registered in state of California at no additional
cost to the project.
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	ARTICLE I
	1.1 DEFINITIONS
	1.2 CONTRACT DOCUMENTS
	1.2.1 Advertisement For Bids (Project No. _________), dated ________.
	1.2.2 Bidder’s Proposal, dated _____________.
	1.2.3 General Conditions
	1.2.4 Performance Bond
	1.2.5 Labor and Material Bond
	1.2.6 Special Conditions
	1.2.7 Bid documents entitled “_______________________”.
	1.2.8 Specifications, entitled “_____________________”.
	1.2.9 Drawings, entitled “_________________________”.
	1.2.10 Addendum No. 1, dated ______________.
	1.2.11 Addendum No. 2, dated  ________________.
	1.2.12 Certified copy of the record of action of the Board of Supervisors, County of San Bernardino meeting of  ___________________.

	1.3 ENTIRE AGREEMENT

	ARTICLE II
	2.1 SCOPE OF WORK
	2.1.1 Contractor will furnish all materials, labor, tools, equipment, apparatus, facilities, transportation, construction, landscaping, clean-up, and all other construction services of any type necessary to complete all Work in strict conformity with ...
	a. Contractor shall provide, install and complete as specified and pay for all labor, materials and equipment, tools, supplies, construction equipment and machinery, construction, start-up and testing, utilities, transportation, and other facilities a...
	b. Contractor shall supervise and direct the Work, and shall furnish the services of all supervisors, forepersons, skilled and unskilled labor, and all other personnel necessary to construct the complete, operational, and fully functional Project.  Co...
	c. Contractor shall obtain, at Contractor’s expense, all governmental and private approvals, permits and licenses, required to complete the Work; provided, however, County will be responsible for paying the cost of all County imposed fees necessary fo...

	2.2 STANDARD OF PERFORMANCE
	In addition to and without limiting Contractor’s other obligations under the Contract Documents, Contractor shall at all times in its performance of its obligations under the Contract Documents conform to the following general standards of performance:
	2.2.1 Comply with the requirements of the Contract Documents;
	2.2.2 Comply with Applicable Laws;
	2.2.3 Conform to the standard of care applicable to those who provide construction of the type called for by this Agreement for projects of a scope and complexity that is comparable to the Project;
	2.2.4 Furnish efficient business administration of the Work, utilizing senior level management and other qualified personnel to manage the Work; and
	2.2.5 Apply its best and highest skill and attention to completing the Work in an expeditious and economical manner, consistent with the express best interests of the County and within the limitations of the Contract Sum and Contract Time.


	ARTICLE III
	3.1 CONTRACT TIME
	The Date of Commencement of the Work shall be fixed in a Notice to Proceed issued by the County.  If County’s issuance of a Notice to Proceed is delayed due to Contractor’s failure to provide insurance documents or bonds within ten (10) calendar days ...
	3.2 LIQUIDATED DAMAGES
	3.2.1 County and Contractor recognize that time is of the essence in this Agreement and that the County may suffer financial loss, including but not limited to, the loss of lost grant funds, additional contract administration expenses, and loss of pub...
	3.2.2 Contractor and County agree to liquidate damages with respect to Contractor’s failure to achieve Final Completion of the Work within the Contract Time.  The Parties intend for the liquidated damages set forth herein to apply to this Contract as ...
	3.2.3 In the event that Contractor fails to achieve Final Completion of the Work within the Contract Time, Contractor agrees to pay County _______________________per day for each calendar day that Final Completion is delayed.
	3.2.4 Contractor acknowledges and agrees that the foregoing liquidated damages have been set based on an evaluation by County of damages that it will incur in the event of the late completion of the Work.  Contractor and County agree that because of t...
	3.2.5 It is further mutually agreed that County shall have the right to deduct liquidated damages against progress payments or retainage and that the County will issue a unilateral Construction Change Directive and reduce the Contract Sum accordingly....


	ARTICLE IV
	CONTRACT SUM
	4.1 CONTRACT SUM
	4.1.1 Total Compensation.  County shall pay the Contractor, and Contractor agrees to accept, in current funds for the Contractor’s complete performance of the Work in accordance with the Contract Documents the Contract Sum of:
	BASE BID……………………………………………………………………………..$________________
	4.1.2 All Inclusive Price.  The Contract Sum, subject to additions and deductions, is the total amount payable by County to Contractor for performance of the Work under the Contract Documents and is deemed to cover all costs arising out of or related ...

	4.2 RETENTION
	Payment shall not be made more often than once each thirty (30) days, nor shall amount paid be in excess of ninety-five percent (95%) of the Contract Sum at time of Final Completion.  Applications for Payment shall not be deemed properly completed unl...
	4.3      PAYMENT BY ELECTRONIC FUND TRANSFER
	Contractor shall accept all payments from County via electronic funds transfer (EFT) directly deposited into the Contractor’s designated checking or other bank account.  Contractor shall promptly comply with directions and accurately complete forms pr...

	ARTICLE V
	BONDS, INDEMNITY AND INSURANCE
	5.1 BONDS
	Contractor will furnish a Labor and Material Payment Bond in an amount equal to one hundred percent (100%) of the Contract Sum, and a Performance Bond in an amount equal to one hundred percent (100%) of the Contract Sum.  The Bonds must comply with al...
	5.2 INDEMNIFICATION

	The Contractor agrees to indemnify, defend (with counsel reasonably approved by County) and hold harmless the County and its authorized officers, employees, agents, and volunteers (Indemnitees) from any and all claims, actions, losses, damages, and/or...
	5.3 INSURANCE

	The Contractor agrees to provide insurance set forth in accordance with the requirements herein. If the Contractor uses existing coverage to comply with these requirements and that coverage does not meet the specified requirements, the Contractor agre...
	Without in anyway affecting the indemnity herein provided and in addition thereto, the Contractor shall secure and maintain throughout the contract term the following types of insurance with limits as shown:
	5.3.1 Basic Insurance Requirements
	a. Additional Insured
	All policies, except for the Workers’ Compensation, Errors and Omissions and Professional Liability policies, shall contain endorsements naming the County and its authorized officers, employees, agents, and volunteers as additional insureds with respe...
	b. Waiver of Subrogation Rights

	The Contractor shall require the carriers of required coverages to waive all rights of subrogation against the County, its officers, employees, agents, volunteers, contractors and subcontractors. All general or auto liability insurance coverage provid...
	c. Policies Primary and Non-Contributory

	All policies required herein are to be primary and non-contributory with any insurance or self-insurance programs carried or administered by the County.
	d. Severability of Interests

	The Contractor agrees to ensure that coverage provided to meet these requirements is applicable separately to each insured and there will be no cross liability exclusions that preclude coverage for suits between the Contractor and the County or betwee...
	e. Proof of Coverage

	The Contractor shall furnish Certificates of Insurance to the County Department administering the contract evidencing the insurance coverage at the time the contract is executed, additional endorsements, as required shall be provided prior to the comm...
	f. Acceptability of Insurance Carrier

	Unless otherwise approved by Risk Management, insurance shall be written by insurers authorized to do business in the State of California and with a minimum “Best” Insurance Guide rating of “A- VII”.
	g. Deductibles and Self-Insured Retention

	Any and all deductibles or self-insured retentions in excess of $10,000 shall be declared to and approved by Risk Management.
	h. Failure to Procure Coverage

	In the event that any policy of insurance required under this contract does not comply with the requirements, is not procured, or is canceled and not replaced, the County has the right but not the obligation or duty to cancel the contract or obtain in...
	i. Insurance Review

	Insurance requirements are subject to periodic review by the County. The Director of Risk Management or designee is authorized, but not required, to reduce, waive or suspend any insurance requirements whenever Risk Management determines that any of th...
	Any change requiring additional types of insurance coverage or higher coverage limits must be made by amendment to this contract. Contractor agrees to execute any such amendment within thirty (30) days of receipt.
	Any failure, actual or alleged, on the part of the County to monitor or enforce compliance with any of the insurance and indemnification requirements will not be deemed as a waiver of any rights on the part of the County.
	5.3.2 Insurance Specifications
	a. Workers’ Compensation/Employers Liability

	A program of Workers’ Compensation insurance or a state-approved, self-insurance program in an amount and form to meet all applicable requirements of the Labor Code of the State of California, including Employer’s Liability with $250,000 limits coveri...
	If Contractor has no employees, it may certify or warrant to the County that is does not currently have any employees or individuals who are defined as “employees” under the Labor Code and the requirement for Workers’ Compensation coverage will be wai...
	With respect to Contractors that are non-profit corporations organized under California or Federal law, volunteers for such entities are required to be covered by Workers’ Compensation insurance.
	b. Commercial/General Liability Insurance

	The Contractor shall carry General Liability Insurance covering all operations performed by or on behalf of the Contractor providing coverage for bodily injury and property damage with a combined single limit of not less than one million dollars ($1,0...
	(a) Premises operations and mobile equipment.
	(b) Products and completed operations.
	(c) Broad form property damage (including completed operations).
	(d) Explosion, collapse and underground hazards.
	(e) Personal injury
	(f) Contractual liability.
	(g) $2,000,000 general aggregate limit
	c. Automobile Liability Insurance

	Primary insurance coverage shall be written on ISO Business Auto coverage form for all owned, hired and non-owned automobiles or symbol 1 (any auto). The policy shall have a combined single limit of not less than one million dollars ($1,000,000) for b...
	If the Contractor is transporting one or more non-employee passengers in performance of contract services, the automobile liability policy shall have a combined single limit of two million dollars ($2,000,000) for bodily injury and property damage per...

	If the Contractor owns no autos, a non-owned auto endorsement to the General Liability policy described above is acceptable.
	d. Umbrella Liability Insurance

	An umbrella (over primary) or excess policy may be used to comply with limits or other primary coverage requirements. When used, the umbrella policy shall apply to bodily injury/property damage, personal injury/advertising injury and shall include a “...
	e. Subcontractor Insurance Requirements
	The Contractor agrees to require all parties or subcontractors, including architects or others it hires or contracts with related to the performance of this contract to provide insurance covering the contracted operations with the basic requirements f...

	ARTICLE VI
	CONTRACTOR’S DUTIES AND RESPONSIBILITIES
	6.1 GENERAL SCOPE OF WORK
	6.1.1 Contractor shall provide all materials, labor, equipment, and undertake all efforts necessary or appropriate to construct the Project in accordance with the requirements of the Contract Documents, all governmental approvals, all Applicable Law, ...
	6.1.2 The Contractor and all Subcontractors shall obtain any required licenses from the local jurisdiction where the Project is located (i.e. local City or County), prior to commencement of Work.

	6.2 BEFORE STARTING WORK
	Contractor shall submit the following to County for review and acceptance within fourteen (14) calendar days after the Date of Commencement fixed in County's Notice to Proceed, and as a condition to payment: (i) detailed Project Schedule including eac...
	6.3 INITIAL CONFERENCE
	Within twenty (20) calendar days after the Date of Commencement fixed in County's Notice to Proceed, a conference attended by County and Contractor and others as appropriate will be held to establish a working understanding among the Parties as to the...

	6.4 EVALUATION OF PRELIMINARY SUBMITTALS
	6.5 CONSTRUCTION
	Contractor shall perform Construction in accordance with the requirements of the Contract Documents.
	6.5.1 Construction shall be performed by Contractor and Subcontractors and suppliers who are selected, paid and acting in accordance with the procedures outlined in the Contract Documents.
	6.5.2 The Contractor shall keep the County informed of the progress and quality of the Work in the form of periodic written reports and meetings, as determined by the County, but no less than monthly.
	6.5.3 As a condition of final payment to Contractor, Contractor shall provide written certification that the Work has been constructed in accordance with the Contract Documents.


	ARTICLE VII
	CONTRACTOR’S REPRESENTATIONS AND WARRANTIES
	In order to induce County to enter into this Agreement, Contractor makes the following representations and warranties:
	7.1 Contractor has visited the Site and has reasonably examined the nature and extent of the Work, Site, locality, actual conditions, as-built conditions, and all federal, state and local laws and regulations that in any manner may affect cost, progre...
	7.2 Contractor has reasonably examined all reports of exploration and tests of subsurface conditions, as-built drawings, drawings or reports available for construction purposes, of physical conditions, or conditions which may be apparent at the Site a...
	7.3 After Contract award, Contractor  will conduct or obtain any additional examinations, investigations, explorations, tests, reports and studies, including but not limited to geotechnical investigations that pertain to the surface and subsurface con...
	7.4 Contractor has correlated its knowledge and the results of all such observations, examinations, investigations, explorations, test, reports and studies with the terms and conditions of the Contract Documents.
	7.5 Contractor has given County prompt written notice of all conflicts, errors, ambiguities, or discrepancies that it has discovered before Contract award in or among the Contract Documents and actual conditions and the written resolution thereof thro...
	7.6 Contractor is duly organized, existing and in good standing under applicable state law, and is duly qualified to conduct business in the State of California.
	7.7 Contractor has duly authorized the execution, delivery and performance of this Agreement, the other Contract Documents and the Work to be performed herein.  The Contract Documents do not violate or create a default under any instrument, agreement,...
	7.8 Contractor certifies that neither it nor its principals, or other key decision makers, or subcontractors is presently disbarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction...
	7.9 During the term of the Contract, Contractor shall not discriminate against any employee or applicant for employment because of race, religious creed, color, national origin, ancestry, physical disability, mental disability, medical condition, gene...
	7.10 Contractor agrees to comply with the Americans with Disabilities Act of 1990, as amended (42 U.S.C. 12101 et seq.), which prohibits discrimination on the basis of disability, as well as all applicable regulations and standards issued pursuant to ...
	7.11 Contractor agrees to comply and certify compliance with the Drug Free Workplace Act of 1990 per Government Code Section 8350 et seq.
	7.12 Contractor acknowledges it will comply with the provisions of Public Contract Code section 4100-4108 regarding subcontractors. The Contractor hereby agrees to reimburse the County for costs incurred by the awarding authority in the substitution o...
	7.13 The Contractor hereby agrees to comply with the State Labor Code and certifies through signature of this Contract that, in accordance with Section 3700 of the State Labor Code, Contractor is aware of the provisions of Section 3700 of the Labor Co...
	7.14 The Contractor acknowledges that he will be held responsible for compliance with the provisions of Sections 1777.5 and 1776 of the State Labor Code.
	7.15 Contractor shall comply with Senate Bill 854 (signed into law on June 20, 2014) including, but not limited to, the following requirements: (1) no contractor or subcontractor may be listed on a bid proposal for a public works project unless regist...
	7.16 As required by Labor Code 1771.1(a) “A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contrac...

	ARTICLE VIII
	PROJECT ACCESS, RECORD RETENTION AND AUDITS
	8.1 At all times during construction of the Project, Contractor shall coordinate with the County to provide employees, subcontractors, and consultants of County reasonable unrestricted access to observe, monitor and inspect the Project.  The County’s ...
	8.2 Contractor expressly acknowledges it is aware of and will comply with all record retention and audit requirements contained in the Contract Documents.   These requirements include, but are not limited to, the maintenance of an Official Project Fil...

	ARTICLE IX
	MISCELLANEOUS PROVISIONS
	9.1 INDEPENDENT CONTRACTOR
	9.2 COUNTY EMPLOYEES AND OFFICIALS
	9.3 INACCURACIES OR MISREPRESENTATIONS

	If during the course of the administration of this agreement, the County determines that the Contractor has made a material misstatement or misrepresentation or that materially inaccurate information has been provided to the County, this contract may ...
	9.4 IRAN CONTRACTING ACT OF 2010
	9.5 NOTICES

	ARTICLE X
	The contract is delivered by                                 , Contractor, to County for acceptance by its Board of Supervisors at San Bernardino, California, and is deemed to have been entered into at San Bernardino, California.
	IN WITNESS WHEREOF, the Board of Supervisors of the County of San Bernardino has caused this Contract to be subscribed by its duly authorized officers, in its behalf, and the said party of the second part has signed this Contract.
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	07 2DS0912-General Conditions
	1 GENERAL PROVISIONS
	1.1 Basic Definitions
	1.2 Correlation and Intent of the Contract Documents
	1.3 Capitalization
	1.4 Interpretation
	1.5 Execution of Contract Documents
	1.6 Ownership and Use of Drawings, Specifications and Other Instruments of Service
	1.7 Publicity

	2 COUNTY OF SAN BERNARDINO’S DUTIES AND RESPONSIBILITIES
	2.1 General
	2.2 Reserved
	2.3 Information and Services Required of the County
	2.4 County’s Right to Stop the Work
	2.5 County’s Right to Carry Out the Work
	2.6 Suspensions of Operations
	2.7 Prohibited Interests
	2.8 County’s Right to Order Extraordinary Measures
	2.9 Authority of the Department and Division
	2.10 Authority of Board
	2.11 Materials Furnished by County.

	3 CONTRACTOR’S DUTIES AND RESPONSIBILITIES
	3.1 General
	3.2 Request for Information (“RFI”).
	3.3 Supervision and Construction Procedures
	3.4 Labor and Materials
	3.5 Warranty and Correction
	3.6 Taxes
	3.7 Permits, Fees and Notices
	3.8 Allowances
	3.9 Contractor’s Key Personnel and Subcontractors
	3.10 Documents and Samples at the Site
	3.11 Shop Drawings, Product Data and Samples
	3.12 Site Conditions
	3.13 Use of Site
	3.14 Cutting and Patching
	3.15 Cleaning Up
	(1) Remove putty stains from glazing, then wash and polish glazing;
	(2) Remove marks, stains, fingerprints, and other soil or dirt from glass, painted, stained, or decorated work;
	(3) Remove temporary protection and clean and polish floors and waxed surfaces;
	(4) Clean and polish hardware and plumbing trim; remove stains, dust, dirt, plaster, and paint;
	(5) Remove spots, soil, plaster, and paint from tile work, and wash tile;
	(6) Clean all fixtures and equipment, remove excess lubrication, clean light fixtures and lamps, polish metal surfaces;
	(7) Vacuum-clean carpeted surfaces and remove any stains; and
	(8) Remove debris from roofs, downspout, and drainage system.

	3.16 Access to Work
	3.17 Royalties, Patents and Copyrights
	3.18 Indemnification
	3.19 Signs and Advertising
	3.20 Coordination with Neighboring Property
	3.21 Nondiscrimination
	3.22 Mandatory Provisions in Specifications
	3.23 Plans and Specifications
	(1) Errors and omissions in the Drawings and Specifications;
	(2) Work shown on the Drawings or in the Specifications which, if so constructed, would result in confusion or interference with other work or the work of other trades, including the location of fixtures and equipment.
	(3) Any noted violations of applicable codes.
	For convenience, the Specifications are arranged in various trade sections, but such segregation shall not be considered as limiting the Work of any Subcontractor or trade.  The Contractor shall be solely responsible for all Subcontractor arrangements...

	3.24 Contractor Responsibility
	3.25 Meetings
	3.26 Sanitation and Power Supply
	3.27 Clean Air Act, Clean Water Act, Environmental Protection Agency, Energy Efficiency, and California State Water Resources Control Board

	4 ADMINISTRATION OF THE CONTRACT
	4.1 County’s Project Representative
	4.2 Administration of the Contract
	4.2.2     No Estoppel.    Neither the County nor its Project Manager will be responsible for Contractor's failure to perform the Work in accordance with the requirements of the Contract Documents.  The County and its Project Manager will not be respon...
	4.2.7   Substantial Completion and Project Closeout.  The County's Project Manager will conduct inspections to determine the date or dates of Substantial Completion and the date of Final Completion, review written warranties and related close-out docu...

	4.3 Claims and Disputes
	4.3.4   Resolution.  The County will issue a Change Order, a Construction Change Directive, or a written amendment to the Contract, to Contractor within a reasonable period of time after County's approval of any Claim, specifying the additional cost a...
	(1) Contractor, under penalty of perjury under the laws of the State of California, shall submit with the Claim its and its Subcontractors' certification that:
	(a) The Claim is made in good faith;
	(b) Supporting data are accurate and complete to the best of the Contractor's knowledge and belief; and
	(c) The amount requested accurately reflects the Contract adjustment for which the Contractor believes the County is liable.
	(2)    The certification shall be executed by an officer or general partner of the Contractor having overall responsibility for the conduct of the Contractor's affairs.

	(3) If a false claim is knowingly submitted (as the terms "claim" and "knowingly" are defined in the California False Claims Act, California Government Code Sections 12650 et seq.) the County will be entitled to the remedies set forth in the Californi...
	(4) In regard to any Claim or portion of a Claim for Subcontractor work, the Contractor shall fully review said Claim and certify said Claim, under penalty of perjury under the laws of the State of California, to have been made in good faith and in ac...
	(5) Failure to furnish certification as required hereinbefore will result in the Contractor waiving its rights to the subject Claim.
	(1) The date of the event or occurrence giving rise to the claim and, if applicable, the date when the event ceased;
	(2) The nature of the event or occurrence and reasons for which the Contractor believes additional cost and/or time will or may be due;
	(3) The quantification of the costs involved together with the accounting and cost data described in Section 7.4 herein;
	(4) A Critical Path Method ("CPM") schedule analysis supporting any request for any additional time; and
	(5) Contractor’s plan for mitigating such costs and/or delay.
	(1) For Claims relating to extensions of Contract Time, due to Compensable County-Caused delays, as described in Article 8 herein, Contractor may be entitled to an equitable adjustment of the Contract Sum and Contract Time provided Contractor otherwis...
	(2) For Claims relating to extensions of Contract Time due to Non-Compensable Force Majeure events, as described in Article 8 herein, Contractor may be entitled to an equitable adjustment of the Contract Time, subject to the limitations set forth in A...
	(3) For Claims relating to extensions of the Contract Time due to rain delays/inclement weather, Contractor shall not be entitled to adjustment of the Contract Time unless and until the number of unworkable days due to the effects of rain/inclement we...


	4.4 Dispute Resolution
	4.4.1 Claims between the County and the Contractor of $375,000.00 or less shall be resolved in accordance with the procedures established in Part 3, Chapter 1, Article 1.5 of the California Public Contract Code Sections 20104 et seq.; provided however...
	4.4.1.1 Pursuant to Public Contract Code Section 20104(c), the current provisions of  Article 1.5 of Chapter 1 of Part 3 of the Public Contract code (commencing with Section 20104) dealing with the mediation and arbitration of public works claims are ...
	4.4.2 Except as provided for in Subparagraph 4.4.1, any other claims, disputes or other matters in controversy shall be resolved as follows.  In lieu of, or prior to litigation, the Parties shall endeavor to settle disputes by mediation in accordance ...
	4.4.3 Any dispute which cannot be resolved between the Parties shall be resolved through litigation in a court of competent jurisdiction of the State of California.  Venue for any such litigation concerning this Project or Agreement shall be in the Su...
	4.4.3.1 Each Party hereby waives any law or rule of court that would allow them to request or demand a change of venue.  If any third party brings an action or claim concerning this Contract, the Parties hereto agree to use their best efforts to obtai...


	5 SUBCONTRACTORS
	5.1 Award of Subcontracts
	5.2 Subcontractor Relations
	5.2.1 Agreements.  By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume towar...
	(1) Require that the Work being performed pursuant to such agreement, as the case may be, be performed in accordance with the requirements and intent of the Contract Documents and provide no less than five percent (5%) retainage unless otherwise indic...
	(2) Require submissions of Applications for Payment in the form required by the Contract Documents, together with invoices and billings supporting such applications and conditional and unconditional lien releases in the form required by the Contract D...
	(3) Require the Subcontractor, Sub-Subcontractor or supplier, as the case may be, to maintain insurance coverage as provided in the Contract Documents and to file required certificates of such coverage and additional insured endorsements with County, ...
	(4) Require each Subcontractor, Sub-Subcontractor, and supplier to furnish to Contractor or the applicable Subcontractor, as the case may be, in a timely fashion all information necessary for transmittal of Submittals and the reports required herein;
	(5) Require that each Subcontractor and supplier continue to perform under its subcontract if the Contract is terminated and if County takes an assignment of the subcontract or supply agreement and requests the Subcontractor or supplier to continue su...
	(6) Require each Subcontractor, Sub-Subcontractor, and supplier to remove all debris created by its activities;
	(7) Provide that in the event that County accepts the conditional assignment of the subcontract, County shall only be responsible to the Subcontractor for those obligations that accrue subsequent to County’s acceptance of the assignment;
	(8) Require the Subcontractor to resolve all disputes involving County according to the dispute resolution procedure established in Paragraph 4.4 herein;
	(9) Contractor shall cause each subcontract to expressly include the following requirement:
	“The County and entities and agencies designated by the County shall have access to and the right to audit and the right to copy at the County’s cost all of Subcontractor’s and supplier’s books, records, contracts, correspondence, instructions, Drawin...
	(10) Require the Subcontractor engaged upon the Site to arrange the storage of materials and equipment and performance of his Work so as to interfere as little as possible with other persons engaged in Work for the County upon the same Site.
	5.2.2   Precedence.  If any provision of any Subcontractor supply agreement is inconsistent with any provision of the Contract Documents or the intent of the Contract Documents, then the Contract Documents shall control.

	5.3 Contingent Assignment of Subcontractor and Material Supply Agreements

	6 CONSTRUCTION BY COUNTY OR BY SEPARATE CONTRACTORS
	6.1 County’s Right to Perform Construction and to Award Separate Contracts
	6.1.1 County’s Right to Perform.  The County reserves the right to perform construction or operations related to the Project with the County's own forces, and to award separate contracts in connection with other portions of the Project or other constr...
	6.1.3   Coordination.     The County shall provide for coordination of the activities of the County's own forces and of each Separate Contractor with the Work of the Contractor, who shall cooperate with them.  The Contractor shall participate with oth...
	6.1.4 Cooperation.  Each Contractor or Subcontractor engaged upon the Site shall arrange the storage of materials and equipment and performance of his work so as to interfere as little as possible with other persons engaged in work for the County upon...

	6.2 County’s Right to Clean Up
	6.3 Independent Testing
	6.3.1   County Testing.    The County will employ and pay for services of an independent testing laboratory to perform services specifically required by the governing code authority, as detailed in the Specification, and as additionally requested by C...


	7 CHANGES IN THE WORK
	7.1 General
	7.1.1   County’s Right to Order Changes.  The County, without invalidating the Contract, may authorize changes in the Work consisting of additions, deletions, or other revisions, with the Contract Sum and Contract Time being adjusted accordingly, if n...
	7.1.2   Basis for Agreement.  A Change Order or Written Amendment to Contract shall be based upon agreement between the County and Contractor.  A Construction Change Directive may or may not be agreed to by the Contractor.
	7.1.3   No Estoppel.  Changes in the Work shall be performed under applicable provisions of the Contract Documents.  The Contractor shall proceed promptly with the change, unless otherwise provided in the Change Order, Construction Change Directive, o...
	7.1.4 Change in Work.  The County may at any time make any change, modification or addition to the Work by written Change Order, Construction Change Directive, or Written Amendment to Contract, including but not limited to changes:
	(1) in the Specifications or Drawings;
	(2) in the sequence, method or manner of performance of the Work;
	(3) in the County furnished facilities, equipment, materials, services or Site; or
	(4) directing acceleration in the performance of the Work.


	7.2 Change Orders
	7.2.1   Computation.  Methods used in determining adjustments to the Contract Sum by Change Order or Written Amendment to Contract may include those listed in Paragraph 7.4 below.
	7.2.2   Accord and Satisfaction.  Agreement on any Change Order or Written Amendment to Contract shall be a full compromise and settlement of all adjustments to Contract Time and Contract Sum, and compensation for any and all delay, extended or additi...

	7.3 Construction Change Directives
	7.4 Computation of Cost or Credit for Changes
	7.4.1    Cost or Credit.  The cost or credit to the County resulting from a change in the Work shall be determined by County by one or more of the following methods:
	(1) Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to permit evaluation;
	(2) Unit prices stated in the Contract Documents or subsequently agreed upon;
	(3) By cost, as defined in (a), (b), (c) and (d) below, properly itemized and supported by sufficient substantiating data to permit evaluation, plus agreed to markup for overhead and profit as defined in (e) below.  Such costs shall be itemized by cra...
	(a) Cost of materials, including cost of transportation and delivery;
	(b) Cost of labor, including social security, and unemployment insurance, and fringe benefits required by agreement and Workers' Compensation insurance;
	(c) Rental value of equipment and machinery, exclusive of hand tools;
	(d) Sales tax; insurance; permit costs and bond premiums;
	(e) Mark-up to Contractor, Subcontractors, and Sub-subcontractor for overhead, profit and other expenses which are not specifically included in (a) through (d) above shall not exceed the following amounts:
	(i) Fifteen (15%) of the cost of that portion of the Extra Work to be performed by the Contractor with its own forces.
	(ii) Fifteen percent (15%) of the cost of that portion of the Work to be performed by a Subcontractor or Sub-subcontractor with its own forces, plus 5% for the Contractor.  Total combined Contractor, Subcontractor, and Sub-subcontractor fee shall not ...
	(f) Cost of Extra Work shall not include any of the following:
	(i) Superintendent(s)
	(ii)    Assistant Superintendent(s)
	(iii) Project Engineer(s)
	(iv) Project Manager(s)
	(v) Scheduler(s)
	(vi) Estimator(s)
	(vii) Incidental Drafting or Detailing
	(viii) Small tools (Replacement value does not exceed $300)
	(ix) Office expenses including staff, materials and supplies
	(x) On-Site or off-site trailer and storage rental and expenses
	(xi) Site fencing
	(xii) Utilities including gas, electric, sewer, water, telephone, facsimile, copier equipment
	(xiii) Data processing personnel and equipment
	(xiv) Federal, state, or local business income and franchise taxes

	7.4.3   Contractor Maintenance of Records.  In the event that Contractor is directed to perform any changes to the Work, or should Contractor encounter conditions which the Contractor believes would obligate the County to adjust the Contract Sum and/o...

	7.5 Authority to Approve Changes
	7.5.2   Verbal Changes.  Any oral order, direction, instruction, interpretation, or determination from the County (collectively "Verbal Change") which, in the opinion of the Contractor, causes a Scope Change in the Work, or otherwise requires an adjus...
	7.5.3   Unauthorized Work.    Any Work performed by the Contractor not indicated on the Contract Documents or any changes in the Work performed or provided by the Contractor without notice to the County and written approval by County, shall be conside...

	7.6    County Originated Proposal Request
	County may issue a request, in writing, to Contractor, describing a proposed change to the Work and requesting the Contractor submit an itemized proposal in a format acceptable to County within ten (10) calendar days after County issues the request.  ...

	7.7 Contractor Originated Change Order Request (COR)
	7.8 Audit Rights

	8 SCHEDULE AND EXTENSIONS OF TIME
	8.1 Definitions
	8.1.2   Commencement.    The Date of Commencement of the Work is the date provided in County's Notice to Proceed.
	8.1.3   Substantial Completion.  The date of Substantial Completion is the date determined by County and certified by the County in accordance with Paragraph 9.6 below and the terms of this Agreement.

	8.2 Progress and Completion
	8.2.1   Time is of the Essence.  Time limits stated in the Contract Documents are of the essence of the Contract.  By executing the Agreement and any Modifications relating to Substantial Completion or Contract Time the Contractor agrees and confirms ...
	8.2.2   Commencement.  The Contractor shall not knowingly prematurely commence operations on the Site or elsewhere prior to the effective date of insurance and bonds required to be furnished by the Contractor to County as specified in the Agreement.  ...
	8.2.3   Completion.   The Contractor shall proceed expeditiously with adequate labor and supervision to achieve Final Completion within the Contract Time.
	8.2.4 Notice to Proceed.  The Contract shall commence the Work required by this Contract within ten (10) calendar days of the date specified in the notice from the County to proceed with the Work.
	8.2.5 Expeditious Work.  Contractor shall proceed expeditiously with adequate forces and shall complete the Work by the date specified in the Contract Documents.  If Contractor is not diligently proceeding with the prosecution of the Work as scheduled...

	8.3 Contractor’s Schedules
	8.3.1   Project Schedule.  Unless otherwise provided in the Agreement or Technical Specifications, within fourteen (14) calendar days after the Date of Commencement, Contractor shall submit a baseline Project Schedule for the Work for comment and appr...
	(1) A CPM format that incorporates all activities with descriptions, sequence, logic relationships, duration estimates, resource-loading, and other information required for all pre-construction and construction activities.
	(2) Activities to be integrated and shown in the CPM network shall include all milestones representing the Contractor’s submittal dates and activities representing the County’s review period of each submittal (which review period shall in no case be s...
	(3) Activities showing the start and finish dates for all temporary works; all construction of mock-ups, and prototypes and/or samples.
	(4) Activities showing start and finish dates of owner-furnished items and interface requirements dates with other contractors; regulatory agency approvals; and permits required for the performance of the work.
	(5) Activities showing start and finish of tenant programming (as appropriate), modular furniture, tenant improvement work and phased occupancy.
	(6) Close-out activities.
	(7) The schedule shall consider all foreseeable factors or risks affecting or which may affect the performance of the work, including historical and predicted weather conditions, Applicable Laws, regulations or collective bargaining agreements pertain...
	(8) The Contractor shall attach a narrative report which explains assumptions used for activity durations, its assumptions regarding crew sizes, equipment requirements and production rates, any potential areas of concern or specific areas requiring co...
	(9) Time units for all schedules shall be in calendar days, and no construction activity shall have a duration greater than 30 calendar days without County approval.
	Upon the County’s approval, the Project Schedule shall be deemed to be a Contract Document.  Any revisions or updates to the Project Schedule are subject to review and approval by County.
	8.3.1.1 The County’s review of the form and general content of the baseline Project Schedule is for the purpose of determining, in its judgment, whether the following requirements are satisfied:
	(1) Schedules are suitable for monitoring progress of the Work;
	(2) Schedules provide necessary data about the timing of the County’s decisions on the County furnished items, including furniture, equipment and occupancy;
	(3) Schedules are in sufficient detail to demonstrate adequate planning for the Work; and
	(4) Schedules represent a practical plan to complete the Work within the Contract Time.

	8.3.1.2 Contractor shall plan, develop, supervise, control, and coordinate the performance of the Work so that the progress and the sequence and timing of Work activities conform to the current accepted Project Schedule.  Contractor shall continuously...
	8.3.1.3 The County’s acceptance of or its review comments about any Project Schedule or scheduling data shall not relieve Contractor from its sole responsibility to plan for, perform, and complete the Work by the Contract Time.  Acceptance of or revie...
	8.3.1.4 Failure of the County to discover errors or omissions in schedules that it has reviewed, or to inform Contractor that Contractor, Subcontractors, or others are behind schedule, or to direct or enforce procedures for complying with the Project ...
	8.3.2   Format.  Unless otherwise provided in the Agreement or Technical Specifications, the Project Schedule shall be in a detailed precedence CPM or Microsoft type format satisfactory to the County, which shall also: (i) provide a graphic representa...
	8.3.3   Updates.    With each Application for Payment submitted by Contractor (other than the Final Application for Payment), the Contractor shall submit to the County an updated Project Schedule revised to include, at a minimum:
	8.3.3.1 Monthly update/status of electronic database shall include recording of all Actual Start Dates and Actual Finish Dates and status of activities in progress.
	8.3.3.2 Review of “planned” versus “actual” work force allocations and progress for the preceding month.
	8.3.3.3 Reviews of revisions, added or deleted work and how those activities are being integrated into the Contractor’s work plan.
	8.3.3.4 Review of the Contractor’s interface and coordination with other work on the Project.
	8.3.3.5 Review of all impacts to the Work during the preceding month and to date, Contractor evaluation of those impacts and any recovery plans or remedial actions required to comply with the contract schedule.
	If the Contractor does not submit an updated Project Schedule with an Application for Payment, County may withhold payment, in whole or in part.  In the event any update to the Project Schedule indicates any delays to the Contract Time that are the f...
	8.3.4    Extraordinary Measures.  In the event the County determines that the performance of the Work has not progressed or reached the level of completion required by the Contract Documents, the County shall have the right to order the Contractor to ...
	8.3.5   Early Completion.  While the Contractor may schedule completion of the Project earlier than the date established by the Contract Documents, no additional compensation shall become due the Contractor for the use of float time between the Contra...
	8.3.6   Schedule of Submittals.  Unless otherwise provided in the Agreement or Technical Specifications, within ten (10) calendar days after the Date of Commencement, the Contractor shall prepare and keep current, for the County's review and approval,...
	8.3.8   Performance.  The Contractor shall perform the Work in accordance with the most recent Project Schedule and Schedule of Submittals approved by the County.  The Contractor shall monitor the progress of the Work for conformance with the requirem...

	8.4 Delays and Extensions of Time
	8.4.2 Compensable County-Caused Delays.  If the date for Final Completion of the Work is delayed as a result of the wrongful acts or negligence of the County or anyone for whom County is legally liable and the delays are unforeseeable and are unreason...
	8.4.3 Concurrent Delays.  To the extent the Contractor is entitled to an extension of Contract Time due to an excusable delay, but the performance of the critical path of the Work would have been otherwise suspended, delayed, or interrupted by the fau...
	8.4.4 Float.  Critical Work activities are defined as Work activities which, if delayed or extended, will delay the scheduled completion of the milestones and/or time of completion.  All other Work activities are defined as non-critical Work activitie...
	8.4.5 Shortage of Material.  An extension of time will not be granted by the County for a delay caused by a shortage of materials, except County-furnished materials, unless the Contractor furnishes to the County documented proof that the Contractor ha...
	8.4.6 Utility and Agency Delays.  Contractor is aware that governmental agencies, gas companies, electrical utility companies, water districts, and other utilities and agencies may be required to approve a proposed installation.  Contractor has endeav...
	8.4.7 Contractor Fault.   No extension of time will be granted under this Article 8 for any delay to the extent: (i) that performance was so delayed by any Contractor induced causes, including but not limited to the fault or negligence of the Contract...
	8.4.8 Contract Modification.  A Change Order, Construction Change Directive, or Written Amendment to Contract will be issued by the County to the Contractor within a reasonable period of time after approval of a request for extension of time, specifyi...
	8.4.9 No Release of Surety.  An extension of time granted shall not release the Contractor's surety from its obligations.  Work shall continue and be carried on in accordance with all the provisions of the Contract and said Contract shall be and shall...
	8.4.10 No Waiver.  Neither the grant of an extension of time beyond the date fixed for Final Completion of the Work, nor the performance and acceptance of any part of the Work or materials specified by the Contract after the time specified for Final C...

	8.5 Liquidated Damages
	8.5.1 County and Contractor recognize that time is of the essence in this Agreement and that the County may suffer financial loss in the form of lost grant funds, additional contract administration expenses, and loss of public use if the Work is not c...
	8.5.2 Contractor and County agree to liquidate damages with respect to Contractor's failure to achieve Final Completion of the Work within the Contract Time.  The Parties intend for the liquidated damages set forth herein to apply to this Contract as ...
	8.5.3 In the event that Contractor fails to achieve Final Completion of the Work within the Contract Time, Contractor agrees to pay County the amount per day designated in the Contract and/or Special Conditions for liquidated damages for each calendar...
	8.5.4 Contractor acknowledges and agrees that the foregoing liquidated damages have been set based on an evaluation by County of damages that it will incur in the event of the late completion of the Work.  Contractor and County agree that because of t...
	8.5.5 It is further mutually agreed that County shall have the right to deduct liquidated damages against progress payments or retainage and that the County will issue a unilateral Construction Change Directive and reduce the Contract Sum accordingly....


	9 PAYMENTS AND COMPLETION
	9.1 Contract Sum
	9.2 Schedule of Values
	9.3 Applications for Payment
	9.3.2 Based on California Public Contract Code Section 20104.50 and the Contract Documents, each Application for Payment shall be reviewed by the County as soon as practicable after receipt for the purpose of determining that the payment request is pr...
	9.3.2.1 Such Applications for Payment shall not include requests for payment of amounts the Contractor does not intend to pay to a Subcontractor or material supplier because of a dispute or other reason, or as to which an appropriate conditional or un...
	9.3.3 Documentation.  As a condition precedent to County's monthly progress payment to Contractor, Contractor shall submit with each Application for Payment the following documentation:
	(1) Updated Schedules of Values, invoices and requisitions from all Subcontractors, Sub-subcontractors and suppliers performing Work covered by the Application for Payment;
	(2) Completed and executed form of conditional waiver and release of rights upon progress payment in accordance with California Civil Code Section 8132, from Contractor and its Subcontractors covering the amount of the current Application for Payment;
	(3) Completed and executed forms of unconditional waiver and release of rights upon progress payment in accordance with California Civil Code Section 8134, from Contractor and its Subcontractors covering the amount of the previous Application for Paym...
	(4) Reserved.
	(5) At its sole discretion, the County reserves the right to request (i) an executed subcontract including bonds, insurance, certificates, and endorsements and all other exhibits and attachments for each item of material, labor and service for which a...
	(6)  Such other documentation as the County may reasonably request.
	9.3.3.1 As a further condition precedent to County's obligation to make monthly progress payment to Contractor, Contractor must be current in its submittal of documentation required by the Contract Documents including, but not limited to the following:
	(1) A Subcontractor Procurement Log listing executed subcontracts including bonds, insurance, certificates, and endorsements and all other exhibits and attachments for each item of material, labor and service for which a disbursement has been requested;
	(2) Log of all licenses, leases, permits, approvals and agreements relating to the construction of the Project;
	(3) Contractor’s daily logs;
	(4) Record Documents and As-Built Drawings and Specifications updated with current Project information as described in Subparagraph 3.10.1 above;
	(5) Updated Project Schedule;
	(6) RFI Log;
	(7) Change Order Request Log and Change Order Log, including a list of any Change Orders and Construction Change Directives, contemplated or under negotiation at the date of such payment request, the status, and a rough order of magnitude cost for eac...
	(8) Certified Payrolls for the time period covered in the Application for Payment.

	9.3.4 Initial Payment Application.  Contractor shall ensure that all administrative actions, submittals, payment procedures and requirements set forth in the Contract Documents for the first Application for Payment must precede or coincide with the in...
	(1)  A description of the types of Work and the amounts thereof to be provided by the Contractor (as opposed to the Subcontractors);
	(2) A list of Subcontractors, principal suppliers and fabricators;
	(3) A Submittal Schedule;
	(4) Copies of all necessary permits;
	(5) All insurance certificates and endorsements for Contractor and all Subcontractors are in place;
	(6) Payment and Performance Bonds for Contractor and Subcontractors, as applicable, are in place; and
	(7) Job signs have been installed.

	9.3.5 Payment to Subcontractors.  Within seven (7) calendar days of Contractor’s receipt of payment from County for Work performed by a Subcontractor, the Contractor shall pay all Subcontractors for and on account of Work on the Contract performed by ...
	9.3.6 Substantial Completion Payment Application.  Following the determination of Substantial Completion by the County's Project Manager and approval thereof by County, the Contractor shall submit an Application for Payment at Substantial Completion. ...
	(1) List all incomplete items of Work and the value of each item of incomplete Work;
	(2) Obtain and submit all documentation necessary to enable the County’s full and unrestricted use of the Work or portions thereof, and access to services and utilities, and to supply any change-over information necessary to the County’s occupancy, us...
	(3)  Discontinue and remove temporary facilities and services from the Site, along with construction tools and facilities, forms, and similar items except for Contractor’s field office;
	(4) Obtain all temporary occupancy permits and similar approvals for the use of the facilities;
	(5) Inspect, test, and adjust performance of every system of facility of the Work to ensure that overall performance is in compliance with terms of the Contract Documents;
	(6) Submit a report of such test results to the County;
	(7) Provide instruction for the County’s operating personnel on systems and equipment operational requirements;
	(8) Report performance of completed installations after adjustment that appear unable to comply with the requirements of the Contract Documents; and
	(9) Submit the operating manual(s) for operating and maintaining the building.
	9.3.7 Warranty of Title.  The Contractor warrants that title to all Work covered by an Application for Payment will pass to the County no later than the time of payment.  The Contractor further warrants that upon submittal of an Application for Paymen...
	9.3.8 Cash Allowance.  Whenever the Specifications provide a lump sum amount for specified Work, the Contractor shall include that amount in his bid for the designated Work, and the stated amount shall be deemed to include the full allowance.  Any dif...
	9.3.9 Equipment or Materials.  If, during the progress of the Work, the Contractor, with the written approval of the County, purchases and stores in an approved manner on the Site any equipment or materials required to complete the Work prior to the n...
	9.3.9.1 If required by the County, such payments shall be conditional upon submission by the Contractor of bills of sale, or such procedure as will establish the County Title to such equipment or materials, or otherwise adequately protect the County’s...
	9.3.9.2 Any equipment or materials stored and paid for by the County prior to being incorporated in the Work shall not be used for any other purpose and shall not be removed from the Site.

	9.4 Decisions to Withhold Payment
	9.4.1 Basis for Decision to Withhold.  The County's Project Manager may withhold payment in whole or in part, to the extent reasonably necessary to protect the County.  If the County's Project Manager is unable to approve payment in the amount of the ...
	(1) Defective work not remedied;
	(2) Third party claims filed or reasonable evidence indicating probable filing of such claims, including stop notices, unless security acceptable to the County is provided by the Contractor;
	(3) Failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials, services or equipment;
	(4) Reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
	(5) Damage to the County or another contractor;
	(6) Reasonable evidence that the Work will not be completed within the Contract Time;
	(7) Persistent failure to carry out the Work in accordance with the Contract Documents;
	(8) Liquidated damages, if any, which accrued as of the date of the Application for Payment;
	(9) Such other sum as the County is entitled to recover from the Contractor; and
	(10) Contractor’s failure to timely submit:
	(a) Daily logs;
	(b) Certification from County and Contractor that Record Documents and As-Built Drawings and Specifications have been updated with current Project information as described in Paragraph 3.10 above;
	(c) Updated Construction Schedule;
	(d) RFI logs;
	(e) Change Order Log; and
	(f) Certifications from each Subcontractor and Sub-subcontractor of any tier that each is current in the payment of any supplemental fringe benefits required pursuant to any collective bargaining agreement to which any such Subcontractor is a Party or...
	9.4.2 Withhold for Disputes.  In the event of a dispute between County and Contractor, the County may withhold from payments an amount not to exceed one hundred fifty percent (150%) of the disputed amount.  When the above reasons for withholding certi...
	9.4.3 Withhold for Stop Notice Claims.
	9.4.3.1 If at any time there shall be evidence of the existence, whether or not same has been asserted, of any stop notice, or claim arising out of or in connection with the performance or default in performance of this Contract or any subcontract or ...
	9.4.3.2 The County may release any payments withheld due to a stop notice claim if the Contractor obtains a release bond that is: (i) issued by a surety acceptable to County admitted to issue surety bonds by the California Department of Insurance; (ii...

	9.5 Progress Payments
	9.5.1 County Payments to Contractor.  After the County's Project Manager has issued an authorization for payment, the County, subject to its rights under Paragraph 9.5 herein, shall make payment in the manner and within the time provided in the Contra...
	9.5.2 Joint Checks or Direct Payments.  Neither the County nor County's Project Manager shall have an obligation to pay or to see to the payment of money to a Subcontractor except as may otherwise be required by law.  County, however, reserves the rig...
	9.5.3 Payment Not Acceptance of Work.  An authorization for payment, a progress payment, or partial or entire use or occupancy of the Project by the County shall not constitute acceptance of Work not in accordance with the Contract Documents.
	9.5.4 Retention.  From each progress payment, five percent (5%) will be deducted and retained by the County and the remainder, less the amount of all previous payments and less the amounts needed to satisfy outstanding stop notices, will be paid to th...
	9.5.5 The Contractor may, at the Contractor's sole cost and expense, substitute securities equivalent to any monies withheld by the County to insure performance under this Contract.  Such security shall be deposited with the County or a state or feder...
	9.5.6 Payment by Electronic Fund Transfer.  Contractor shall accept all payments from County via electronic funds transfer (EFT) directly deposited into the Contractor’s designated checking or other bank account.  Contractor shall promptly comply with...

	9.6 Substantial Completion
	9.6.1 Contractor Request for Inspection and Punch List.  When the Contractor considers that the Work is substantially complete, the Contractor shall prepare and submit to the County's Project Manager and County a request for such inspection and a comp...
	9.6.2 County Inspection.  Upon receipt of the Contractor’s Punch List, the County's Project Manager will make an inspection to determine whether the Work or designated portion thereof is substantially complete.  If the inspection discloses any item, w...
	9.6.3 Determination of Substantial Completion.  When the Work or designated portion thereof is substantially complete, the County's Project Manager will make a determination of Substantial Completion which shall establish the date of Substantial Compl...
	9.6.4 County’s Acceptance.  The determination of Substantial Completion prepared by County's Project Manager shall be submitted to the Contractor.   Upon such acceptance and consent of surety, provided the requirements for Substantial Completion Payme...
	(1) Punch list items;
	(2) All items necessary to obtain the Final Certificate of Occupancy identified in the Contract Documents as the Work of Contractor;
	(3) As-Built and Record Documents;
	(4) Potential stop notice claims of individuals or entities who have not provided Conditional Waivers and Releases Upon final Payment; and
	(5) Any Claims the County may have against the Contractor.

	9.7 Partial Occupancy or Use
	9.7.1 County’s Rights and Allocation of Responsibility.  The County may occupy or use any completed or partially completed portion of the Work at any stage provided such occupancy or use is consented to by the insurer providing builder's risk property...
	9.7.2 Joint Inspection.  Immediately prior to such partial occupancy or use, the County, Contractor and County's Project Manager shall jointly inspect the area to be occupied or portion of the Work to be used in order to determine and record the condi...
	9.7.3 No Acceptance.  Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute acceptance of Work not complying with the requirements of the Contract Documents.
	9.7.4 Conditions.  The Contractor agrees to County's use and partial occupancy of a portion or unit of the Project before formal acceptance by the County under the following conditions:
	(1) Occupancy by the County shall not be construed by the Contractor as being an acceptance by County of that part of the Project to be occupied;
	(2) Contractor shall not be held responsible for any damage to the occupied part of the Project resulting solely from the County’s occupancy;
	(3) Occupancy by the County shall not be deemed to constitute a waiver of existing claims on behalf of the County or Contractor against each other;
	(4) If the Project consists of more than one building, and one of the buildings is to be occupied, the County, prior to occupancy of the building, shall secure permanent property insurance on the building to be occupied and any necessary partial occup...
	(5) Contractor shall make available in the areas occupied, on a 24-hour day and seven-day week basis if required, any utility services, heating, and cooling as are in condition to be put in operation at the time of early occupancy.  All responsibility...
	(6) County’s use and partial occupancy prior to Project acceptance does not relieve the Contractor of his responsibility to maintain all insurance and bonds required of the Contractor under the Contract until the Project is complete and the Notice of ...
	(7) If time and/or costs are impacted by County’s partial occupancy or use, Contractor may submit a Claim for such financial and/or Schedule impact in accordance with Article 4.

	9.8 Final Completion and Final Payment
	9.8.1 Inspection.  Upon receipt of written notice that the Work is ready for final inspection and acceptance and upon receipt of a Final Application for Payment, the County's Project Manager will promptly make such inspection and, when the County find...
	9.8.2 Documentation.  In addition to the requirements for Final Payment set forth in the other Contract Documents, the Final Payment shall not become due until (i) Contractor has fully performed the Contract, including all Punch List work; (ii) a Fina...
	(1) A full, complete and proper Final Application for Payment;
	(2) A current Sworn Statement from the Contractor setting forth all Subcontractors and material suppliers with whom Contractor has subcontracted; the amount of each subcontract; the amount requested for each Subcontractor and supplier in the payment a...
	(3) A current Sworn Statement from each Subcontractor setting forth all Sub-subcontractors and material suppliers with whom Subcontractor has subcontracted; the amount of each sub-subcontract; the amount requested for each Sub-subcontractor and suppli...
	(4) Completed and executed forms of conditional waiver and release of rights upon final payment in accordance with California Civil Code Section 8136 from Contractor and all persons eligible to record mechanics' liens and file stop notices in connecti...
	(5) Completed and executed forms of unconditional waiver and release of rights upon progress payment in accordance with California Civil Code Section 8134 from Contractor and all persons eligible to record mechanics' liens and file stop notices in con...
	(6) Completed and executed affidavits from Contractor and Subcontractors, attaching certificates and endorsements evidencing that insurance required by the Contract Documents to remain in force after Final Payment, if any, is currently in effect and w...
	(7) A written statement that the Contractor knows of no substantial reason that the insurance will not be renewable to cover the period required by the Contract Documents;
	(8) Consent of surety(ies) to Final Payment;
	(9) Contractor's written assurance that identified corrective work not complete and accepted will be completed by a stated date agreeable to County;
	(10) The required Record Documents and As-Built Construction Documents including, but not limited to, shop drawings and other submittals;
	(11) Reasonable proof that taxes, fees and similar obligations of Contractor have been paid;
	(12) A certificate in form and substance acceptable to County and signed by the County's Project Manager certifying that, to the best of its knowledge, the Work has been completed in accordance with the Contract Documents, all Applicable Laws and rest...
	(13) Reserved;
	(14) All warranties from vendors and Subcontractors, maintenance manuals, instructions and related agreements, equipment certifications and similar documents, and maintenance and operating instructions, which shall include:
	(a)  Schematic piping and wiring diagrams;
	(b) Valve charts and schedules;
	(c) Electrical panel schedules complete and posted in panels;
	(d) Lubrication charts and schedules;
	(e) Guides for troubleshooting;
	(f) Pertinent diagrams of equipment with main parts designated for identification;
	(g) Manufacturer's data and capacity data on all equipment;
	(h) Operating and maintenance instructions for all items of equipment and all control systems;
	(i) Manufacturer's parts list; and

	(j) Testing procedures for operating tests;
	(15) Tools, spare parts and required extra materials (i.e., attic stock), and similar items;
	(16) Keys and proof of the final change-over of locks.  In addition, Contractor must advise the County's personnel of the change-over in security provisions;
	(17) Written start-up testing performance reports of all systems after completion of start-up testing, and complete instruction of the County's operating and maintenance personnel;
	(18) Proof of adherence to final cleaning requirements of the Contract Documents; and
	(19) Proof of touch up and other repairs and restoration of all marred and exposed finishes.
	9.8.3 Release of Stop Notices.  If a Subcontractor or supplier refuses to furnish a release or waiver required by County or files a stop notice, the Contractor shall furnish a bond satisfactory to the County to release the stop notice and indemnify th...
	9.8.4 Delay Not Caused by Contractor.  If, after Substantial Completion of the Work, Final Completion thereof is materially delayed through no fault of the Contractor or by issuance of Change Orders affecting Final Completion, the County shall, upon a...
	9.8.5 Contractor’s Acceptance of Final Payment.  Acceptance of Final Payment by the Contractor, a Subcontractor, or material supplier shall constitute a waiver of any and all Claims by that payee, of whatsoever nature, character or kind, except those ...
	9.8.6 County’s Final Payment.  The making of Final Payment shall not constitute a waiver of Claims by the County arising from:
	(1) Unsettled stop notices;
	(2) Faulty or defective work appearing after Substantial Completion of the Work;
	(3) Failure of the Work to comply with the requirements of the Contract Documents;
	(4) Terms of any special warranties required by the Contract Documents; or
	(5) Any other Claim unless specifically waived by the County in writing.



	10 PROTECTION OF PERSONS AND PROPERTY
	10.1 Safety Precautions and Programs
	The Contractor is responsible for establishing, maintaining, and supervising the necessary safety precautions needed to permit the performance of the Work without endangering public safety and property.  A Site Specific Safety Program and the Contract...
	(1) The identity of outside safety consultant or Contractor's safety officer and on-site safety officer;
	(2) The schedule for the Contractor's safety inspections;
	(3) The type and frequency of training conducted for Contractor's personnel including tailgate meeting, lifting training, emergency procedure, etc.;
	(4) Information on the types of heavy equipment to be used and the necessary precaution to be taken if there is an accident;
	(5) A copy of the Contractor's Hazardous Communications Program;
	(6) A list of any possible fire hazards and the firefighting equipment for the particular Site;
	(7) A detailed description of hazardous or unusual procedures necessary for the particular Site;
	(8) Information on any material impact of the construction on the surrounding area including traffic flow, parking, street closure, utility shutoffs, and pedestrian crossing;
	(9) Placement, quantity and type of safety warning lights, signs or other devices during construction;
	(10) Written procedures in the event of an injury, fire, hazardous material experience, or other emergency during construction; and
	(11) Description of the location and enclosure of the approved staging area.
	Contractor shall also comply with any safety requirements required by insurers providing coverage for the Project.  Notwithstanding the foregoing, Contractor specifically assumes all risk of damages or injury to any persons or property, wherever locat...

	10.2 Safety of Persons and Property
	(1) Employees on the Site and other persons who may be affected thereby;
	(2) The Work and materials and equipment to be incorporated therein, whether in storage on or off the Site, under care, custody or control of the Contractor or the Contractor’s Subcontractors or Sub-subcontractors; and
	(3) Other property at the Site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways, structures, and utilities not designated for removal, relocation, or replacement in the course of construction.
	10.2.4 Notice and Compliance with Applicable Law.  The Contractor shall give notices and comply with Applicable Laws bearing on safety of persons or property or their protection from damage, injury or loss.  Contractor shall comply with all laws and r...
	10.2.5 Safeguards.  The Contractor shall erect and maintain, as required by existing conditions and performance of the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards, promul...
	10.2.6   Excavation.  As required by Section 6705 of the California Labor Code and in addition thereto, whenever Work under the Contract involves the excavation of any trench or trenches five feet or more in depth, the Contractor shall submit for acce...
	10.2.7   Notice of Hazards.  When use or storage of explosives or other hazardous materials or equipment or unusual methods are necessary for execution of the Work, the Contractor shall exercise utmost care, carry on such activities under supervision ...
	10.2.8   Loading.  The Contractor shall not load or permit any part of the construction or Site to be loaded so as to endanger its safety.  The Contractor shall be responsible for the protection of all existing structures and improvements, both above ...
	10.2.8.1 The Contractor shall review the structural capability of the construction and Site prior to allowing installation of temporary lifting devices or staging equipment or the temporary off-loading of materials.  Contractor shall not exceed design...
	10.2.8.2 All modifications to the construction or Site to support temporary lifting devices, staging equipment, or loading shall be submitted to County for review and acceptance.
	10.2.9   Accident Prevention.  The Contractor shall designate a responsible member of the Contractor's organization at the Site whose duty shall be the prevention of accidents.  This person shall be the Contractor's Superintendent unless otherwise des...
	10.2.10 Accident Reporting.  The Contractor shall immediately report all accidents and injuries to County, and shall submit on a form approved by County within 24 hours of such accident or injury setting forth essential information for investigation o...
	10.2.11 Adjoining Property.  Contractor shall employ all necessary measures to protect adjoining adjacent property and shall provide barricades, temporary fences, and covered walkways required to protect the safety of passersby, as required by prudent...
	10.2.12 Response.  Contractor shall immediately respond to notice from the County of unsafe conditions.
	10.2.13 Documents Available.  Contractor shall have available at the Project Site, copies or suitable extracts of “Construction Safety Orders” and “General Industrial Safety Orders” issued by the State Division of Industrial Safety.

	10.3 Hazardous Materials
	10.3.1 Notice to County.  The Contractor agrees that it is solely responsible for investigation and performing remedial actions on all hazardous materials and other related environmental requirements located on the Project Site.  Any hazardous materia...
	10.3.2 Material Safety Data Sheets and Compliance with Proposition 65.
	10.3.2.1 Contractor is required to ensure that material safety data sheets are available in a readily accessible place at the Work Site, for any material requiring a material safety data sheet per the federal "hazard communication" standard, or employ...
	10.3.2.2 Contractor is required to comply with the provisions of California Health and Safety Code Sections 25249.5 et seq., which requires the posting and giving of notice to persons who may be exposed to any chemical known to the State of California...

	10.4 Contractor Materials
	The County shall not be responsible for materials and substances brought to the Site by the Contractor unless such materials or substances were required by the Contract Documents.

	10.5 Emergencies
	In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor's discretion, to prevent threatened damage, injury or loss.  Additional compensation or extension of time claimed by the Contractor on account of an e...

	10.6 Protection of the Work
	10.6.1 Contractor shall protect all materials, equipment, supplies and Work from injury or damage due to heat, storms, rain or wind.  If unusually severe weather makes it impossible to continue operations safely in spite of necessary weather precautio...
	10.6.2 Contractor shall not permit open fires on the Project.
	10.6.3 Contractor shall take necessary precautions to guard against and eliminate possible fire hazards and to prevent damage to construction Work, building materials, equipment, temporary field offices, storage shed, and public and private property.
	10.6.4 If Contractor fails to adequately protect the Work, Contractor is responsible for all damage incurred by County.  Contractor is responsible for payment of the deductible on the Builder's Risk Policy, however, County, at its sole discretion, can...

	10.7 Protection of Existing Property
	The Contractor shall be responsible for all measures necessary to protect existing property to remain.  This shall include, but is not limited to, padding and draping elevators used in construction, draping of openings and other measures to isolate ar...


	11 INSURANCE AND BONDS
	11.1 Performance Bond and Payment Bond
	11.2 Insurance
	11.2.1   Contractor shall not commence work under this Contract until all insurance has been obtained that is required under this section and such insurance has been verified by the County, nor shall Contractor allow any Subcontractor to commence work...
	The Contractor agrees to provide insurance set forth in accordance with the requirements herein. If the Contractor uses existing coverage to comply with these requirements and that coverage does not meet the specified requirements, the Contractor agre...
	Without in anyway affecting the indemnity herein provided and in addition thereto, the Contractor shall secure and maintain throughout the contract term the following types of insurance with limits as shown:
	11.2.1.1 Workers’ Compensation/Employers Liability
	A program of Workers’ Compensation insurance or a state-approved, self-insurance program in an amount and form to meet all applicable requirements of the Labor Code of the State of California, including Employer’s Liability with $250,000 limits coveri...
	With respect to Contractors that are non-profit corporations organized under California or Federal law, volunteers for such entities are required to be covered by Workers’ Compensation insurance.

	11.2.1.2 Commercial/General Liability Insurance
	The Contractor shall carry General Liability Insurance covering all operations performed by or on behalf of the Contractor providing coverage for bodily injury and property damage with a combined single limit of not less than one million dollars ($1,0...
	(g) $2,000,000 general aggregate limit.

	11.2.1.3 Automobile Liability Insurance
	If the Contractor owns no autos, a non-owned auto endorsement to the General Liability policy described above is acceptable.

	11.2.1.4 Increased General Liability and Automobile Liability Insurance Limits for Larger Construction Projects
	11.2.1.5 Umbrella Liability Insurance
	An umbrella (over primary) or excess policy may be used to comply with limits or other primary coverage requirements. When used, the umbrella policy shall apply to bodily injury/property damage, personal injury/advertising injury and shall include a “...

	11.2.1.6 Continuing Products/Completed Operations Liability Insurance
	Contractor shall provide Continuing Products/Completed Operations Liability Insurance with a limit of not less than five million ($5,000,000) for each occurrence for at least three years following substantial completion of the work on projects over on...

	11.2.1.7  Course of Construction/Installation (Builder’s Risk) property insurance (required for all contracts of $1,000,000 or above) providing all risk, including theft coverage for all property and materials to be used on the project.  The insurance...
	11.2.1.8 Environmental Liability Insurance
	Any contract that that involves the use, handling, transportation, storage, abatement, containment or testing of any substance that is potentially toxic or hazardous to the environment, including but not limited to, those listed as hazardous by the Un...
	11.2.2 Subcontractor Insurance Requirements.
	The Contractor agrees to require all parties or subcontractors, including architects or others it hires or contracts with related to the performance of this Contract to provide insurance covering the contracted operations with the basic requirements i...

	11.2.3 Additional Insured
	All policies, except for the Workers’ Compensation, Errors and Omissions and Professional Liability policies, shall contain endorsements naming the County and its officers, employees, agents and volunteers as additional insureds with respect to liabil...

	11.2.4 Waiver of Subrogation Rights
	The Contractor shall require the carriers of required coverages to waive all rights of subrogation against the County, its officers, employees, agents, volunteers, contractors and subcontractors. All general or auto liability insurance coverage provid...

	11.2.5 Policies Primary and Non-Contributory
	All policies required herein are to be primary and non-contributory with any insurance or self-insurance programs carried or administered by the County.

	11.2.6 Severability of Interests
	The Contractor agrees to ensure that coverage provided to meet these requirements is applicable separately to each insured and there will be no cross liability exclusions that preclude coverage for suits between the Contractor and the County or betwee...

	11.2.7 Proof of Coverage
	The Contractor shall furnish Certificates of Insurance to the County Department administering the contract evidencing the insurance coverage at the time the contract is executed, additional endorsements, as required shall be provided prior to the comm...

	11.2.8 Acceptability of Insurance Carrier
	Unless otherwise approved by Risk Management, insurance shall be written by insurers authorized to do business in the State of California and with a minimum “Best” Insurance Guide rating of “A- VII”.

	11.2.9 Deductibles and Self-Insured Retention
	Any and all deductibles or self-insured retentions in excess of $10,000 shall be declared to and approved by Risk Management.

	11.2.10 Failure to Procure Coverage
	In the event that any policy of insurance required under this contract does not comply with the requirements, is not procured, or is canceled and not replaced, the County has the right but not the obligation or duty to cancel the contract or obtain in...

	11.2.11 Insurance Review
	Any failure, actual or alleged, on the part of the County to monitor or enforce compliance with any of the insurance and indemnification requirements will not be deemed as a waiver of any rights on the part of the County.



	12 UNCOVERING AND CORRECTION OF WORK
	12.1 Uncovering of Work
	12.2 Correction of Work
	12.2.3 Removal.  The Contractor shall remove from the Site portions of the Work which are not in accordance with the requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the County.
	12.2.4 Destruction or Damage.  The Contractor shall bear the cost within the Contract Sum of correcting destroyed or damaged construction, whether completed or partially completed, of the County or Separate Contractor caused by the Contractor's correc...
	12.2.5 No Limitation.  Nothing contained in this Paragraph 12.2 shall be construed to establish a period of limitation with respect to other obligations which the Contractor might have under the Contract Documents.  Establishment of the one-year perio...

	12.3 Acceptance of Nonconforming Work
	If the County prefers to accept Work which is not in accordance with the requirements of the Contract Documents, the County may do so instead of requiring its removal and correction.  Such option shall be exercised solely by notice to Contractor and s...


	13 TERMINATION OR SUSPENSION OF THE CONTRACT
	13.1 Termination by the Contractor
	13.1.1 Work Stoppage Not Caused by County.   If the Work is stopped for a period of ninety (90) consecutive days through no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any other persons or entit...
	13.1.2 Work Stoppage Caused by County.  If the Work is stopped for a period of 120 consecutive days through no act or fault of the Contractor or a Subcontractor or their agents or employees or any other persons performing portions of the Work under co...

	13.2 Termination by the County for Cause
	(1) Contractor fails promptly to begin the Work under the Contract Documents; or
	(2) Contractor refuses or fails to supply enough properly skilled workers or proper materials; or
	(3) Contractor fails to perform the Work in accordance with the Contract Documents, including conforming to applicable standards set forth therein in constructing the Project, or refuses to remove and replace rejected materials or unacceptable Work; or
	(4) Contractor discontinues the prosecution of the Work (exclusive of work stoppage: (i) due to termination by County; or (ii) due to and during the continuance of a Force Majeure event or suspension by County); or
	(5) Contractor fails to resume performance of Work which has been suspended or stopped, within a reasonable time after receipt of notice from County to do so or (if applicable) after cessation of the event preventing performance; or
	(6) Any representation or warranty made by Contractor in the Contract Documents or any certificate, schedule, instrument, or other document delivered by Contractor pursuant to the Contract Documents shall have been false or materially misleading when ...
	(7) Contractor fails to make payment to Subcontractors for materials or labor in accordance with the respective Contract Documents and Applicable Law; or
	(8) Contractor disregards laws, ordinances, or rules, regulations, or orders of a public authority having jurisdiction; or
	(9) Contractor otherwise is guilty of breach of a provision of the Contract Documents; or
	(10) Contractor becomes insolvent, is adjudicated bankrupt, or makes a general assignment for the benefit of creditors and fails to provide County with adequate assurances of Contractor's ability to satisfy its contractual obligations.
	A receiver, trustee, or other judicial officer shall not have any right, title, or interest in or to the Contract.  Upon that person's appointment, County has, at its option and sole discretion, the right to immediately cancel the Contract and declare...
	(1) Take possession of the Site and of all materials, equipment, tools and construction equipment, and machinery thereon owned by the Contractor;
	(2) Suspend any further payments to Contractor;
	(3) Accept assignment of subcontracts pursuant to Paragraph 5.3; and
	(4) Finish the Work by whatever reasonable method the County may deem expedient.  Upon request of the Contractor, the County shall furnish to the Contractor a detailed accounting of the costs incurred by the County in finishing the Work.

	13.3 Suspension by the County
	(1) That performance is, was, or would have been so suspended, delayed, or interrupted by another cause for which the Contractor is responsible; or
	(2) That an equitable adjustment is made or denied under another provision of the Contract.
	(1) Correct conditions unsafe for the Project personnel or general public; or
	(2) Carry out the Contract; or
	(3) Carry out orders of County.
	13.3.3 Responsibilities of Contractor During Suspension Periods.  During periods that Work is suspended, Contractor shall continue to be responsible for the Work and shall prevent damage or injury to the Project, provide for drainage, and shall erect ...

	13.4 Termination by the County for Convenience
	13.4.1 Grounds.  Without limiting any rights which County may have by reason of any default by Contractor hereunder, County may terminate Contractor’s performance of the Contract in whole or in part, at any time, for convenience or any other reason up...
	13.4.2 Contractor Actions.  Immediately upon receipt of such notice, Contractor shall: (i) cease performance of the Work of this Agreement to the extent specified in the notice; (ii) take actions necessary or that the County may direct, for the protec...
	13.4.3   Compensation.  If the Parties are unable to agree on the amount of a termination settlement, the County shall pay the Contractor the following amounts:
	(1) For Work performed before the effective date of termination, the total (without duplication of any items) of:
	(a) The Cost of the Work; and
	(b) A sum, as profit on (1)(a), above, determined by the County to be fair and reasonable;
	(2) The reasonable costs of settlement of the Work terminated, including:
	(a) Accounting, clerical, and other expenses reasonably necessary for the preparation of termination settlement proposals and supporting data; and
	(b) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or disposition of the termination inventory.

	13.5 Authority of County
	In determination of the question of whether there has been such noncompliance with the Contract as to warrant the suspension or termination of the Contract, the decision of the County will be binding on all parties.

	13.6 Termination by Acts of God
	In the event the Project is damaged by an “Act of God” as defined in Public Contract Code section 7105, the County may elect to terminate the Contract.  If the County terminates the Contract pursuant to this paragraph, compensation to the Contractor s...


	14 EMPLOYMENT OF LABOR/WAGE RATES
	14.1 Determination of Prevailing Rates
	14.2 Subcontractors
	14.2.1 Ineligible Subcontractors.  Pursuant to the provisions of Section 1777.1 of the California Labor Code, the Labor Commissioner publishes and distributes a list of contractors ineligible to perform work as a contractor or subcontractor on a publi...
	14.2.1.1 Excluded Parties List System (EPLS).  Neither Contractor nor its employees or subcontractors shall be named on the EPLA, which includes information regarding entities debarred, suspended, proposed for debarment, excluded or disqualified under...
	14.2.1.2 Certification.  Contractor certifies that neither it nor its principals or Subcontractors are presently disbarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any f...
	14.2.2 Employment of Apprentices.  The Contractor and all Subcontractors performing Work for the Project shall comply with all requirements pertaining to the employment of apprentices pursuant to the provisions of the California Labor Code including, ...

	14.3 Payment of Prevailing Rates
	14.4 Prevailing Rate Penalty
	14.5 Payroll Records
	(1) a certified copy of an employee's payroll record shall be made available for inspection or furnished to such employee or his/her authorized representative on request;
	(2) a certified copy of all payroll records shall be made available for inspection or furnished upon request to the County, the Division of Labor Standards Enforcement and the Division of Apprenticeship Standards of the Department of Industrial Relati...
	(3) a certified copy of payroll records shall be made available upon request to the public for inspection or copies thereof made; provided, however, that a request by the public shall be made through either the County, the Division of Apprenticeship S...
	(4) the Contractor shall file a certified copy of the payroll records with the entity that requested such records within ten (10) days after receipt of a written request; and
	(5) copies provided to the public, by the County, the Division of Apprenticeship Standards or the Division of Labor Standards Enforcement shall be marked or obliterated in such a manner as to prevent disclosure of an individual's name, address and soc...

	14.6 Limits on Hours of Work
	Pursuant to California Labor Code Section 1810, eight (8) hours of labor shall constitute a legal day's work.  Pursuant to California Labor Code Section 1811, the time of service of any worker employed at any time by the Contractor or by a Subcontract...

	14.7 Penalty for Excess Hours
	The Contractor shall pay to the County a penalty of twenty-five dollars ($25.00) for each worker employed on the Work by the Contractor or any Subcontractor, of any tier, for each calendar day during which such worker is required or permitted to work ...

	14.8 Contractor Responsibility
	Any work performed by workers necessary to be performed after regular work hours or on Sundays or other holidays shall be performed without adjustment of the Contract Sum and/or without additional expense to the County.

	14.9 Employment of Apprentices
	Any apprentices employed to perform any of the Work shall be paid the standard wage to apprentices under the regulations of the craft or trade for which such apprentice is employed, and such individual shall be employed only for the Work of the craft ...

	14.10 Apprenticeship Certificate
	When the Contractor or any Subcontractor, of any tier, in performing any of the Work employs workers in any Apprenticeable Craft or Trade, as hereinafter defined, the Contractor and such Subcontractor shall apply to the Joint Apprenticeship Committee ...

	14.11 Ratio of Apprentices to Journeymen
	The ratio of Work performed by the apprentices to journeymen, who shall be employed in the Work, may be the ratio stipulated in the apprenticeship standards under which the Joint Apprenticeship Committee operates, but in no case shall the ratio be les...

	14.12 Exemption from Ratios
	The Joint Apprenticeship Committee shall have the discretion to grant a certificate, which shall be subject to the approval of the Administrator of Apprenticeship, exempting the Contractor from the 1-to-5 ratio set forth in this Article when it finds ...
	(1) unemployment for the previous three-month period in such area exceeds an average of fifteen percent (15%); or
	(2) the number of apprentices in training in such area exceeds a ratio of 1-to-5 in relation to journeymen; or
	(3) the Apprenticeable Craft or Trade is replacing at least one-thirtieth (1/30) of its journeymen annually through apprenticeship training, either on a statewide basis or on a local basis; or
	(4) if assignment of an apprentice to any work performed under the Contract Documents would create a condition which would jeopardize such apprentice's life or the life, safety or property of fellow employees or the public at large, or if the specific...
	When such exemptions from the 1-to-5 ratio between apprentices and journeymen are granted to an organization which represents contractors in a specific trade on a local or statewide basis, the member contractors will not be required to submit individu...

	14.13 Contributions to Trust Funds
	The Contractor or any Subcontractor, of any tier, who, performs any of the Work by employment of journeymen or apprentices in any Apprenticeable Craft or Trade and who is not contributing to a fund or funds to administer and conduct the apprenticeship...

	14.14 Contractor’s Compliance
	The responsibility of compliance with this Article for all Apprenticeable Trades or Crafts is solely and exclusively that of the Contractor.  All decisions of the Joint Apprenticeship Committee(s) under this Article are subject to the provisions of Ca...
	(1) be denied the right to bid on any public works contract for a period of one (1) year from the date the determination of non-compliance is made by the Administrator of Apprenticeship; and
	(2) forfeit, as a civil penalty, the sum of One Hundred Dollars ($100.00) for each calendar day of noncompliance.
	Notwithstanding the provisions of California Labor Code Section 1727, upon receipt of such determination, the County shall withhold such amount from the Contract Sum then due or to become due.  Any such determination shall be issued after a full inves...

	14.15 Contractor’s Compliance with Law
	Contractor, Contractor’s agents, and Contractor’s employees shall be bound by and comply with all applicable provisions of the Labor Code, and such federal, state and local laws which affect the conduct of the Work.  This includes, but is not limited ...
	The Contractor shall forfeit to the County the penalties prescribed in the Labor Code for violations.

	14.16 Equal Employment Opportunity
	Contractor certifies that Contractor will fully comply with Executive Order 11246, as amended by Executive Order 11375, and any other executive order amending this order, and the rules and regulations issued thereunder, which are hereby incorporated b...

	14.17 Senate Bill 854 Requirements

	15 MISCELLANEOUS PROVISIONS
	15.1 Governing Law
	The Contract shall be governed by the laws of the State of California without regard to choice of law principles thereof.  The exclusive venue of any legal action brought by the County, the Contractor, or any Consultant or Subcontractor, with regard t...

	15.2 Successors and Assigns
	The County and Contractor respectively bind themselves, their partners, successors, assigns, and legal Project Managers to the other Party hereto and to partners, successors, assigns, and legal Project Managers of such other Party in respect to covena...

	15.3 Written Notice
	Written notice shall be deemed to have been duly served if delivered in person, or by US Mail, courier service, or package delivery service (such as UPS and FedEx) to the individuals identified for receipt of notice in the Agreement.

	15.4 Rights and Remedies
	15.5 Tests and Inspections
	15.5.1 Required Tests, Inspections, and Costs.  If the Contract Documents, County instructions, laws, ordinances, or any public authority require any Work to be specially tested or approved, Contractor shall give notice, in accordance with such author...
	15.5.2 Additional Tests and Inspections.  If the County or public authorities having jurisdiction determine that portions of the Work require additional testing, inspection, or approval not included under Subparagraph 15.5.1, the County will instruct ...
	15.5.3 Documentation.  Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract Documents, be secured by the Contractor and promptly delivered to the County.  Delivery of such documentation is a condit...
	15.5.4 Observation of Tests.  If the County is to observe tests, inspections, or approvals required by the Contract Documents, County will do so promptly and, where practicable, at the normal place of testing.
	15.5.5 Time.  Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid unreasonable delay in the Work.
	15.5.6 Responsibility.  Any inspection or approval by any representative or agent of the County will not relieve the Contractor of the responsibility of incorporating in the Work only those materials which conform to the Specifications, and any noncon...

	15.6 Record Retention and Audits
	15.7 Independent Contractor
	Contractor is employed hereunder to render a service within the scope of its training and experience, and Contractor shall be an independent Contractor and not an employee of the County.  As such, County shall not be called upon to assume any liabilit...

	15.8 Keys and Access
	If the County furnishes keys and/or access cards to the Contractor to provide access to County's property, the Contractor shall assure that such access instruments are not duplicated and shall return all such instruments in good condition upon request...

	15.9 Survival of Terms
	15.10 Cooperation With Labor
	15.10.3 Labor Disputes.   Contractor and County agree to cooperate fully with each other and their Project Managers and attorneys with respect to any labor dispute that should arise on the Site, including, but not limited to the giving of testimony an...

	15.11 No Personal Liability
	Notwithstanding any contrary provision in this Agreement or the Contract Documents, no member, principal, officer, employee, agent, Project Manager, or subsidiary of County (each a "direct affiliate of County"), or member, general partner, limited par...

	15.12 Antitrust Claims
	The Contractor by signing this Agreement hereby certifies that if these services or goods are obtained by means of a competitive bid, the Contractor shall comply with the requirements of the Government Code Sections set out below.
	15.12.1 The Government Code Chapter on Antitrust claims contains the following definitions:
	(1)  "Public purchase" means a purchase by means of competitive bids of goods, services, or materials by the State or any of its political subdivisions or public agencies on whose behalf the Attorney General may bring an action pursuant to subdivisio...
	(2)  "Public purchasing body" means the State or the subdivision or agency making a public purchase. (Government Code Section 4550.)
	15.12.2 In submitting a bid to a public purchasing body, the bidder offers and agrees that if the bid is accepted, it will assign to the purchasing body all rights, title, and interest in and to all causes of action it may have under Section 4 of the ...
	15.12.3 If an awarding body or public purchasing body receives, either through judgment or settlement, a monetary recovery for a cause of action assigned under this chapter, the assignor shall be entitled to receive reimbursement for actual legal cost...
	15.12.4 Upon demand in writing by the assignor, the assignee shall, within one year from such demand, reassign the cause of action assigned under this part if the assignor has been or may have been injured by the violation of law for which the cause o...

	15.13 Compliance with Restrictions
	Contractor shall comply with all conditions, restrictions and reservations of record, statutes, regulations, and ordinances, including, without limitation, all pollution control, environmental protection, zoning, planning, land use requirements, all r...

	15.14 Legal Requirements
	Contract shall perform the Work in accordance with the requirements of all Applicable Laws, codes, ordinances, and regulations even though such requirements are not specifically mentioned in the Specifications or shown on the Drawings.   When the Work...

	15.15 Third Party
	No provision contained in the contract Documents shall create or give to third parties any claim or right of action against the County.
	END OF GENERAL CONDITIONS
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	ARTICLE I
	1.1 DEFINITIONS
	1.2 CONTRACT DOCUMENTS
	1.2.1 Advertisement For Bids (Project No. _________), dated ________.
	1.2.2 Bidder’s Proposal, dated _____________.
	1.2.3 General Conditions
	1.2.4 Performance Bond
	1.2.5 Labor and Material Bond
	1.2.6 Special Conditions
	1.2.7 Bid documents entitled “_______________________”.
	1.2.8 Specifications, entitled “_____________________”.
	1.2.9 Drawings, entitled “_________________________”.
	1.2.10 Addendum No. 1, dated ______________.
	1.2.11 Addendum No. 2, dated  ________________.
	1.2.12 Certified copy of the record of action of the Board of Supervisors, County of San Bernardino meeting of  ___________________.

	1.3 ENTIRE AGREEMENT

	ARTICLE II
	2.1 SCOPE OF WORK
	2.1.1 Contractor will furnish all materials, labor, tools, equipment, apparatus, facilities, transportation, construction, landscaping, clean-up, and all other construction services of any type necessary to complete all Work in strict conformity with ...
	a. Contractor shall provide, install and complete as specified and pay for all labor, materials and equipment, tools, supplies, construction equipment and machinery, construction, start-up and testing, utilities, transportation, and other facilities a...
	b. Contractor shall supervise and direct the Work, and shall furnish the services of all supervisors, forepersons, skilled and unskilled labor, and all other personnel necessary to construct the complete, operational, and fully functional Project.  Co...
	c. Contractor shall obtain, at Contractor’s expense, all governmental and private approvals, permits and licenses, required to complete the Work; provided, however, County will be responsible for paying the cost of all County imposed fees necessary fo...

	2.2 STANDARD OF PERFORMANCE
	In addition to and without limiting Contractor’s other obligations under the Contract Documents, Contractor shall at all times in its performance of its obligations under the Contract Documents conform to the following general standards of performance:
	2.2.1 Comply with the requirements of the Contract Documents;
	2.2.2 Comply with Applicable Laws;
	2.2.3 Conform to the standard of care applicable to those who provide construction of the type called for by this Agreement for projects of a scope and complexity that is comparable to the Project;
	2.2.4 Furnish efficient business administration of the Work, utilizing senior level management and other qualified personnel to manage the Work; and
	2.2.5 Apply its best and highest skill and attention to completing the Work in an expeditious and economical manner, consistent with the express best interests of the County and within the limitations of the Contract Sum and Contract Time.


	ARTICLE III
	3.1 CONTRACT TIME
	The Date of Commencement of the Work shall be fixed in a Notice to Proceed issued by the County.  If County’s issuance of a Notice to Proceed is delayed due to Contractor’s failure to provide insurance documents or bonds within ten (10) calendar days ...
	3.2 LIQUIDATED DAMAGES
	3.2.1 County and Contractor recognize that time is of the essence in this Agreement and that the County may suffer financial loss, including but not limited to, the loss of lost grant funds, additional contract administration expenses, and loss of pub...
	3.2.2 Contractor and County agree to liquidate damages with respect to Contractor’s failure to achieve Final Completion of the Work within the Contract Time.  The Parties intend for the liquidated damages set forth herein to apply to this Contract as ...
	3.2.3 In the event that Contractor fails to achieve Final Completion of the Work within the Contract Time, Contractor agrees to pay County _______________________per day for each calendar day that Final Completion is delayed.
	3.2.4 Contractor acknowledges and agrees that the foregoing liquidated damages have been set based on an evaluation by County of damages that it will incur in the event of the late completion of the Work.  Contractor and County agree that because of t...
	3.2.5 It is further mutually agreed that County shall have the right to deduct liquidated damages against progress payments or retainage and that the County will issue a unilateral Construction Change Directive and reduce the Contract Sum accordingly....


	ARTICLE IV
	CONTRACT SUM
	4.1 CONTRACT SUM
	4.1.1 Total Compensation.  County shall pay the Contractor, and Contractor agrees to accept, in current funds for the Contractor’s complete performance of the Work in accordance with the Contract Documents the Contract Sum of:
	BASE BID……………………………………………………………………………..$________________
	4.1.2 All Inclusive Price.  The Contract Sum, subject to additions and deductions, is the total amount payable by County to Contractor for performance of the Work under the Contract Documents and is deemed to cover all costs arising out of or related ...

	4.2 RETENTION
	Payment shall not be made more often than once each thirty (30) days, nor shall amount paid be in excess of ninety-five percent (95%) of the Contract Sum at time of Final Completion.  Applications for Payment shall not be deemed properly completed unl...
	4.3      PAYMENT BY ELECTRONIC FUND TRANSFER
	Contractor shall accept all payments from County via electronic funds transfer (EFT) directly deposited into the Contractor’s designated checking or other bank account.  Contractor shall promptly comply with directions and accurately complete forms pr...

	ARTICLE V
	BONDS, INDEMNITY AND INSURANCE
	5.1 BONDS
	Contractor will furnish a Labor and Material Payment Bond in an amount equal to one hundred percent (100%) of the Contract Sum, and a Performance Bond in an amount equal to one hundred percent (100%) of the Contract Sum.  The Bonds must comply with al...
	5.2 INDEMNIFICATION

	The Contractor agrees to indemnify, defend (with counsel reasonably approved by County) and hold harmless the County and its authorized officers, employees, agents, and volunteers (Indemnitees) from any and all claims, actions, losses, damages, and/or...
	5.3 INSURANCE

	The Contractor agrees to provide insurance set forth in accordance with the requirements herein. If the Contractor uses existing coverage to comply with these requirements and that coverage does not meet the specified requirements, the Contractor agre...
	Without in anyway affecting the indemnity herein provided and in addition thereto, the Contractor shall secure and maintain throughout the contract term the following types of insurance with limits as shown:
	5.3.1 Basic Insurance Requirements
	a. Additional Insured
	All policies, except for the Workers’ Compensation, Errors and Omissions and Professional Liability policies, shall contain endorsements naming the County and its authorized officers, employees, agents, and volunteers as additional insureds with respe...
	b. Waiver of Subrogation Rights

	The Contractor shall require the carriers of required coverages to waive all rights of subrogation against the County, its officers, employees, agents, volunteers, contractors and subcontractors. All general or auto liability insurance coverage provid...
	c. Policies Primary and Non-Contributory

	All policies required herein are to be primary and non-contributory with any insurance or self-insurance programs carried or administered by the County.
	d. Severability of Interests

	The Contractor agrees to ensure that coverage provided to meet these requirements is applicable separately to each insured and there will be no cross liability exclusions that preclude coverage for suits between the Contractor and the County or betwee...
	e. Proof of Coverage

	The Contractor shall furnish Certificates of Insurance to the County Department administering the contract evidencing the insurance coverage at the time the contract is executed, additional endorsements, as required shall be provided prior to the comm...
	f. Acceptability of Insurance Carrier

	Unless otherwise approved by Risk Management, insurance shall be written by insurers authorized to do business in the State of California and with a minimum “Best” Insurance Guide rating of “A- VII”.
	g. Deductibles and Self-Insured Retention

	Any and all deductibles or self-insured retentions in excess of $10,000 shall be declared to and approved by Risk Management.
	h. Failure to Procure Coverage

	In the event that any policy of insurance required under this contract does not comply with the requirements, is not procured, or is canceled and not replaced, the County has the right but not the obligation or duty to cancel the contract or obtain in...
	i. Insurance Review

	Insurance requirements are subject to periodic review by the County. The Director of Risk Management or designee is authorized, but not required, to reduce, waive or suspend any insurance requirements whenever Risk Management determines that any of th...
	Any change requiring additional types of insurance coverage or higher coverage limits must be made by amendment to this contract. Contractor agrees to execute any such amendment within thirty (30) days of receipt.
	Any failure, actual or alleged, on the part of the County to monitor or enforce compliance with any of the insurance and indemnification requirements will not be deemed as a waiver of any rights on the part of the County.
	5.3.2 Insurance Specifications
	a. Workers’ Compensation/Employers Liability

	A program of Workers’ Compensation insurance or a state-approved, self-insurance program in an amount and form to meet all applicable requirements of the Labor Code of the State of California, including Employer’s Liability with $250,000 limits coveri...
	If Contractor has no employees, it may certify or warrant to the County that is does not currently have any employees or individuals who are defined as “employees” under the Labor Code and the requirement for Workers’ Compensation coverage will be wai...
	With respect to Contractors that are non-profit corporations organized under California or Federal law, volunteers for such entities are required to be covered by Workers’ Compensation insurance.
	b. Commercial/General Liability Insurance

	The Contractor shall carry General Liability Insurance covering all operations performed by or on behalf of the Contractor providing coverage for bodily injury and property damage with a combined single limit of not less than one million dollars ($1,0...
	(a) Premises operations and mobile equipment.
	(b) Products and completed operations.
	(c) Broad form property damage (including completed operations).
	(d) Explosion, collapse and underground hazards.
	(e) Personal injury
	(f) Contractual liability.
	(g) $2,000,000 general aggregate limit
	c. Automobile Liability Insurance

	Primary insurance coverage shall be written on ISO Business Auto coverage form for all owned, hired and non-owned automobiles or symbol 1 (any auto). The policy shall have a combined single limit of not less than one million dollars ($1,000,000) for b...
	If the Contractor is transporting one or more non-employee passengers in performance of contract services, the automobile liability policy shall have a combined single limit of two million dollars ($2,000,000) for bodily injury and property damage per...

	If the Contractor owns no autos, a non-owned auto endorsement to the General Liability policy described above is acceptable.
	d. Umbrella Liability Insurance

	An umbrella (over primary) or excess policy may be used to comply with limits or other primary coverage requirements. When used, the umbrella policy shall apply to bodily injury/property damage, personal injury/advertising injury and shall include a “...
	e. Subcontractor Insurance Requirements
	The Contractor agrees to require all parties or subcontractors, including architects or others it hires or contracts with related to the performance of this contract to provide insurance covering the contracted operations with the basic requirements f...

	ARTICLE VI
	CONTRACTOR’S DUTIES AND RESPONSIBILITIES
	6.1 GENERAL SCOPE OF WORK
	6.1.1 Contractor shall provide all materials, labor, equipment, and undertake all efforts necessary or appropriate to construct the Project in accordance with the requirements of the Contract Documents, all governmental approvals, all Applicable Law, ...
	6.1.2 The Contractor and all Subcontractors shall obtain any required licenses from the local jurisdiction where the Project is located (i.e. local City or County), prior to commencement of Work.

	6.2 BEFORE STARTING WORK
	Contractor shall submit the following to County for review and acceptance within fourteen (14) calendar days after the Date of Commencement fixed in County's Notice to Proceed, and as a condition to payment: (i) detailed Project Schedule including eac...
	6.3 INITIAL CONFERENCE
	Within twenty (20) calendar days after the Date of Commencement fixed in County's Notice to Proceed, a conference attended by County and Contractor and others as appropriate will be held to establish a working understanding among the Parties as to the...

	6.4 EVALUATION OF PRELIMINARY SUBMITTALS
	6.5 CONSTRUCTION
	Contractor shall perform Construction in accordance with the requirements of the Contract Documents.
	6.5.1 Construction shall be performed by Contractor and Subcontractors and suppliers who are selected, paid and acting in accordance with the procedures outlined in the Contract Documents.
	6.5.2 The Contractor shall keep the County informed of the progress and quality of the Work in the form of periodic written reports and meetings, as determined by the County, but no less than monthly.
	6.5.3 As a condition of final payment to Contractor, Contractor shall provide written certification that the Work has been constructed in accordance with the Contract Documents.


	ARTICLE VII
	CONTRACTOR’S REPRESENTATIONS AND WARRANTIES
	In order to induce County to enter into this Agreement, Contractor makes the following representations and warranties:
	7.1 Contractor has visited the Site and has reasonably examined the nature and extent of the Work, Site, locality, actual conditions, as-built conditions, and all federal, state and local laws and regulations that in any manner may affect cost, progre...
	7.2 Contractor has reasonably examined all reports of exploration and tests of subsurface conditions, as-built drawings, drawings or reports available for construction purposes, of physical conditions, or conditions which may be apparent at the Site a...
	7.3 After Contract award, Contractor  will conduct or obtain any additional examinations, investigations, explorations, tests, reports and studies, including but not limited to geotechnical investigations that pertain to the surface and subsurface con...
	7.4 Contractor has correlated its knowledge and the results of all such observations, examinations, investigations, explorations, test, reports and studies with the terms and conditions of the Contract Documents.
	7.5 Contractor has given County prompt written notice of all conflicts, errors, ambiguities, or discrepancies that it has discovered before Contract award in or among the Contract Documents and actual conditions and the written resolution thereof thro...
	7.6 Contractor is duly organized, existing and in good standing under applicable state law, and is duly qualified to conduct business in the State of California.
	7.7 Contractor has duly authorized the execution, delivery and performance of this Agreement, the other Contract Documents and the Work to be performed herein.  The Contract Documents do not violate or create a default under any instrument, agreement,...
	7.8 Contractor certifies that neither it nor its principals, or other key decision makers, or subcontractors is presently disbarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction...
	7.9 During the term of the Contract, Contractor shall not discriminate against any employee or applicant for employment because of race, religious creed, color, national origin, ancestry, physical disability, mental disability, medical condition, gene...
	7.10 Contractor agrees to comply with the Americans with Disabilities Act of 1990, as amended (42 U.S.C. 12101 et seq.), which prohibits discrimination on the basis of disability, as well as all applicable regulations and standards issued pursuant to ...
	7.11 Contractor agrees to comply and certify compliance with the Drug Free Workplace Act of 1990 per Government Code Section 8350 et seq.
	7.12 Contractor acknowledges it will comply with the provisions of Public Contract Code section 4100-4108 regarding subcontractors. The Contractor hereby agrees to reimburse the County for costs incurred by the awarding authority in the substitution o...
	7.13 The Contractor hereby agrees to comply with the State Labor Code and certifies through signature of this Contract that, in accordance with Section 3700 of the State Labor Code, Contractor is aware of the provisions of Section 3700 of the Labor Co...
	7.14 The Contractor acknowledges that he will be held responsible for compliance with the provisions of Sections 1777.5 and 1776 of the State Labor Code.
	7.15 Contractor shall comply with Senate Bill 854 (signed into law on June 20, 2014) including, but not limited to, the following requirements: (1) no contractor or subcontractor may be listed on a bid proposal for a public works project unless regist...
	7.16 As required by Labor Code 1771.1(a) “A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contrac...

	ARTICLE VIII
	PROJECT ACCESS, RECORD RETENTION AND AUDITS
	8.1 At all times during construction of the Project, Contractor shall coordinate with the County to provide employees, subcontractors, and consultants of County reasonable unrestricted access to observe, monitor and inspect the Project.  The County’s ...
	8.2 Contractor expressly acknowledges it is aware of and will comply with all record retention and audit requirements contained in the Contract Documents.   These requirements include, but are not limited to, the maintenance of an Official Project Fil...

	ARTICLE IX
	MISCELLANEOUS PROVISIONS
	9.1 INDEPENDENT CONTRACTOR
	9.2 COUNTY EMPLOYEES AND OFFICIALS
	9.3 INACCURACIES OR MISREPRESENTATIONS

	If during the course of the administration of this agreement, the County determines that the Contractor has made a material misstatement or misrepresentation or that materially inaccurate information has been provided to the County, this contract may ...
	9.4 IRAN CONTRACTING ACT OF 2010
	9.5 NOTICES

	ARTICLE X
	The contract is delivered by                                 , Contractor, to County for acceptance by its Board of Supervisors at San Bernardino, California, and is deemed to have been entered into at San Bernardino, California.
	IN WITNESS WHEREOF, the Board of Supervisors of the County of San Bernardino has caused this Contract to be subscribed by its duly authorized officers, in its behalf, and the said party of the second part has signed this Contract.
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	01 Bid Check List - revised 11.05.15
	07 2DS0912-General Conditions
	1 GENERAL PROVISIONS
	1.1 Basic Definitions
	1.2 Correlation and Intent of the Contract Documents
	1.3 Capitalization
	1.4 Interpretation
	1.5 Execution of Contract Documents
	1.6 Ownership and Use of Drawings, Specifications and Other Instruments of Service
	1.7 Publicity

	2 COUNTY OF SAN BERNARDINO’S DUTIES AND RESPONSIBILITIES
	2.1 General
	2.2 Reserved
	2.3 Information and Services Required of the County
	2.4 County’s Right to Stop the Work
	2.5 County’s Right to Carry Out the Work
	2.6 Suspensions of Operations
	2.7 Prohibited Interests
	2.8 County’s Right to Order Extraordinary Measures
	2.9 Authority of the Department and Division
	2.10 Authority of Board
	2.11 Materials Furnished by County.

	3 CONTRACTOR’S DUTIES AND RESPONSIBILITIES
	3.1 General
	3.2 Request for Information (“RFI”).
	3.3 Supervision and Construction Procedures
	3.4 Labor and Materials
	3.5 Warranty and Correction
	3.6 Taxes
	3.7 Permits, Fees and Notices
	3.8 Allowances
	3.9 Contractor’s Key Personnel and Subcontractors
	3.10 Documents and Samples at the Site
	3.11 Shop Drawings, Product Data and Samples
	3.12 Site Conditions
	3.13 Use of Site
	3.14 Cutting and Patching
	3.15 Cleaning Up
	(1) Remove putty stains from glazing, then wash and polish glazing;
	(2) Remove marks, stains, fingerprints, and other soil or dirt from glass, painted, stained, or decorated work;
	(3) Remove temporary protection and clean and polish floors and waxed surfaces;
	(4) Clean and polish hardware and plumbing trim; remove stains, dust, dirt, plaster, and paint;
	(5) Remove spots, soil, plaster, and paint from tile work, and wash tile;
	(6) Clean all fixtures and equipment, remove excess lubrication, clean light fixtures and lamps, polish metal surfaces;
	(7) Vacuum-clean carpeted surfaces and remove any stains; and
	(8) Remove debris from roofs, downspout, and drainage system.

	3.16 Access to Work
	3.17 Royalties, Patents and Copyrights
	3.18 Indemnification
	3.19 Signs and Advertising
	3.20 Coordination with Neighboring Property
	3.21 Nondiscrimination
	3.22 Mandatory Provisions in Specifications
	3.23 Plans and Specifications
	(1) Errors and omissions in the Drawings and Specifications;
	(2) Work shown on the Drawings or in the Specifications which, if so constructed, would result in confusion or interference with other work or the work of other trades, including the location of fixtures and equipment.
	(3) Any noted violations of applicable codes.
	For convenience, the Specifications are arranged in various trade sections, but such segregation shall not be considered as limiting the Work of any Subcontractor or trade.  The Contractor shall be solely responsible for all Subcontractor arrangements...

	3.24 Contractor Responsibility
	3.25 Meetings
	3.26 Sanitation and Power Supply
	3.27 Clean Air Act, Clean Water Act, Environmental Protection Agency, Energy Efficiency, and California State Water Resources Control Board

	4 ADMINISTRATION OF THE CONTRACT
	4.1 County’s Project Representative
	4.2 Administration of the Contract
	4.2.2     No Estoppel.    Neither the County nor its Project Manager will be responsible for Contractor's failure to perform the Work in accordance with the requirements of the Contract Documents.  The County and its Project Manager will not be respon...
	4.2.7   Substantial Completion and Project Closeout.  The County's Project Manager will conduct inspections to determine the date or dates of Substantial Completion and the date of Final Completion, review written warranties and related close-out docu...

	4.3 Claims and Disputes
	4.3.4   Resolution.  The County will issue a Change Order, a Construction Change Directive, or a written amendment to the Contract, to Contractor within a reasonable period of time after County's approval of any Claim, specifying the additional cost a...
	(1) Contractor, under penalty of perjury under the laws of the State of California, shall submit with the Claim its and its Subcontractors' certification that:
	(a) The Claim is made in good faith;
	(b) Supporting data are accurate and complete to the best of the Contractor's knowledge and belief; and
	(c) The amount requested accurately reflects the Contract adjustment for which the Contractor believes the County is liable.
	(2)    The certification shall be executed by an officer or general partner of the Contractor having overall responsibility for the conduct of the Contractor's affairs.

	(3) If a false claim is knowingly submitted (as the terms "claim" and "knowingly" are defined in the California False Claims Act, California Government Code Sections 12650 et seq.) the County will be entitled to the remedies set forth in the Californi...
	(4) In regard to any Claim or portion of a Claim for Subcontractor work, the Contractor shall fully review said Claim and certify said Claim, under penalty of perjury under the laws of the State of California, to have been made in good faith and in ac...
	(5) Failure to furnish certification as required hereinbefore will result in the Contractor waiving its rights to the subject Claim.
	(1) The date of the event or occurrence giving rise to the claim and, if applicable, the date when the event ceased;
	(2) The nature of the event or occurrence and reasons for which the Contractor believes additional cost and/or time will or may be due;
	(3) The quantification of the costs involved together with the accounting and cost data described in Section 7.4 herein;
	(4) A Critical Path Method ("CPM") schedule analysis supporting any request for any additional time; and
	(5) Contractor’s plan for mitigating such costs and/or delay.
	(1) For Claims relating to extensions of Contract Time, due to Compensable County-Caused delays, as described in Article 8 herein, Contractor may be entitled to an equitable adjustment of the Contract Sum and Contract Time provided Contractor otherwis...
	(2) For Claims relating to extensions of Contract Time due to Non-Compensable Force Majeure events, as described in Article 8 herein, Contractor may be entitled to an equitable adjustment of the Contract Time, subject to the limitations set forth in A...
	(3) For Claims relating to extensions of the Contract Time due to rain delays/inclement weather, Contractor shall not be entitled to adjustment of the Contract Time unless and until the number of unworkable days due to the effects of rain/inclement we...


	4.4 Dispute Resolution
	4.4.1 Claims between the County and the Contractor of $375,000.00 or less shall be resolved in accordance with the procedures established in Part 3, Chapter 1, Article 1.5 of the California Public Contract Code Sections 20104 et seq.; provided however...
	4.4.1.1 Pursuant to Public Contract Code Section 20104(c), the current provisions of  Article 1.5 of Chapter 1 of Part 3 of the Public Contract code (commencing with Section 20104) dealing with the mediation and arbitration of public works claims are ...
	4.4.2 Except as provided for in Subparagraph 4.4.1, any other claims, disputes or other matters in controversy shall be resolved as follows.  In lieu of, or prior to litigation, the Parties shall endeavor to settle disputes by mediation in accordance ...
	4.4.3 Any dispute which cannot be resolved between the Parties shall be resolved through litigation in a court of competent jurisdiction of the State of California.  Venue for any such litigation concerning this Project or Agreement shall be in the Su...
	4.4.3.1 Each Party hereby waives any law or rule of court that would allow them to request or demand a change of venue.  If any third party brings an action or claim concerning this Contract, the Parties hereto agree to use their best efforts to obtai...


	5 SUBCONTRACTORS
	5.1 Award of Subcontracts
	5.2 Subcontractor Relations
	5.2.1 Agreements.  By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume towar...
	(1) Require that the Work being performed pursuant to such agreement, as the case may be, be performed in accordance with the requirements and intent of the Contract Documents and provide no less than five percent (5%) retainage unless otherwise indic...
	(2) Require submissions of Applications for Payment in the form required by the Contract Documents, together with invoices and billings supporting such applications and conditional and unconditional lien releases in the form required by the Contract D...
	(3) Require the Subcontractor, Sub-Subcontractor or supplier, as the case may be, to maintain insurance coverage as provided in the Contract Documents and to file required certificates of such coverage and additional insured endorsements with County, ...
	(4) Require each Subcontractor, Sub-Subcontractor, and supplier to furnish to Contractor or the applicable Subcontractor, as the case may be, in a timely fashion all information necessary for transmittal of Submittals and the reports required herein;
	(5) Require that each Subcontractor and supplier continue to perform under its subcontract if the Contract is terminated and if County takes an assignment of the subcontract or supply agreement and requests the Subcontractor or supplier to continue su...
	(6) Require each Subcontractor, Sub-Subcontractor, and supplier to remove all debris created by its activities;
	(7) Provide that in the event that County accepts the conditional assignment of the subcontract, County shall only be responsible to the Subcontractor for those obligations that accrue subsequent to County’s acceptance of the assignment;
	(8) Require the Subcontractor to resolve all disputes involving County according to the dispute resolution procedure established in Paragraph 4.4 herein;
	(9) Contractor shall cause each subcontract to expressly include the following requirement:
	“The County and entities and agencies designated by the County shall have access to and the right to audit and the right to copy at the County’s cost all of Subcontractor’s and supplier’s books, records, contracts, correspondence, instructions, Drawin...
	(10) Require the Subcontractor engaged upon the Site to arrange the storage of materials and equipment and performance of his Work so as to interfere as little as possible with other persons engaged in Work for the County upon the same Site.
	5.2.2   Precedence.  If any provision of any Subcontractor supply agreement is inconsistent with any provision of the Contract Documents or the intent of the Contract Documents, then the Contract Documents shall control.

	5.3 Contingent Assignment of Subcontractor and Material Supply Agreements

	6 CONSTRUCTION BY COUNTY OR BY SEPARATE CONTRACTORS
	6.1 County’s Right to Perform Construction and to Award Separate Contracts
	6.1.1 County’s Right to Perform.  The County reserves the right to perform construction or operations related to the Project with the County's own forces, and to award separate contracts in connection with other portions of the Project or other constr...
	6.1.3   Coordination.     The County shall provide for coordination of the activities of the County's own forces and of each Separate Contractor with the Work of the Contractor, who shall cooperate with them.  The Contractor shall participate with oth...
	6.1.4 Cooperation.  Each Contractor or Subcontractor engaged upon the Site shall arrange the storage of materials and equipment and performance of his work so as to interfere as little as possible with other persons engaged in work for the County upon...

	6.2 County’s Right to Clean Up
	6.3 Independent Testing
	6.3.1   County Testing.    The County will employ and pay for services of an independent testing laboratory to perform services specifically required by the governing code authority, as detailed in the Specification, and as additionally requested by C...


	7 CHANGES IN THE WORK
	7.1 General
	7.1.1   County’s Right to Order Changes.  The County, without invalidating the Contract, may authorize changes in the Work consisting of additions, deletions, or other revisions, with the Contract Sum and Contract Time being adjusted accordingly, if n...
	7.1.2   Basis for Agreement.  A Change Order or Written Amendment to Contract shall be based upon agreement between the County and Contractor.  A Construction Change Directive may or may not be agreed to by the Contractor.
	7.1.3   No Estoppel.  Changes in the Work shall be performed under applicable provisions of the Contract Documents.  The Contractor shall proceed promptly with the change, unless otherwise provided in the Change Order, Construction Change Directive, o...
	7.1.4 Change in Work.  The County may at any time make any change, modification or addition to the Work by written Change Order, Construction Change Directive, or Written Amendment to Contract, including but not limited to changes:
	(1) in the Specifications or Drawings;
	(2) in the sequence, method or manner of performance of the Work;
	(3) in the County furnished facilities, equipment, materials, services or Site; or
	(4) directing acceleration in the performance of the Work.


	7.2 Change Orders
	7.2.1   Computation.  Methods used in determining adjustments to the Contract Sum by Change Order or Written Amendment to Contract may include those listed in Paragraph 7.4 below.
	7.2.2   Accord and Satisfaction.  Agreement on any Change Order or Written Amendment to Contract shall be a full compromise and settlement of all adjustments to Contract Time and Contract Sum, and compensation for any and all delay, extended or additi...

	7.3 Construction Change Directives
	7.4 Computation of Cost or Credit for Changes
	7.4.1    Cost or Credit.  The cost or credit to the County resulting from a change in the Work shall be determined by County by one or more of the following methods:
	(1) Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to permit evaluation;
	(2) Unit prices stated in the Contract Documents or subsequently agreed upon;
	(3) By cost, as defined in (a), (b), (c) and (d) below, properly itemized and supported by sufficient substantiating data to permit evaluation, plus agreed to markup for overhead and profit as defined in (e) below.  Such costs shall be itemized by cra...
	(a) Cost of materials, including cost of transportation and delivery;
	(b) Cost of labor, including social security, and unemployment insurance, and fringe benefits required by agreement and Workers' Compensation insurance;
	(c) Rental value of equipment and machinery, exclusive of hand tools;
	(d) Sales tax; insurance; permit costs and bond premiums;
	(e) Mark-up to Contractor, Subcontractors, and Sub-subcontractor for overhead, profit and other expenses which are not specifically included in (a) through (d) above shall not exceed the following amounts:
	(i) Fifteen (15%) of the cost of that portion of the Extra Work to be performed by the Contractor with its own forces.
	(ii) Fifteen percent (15%) of the cost of that portion of the Work to be performed by a Subcontractor or Sub-subcontractor with its own forces, plus 5% for the Contractor.  Total combined Contractor, Subcontractor, and Sub-subcontractor fee shall not ...
	(f) Cost of Extra Work shall not include any of the following:
	(i) Superintendent(s)
	(ii)    Assistant Superintendent(s)
	(iii) Project Engineer(s)
	(iv) Project Manager(s)
	(v) Scheduler(s)
	(vi) Estimator(s)
	(vii) Incidental Drafting or Detailing
	(viii) Small tools (Replacement value does not exceed $300)
	(ix) Office expenses including staff, materials and supplies
	(x) On-Site or off-site trailer and storage rental and expenses
	(xi) Site fencing
	(xii) Utilities including gas, electric, sewer, water, telephone, facsimile, copier equipment
	(xiii) Data processing personnel and equipment
	(xiv) Federal, state, or local business income and franchise taxes

	7.4.3   Contractor Maintenance of Records.  In the event that Contractor is directed to perform any changes to the Work, or should Contractor encounter conditions which the Contractor believes would obligate the County to adjust the Contract Sum and/o...

	7.5 Authority to Approve Changes
	7.5.2   Verbal Changes.  Any oral order, direction, instruction, interpretation, or determination from the County (collectively "Verbal Change") which, in the opinion of the Contractor, causes a Scope Change in the Work, or otherwise requires an adjus...
	7.5.3   Unauthorized Work.    Any Work performed by the Contractor not indicated on the Contract Documents or any changes in the Work performed or provided by the Contractor without notice to the County and written approval by County, shall be conside...

	7.6    County Originated Proposal Request
	County may issue a request, in writing, to Contractor, describing a proposed change to the Work and requesting the Contractor submit an itemized proposal in a format acceptable to County within ten (10) calendar days after County issues the request.  ...

	7.7 Contractor Originated Change Order Request (COR)
	7.8 Audit Rights

	8 SCHEDULE AND EXTENSIONS OF TIME
	8.1 Definitions
	8.1.2   Commencement.    The Date of Commencement of the Work is the date provided in County's Notice to Proceed.
	8.1.3   Substantial Completion.  The date of Substantial Completion is the date determined by County and certified by the County in accordance with Paragraph 9.6 below and the terms of this Agreement.

	8.2 Progress and Completion
	8.2.1   Time is of the Essence.  Time limits stated in the Contract Documents are of the essence of the Contract.  By executing the Agreement and any Modifications relating to Substantial Completion or Contract Time the Contractor agrees and confirms ...
	8.2.2   Commencement.  The Contractor shall not knowingly prematurely commence operations on the Site or elsewhere prior to the effective date of insurance and bonds required to be furnished by the Contractor to County as specified in the Agreement.  ...
	8.2.3   Completion.   The Contractor shall proceed expeditiously with adequate labor and supervision to achieve Final Completion within the Contract Time.
	8.2.4 Notice to Proceed.  The Contract shall commence the Work required by this Contract within ten (10) calendar days of the date specified in the notice from the County to proceed with the Work.
	8.2.5 Expeditious Work.  Contractor shall proceed expeditiously with adequate forces and shall complete the Work by the date specified in the Contract Documents.  If Contractor is not diligently proceeding with the prosecution of the Work as scheduled...

	8.3 Contractor’s Schedules
	8.3.1   Project Schedule.  Unless otherwise provided in the Agreement or Technical Specifications, within fourteen (14) calendar days after the Date of Commencement, Contractor shall submit a baseline Project Schedule for the Work for comment and appr...
	(1) A CPM format that incorporates all activities with descriptions, sequence, logic relationships, duration estimates, resource-loading, and other information required for all pre-construction and construction activities.
	(2) Activities to be integrated and shown in the CPM network shall include all milestones representing the Contractor’s submittal dates and activities representing the County’s review period of each submittal (which review period shall in no case be s...
	(3) Activities showing the start and finish dates for all temporary works; all construction of mock-ups, and prototypes and/or samples.
	(4) Activities showing start and finish dates of owner-furnished items and interface requirements dates with other contractors; regulatory agency approvals; and permits required for the performance of the work.
	(5) Activities showing start and finish of tenant programming (as appropriate), modular furniture, tenant improvement work and phased occupancy.
	(6) Close-out activities.
	(7) The schedule shall consider all foreseeable factors or risks affecting or which may affect the performance of the work, including historical and predicted weather conditions, Applicable Laws, regulations or collective bargaining agreements pertain...
	(8) The Contractor shall attach a narrative report which explains assumptions used for activity durations, its assumptions regarding crew sizes, equipment requirements and production rates, any potential areas of concern or specific areas requiring co...
	(9) Time units for all schedules shall be in calendar days, and no construction activity shall have a duration greater than 30 calendar days without County approval.
	Upon the County’s approval, the Project Schedule shall be deemed to be a Contract Document.  Any revisions or updates to the Project Schedule are subject to review and approval by County.
	8.3.1.1 The County’s review of the form and general content of the baseline Project Schedule is for the purpose of determining, in its judgment, whether the following requirements are satisfied:
	(1) Schedules are suitable for monitoring progress of the Work;
	(2) Schedules provide necessary data about the timing of the County’s decisions on the County furnished items, including furniture, equipment and occupancy;
	(3) Schedules are in sufficient detail to demonstrate adequate planning for the Work; and
	(4) Schedules represent a practical plan to complete the Work within the Contract Time.

	8.3.1.2 Contractor shall plan, develop, supervise, control, and coordinate the performance of the Work so that the progress and the sequence and timing of Work activities conform to the current accepted Project Schedule.  Contractor shall continuously...
	8.3.1.3 The County’s acceptance of or its review comments about any Project Schedule or scheduling data shall not relieve Contractor from its sole responsibility to plan for, perform, and complete the Work by the Contract Time.  Acceptance of or revie...
	8.3.1.4 Failure of the County to discover errors or omissions in schedules that it has reviewed, or to inform Contractor that Contractor, Subcontractors, or others are behind schedule, or to direct or enforce procedures for complying with the Project ...
	8.3.2   Format.  Unless otherwise provided in the Agreement or Technical Specifications, the Project Schedule shall be in a detailed precedence CPM or Microsoft type format satisfactory to the County, which shall also: (i) provide a graphic representa...
	8.3.3   Updates.    With each Application for Payment submitted by Contractor (other than the Final Application for Payment), the Contractor shall submit to the County an updated Project Schedule revised to include, at a minimum:
	8.3.3.1 Monthly update/status of electronic database shall include recording of all Actual Start Dates and Actual Finish Dates and status of activities in progress.
	8.3.3.2 Review of “planned” versus “actual” work force allocations and progress for the preceding month.
	8.3.3.3 Reviews of revisions, added or deleted work and how those activities are being integrated into the Contractor’s work plan.
	8.3.3.4 Review of the Contractor’s interface and coordination with other work on the Project.
	8.3.3.5 Review of all impacts to the Work during the preceding month and to date, Contractor evaluation of those impacts and any recovery plans or remedial actions required to comply with the contract schedule.
	If the Contractor does not submit an updated Project Schedule with an Application for Payment, County may withhold payment, in whole or in part.  In the event any update to the Project Schedule indicates any delays to the Contract Time that are the f...
	8.3.4    Extraordinary Measures.  In the event the County determines that the performance of the Work has not progressed or reached the level of completion required by the Contract Documents, the County shall have the right to order the Contractor to ...
	8.3.5   Early Completion.  While the Contractor may schedule completion of the Project earlier than the date established by the Contract Documents, no additional compensation shall become due the Contractor for the use of float time between the Contra...
	8.3.6   Schedule of Submittals.  Unless otherwise provided in the Agreement or Technical Specifications, within ten (10) calendar days after the Date of Commencement, the Contractor shall prepare and keep current, for the County's review and approval,...
	8.3.8   Performance.  The Contractor shall perform the Work in accordance with the most recent Project Schedule and Schedule of Submittals approved by the County.  The Contractor shall monitor the progress of the Work for conformance with the requirem...

	8.4 Delays and Extensions of Time
	8.4.2 Compensable County-Caused Delays.  If the date for Final Completion of the Work is delayed as a result of the wrongful acts or negligence of the County or anyone for whom County is legally liable and the delays are unforeseeable and are unreason...
	8.4.3 Concurrent Delays.  To the extent the Contractor is entitled to an extension of Contract Time due to an excusable delay, but the performance of the critical path of the Work would have been otherwise suspended, delayed, or interrupted by the fau...
	8.4.4 Float.  Critical Work activities are defined as Work activities which, if delayed or extended, will delay the scheduled completion of the milestones and/or time of completion.  All other Work activities are defined as non-critical Work activitie...
	8.4.5 Shortage of Material.  An extension of time will not be granted by the County for a delay caused by a shortage of materials, except County-furnished materials, unless the Contractor furnishes to the County documented proof that the Contractor ha...
	8.4.6 Utility and Agency Delays.  Contractor is aware that governmental agencies, gas companies, electrical utility companies, water districts, and other utilities and agencies may be required to approve a proposed installation.  Contractor has endeav...
	8.4.7 Contractor Fault.   No extension of time will be granted under this Article 8 for any delay to the extent: (i) that performance was so delayed by any Contractor induced causes, including but not limited to the fault or negligence of the Contract...
	8.4.8 Contract Modification.  A Change Order, Construction Change Directive, or Written Amendment to Contract will be issued by the County to the Contractor within a reasonable period of time after approval of a request for extension of time, specifyi...
	8.4.9 No Release of Surety.  An extension of time granted shall not release the Contractor's surety from its obligations.  Work shall continue and be carried on in accordance with all the provisions of the Contract and said Contract shall be and shall...
	8.4.10 No Waiver.  Neither the grant of an extension of time beyond the date fixed for Final Completion of the Work, nor the performance and acceptance of any part of the Work or materials specified by the Contract after the time specified for Final C...

	8.5 Liquidated Damages
	8.5.1 County and Contractor recognize that time is of the essence in this Agreement and that the County may suffer financial loss in the form of lost grant funds, additional contract administration expenses, and loss of public use if the Work is not c...
	8.5.2 Contractor and County agree to liquidate damages with respect to Contractor's failure to achieve Final Completion of the Work within the Contract Time.  The Parties intend for the liquidated damages set forth herein to apply to this Contract as ...
	8.5.3 In the event that Contractor fails to achieve Final Completion of the Work within the Contract Time, Contractor agrees to pay County the amount per day designated in the Contract and/or Special Conditions for liquidated damages for each calendar...
	8.5.4 Contractor acknowledges and agrees that the foregoing liquidated damages have been set based on an evaluation by County of damages that it will incur in the event of the late completion of the Work.  Contractor and County agree that because of t...
	8.5.5 It is further mutually agreed that County shall have the right to deduct liquidated damages against progress payments or retainage and that the County will issue a unilateral Construction Change Directive and reduce the Contract Sum accordingly....


	9 PAYMENTS AND COMPLETION
	9.1 Contract Sum
	9.2 Schedule of Values
	9.3 Applications for Payment
	9.3.2 Based on California Public Contract Code Section 20104.50 and the Contract Documents, each Application for Payment shall be reviewed by the County as soon as practicable after receipt for the purpose of determining that the payment request is pr...
	9.3.2.1 Such Applications for Payment shall not include requests for payment of amounts the Contractor does not intend to pay to a Subcontractor or material supplier because of a dispute or other reason, or as to which an appropriate conditional or un...
	9.3.3 Documentation.  As a condition precedent to County's monthly progress payment to Contractor, Contractor shall submit with each Application for Payment the following documentation:
	(1) Updated Schedules of Values, invoices and requisitions from all Subcontractors, Sub-subcontractors and suppliers performing Work covered by the Application for Payment;
	(2) Completed and executed form of conditional waiver and release of rights upon progress payment in accordance with California Civil Code Section 8132, from Contractor and its Subcontractors covering the amount of the current Application for Payment;
	(3) Completed and executed forms of unconditional waiver and release of rights upon progress payment in accordance with California Civil Code Section 8134, from Contractor and its Subcontractors covering the amount of the previous Application for Paym...
	(4) Reserved.
	(5) At its sole discretion, the County reserves the right to request (i) an executed subcontract including bonds, insurance, certificates, and endorsements and all other exhibits and attachments for each item of material, labor and service for which a...
	(6)  Such other documentation as the County may reasonably request.
	9.3.3.1 As a further condition precedent to County's obligation to make monthly progress payment to Contractor, Contractor must be current in its submittal of documentation required by the Contract Documents including, but not limited to the following:
	(1) A Subcontractor Procurement Log listing executed subcontracts including bonds, insurance, certificates, and endorsements and all other exhibits and attachments for each item of material, labor and service for which a disbursement has been requested;
	(2) Log of all licenses, leases, permits, approvals and agreements relating to the construction of the Project;
	(3) Contractor’s daily logs;
	(4) Record Documents and As-Built Drawings and Specifications updated with current Project information as described in Subparagraph 3.10.1 above;
	(5) Updated Project Schedule;
	(6) RFI Log;
	(7) Change Order Request Log and Change Order Log, including a list of any Change Orders and Construction Change Directives, contemplated or under negotiation at the date of such payment request, the status, and a rough order of magnitude cost for eac...
	(8) Certified Payrolls for the time period covered in the Application for Payment.

	9.3.4 Initial Payment Application.  Contractor shall ensure that all administrative actions, submittals, payment procedures and requirements set forth in the Contract Documents for the first Application for Payment must precede or coincide with the in...
	(1)  A description of the types of Work and the amounts thereof to be provided by the Contractor (as opposed to the Subcontractors);
	(2) A list of Subcontractors, principal suppliers and fabricators;
	(3) A Submittal Schedule;
	(4) Copies of all necessary permits;
	(5) All insurance certificates and endorsements for Contractor and all Subcontractors are in place;
	(6) Payment and Performance Bonds for Contractor and Subcontractors, as applicable, are in place; and
	(7) Job signs have been installed.

	9.3.5 Payment to Subcontractors.  Within seven (7) calendar days of Contractor’s receipt of payment from County for Work performed by a Subcontractor, the Contractor shall pay all Subcontractors for and on account of Work on the Contract performed by ...
	9.3.6 Substantial Completion Payment Application.  Following the determination of Substantial Completion by the County's Project Manager and approval thereof by County, the Contractor shall submit an Application for Payment at Substantial Completion. ...
	(1) List all incomplete items of Work and the value of each item of incomplete Work;
	(2) Obtain and submit all documentation necessary to enable the County’s full and unrestricted use of the Work or portions thereof, and access to services and utilities, and to supply any change-over information necessary to the County’s occupancy, us...
	(3)  Discontinue and remove temporary facilities and services from the Site, along with construction tools and facilities, forms, and similar items except for Contractor’s field office;
	(4) Obtain all temporary occupancy permits and similar approvals for the use of the facilities;
	(5) Inspect, test, and adjust performance of every system of facility of the Work to ensure that overall performance is in compliance with terms of the Contract Documents;
	(6) Submit a report of such test results to the County;
	(7) Provide instruction for the County’s operating personnel on systems and equipment operational requirements;
	(8) Report performance of completed installations after adjustment that appear unable to comply with the requirements of the Contract Documents; and
	(9) Submit the operating manual(s) for operating and maintaining the building.
	9.3.7 Warranty of Title.  The Contractor warrants that title to all Work covered by an Application for Payment will pass to the County no later than the time of payment.  The Contractor further warrants that upon submittal of an Application for Paymen...
	9.3.8 Cash Allowance.  Whenever the Specifications provide a lump sum amount for specified Work, the Contractor shall include that amount in his bid for the designated Work, and the stated amount shall be deemed to include the full allowance.  Any dif...
	9.3.9 Equipment or Materials.  If, during the progress of the Work, the Contractor, with the written approval of the County, purchases and stores in an approved manner on the Site any equipment or materials required to complete the Work prior to the n...
	9.3.9.1 If required by the County, such payments shall be conditional upon submission by the Contractor of bills of sale, or such procedure as will establish the County Title to such equipment or materials, or otherwise adequately protect the County’s...
	9.3.9.2 Any equipment or materials stored and paid for by the County prior to being incorporated in the Work shall not be used for any other purpose and shall not be removed from the Site.

	9.4 Decisions to Withhold Payment
	9.4.1 Basis for Decision to Withhold.  The County's Project Manager may withhold payment in whole or in part, to the extent reasonably necessary to protect the County.  If the County's Project Manager is unable to approve payment in the amount of the ...
	(1) Defective work not remedied;
	(2) Third party claims filed or reasonable evidence indicating probable filing of such claims, including stop notices, unless security acceptable to the County is provided by the Contractor;
	(3) Failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials, services or equipment;
	(4) Reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
	(5) Damage to the County or another contractor;
	(6) Reasonable evidence that the Work will not be completed within the Contract Time;
	(7) Persistent failure to carry out the Work in accordance with the Contract Documents;
	(8) Liquidated damages, if any, which accrued as of the date of the Application for Payment;
	(9) Such other sum as the County is entitled to recover from the Contractor; and
	(10) Contractor’s failure to timely submit:
	(a) Daily logs;
	(b) Certification from County and Contractor that Record Documents and As-Built Drawings and Specifications have been updated with current Project information as described in Paragraph 3.10 above;
	(c) Updated Construction Schedule;
	(d) RFI logs;
	(e) Change Order Log; and
	(f) Certifications from each Subcontractor and Sub-subcontractor of any tier that each is current in the payment of any supplemental fringe benefits required pursuant to any collective bargaining agreement to which any such Subcontractor is a Party or...
	9.4.2 Withhold for Disputes.  In the event of a dispute between County and Contractor, the County may withhold from payments an amount not to exceed one hundred fifty percent (150%) of the disputed amount.  When the above reasons for withholding certi...
	9.4.3 Withhold for Stop Notice Claims.
	9.4.3.1 If at any time there shall be evidence of the existence, whether or not same has been asserted, of any stop notice, or claim arising out of or in connection with the performance or default in performance of this Contract or any subcontract or ...
	9.4.3.2 The County may release any payments withheld due to a stop notice claim if the Contractor obtains a release bond that is: (i) issued by a surety acceptable to County admitted to issue surety bonds by the California Department of Insurance; (ii...

	9.5 Progress Payments
	9.5.1 County Payments to Contractor.  After the County's Project Manager has issued an authorization for payment, the County, subject to its rights under Paragraph 9.5 herein, shall make payment in the manner and within the time provided in the Contra...
	9.5.2 Joint Checks or Direct Payments.  Neither the County nor County's Project Manager shall have an obligation to pay or to see to the payment of money to a Subcontractor except as may otherwise be required by law.  County, however, reserves the rig...
	9.5.3 Payment Not Acceptance of Work.  An authorization for payment, a progress payment, or partial or entire use or occupancy of the Project by the County shall not constitute acceptance of Work not in accordance with the Contract Documents.
	9.5.4 Retention.  From each progress payment, five percent (5%) will be deducted and retained by the County and the remainder, less the amount of all previous payments and less the amounts needed to satisfy outstanding stop notices, will be paid to th...
	9.5.5 The Contractor may, at the Contractor's sole cost and expense, substitute securities equivalent to any monies withheld by the County to insure performance under this Contract.  Such security shall be deposited with the County or a state or feder...
	9.5.6 Payment by Electronic Fund Transfer.  Contractor shall accept all payments from County via electronic funds transfer (EFT) directly deposited into the Contractor’s designated checking or other bank account.  Contractor shall promptly comply with...

	9.6 Substantial Completion
	9.6.1 Contractor Request for Inspection and Punch List.  When the Contractor considers that the Work is substantially complete, the Contractor shall prepare and submit to the County's Project Manager and County a request for such inspection and a comp...
	9.6.2 County Inspection.  Upon receipt of the Contractor’s Punch List, the County's Project Manager will make an inspection to determine whether the Work or designated portion thereof is substantially complete.  If the inspection discloses any item, w...
	9.6.3 Determination of Substantial Completion.  When the Work or designated portion thereof is substantially complete, the County's Project Manager will make a determination of Substantial Completion which shall establish the date of Substantial Compl...
	9.6.4 County’s Acceptance.  The determination of Substantial Completion prepared by County's Project Manager shall be submitted to the Contractor.   Upon such acceptance and consent of surety, provided the requirements for Substantial Completion Payme...
	(1) Punch list items;
	(2) All items necessary to obtain the Final Certificate of Occupancy identified in the Contract Documents as the Work of Contractor;
	(3) As-Built and Record Documents;
	(4) Potential stop notice claims of individuals or entities who have not provided Conditional Waivers and Releases Upon final Payment; and
	(5) Any Claims the County may have against the Contractor.

	9.7 Partial Occupancy or Use
	9.7.1 County’s Rights and Allocation of Responsibility.  The County may occupy or use any completed or partially completed portion of the Work at any stage provided such occupancy or use is consented to by the insurer providing builder's risk property...
	9.7.2 Joint Inspection.  Immediately prior to such partial occupancy or use, the County, Contractor and County's Project Manager shall jointly inspect the area to be occupied or portion of the Work to be used in order to determine and record the condi...
	9.7.3 No Acceptance.  Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute acceptance of Work not complying with the requirements of the Contract Documents.
	9.7.4 Conditions.  The Contractor agrees to County's use and partial occupancy of a portion or unit of the Project before formal acceptance by the County under the following conditions:
	(1) Occupancy by the County shall not be construed by the Contractor as being an acceptance by County of that part of the Project to be occupied;
	(2) Contractor shall not be held responsible for any damage to the occupied part of the Project resulting solely from the County’s occupancy;
	(3) Occupancy by the County shall not be deemed to constitute a waiver of existing claims on behalf of the County or Contractor against each other;
	(4) If the Project consists of more than one building, and one of the buildings is to be occupied, the County, prior to occupancy of the building, shall secure permanent property insurance on the building to be occupied and any necessary partial occup...
	(5) Contractor shall make available in the areas occupied, on a 24-hour day and seven-day week basis if required, any utility services, heating, and cooling as are in condition to be put in operation at the time of early occupancy.  All responsibility...
	(6) County’s use and partial occupancy prior to Project acceptance does not relieve the Contractor of his responsibility to maintain all insurance and bonds required of the Contractor under the Contract until the Project is complete and the Notice of ...
	(7) If time and/or costs are impacted by County’s partial occupancy or use, Contractor may submit a Claim for such financial and/or Schedule impact in accordance with Article 4.

	9.8 Final Completion and Final Payment
	9.8.1 Inspection.  Upon receipt of written notice that the Work is ready for final inspection and acceptance and upon receipt of a Final Application for Payment, the County's Project Manager will promptly make such inspection and, when the County find...
	9.8.2 Documentation.  In addition to the requirements for Final Payment set forth in the other Contract Documents, the Final Payment shall not become due until (i) Contractor has fully performed the Contract, including all Punch List work; (ii) a Fina...
	(1) A full, complete and proper Final Application for Payment;
	(2) A current Sworn Statement from the Contractor setting forth all Subcontractors and material suppliers with whom Contractor has subcontracted; the amount of each subcontract; the amount requested for each Subcontractor and supplier in the payment a...
	(3) A current Sworn Statement from each Subcontractor setting forth all Sub-subcontractors and material suppliers with whom Subcontractor has subcontracted; the amount of each sub-subcontract; the amount requested for each Sub-subcontractor and suppli...
	(4) Completed and executed forms of conditional waiver and release of rights upon final payment in accordance with California Civil Code Section 8136 from Contractor and all persons eligible to record mechanics' liens and file stop notices in connecti...
	(5) Completed and executed forms of unconditional waiver and release of rights upon progress payment in accordance with California Civil Code Section 8134 from Contractor and all persons eligible to record mechanics' liens and file stop notices in con...
	(6) Completed and executed affidavits from Contractor and Subcontractors, attaching certificates and endorsements evidencing that insurance required by the Contract Documents to remain in force after Final Payment, if any, is currently in effect and w...
	(7) A written statement that the Contractor knows of no substantial reason that the insurance will not be renewable to cover the period required by the Contract Documents;
	(8) Consent of surety(ies) to Final Payment;
	(9) Contractor's written assurance that identified corrective work not complete and accepted will be completed by a stated date agreeable to County;
	(10) The required Record Documents and As-Built Construction Documents including, but not limited to, shop drawings and other submittals;
	(11) Reasonable proof that taxes, fees and similar obligations of Contractor have been paid;
	(12) A certificate in form and substance acceptable to County and signed by the County's Project Manager certifying that, to the best of its knowledge, the Work has been completed in accordance with the Contract Documents, all Applicable Laws and rest...
	(13) Reserved;
	(14) All warranties from vendors and Subcontractors, maintenance manuals, instructions and related agreements, equipment certifications and similar documents, and maintenance and operating instructions, which shall include:
	(a)  Schematic piping and wiring diagrams;
	(b) Valve charts and schedules;
	(c) Electrical panel schedules complete and posted in panels;
	(d) Lubrication charts and schedules;
	(e) Guides for troubleshooting;
	(f) Pertinent diagrams of equipment with main parts designated for identification;
	(g) Manufacturer's data and capacity data on all equipment;
	(h) Operating and maintenance instructions for all items of equipment and all control systems;
	(i) Manufacturer's parts list; and

	(j) Testing procedures for operating tests;
	(15) Tools, spare parts and required extra materials (i.e., attic stock), and similar items;
	(16) Keys and proof of the final change-over of locks.  In addition, Contractor must advise the County's personnel of the change-over in security provisions;
	(17) Written start-up testing performance reports of all systems after completion of start-up testing, and complete instruction of the County's operating and maintenance personnel;
	(18) Proof of adherence to final cleaning requirements of the Contract Documents; and
	(19) Proof of touch up and other repairs and restoration of all marred and exposed finishes.
	9.8.3 Release of Stop Notices.  If a Subcontractor or supplier refuses to furnish a release or waiver required by County or files a stop notice, the Contractor shall furnish a bond satisfactory to the County to release the stop notice and indemnify th...
	9.8.4 Delay Not Caused by Contractor.  If, after Substantial Completion of the Work, Final Completion thereof is materially delayed through no fault of the Contractor or by issuance of Change Orders affecting Final Completion, the County shall, upon a...
	9.8.5 Contractor’s Acceptance of Final Payment.  Acceptance of Final Payment by the Contractor, a Subcontractor, or material supplier shall constitute a waiver of any and all Claims by that payee, of whatsoever nature, character or kind, except those ...
	9.8.6 County’s Final Payment.  The making of Final Payment shall not constitute a waiver of Claims by the County arising from:
	(1) Unsettled stop notices;
	(2) Faulty or defective work appearing after Substantial Completion of the Work;
	(3) Failure of the Work to comply with the requirements of the Contract Documents;
	(4) Terms of any special warranties required by the Contract Documents; or
	(5) Any other Claim unless specifically waived by the County in writing.



	10 PROTECTION OF PERSONS AND PROPERTY
	10.1 Safety Precautions and Programs
	The Contractor is responsible for establishing, maintaining, and supervising the necessary safety precautions needed to permit the performance of the Work without endangering public safety and property.  A Site Specific Safety Program and the Contract...
	(1) The identity of outside safety consultant or Contractor's safety officer and on-site safety officer;
	(2) The schedule for the Contractor's safety inspections;
	(3) The type and frequency of training conducted for Contractor's personnel including tailgate meeting, lifting training, emergency procedure, etc.;
	(4) Information on the types of heavy equipment to be used and the necessary precaution to be taken if there is an accident;
	(5) A copy of the Contractor's Hazardous Communications Program;
	(6) A list of any possible fire hazards and the firefighting equipment for the particular Site;
	(7) A detailed description of hazardous or unusual procedures necessary for the particular Site;
	(8) Information on any material impact of the construction on the surrounding area including traffic flow, parking, street closure, utility shutoffs, and pedestrian crossing;
	(9) Placement, quantity and type of safety warning lights, signs or other devices during construction;
	(10) Written procedures in the event of an injury, fire, hazardous material experience, or other emergency during construction; and
	(11) Description of the location and enclosure of the approved staging area.
	Contractor shall also comply with any safety requirements required by insurers providing coverage for the Project.  Notwithstanding the foregoing, Contractor specifically assumes all risk of damages or injury to any persons or property, wherever locat...

	10.2 Safety of Persons and Property
	(1) Employees on the Site and other persons who may be affected thereby;
	(2) The Work and materials and equipment to be incorporated therein, whether in storage on or off the Site, under care, custody or control of the Contractor or the Contractor’s Subcontractors or Sub-subcontractors; and
	(3) Other property at the Site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways, structures, and utilities not designated for removal, relocation, or replacement in the course of construction.
	10.2.4 Notice and Compliance with Applicable Law.  The Contractor shall give notices and comply with Applicable Laws bearing on safety of persons or property or their protection from damage, injury or loss.  Contractor shall comply with all laws and r...
	10.2.5 Safeguards.  The Contractor shall erect and maintain, as required by existing conditions and performance of the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards, promul...
	10.2.6   Excavation.  As required by Section 6705 of the California Labor Code and in addition thereto, whenever Work under the Contract involves the excavation of any trench or trenches five feet or more in depth, the Contractor shall submit for acce...
	10.2.7   Notice of Hazards.  When use or storage of explosives or other hazardous materials or equipment or unusual methods are necessary for execution of the Work, the Contractor shall exercise utmost care, carry on such activities under supervision ...
	10.2.8   Loading.  The Contractor shall not load or permit any part of the construction or Site to be loaded so as to endanger its safety.  The Contractor shall be responsible for the protection of all existing structures and improvements, both above ...
	10.2.8.1 The Contractor shall review the structural capability of the construction and Site prior to allowing installation of temporary lifting devices or staging equipment or the temporary off-loading of materials.  Contractor shall not exceed design...
	10.2.8.2 All modifications to the construction or Site to support temporary lifting devices, staging equipment, or loading shall be submitted to County for review and acceptance.
	10.2.9   Accident Prevention.  The Contractor shall designate a responsible member of the Contractor's organization at the Site whose duty shall be the prevention of accidents.  This person shall be the Contractor's Superintendent unless otherwise des...
	10.2.10 Accident Reporting.  The Contractor shall immediately report all accidents and injuries to County, and shall submit on a form approved by County within 24 hours of such accident or injury setting forth essential information for investigation o...
	10.2.11 Adjoining Property.  Contractor shall employ all necessary measures to protect adjoining adjacent property and shall provide barricades, temporary fences, and covered walkways required to protect the safety of passersby, as required by prudent...
	10.2.12 Response.  Contractor shall immediately respond to notice from the County of unsafe conditions.
	10.2.13 Documents Available.  Contractor shall have available at the Project Site, copies or suitable extracts of “Construction Safety Orders” and “General Industrial Safety Orders” issued by the State Division of Industrial Safety.

	10.3 Hazardous Materials
	10.3.1 Notice to County.  The Contractor agrees that it is solely responsible for investigation and performing remedial actions on all hazardous materials and other related environmental requirements located on the Project Site.  Any hazardous materia...
	10.3.2 Material Safety Data Sheets and Compliance with Proposition 65.
	10.3.2.1 Contractor is required to ensure that material safety data sheets are available in a readily accessible place at the Work Site, for any material requiring a material safety data sheet per the federal "hazard communication" standard, or employ...
	10.3.2.2 Contractor is required to comply with the provisions of California Health and Safety Code Sections 25249.5 et seq., which requires the posting and giving of notice to persons who may be exposed to any chemical known to the State of California...

	10.4 Contractor Materials
	The County shall not be responsible for materials and substances brought to the Site by the Contractor unless such materials or substances were required by the Contract Documents.

	10.5 Emergencies
	In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor's discretion, to prevent threatened damage, injury or loss.  Additional compensation or extension of time claimed by the Contractor on account of an e...

	10.6 Protection of the Work
	10.6.1 Contractor shall protect all materials, equipment, supplies and Work from injury or damage due to heat, storms, rain or wind.  If unusually severe weather makes it impossible to continue operations safely in spite of necessary weather precautio...
	10.6.2 Contractor shall not permit open fires on the Project.
	10.6.3 Contractor shall take necessary precautions to guard against and eliminate possible fire hazards and to prevent damage to construction Work, building materials, equipment, temporary field offices, storage shed, and public and private property.
	10.6.4 If Contractor fails to adequately protect the Work, Contractor is responsible for all damage incurred by County.  Contractor is responsible for payment of the deductible on the Builder's Risk Policy, however, County, at its sole discretion, can...

	10.7 Protection of Existing Property
	The Contractor shall be responsible for all measures necessary to protect existing property to remain.  This shall include, but is not limited to, padding and draping elevators used in construction, draping of openings and other measures to isolate ar...


	11 INSURANCE AND BONDS
	11.1 Performance Bond and Payment Bond
	11.2 Insurance
	11.2.1   Contractor shall not commence work under this Contract until all insurance has been obtained that is required under this section and such insurance has been verified by the County, nor shall Contractor allow any Subcontractor to commence work...
	The Contractor agrees to provide insurance set forth in accordance with the requirements herein. If the Contractor uses existing coverage to comply with these requirements and that coverage does not meet the specified requirements, the Contractor agre...
	Without in anyway affecting the indemnity herein provided and in addition thereto, the Contractor shall secure and maintain throughout the contract term the following types of insurance with limits as shown:
	11.2.1.1 Workers’ Compensation/Employers Liability
	A program of Workers’ Compensation insurance or a state-approved, self-insurance program in an amount and form to meet all applicable requirements of the Labor Code of the State of California, including Employer’s Liability with $250,000 limits coveri...
	With respect to Contractors that are non-profit corporations organized under California or Federal law, volunteers for such entities are required to be covered by Workers’ Compensation insurance.

	11.2.1.2 Commercial/General Liability Insurance
	The Contractor shall carry General Liability Insurance covering all operations performed by or on behalf of the Contractor providing coverage for bodily injury and property damage with a combined single limit of not less than one million dollars ($1,0...
	(g) $2,000,000 general aggregate limit.

	11.2.1.3 Automobile Liability Insurance
	If the Contractor owns no autos, a non-owned auto endorsement to the General Liability policy described above is acceptable.

	11.2.1.4 Increased General Liability and Automobile Liability Insurance Limits for Larger Construction Projects
	11.2.1.5 Umbrella Liability Insurance
	An umbrella (over primary) or excess policy may be used to comply with limits or other primary coverage requirements. When used, the umbrella policy shall apply to bodily injury/property damage, personal injury/advertising injury and shall include a “...

	11.2.1.6 Continuing Products/Completed Operations Liability Insurance
	Contractor shall provide Continuing Products/Completed Operations Liability Insurance with a limit of not less than five million ($5,000,000) for each occurrence for at least three years following substantial completion of the work on projects over on...

	11.2.1.7  Course of Construction/Installation (Builder’s Risk) property insurance (required for all contracts of $1,000,000 or above) providing all risk, including theft coverage for all property and materials to be used on the project.  The insurance...
	11.2.1.8 Environmental Liability Insurance
	Any contract that that involves the use, handling, transportation, storage, abatement, containment or testing of any substance that is potentially toxic or hazardous to the environment, including but not limited to, those listed as hazardous by the Un...
	11.2.2 Subcontractor Insurance Requirements.
	The Contractor agrees to require all parties or subcontractors, including architects or others it hires or contracts with related to the performance of this Contract to provide insurance covering the contracted operations with the basic requirements i...

	11.2.3 Additional Insured
	All policies, except for the Workers’ Compensation, Errors and Omissions and Professional Liability policies, shall contain endorsements naming the County and its officers, employees, agents and volunteers as additional insureds with respect to liabil...

	11.2.4 Waiver of Subrogation Rights
	The Contractor shall require the carriers of required coverages to waive all rights of subrogation against the County, its officers, employees, agents, volunteers, contractors and subcontractors. All general or auto liability insurance coverage provid...

	11.2.5 Policies Primary and Non-Contributory
	All policies required herein are to be primary and non-contributory with any insurance or self-insurance programs carried or administered by the County.

	11.2.6 Severability of Interests
	The Contractor agrees to ensure that coverage provided to meet these requirements is applicable separately to each insured and there will be no cross liability exclusions that preclude coverage for suits between the Contractor and the County or betwee...

	11.2.7 Proof of Coverage
	The Contractor shall furnish Certificates of Insurance to the County Department administering the contract evidencing the insurance coverage at the time the contract is executed, additional endorsements, as required shall be provided prior to the comm...

	11.2.8 Acceptability of Insurance Carrier
	Unless otherwise approved by Risk Management, insurance shall be written by insurers authorized to do business in the State of California and with a minimum “Best” Insurance Guide rating of “A- VII”.

	11.2.9 Deductibles and Self-Insured Retention
	Any and all deductibles or self-insured retentions in excess of $10,000 shall be declared to and approved by Risk Management.

	11.2.10 Failure to Procure Coverage
	In the event that any policy of insurance required under this contract does not comply with the requirements, is not procured, or is canceled and not replaced, the County has the right but not the obligation or duty to cancel the contract or obtain in...

	11.2.11 Insurance Review
	Any failure, actual or alleged, on the part of the County to monitor or enforce compliance with any of the insurance and indemnification requirements will not be deemed as a waiver of any rights on the part of the County.



	12 UNCOVERING AND CORRECTION OF WORK
	12.1 Uncovering of Work
	12.2 Correction of Work
	12.2.3 Removal.  The Contractor shall remove from the Site portions of the Work which are not in accordance with the requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the County.
	12.2.4 Destruction or Damage.  The Contractor shall bear the cost within the Contract Sum of correcting destroyed or damaged construction, whether completed or partially completed, of the County or Separate Contractor caused by the Contractor's correc...
	12.2.5 No Limitation.  Nothing contained in this Paragraph 12.2 shall be construed to establish a period of limitation with respect to other obligations which the Contractor might have under the Contract Documents.  Establishment of the one-year perio...

	12.3 Acceptance of Nonconforming Work
	If the County prefers to accept Work which is not in accordance with the requirements of the Contract Documents, the County may do so instead of requiring its removal and correction.  Such option shall be exercised solely by notice to Contractor and s...


	13 TERMINATION OR SUSPENSION OF THE CONTRACT
	13.1 Termination by the Contractor
	13.1.1 Work Stoppage Not Caused by County.   If the Work is stopped for a period of ninety (90) consecutive days through no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any other persons or entit...
	13.1.2 Work Stoppage Caused by County.  If the Work is stopped for a period of 120 consecutive days through no act or fault of the Contractor or a Subcontractor or their agents or employees or any other persons performing portions of the Work under co...

	13.2 Termination by the County for Cause
	(1) Contractor fails promptly to begin the Work under the Contract Documents; or
	(2) Contractor refuses or fails to supply enough properly skilled workers or proper materials; or
	(3) Contractor fails to perform the Work in accordance with the Contract Documents, including conforming to applicable standards set forth therein in constructing the Project, or refuses to remove and replace rejected materials or unacceptable Work; or
	(4) Contractor discontinues the prosecution of the Work (exclusive of work stoppage: (i) due to termination by County; or (ii) due to and during the continuance of a Force Majeure event or suspension by County); or
	(5) Contractor fails to resume performance of Work which has been suspended or stopped, within a reasonable time after receipt of notice from County to do so or (if applicable) after cessation of the event preventing performance; or
	(6) Any representation or warranty made by Contractor in the Contract Documents or any certificate, schedule, instrument, or other document delivered by Contractor pursuant to the Contract Documents shall have been false or materially misleading when ...
	(7) Contractor fails to make payment to Subcontractors for materials or labor in accordance with the respective Contract Documents and Applicable Law; or
	(8) Contractor disregards laws, ordinances, or rules, regulations, or orders of a public authority having jurisdiction; or
	(9) Contractor otherwise is guilty of breach of a provision of the Contract Documents; or
	(10) Contractor becomes insolvent, is adjudicated bankrupt, or makes a general assignment for the benefit of creditors and fails to provide County with adequate assurances of Contractor's ability to satisfy its contractual obligations.
	A receiver, trustee, or other judicial officer shall not have any right, title, or interest in or to the Contract.  Upon that person's appointment, County has, at its option and sole discretion, the right to immediately cancel the Contract and declare...
	(1) Take possession of the Site and of all materials, equipment, tools and construction equipment, and machinery thereon owned by the Contractor;
	(2) Suspend any further payments to Contractor;
	(3) Accept assignment of subcontracts pursuant to Paragraph 5.3; and
	(4) Finish the Work by whatever reasonable method the County may deem expedient.  Upon request of the Contractor, the County shall furnish to the Contractor a detailed accounting of the costs incurred by the County in finishing the Work.

	13.3 Suspension by the County
	(1) That performance is, was, or would have been so suspended, delayed, or interrupted by another cause for which the Contractor is responsible; or
	(2) That an equitable adjustment is made or denied under another provision of the Contract.
	(1) Correct conditions unsafe for the Project personnel or general public; or
	(2) Carry out the Contract; or
	(3) Carry out orders of County.
	13.3.3 Responsibilities of Contractor During Suspension Periods.  During periods that Work is suspended, Contractor shall continue to be responsible for the Work and shall prevent damage or injury to the Project, provide for drainage, and shall erect ...

	13.4 Termination by the County for Convenience
	13.4.1 Grounds.  Without limiting any rights which County may have by reason of any default by Contractor hereunder, County may terminate Contractor’s performance of the Contract in whole or in part, at any time, for convenience or any other reason up...
	13.4.2 Contractor Actions.  Immediately upon receipt of such notice, Contractor shall: (i) cease performance of the Work of this Agreement to the extent specified in the notice; (ii) take actions necessary or that the County may direct, for the protec...
	13.4.3   Compensation.  If the Parties are unable to agree on the amount of a termination settlement, the County shall pay the Contractor the following amounts:
	(1) For Work performed before the effective date of termination, the total (without duplication of any items) of:
	(a) The Cost of the Work; and
	(b) A sum, as profit on (1)(a), above, determined by the County to be fair and reasonable;
	(2) The reasonable costs of settlement of the Work terminated, including:
	(a) Accounting, clerical, and other expenses reasonably necessary for the preparation of termination settlement proposals and supporting data; and
	(b) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or disposition of the termination inventory.

	13.5 Authority of County
	In determination of the question of whether there has been such noncompliance with the Contract as to warrant the suspension or termination of the Contract, the decision of the County will be binding on all parties.

	13.6 Termination by Acts of God
	In the event the Project is damaged by an “Act of God” as defined in Public Contract Code section 7105, the County may elect to terminate the Contract.  If the County terminates the Contract pursuant to this paragraph, compensation to the Contractor s...


	14 EMPLOYMENT OF LABOR/WAGE RATES
	14.1 Determination of Prevailing Rates
	14.2 Subcontractors
	14.2.1 Ineligible Subcontractors.  Pursuant to the provisions of Section 1777.1 of the California Labor Code, the Labor Commissioner publishes and distributes a list of contractors ineligible to perform work as a contractor or subcontractor on a publi...
	14.2.1.1 Excluded Parties List System (EPLS).  Neither Contractor nor its employees or subcontractors shall be named on the EPLA, which includes information regarding entities debarred, suspended, proposed for debarment, excluded or disqualified under...
	14.2.1.2 Certification.  Contractor certifies that neither it nor its principals or Subcontractors are presently disbarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any f...
	14.2.2 Employment of Apprentices.  The Contractor and all Subcontractors performing Work for the Project shall comply with all requirements pertaining to the employment of apprentices pursuant to the provisions of the California Labor Code including, ...

	14.3 Payment of Prevailing Rates
	14.4 Prevailing Rate Penalty
	14.5 Payroll Records
	(1) a certified copy of an employee's payroll record shall be made available for inspection or furnished to such employee or his/her authorized representative on request;
	(2) a certified copy of all payroll records shall be made available for inspection or furnished upon request to the County, the Division of Labor Standards Enforcement and the Division of Apprenticeship Standards of the Department of Industrial Relati...
	(3) a certified copy of payroll records shall be made available upon request to the public for inspection or copies thereof made; provided, however, that a request by the public shall be made through either the County, the Division of Apprenticeship S...
	(4) the Contractor shall file a certified copy of the payroll records with the entity that requested such records within ten (10) days after receipt of a written request; and
	(5) copies provided to the public, by the County, the Division of Apprenticeship Standards or the Division of Labor Standards Enforcement shall be marked or obliterated in such a manner as to prevent disclosure of an individual's name, address and soc...

	14.6 Limits on Hours of Work
	Pursuant to California Labor Code Section 1810, eight (8) hours of labor shall constitute a legal day's work.  Pursuant to California Labor Code Section 1811, the time of service of any worker employed at any time by the Contractor or by a Subcontract...

	14.7 Penalty for Excess Hours
	The Contractor shall pay to the County a penalty of twenty-five dollars ($25.00) for each worker employed on the Work by the Contractor or any Subcontractor, of any tier, for each calendar day during which such worker is required or permitted to work ...

	14.8 Contractor Responsibility
	Any work performed by workers necessary to be performed after regular work hours or on Sundays or other holidays shall be performed without adjustment of the Contract Sum and/or without additional expense to the County.

	14.9 Employment of Apprentices
	Any apprentices employed to perform any of the Work shall be paid the standard wage to apprentices under the regulations of the craft or trade for which such apprentice is employed, and such individual shall be employed only for the Work of the craft ...

	14.10 Apprenticeship Certificate
	When the Contractor or any Subcontractor, of any tier, in performing any of the Work employs workers in any Apprenticeable Craft or Trade, as hereinafter defined, the Contractor and such Subcontractor shall apply to the Joint Apprenticeship Committee ...

	14.11 Ratio of Apprentices to Journeymen
	The ratio of Work performed by the apprentices to journeymen, who shall be employed in the Work, may be the ratio stipulated in the apprenticeship standards under which the Joint Apprenticeship Committee operates, but in no case shall the ratio be les...

	14.12 Exemption from Ratios
	The Joint Apprenticeship Committee shall have the discretion to grant a certificate, which shall be subject to the approval of the Administrator of Apprenticeship, exempting the Contractor from the 1-to-5 ratio set forth in this Article when it finds ...
	(1) unemployment for the previous three-month period in such area exceeds an average of fifteen percent (15%); or
	(2) the number of apprentices in training in such area exceeds a ratio of 1-to-5 in relation to journeymen; or
	(3) the Apprenticeable Craft or Trade is replacing at least one-thirtieth (1/30) of its journeymen annually through apprenticeship training, either on a statewide basis or on a local basis; or
	(4) if assignment of an apprentice to any work performed under the Contract Documents would create a condition which would jeopardize such apprentice's life or the life, safety or property of fellow employees or the public at large, or if the specific...
	When such exemptions from the 1-to-5 ratio between apprentices and journeymen are granted to an organization which represents contractors in a specific trade on a local or statewide basis, the member contractors will not be required to submit individu...

	14.13 Contributions to Trust Funds
	The Contractor or any Subcontractor, of any tier, who, performs any of the Work by employment of journeymen or apprentices in any Apprenticeable Craft or Trade and who is not contributing to a fund or funds to administer and conduct the apprenticeship...

	14.14 Contractor’s Compliance
	The responsibility of compliance with this Article for all Apprenticeable Trades or Crafts is solely and exclusively that of the Contractor.  All decisions of the Joint Apprenticeship Committee(s) under this Article are subject to the provisions of Ca...
	(1) be denied the right to bid on any public works contract for a period of one (1) year from the date the determination of non-compliance is made by the Administrator of Apprenticeship; and
	(2) forfeit, as a civil penalty, the sum of One Hundred Dollars ($100.00) for each calendar day of noncompliance.
	Notwithstanding the provisions of California Labor Code Section 1727, upon receipt of such determination, the County shall withhold such amount from the Contract Sum then due or to become due.  Any such determination shall be issued after a full inves...

	14.15 Contractor’s Compliance with Law
	Contractor, Contractor’s agents, and Contractor’s employees shall be bound by and comply with all applicable provisions of the Labor Code, and such federal, state and local laws which affect the conduct of the Work.  This includes, but is not limited ...
	The Contractor shall forfeit to the County the penalties prescribed in the Labor Code for violations.

	14.16 Equal Employment Opportunity
	Contractor certifies that Contractor will fully comply with Executive Order 11246, as amended by Executive Order 11375, and any other executive order amending this order, and the rules and regulations issued thereunder, which are hereby incorporated b...

	14.17 Senate Bill 854 Requirements

	15 MISCELLANEOUS PROVISIONS
	15.1 Governing Law
	The Contract shall be governed by the laws of the State of California without regard to choice of law principles thereof.  The exclusive venue of any legal action brought by the County, the Contractor, or any Consultant or Subcontractor, with regard t...

	15.2 Successors and Assigns
	The County and Contractor respectively bind themselves, their partners, successors, assigns, and legal Project Managers to the other Party hereto and to partners, successors, assigns, and legal Project Managers of such other Party in respect to covena...

	15.3 Written Notice
	Written notice shall be deemed to have been duly served if delivered in person, or by US Mail, courier service, or package delivery service (such as UPS and FedEx) to the individuals identified for receipt of notice in the Agreement.

	15.4 Rights and Remedies
	15.5 Tests and Inspections
	15.5.1 Required Tests, Inspections, and Costs.  If the Contract Documents, County instructions, laws, ordinances, or any public authority require any Work to be specially tested or approved, Contractor shall give notice, in accordance with such author...
	15.5.2 Additional Tests and Inspections.  If the County or public authorities having jurisdiction determine that portions of the Work require additional testing, inspection, or approval not included under Subparagraph 15.5.1, the County will instruct ...
	15.5.3 Documentation.  Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract Documents, be secured by the Contractor and promptly delivered to the County.  Delivery of such documentation is a condit...
	15.5.4 Observation of Tests.  If the County is to observe tests, inspections, or approvals required by the Contract Documents, County will do so promptly and, where practicable, at the normal place of testing.
	15.5.5 Time.  Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid unreasonable delay in the Work.
	15.5.6 Responsibility.  Any inspection or approval by any representative or agent of the County will not relieve the Contractor of the responsibility of incorporating in the Work only those materials which conform to the Specifications, and any noncon...

	15.6 Record Retention and Audits
	15.7 Independent Contractor
	Contractor is employed hereunder to render a service within the scope of its training and experience, and Contractor shall be an independent Contractor and not an employee of the County.  As such, County shall not be called upon to assume any liabilit...

	15.8 Keys and Access
	If the County furnishes keys and/or access cards to the Contractor to provide access to County's property, the Contractor shall assure that such access instruments are not duplicated and shall return all such instruments in good condition upon request...

	15.9 Survival of Terms
	15.10 Cooperation With Labor
	15.10.3 Labor Disputes.   Contractor and County agree to cooperate fully with each other and their Project Managers and attorneys with respect to any labor dispute that should arise on the Site, including, but not limited to the giving of testimony an...

	15.11 No Personal Liability
	Notwithstanding any contrary provision in this Agreement or the Contract Documents, no member, principal, officer, employee, agent, Project Manager, or subsidiary of County (each a "direct affiliate of County"), or member, general partner, limited par...

	15.12 Antitrust Claims
	The Contractor by signing this Agreement hereby certifies that if these services or goods are obtained by means of a competitive bid, the Contractor shall comply with the requirements of the Government Code Sections set out below.
	15.12.1 The Government Code Chapter on Antitrust claims contains the following definitions:
	(1)  "Public purchase" means a purchase by means of competitive bids of goods, services, or materials by the State or any of its political subdivisions or public agencies on whose behalf the Attorney General may bring an action pursuant to subdivisio...
	(2)  "Public purchasing body" means the State or the subdivision or agency making a public purchase. (Government Code Section 4550.)
	15.12.2 In submitting a bid to a public purchasing body, the bidder offers and agrees that if the bid is accepted, it will assign to the purchasing body all rights, title, and interest in and to all causes of action it may have under Section 4 of the ...
	15.12.3 If an awarding body or public purchasing body receives, either through judgment or settlement, a monetary recovery for a cause of action assigned under this chapter, the assignor shall be entitled to receive reimbursement for actual legal cost...
	15.12.4 Upon demand in writing by the assignor, the assignee shall, within one year from such demand, reassign the cause of action assigned under this part if the assignor has been or may have been injured by the violation of law for which the cause o...

	15.13 Compliance with Restrictions
	Contractor shall comply with all conditions, restrictions and reservations of record, statutes, regulations, and ordinances, including, without limitation, all pollution control, environmental protection, zoning, planning, land use requirements, all r...

	15.14 Legal Requirements
	Contract shall perform the Work in accordance with the requirements of all Applicable Laws, codes, ordinances, and regulations even though such requirements are not specifically mentioned in the Specifications or shown on the Drawings.   When the Work...

	15.15 Third Party
	No provision contained in the contract Documents shall create or give to third parties any claim or right of action against the County.
	END OF GENERAL CONDITIONS







