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HVAC Preventative Maintenance and Repairs for Municipal Buildings and Schools 
 
 

 
 
 

 
 
 
 
 

CITY OF SOMERVILLE, MASSACHUSETTS 
Katjana Ballantyne, Mayor 

 
Procurement and Contracting Services Department 

Angela M. Allen, Chief Procurement Officer 
 

RELEASE DATE: 02/21/24 
QUESTIONS DUE: 03/01/24  by 2PM EST    

DUE DATE AND TIME: 03/07/24 by 2PM EST   
PRE-BID MEETING DATE AND TIME:  2/27/24  8AM-4PM EST  

 
 

DELIVER TO: 
City of Somerville 

Procurement & Contracting Services  
Attn:  Sonia Castro 

Procurement Manager 
scastro@somervillema.gov 
93 Highland Avenue 

Somerville, MA 02143 
 
  



 
 

IFB #24-46  
HVAC Preventive Maintenance and Repairs for Municipal Buildings and Schools  

 
Key Project Information 

Project Address Locations are listed in the Technical 
Specification/ Multiple locations 
throughout Somerville, MA 

Estimated Construction Cost $1,795,000 annually and estimated total 
value for 3 years $5.7M 

Anticipated Contract Award 04/01/24  

Date of Substantial Completion 04/30/25 
Date of Final Completion 04/30/25 
Est. Contract Commencement 
Date  

05/01/24  

Est. Contract Completion Date  04/31/25 
Governing Bid Law MGL C. 149 (Vertical Construction) 
Wage Requirements State Prevailing Wages 
Payment Bond Requirements 100% of Contract Value 
Performance Bond 
Requirements 

100% of Contract Value 

Liquidated Damages ($ per 
Day) 

$00.00 

  
Managing Department Information 

Managing City Department Department of Public Works 

Project Manager Matthew Bennett 
Project Manager Email mbennett@somervillema.gov 
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Part 1: Invitation for Bid Documents 
 

IFB 24-46  
HVAC Preventive Maintenance and Repairs for Municipal Buildings and Schools  

 
1.1 General Instructions 

This solicitation will be publicly available on the Procurement & Contracting Services (PCS) 
Department webpage https://www.somervillema.gov/procurement on and after 2/21/24 . Interested 
parties can also contact the PCS department during the below-noted City Hall hours of operation. 

 

 
All Responses Must be Sealed and Delivered To: 

Procurement & Contracting Services Department 
City of Somerville 

93 Highland Avenue 
Somerville, MA 02143 

It is the sole responsibility of the Offeror to ensure that the bid arrives on time at the designated 
place. Late bids will not be considered and will be rejected and returned. 

Bid Format: 
Submit one, original (1) sealed bid package; it must be marked with the solicitation title and number. 
Online submission procedures are described below in Section 1.3.   
BIDS SUBMITTED MUST BE AN ORIGINAL. 
The completion of the following forms is necessary for consideration of a potential contract award.  
submitting bid documents, please retain the order of documents as provided below: 

1) Form for General Bid 
2) Bid Form for Alternates (if applicable) 
3) Unit Price Form (if applicable) 
4) Somerville Living Wage Form 
5) Quality Requirements Form 
6) Certificate of Non-Collusion & Tax Compliance 
7) Certificate of Signature Authority 
8) Reference Form 
9) 5% Bid Deposit 
10) Prevailing / Davis Bacon Wages Statement of Compliance Form 
11) OSHA Form 
12) Somerville Vulnerable Road Users Ordinance Form 
13) Somerville Wage Theft Ordinance 
14) Responsible Employer Ordinance (if applicable) 
15) DCAMM Certification and Update Statement (Required for General Bidders if   

       more than $150K and Filed Sub-Bidders if more than $25K) 
If all required documents are not present, the bid may be deemed non-responsive and may result 
in disqualification of the bid unless the City determines that such failure(s) constitute(s) a minor 
informality, as defined in Chapter MGL 30B. 

Hall Hours of Operation: 
Monday – Wednesday 8:30 a.m. and 4:30 p.m. 

Thursday 8:30 a.m. to 7:30 p.m. 
Friday 8:30 a.m. to 12:30 p.m. 

https://www.somervillema.gov/procurement


 
 

A complete bid must also include a cover letter signed by an official authorized to bind the Offeror 
contractually and contain a statement that the proposal is firm for ninety (90) days. An unsigned 
letter, or one signed by an individual not authorized to bind the Offeror, may be disqualified. 
The Offeror’s authorized official(s) must sign all required bid forms. 
The Price Form in Section 3.0 must be completed. No substitute form will be accepted. Pricing must 
remain firm for the entire contract period. 
All information in the Offeror’s response should be clear and concise. The successful response will be 
incorporated into a contract as an exhibit; therefore, Offerors should not make claims to which they 
are not prepared to commit themselves contractually. 
The successful Offeror must be an Equal Opportunity Employer.  
The City of Somerville values a diverse workforce and believes it contributes to a work product and 
customer experience that best reflects the community in our city.  Applicants are highly encouraged 
to include any certifications and documents that recognize the diversity of the Offeror’s work force, 
including ownership of the offering firm/organization, executive leadership, management, and 
employees proposed for the work in Somerville, including diversity of sub-consultants.  Please use 
the supplier diversity form (see Section 4.0) with supporting documentation to share your 
diversity data with the City. 

 
1.2 Bid Schedule 

Key dates for this Invitation for Bids: 
IFB Issued 2/21/24 
Deadline for Submitting Questions to 
IFB 

3/1/24  by 2PM EST 

Bids Due 03/07/24 by 2PM EST   

Anticipated Contract Award 04/01/24 
Est. Contract Commencement Date  05/01/24 
Est. Contract Completion Date 04/30/25 

 

Responses must be 
delivered by 03/07/2024 

by 2 PM EST   to: 
 

City of Somerville 
Procurement & Contracting 
Services Department 
Attn: Sonia Castro 
93 Highland Avenue 
Somerville, MA 02143 

 
  



1.3 Submission Instructions 
If you submitting your bid online via Bidexpress.com , then you do not need to also submit a sealed bid package 
as instructed below. Email is not an acceptable method of submission of bids. 

Please submit one sealed bid package with the following contents and marked in the following manner: 

Contents of Sealed Bid 
Package  Marked As 
Envelope 1: Sealed Bid: Shall Include (1) 
original and one (1) electronic copy. [Electronic
copies are to be submitted on USB drives and are to be 
saved in Adobe Acrobat format. (“Read only” files are 
acceptable.)]

To Be Marked:  IFB 24-46 
HVAC Preventive Maintenance and Repairs for 

Municipal Buildings and Schools  

Please send the complete sealed package to 
the attention of : 

Sonia Castro 
Procurement Manager 
Procurement & Contracting Services Department 
Somerville City Hall 
93 Highland Avenue 
Somerville, MA 02143 

Live Bid Opening Link Join Zoom Meeting 

https://us06web.zoom.us/j/85065526051?pwd=P1XHg1GxIyId1QgCJdbtzbbL2p8ani.1 

Meeting ID: 850 6552 6051 
Passcode: 087342  

Methods of Bid Submission 
Bidders may submit bids in any of the following ways. All bids will be timestamped and must be 

received no later than due date and time. 

1) Deposit your sealed bid package in the black drop box located by the School Street entrance to City

Hall, located near the corner of School Street and 93 Highland Avenue.

2) Sealed bids can be sent to City Hall through the US Postal Service or other delivery service (e.g.

FedEx, UPS).

3) BidExpress.com is an online bidding platform where bidders can submit all required documents.

The fee to use this service is approximately $40.00 unless your company has a subscription with

BidExpress. You can access the bid package and forms via the City of Somerville BidExpress page at:

https://www.bidexpress.com/businesses/33100/home  A user guide is attached for your reference.

4) For any technical assistance while submitting the online bid, please contact the BidExpress

Customer support team at www.bidexpress.com. Bidders may submit bids in any of the following

ways. All bids will be timestamped and must be received no later than due date and time.

https://us06web.zoom.us/j/85065526051?pwd=P1XHg1GxIyId1QgCJdbtzbbL2p8ani.1
https://www.bidexpress.com/businesses/33100/home
http://www.bidexpress.com/


Responses shall be prepared on standard 8.5 x 11 inch paper (charts may be landscaped but must be on 8.5 x 11 
inch paper) and shall be in a legible font size (12). All pages of each response shall be appropriately numbered 
(and with consecutive page numbering across tabs). In an effort to reduce waste, we discourage the use of 3-
ring binders.

Elaborate format and binding are neither necessary nor desirable. 

Qualifications & Experience 
The Offeror may include any additional literature and product brochures. The Quality Requirements Form 
(Section 2), or set of basic business standards, must be submitted with bid. 

References 
The Offeror shall list at least three relevant references, which the City may contact. The City of Somerville 
reserves the right to use ourselves as a reference. References shall include the following information: 

●The name, address, telephone number, and email address of each client listed above.
●A description of the work performed under each contract. ●The amount of the contract.
●A description of the nature of the relationship between Offeror and the customer.
●The dates of performance. ●The volume of the work performed.

1.4 Questions 
Questions are due: 03/01/24  by 2PM EST 

Questions concerning this solicitation must be delivered in writing to: 
Sonia Castro 

Procurement Manager 
Somerville City Hall 

Procurement & Contracting Services Department 
93 Highland Avenue 

Somerville, MA 02143 
Or emailed to: 

scastro@somervillema.gov 
Or faxed to: 

617-625-1344

Answers will be sent via an addendum to all Offerors who have registered as bid holders. Bidders are encouraged 
to contact the Procurement & Contracting Services Department to register as a bid document holder to 
automatically be alerted as to addenda as they are issued. It is the responsibility of the Offeror to also monitor the 
bid portal on the City’s website for any updates, addenda, etc. regarding that specific solicitation. The web address 
is:  

https://www.somervillema.gov/procurement. 

Any bidders that contact City personnel outside of the Procurement & Contracting Services Department 
regarding this bid may be disqualified. 

Bid Format

https://www.somervillema.gov/procurement


Estimated Quantities  
The City of Somerville has provided estimated quantities, which will be ordered/purchased over the course of the contract 
period. These estimates are estimates only and not guaranteed.  

Bid Signature 
A response must be signed as follows: 1) if the Offeror is an individual, by her/him personally; 2) if the Offeror is a 
partnership, by the name of the partnership, followed by the signature of each general partner; and 3) if the Offeror is a 
corporation, by the authorized officer, whose signature must be attested to by the clerk/secretary of the corporation (& with 
corporate seal). 

Time for Bid Acceptance and City Contract Requirements 
The contract will be awarded within 90 days after the bid opening. The time for award may be extended for up to 45 
additional days by mutual agreement between the City and the apparent lowest responsive and responsible bidder. The 
Offeror’s submission will remain in effect for a period of 90 days from the response deadline or until it is formally 
withdrawn, a contract is executed, or this solicitation is canceled, whichever occurs first. The Offeror will be required to 
sign a standard City contract per the City’s general terms included herein as Part 2. 

Holidays are as follows: 
New Year’s Day Martin Luther King Day Presidents’ Day Patriots’ Day 
Memorial Day Juneteenth Independence Day Independence Day Labor Day 
Indigenous Peoples’ Day Veterans’ Day Thanksgiving Day Thanksgiving Friday 
Christmas Eve (half day) Christmas Day 

Please visit http://www.somervillema.gov/ for the City’s most recent calendar. *Under State Law, all holidays falling on 
Sunday must be observed on Monday. 

If the awarded Offeror for their convenience desires to perform work during other than normal working hours or on other 
than normal work days, or if the Offeror is required to perform work at such times, the Offeror shall reimburse the City for 
any additional expense occasioned the City, thereby, such as, but not limited to, overtime pay for City employees, utilities 
service, etc. UNLESS otherwise specified in these provisions, services will be performed during normal work hours. When 
required services occur on holidays, work will be performed on either the previous or following work day, unless specified 
otherwise. 

Unforeseen Office Closure 
If, at the time of the scheduled bid opening, the Procurement & Contracting Services Department is closed due to 
uncontrolled events such as fire, snow, ice, wind, or building evacuation, the bid due date will be postponed until 2:00 p.m. 
on the next normal business day. Bids will be accepted until that date and time. In the event of inclement weather, the 
Offeror is responsible for listening to the media to determine if the City has been closed due to weather.  

Changes & Addenda 
If any changes are made to this solicitation, an addendum will be issued. All proposers on record as having picked up the 
solicitation will be alerted via email as to the posting of all addenda. The City will also post addenda on its website 
(https://www.somervillema.gov/procurement). No changes may be made to the solicitation documents by the Offerors 
without written authorization and/or an addendum from the Procurement & Contracting Services Department. 

Modification or Withdrawal of Bids, Mistakes, and Minor Informalities 
An Offeror may correct, modify, or withdraw a bid by written notice received by the City of Somerville prior to the time 
and date set for the bid opening. Bid modifications must be submitted in a sealed envelope clearly labeled "Modification 
No.__" to the address listed in Section 1. Each modification must be numbered in sequence and must reference the original 
solicitation. After the bid opening, an Offeror may not change any provision of the bid in a manner prejudicial to the interests 
of the City or fair competition. Minor informalities will be waived or the proposer will be allowed to correct them. If a 

1.5 General Terms

http://www.somervillema.gov/
https://www.somervillema.gov/procurement


 
 

mistake and the intended bid are clearly evident on the face of the bid document, the mistake will be corrected to reflect the 
intended correct bid, and the proposer will be notified in writing; the proposer may not withdraw the bid. A proposer may 
withdraw a bid if a mistake is clearly evident on the face of the bid document, but the intended correct bid is not similarly 
evident. 
 
Right to Cancel/Reject Bids  
The City of Somerville may cancel this solicitation, or reject in whole or in part any and all bids, if the City determines that 
cancellation or rejection serves the best interests of the City. 
 
Unbalanced Bids 
The City reserves the right to reject unbalanced, front-loaded, and conditional bids. 
 
Brand Name “or Equal”  
Any references to any brand name or proprietary product in the specifications shall require the acceptance of an equal or 
better brand. The City has the right to make the final determination as to whether an alternate brand is equal to the brand 
specified.  
 
Electronic Funds Transfer (EFT) 
For EFT payment, the following shall be included with invoices to the point of contact: 

• Contract/Order number; Contractor’s name & address as stated in the contract;  
• The signature (manual or electronic, as appropriate) title, and telephone number of the Offeror’s representative 

authorized to provide sensitive information;  
• Name of financial institution; Financial institution nine (9) digit routing transit number; 
• Offeror’s account number; Type of account, i.e., checking or saving. 

 
Project Schedule 
Bidders are instructed to note the firmness of the dates of: Substantial Completion, and Final Completion. For the purpose 
of meeting these deadlines, the City may be prepared to authorize extended work hours beyond those prescribed by City 
ordinance, to include work on Sundays with the prior permission of the City.  
 
Contractor submission of all paperwork required for the Construction Contract, including but not limited to insurance 
certificates, performance and payment bonds, a certificate of good standing from the Secretary of Corporations, and signature 
pages shall be submitted to the Chief Procurement Officer no later than 5 working days from award of the contract. 
 
The successful bidder shall be required to submit a preliminary construction schedule within 10 days of the established date 
of award of the Contract and a more detailed Gantt-type construction schedule within 15 days of the established award of 
the contract, which shows the dates of substantial and final completion. 
 
Sales Tax Exemption 
Materials, equipment, and supplies for this project are exempt from sales tax in accordance with M.G.L. Chapter 64H, 
Section 6 (d). The city will furnish the successful bidder with its sales tax exemption number. 
 
Permit Fees (Contractor responsible for obtaining permits/City of Somerville permit fees waived) 
DPW permits to obstruct or excavate the public streets and/or sidewalks; ISD building code permits; and Traffic and Parking 
permits; are waived by the City of Somerville. However, license fees are not waived by the City of Somerville. The 
Contractor shall pay all license fees (e.g., drain layer’s license fee). The City of Somerville Traffic and Parking Department 
must be contacted directly for all required permits. The vendor must also provide the City of Somerville Traffic and Parking 
Department with a traffic management plan, prior to the start of all work. 
 
If water usage is required in the commitment of this project, the Contractor needs to contact the DPW Water Dept., and 
make arrangements for a water meter. There will be a charge for the water meter and the water usage. 



 
 

 
The Contractor is responsible for obtaining EVERSOURCE work orders and for all costs and fees associated with 
EVERSOURCE. 
 
Permits to excavate the public way cannot be issued until the applicant has notified the appropriate utility companies, as 
required by Massachusetts General Laws, Chapter 370 of the Acts of 1963. The applicant must either: 1) obtain written 
receipts from the affected utilities, and provide copies of same to the owner; or 2) utilize the Dig-Safe System for the 
required notifications, and also submit written notifications for those utilities not participating in the Dig-Safe System. 
Written notifications must state that utility companies have been notified and the contractor cleared to begin work.  
 

The following utility companies must be notified in writing: 

M.B.T.A. Engineering and 
Maintenance Division  
617-722-5454 
Attn: Chief Engineer  
500 Arborway 
Jamaica Plain, MA 02130 

M.W.R.A. Sewer Division 
617-242-6000 
100 First Avenue 
Charlestown Navy Yard 
Boston, MA 02129 
 

M.W.R.A. Water Division  
617-242-6000 
100 First Avenue 
Charlestown Navy Yard 
Boston, MA 02129 
 

The following utility companies must be notified in writing or through Dig-Safe: 

Algonquin Gas Transmission Corp. 
617-254-4050 
Manager of Land and Public Relations 
1284 Soldiers Field Road 
Brighton, MA 02135 
 

Verizon    
781-290-5154 
460 Totten Pond Road 
Waltham, MA 02154 
 

Boston Edison    
617-541-5730 
Right of Way 
1165 Massachusetts Avenue 
Dorchester, MA 02125 
 

Boston Gas Company   
617-323-9210 
201 Rivermoor Street 
West Roxbury, MA 02132 
 

EVERSOURCE  
617-497-1236, x4195 
46 Blackstone Street 
Somerville, MA 02139 
 

EVERSOURCE Steam  
617-225-4568 
Attn: Supervisor of Maintenance 
265 First Street 
Somerville, MA 02142 

EVERSOURCE Gas   
617-369-5591 
303 Third Street 
Somerville, MA 02142 

A T & T Broadband    
981-658-0400 
760 Main Street 
Malden, MA 01887 

Somerville Public Works Dept.  
617-625-6600, x5200 
One Franey Road 
Somerville, MA 02145 
 

Somerville Fire Department   
617-625-6600, x8100 
266 Broadway      
Somerville, MA 02143 

Dig-Safe   
1-800-322-4844 
 

 

 
The contractor shall have all utilities marked out along the course of this work by such means as the Engineer shall approve 
and shall preserve such marked locations until the work has progressed to the point where the encountered utility is fully 
exposed and protected as required. It shall be the contractor's responsibility to notify utilities at least 48 hours prior to the 
start of any excavation. 
 
The contractor is responsible for contacting any other utilities that are not listed herein. 
 
 
Rodent Control 
The Contractor shall retain the services of a licensed rodent exterminator to conduct an inspection of the work and laydown 
areas and report on the presence of rodents and take any necessary measures to eliminate rodent populations prior to start 
of work. All rodent control to be in place and approved prior to any equipment delivery or demolition. 
 



 
 

A. Within ten (10) days after Notice to Proceed, submit to the Landscape Architect or Owners Representative a written 
description of rodent control measures to be used and the areas to be included. 
 
B. Provide the names and background of the licensed rodent exterminator retained to provide any necessary rodent 
eradication measures prior to the start of work. The licensed rodent exterminator must be approved by the City Director of 
Inspectional Services. 
 
C. Containers: Use metal or heavy-duty plastic refuse containers with tight fitting lids for disposal of all garbage, or trash 
associated with food. These containers shall not have opening that allow access by rodents. 
 
Schedule of Values 
Bidders do NOT need to include a Schedule of Values with their bid package. The successful bidder will be required to 
submit a refined and detailed schedule of values for review and approval by the design professional prior to signing the 
construction contract. 
 
5% Bid Guaranty  
All bids shall be accompanied by a bid bond or bank certified check or bank treasurer’s check in the amount of 5% of the 
bid price, which shall become the property of the City of Somerville if the bid is accepted and the bidder neglects or refuses 
to comply with the terms of the bid. 
 
Prevailing Wage Rate Requirements 
The contractor shall pay Mass. Prevailing Wage Rates. The applicable prevailing wage rates are attached as part of this bid 
package and will be included in the resulting contract. Notwithstanding anything to the contrary, the City may, in its sole 
discretion withhold payment unless the City has in its possession payroll records that are complete, accurate, and current as 
of the date of said application for payment. A signed Compliance Form must be included with the bid package (form 
included). 

a) The Contractor shall:  
• Pay wages at least once a week;  
• Submit payroll information on a weekly basis in a format approved by the City, numbered in numerical 

sequence and signed by the Contractor (including forms for weeks when the Contractor is not on the Project 
Site, in which case there shall be a notation to the effect "no work this payroll period" and a date anticipated 
for resuming work). 

b) The Contractor shall submit to the City within the first week of construction: 
• A list of apprenticeship programs with which the Contractor is affiliated; 
• The number of apprentices that will be employed by the Contractor on the Project; 
• A list of the Contractor's employee fringe benefits; 
• A copy of each project schedule, including the anticipated commencement date for each Subcontractor; and  
• A list of each Subcontractor's suppliers and material men. 

c) The Contractor shall include language similar to the above in all subcontracts. 
 
  



DCAMM Certification (HVAC) 
General bidders must provide documentation certifying that they are DCAMM certified in LIST APPLICABLE 
TRADE(S). Filed sub bidders must provide documentation certifying that they are DCAMM certified in HVAC. 

Reservation of Rights 
The City reserves the right to extend the deadline for submission of bids, to waive minor informalities, and to reject any 
and all bids, if in its sole judgment, the best interests of the City of Somerville would be served by doing so. 

Maintenance Manual and As-Built Drawing Requirements 
Upon Final Completion of all construction, the contractor shall submit: two complete copies of a maintenance manual, 
and two copies of an as-built drawing set, with two USB copies of the as-built drawings. The City will not issue the final 
check for retainage until the submittal and approval of the maintenance manual and as-built drawings. 

1) The Maintenance Manual shall be in the form of a three ring binder, organized and tabbed into appropriate sections,
and shall include the following items:
 A complete maintenance plan with recommended maintenance schedules and procedures for all systems

including: HVAC, security (card access/cameras), fire suppression, irrigation, fertilization, and water systems
shut-down procedures, etc., and  all other applicable systems and procedures;

 A letter from the contractor stating the period of warranty for all parts, materials, and workmanship, from the
date of Final Completion;

 A letter from the contractor stating the period of warranty for all systems (HVAC, irrigation, fire suppression,
etc.);

 All product information, product directions, and warranties;
 List of all materials and sizes, etc.;
 Copies of City permits with signatures of inspectors;
 Contact information for all subcontractors including email addresses; and,
 A record of all submittals and dates of approvals.

2) As-Built drawings shall be a complete and accurate record that incorporates any and all changes to the construction plan
set issued at the time of contract initiation. As-built drawings shall be clearly marked and annotated and shall include
but not be limited to: all field changes, change orders, and supplemental drawing provided by the architect/designer. 

3) The USB hard drive shall include an electronic copy of all as-built drawings.

Police Details (Edit or Delete based on applicability) 
Unless otherwise noted in the specifications, the Contractor will be responsible for requesting and paying for all necessary 
police details. These costs should be incorporated into the base bid amount. If use of the public way is required for staging, 
parking or deliveries, the Contractor is responsible for obtaining a Street Occupancy Permit, including a Traffic 
Management Plan (TMP) and for the cost of all police details. 

Period of Performance 
The period of performance for this contract begins on or about 05/01/24 and ends on or about 04/30/25. If applicable, 
optional renewal years may be exercised by the sole discretion of the City (see cover page for anticipated contract term). 

Place of Performance 
All services, delivery, and other required support shall be conducted in Somerville and other locations designated by the 
Department point of contact. Meetings between the Vendor and City personnel shall be held at the City of Somerville, 
Massachusetts, unless otherwise specified.  

Vendor Conduct 
The Vendor’s employees shall comply with all City regulations, policies, and procedures. The Vendor shall ensure that their 
employees present professional work attire at all times. The authorized contracting body of the City may, at his/her sole 



 
 

discretion, direct the Vendor to remove any Vendor employee from City facilities for misconduct or safety reasons. Such 
rule does not relieve the Vendor of their responsibility to provide sufficient and timely service. The City will provide the 
Vendor with immediate written notice for the removal of the employee. Vendors must be knowledgeable of the conflict of 
interest law found on the Commonwealth’s website http://www.mass.gov/ethics/laws-and-regulations-/conflict-of-interest-
information/conflict-of-interest-law.html. Vendors may be required to take the Conflict of Interest exam. 
 
Vendor Personnel  
The Vendor shall clearly state the name of the proposed project manager. All proposed staff must demonstrate the ability to 
carry out the specified requirements. 
 
Confidentiality 
The Vendor agrees that it will ensure that its employees and others performing services under this contract will not use or 
disclose any non-public information unless authorized by the City. That includes confidential reports, information, 
discussions, procedures, and any other data that are collected, generated or resulting from the performance of this scope of 
work.  All documents, photocopies, computer data, and any other information of any kind collected or received by the 
Vendor in connection with the contract work shall be provided to the City upon request at the termination of the contract 
(i.e., the date on which final payment is made on the contract or at such other time as may be requested by the City or as 
otherwise agreed by City and the Vendor). The Vendor may not discuss the contract work in progress with any outside 
party, including responding to media and press inquiries, without the prior written permission of the City. In addition, the 
Vendor may not issue news releases or similar items regarding contract award, any subsequent contract modifications, or 
any other contract-related matter without the prior written approval of the City. Requests to make such disclosures should 
be addressed in writing to the Vendor’s point of contact. 
 
OSHA 
Pursuant to M.G.L. c. 30, sec. 395 (a)(2) all employees to be employed on the project must have successfully completed a 
course in construction safety and health approved by OSHA and of at least 10 hours in duration.  The vendor shall comply 
with all applicable OSHA standards, guidance, and rules and regulations relative to providing a safe working environment, 
in connection with the performance of its agents, servants, employees, contractors, and subcontractors under the terms of 
this contract. 

 
 
Other Applicable Laws 
In addition to applicable federal and state laws, the City has several ordinances that apply to the services requested in this 
contract. Such ordinances include but are not limited to: living wage ordinance, ordinance to protect vulnerable road 
users, responsible employer ordinance, and ordinance to protect against wage theft. Workplace safety is of 
paramount importance to all workers who perform services on City contracts and all bidders must certify that they will 
disclose any citations they may have received for OSHA violations. 
 
Notice and Certification Pursuant to Somerville Wage Theft Ordinance 
All Offerors, bidders, respondents have an affirmative duty to report to the Procurement & Contracting Services 
Department and provide a copy of any criminal or civil judgment, administrative citation, or final administrative 
determination, order, or debarment, relating to wage theft, against the bidder or any of its subcontractors entered within 
the five years prior to bid submission.  
 
If you are the successful bidder, you and any of your subcontractors have an affirmative duty to report any criminal or civil 
judgment, administrative citation, final administrative determination, order, or debarment against the bidder or any its 
subcontractors while your contract with the City is in effect, within five business days of receipt.  
 
You may not contract with the City if you have been either voluntarily or involuntarily debarred by the federal government, 
any agency of the Commonwealth of Massachusetts or any other state for the entire term of the debarment.  
 
You may not use any subcontractor who has been debarred by the federal government or any state government during the 
period of that subcontractor's debarment. 
 
You must post notices in accordance with M.G.L. c. 151 § 16 in a conspicuous location accessible to all of their employees 
in English and the primary language of the employee(s) at the particular workplace.  

http://www.mass.gov/ethics/laws-and-regulations-/conflict-of-interest-information/conflict-of-interest-law.html
http://www.mass.gov/ethics/laws-and-regulations-/conflict-of-interest-information/conflict-of-interest-law.html
https://library.municode.com/ma/somerville/codes/code_of_ordinances?nodeId=PTIICOOR_CH2AD_ARTVIIIFI_DIV3LIWAOR_S2-399LIWA
https://library.municode.com/ma/somerville/codes/code_of_ordinances?nodeId=PTIICOOR_CH12STSIOTPUPL_ARTVIIIORSAVUROUS
https://library.municode.com/ma/somerville/codes/code_of_ordinances?nodeId=PTIICOOR_CH12STSIOTPUPL_ARTVIIIORSAVUROUS
https://library.municode.com/ma/somerville/codes/code_of_ordinances?nodeId=PTIICOOR_CH2AD_ARTVIIIFI_DIV1GE_S2-355REEMOR
https://library.municode.com/ma/somerville/codes/code_of_ordinances?nodeId=PTIICOOR_CH9OFMIPR_ARTIIIOFAGPE_DIV2WATH


 
 

 
If not all employees would have reasonable access to the notice if posted in a single location, then you must inform the 
purchasing agent or other City Department of the number and location of postings in order to ensure that you provide 
reasonable notice to all of your employees.  
 
As a condition of this bid, the bidder (a.k.a. Offeror, respondent) hereby certifies that neither the bidder nor any of the 
bidder's subcontractors have been subject to a criminal or civil judgment, administrative citation, final administrative 
determination, order, or debarment resulting from a violation of M.G.L. c. 149, M.G.L. c. 151, or 29 U.S.C. § 201 et seq. 
within five years prior to bid submission.   
 
In the alternative, the Bidder hereby discloses a criminal or civil judgment, administrative citation, administrative 
determination, or debarment, within five years prior to bid submission.  Included with the Bid is a copy of the same, in 
addition to documentation demonstrating that all damages, fines, costs, and fees have been paid. 
  



 
 

 
IFB # 24-46 

SECTION 2.0 
RULE FOR AWARD /  

PROJECT INFORMATION 
 
2.1 Rule For Award 
The contract shall be awarded to the responsible and eligible Bidder submitting the lowest total price. The contract 
will be awarded within ninety (90) days after the bid opening.  The time for award may be extended for up to 45 
additional days by mutual agreement between the City and the apparent lowest responsive and responsible bidder. 
 
2.2 Background 

Project Information 
Managing City Department: Department of Public Works 

Project Manager: Matthew Bennett 

Project Manager Email:  mbennett@somervillema.gov  

Brief Project Description: Labor, materials, and equipment required for HVAC Preventative 
Maintenance Program and repair services for municipal buildings and 
schools. 

Estimated Project Cost: $1,795,000 annually and $5,689,737 for 3 years. 

Liquidated Damages $ 

Project Schedule 
Estimated Award Date: 04/01/24 

Estimated Start Date: 05/01/24 

Date of Substantial 
Completion: 

04/30/25 

Date of Final Completion: 04/30/25 

 
 
 
 
 
 
 



2.3 Minimum Quality Requirements 
Quality requirements, or basic business requirements, are the minimum set of standards that an entity must meet 
and certify to be considered responsible and responsive. Please complete the Quality Requirements form, 
below, and submit it with your completed bid. The City of Somerville will disqualify any response that does 
not meet the minimum quality requirements. A "No" response to items 1 through 8 or a failure to respond to any 
of the following minimum standards will result in disqualification of your bid. 

QUALITY REQUIREMENTS YES NO 

1. Do you have a minimum of ten (10) years’ experience in the commercial, 
mechanical, and temperature control business? 

2. Are all service people earmarked to work on the City’s systems fully licensed? Are 
the corresponding state and local licenses and certificates are attached? 

3. 

Will the vendor dedicate a minimum of five (5) full time, on-site, qualified 
servicemen to work only on the City’s systems? Do these individuals have the 
technical expertise to maintain the mechanical, and temperature control for all the 
City’s systems, as well as associated pneumatic, electric, and electronic controls? 

4. Will the vendor’s dedicated technicians be available to work on the City’s systems 
during normal working hours, defined as 8:00 a.m.-4:00 p.m., Monday-Saturday? 

5. Is the vendor able to respond with a maximum response time of two (2) hours for 
emergency calls? 

6. 
Is the vendor able to maintain an engineering department staffed with three (3) full 
time professionals (including 1 licensed mechanical engineer) in the fields of 
refrigeration, boilers, pneumatic, electric, and electronic controls, as required? 

7. Does the vendor use asset management software to manage the annual maintenance 
plan, schedule service and report outcomes? 

8. 
Can the vendor certify that all employees to be provided have successfully 
completed at least 10 hours of OSHA approved training, in Construction Safety and 
Health? 

9. 
Optional: 

Are you a Mass. Supplier Diversity Office MBE/WBE certified minority or 
woman owned business? Additional minority designations may be submitted by 
attaching supporting documentation. 

In order to provide verification of affirmative responses to items 1 through 8 under the quality requirements 
listed in the Quality Requirements Form, Offeror must submit written information that details the general 
background, experience, and qualifications of the organization. Subcontractors, if applicable, must also be 
included.  



SECTION 3.0 
FORM FOR GENERAL BID 

The undersigned proposes to furnish all labor and materials required for: HVAC Preventive 
Maintenance and Repairs for Municipal Buildings and Schools 

The bidder certifies the following bulleted statements and offers to supply and deliver the materials and services 
specified below in full accordance with the Contract Documents supplied by the City of Somerville  
• The bids will be received at the office of the Purchasing Director, Somerville City Hall, 93 Highland Avenue,

Somerville, MA 02143 no later than 03/14/2024 02:00 PM EDT.
• If the awarded vendor is a Corporation a “Certificate of Good Standing” (produced by the Mass. Sec. of State)

must be furnished with the resulting contract (see Section 3.0.)
• Awarded Vendor must comply with Living Wage requirements (see Section 3.0; only for services)
• Awarded Vendor must comply with insurance requirements as stated in Section 3.0.
• The Purchasing Director reserves the right to accept or reject any or all bids and/or to waive any informalities if

in her/his sole judgment it is deemed to be in the best interest of the City of Somerville.
• The following prices shall include delivery, the cost of fuel, the cost of labor, and all other charges.
• This form to be enclosed in sealed bid package.

The Contractor proposes to furnish Labor, Equipment and Materials required to provide 
HVAC Maintenance and repairs – as per specifications on the following Price Forms: 



 

Description

Qty.

2

Months                                                                       

Monthly

Fee

Total

Monthly Fee

X

2 Months

Qty.

10

Months                   

Monthly

Fee

Total

Monthly Fee

X

10 Months

Monthly Cost of

PM Service Program 2  $  $ 10  $  $ 

Estimated                  

Number of Hours                        

Yearly

Total Labor Cost
Estimated # Hrs Yearly

X

Hourly Labor Rate                                      

400  $ 

150  $ 

-

% x $25,000.00  =  – $

% x $25,000.00  =  + $Cost Price Plus % Mark-up

Section C - Annual Total for Year 1:

($25,000 + % mark-up, OR - % discount, OR Cost) 

Emergency Repair Services

For work Not Covered Under PM Program

Section A - Total Cost of PM Service Program for Year 1: 

2-mo. total excl. SHS, WBL + 10-mo. total incl. SHS, WBL

Section B - On-Call & Emergency Repair Services

$

Section B - Annual Total for Year 1:

On-Call Non-Emergency + Emergency Repair Service  $ 

Estimated Budget for Parts & Materials   $                                                           25,000.00 

Grand Total for Year 1:

Section A + Section B + Section C  $ 

-

Hourly

Labor

Rate 

 $ 

 $ 

Description

On-Call

Non- Emergency Repair Services

Section C - Parts & Materials Not Covered Under The PM Service Program

Rate + / -Cost Structure

Cost

Cost Minus % Discount 

For Section C - Please choose one of the following three (3) options:                                                                                                 

Choose to provide parts & materials to the City of Somerville at either:                                                                                                                                  

Cost, Cost minus a flat percentage discount, OR Cost plus a flat percentage mark-up.

 $ 

Section A - Preventative Maintenance (PM) Program

Pricing must include five (5) full-time on-site technicians in the calculations.

May 2024 - June 2024

Do Not Include

Somerville HS & West Branch Library

 July 2024 - April 2025

Include

Somerville HS & West Branch Library                                                                                                                                                                                                                                                                                                                                                                      

Price Form For Year 1 (2024-2025)



 

Qty.

12                        

Months                                                                       

Total PM Cost

Fixed Monthly Fee

X

12 Months

12  $ 

Estimated

Number of Hours                 

Yearly

Total Labor Cost
Estimated # Hrs Yearly

X

Hourly Labor Rate                                      

400  $ 

150  $ 

-

% x $25,000.00  =  – $

% x $25,000.00  =  + $

Section B - On-Call & Emergency Repair Services

Choose to provide parts & materials to the City of Somerville at either:                                                                                                                                  

Cost, Cost minus a flat percentage discount, OR Cost plus a flat percentage mark-up.

Rate + / -

 $                                                          25,000.00 

-

Description

Hourly

Labor

Rate 

 $ 

 $ 

 $ 

Section C - Parts & Materials Not Covered Under the PM Service Program

Cost Price Plus % Mark-up

Cost Structure

On-Call

Non-Emergency Repair Services

Emergency Repair Services

For work Not Covered Under PM Program

Section B - Annual Total for Year 2:

On-Call Non-Emergency + Emergency Repair Service

For Section C - Please choose one of the following three (3) options:                                                                                                 

Grand Total for Year 2:

Section A + Section B + Section C  $ 

Estimated Budget for Parts & Materials  

Cost

Cost Minus % Discount 

 $ 

Section C - Annual Total for Year 2:

($25,000 + % mark-up, OR - % discount, OR Cost) 

Price Form For Year 2 (2025-2026)

Section A - Preventative Maintenance (PM) Program

Pricing must include five (5) full-time on-site technicians in the calculations.

Section A - Total Cost of PM Service Program for Year 2:

Fixed Monthly Fee X 12 Months $

Monthly Cost of PM Service Program

Description

                                          Include All Buildings                                                          

Fixed

Monthly

Fee

 $ 



 

Qty.

12                        

Months                                                                       

Total PM Cost

Fixed Monthly Fee

X

12 Months

12  $ 

Estimated

Number of Hours                 

Yearly

Total Labor Cost
Estimated # Hrs Yearly

X

Hourly Labor Rate                                      

400  $ 

150  $ 

-

% x $25,000.00  =  – $

% x $25,000.00  =  + $

Grand Total for All 3 Years:

Grand Total for Year 1 + Grand Total for Year 2 + Grand Total for Year 3  $ 

Description

Hourly

Labor

Rate 

Price Form For Year 3 (2026-2027)

Section A - Preventative Maintenance (PM) Program

Pricing must include five (5) full-time on-site technicians in the calculations.

                                          Include All Buildings                                                          

Description

Fixed

Monthly

Fee

Monthly Cost of PM Service Program  $ 

Section A - Total Cost of PM Service Program for Year 3:

Fixed Monthly Fee X 12 Months $

Section B - On-Call & Emergency Repair Services

Estimated Budget for Parts & Materials   $                                                          25,000.00 

On-Call

Non-Emergency Repair Services  $ 

Emergency Repair Services

For work Not Covered Under PM Program  $ 

Section B - Annual Total for Year 3:

On-Call Non-Emergency + Emergency Repair Service  $ 

Section C - Parts & Materials Not Covered Under the PM Service Program

For Section C - Please choose one of the following three (3) options:                                                                                                 

Choose to provide parts & materials to the City of Somerville at either:                                                                                                                                  

Cost, Cost minus a flat percentage discount, OR Cost plus a flat percentage mark-up.

Cost Structure Rate + / -

Grand Total for Year 3:

Section A + Section B + Section C  $ 

Cost -

Cost Minus % Discount 

Cost Price Plus % Mark-up

Section C - Annual Total for Year 3:

($25,000 + % mark-up, OR - % discount, OR Cost)  $ 



 

 
(If applicable) The contract price does not include the items listed on the attached “Bid Form for Alternates;” the bidder 
understands that the project construction cost estimate provided by the City is inclusive of all the work described in this form. 
The undersigned agrees that, if he is selected as general contractor, he will within five days, Saturdays, Sundays and 
legal holidays excluded, after presentation thereof by the awarding authority, execute a contract in accordance with the 
terms of this bid and furnish a performance bond and also a labor and materials or payment bond (as indicated in the 
“Key Project Information” section on the 2nd page of this bid), each of a surety company qualified to do business 
under the laws of the commonwealth and satisfactory to the awarding authority and each in the sum of the contract 
price, the premiums for which are to be paid by the general contractor and are included in the contract price; provided, 
however, that if there is more than one surety company, the surety companies shall be jointly and severally liable. 
The undersigned hereby certifies that he is able to furnish labor that can work in harmony with all other elements of labor 
employed or to be employed on the work; that all employees to be employed at the worksite will have successfully completed a 
course in construction safety and health approved by the United States Occupational Safety and Health Administration that is at 
least 10 hours in duration at the time the employee begins work and who shall furnish documentation of successful completion 
of said course with the first certified payroll report for each employee; and that he will comply fully with all laws and 
regulations applicable to awards made subject to section 44A. 
The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made without 
collusion or fraud with any other person. As used in this subsection the word “person” shall mean any natural person, joint 
venture, partnership, corporation or other business or legal entity. The undersigned further certifies under penalty of perjury 
that the said undersigned is not presently debarred from doing public construction work in the commonwealth under the 
provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment provisions of any other chapter 
of the General Laws or any rule or regulation promulgated thereunder. 
The Undersigned Bidder certifies under the penalties of perjury that:  
(1) Pursuant to M.G.L. c. 62C, §49A, to the best of the signatories knowledge and belief, that the Undersigned Bidder is in 

compliance with all laws of the Commonwealth relating to taxes, reporting of employees and contractors, and withholding 
and remitting child support, as well as paid all contributions and payments in lieu of contributions pursuant to MGL 151A, 
§19A(b); and,  

(2) the Federal Employer Identification Number (EIN) of the Bidder is:              -- 
 

The Undersigned Bidder certifies under penalties of perjury that the Bidder is not presently debarred from doing federal or state 
public construction work, that the Bidder has not had its low bid rejected by any municipality in the previous two years, except: 

in which case the reasons for rejection were as follows: 

The Undersigned Bidder has submitted all requested referenced information on the Reference Form.   

The Undersigned Bidder understands that the contractor and subcontractors will be required to pay prevailing wages to laborers 
and mechanics, and that if the Undersigned's bid is significantly below the average bid, the Awarding Authority may require the 
Bidder to substantiate that the bid is based on payment of wages at prevailing rates. 
The Undersigned Bidder certifies that it can achieve substantial and final completion by the dates notes in Section 2.2, herein, 
unless otherwise noted in the Notice to Proceed as delivered to the awarded vendor. 

 
Total Bid Price                 
Sum of the Grand Total 
for All 3 Years:                  
Grand Total for Year 1 + 
Grand Total for Year 2 + 
Grand Total for Year 3    
 

 
 
 
 
 
 
$ 



Should certain additional work be required, or should the quantities of certain classes of work be increased or decreased from 
those required by the Contract Documents, by authorization of the City, unit prices listed on the attached “Unit Price Form” shall 
at the option of the City be the basis of payment to the Contractor or credit to the City, for such increase or decrease in the work. 
The unit prices shall represent the exact net amount per unit to be paid the Contractor (in the case of addition or increase) or to 
be refunded the City (in the case of decrease). Contractually noted adjustments will be allowed for overhead, profit, insurance or 
other direct or indirect expenses of the Contractor or Subcontractors.  
The unit prices shall include cost of fuel, all labor, materials, equipment, overhead, profit, insurance, etc. to cover the finished 
work of the several kinds called for. Changes shall be processed in accordance with the provisions of the General Conditions 
governing changes in the work. 

Executed this                               day of                                    , 20          . 
Name of Company/Individual: 

Address, City, State, Zip: 

Tel # Email: 

Name and Title of Person Signing  

Signature of Authorized 
Individual 

Please acknowledge receipt of any and all Addenda (if applicable) by signing below and including this form in your bid package. Failure to 

do so may subject the proposer to disqualification.  

ACKNOWLEDGEMENT OF ADDENDA: 
Addendum #1 ____ #2 ____ #3____ #4____ #5____ #6____ #7____ #8____ #9____ #10____ 

 



 
 

 IFB # 24-46 
SECTION 4.0 

HVAC Preventive Maintenance and Repairs for Municipal Buildings and Schools  
REQUIRE BID FORMS / 
BIDDERS’ CHECKLIST 

 
Please ensure all documents listed on this checklist are included with your bid. Failure to do so may 
subject the proposer to disqualification. 
 
Required with Sealed Bids 
 Signed Cover Letter 
 Form for General Bid 
 Bid Form for Alternates (if applicable)  
 Unit Price Form (if applicable)  
 Samples of Annual Maintenance Plan and Digital Service Report 

 Resumes of Technicians who would be designated to work on Somerville’s systems 

 Somerville Living Wage Form 
 Quality Requirements Form (Section 2.0) 

 Certificate of Non-Collusion & Tax Compliance 
 Certificate of Signature Authority 
 Reference Form (or equivalent may be attached) 
 5% Bid Deposit 
 Prevailing / Davis Bacon Wages Statement of Compliance Form 
 Wage Theft Certification Form 
 DCAMM Certification and Update Statement – HVAC 

(Required of General Bidders if more than $150,000 and of Filed Sub-Bidders if more than $25,000) 
 OSHA Form 
 Vulnerable Road Users Ordinance 
 Responsible Employer Ordinance (if applicable) 

 Acknowledgement of Addenda (if applicable) 
 Signed W9 

 
Required with Contract, Post Award 
 Certificate of Good Standing from Secretary of State (furnish with bid if available) 

 Certificate of Insurance (furnish sample certificate with bid, if possible) 

 Statement of Management (if applicable) 

 Performance Bond (see specification for details) 

 Payment Bond (if applicable, see specification for details) 



Form:___  CITY OF SOMERVILLE Rev. 03/27/2023 

Contract Number:________ 

 

Online at: https://www.somervillema.gov/departments/finance/procurement-and-contracting-

services 

   Page 1 of 3 
 

 
SOMERVILLE LIVING WAGE ORDINANCE CERTIFICATION FORM 

CITY OF SOMERVILLE CODE OF ORDINANCES SECTION 2-397 et seq*. 

 

Instructions: This form shall be included in all Invitations for Bids and Requests for Proposals 

which involve the furnishing of labor, time or effort (with no end product other than reports) by 

vendors contracting or subcontracting with the City of Somerville, where the contract price 

meets or exceeds the following dollar threshold: $10,000.  If the undersigned is selected, this 

form will be attached to the contract or subcontract and the certifications made herein shall be 

incorporated as part of such contract or subcontract. Complete this form and sign and date 

where indicated below on page 2. 

 

Purpose:  The purpose of this form is to ensure that such vendors pay a “Living Wage” (defined 

below) to all covered employees (i.e., all employees except individuals in a city, state or 

federally funded youth program). In the case of bids, the City will award the contract to the 

lowest responsive and responsible bidder paying a Living Wage. In the case of RFP’s, the City 

will select the most advantageous proposal from a responsive and responsible offeror paying a 

Living Wage. In neither case, however, shall the City be under any obligation to select a bid or 

proposal that exceeds the funds available for the contract. 

 

Definition of “Living Wage”: For this contract or subcontract, as of 7/1/2023 “Living Wage” 

shall be deemed to be an hourly wage of no less than $17.09 per hour. From time to time, the 

Living Wage may be upwardly adjusted and amendments, if any, to the contract or subcontract 

may require the payment of a higher hourly rate if a higher rate is then in effect.  

 

CERTIFICATIONS 

 

1. The undersigned shall pay no less than the Living Wage to all covered employees who directly 

expend their time on the contract or subcontract with the City of Somerville. 

 

2. The undersigned shall post a notice, (copy enclosed), to be furnished by the contracting City 

Department, informing covered employees of the protections and obligations provided for in the 

Somerville Living Wage Ordinance, and that for assistance and information, including copies of 

the Ordinance, employees should contact the contracting City Department. Such notice shall be 

posted in each location where services are performed by covered employees, in a conspicuous 

place where notices to employees are customarily posted. 

 

3. The undersigned shall maintain payrolls for all covered employees and basic records relating 

hereto and shall preserve them for a period of three years. The records shall contain the name and 

address of each employee, the number of hours worked, the gross wages, a copy of the social 

 
*
Copies of the Ordinance are available upon request to the Procurement & Contracting Services Department. 

 

https://www.somervillema.gov/departments/finance/procurement-and-contracting-services
https://www.somervillema.gov/departments/finance/procurement-and-contracting-services


Form:___  CITY OF SOMERVILLE Rev. 03/27/2023 

Contract Number:________ 

 

Online at: https://www.somervillema.gov/departments/finance/procurement-and-contracting-

services 

   Page 2 of 3 
 

security returns, and evidence of payment thereof and such other data as may be required by the 

contracting City Department from time to time. 

 

4. The undersigned shall submit payroll records to the City upon request and, if the City receives 

information of possible noncompliance with the provisions the Somerville Living Wage 

Ordinance, the undersigned shall permit City representatives to observe work being performed at 

the work site, to interview employees, and to examine the books and records relating to the 

payrolls being investigated to determine payment of wages. 

 

5. The undersigned shall not fund wage increases required by the Somerville Living Wage 

Ordinance by reducing the health insurance benefits of any of its employees. 

 

6. The undersigned agrees that the penalties and relief set forth in the Somerville Living Wage 

Ordinance shall be in addition to the rights and remedies set forth in the contract and/or 

subcontract. 

 

CERTIFIED BY: 

 

Signature: _________________________________         

            (Duly Authorized Representative of Vendor)  

 

Title:  ______________________________ 

 

Name of Vendor:_________________________________________ 

 

 Date:  ____________________________ 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://www.somervillema.gov/departments/finance/procurement-and-contracting-services
https://www.somervillema.gov/departments/finance/procurement-and-contracting-services


Form:___  CITY OF SOMERVILLE Rev. 03/27/2023 

Contract Number:________ 

 

Online at: https://www.somervillema.gov/departments/finance/procurement-and-contracting-
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INSTRUCTIONS:  PLEASE POST 

 

NOTICE TO ALL EMPLOYEES 

REGARDING PAYMENT OF LIVING WAGE 
 

Under the Somerville, Massachusetts’ Living Wage Ordinance (Ordinance No. 1999-1), 

any person or entity who has entered into a contract with the City of Somerville is required to 

pay its employees who are involved in providing services to the City of Somerville no less than a 

“Living Wage”.  

 

The Living Wage as of 7/1/2023 is $17.09 per hour. 

 

For assistance and information regarding the protections and obligations provided for in 

the Living Wage Ordinance and/or a copy of the Living Wage Ordinance, all employees should 

contact the City of Somerville’s Procurement & Contracting Services Department directly. 

https://www.somervillema.gov/departments/finance/procurement-and-contracting-services
https://www.somervillema.gov/departments/finance/procurement-and-contracting-services


Form:___  CITY OF SOMERVILLE Rev. 08/01/12 
Contract Number:________ 
 

Online at: www.somervillema.gov/purchasing   Page 1 of 1 
 

 

Non-Collusion Form and Tax Compliance Certification 

Instructions:  Complete each part of this two-part form and sign and date where 
indicated below. 
 

A. NON-COLLUSION FORM 
 

I, the undersigned, hereby certify under penalties of perjury that this bid or proposal 
has been made and submitted in good faith and without collusion or fraud with any other 
person.  

 
As used in this certification, the word "person" shall mean any natural person, 

business, partnership, corporation, union, committee, club, or other organization, entity, 
or group of individuals. 

 
Signature: _________________________________         

            (Individual Submitted Bid or Proposal) 
         Duly Authorized 

 
Name of Business or Entity:_________________________________________ 

 
 Date:  ____________________________ 
 
 

B. TAX COMPLIANCE CERTIFICATION 
 

Pursuant to M.G.L. c. 62C, §49A, I certify under the penalties of perjury that, to the 
best of my knowledge and belief, I am in compliance with all laws of the Commonwealth 
relating to taxes, reporting of employees and contractors, and withholding and remitting 
child support, as well as paid all contributions and payments in lieu of contributions 
pursuant to MGL 151A, §19A(b). 

 
Signature: _________________________________         

            (Duly Authorized Representative of Vendor)  
 
Name of Business or Entity:_________________________________________ 

 
 Social Security Number or Federal Tax ID#:___________________________ 
 

Date:  ____________________________ 
 

http://www.somervillema.gov/purchasing�


Form:___  CITY OF SOMERVILLE Rev. 08/01/12 
Contract Number:________ 
 

Online at: www.somervillema.gov/purchasing   Page 1 of 1 
 

 
Certificate of Authority 

(Corporations Only) 
 

Instructions:  Complete this form and sign and date where indicated below. 
 
1. I hereby certify that I, the undersigned, am the duly elected Clerk/Secretary of  
 
_______________________________________________________________________.    

 (Insert Full Name of Corporation) 
 
2. I hereby certify that the following individual _________________________________ 

         (Insert the Name of Officer who Signed the Contract and Bonds) 
    
    is the duly elected___________________________________ of said Corporation. 
                                   (Insert the Title of the Officer in Line 2) 
 
3.  I hereby certify that on ___________________________________ 
                     (Insert Date: Must be on or before Date Officer Signed Contract/Bonds) 
 

at a duly authorized meeting of the Board of Directors of said corporation, at which a      
quorum was present, it was voted that 

 
 ______________________________       ______________________________ 
 (Insert Name of Officer from Line 2)   (Insert Title of Officer from Line 2) 
 

of this corporation be and hereby is authorized to make, enter into, execute, and 
deliver contracts and bonds in the name and on behalf of said corporation, and 
affix its Corporate Seal thereto, and such execution of any contract of obligation 
in this corporation’s name and on its behalf, with or without the Corporate Seal, 
shall be valid and binding upon this corporation; and that the above vote has not 
been amended or rescinded and remains in full force and effect as of the date set 
forth below. 
 

4.   ATTEST:     
Signature: _____________________________        AFFIX CORPORATE SEAL HERE 

    (Clerk or Secretary) 
Printed Name: _________________________ 

 
Printed Title:___________________________ 

 
 Date:  ____________________________ 

(Date Must Be on or after Date Officer Signed Contract/Bonds) 

http://www.somervillema.gov/purchasing�


Form:___  CITY OF SOMERVILLE Rev. 08/01/12 
Contract Number:________ 

Online at: www.somervillema.gov/purchasing   Page 1 of 1 
 

 
Certificate of Authority 

(Limited Liability Companies Only) 
 

Instructions:  Complete this form and sign and date where indicated below. 
 
 
1.  I, the undersigned, being a member or manager of  
 
_______________________________________________________________________, 

(Complete Name of Limited Liability Company) 
 
a limited liability company (LLC) hereby certify as to the contents of this form for the 
purpose of contracting with the City of Somerville. 
 
2.  The LLC is organized under the laws of the state of: _______________.  
 
3.  The LLC is managed by (check one) a     Manager or by its     Members. 
 
4.  I hereby certify that each of the following individual(s) is:  

• a member/manager of the LLC;  
• duly authorized to execute and deliver this contract, agreement, and/or 

other legally binding documents relating to any contract and/or agreement 
on behalf of the LLC; 

• duly authorized to do and perform all acts and things necessary or 
appropriate to carry out the terms of this contract or agreement on behalf 
of the LLC; and 

• that no resolution, vote, or other document or action is necessary to 
establish such authority. 

 
Name Title 
  
  
  

 
  
5.   Signature:__________________________________________ 
 

Printed Name: __________________________________________ 
 

Printed Title:____________________________________________ 
 
 Date:  ____________________________ 
 

http://www.somervillema.gov/purchasing�


REFERENCE FORM 
     

 

Bidder:  

 

IFB Title:  

    
 

Bidder must provide references for: Three other similar sized Municipalities provided the same services 

 

Reference:________________________________  Contact:____________________ 

Address:___________________________________ Phone:____________________ 

__________________________________________  Email:_____________________ 

Description and date(s) of supplies or services provided:_______________________ 

____________________________________________________________________ 

____________________________________________________________________ 

 

Reference:________________________________  Contact:____________________ 

Address:___________________________________ Phone:____________________ 

__________________________________________ Email:______________________ 

Description and date(s) of supplies or services provided:________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

 

Reference:________________________________  Contact:____________________ 

Address:___________________________________ Phone:_____________________ 

__________________________________________ Email:______________________ 

Description and date(s) of supplies or services provided:________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 



MASSACHUSETTS WEEKLY CERTIFIED PAYROLL REPORT FORM

Company's Name: Address: Phone No.: Payroll No.:

Employer's Signature: Title: Contract No: Tax Payer ID Number Work Week Ending:

Awarding Authority's Name: Public Works Project Name: Public Works Project Location: Min. Wage Rate Sheet Number

General / Prime Contractor's Name: Subcontractor's Name: "Employer" Hourly Fringe Benefit Contributions

(B+C+D+E) (A x F)

Employee Name & Complete 
Address

Work 
Classification:

Employee 
is OSHA 

10 
certified 

(?)

Appr. 
Rate 
(%) Su. Mo. Tu. We. Th. Fr. Sa.

All Other 
Hours

Hourly 
Base 
Wage     

(B)

Health & 
Welfare 

Insurance  
(C)

ERISA 
Pension 

Plan     
(D)

Supp. 
Unemp.     

(E)

Total 
Hourly 

Prev. Wage 
(F)

Total Gross 
Wages

Check No.    
(H)

Are all apprentice employees identified above currently registered with the MA DLS's  Division of Apprentice Standards? YES  NO  

No apprentices are identified above

Date Received by Awarding Authority

Page ________of________    /                        /

NOTE: Pursuant to MGL c. 149, s. 27B, every contractor and subcontractor is required to submit a true and accurate copy of their certified weekly payroll records to the awarding 
authority by first-class mail or e-mail. In addition, each weekly payroll must be accompanied by a statement of compliance signed by the employer. Failure to comply may result in the 
commencement of a criminal action or the issuance of a civil citation. 

For all apprentices performing work during the reporting period, attach a copy of the apprentice identification card issued 
by the Massachusetts Department of Labor Standards / Division of Apprentice Standards.

Hours Worked

Project 
Gross 
Wages                  

Project 
Hours         

(A)





THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
MAURA HEALEY LAUREN JONES

SecretaryGovernor

MICHAEL FLANAGAN

Labor, materials, and equipment required for HVAC Preventative Service Program and repair services for 

municipal buildings and schools.

Director

Awarding Authority: The City of Somerville

City/Town:Contract Number: IFB 24-46 SOMERVILLE

Description of Work:

Job Location: Multiple locations Throughout the City

Wage Request Number:    20240221-070Issue Date: 02/22/2024

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors 

•  The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction projects. For        

   construction projects lasting longer than one year, awarding authorities must request an updated wage schedule no later than two           

   weeks before the anniversary of the date the contract was executed by the awarding authority and the general contractor. For multi-

   year CM AT RISK projects, the awarding authority must request an annual update no later than two weeks before the anniversary date, 

   determined as the earlier of: (a) the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit 

  procurement of construction services. The annual update requirement is not applicable to 27F “rental of equipment” contracts. The  

  updated wage schedule must be provided to all contractors, including general and sub-contractors, working on the construction 

  project.

•  This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage Request 

  Number” on all pages of this schedule. 

•  An Awarding Authority must request an updated wage schedule if it has not opened bids or selected a contractor within 90 days of the 

  date of issuance of the wage schedule. For CM AT RISK projects (bid pursuant to G.L. c.149A), the earlier of: (a) the execution date of the  

  GMP Amendment, or (b) the bid for the first construction scope of work must be within 90-days of the wage schedule issuance date.

•  The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, § 27. The wage 

  schedule shall be made a part of the contract awarded for the project. The wage schedule must be posted in a conspicuous place at the 

  work site for the life of the project in accordance with M.G.L. c. 149 § 27. The wages listed on the wage schedule must be paid to 

  employees performing construction work on the project whether they are employed by the prime contractor, a filed sub-bidder, or a sub-

  contractor.

•  Apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Standards (DAS). 

  Apprentices must keep their apprentice identification card on their persons during all work hours on the project. An apprentice registered  

  with DAS may be paid the lower apprentice wage rate at the applicable step as provided on the prevailing wage schedule. Any apprentice 

  not registered with DAS regardless of whether they are registered with another federal, state, local, or private agency must be paid the 

  journeyworker's rate.

•  Every contractor or subcontractor working on the construction project must submit weekly payroll reports and a Statement of 

  Compliance directly to the awarding authority by mail or email and keep them on file for three years. Each weekly payroll report must 

  contain: the employee’s name, address, occupational classification, hours worked, and wages paid. Do not submit weekly payroll reports 

  to DLS. For a sample payroll reporting form go to http://www.mass.gov/dols/pw. 

•  Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative obligation to 

  inquire with DLS at (617) 626-6953. 

•  Contractors must obtain the wage schedules from awarding authorities. Failure of a contractor or subcontractor to pay the prevailing 

  wage rates listed on the wage schedule to all employees who perform construction work on the project is a violation of the law and 

  subjects the contractor or subcontractor to civil and criminal penalties.

•  Employees not receiving the prevailing wage rate set forth on the wage schedule may file a complaint with the Fair Labor Division of the 

  office of the Attorney General at (617) 727-3465. 

KIM DRISCOLL 

Lt. Governor



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$73.13 12/01/2023 $14.41 $0.00 $40.05 $18.67

$74.13 06/01/2024 $14.41 $0.00 $41.05 $18.67

$74.63 08/01/2024 $14.91 $0.00 $41.05 $18.67

$76.13 12/01/2024 $14.91 $0.00 $41.05 $20.17

$77.13 06/01/2025 $14.91 $0.00 $42.05 $20.17

$77.63 08/01/2025 $15.41 $0.00 $42.05 $20.17

$79.24 12/01/2025 $15.41 $0.00 $42.05 $21.78

$80.24 06/01/2026 $15.41 $0.00 $43.05 $21.78

$80.74 08/01/2026 $15.91 $0.00 $43.05 $21.78

$82.48 12/01/2026 $15.91 $0.00 $43.05 $23.52

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$73.20 12/01/2023 $14.41 $0.00 $40.12 $18.67

$73.96 06/01/2024 $14.41 $0.00 $40.88 $18.67

$74.46 08/01/2024 $14.91 $0.00 $40.88 $18.67

$75.96 12/01/2024 $14.91 $0.00 $40.88 $20.17

$76.20 06/01/2025 $14.91 $0.00 $41.12 $20.17

$76.70 08/01/2025 $15.41 $0.00 $41.12 $20.17

$78.31 12/01/2025 $15.41 $0.00 $41.12 $21.78

$80.31 06/01/2026 $15.41 $0.00 $43.12 $21.78

$80.81 08/01/2026 $15.91 $0.00 $43.12 $21.78

$82.55 12/01/2026 $15.91 $0.00 $43.12 $23.52

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$73.32 12/01/2023 $14.41 $0.00 $40.24 $18.67

$74.32 06/01/2024 $14.41 $0.00 $41.24 $18.67

$74.82 08/01/2024 $14.91 $0.00 $41.24 $18.67

$76.32 12/01/2024 $14.91 $0.00 $41.24 $20.17

$77.32 06/01/2025 $14.91 $0.00 $42.24 $20.17

$77.82 08/01/2025 $15.41 $0.00 $42.24 $20.17

$79.43 12/01/2025 $15.41 $0.00 $42.24 $21.78

$80.43 06/01/2026 $15.41 $0.00 $43.24 $21.78

$80.93 08/01/2026 $15.91 $0.00 $43.24 $21.78

$82.67 12/01/2026 $15.91 $0.00 $43.24 $23.52

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 1)

$135.57 08/01/2020 $9.40 $0.00 $103.05 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

AIR TRACK OPERATOR
LABORERS - ZONE 1

$72.80 12/01/2023 $9.65 $0.00 $45.08 $18.07

For apprentice rates see "Apprentice- LABORER"

AIR TRACK OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$72.80 12/01/2023 $9.65 $0.00 $45.08 $18.07

$74.28 06/01/2024 $9.65 $0.00 $46.56 $18.07

$75.75 12/01/2024 $9.65 $0.00 $48.03 $18.07

$77.25 06/01/2025 $9.65 $0.00 $49.53 $18.07

$78.75 12/01/2025 $9.65 $0.00 $51.03 $18.07

$80.30 06/01/2026 $9.65 $0.00 $52.58 $18.07

$81.80 12/01/2026 $9.65 $0.00 $54.08 $18.07
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

Issue Date: Wage Request Number:02/22/2024 Page 2 of 4320240221-070



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ASBESTOS REMOVER - PIPE / MECH. EQUIPT.
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$66.35 12/01/2023 $14.50 $0.00 $40.80 $11.05

$67.35 06/01/2024 $14.50 $0.00 $41.80 $11.05

$68.35 12/01/2024 $14.50 $0.00 $42.80 $11.05

$69.35 06/01/2025 $14.50 $0.00 $43.80 $11.05

$70.35 12/01/2025 $14.50 $0.00 $44.80 $11.05

ASPHALT RAKER
LABORERS - ZONE 1

$72.30 12/01/2023 $9.65 $0.00 $44.58 $18.07

For apprentice rates see "Apprentice- LABORER"

ASPHALT RAKER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$72.30 12/01/2023 $9.65 $0.00 $44.58 $18.07

$73.78 06/01/2024 $9.65 $0.00 $46.06 $18.07

$75.25 12/01/2024 $9.65 $0.00 $47.53 $18.07

$76.75 06/01/2025 $9.65 $0.00 $49.03 $18.07

$78.25 12/01/2025 $9.65 $0.00 $50.53 $18.07

$79.80 06/01/2026 $9.65 $0.00 $52.08 $18.07

$81.30 12/01/2026 $9.65 $0.00 $53.58 $18.07
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE
OPERATING ENGINEERS LOCAL 4

$86.43 12/01/2023 $15.00 $0.00 $55.03 $16.40

$87.73 06/01/2024 $15.00 $0.00 $56.33 $16.40

$89.18 12/01/2024 $15.00 $0.00 $57.78 $16.40

$90.48 06/01/2025 $15.00 $0.00 $59.08 $16.40

$91.93 12/01/2025 $15.00 $0.00 $60.53 $16.40

$93.23 06/01/2026 $15.00 $0.00 $61.83 $16.40

$94.68 12/01/2026 $15.00 $0.00 $63.28 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER
OPERATING ENGINEERS LOCAL 4

$86.43 12/01/2023 $15.00 $0.00 $55.03 $16.40

$87.73 06/01/2024 $15.00 $0.00 $56.33 $16.40

$89.18 12/01/2024 $15.00 $0.00 $57.78 $16.40

$90.48 06/01/2025 $15.00 $0.00 $59.08 $16.40

$91.93 12/01/2025 $15.00 $0.00 $60.53 $16.40

$93.23 06/01/2026 $15.00 $0.00 $61.83 $16.40

$94.68 12/01/2026 $15.00 $0.00 $63.28 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 1

$72.30 12/01/2023 $9.65 $0.00 $44.58 $18.07

For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 1

$72.80 12/01/2023 $9.65 $0.00 $45.08 $18.07

For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 

HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$72.80 12/01/2023 $9.65 $0.00 $45.08 $18.07

$74.28 06/01/2024 $9.65 $0.00 $46.56 $18.07

$75.75 12/01/2024 $9.65 $0.00 $48.03 $18.07

$77.25 06/01/2025 $9.65 $0.00 $49.53 $18.07

$78.75 12/01/2025 $9.65 $0.00 $51.03 $18.07

$80.30 06/01/2026 $9.65 $0.00 $52.58 $18.07

$81.80 12/01/2026 $9.65 $0.00 $54.08 $18.07
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

BOILER MAKER
BOILERMAKERS LOCAL 29

$75.79 01/01/2024 $7.07 $0.00 $48.12 $20.60

Issue Date: Wage Request Number:02/22/2024 Page 3 of 4320240221-070



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BOILERMAKER - Local 29Apprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.28 $7.07 $13.22 $0.00 $51.57 65

 2 $31.28 $7.07 $13.22 $0.00 $51.57 65

 3 $33.68 $7.07 $14.23 $0.00 $54.98 70

 4 $36.09 $7.07 $15.24 $0.00 $58.40 75

 5 $38.50 $7.07 $16.25 $0.00 $61.82 80

 6 $40.90 $7.07 $17.28 $0.00 $65.25 85

 7 $43.31 $7.07 $18.28 $0.00 $68.66 90

 8 $45.71 $7.07 $19.32 $0.00 $72.10 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:4

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (BOSTON)

$97.48 02/01/2024 $11.49 $0.00 $62.40 $23.59

$99.58 08/01/2024 $11.49 $0.00 $64.50 $23.59

$100.88 02/01/2025 $11.49 $0.00 $65.80 $23.59

$103.03 08/01/2025 $11.49 $0.00 $67.95 $23.59

$104.38 02/01/2026 $11.49 $0.00 $69.30 $23.59

$106.58 08/01/2026 $11.49 $0.00 $71.50 $23.59

$107.98 02/01/2027 $11.49 $0.00 $72.90 $23.59

Issue Date: Wage Request Number:02/22/2024 Page 4 of 4320240221-070



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BRICK/PLASTER/CEMENT MASON - Local 3 BostonApprentice -

02/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.20 $11.49 $23.59 $0.00 $66.28 50

 2 $37.44 $11.49 $23.59 $0.00 $72.52 60

 3 $43.68 $11.49 $23.59 $0.00 $78.76 70

 4 $49.92 $11.49 $23.59 $0.00 $85.00 80

 5 $56.16 $11.49 $23.59 $0.00 $91.24 90

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.25 $11.49 $23.59 $0.00 $67.33 50

 2 $38.70 $11.49 $23.59 $0.00 $73.78 60

 3 $45.15 $11.49 $23.59 $0.00 $80.23 70

 4 $51.60 $11.49 $23.59 $0.00 $86.68 80

 5 $58.05 $11.49 $23.59 $0.00 $93.13 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/GRADER/SCRAPER
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.00 $0.00 $55.71 $16.40

$88.55 12/01/2024 $15.00 $0.00 $57.15 $16.40

$89.83 06/01/2025 $15.00 $0.00 $58.43 $16.40

$91.27 12/01/2025 $15.00 $0.00 $59.87 $16.40

$92.55 06/01/2026 $15.00 $0.00 $61.15 $16.40

$93.99 12/01/2026 $15.00 $0.00 $62.59 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$73.35 12/01/2023 $9.65 $0.00 $45.48 $18.22

$74.83 06/01/2024 $9.65 $0.00 $46.96 $18.22

$76.30 12/01/2024 $9.65 $0.00 $48.43 $18.22

$77.80 06/01/2025 $9.65 $0.00 $49.93 $18.22

$79.30 12/01/2025 $9.65 $0.00 $51.43 $18.22

$80.85 06/01/2026 $9.65 $0.00 $52.98 $18.22

$82.35 12/01/2026 $9.65 $0.00 $54.48 $18.22
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$72.20 12/01/2023 $9.65 $0.00 $44.33 $18.22

$73.68 06/01/2024 $9.65 $0.00 $45.81 $18.22

$75.15 12/01/2024 $9.65 $0.00 $47.28 $18.22

$76.65 06/01/2025 $9.65 $0.00 $48.78 $18.22

$78.15 12/01/2025 $9.65 $0.00 $50.28 $18.22

$79.70 06/01/2026 $9.65 $0.00 $51.83 $18.22

$81.20 12/01/2026 $9.65 $0.00 $53.33 $18.22
For apprentice rates see "Apprentice- LABORER"

Issue Date: Wage Request Number:02/22/2024 Page 5 of 4320240221-070



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$72.20 12/01/2023 $9.65 $0.00 $44.33 $18.22

$73.68 06/01/2024 $9.65 $0.00 $45.81 $18.22

$75.15 12/01/2024 $9.65 $0.00 $47.28 $18.22

$76.65 06/01/2025 $9.65 $0.00 $48.78 $18.22

$78.15 12/01/2025 $9.65 $0.00 $50.28 $18.22

$79.70 06/01/2026 $9.65 $0.00 $51.83 $18.22

$81.20 12/01/2026 $9.65 $0.00 $53.33 $18.22
For apprentice rates see "Apprentice- LABORER"

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 1

$72.30 12/01/2023 $9.65 $0.00 $44.58 $18.07

For apprentice rates see "Apprentice- LABORER"

CARPENTER
CARPENTERS -ZONE 1 (Metro Boston)

$85.76 09/01/2023 $9.83 $0.00 $55.96 $19.97

$87.26 03/01/2024 $9.83 $0.00 $57.46 $19.97

$88.76 09/01/2024 $9.83 $0.00 $58.96 $19.97

$90.26 03/01/2025 $9.83 $0.00 $60.46 $19.97

$91.76 09/01/2025 $9.83 $0.00 $61.96 $19.97

$93.26 03/01/2026 $9.83 $0.00 $63.46 $19.97

$94.76 09/01/2026 $9.83 $0.00 $64.96 $19.97

$96.26 03/01/2027 $9.83 $0.00 $66.46 $19.97

Issue Date: Wage Request Number:02/22/2024 Page 6 of 4320240221-070



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER - Zone 1 Metro BostonApprentice -

09/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.98 $9.83 $1.73 $0.00 $39.54 50

 2 $33.58 $9.83 $1.73 $0.00 $45.14 60

 3 $39.17 $9.83 $3.40 $0.00 $52.40 70

 4 $41.97 $9.83 $3.40 $0.00 $55.20 75

 5 $44.77 $9.83 $16.51 $0.00 $71.11 80

 6 $44.77 $9.83 $16.51 $0.00 $71.11 80

 7 $50.36 $9.83 $18.24 $0.00 $78.43 90

 8 $50.36 $9.83 $18.24 $0.00 $78.43 90

03/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.73 $0.00 $1.73 $0.00 $30.46 50

 2 $34.48 $0.00 $1.73 $0.00 $36.21 60

 3 $40.22 $0.00 $3.40 $0.00 $43.62 70

 4 $43.10 $0.00 $3.40 $0.00 $46.50 75

 5 $45.97 $11.41 $5.10 $0.00 $62.48 80

 6 $45.97 $11.41 $5.10 $0.00 $62.48 80

 7 $51.71 $11.44 $6.80 $0.00 $69.95 90

 8 $51.71 $11.44 $6.80 $0.00 $69.95 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $36.74/ 3&4 $44.01/ 5&6 $65.51/ 7&8 $72.84

Apprentice to Journeyworker Ratio:1:5

CARPENTER WOOD FRAME
CARPENTERS -ZONE 1 (Wood Frame)

$71.73 10/01/2023 $7.56 $0.00 $54.70 $9.47

$72.53 04/01/2024 $7.56 $0.00 $55.50 $9.47

$73.33 10/01/2024 $7.56 $0.00 $56.30 $9.47

$74.13 04/01/2025 $7.56 $0.00 $57.10 $9.47

$74.93 10/01/2025 $7.56 $0.00 $57.90 $9.47

$75.73 04/01/2026 $7.56 $0.00 $58.70 $9.47

$76.53 10/01/2026 $7.56 $0.00 $59.50 $9.47

$77.33 04/01/2027 $7.56 $0.00 $60.30 $9.47
All Aspects of New Wood Frame Work
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER (Wood Frame) - Zone 1Apprentice -

10/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.35 $7.56 $0.00 $0.00 $34.91 50

 2 $27.35 $7.56 $0.00 $0.00 $34.91 50

 3 $30.09 $7.56 $2.00 $0.00 $39.65 55

 4 $30.09 $7.56 $2.00 $0.00 $39.65 55

 5 $38.29 $7.56 $7.47 $0.00 $53.32 70

 6 $38.29 $7.56 $7.47 $0.00 $53.32 70

 7 $43.76 $7.56 $8.47 $0.00 $59.79 80

 8 $43.76 $7.56 $8.47 $0.00 $59.79 80

04/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.75 $7.56 $0.00 $0.00 $35.31 50

 2 $27.75 $7.56 $0.00 $0.00 $35.31 50

 3 $30.53 $7.56 $2.00 $0.00 $40.09 55

 4 $30.53 $7.56 $2.00 $0.00 $40.09 55

 5 $38.85 $7.56 $7.47 $0.00 $53.88 70

 6 $38.85 $7.56 $7.47 $0.00 $53.88 70

 7 $44.40 $7.56 $8.47 $0.00 $60.43 80

 8 $44.40 $7.56 $8.47 $0.00 $60.43 80

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $23.82/ 3&4 $29.44/ 5&6 $40.32/ 7&8 $44.94

Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (BOSTON)

$87.20 01/01/2024 $13.00 $1.30 $49.33 $23.57

CEMENT MASONRY/PLASTERING - Eastern Mass (Boston)Apprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.67 $13.00 $15.93 $0.00 $53.60 50

 2 $29.60 $13.00 $18.57 $1.30 $62.47 60

 3 $32.06 $13.00 $19.57 $1.30 $65.93 65

 4 $34.53 $13.00 $20.57 $1.30 $69.40 70

 5 $37.00 $13.00 $21.57 $1.30 $72.87 75

 6 $39.46 $13.00 $22.57 $1.30 $76.33 80

 7 $44.40 $13.00 $23.57 $1.30 $82.27 90

Notes: 

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

     

Apprentice to Journeyworker Ratio:1:3
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CHAIN SAW OPERATOR
LABORERS - ZONE 1

$72.30 12/01/2023 $9.65 $0.00 $44.58 $18.07

For apprentice rates see "Apprentice- LABORER"

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES
OPERATING ENGINEERS LOCAL 4

$87.53 12/01/2023 $15.00 $0.00 $56.13 $16.40

$88.85 06/01/2024 $15.00 $0.00 $57.45 $16.40

$90.33 12/01/2024 $15.00 $0.00 $58.93 $16.40

$91.66 06/01/2025 $15.00 $0.00 $60.26 $16.40

$93.13 12/01/2025 $15.00 $0.00 $61.73 $16.40

$94.46 06/01/2026 $15.00 $0.00 $63.06 $16.40

$95.94 12/01/2026 $15.00 $0.00 $64.54 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 4

$67.02 12/01/2023 $15.00 $0.00 $35.62 $16.40

$67.87 06/01/2024 $15.00 $0.00 $36.47 $16.40

$68.82 12/01/2024 $15.00 $0.00 $37.42 $16.40

$69.67 06/01/2025 $15.00 $0.00 $38.27 $16.40

$70.62 12/01/2025 $15.00 $0.00 $39.22 $16.40

$71.48 06/01/2026 $15.00 $0.00 $40.08 $16.40

$72.43 12/01/2026 $15.00 $0.00 $41.03 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 1

$89.96 01/01/2024 $9.95 $0.00 $56.06 $23.95

$91.16 07/01/2024 $9.95 $0.00 $57.26 $23.95

$92.36 01/01/2025 $9.95 $0.00 $58.46 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.03 $9.95 $0.00 $0.00 $37.98 50

 2 $30.83 $9.95 $6.66 $0.00 $47.44 55

 3 $33.64 $9.95 $7.26 $0.00 $50.85 60

 4 $36.44 $9.95 $7.87 $0.00 $54.26 65

 5 $39.24 $9.95 $20.32 $0.00 $69.51 70

 6 $42.05 $9.95 $20.93 $0.00 $72.93 75

 7 $44.85 $9.95 $21.53 $0.00 $76.33 80

 8 $50.45 $9.95 $22.74 $0.00 $83.14 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.63 $9.95 $0.00 $0.00 $38.58 50

 2 $31.49 $9.95 $6.66 $0.00 $48.10 55

 3 $34.36 $9.95 $7.26 $0.00 $51.57 60

 4 $37.22 $9.95 $7.87 $0.00 $55.04 65

 5 $40.08 $9.95 $20.32 $0.00 $70.35 70

 6 $42.95 $9.95 $20.93 $0.00 $73.83 75

 7 $45.81 $9.95 $21.53 $0.00 $77.29 80

 8 $51.53 $9.95 $22.74 $0.00 $84.22 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 1

$72.20 12/01/2023 $9.65 $0.00 $44.48 $18.07

For apprentice rates see "Apprentice- LABORER"

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 1

$73.20 12/01/2023 $9.65 $0.00 $45.48 $18.07

For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS
LABORERS - ZONE 1

$72.95 12/01/2023 $9.65 $0.00 $45.23 $18.07

For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 1

$73.20 12/01/2023 $9.65 $0.00 $45.48 $18.07

For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 1

$72.95 12/01/2023 $9.65 $0.00 $45.23 $18.07

For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 1

$72.20 12/01/2023 $9.65 $0.00 $44.48 $18.07

For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DIRECTIONAL DRILL MACHINE OPERATOR
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.00 $0.00 $55.71 $16.40

$88.55 12/01/2024 $15.00 $0.00 $57.15 $16.40

$89.83 06/01/2025 $15.00 $0.00 $58.43 $16.40

$91.27 12/01/2025 $15.00 $0.00 $59.87 $16.40

$92.55 06/01/2026 $15.00 $0.00 $61.15 $16.40

$93.99 12/01/2026 $15.00 $0.00 $62.59 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$101.22 08/01/2020 $9.40 $0.00 $68.70 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 1)

$81.59 08/01/2020 $9.40 $0.00 $49.07 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$106.12 08/01/2020 $9.40 $0.00 $73.60 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$135.57 08/01/2020 $9.40 $0.00 $103.05 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction)
DRAWBRIDGE - SEIU LOCAL 888

$37.53 07/01/2020 $6.67 $0.16 $26.77 $3.93

ELECTRICIAN
ELECTRICIANS LOCAL 103

$96.08 09/01/2023 $13.00 $0.00 $61.39 $21.69

$97.07 03/01/2024 $13.00 $0.00 $61.86 $22.21

$99.04 09/01/2024 $13.00 $0.00 $63.78 $22.26

$100.28 03/01/2025 $13.00 $0.00 $64.98 $22.30

$102.25 09/01/2025 $13.00 $0.00 $66.89 $22.36

$103.48 03/01/2026 $13.00 $0.00 $68.09 $22.39

$105.45 09/01/2026 $13.00 $0.00 $70.00 $22.45

$106.68 03/01/2027 $13.00 $0.00 $71.19 $22.49

$108.65 09/01/2027 $13.00 $0.00 $73.11 $22.54

$109.89 03/01/2028 $13.00 $0.00 $74.31 $22.58
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELECTRICIAN - Local 103Apprentice -

09/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.56 $13.00 $0.74 $0.00 $38.30 40

 2 $24.56 $13.00 $0.74 $0.00 $38.30 40

 3 $27.63 $13.00 $16.16 $0.00 $56.79 45

 4 $27.63 $13.00 $16.16 $0.00 $56.79 45

 5 $30.70 $13.00 $16.66 $0.00 $60.36 50

 6 $33.76 $13.00 $17.16 $0.00 $63.92 55

 7 $36.83 $13.00 $17.67 $0.00 $67.50 60

 8 $39.90 $13.00 $18.17 $0.00 $71.07 65

 9 $42.97 $13.00 $18.67 $0.00 $74.64 70

 10 $46.04 $13.00 $19.18 $0.00 $78.22 75

03/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.74 $13.00 $0.74 $0.00 $38.48 40

 2 $24.74 $13.00 $0.74 $0.00 $38.48 40

 3 $27.84 $13.00 $16.67 $0.00 $57.51 45

 4 $27.84 $13.00 $16.67 $0.00 $57.51 45

 5 $30.93 $13.00 $17.17 $0.00 $61.10 50

 6 $34.02 $13.00 $17.67 $0.00 $64.69 55

 7 $37.12 $13.00 $18.17 $0.00 $68.29 60

 8 $40.21 $13.00 $18.68 $0.00 $71.89 65

 9 $43.30 $13.00 $19.18 $0.00 $75.48 70

 10 $46.40 $13.00 $19.69 $0.00 $79.09 75

Notes: :

     App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80

     

Apprentice to Journeyworker Ratio:2:3***

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 4

$101.86 01/01/2022 $16.03 $0.00 $65.62 $20.21
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELEVATOR CONSTRUCTOR - Local 4Apprentice -

01/01/2022

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.81 $16.03 $0.00 $0.00 $48.84 50

 2 $36.09 $16.03 $20.21 $0.00 $72.33 55

 3 $42.65 $16.03 $20.21 $0.00 $78.89 65

 4 $45.93 $16.03 $20.21 $0.00 $82.17 70

 5 $52.50 $16.03 $20.21 $0.00 $88.74 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 4

$82.17 01/01/2022 $16.03 $0.00 $45.93 $20.21

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$72.30 12/01/2023 $9.65 $0.00 $44.58 $18.07

$73.78 06/01/2024 $9.65 $0.00 $46.06 $18.07

$75.25 12/01/2024 $9.65 $0.00 $47.53 $18.07

$76.75 06/01/2025 $9.65 $0.00 $49.03 $18.07

$78.25 12/01/2025 $9.65 $0.00 $50.53 $18.07

$79.80 06/01/2026 $9.65 $0.00 $52.08 $18.07

$81.30 12/01/2026 $9.65 $0.00 $53.58 $18.07
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$80.95 11/01/2023 $14.50 $0.00 $50.30 $16.15

$82.19 05/01/2024 $14.50 $0.00 $51.54 $16.15

$83.48 11/01/2024 $14.50 $0.00 $52.83 $16.15

$84.92 05/01/2025 $14.50 $0.00 $54.27 $16.15

$86.21 11/01/2025 $14.50 $0.00 $55.56 $16.15

$87.65 05/01/2026 $14.50 $0.00 $57.00 $16.15

$88.94 11/01/2026 $14.50 $0.00 $58.29 $16.15

$90.37 05/01/2027 $14.50 $0.00 $59.72 $16.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$82.52 11/01/2023 $14.50 $0.00 $51.87 $16.15

$83.77 05/01/2024 $14.50 $0.00 $53.12 $16.15

$85.07 11/01/2024 $14.50 $0.00 $54.42 $16.15

$86.52 05/01/2025 $14.50 $0.00 $55.87 $16.15

$87.82 11/01/2025 $14.50 $0.00 $57.17 $16.15

$89.27 05/01/2026 $14.50 $0.00 $58.62 $16.15

$90.57 11/01/2026 $14.50 $0.00 $59.92 $16.15

$92.02 05/01/2027 $14.50 $0.00 $61.37 $16.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$55.58 11/01/2023 $14.50 $0.00 $24.93 $16.15

$56.31 05/01/2024 $14.50 $0.00 $25.66 $16.15

$57.07 11/01/2024 $14.50 $0.00 $26.42 $16.15

$57.92 05/01/2025 $14.50 $0.00 $27.27 $16.15

$58.68 11/01/2025 $14.50 $0.00 $28.03 $16.15

$59.53 05/01/2026 $14.50 $0.00 $28.88 $16.15

$60.29 11/01/2026 $14.50 $0.00 $29.64 $16.15

$61.14 05/01/2027 $14.50 $0.00 $30.49 $16.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 103

$96.08 09/01/2023 $13.00 $0.00 $61.39 $21.69

$97.07 03/01/2024 $13.00 $0.00 $61.86 $22.21

$99.04 09/01/2024 $13.00 $0.00 $63.78 $22.26

$100.28 03/01/2025 $13.00 $0.00 $64.98 $22.30

$102.25 09/01/2025 $13.00 $0.00 $66.89 $22.36

$103.48 03/01/2026 $13.00 $0.00 $68.09 $22.39

$105.45 09/01/2026 $13.00 $0.00 $70.00 $22.45

$106.68 03/01/2027 $13.00 $0.00 $71.19 $22.49

$108.65 09/01/2027 $13.00 $0.00 $73.11 $22.54

$109.89 03/01/2028 $13.00 $0.00 $74.31 $22.58
For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE

                                         / COMMISSIONINGELECTRICIANS 

LOCAL 103

$81.79 09/01/2023 $13.00 $0.00 $49.11 $19.68

$82.68 03/01/2024 $13.00 $0.00 $49.49 $20.19

$84.26 09/01/2024 $13.00 $0.00 $51.02 $20.24

$85.25 03/01/2025 $13.00 $0.00 $51.98 $20.27

$86.83 09/01/2025 $13.00 $0.00 $53.51 $20.32

$87.81 03/01/2026 $13.00 $0.00 $54.47 $20.34

$89.39 09/01/2026 $13.00 $0.00 $56.00 $20.39

$90.37 03/01/2027 $13.00 $0.00 $56.95 $20.42

$91.95 09/01/2027 $13.00 $0.00 $58.49 $20.46

$92.94 03/01/2028 $13.00 $0.00 $59.45 $20.49
For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN (ASST. ENGINEER)
OPERATING ENGINEERS LOCAL 4

$75.87 12/01/2023 $15.00 $0.00 $44.47 $16.40

$76.93 06/01/2024 $15.00 $0.00 $45.53 $16.40

$78.11 12/01/2024 $15.00 $0.00 $46.71 $16.40

$79.17 06/01/2025 $15.00 $0.00 $47.77 $16.40

$80.34 12/01/2025 $15.00 $0.00 $48.94 $16.40

$81.40 06/01/2026 $15.00 $0.00 $50.00 $16.40

$82.58 12/01/2026 $15.00 $0.00 $51.18 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$53.20 12/01/2023 $9.65 $0.00 $25.48 $18.07

$54.23 06/01/2024 $9.65 $0.00 $26.51 $18.07

$54.23 12/01/2024 $9.65 $0.00 $26.51 $18.07

$55.31 06/01/2025 $9.65 $0.00 $27.59 $18.07

$55.31 12/01/2025 $9.65 $0.00 $27.59 $18.07

$56.43 06/01/2026 $9.65 $0.00 $28.71 $18.07

$56.43 12/01/2026 $9.65 $0.00 $28.71 $18.07
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE I

$82.58 09/01/2023 $8.83 $0.00 $53.48 $20.27

$83.83 03/01/2024 $8.83 $0.00 $54.73 $20.27

$85.33 09/01/2024 $8.83 $0.00 $56.23 $20.27

$86.83 03/01/2025 $8.83 $0.00 $57.73 $20.27

$88.33 09/01/2025 $8.83 $0.00 $59.23 $20.27

$89.83 03/01/2026 $8.83 $0.00 $60.73 $20.27

$91.33 09/01/2026 $8.83 $0.00 $62.23 $20.27

$92.83 03/01/2027 $8.83 $0.00 $63.73 $20.27

FLOORCOVERER - Local 2168 Zone IApprentice -

09/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.74 $8.83 $1.76 $0.00 $37.33 50

 2 $29.41 $8.83 $1.76 $0.00 $40.00 55

 3 $32.09 $8.83 $3.52 $0.00 $44.44 60

 4 $34.76 $8.83 $3.52 $0.00 $47.11 65

 5 $37.44 $8.83 $16.75 $0.00 $63.02 70

 6 $40.11 $8.83 $16.75 $0.00 $65.69 75

 7 $42.78 $8.83 $18.51 $0.00 $70.12 80

 8 $45.46 $8.83 $18.51 $0.00 $72.80 85

03/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.37 $8.83 $1.76 $0.00 $37.96 50

 2 $30.10 $8.83 $1.76 $0.00 $40.69 55

 3 $32.84 $8.83 $3.52 $0.00 $45.19 60

 4 $35.57 $8.83 $3.52 $0.00 $47.92 65

 5 $38.31 $8.83 $16.75 $0.00 $63.89 70

 6 $41.05 $8.83 $16.75 $0.00 $66.63 75

 7 $43.78 $8.83 $18.51 $0.00 $71.12 80

 8 $46.52 $8.83 $18.51 $0.00 $73.86 85

Notes: Steps are 750 hrs.

     % After 10/1/17; 45/45/55/55/70/70/80/80 (1500hr Steps)

     Step 1&2 $34.65/ 3&4 $41.76/ 5&6 $63.02/ 7&8 $70.12

Apprentice to Journeyworker Ratio:1:1

FORK LIFT/CHERRY PICKER
OPERATING ENGINEERS LOCAL 4

$86.43 12/01/2023 $15.00 $0.00 $55.03 $16.40

$87.73 06/01/2024 $15.00 $0.00 $56.33 $16.40

$89.18 12/01/2024 $15.00 $0.00 $57.78 $16.40

$90.48 06/01/2025 $15.00 $0.00 $59.08 $16.40

$91.93 12/01/2025 $15.00 $0.00 $60.53 $16.40

$93.23 06/01/2026 $15.00 $0.00 $61.83 $16.40

$94.68 12/01/2026 $15.00 $0.00 $63.28 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

GENERATOR/LIGHTING PLANT/HEATERS
OPERATING ENGINEERS LOCAL 4

$67.02 12/01/2023 $15.00 $0.00 $35.62 $16.40

$67.87 06/01/2024 $15.00 $0.00 $36.47 $16.40

$68.82 12/01/2024 $15.00 $0.00 $37.42 $16.40

$69.67 06/01/2025 $15.00 $0.00 $38.27 $16.40

$70.62 12/01/2025 $15.00 $0.00 $39.22 $16.40

$71.48 06/01/2026 $15.00 $0.00 $40.08 $16.40

$72.43 12/01/2026 $15.00 $0.00 $41.03 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 35 (ZONE 1)

$85.25 01/01/2024 $9.95 $0.00 $51.35 $23.95

$86.45 07/01/2024 $9.95 $0.00 $52.55 $23.95

$87.65 01/01/2025 $9.95 $0.00 $53.75 $23.95

GLAZIER - Local 35 Zone 1Apprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.68 $9.95 $0.00 $0.00 $35.63 50

 2 $28.24 $9.95 $6.66 $0.00 $44.85 55

 3 $30.81 $9.95 $7.26 $0.00 $48.02 60

 4 $33.38 $9.95 $7.87 $0.00 $51.20 65

 5 $35.95 $9.95 $20.32 $0.00 $66.22 70

 6 $38.51 $9.95 $20.93 $0.00 $69.39 75

 7 $41.08 $9.95 $21.53 $0.00 $72.56 80

 8 $46.22 $9.95 $22.74 $0.00 $78.91 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.28 $9.95 $0.00 $0.00 $36.23 50

 2 $28.90 $9.95 $6.66 $0.00 $45.51 55

 3 $31.53 $9.95 $7.26 $0.00 $48.74 60

 4 $34.16 $9.95 $7.87 $0.00 $51.98 65

 5 $36.79 $9.95 $20.32 $0.00 $67.06 70

 6 $39.41 $9.95 $20.93 $0.00 $70.29 75

 7 $42.04 $9.95 $21.53 $0.00 $73.52 80

 8 $47.30 $9.95 $22.74 $0.00 $79.99 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

HOISTING ENGINEER/CRANES/GRADALLS
OPERATING ENGINEERS LOCAL 4

$86.43 12/01/2023 $15.00 $0.00 $55.03 $16.40

$87.73 06/01/2024 $15.00 $0.00 $56.33 $16.40

$89.18 12/01/2024 $15.00 $0.00 $57.78 $16.40

$90.48 06/01/2025 $15.00 $0.00 $59.08 $16.40

$91.93 12/01/2025 $15.00 $0.00 $60.53 $16.40

$93.23 06/01/2026 $15.00 $0.00 $61.83 $16.40

$94.68 12/01/2026 $15.00 $0.00 $63.28 $16.40
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OPERATING ENGINEERS - Local 4Apprentice -

12/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $30.27 $15.00 $0.00 $0.00 $45.27 55

 2 $33.02 $15.00 $16.40 $0.00 $64.42 60

 3 $35.77 $15.00 $16.40 $0.00 $67.17 65

 4 $38.52 $15.00 $16.40 $0.00 $69.92 70

 5 $41.27 $15.00 $16.40 $0.00 $72.67 75

 6 $44.02 $15.00 $16.40 $0.00 $75.42 80

 7 $46.78 $15.00 $16.40 $0.00 $78.18 85

 8 $49.53 $15.00 $16.40 $0.00 $80.93 90

06/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $30.98 $15.00 $0.00 $0.00 $45.98 55

 2 $33.80 $15.00 $16.40 $0.00 $65.20 60

 3 $36.61 $15.00 $16.40 $0.00 $68.01 65

 4 $39.43 $15.00 $16.40 $0.00 $70.83 70

 5 $42.25 $15.00 $16.40 $0.00 $73.65 75

 6 $45.06 $15.00 $16.40 $0.00 $76.46 80

 7 $47.88 $15.00 $16.40 $0.00 $79.28 85

 8 $50.70 $15.00 $16.40 $0.00 $82.10 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 17 - A

$102.29 02/01/2024 $14.59 $2.98 $57.22 $27.50

$104.04 08/01/2024 $14.59 $2.98 $58.97 $27.50

$105.79 02/01/2025 $14.59 $2.98 $60.72 $27.50

$107.64 08/01/2025 $14.59 $2.98 $62.57 $27.50

$109.59 02/01/2026 $14.59 $2.98 $64.52 $27.50
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 103

$96.08 09/01/2023 $13.00 $0.00 $61.39 $21.69

$97.07 03/01/2024 $13.00 $0.00 $61.86 $22.21

$99.04 09/01/2024 $13.00 $0.00 $63.78 $22.26

$100.28 03/01/2025 $13.00 $0.00 $64.98 $22.30

$102.25 09/01/2025 $13.00 $0.00 $66.89 $22.36

$103.48 03/01/2026 $13.00 $0.00 $68.09 $22.39

$105.45 09/01/2026 $13.00 $0.00 $70.00 $22.45

$106.68 03/01/2027 $13.00 $0.00 $71.19 $22.49

$108.65 09/01/2027 $13.00 $0.00 $73.11 $22.54

$109.89 03/01/2028 $13.00 $0.00 $74.31 $22.58
For apprentice rates see "Apprentice- ELECTRICIAN"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 17 - A

$102.29 02/01/2024 $14.59 $2.98 $57.22 $27.50

$104.04 08/01/2024 $14.59 $2.98 $58.97 $27.50

$105.79 02/01/2025 $14.59 $2.98 $60.72 $27.50

$107.64 08/01/2025 $14.59 $2.98 $62.57 $27.50

$109.59 02/01/2026 $14.59 $2.98 $64.52 $27.50
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER)
PIPEFITTERS LOCAL 537

$97.98 09/01/2023 $12.70 $0.00 $63.48 $21.80

$99.78 03/01/2024 $12.70 $0.00 $65.28 $21.80

$101.58 09/01/2024 $12.70 $0.00 $67.08 $21.80

$103.38 03/01/2025 $12.70 $0.00 $68.88 $21.80
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC
PIPEFITTERS LOCAL 537

$97.98 09/01/2023 $12.70 $0.00 $63.48 $21.80

$99.78 03/01/2024 $12.70 $0.00 $65.28 $21.80

$101.58 09/01/2024 $12.70 $0.00 $67.08 $21.80

$103.38 03/01/2025 $12.70 $0.00 $68.88 $21.80
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS
LABORERS - ZONE 1

$72.80 12/01/2023 $9.65 $0.00 $45.08 $18.07

For apprentice rates see "Apprentice- LABORER"

HYDRAULIC DRILLS (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$72.80 12/01/2023 $9.65 $0.00 $45.08 $18.07

$74.28 06/01/2024 $9.65 $0.00 $46.56 $18.07

$75.75 12/01/2024 $9.65 $0.00 $48.03 $18.07

$77.25 06/01/2025 $9.65 $0.00 $49.53 $18.07

$78.75 12/01/2025 $9.65 $0.00 $51.03 $18.07

$80.30 06/01/2026 $9.65 $0.00 $52.58 $18.07

$81.80 12/01/2026 $9.65 $0.00 $54.08 $18.07
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$87.86 09/01/2023 $14.75 $0.00 $53.50 $19.61

$91.28 09/01/2024 $14.75 $0.00 $56.92 $19.61

$94.70 09/01/2025 $14.75 $0.00 $60.34 $19.61

$98.12 09/01/2026 $14.75 $0.00 $63.76 $19.61
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 BostonApprentice -

09/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.75 $14.75 $14.32 $0.00 $55.82 50

 2 $32.10 $14.75 $15.37 $0.00 $62.22 60

 3 $37.45 $14.75 $16.43 $0.00 $68.63 70

 4 $42.80 $14.75 $17.49 $0.00 $75.04 80

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.46 $14.75 $14.32 $0.00 $57.53 50

 2 $34.15 $14.75 $15.37 $0.00 $64.27 60

 3 $39.84 $14.75 $16.43 $0.00 $71.02 70

 4 $45.54 $14.75 $17.49 $0.00 $77.78 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER
IRONWORKERS LOCAL 7 (BOSTON AREA)

$87.77 03/16/2023 $8.35 $0.00 $52.72 $26.70

$89.02 03/16/2024 $8.35 $0.00 $53.97 $26.70

IRONWORKER - Local 7 BostonApprentice -

03/16/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.63 $8.35 $26.70 $0.00 $66.68 60

 2 $36.90 $8.35 $26.70 $0.00 $71.95 70

 3 $39.54 $8.35 $26.70 $0.00 $74.59 75

 4 $42.18 $8.35 $26.70 $0.00 $77.23 80

 5 $44.81 $8.35 $26.70 $0.00 $79.86 85

 6 $47.45 $8.35 $26.70 $0.00 $82.50 90

03/16/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.38 $8.35 $26.70 $0.00 $67.43 60

 2 $37.78 $8.35 $26.70 $0.00 $72.83 70

 3 $40.48 $8.35 $26.70 $0.00 $75.53 75

 4 $43.18 $8.35 $26.70 $0.00 $78.23 80

 5 $45.87 $8.35 $26.70 $0.00 $80.92 85

 6 $48.57 $8.35 $26.70 $0.00 $83.62 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:4

Issue Date: Wage Request Number:02/22/2024 Page 19 of 4320240221-070



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 1

$72.30 12/01/2023 $9.65 $0.00 $44.58 $18.07

For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 1

$72.05 12/01/2023 $9.65 $0.00 $44.33 $18.07

LABORER - Zone 1Apprentice -

12/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.60 $9.65 $18.07 $0.00 $54.32 60

 2 $31.03 $9.65 $18.07 $0.00 $58.75 70

 3 $35.46 $9.65 $18.07 $0.00 $63.18 80

 4 $39.90 $9.65 $18.07 $0.00 $67.62 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$72.05 12/01/2023 $9.65 $0.00 $44.33 $18.07

$73.53 06/01/2024 $9.65 $0.00 $45.81 $18.07

$75.00 12/01/2024 $9.65 $0.00 $47.28 $18.07

$76.50 06/01/2025 $9.65 $0.00 $48.78 $18.07

$78.00 12/01/2025 $9.65 $0.00 $50.28 $18.07

$79.55 06/01/2026 $9.65 $0.00 $51.83 $18.07

$81.05 12/01/2026 $9.65 $0.00 $53.33 $18.07

LABORER (Heavy & Highway) - Zone 1Apprentice -

12/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.60 $9.65 $18.07 $0.00 $54.32 60

 2 $31.03 $9.65 $18.07 $0.00 $58.75 70

 3 $35.46 $9.65 $18.07 $0.00 $63.18 80

 4 $39.90 $9.65 $18.07 $0.00 $67.62 90

06/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.49 $9.65 $18.07 $0.00 $55.21 60

 2 $32.07 $9.65 $18.07 $0.00 $59.79 70

 3 $36.65 $9.65 $18.07 $0.00 $64.37 80

 4 $41.23 $9.65 $18.07 $0.00 $68.95 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: CARPENTER TENDER
LABORERS - ZONE 1

$72.05 12/01/2023 $9.65 $0.00 $44.33 $18.07

For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 1

$72.05 12/01/2023 $9.65 $0.00 $44.33 $18.07

For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 1

$72.20 12/01/2023 $9.65 $0.00 $44.48 $18.07

For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER
LABORERS - ZONE 1

$71.05 06/01/2023 $9.40 $0.00 $43.83 $17.82

$72.30 06/01/2024 $9.65 $0.00 $44.58 $18.07
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$72.30 12/01/2023 $9.65 $0.00 $44.58 $18.07

$73.78 06/01/2024 $9.65 $0.00 $46.06 $18.07

$75.25 12/01/2024 $9.65 $0.00 $47.53 $18.07

$76.75 06/01/2025 $9.65 $0.00 $49.03 $18.07

$78.25 12/01/2025 $9.65 $0.00 $50.53 $18.07

$79.80 06/01/2026 $9.65 $0.00 $52.08 $18.07

$81.30 12/01/2026 $9.65 $0.00 $53.58 $18.07
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 1

$72.05 12/01/2023 $9.65 $0.00 $44.33 $18.07

For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER
LABORERS - ZONE 1

$72.05 12/01/2023 $9.65 $0.00 $44.33 $18.07

This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site 

clearance incidental to construction . For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR
LABORERS - ZONE 1

$72.30 12/01/2023 $9.65 $0.00 $44.58 $18.07

For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$72.30 12/01/2023 $9.65 $0.00 $44.58 $18.07

$73.78 06/01/2024 $9.65 $0.00 $46.06 $18.07

$75.25 12/01/2024 $9.65 $0.00 $47.53 $18.07

$76.75 06/01/2025 $9.65 $0.00 $49.03 $18.07

$78.25 12/01/2025 $9.65 $0.00 $50.53 $18.07

$79.80 06/01/2026 $9.65 $0.00 $52.08 $18.07

$81.30 12/01/2026 $9.65 $0.00 $53.58 $18.07
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$80.75 02/01/2024 $11.49 $0.00 $47.89 $21.37

$82.43 08/01/2024 $11.49 $0.00 $49.57 $21.37

$83.47 02/01/2025 $11.49 $0.00 $50.61 $21.37

$85.19 08/01/2025 $11.49 $0.00 $52.33 $21.37

$86.27 02/01/2026 $11.49 $0.00 $53.41 $21.37

$88.03 08/01/2026 $11.49 $0.00 $55.17 $21.37

$89.15 02/01/2027 $11.49 $0.00 $56.29 $21.37
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE & TILE FINISHER - Local 3 Marble & TileApprentice -

02/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.95 $11.49 $21.37 $0.00 $56.81 50

 2 $28.73 $11.49 $21.37 $0.00 $61.59 60

 3 $33.52 $11.49 $21.37 $0.00 $66.38 70

 4 $38.31 $11.49 $21.37 $0.00 $71.17 80

 5 $43.10 $11.49 $21.37 $0.00 $75.96 90

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.79 $11.49 $21.37 $0.00 $57.65 50

 2 $29.74 $11.49 $21.37 $0.00 $62.60 60

 3 $34.70 $11.49 $21.37 $0.00 $67.56 70

 4 $39.66 $11.49 $21.37 $0.00 $72.52 80

 5 $44.61 $11.49 $21.37 $0.00 $77.47 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

MARBLE MASONS,TILELAYERS & TERRAZZO MECH
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$97.47 02/01/2024 $11.49 $0.00 $62.42 $23.56

$99.57 08/01/2024 $11.49 $0.00 $64.52 $23.56

$100.87 02/01/2025 $11.49 $0.00 $65.82 $23.56

$103.02 08/01/2025 $11.49 $0.00 $67.97 $23.56

$104.37 02/01/2026 $11.49 $0.00 $69.32 $23.56

$106.57 08/01/2026 $11.49 $0.00 $71.52 $23.56

$107.97 02/01/2027 $11.49 $0.00 $72.92 $23.56
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & TileApprentice -

02/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.21 $11.49 $23.56 $0.00 $66.26 50

 2 $37.45 $11.49 $23.56 $0.00 $72.50 60

 3 $43.69 $11.49 $23.56 $0.00 $78.74 70

 4 $49.94 $11.49 $23.56 $0.00 $84.99 80

 5 $56.18 $11.49 $23.56 $0.00 $91.23 90

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.26 $11.49 $23.56 $0.00 $67.31 50

 2 $38.71 $11.49 $23.56 $0.00 $73.76 60

 3 $45.16 $11.49 $23.56 $0.00 $80.21 70

 4 $51.62 $11.49 $23.56 $0.00 $86.67 80

 5 $58.07 $11.49 $23.56 $0.00 $93.12 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.00 $0.00 $55.71 $16.40

$88.55 12/01/2024 $15.00 $0.00 $57.15 $16.40

$89.83 06/01/2025 $15.00 $0.00 $58.43 $16.40

$91.27 12/01/2025 $15.00 $0.00 $59.87 $16.40

$92.55 06/01/2026 $15.00 $0.00 $61.15 $16.40

$93.99 12/01/2026 $15.00 $0.00 $62.59 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANICS MAINTENANCE
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.00 $0.00 $55.71 $16.40

$88.55 12/01/2024 $15.00 $0.00 $57.15 $16.40

$89.83 06/01/2025 $15.00 $0.00 $58.43 $16.40

$91.27 12/01/2025 $15.00 $0.00 $59.87 $16.40

$92.55 06/01/2026 $15.00 $0.00 $61.15 $16.40

$93.99 12/01/2026 $15.00 $0.00 $62.59 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 1)
MILLWRIGHTS LOCAL 1121 - Zone 1

$79.83 01/01/2024 $10.08 $0.00 $48.03 $21.72

$82.33 01/06/2025 $10.08 $0.00 $50.53 $21.72

$84.83 01/05/2026 $10.08 $0.00 $53.03 $21.72
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MILLWRIGHT - Local 1121 Zone 1Apprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.42 $10.08 $5.64 $0.00 $42.14 55

 2 $31.22 $10.08 $6.66 $0.00 $47.96 65

 3 $36.02 $10.08 $19.16 $0.00 $65.26 75

 4 $40.83 $10.08 $20.18 $0.00 $71.09 85

01/06/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.79 $10.08 $5.64 $0.00 $43.51 55

 2 $32.84 $10.08 $6.66 $0.00 $49.58 65

 3 $37.90 $10.08 $19.16 $0.00 $67.14 75

 4 $42.95 $10.08 $20.18 $0.00 $73.21 85

Notes: Step 1&2 Appr. indentured after 1/6/2020 receive no pension,

     but do receive annuity. (Step 1 $5.72, Step 2 $6.66)

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:4

MORTAR MIXER
LABORERS - ZONE 1

$72.30 12/01/2023 $9.65 $0.00 $44.58 $18.07

For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS)
OPERATING ENGINEERS LOCAL 4

$55.81 12/01/2023 $15.00 $0.00 $24.41 $16.40

$56.41 06/01/2024 $15.00 $0.00 $25.01 $16.40

$57.07 12/01/2024 $15.00 $0.00 $25.67 $16.40

$57.67 06/01/2025 $15.00 $0.00 $26.27 $16.40

$58.33 12/01/2025 $15.00 $0.00 $26.93 $16.40

$58.92 06/01/2026 $15.00 $0.00 $27.52 $16.40

$59.59 12/01/2026 $15.00 $0.00 $28.19 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS)
OPERATING ENGINEERS LOCAL 4

$61.26 12/01/2023 $15.00 $0.00 $29.86 $16.40

$61.98 06/01/2024 $15.00 $0.00 $30.58 $16.40

$62.78 12/01/2024 $15.00 $0.00 $31.38 $16.40

$63.50 06/01/2025 $15.00 $0.00 $32.10 $16.40

$64.30 12/01/2025 $15.00 $0.00 $32.90 $16.40

$65.02 06/01/2026 $15.00 $0.00 $33.62 $16.40

$65.82 12/01/2026 $15.00 $0.00 $34.42 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS II
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.00 $0.00 $55.71 $16.40

$88.55 12/01/2024 $15.00 $0.00 $57.15 $16.40

$89.83 06/01/2025 $15.00 $0.00 $58.43 $16.40

$91.27 12/01/2025 $15.00 $0.00 $59.87 $16.40

$92.55 06/01/2026 $15.00 $0.00 $61.15 $16.40

$93.99 12/01/2026 $15.00 $0.00 $62.59 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 1

$89.96 01/01/2024 $9.95 $0.00 $56.06 $23.95

$91.16 07/01/2024 $9.95 $0.00 $57.26 $23.95

$92.36 01/01/2025 $9.95 $0.00 $58.46 $23.95

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.03 $9.95 $0.00 $0.00 $37.98 50

 2 $30.83 $9.95 $6.66 $0.00 $47.44 55

 3 $33.64 $9.95 $7.26 $0.00 $50.85 60

 4 $36.44 $9.95 $7.87 $0.00 $54.26 65

 5 $39.24 $9.95 $20.32 $0.00 $69.51 70

 6 $42.05 $9.95 $20.93 $0.00 $72.93 75

 7 $44.85 $9.95 $21.53 $0.00 $76.33 80

 8 $50.45 $9.95 $22.74 $0.00 $83.14 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.63 $9.95 $0.00 $0.00 $38.58 50

 2 $31.49 $9.95 $6.66 $0.00 $48.10 55

 3 $34.36 $9.95 $7.26 $0.00 $51.57 60

 4 $37.22 $9.95 $7.87 $0.00 $55.04 65

 5 $40.08 $9.95 $20.32 $0.00 $70.35 70

 6 $42.95 $9.95 $20.93 $0.00 $73.83 75

 7 $45.81 $9.95 $21.53 $0.00 $77.29 80

 8 $51.53 $9.95 $22.74 $0.00 $84.22 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 1

$86.65 01/01/2024 $9.95 $0.00 $52.75 $23.95

$87.85 07/01/2024 $9.95 $0.00 $53.95 $23.95

$89.05 01/01/2025 $9.95 $0.00 $55.15 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 1 - Spray/Sandblast - NewApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.38 $9.95 $0.00 $0.00 $36.33 50

 2 $29.01 $9.95 $6.66 $0.00 $45.62 55

 3 $31.65 $9.95 $7.26 $0.00 $48.86 60

 4 $34.29 $9.95 $7.87 $0.00 $52.11 65

 5 $36.93 $9.95 $20.32 $0.00 $67.20 70

 6 $39.56 $9.95 $20.93 $0.00 $70.44 75

 7 $42.20 $9.95 $21.53 $0.00 $73.68 80

 8 $47.48 $9.95 $22.74 $0.00 $80.17 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.98 $9.95 $0.00 $0.00 $36.93 50

 2 $29.67 $9.95 $6.66 $0.00 $46.28 55

 3 $32.37 $9.95 $7.26 $0.00 $49.58 60

 4 $35.07 $9.95 $7.87 $0.00 $52.89 65

 5 $37.77 $9.95 $20.32 $0.00 $68.04 70

 6 $40.46 $9.95 $20.93 $0.00 $71.34 75

 7 $43.16 $9.95 $21.53 $0.00 $74.64 80

 8 $48.56 $9.95 $22.74 $0.00 $81.25 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 1

$84.71 01/01/2024 $9.95 $0.00 $50.81 $23.95

$85.91 07/01/2024 $9.95 $0.00 $52.01 $23.95

$87.11 01/01/2025 $9.95 $0.00 $53.21 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 1 - Spray/Sandblast - RepaintApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.41 $9.95 $0.00 $0.00 $35.36 50

 2 $27.95 $9.95 $6.66 $0.00 $44.56 55

 3 $30.49 $9.95 $7.26 $0.00 $47.70 60

 4 $33.03 $9.95 $7.87 $0.00 $50.85 65

 5 $35.57 $9.95 $20.32 $0.00 $65.84 70

 6 $38.11 $9.95 $20.93 $0.00 $68.99 75

 7 $40.65 $9.95 $21.53 $0.00 $72.13 80

 8 $45.73 $9.95 $22.74 $0.00 $78.42 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.01 $9.95 $0.00 $0.00 $35.96 50

 2 $28.61 $9.95 $6.66 $0.00 $45.22 55

 3 $31.21 $9.95 $7.26 $0.00 $48.42 60

 4 $33.81 $9.95 $7.87 $0.00 $51.63 65

 5 $36.41 $9.95 $20.32 $0.00 $66.68 70

 6 $39.01 $9.95 $20.93 $0.00 $69.89 75

 7 $41.61 $9.95 $21.53 $0.00 $73.09 80

 8 $46.81 $9.95 $22.74 $0.00 $79.50 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 1

$85.25 01/01/2024 $9.95 $0.00 $51.35 $23.95

$86.45 07/01/2024 $9.95 $0.00 $52.55 $23.95

$87.65 01/01/2025 $9.95 $0.00 $53.75 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER - Local 35 Zone 1 - BRUSH NEWApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.68 $9.95 $0.00 $0.00 $35.63 50

 2 $28.24 $9.95 $6.66 $0.00 $44.85 55

 3 $30.81 $9.95 $7.26 $0.00 $48.02 60

 4 $33.38 $9.95 $7.87 $0.00 $51.20 65

 5 $35.95 $9.95 $20.32 $0.00 $66.22 70

 6 $38.51 $9.95 $20.93 $0.00 $69.39 75

 7 $41.08 $9.95 $21.53 $0.00 $72.56 80

 8 $46.22 $9.95 $22.74 $0.00 $78.91 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.28 $9.95 $0.00 $0.00 $36.23 50

 2 $28.90 $9.95 $6.66 $0.00 $45.51 55

 3 $31.53 $9.95 $7.26 $0.00 $48.74 60

 4 $34.16 $9.95 $7.87 $0.00 $51.98 65

 5 $36.79 $9.95 $20.32 $0.00 $67.06 70

 6 $39.41 $9.95 $20.93 $0.00 $70.29 75

 7 $42.04 $9.95 $21.53 $0.00 $73.52 80

 8 $47.30 $9.95 $22.74 $0.00 $79.99 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 1

$83.31 01/01/2024 $9.95 $0.00 $49.41 $23.95

$84.51 07/01/2024 $9.95 $0.00 $50.61 $23.95

$85.71 01/01/2025 $9.95 $0.00 $51.81 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 1 - BRUSH REPAINTApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.71 $9.95 $0.00 $0.00 $34.66 50

 2 $27.18 $9.95 $6.66 $0.00 $43.79 55

 3 $29.65 $9.95 $7.26 $0.00 $46.86 60

 4 $32.12 $9.95 $7.87 $0.00 $49.94 65

 5 $34.59 $9.95 $20.32 $0.00 $64.86 70

 6 $37.06 $9.95 $20.93 $0.00 $67.94 75

 7 $39.53 $9.95 $21.53 $0.00 $71.01 80

 8 $44.47 $9.95 $22.74 $0.00 $77.16 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.31 $9.95 $0.00 $0.00 $35.26 50

 2 $27.84 $9.95 $6.66 $0.00 $44.45 55

 3 $30.37 $9.95 $7.26 $0.00 $47.58 60

 4 $32.90 $9.95 $7.87 $0.00 $50.72 65

 5 $35.43 $9.95 $20.32 $0.00 $65.70 70

 6 $37.96 $9.95 $20.93 $0.00 $68.84 75

 7 $40.49 $9.95 $21.53 $0.00 $71.97 80

 8 $45.55 $9.95 $22.74 $0.00 $78.24 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$72.05 12/01/2023 $9.65 $0.00 $44.33 $18.07

$73.53 06/01/2024 $9.65 $0.00 $45.81 $18.07

$75.00 12/01/2024 $9.65 $0.00 $47.28 $18.07

$76.50 06/01/2025 $9.65 $0.00 $48.78 $18.07

$78.00 12/01/2025 $9.65 $0.00 $50.28 $18.07

$79.55 06/01/2026 $9.65 $0.00 $51.83 $18.07

$81.05 12/01/2026 $9.65 $0.00 $53.33 $18.07
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$72.96 12/01/2023 $14.41 $0.00 $39.88 $18.67

$73.96 06/01/2024 $14.41 $0.00 $40.88 $18.67

$74.46 08/01/2024 $14.91 $0.00 $40.88 $18.67

$75.96 12/01/2024 $14.91 $0.00 $40.88 $20.17

$76.96 06/01/2025 $14.91 $0.00 $41.88 $20.17

$77.46 08/01/2025 $15.41 $0.00 $41.88 $20.17

$79.07 12/01/2025 $15.41 $0.00 $41.88 $21.78

$80.07 06/01/2026 $15.41 $0.00 $42.88 $21.78

$80.57 08/01/2026 $15.91 $0.00 $42.88 $21.78

$82.31 12/01/2026 $15.91 $0.00 $42.88 $23.52
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 1)

$81.59 08/01/2020 $9.40 $0.00 $49.07 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$81.59 08/01/2020 $9.40 $0.00 $49.07 $23.12

PILE DRIVER - Local 56 Zone 1Apprentice -

08/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.54 $9.40 $23.12 $0.00 $57.06 50

 2 $29.44 $9.40 $23.12 $0.00 $61.96 60

 3 $34.35 $9.40 $23.12 $0.00 $66.87 70

 4 $36.80 $9.40 $23.12 $0.00 $69.32 75

 5 $39.26 $9.40 $23.12 $0.00 $71.78 80

 6 $39.26 $9.40 $23.12 $0.00 $71.78 80

 7 $44.16 $9.40 $23.12 $0.00 $76.68 90

 8 $44.16 $9.40 $23.12 $0.00 $76.68 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $34.01/ 3&4 $41.46/ 5&6 $62.80/ 7&8 $69.25

Apprentice to Journeyworker Ratio:1:5

PIPEFITTER & STEAMFITTER
PIPEFITTERS LOCAL 537

$97.98 09/01/2023 $12.70 $0.00 $63.48 $21.80

$99.78 03/01/2024 $12.70 $0.00 $65.28 $21.80

$101.58 09/01/2024 $12.70 $0.00 $67.08 $21.80

$103.38 03/01/2025 $12.70 $0.00 $68.88 $21.80
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PIPEFITTER - Local 537Apprentice -

09/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.39 $12.70 $9.05 $0.00 $47.14 40

 2 $28.57 $12.70 $21.50 $0.00 $62.77 45

 3 $38.09 $12.70 $21.50 $0.00 $72.29 60

 4 $44.44 $12.70 $21.50 $0.00 $78.64 70

 5 $50.78 $12.70 $21.50 $0.00 $84.98 80

03/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.11 $12.70 $9.05 $0.00 $47.86 40

 2 $29.38 $12.70 $21.50 $0.00 $63.58 45

 3 $39.17 $12.70 $21.50 $0.00 $73.37 60

 4 $45.70 $12.70 $21.50 $0.00 $79.90 70

 5 $52.22 $12.70 $21.50 $0.00 $86.42 80

Notes: 

     ** 1:3; 3:15; 1:10 thereafter / Steps are 1 yr.

     Refrig/AC Mechanic **1:1;1:2;2:4;3:6;4:8;5:10;6:12;7:14;8:17;9:20;10:23(Max)

Apprentice to Journeyworker Ratio:**

PIPELAYER
LABORERS - ZONE 1

$72.30 12/01/2023 $9.65 $0.00 $44.58 $18.07

For apprentice rates see "Apprentice- LABORER"

PIPELAYER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$72.30 12/01/2023 $9.65 $0.00 $44.58 $18.07

$73.78 06/01/2024 $9.65 $0.00 $46.06 $18.07

$75.25 12/01/2024 $9.65 $0.00 $47.53 $18.07

$76.75 06/01/2025 $9.65 $0.00 $49.03 $18.07

$78.25 12/01/2025 $9.65 $0.00 $50.53 $18.07

$79.80 06/01/2026 $9.65 $0.00 $52.08 $18.07

$81.30 12/01/2026 $9.65 $0.00 $53.58 $18.07
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PLUMBERS & GASFITTERS
PLUMBERS & GASFITTERS LOCAL 12

$99.37 09/03/2023 $14.07 $0.00 $66.44 $18.86

$101.17 03/03/2024 $14.07 $0.00 $68.24 $18.86

$102.97 09/01/2024 $14.07 $0.00 $70.04 $18.86

$104.77 03/02/2025 $14.32 $0.00 $71.34 $19.11
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PLUMBER/GASFITTER - Local 12Apprentice -

09/03/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.25 $14.07 $6.80 $0.00 $44.12 35

 2 $26.58 $14.07 $7.72 $0.00 $48.37 40

 3 $36.54 $14.07 $10.51 $0.00 $61.12 55

 4 $43.19 $14.07 $12.36 $0.00 $69.62 65

 5 $49.83 $14.07 $14.22 $0.00 $78.12 75

03/03/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.88 $14.07 $6.80 $0.00 $44.75 35

 2 $27.30 $14.07 $7.72 $0.00 $49.09 40

 3 $37.53 $14.07 $10.51 $0.00 $62.11 55

 4 $44.36 $14.07 $12.36 $0.00 $70.79 65

 5 $51.18 $14.07 $14.22 $0.00 $79.47 75

Notes: 

     ** 1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr

     Step4 with lic$69.00, Step5 with lic$76.87

Apprentice to Journeyworker Ratio:**

PNEUMATIC CONTROLS (TEMP.)
PIPEFITTERS LOCAL 537

$97.98 09/01/2023 $12.70 $0.00 $63.48 $21.80

$99.78 03/01/2024 $12.70 $0.00 $65.28 $21.80

$101.58 09/01/2024 $12.70 $0.00 $67.08 $21.80

$103.38 03/01/2025 $12.70 $0.00 $68.88 $21.80
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR
LABORERS - ZONE 1

$72.30 12/01/2023 $9.65 $0.00 $44.58 $18.07

For apprentice rates see "Apprentice- LABORER"

PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & 

HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$72.30 12/01/2023 $9.65 $0.00 $44.58 $18.07

$73.78 06/01/2024 $9.65 $0.00 $46.06 $18.07

$75.25 12/01/2024 $9.65 $0.00 $47.53 $18.07

$76.75 06/01/2025 $9.65 $0.00 $49.03 $18.07

$78.25 12/01/2025 $9.65 $0.00 $50.53 $18.07

$79.80 06/01/2026 $9.65 $0.00 $52.08 $18.07

$81.30 12/01/2026 $9.65 $0.00 $53.58 $18.07
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWDERMAN & BLASTER
LABORERS - ZONE 1

$73.05 12/01/2023 $9.65 $0.00 $45.33 $18.07

For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

POWDERMAN & BLASTER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$73.05 12/01/2023 $9.65 $0.00 $45.33 $18.07

$74.53 06/01/2024 $9.65 $0.00 $46.81 $18.07

$76.00 12/01/2024 $9.65 $0.00 $48.28 $18.07

$77.50 06/01/2025 $9.65 $0.00 $49.78 $18.07

$79.00 12/01/2025 $9.65 $0.00 $51.28 $18.07

$80.55 06/01/2026 $9.65 $0.00 $52.83 $18.07

$82.05 12/01/2026 $9.65 $0.00 $54.33 $18.07
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWER SHOVEL/DERRICK/TRENCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$86.43 12/01/2023 $15.00 $0.00 $55.03 $16.40

$87.73 06/01/2024 $15.00 $0.00 $56.33 $16.40

$89.18 12/01/2024 $15.00 $0.00 $57.78 $16.40

$90.48 06/01/2025 $15.00 $0.00 $59.08 $16.40

$91.93 12/01/2025 $15.00 $0.00 $60.53 $16.40

$93.23 06/01/2026 $15.00 $0.00 $61.83 $16.40

$94.68 12/01/2026 $15.00 $0.00 $63.28 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.00 $0.00 $55.71 $16.40

$88.55 12/01/2024 $15.00 $0.00 $57.15 $16.40

$89.83 06/01/2025 $15.00 $0.00 $58.43 $16.40

$91.27 12/01/2025 $15.00 $0.00 $59.87 $16.40

$92.55 06/01/2026 $15.00 $0.00 $61.15 $16.40

$93.99 12/01/2026 $15.00 $0.00 $62.59 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 4

$67.02 12/01/2023 $15.00 $0.00 $35.62 $16.40

$67.87 06/01/2024 $15.00 $0.00 $36.47 $16.40

$68.82 12/01/2024 $15.00 $0.00 $37.42 $16.40

$69.67 06/01/2025 $15.00 $0.00 $38.27 $16.40

$70.62 12/01/2025 $15.00 $0.00 $39.22 $16.40

$71.48 06/01/2026 $15.00 $0.00 $40.08 $16.40

$72.43 12/01/2026 $15.00 $0.00 $41.03 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY MIX CONCRETE DRIVERS after 4/30/12

(Drivers Hired After 4/30/2012)TEAMSTERS 25 (Metro) - Aggregate

$57.56 08/01/2022 $11.91 $0.00 $30.40 $15.25

READY-MIX CONCRETE DRIVER
TEAMSTERS 25 (Metro) - Aggregate

$61.57 08/01/2022 $11.91 $0.00 $34.41 $15.25

RECLAIMERS
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.00 $0.00 $55.71 $16.40

$88.55 12/01/2024 $15.00 $0.00 $57.15 $16.40

$89.83 06/01/2025 $15.00 $0.00 $58.43 $16.40

$91.27 12/01/2025 $15.00 $0.00 $59.87 $16.40

$92.55 06/01/2026 $15.00 $0.00 $61.15 $16.40

$93.99 12/01/2026 $15.00 $0.00 $62.59 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 1

$72.30 12/01/2023 $9.65 $0.00 $44.58 $18.07

For apprentice rates see "Apprentice- LABORER"

Issue Date: Wage Request Number:02/22/2024 Page 33 of 4320240221-070



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ROLLER/SPREADER/MULCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.00 $0.00 $55.71 $16.40

$88.55 12/01/2024 $15.00 $0.00 $57.15 $16.40

$89.83 06/01/2025 $15.00 $0.00 $58.43 $16.40

$91.27 12/01/2025 $15.00 $0.00 $59.87 $16.40

$92.55 06/01/2026 $15.00 $0.00 $61.15 $16.40

$93.99 12/01/2026 $15.00 $0.00 $62.59 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 33

$84.26 02/01/2024 $12.78 $0.00 $50.03 $21.45

$85.76 08/01/2024 $12.78 $0.00 $51.53 $21.45

$87.01 02/01/2025 $12.78 $0.00 $52.78 $21.45

$88.51 08/01/2025 $12.78 $0.00 $54.28 $21.45

$89.76 02/01/2026 $12.78 $0.00 $55.53 $21.45

ROOFER - Local 33Apprentice -

02/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.02 $12.78 $6.21 $0.00 $44.01 50

 2 $30.02 $12.78 $21.45 $0.00 $64.25 60

 3 $32.52 $12.78 $21.45 $0.00 $66.75 65

 4 $37.52 $12.78 $21.45 $0.00 $71.75 75

 5 $42.53 $12.78 $21.45 $0.00 $76.76 85

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.77 $12.78 $6.21 $0.00 $44.76 50

 2 $30.92 $12.78 $21.45 $0.00 $65.15 60

 3 $33.49 $12.78 $21.45 $0.00 $67.72 65

 4 $38.65 $12.78 $21.45 $0.00 $72.88 75

 5 $43.80 $12.78 $21.45 $0.00 $78.03 85

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

     Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

     (Hot Pitch Mechanics' receive $1.00 hr. above ROOFER)

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 33

$84.51 02/01/2024 $12.78 $0.00 $50.28 $21.45

$86.01 08/01/2024 $12.78 $0.00 $51.78 $21.45

$87.26 02/01/2025 $12.78 $0.00 $53.03 $21.45

$88.76 08/01/2025 $12.78 $0.00 $54.53 $21.45

$90.01 02/01/2026 $12.78 $0.00 $55.78 $21.45
For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 17 - A

$102.29 02/01/2024 $14.59 $2.98 $57.22 $27.50

$104.04 08/01/2024 $14.59 $2.98 $58.97 $27.50

$105.79 02/01/2025 $14.59 $2.98 $60.72 $27.50

$107.64 08/01/2025 $14.59 $2.98 $62.57 $27.50

$109.59 02/01/2026 $14.59 $2.98 $64.52 $27.50
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SHEET METAL WORKER - Local 17-AApprentice -

02/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.03 $14.59 $6.13 $0.00 $44.75 42

 2 $24.03 $14.59 $6.13 $0.00 $44.75 42

 3 $26.89 $14.59 $12.11 $1.61 $55.20 47

 4 $26.89 $14.59 $12.11 $1.61 $55.20 47

 5 $29.75 $14.59 $13.09 $1.72 $59.15 52

 6 $29.75 $14.59 $13.34 $1.73 $59.41 52

 7 $34.33 $14.59 $14.75 $1.91 $65.58 60

 8 $37.19 $14.59 $15.73 $2.03 $69.54 65

 9 $42.92 $14.59 $17.69 $2.26 $77.46 75

 10 $48.64 $14.59 $19.15 $2.47 $84.85 85

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.77 $14.59 $6.13 $0.00 $45.49 42

 2 $24.77 $14.59 $6.13 $0.00 $45.49 42

 3 $27.72 $14.59 $12.11 $1.63 $56.05 47

 4 $27.72 $14.59 $12.11 $1.63 $56.05 47

 5 $30.66 $14.59 $13.09 $1.75 $60.09 52

 6 $30.66 $14.59 $13.34 $1.76 $60.35 52

 7 $35.38 $14.59 $14.75 $1.94 $66.66 60

 8 $38.33 $14.59 $15.73 $2.06 $70.71 65

 9 $44.23 $14.59 $17.69 $2.30 $78.81 75

 10 $50.12 $14.59 $19.15 $2.52 $86.38 85

Notes: 

     Steps are 6 mos.

     

Apprentice to Journeyworker Ratio:1:4

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$73.42 12/01/2023 $14.41 $0.00 $40.34 $18.67

$74.42 06/01/2024 $14.41 $0.00 $41.34 $18.67

$74.92 08/01/2024 $14.91 $0.00 $41.34 $18.67

$76.42 12/01/2024 $14.91 $0.00 $41.34 $20.17

$77.42 06/01/2025 $14.91 $0.00 $42.34 $20.17

$77.92 08/01/2025 $15.41 $0.00 $42.34 $20.17

$79.53 12/01/2025 $15.41 $0.00 $42.34 $21.78

$80.53 06/01/2026 $15.41 $0.00 $43.34 $21.78

$81.03 08/01/2026 $15.91 $0.00 $43.34 $21.78

$82.77 12/01/2026 $15.91 $0.00 $43.34 $23.52
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
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SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$73.71 12/01/2023 $14.41 $0.00 $40.63 $18.67

$74.71 06/01/2024 $14.41 $0.00 $41.63 $18.67

$75.21 08/01/2024 $14.91 $0.00 $41.63 $18.67

$76.71 12/01/2024 $14.91 $0.00 $41.63 $20.17

$77.71 06/01/2025 $14.91 $0.00 $42.63 $20.17

$78.21 08/01/2025 $15.41 $0.00 $42.63 $20.17

$79.82 12/01/2025 $15.41 $0.00 $42.63 $21.78

$80.82 06/01/2026 $15.41 $0.00 $43.63 $21.78

$81.32 08/01/2026 $15.91 $0.00 $43.63 $21.78

$83.06 12/01/2026 $15.91 $0.00 $43.63 $23.52

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 550 - (Section A) Zone 1

$102.05 10/01/2023 $10.90 $0.00 $67.95 $23.20

$103.85 03/01/2024 $10.90 $0.00 $69.75 $23.20

$105.65 10/01/2024 $10.90 $0.00 $71.55 $23.20

$107.45 03/01/2025 $10.90 $0.00 $73.35 $23.20
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SPRINKLER FITTER - Local 550 (Section A) Zone 1Apprentice -

10/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.78 $10.90 $12.80 $0.00 $47.48 35

 2 $27.18 $10.90 $13.60 $0.00 $51.68 40

 3 $30.58 $10.90 $14.40 $0.00 $55.88 45

 4 $33.98 $10.90 $15.20 $0.00 $60.08 50

 5 $37.37 $10.90 $16.00 $0.00 $64.27 55

 6 $40.77 $10.90 $16.80 $0.00 $68.47 60

 7 $44.17 $10.90 $17.60 $0.00 $72.67 65

 8 $47.57 $10.90 $18.40 $0.00 $76.87 70

 9 $50.96 $10.90 $19.20 $0.00 $81.06 75

 10 $54.36 $10.90 $20.00 $0.00 $85.26 80

03/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.41 $10.90 $12.80 $0.00 $48.11 35

 2 $27.90 $10.90 $13.60 $0.00 $52.40 40

 3 $31.39 $10.90 $14.40 $0.00 $56.69 45

 4 $34.88 $10.90 $15.20 $0.00 $60.98 50

 5 $38.36 $10.90 $16.00 $0.00 $65.26 55

 6 $41.85 $10.90 $16.80 $0.00 $69.55 60

 7 $45.34 $10.90 $17.60 $0.00 $73.84 65

 8 $48.83 $10.90 $18.40 $0.00 $78.13 70

 9 $52.31 $10.90 $19.20 $0.00 $82.41 75

 10 $55.80 $10.90 $20.00 $0.00 $86.70 80

Notes: Apprentice entered prior 9/30/10:

     40/45/50/55/60/65/70/75/80/85

     Steps are 850 hours

Apprentice to Journeyworker Ratio:1:3

STEAM BOILER OPERATOR
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.00 $0.00 $55.71 $16.40

$88.55 12/01/2024 $15.00 $0.00 $57.15 $16.40

$89.83 06/01/2025 $15.00 $0.00 $58.43 $16.40

$91.27 12/01/2025 $15.00 $0.00 $59.87 $16.40

$92.55 06/01/2026 $15.00 $0.00 $61.15 $16.40

$93.99 12/01/2026 $15.00 $0.00 $62.59 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.00 $0.00 $55.71 $16.40

$88.55 12/01/2024 $15.00 $0.00 $57.15 $16.40

$89.83 06/01/2025 $15.00 $0.00 $58.43 $16.40

$91.27 12/01/2025 $15.00 $0.00 $59.87 $16.40

$92.55 06/01/2026 $15.00 $0.00 $61.15 $16.40

$93.99 12/01/2026 $15.00 $0.00 $62.59 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TELECOMMUNICATION TECHNICIAN
ELECTRICIANS LOCAL 103

$81.79 09/01/2023 $13.00 $0.00 $49.11 $19.68

$82.68 03/01/2024 $13.00 $0.00 $49.49 $20.19

$84.26 09/01/2024 $13.00 $0.00 $51.02 $20.24

$85.25 03/01/2025 $13.00 $0.00 $51.98 $20.27

$86.83 09/01/2025 $13.00 $0.00 $53.51 $20.32

$87.81 03/01/2026 $13.00 $0.00 $54.47 $20.34

$89.39 09/01/2026 $13.00 $0.00 $56.00 $20.39

$90.37 03/01/2027 $13.00 $0.00 $56.95 $20.42

$91.95 09/01/2027 $13.00 $0.00 $58.49 $20.46

$92.94 03/01/2028 $13.00 $0.00 $59.45 $20.49
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TELECOMMUNICATION TECHNICIAN - Local 103Apprentice -

09/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.10 $13.00 $0.66 $0.00 $35.76 45

 2 $22.10 $13.00 $0.66 $0.00 $35.76 45

 3 $24.56 $13.00 $15.66 $0.00 $53.22 50

 4 $24.56 $13.00 $15.66 $0.00 $53.22 50

 5 $27.01 $13.00 $16.06 $0.00 $56.07 55

 6 $29.47 $13.00 $16.46 $0.00 $58.93 60

 7 $31.92 $13.00 $16.87 $0.00 $61.79 65

 8 $34.38 $13.00 $17.27 $0.00 $64.65 70

 9 $36.83 $13.00 $17.67 $0.00 $67.50 75

 10 $39.29 $13.00 $18.07 $0.00 $70.36 80

03/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.27 $13.00 $0.67 $0.00 $35.94 45

 2 $22.27 $13.00 $0.67 $0.00 $35.94 45

 3 $24.75 $13.00 $16.16 $0.00 $53.91 50

 4 $24.75 $13.00 $16.16 $0.00 $53.91 50

 5 $27.22 $13.00 $16.57 $0.00 $56.79 55

 6 $29.69 $13.00 $16.97 $0.00 $59.66 60

 7 $32.17 $13.00 $17.38 $0.00 $62.55 65

 8 $34.64 $13.00 $17.78 $0.00 $65.42 70

 9 $37.12 $13.00 $18.18 $0.00 $68.30 75

 10 $39.59 $13.00 $18.58 $0.00 $71.17 80

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$96.42 02/01/2024 $11.49 $0.00 $61.34 $23.59

$98.52 08/01/2024 $11.49 $0.00 $63.44 $23.59

$99.82 02/01/2025 $11.49 $0.00 $64.74 $23.59

$101.97 08/01/2025 $11.49 $0.00 $66.89 $23.59

$103.32 02/01/2026 $11.49 $0.00 $68.24 $23.59

$105.52 08/01/2026 $11.49 $0.00 $70.44 $23.59

$106.92 02/01/2027 $11.49 $0.00 $71.84 $23.59
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TERRAZZO FINISHER - Local 3 Marble & TileApprentice -

02/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $30.67 $11.49 $23.59 $0.00 $65.75 50

 2 $36.80 $11.49 $23.59 $0.00 $71.88 60

 3 $42.94 $11.49 $23.59 $0.00 $78.02 70

 4 $49.07 $11.49 $23.59 $0.00 $84.15 80

 5 $55.21 $11.49 $23.59 $0.00 $90.29 90

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.72 $11.49 $23.59 $0.00 $66.80 50

 2 $38.06 $11.49 $23.59 $0.00 $73.14 60

 3 $44.41 $11.49 $23.59 $0.00 $79.49 70

 4 $50.75 $11.49 $23.59 $0.00 $85.83 80

 5 $57.10 $11.49 $23.59 $0.00 $92.18 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$76.20 12/01/2023 $9.65 $0.00 $48.33 $18.22

$77.68 06/01/2024 $9.65 $0.00 $49.81 $18.22

$79.15 12/01/2024 $9.65 $0.00 $51.28 $18.22

$80.65 06/01/2025 $9.65 $0.00 $52.78 $18.22

$82.15 12/01/2025 $9.65 $0.00 $54.28 $18.22

$83.70 06/01/2026 $9.65 $0.00 $55.83 $18.22

$85.20 12/01/2026 $9.65 $0.00 $57.33 $18.22
For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$72.32 12/01/2023 $9.65 $0.00 $44.45 $18.22

$73.80 06/01/2024 $9.65 $0.00 $45.93 $18.22

$75.27 12/01/2024 $9.65 $0.00 $47.40 $18.22

$76.77 06/01/2025 $9.65 $0.00 $48.90 $18.22

$78.27 12/01/2025 $9.65 $0.00 $50.40 $18.22

$79.82 06/01/2026 $9.65 $0.00 $51.95 $18.22

$81.32 12/01/2026 $9.65 $0.00 $53.45 $18.22
For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$72.20 12/01/2023 $9.65 $0.00 $44.33 $18.22

$73.68 06/01/2024 $9.65 $0.00 $45.81 $18.22

$75.15 12/01/2024 $9.65 $0.00 $47.28 $18.22

$76.65 06/01/2025 $9.65 $0.00 $48.78 $18.22

$78.15 12/01/2025 $9.65 $0.00 $50.28 $18.22

$79.70 06/01/2026 $9.65 $0.00 $51.83 $18.22

$81.20 12/01/2026 $9.65 $0.00 $53.33 $18.22
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TRACTORS/PORTABLE STEAM GENERATORS
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.00 $0.00 $55.71 $16.40

$88.55 12/01/2024 $15.00 $0.00 $57.15 $16.40

$89.83 06/01/2025 $15.00 $0.00 $58.43 $16.40

$91.27 12/01/2025 $15.00 $0.00 $59.87 $16.40

$92.55 06/01/2026 $15.00 $0.00 $61.15 $16.40

$93.99 12/01/2026 $15.00 $0.00 $62.59 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$74.00 12/01/2023 $14.41 $0.00 $40.92 $18.67

$75.00 06/01/2024 $14.41 $0.00 $41.92 $18.67

$75.50 08/01/2024 $14.91 $0.00 $41.92 $18.67

$77.00 12/01/2024 $14.91 $0.00 $41.92 $20.17

$78.00 06/01/2025 $14.91 $0.00 $42.92 $20.17

$78.50 08/01/2025 $15.41 $0.00 $42.92 $20.17

$80.11 12/01/2025 $15.41 $0.00 $42.92 $21.78

$81.11 06/01/2026 $15.41 $0.00 $43.92 $21.78

$81.61 08/01/2026 $15.91 $0.00 $43.92 $21.78

$83.35 12/01/2026 $15.91 $0.00 $43.92 $23.52

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$84.88 12/01/2023 $9.65 $0.00 $56.56 $18.67

$86.36 06/01/2024 $9.65 $0.00 $58.04 $18.67

$87.83 12/01/2024 $9.65 $0.00 $59.51 $18.67

$89.33 06/01/2025 $9.65 $0.00 $61.01 $18.67

$90.83 12/01/2025 $9.65 $0.00 $62.51 $18.67

$92.38 06/01/2026 $9.65 $0.00 $64.06 $18.67

$93.88 12/01/2026 $9.65 $0.00 $65.56 $18.67
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$86.88 12/01/2023 $9.65 $0.00 $58.56 $18.67

$88.36 06/01/2024 $9.65 $0.00 $60.04 $18.67

$89.83 12/01/2024 $9.65 $0.00 $61.51 $18.67

$91.33 06/01/2025 $9.65 $0.00 $63.01 $18.67

$92.83 12/01/2025 $9.65 $0.00 $64.51 $18.67

$94.38 06/01/2026 $9.65 $0.00 $66.06 $18.67

$95.88 12/01/2026 $9.65 $0.00 $67.56 $18.67
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$76.95 12/01/2023 $9.65 $0.00 $48.63 $18.67

$78.43 06/01/2024 $9.65 $0.00 $50.11 $18.67

$79.90 12/01/2024 $9.65 $0.00 $51.58 $18.67

$81.40 06/01/2025 $9.65 $0.00 $53.08 $18.67

$82.90 12/01/2025 $9.65 $0.00 $54.58 $18.67

$84.45 06/01/2026 $9.65 $0.00 $56.13 $18.67

$85.95 12/01/2026 $9.65 $0.00 $57.63 $18.67
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
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Unemployment
Effective Date

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$78.95 12/01/2023 $9.65 $0.00 $50.63 $18.67

$80.43 06/01/2024 $9.65 $0.00 $52.11 $18.67

$81.90 12/01/2024 $9.65 $0.00 $53.58 $18.67

$83.40 06/01/2025 $9.65 $0.00 $55.08 $18.67

$84.90 12/01/2025 $9.65 $0.00 $56.58 $18.67

$86.45 06/01/2026 $9.65 $0.00 $58.13 $18.67

$87.95 12/01/2026 $9.65 $0.00 $59.63 $18.67
For apprentice rates see "Apprentice- LABORER"

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$73.42 12/01/2023 $14.41 $0.00 $40.34 $18.67

$74.42 06/01/2024 $14.41 $0.00 $41.34 $18.67

$74.92 08/01/2024 $14.91 $0.00 $41.34 $18.67

$76.42 12/01/2024 $14.91 $0.00 $41.34 $20.17

$77.42 06/01/2025 $14.91 $0.00 $42.34 $20.17

$77.92 08/01/2025 $15.41 $0.00 $42.34 $20.17

$79.53 12/01/2025 $15.41 $0.00 $42.34 $21.78

$80.53 06/01/2026 $15.41 $0.00 $43.34 $21.78

$81.03 08/01/2026 $15.91 $0.00 $43.34 $21.78

$82.77 12/01/2026 $15.91 $0.00 $43.34 $23.52

WAGON DRILL OPERATOR
LABORERS - ZONE 1

$72.30 12/01/2023 $9.65 $0.00 $44.58 $18.07

For apprentice rates see "Apprentice- LABORER"

WAGON DRILL OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$72.30 12/01/2023 $9.65 $0.00 $44.58 $18.07

$73.78 06/01/2024 $9.65 $0.00 $46.06 $18.07

$75.25 12/01/2024 $9.65 $0.00 $47.53 $18.07

$76.75 06/01/2025 $9.65 $0.00 $49.03 $18.07

$78.25 12/01/2025 $9.65 $0.00 $50.53 $18.07

$79.80 06/01/2026 $9.65 $0.00 $52.08 $18.07

$81.30 12/01/2026 $9.65 $0.00 $53.58 $18.07
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

WASTE WATER PUMP OPERATOR
OPERATING ENGINEERS LOCAL 4

$86.43 12/01/2023 $15.00 $0.00 $55.03 $16.40

$87.73 06/01/2024 $15.00 $0.00 $56.33 $16.40

$89.18 12/01/2024 $15.00 $0.00 $57.78 $16.40

$90.48 06/01/2025 $15.00 $0.00 $59.08 $16.40

$91.93 12/01/2025 $15.00 $0.00 $60.53 $16.40

$93.23 06/01/2026 $15.00 $0.00 $61.83 $16.40

$94.68 12/01/2026 $15.00 $0.00 $63.28 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER
PLUMBERS & GASFITTERS LOCAL 12

$99.37 09/03/2023 $14.07 $0.00 $66.44 $18.86

$101.17 03/03/2024 $14.07 $0.00 $68.24 $18.86

$102.97 09/01/2024 $14.07 $0.00 $70.04 $18.86

$104.77 03/02/2025 $14.32 $0.00 $71.34 $19.11
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"
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Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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U.S. Department of Labor PAYROLL 
(For Contractor's Optional Use; See Instructions at www.dol.gov/whd/forms/wh347instr.htm)
Wage and Hour Division 

Persons are not required to respond to the collection of information unless it displays a currently valid OMB control number.


NAME OF CONTRACTOR OR SUBCONTRACTOR ADDRESS OMB No.: 1215-0149 
Expires: 12/31/2011 

PAYROLL NO. FOR WEEK ENDING PROJECT AND LOCATION PROJECT OR CONTRACT NO. 

(1) (2) (3) (4) DAY AND DATE (5) (6) (7) (9) 
(8) 

DEDUCTIONS 

O 

O 

O 

O 

O 

O 
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O 

NAME AND INDIVIDUAL IDENTIFYING NUMBER
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HOURS WORKED EACH DAY 
TOTAL 
HOURS 

RATE 
OF PAY 

GROSS 
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EARNED FICA 
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HOLDING 

TAX OTHER 
TOTAL 

DEDUCTIONS 

NET 
WAGES 

PAID 
FOR WEEK 
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S

S 
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S 
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S 

S 

Rev. Dec. 2008

Rev. Dec. 2008

While completion of Form WH-347 is optional, it is mandatory for covered contractors and subcontractors performing work on Federally financed or assisted construction contracts to respond to the information collection contained in 29 C.F.R. §§ 3.3, 5.5(a). The Copeland Act 
(40 U.S.C. § 3145) contractors and subcontractors performing work on Federally financed or assisted construction contracts to "furnish weekly a statement with respect to the wages paid each employee during the  preceding week."  U.S. Department of Labor (DOL) regulations at  

29 C.F.R. § 5.5(a)(3)(ii) require contractors to submit weekly a copy of all payrolls to the Federal agency contracting for or financing the construction project, accompanied by a signed "Statement of Compliance" indicating that the payrolls are correct and complete and that each laborer 

or mechanic has been paid not less than the proper Davis-Bacon prevailing wage rate for the work performed. DOL and federal contracting agencies receiving this information review the information to determine that employees have received legally required wages and fringe benefits. 

Public Burden Statement

We estimate that is will take an average of 55 minutes to complete this collection, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. If you have 

any comments regarding these estimates or any other aspect of this collection, including suggestions for reducing this burden, send them to the Administrator, Wage and Hour Division, U.S. Department of Labor, Room S3502, 200 Constitution Avenue, N.W.  

Washington, D.C. 20210

(over)

nthai

nthai

nthai

nthai



Date 

I,
(Name of Signatory Party) (Title) 

do hereby state: 

(1) That I pay or supervise the payment of the persons employed by 

on the 
(Contractor or Subcontractor) 

; that during the payroll period commencing on the 
(Building or Work) 

day of , , and ending the day of , , 

all persons employed on said project have been paid the full weekly wages earned, that no rebates have 
been or will be made either directly or indirectly to or on behalf of said 

from the full 
(Contractor or Subcontractor) 

weekly wages earned by any person and that no deductions have been made either directly or indirectly 
from the full wages earned by any person, other than permissible deductions as defined in Regulations, Part 
3 (29 C.F.R. Subtitle A), issued by the Secretary of Labor under the Copeland Act, as amended (48 Stat. 948, 
63 Start. 108, 72 Stat. 967; 76 Stat. 357; 40 U.S.C. § 3145), and described below: 

(2) That any payrolls otherwise under this contract required to be submitted for the above period are 
correct and complete; that the wage rates for laborers or mechanics contained therein are not less than the 
applicable wage rates contained in any wage determination incorporated into the contract; that the 
classifications set forth therein for each laborer or mechanic conform with the work he performed. 

(3) That any apprentices employed in the above period are duly registered in a bona fide 
apprenticeship program registered with a State apprenticeship agency recognized by the Bureau of 
Apprenticeship and Training, United States Department of Labor, or if no such recognized agency exists in a 
State, are registered with the Bureau of Apprenticeship and Training, United States Department of Labor. 

(4) That: 
(a) WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS, OR PROGRAMS 

 −	 in addition to the basic hourly wage rates paid to each laborer or mechanic listed in 
the above referenced payroll, payments of fringe benefits as listed in the contract 
have been or will be made to appropriate programs for the benefit of such 
employees, except as noted in section 4(c) below. 

(b) WHERE FRINGE BENEFITS ARE PAID IN CASH 

−	 Each laborer or mechanic listed in the above referenced payroll has been paid, 
as indicated on the payroll, an amount not less than the sum of the applicable 
basic hourly wage rate plus the amount of the required fringe benefits as listed 
in the contract, except as noted in section 4(c) below. 

(c) EXCEPTIONS 

REMARKS: 

EXCEPTION (CRAFT)

 

EXPLANATION 

NAME AND TITLE SIGNATURE 

THE WILLFUL FALSIFICATION OF ANY OF THE ABOVE STATEMENTS MAY SUBJECT THE CONTRACTOR OR 
SUBCONTRACTOR TO CIVIL OR CRIMINAL PROSECUTION. SEE SECTION 1001 OF TITLE 18 AND SECTION 231 OF TITLE 
31 OF THE UNITED STATES CODE. 

nthai


nthai

nthai

nthai

nthai

nthai
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Form:___  CITY OF SOMERVILLE Rev. 11/14/2014 

Contract Number:________ 

 

Online at: www.somervillema.gov/purchasing   Page 1 of 1 
 

 

OSHA GENERAL CONTRACTOR CERTIFICATION FORM 

Pursuant to Chapter 306 of the Acts of 2004 

An Act Relative to the Health and Safety on Construction Projects 

 

GENERAL CONTRACTOR’S CERTIFICATION – BID FORM 
 

I, the undersigned, hereby certify under penalties of perjury that I, and all subcontractors 

who are not filed sub-bidders, shall:  

 

(1) that I am able to furnish labor that can work in harmony with all other 

elements of labor employed or to be employed in the work; (2) that all employees 

to be employed at the worksite will have successfully completed a course in 

construction safety and health approved by the United States Occupational Safety 

and Health Administration that is at least 10 hours in duration at the time the 

employee begins work and who shall furnish documentation of successful 

completion of said course with the first certified payroll report for each employee; 

and (3) that all employees to be employed in the work subject to this bid have 

successfully completed a course in construction safety and health approved by the 

United States Occupational Safety and Health Administration that is at least 10 

hours in duration. 

 

 

As used in this certification, the word "person" shall mean any natural person, business, 

partnership, corporation, union, committee, club, or other organization, entity, or group of 

individuals. 

 

 

 

 

Signature: _________________________________         

            (Individual Submitting Bid) 

         Duly Authorized 

 

Name of Business or Entity:_________________________________________ 

 

 Date:  ____________________________ 

 

 

 

RETURN THIS FORM WITH YOUR BID 

http://www.somervillema.gov/purchasing


 
   
SOMERVILLE ORDINANCE TO SAFEGUARD VULNERABLE ROAD USERS  
CITY OF SOMERVILLE CODE OF ORDINANCES ARTICLE VIII, SEC. 12-117 et seq.  
___________________________________________________________________________  
Prospective contractors must familiarize themselves with the City of Somerville’s Ordinance to Protect Vulnerable Road 
Users.  The full text of this local law can be found here.  
1. Request for Inspection:  Inspections are conducted on Thursdays from 4pm-7pm at the Somerville Department of 
Public Works, located at 1 Franey Road.  Each inspection takes approximately 20 minutes.    
a. Any vendor covered by this Ordinance shall complete an inspection request form and email it to 
fleetinspections@somervillema.gov.   
b. Please submit request form no later than 3pm on the Tuesday before the requested inspection date.     
2. Fee:  The fee for the initial inspection is $100.  The fee for a renewal inspection (every two years) is $50.  
a. Payment of the fee is due upon scheduling of the inspection.  The fee can be paid via check or credit card.  Checks 
should be made out to the City of Somerville and include the vendor’s phone number.  
3. Approval:  Vehicles inspected and approved by the Fleet Division will have an inspection approval sticker affixed to the 
windshield of the vehicle.  A copy of the inspection report and certificate of inspection shall be issued to the vendor.  
a. Inspection stickers are not transferable.  
b. Any major overhaul of safeguard equipment shall be required to be re-inspected.  
4. Rejection:  If a vehicle is rejected for failing to comply with any of the technical specifications outlined in the ordinance, 
it shall be corrected and henceforth re-inspected within 30 days at no additional fee.  
a. If a second inspection results in a rejection, a fee of $50 will be required for any subsequent inspections.  
b. Any vendor who fails to comply within 60 days of their first inspection may be subject to having their contract cancelled.  
5. Questions:  Please direct questions about vehicle inspections to Department of Public Works, at: 
fleetinspections@somervillema.gov or call 617-625-6600 ext. 5100 
   
 
Acknowledgement  
 
In accordance with Sec. 12-119 “Requirements” in the Ordinance, bidders must sign the following:    
Unless certified that the Ordinance is not applicable to this contract or otherwise waived by the City, I acknowledge that my 
company has installed (or will install prior to commencing work for the contract) side guards, cross-over mirrors or 
equivalent blind spot countermeasures, convex mirrors or equivalent blind spot countermeasures, side-visible turn signals, 
and appropriate warning signage, in accordance with SCO Chapter 12, Article VII on all large vehicles it uses or will use 
within the City of Somerville in connection with any contract.  
  
 
            
Authorized Signatory’s Name           Date   
 
 
            
Company Name 
 
I certify that the Ordinance does not apply to this contract for the following reason: 
 
□ Vehicles do not meet or exceed Class 3 GVWR   
□ Vehicles do not exceed 15 MPH 
□ No vehicles on project 
□ Other:             



Lateral Protective Devices (Side Guards)
• Vehicles must have device installed between the front 

& rear wheels to help prevent injuries to vulnerable road 
users, particularly from falling underneath the vehicle. 

Side-Visible Turn Signals 
• Vehicles must have at least one turn signal lamp on each 

side of the vehicle that is visible from any point to the left 
and right side along the full length of the vehicle.  

Safety Decals 
• Vehicles must have a minimum of three reflective decals on the rear and sides.
• The decals must be “safety yellow” in color and include language or images that  

warn of blind spots. 

ORDINANCE REQUIREMENTS

What types of vehicles does this ordinance 
apply to? This ordinance applies to Class 3 or 
above vehicles with a gross vehicle weight rating 
exceeding 10,000 lbs., except for an ambulance, 
fire apparatus, low-speed  vehicle with max 
speed under 15 mph, or agricultural tractors.

Can tool boxes be used as side guards? Yes, 
as long as the tool box meets all of the required 
measurements in the ordinance. 

If i rent trucks for a job, do those vehicles 
need to be inspected and permitted? Yes.

Do subcontractors’ trucks working on a City 
contract need to be inspected & permitted? Yes. 

Will the City do an off-site inspection for 
larger fleets? Yes, depending on the  
availability of inspectors and the distance  
to the site.

COMMON QUESTIONS

Register for an Inspection  
Email inspection forms to: FleetInspections@SomervilleMA.gov

Questions about inspections? Please contact the Fleet Superintendent, Ron Bonney, at: 
RBonney@SomervilleMA.gov or (617) 625-6600, ext. 5524

Cross-Over Mirrors
• Vehicles must have mirrors that enable the driver to see 

anything at least three feet tall passing one foot in front  
of the vehicle and the area in front of the bumper where 
direct vision is not possible. 

Convex Mirrors
• Vehicles must have mirrors which enable the driver to see 

anything that is three feet above the road and one foot in 
feet of or along side of the vehicle.  

swackman
Text Box



TRUCK SIDE GUARD ORDINANCE
Collisions with large vehicles are disproportionately likely to result  
in cyclist and pedestrian fatalities. The City of Somerville’s Ordinance  
to Safeguard Vulnerable Road Users aims to prevent cyclists and  
pedestrians from the risk of being struck by a large vehicle because  
of limited driver visibility and lack of side-visible turn signals, as well  
as falling under the sides of large vehicles and being caught under  
the wheels. 
 
The ordinance applies to large motor vehicles that are Class 3 or 
above with a gross vehicle weight rating (GVWR) exceeding 10,000 
pounds, except for an ambulance, fire apparatus, low-speed vehicle 
with a maximum speed under 15 mph, or an agricultural tractor. 

safety guard

CITY OF SOMERVILLE

side guard
placement

Questions about inspections?  
Please contact the Fleet Superintendent, Ron Bonney, at:  

RBonney@SomervilleMA.gov or (617) 625-6600, ext. 5524.

swackman
Text Box



CITY OF SOMERVILLE 
ORDINANCE NO. 2008-08 

IN THE BOARD OF ALDERMEN: June 12, 2008 
 
Be it ordained by the Board of Aldermen, in session assembled, that the Code of Ordinances of the 
City of Somerville, is hereby amended by adding a new Section 2-355 as follows:  
 
Sec. 2-355.  Responsible Employer Ordinance. 
 
(a) The Board of Aldermen hereby finds and determines that the failure of certain construction 
firms awarded contracts funded by the City to include and enforce provisions requiring compliance 
with state laws governing the payment of prevailing wages, the provision of workers compensation 
coverage, and the proper classification of individuals as employees and not as independent 
contractors, as well as provisions concerning health insurance coverage and state-certified 
apprenticeship programs, is injurious to the life, health and happiness of individuals employed by 
such firms and is deleterious to the quality of life in the City where most of such individuals reside. 
 
(b) Every contract awarded by the City under G. L. c. 149, § 44A (2) where the amount of the 
contract is more than one-hundred thousand dollars, and any subcontract awarded in connection 
with any such general contract where the amount of such subcontract is more than twenty-five 
thousand dollars, shall be deemed to incorporate by reference the provisions of sub-parts (1) 
through (5) of this subsection together with the provisions of subsections (c), (d) and (e) of this 
section. 

1. The bidder and all subcontractors under the bidder shall comply with the 
requirements of G. L. c. 149 concerning the payment of prevailing wage rates to their 
employees; 
2. The bidder and all subcontractors under the bidder must maintain and participate in 
a bona fide apprentice training program as defined by G. L. c. 23, §§ 11H & 11I for each 
apprenticeable trade or occupation represented in its workforce that is approved by the 
division of apprentice training of the department of labor and workforce development of 
the Commonwealth and must abide by the apprentice to journeymen ratio for each trade 
prescribed therein in the performance of the contract;  
3. The bidder and all subcontractors under the bidder must offer, at its expense, 
hospitalization and medical benefits for all individuals employed on the project or coverage 
which is comparable to the hospitalization and medical benefits provided by the health and 
welfare plans in the applicable craft recognized by G. L. c. 149, § 26, in establishing 
minimum wage rates. All such plans shall meet or exceed state requirements for such plans.  
4. The bidder and all subcontractors under the bidder must maintain appropriate 
industrial accident insurance coverage in accordance with G. L. c. 152 for all individuals 
employed on the project;  
5. The bidder and all subcontractors under the bidder must properly classify 
individuals employed on the project as employees rather than independent contractors and 
comply with all laws concerning workers’ compensation insurance coverage, 
unemployment taxes, social security taxes and income taxes as respects all such employees.  

 
(c) All bidders and all subcontractors under such bidders who are awarded, or otherwise 
obtain, contracts from the city on projects governed by G. L. c. 149, § 44A (2), shall comply with 
the obligations described in sub-parts (1) through (5) of subsection (b) of this section for the entire 
duration of their work on the project, and an officer of each such bidder or subcontractor under the 



 

 2

bidder shall certify under oath and in writing on a weekly basis that they are in compliance with 
these obligations. 
 
(d) Any bidder or subcontractor under the bidder who fails to comply with any of the 
obligations described in sub-parts (1) through (5) of subsection (b) of this section for any period of 
time, or fails to comply with the weekly certification obligations described in subsection (c) of this 
subsection shall be subject to any or all of the following sanctions:  

1. temporary suspension of work on the project until compliance is obtained; or,  
2. withholding by the City of payment due under the contract until compliance is 
obtained; or,  
3. permanent removal from any further work on the project; or,  
4. recovery by the city from the general contractor of 1/10 of 1% of the general 
contract or $ 1,000.00, whichever sum is greater, in the nature of liquidated damages 
assessed for each week that the general contractor is in non-compliance or, if a 
subcontractor is in non-compliance, the recovery by the city from the general contractor as 
a back charge against the subcontractor of 1/10 of 1% of the subcontract price, or $ 400.00, 
whichever sum is greater, in the nature of liquidated damages assessed for each week that 
the subcontractor is in non-compliance.  

 
(e) In addition to these sanctions a general bidder or contractor shall be equally liable for any 
violation of the obligations described in sub-parts (l) through (5) of subsection (b) of this section 
committed by any of its subcontractors or sub bidders, excepting only those violations which arise 
from work performed by subcontractors with subcontracts governed by G. L. c. 149, § 44F. Any 
contractor or subcontractor who has been determined to have violated any of the provisions of 
subsections (b) or (c) of this section shall be barred from performing any work on any future 
contracts awarded by the City for six months for the first violation, three years for the second 
violation, and permanently for a third violation. 
 
(f) The provisions of this section shall not apply to construction projects for which the low 
general bid was less than one-hundred thousand dollars, or to work performed pursuant to 
subcontracts governed by G. L. 149, § 44F where the bid for such subcontract was less than 
twenty-five thousand dollars. 

 
Receipt Acknowledged    day of     , . 

 
 
          
         Name of Vendor 
 
    By:       
         Name 
 
    Its:       
          Title 
 
          
      Signature 

 



CITY OF SOMERVILLE 
Responsible Employer Ordinance 

 
WEEKLY COMPLIANCE FORM 

 
In accordance with the Code of Ordinances of the City of Somerville, Section 2-355, all 
general contractors and all subcontractors under such general contractors who are 
awarded, or otherwise obtain, contracts from the city on projects governed by G. L. c. 
149, § 44A (2), shall comply with the obligations described in sub-parts (1) through (5) 
of subsection (b) of this section for the entire duration of their work on the project, and an 
officer of each such general contractor or subcontractor under the general contractor 
where the amount of such subcontract is more than $25,000.00, shall certify under oath 
and in writing on a weekly basis that they are in compliance with these obligations. 
 
 

 

STATEMENT OF COMPLIANCE 
 
      Date ______________________________ 
 
      Period _____________________________ 
 
1, ___________________________________, _________________________________ 
     (Print Name)      (Title) 
 
Do hereby state that _________________________________ is in compliance with all  
   (Contractor or Subcontractor) 
 
requirements of the City of Somerville’s Responsible Employer Ordinance, City Ordinance 
Section 2-355, for the duration of all work performed on the  
 
_____________________________________________ by this general contractor or  
(Building or Project) 
 
subcontractor. 
 
      _________________________________ 
      (Signature) 
      Signed under the pains and penalties of perjury 



Form    W-9
(Rev. November 2017)
Department of the Treasury  
Internal Revenue Service 

Request for Taxpayer 
Identification Number and Certification

▶ Go to www.irs.gov/FormW9 for instructions and the latest information.

Give Form to the  
requester. Do not 
send to the IRS.
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1  Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.

2  Business name/disregarded entity name, if different from above

3  Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the 
following seven boxes. 

Individual/sole proprietor or 
single-member LLC

 C Corporation S Corporation Partnership Trust/estate

Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) ▶ 

Note: Check the appropriate box in the line above for the tax classification of the single-member owner.  Do not check 
LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is 
another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that 
is disregarded from the owner should check the appropriate box for the tax classification of its owner.

Other (see instructions) ▶ 

4  Exemptions (codes apply only to 
certain entities, not individuals; see 
instructions on page 3):

Exempt payee code (if any)

Exemption from FATCA reporting

 code (if any)

(Applies to accounts maintained outside the U.S.)

5  Address (number, street, and apt. or suite no.) See instructions.

6  City, state, and ZIP code

Requester’s name and address (optional)

7  List account number(s) here (optional)

Part I Taxpayer Identification Number (TIN)
Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid 
backup withholding. For individuals, this is generally your social security number (SSN). However, for a 
resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other 
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a 
TIN, later.

Note: If the account is in more than one name, see the instructions for line 1. Also see What Name and 
Number To Give the Requester for guidelines on whose number to enter.

Social security number

– –

or
Employer identification number 

–

Part II Certification
Under penalties of perjury, I certify that:

1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue 

Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am 
no longer subject to backup withholding; and

3. I am a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because 
you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, 
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments 
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign 
Here

Signature of 
U.S. person ▶ Date ▶

General Instructions
Section references are to the Internal Revenue Code unless otherwise 
noted.

Future developments. For the latest information about developments 
related to Form W-9 and its instructions, such as legislation enacted 
after they were published, go to www.irs.gov/FormW9.

Purpose of Form
An individual or entity (Form W-9 requester) who is required to file an 
information return with the IRS must obtain your correct taxpayer 
identification number (TIN) which may be your social security number 
(SSN), individual taxpayer identification number (ITIN), adoption 
taxpayer identification number (ATIN), or employer identification number 
(EIN), to report on an information return the amount paid to you, or other 
amount reportable on an information return. Examples of information 
returns include, but are not limited to, the following.
• Form 1099-INT (interest earned or paid)

• Form 1099-DIV (dividends, including those from stocks or mutual 
funds)

• Form 1099-MISC (various types of income, prizes, awards, or gross 
proceeds)
• Form 1099-B (stock or mutual fund sales and certain other 
transactions by brokers)
• Form 1099-S (proceeds from real estate transactions)
• Form 1099-K (merchant card and third party network transactions)
• Form 1098 (home mortgage interest), 1098-E (student loan interest), 
1098-T (tuition)
• Form 1099-C (canceled debt)
• Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident 
alien), to provide your correct TIN. 

If you do not return Form W-9 to the requester with a TIN, you might 
be subject to backup withholding. See What is backup withholding, 
later.

Cat. No. 10231X Form W-9 (Rev. 11-2017)
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By signing the filled-out form, you: 

1. Certify that the TIN you are giving is correct (or you are waiting for a 
number to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S. exempt 
payee. If applicable, you are also certifying that as a U.S. person, your 
allocable share of any partnership income from a U.S. trade or business 
is not subject to the withholding tax on foreign partners' share of 
effectively connected income, and 

4. Certify that FATCA code(s) entered on this form (if any) indicating 
that you are exempt from the FATCA reporting, is correct. See What is 
FATCA reporting, later, for further information.

Note: If you are a U.S. person and a requester gives you a form other 
than Form W-9 to request your TIN, you must use the requester’s form if 
it is substantially similar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are 
considered a U.S. person if you are:

• An individual who is a U.S. citizen or U.S. resident alien;

• A partnership, corporation, company, or association created or 
organized in the United States or under the laws of the United States;

• An estate (other than a foreign estate); or

• A domestic trust (as defined in Regulations section 301.7701-7).

Special rules for partnerships. Partnerships that conduct a trade or 
business in the United States are generally required to pay a withholding 
tax under section 1446 on any foreign partners’ share of effectively 
connected taxable income from such business. Further, in certain cases 
where a Form W-9 has not been received, the rules under section 1446 
require a partnership to presume that a partner is a foreign person, and 
pay the section 1446 withholding tax. Therefore, if you are a U.S. person 
that is a partner in a partnership conducting a trade or business in the 
United States, provide Form W-9 to the partnership to establish your 
U.S. status and avoid section 1446 withholding on your share of 
partnership income.

In the cases below, the following person must give Form W-9 to the 
partnership for purposes of establishing its U.S. status and avoiding 
withholding on its allocable share of net income from the partnership 
conducting a trade or business in the United States.

• In the case of a disregarded entity with a U.S. owner, the U.S. owner 
of the disregarded entity and not the entity;

• In the case of a grantor trust with a U.S. grantor or other U.S. owner, 
generally, the U.S. grantor or other U.S. owner of the grantor trust and 
not the trust; and

• In the case of a U.S. trust (other than a grantor trust), the U.S. trust 
(other than a grantor trust) and not the beneficiaries of the trust.

Foreign person. If you are a foreign person or the U.S. branch of a 
foreign bank that has elected to be treated as a U.S. person, do not use 
Form W-9. Instead, use the appropriate Form W-8 or Form 8233 (see 
Pub. 515, Withholding of Tax on Nonresident Aliens and Foreign 
Entities).

Nonresident alien who becomes a resident alien. Generally, only a 
nonresident alien individual may use the terms of a tax treaty to reduce 
or eliminate U.S. tax on certain types of income. However, most tax 
treaties contain a provision known as a “saving clause.” Exceptions 
specified in the saving clause may permit an exemption from tax to 
continue for certain types of income even after the payee has otherwise 
become a U.S. resident alien for tax purposes.

If you are a U.S. resident alien who is relying on an exception 
contained in the saving clause of a tax treaty to claim an exemption 
from U.S. tax on certain types of income, you must attach a statement 
to Form W-9 that specifies the following five items.

1. The treaty country. Generally, this must be the same treaty under 
which you claimed exemption from tax as a nonresident alien.

2. The treaty article addressing the income.
3. The article number (or location) in the tax treaty that contains the 

saving clause and its exceptions.
4. The type and amount of income that qualifies for the exemption 

from tax.
5. Sufficient facts to justify the exemption from tax under the terms of 

the treaty article.

Example. Article 20 of the U.S.-China income tax treaty allows an 
exemption from tax for scholarship income received by a Chinese 
student temporarily present in the United States. Under U.S. law, this 
student will become a resident alien for tax purposes if his or her stay in 
the United States exceeds 5 calendar years. However, paragraph 2 of 
the first Protocol to the U.S.-China treaty (dated April 30, 1984) allows 
the provisions of Article 20 to continue to apply even after the Chinese 
student becomes a resident alien of the United States. A Chinese 
student who qualifies for this exception (under paragraph 2 of the first 
protocol) and is relying on this exception to claim an exemption from tax 
on his or her scholarship or fellowship income would attach to Form 
W-9 a statement that includes the information described above to 
support that exemption.

If you are a nonresident alien or a foreign entity, give the requester the 
appropriate completed Form W-8 or Form 8233.

Backup Withholding
What is backup withholding? Persons making certain payments to you 
must under certain conditions withhold and pay to the IRS 28% of such 
payments. This is called “backup withholding.”  Payments that may be 
subject to backup withholding include interest, tax-exempt interest, 
dividends, broker and barter exchange transactions, rents, royalties, 
nonemployee pay, payments made in settlement of payment card and 
third party network transactions, and certain payments from fishing boat 
operators. Real estate transactions are not subject to backup 
withholding.

You will not be subject to backup withholding on payments you 
receive if you give the requester your correct TIN, make the proper 
certifications, and report all your taxable interest and dividends on your 
tax return.

Payments you receive will be subject to backup withholding if: 

1. You do not furnish your TIN to the requester,

2. You do not certify your TIN when required (see the instructions for 
Part II for details),

3. The IRS tells the requester that you furnished an incorrect TIN,

4. The IRS tells you that you are subject to backup withholding 
because you did not report all your interest and dividends on your tax 
return (for reportable interest and dividends only), or

5. You do not certify to the requester that you are not subject to 
backup withholding under 4 above (for reportable interest and dividend 
accounts opened after 1983 only).

Certain payees and payments are exempt from backup withholding. 
See Exempt payee code, later, and the separate Instructions for the 
Requester of Form W-9 for more information.

Also see Special rules for partnerships, earlier.

What is FATCA Reporting?
The Foreign Account Tax Compliance Act (FATCA) requires a 
participating foreign financial institution to report all United States 
account holders that are specified United States persons. Certain 
payees are exempt from FATCA reporting. See Exemption from FATCA 
reporting code, later, and the Instructions for the Requester of Form 
W-9 for more information.

Updating Your Information
You must provide updated information to any person to whom you 
claimed to be an exempt payee if you are no longer an exempt payee 
and anticipate receiving reportable payments in the future from this 
person. For example, you may need to provide updated information if 
you are a C corporation that elects to be an S corporation, or if you no 
longer are tax exempt. In addition, you must furnish a new Form W-9 if 
the name or TIN changes for the account; for example, if the grantor of a 
grantor trust dies.

Penalties
Failure to furnish TIN. If you fail to furnish your correct TIN to a 
requester, you are subject to a penalty of $50 for each such failure 
unless your failure is due to reasonable cause and not to willful neglect.

Civil penalty for false information with respect to withholding. If you 
make a false statement with no reasonable basis that results in no 
backup withholding, you are subject to a $500 penalty.
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Criminal penalty for falsifying information. Willfully falsifying 
certifications or affirmations may subject you to criminal penalties 
including fines and/or imprisonment.

Misuse of TINs. If the requester discloses or uses TINs in violation of 
federal law, the requester may be subject to civil and criminal penalties.

Specific Instructions
Line 1
You must enter one of the following on this line; do not leave this line 
blank. The name should match the name on your tax return.

If this Form W-9 is for a joint account (other than an account 
maintained by a foreign financial institution (FFI)), list first, and then 
circle, the name of the person or entity whose number you entered in 
Part I of Form W-9. If you are providing Form W-9 to an FFI to document 
a joint account, each holder of the account that is a U.S. person must 
provide a Form W-9.

a.  Individual. Generally, enter the name shown on your tax return. If 
you have changed your last name without informing the Social Security 
Administration (SSA) of the name change, enter your first name, the last 
name as shown on your social security card, and your new last name.  

Note: ITIN applicant: Enter your individual name as it was entered on 
your Form W-7 application, line 1a. This should also be the same as the 
name you entered on the Form 1040/1040A/1040EZ you filed with your 
application.

b.  Sole proprietor or single-member LLC. Enter your individual 
name as shown on your 1040/1040A/1040EZ on line 1. You may enter 
your business, trade, or “doing business as” (DBA) name on line 2.

c.  Partnership, LLC that is not a single-member LLC, C 
corporation, or S corporation. Enter the entity's name as shown on the 
entity's tax return on line 1 and any business, trade, or DBA name on 
line 2.

d.  Other entities. Enter your name as shown on required U.S. federal 
tax documents on line 1. This name should match the name shown on the 
charter or other legal document creating the entity. You may enter any 
business, trade, or DBA name on line 2.

e.  Disregarded entity. For U.S. federal tax purposes, an entity that is 
disregarded as an entity separate from its owner is treated as a 
“disregarded entity.”  See Regulations section 301.7701-2(c)(2)(iii). Enter 
the owner's name on line 1. The name of the entity entered on line 1 
should never be a disregarded entity. The name on line 1 should be the 
name shown on the income tax return on which the income should be 
reported. For example, if a foreign LLC that is treated as a disregarded 
entity for U.S. federal tax purposes has a single owner that is a U.S. 
person, the U.S. owner's name is required to be provided on line 1. If 
the direct owner of the entity is also a disregarded entity, enter the first 
owner that is not disregarded for federal tax purposes. Enter the 
disregarded entity's name on line 2, “Business name/disregarded entity 
name.” If the owner of the disregarded entity is a foreign person, the 
owner must complete an appropriate Form W-8 instead of a Form W-9.  
This is the case even if the foreign person has a U.S. TIN. 

Line 2
If you have a business name, trade name, DBA name, or disregarded 
entity name, you may enter it on line 2.

Line 3
Check the appropriate box on line 3 for the U.S. federal tax 
classification of the person whose name is entered on line 1. Check only 
one box on line 3.

IF the entity/person on line 1 is 
a(n) . . .

THEN check the box for . . .

•  Corporation Corporation

•  Individual 
•  Sole proprietorship, or 
•  Single-member limited liability 
company (LLC) owned by an 
individual and disregarded for U.S. 
federal tax purposes.

Individual/sole proprietor or single-
member LLC

•  LLC treated as a partnership for 
U.S. federal tax purposes, 
•  LLC that has filed Form 8832 or 
2553 to be taxed as a corporation, 
or 
•  LLC that is disregarded as an 
entity separate from its owner but 
the owner is another LLC that is 
not disregarded for U.S. federal tax 
purposes.

Limited liability company and enter 
the appropriate tax classification. 
(P= Partnership; C= C corporation; 
or S= S corporation)

•  Partnership Partnership

•  Trust/estate Trust/estate

Line 4, Exemptions
If you are exempt from backup withholding and/or FATCA reporting, 
enter in the appropriate space on line 4 any code(s) that may apply to 
you.

Exempt payee code.
•  Generally, individuals (including sole proprietors) are not exempt from 
backup withholding.

•  Except as provided below, corporations are exempt from backup 
withholding for certain payments, including interest and dividends.

•  Corporations are not exempt from backup withholding for payments 
made in settlement of payment card or third party network transactions.

•  Corporations are not exempt from backup withholding with respect to 
attorneys’ fees or gross proceeds paid to attorneys, and corporations 
that provide medical or health care services are not exempt with respect 
to payments reportable on Form 1099-MISC.

The following codes identify payees that are exempt from backup 
withholding. Enter the appropriate code in the space in line 4.

1—An organization exempt from tax under section 501(a), any IRA, or 
a custodial account under section 403(b)(7) if the account satisfies the 
requirements of section 401(f)(2)

2—The United States or any of its agencies or instrumentalities

3—A state, the District of Columbia, a U.S. commonwealth or 
possession, or any of their political subdivisions or instrumentalities

4—A foreign government or any of its political subdivisions, agencies, 
or instrumentalities 

5—A corporation

6—A dealer in securities or commodities required to register in the 
United States, the District of Columbia, or a U.S. commonwealth or 
possession 

7—A futures commission merchant registered with the Commodity 
Futures Trading Commission

8—A real estate investment trust

9—An entity registered at all times during the tax year under the 
Investment Company Act of 1940

10—A common trust fund operated by a bank under section 584(a)

11—A financial institution

12—A middleman known in the investment community as a nominee or 
custodian

13—A trust exempt from tax under section 664 or described in section 
4947
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The following chart shows types of payments that may be exempt 
from backup withholding. The chart applies to the exempt payees listed 
above, 1 through 13.

IF the payment is for . . . THEN the payment is exempt 
for . . .

Interest and dividend payments All exempt payees except 
for 7

Broker transactions Exempt payees 1 through 4 and 6 
through 11 and all C corporations. 
S corporations must not enter an 
exempt payee code because they 
are exempt only for sales of 
noncovered securities acquired 
prior to 2012. 

Barter exchange transactions and 
patronage dividends

Exempt payees 1 through 4

Payments over $600 required to be 
reported and direct sales over 
$5,0001

Generally, exempt payees 
1 through 52

Payments made in settlement of 
payment card or third party network 
transactions 

Exempt payees 1 through 4

1 See Form 1099-MISC, Miscellaneous Income, and its instructions.
2 However, the following payments made to a corporation and   
reportable on Form 1099-MISC are not exempt from backup 

  withholding: medical and health care payments, attorneys’ fees, gross 
proceeds paid to an attorney reportable under section 6045(f), and 
payments for services paid by a federal executive agency.

Exemption from FATCA reporting code. The following codes identify 
payees that are exempt from reporting under FATCA. These codes 
apply to persons submitting this form for accounts maintained outside 
of the United States by certain foreign financial institutions. Therefore, if 
you are only submitting this form for an account you hold in the United 
States, you may leave this field blank. Consult with the person 
requesting this form if you are uncertain if the financial institution is 
subject to these requirements. A requester may indicate that a code is 
not required by providing you with a Form W-9 with “Not Applicable” (or 
any similar indication) written or printed on the line for a FATCA 
exemption code.

A—An organization exempt from tax under section 501(a) or any 
individual retirement plan as defined in section 7701(a)(37)

B—The United States or any of its agencies or instrumentalities

C—A state, the District of Columbia, a U.S. commonwealth or 
possession, or any of their political subdivisions or instrumentalities

D—A corporation the stock of which is regularly traded on one or 
more established securities markets, as described in Regulations 
section 1.1472-1(c)(1)(i)

E—A corporation that is a member of the same expanded affiliated 
group as a corporation described in Regulations section 1.1472-1(c)(1)(i)

F—A dealer in securities, commodities, or derivative financial 
instruments (including notional principal contracts, futures, forwards, 
and options) that is registered as such under the laws of the United 
States or any state

G—A real estate investment trust

H—A regulated investment company as defined in section 851 or an 
entity registered at all times during the tax year under the Investment 
Company Act of 1940

I—A common trust fund as defined in section 584(a)

J—A bank as defined in section 581

K—A broker

L—A trust exempt from tax under section 664 or described in section 
4947(a)(1)

M—A tax exempt trust under a section 403(b) plan or section 457(g) 
plan

Note: You may wish to consult with the financial institution requesting 
this form to determine whether the FATCA code and/or exempt payee 
code should be completed.

Line 5
Enter your address (number, street, and apartment or suite number). 
This is where the requester of this Form W-9 will mail your information 
returns. If this address differs from the one the requester already has on 
file, write NEW at the top. If a new address is provided, there is still a 
chance the old address will be used until the payor changes your 
address in their records.

Line 6
Enter your city, state, and ZIP code.

Part I. Taxpayer Identification Number (TIN)
Enter your TIN in the appropriate box. If you are a resident alien and 
you do not have and are not eligible to get an SSN, your TIN is your IRS 
individual taxpayer identification number (ITIN). Enter it in the social 
security number box. If you do not have an ITIN, see How to get a TIN 
below.

If you are a sole proprietor and you have an EIN, you may enter either 
your SSN or EIN. 

If you are a single-member LLC that is disregarded as an entity 
separate from its owner, enter the owner’s SSN (or EIN, if the owner has 
one). Do not enter the disregarded entity’s EIN. If the LLC is classified as 
a corporation or partnership, enter the entity’s EIN.

Note: See What Name and Number To Give the Requester, later, for 
further clarification of name and TIN combinations.

How to get a TIN. If you do not have a TIN, apply for one immediately. 
To apply for an SSN, get Form SS-5, Application for a Social Security 
Card, from your local SSA office or get this form online at 
www.SSA.gov. You may also get this form by calling 1-800-772-1213. 
Use Form W-7, Application for IRS Individual Taxpayer Identification 
Number, to apply for an ITIN, or Form SS-4, Application for Employer 
Identification Number, to apply for an EIN. You can apply for an EIN 
online by accessing the IRS website at www.irs.gov/Businesses and 
clicking on Employer Identification Number (EIN) under Starting a 
Business. Go to www.irs.gov/Forms to view, download, or print Form 
W-7 and/or Form SS-4.  Or, you can go to www.irs.gov/OrderForms to 
place an order and have Form W-7 and/or SS-4 mailed to you within 10 
business days.

If you are asked to complete Form W-9 but do not have a TIN, apply 
for a TIN and write “Applied For” in the space for the TIN, sign and date 
the form, and give it to the requester. For interest and dividend 
payments, and certain payments made with respect to readily tradable 
instruments, generally you will have 60 days to get a TIN and give it to 
the requester before you are subject to backup withholding on 
payments. The 60-day rule does not apply to other types of payments. 
You will be subject to backup withholding on all such payments until 
you provide your TIN to the requester.

Note: Entering “Applied For” means that you have already applied for a 
TIN or that you intend to apply for one soon.

Caution: A disregarded U.S. entity that has a foreign owner must use 
the appropriate Form W-8.

Part II. Certification
To establish to the withholding agent that you are a U.S. person, or 
resident alien, sign Form W-9. You may be requested to sign by the 
withholding agent even if item 1, 4, or 5 below indicates otherwise.

For a joint account, only the person whose TIN is shown in Part I 
should sign (when required). In the case of a disregarded entity, the 
person identified on line 1 must sign. Exempt payees, see Exempt payee 
code, earlier.

Signature requirements. Complete the certification as indicated in 
items 1 through 5 below.
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1. Interest, dividend, and barter exchange accounts opened 
before 1984 and broker accounts considered active during 1983. 
You must give your correct TIN, but you do not have to sign the 
certification.

2. Interest, dividend, broker, and barter exchange accounts 
opened after 1983 and broker accounts considered inactive during 
1983. You must sign the certification or backup withholding will apply. If 
you are subject to backup withholding and you are merely providing 
your correct TIN to the requester, you must cross out item 2 in the 
certification before signing the form.

3. Real estate transactions. You must sign the certification. You may 
cross out item 2 of the certification.

4. Other payments. You must give your correct TIN, but you do not 
have to sign the certification unless you have been notified that you 
have previously given an incorrect TIN. “Other payments” include 
payments made in the course of the requester’s trade or business for 
rents, royalties, goods (other than bills for merchandise), medical and 
health care services (including payments to corporations), payments to 
a nonemployee for services, payments made in settlement of payment 
card and third party network transactions, payments to certain fishing 
boat crew members and fishermen, and gross proceeds paid to 
attorneys (including payments to corporations).  

5. Mortgage interest paid by you, acquisition or abandonment of 
secured property, cancellation of debt, qualified tuition program 
payments (under section 529), ABLE accounts (under section 529A), 
IRA, Coverdell ESA, Archer MSA or HSA contributions or 
distributions, and pension distributions. You must give your correct 
TIN, but you do not have to sign the certification.

What Name and Number To Give the Requester
For this type of account: Give name and SSN of:

1. Individual The individual

2. Two or more individuals (joint  
account) other than an account 
maintained by an FFI

The actual owner of the account or, if 
combined funds, the first individual on 

the account1

3. Two or more U.S. persons 
    (joint account maintained by an FFI)

Each holder of the account 
 

4. Custodial account of a minor 
(Uniform Gift to Minors Act)

The minor² 
 

5. a. The usual revocable savings trust 
(grantor is also trustee) 
b. So-called trust account that is not 
a legal or valid trust under state law

The grantor-trustee1

The actual owner1

6. Sole proprietorship or disregarded 
entity owned by an individual

The owner³

7. Grantor trust filing under Optional 
Form 1099 Filing Method 1 (see 
Regulations section 1.671-4(b)(2)(i)
(A))

The grantor*

For this type of account: Give name and EIN of:
8. Disregarded entity not owned by an 

individual
The owner

9. A valid trust, estate, or pension trust Legal entity4

10. Corporation or LLC electing 
corporate status on Form 8832 or 
Form 2553

The corporation

11. Association, club, religious, 
charitable, educational, or other tax-
exempt organization

The organization

12. Partnership or multi-member LLC The partnership

13. A broker or registered nominee The broker or nominee

For this type of account: Give name and EIN of:
14. Account with the Department of 

Agriculture in the name of a public 
entity (such as a state or local 
government, school district, or 
prison) that receives agricultural 
program payments

The public entity

15. Grantor trust filing under the Form 
1041 Filing Method or the Optional 
Form 1099 Filing Method 2 (see 
Regulations section 1.671-4(b)(2)(i)(B))

The trust

1 List first and circle the name of the person whose number you furnish. 
If only one person on a joint account has an SSN, that  person’s number 
must be furnished.
2 Circle the minor’s name and furnish the minor’s SSN.
3 You must show your individual name and you may also enter your 
business or DBA name on the “Business name/disregarded entity” 
name line. You may use either your SSN or EIN (if you have one), but the 
IRS encourages you to use your SSN.

4 List first and circle the name of the trust, estate, or pension trust. (Do 
not furnish the TIN of the personal representative or trustee unless the 
legal entity itself is not designated in the account title.) Also see Special 
rules for partnerships, earlier.

*Note: The grantor also must provide a Form W-9 to trustee of trust.

Note: If no name is circled when more than one name is listed, the 
number will be considered to be that of the first name listed.

Secure Your Tax Records From Identity Theft
Identity theft occurs when someone uses your personal information 
such as your name, SSN, or other identifying information, without your 
permission, to commit fraud or other crimes. An identity thief may use 
your SSN to get a job or may file a tax return using your SSN to receive 
a refund.

To reduce your risk:

• Protect your SSN,

• Ensure your employer is protecting your SSN, and

• Be careful when choosing a tax preparer.

If your tax records are affected by identity theft and you receive a 
notice from the IRS, respond right away to the name and phone number 
printed on the IRS notice or letter.

If your tax records are not currently affected by identity theft but you 
think you are at risk due to a lost or stolen purse or wallet, questionable 
credit card activity or credit report, contact the IRS Identity Theft Hotline 
at 1-800-908-4490 or submit Form 14039.

For more information, see Pub. 5027, Identity Theft Information for 
Taxpayers.

Victims of identity theft who are experiencing economic harm or a 
systemic problem, or are seeking help in resolving tax problems that 
have not been resolved through normal channels, may be eligible for 
Taxpayer Advocate Service (TAS) assistance. You can reach TAS by 
calling the TAS toll-free case intake line at 1-877-777-4778 or TTY/TDD 
1-800-829-4059.

Protect yourself from suspicious emails or phishing schemes.  
Phishing is the creation and use of email and websites designed to 
mimic legitimate business emails and websites. The most common act 
is sending an email to a user falsely claiming to be an established 
legitimate enterprise in an attempt to scam the user into surrendering 
private information that will be used for identity theft.
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The IRS does not initiate contacts with taxpayers via emails. Also, the 
IRS does not request personal detailed information through email or ask 
taxpayers for the PIN numbers, passwords, or similar secret access 
information for their credit card, bank, or other financial accounts.

If you receive an unsolicited email claiming to be from the IRS, 
forward this message to phishing@irs.gov. You may also report misuse 
of the IRS name, logo, or other IRS property to the Treasury Inspector 
General for Tax Administration (TIGTA) at 1-800-366-4484. You can 
forward suspicious emails to the Federal Trade Commission at 
spam@uce.gov or report them at www.ftc.gov/complaint. You can 
contact the FTC at www.ftc.gov/idtheft or 877-IDTHEFT (877-438-4338). 
If you have been the victim of identity theft, see www.IdentityTheft.gov 
and Pub. 5027.

Visit www.irs.gov/IdentityTheft to learn more about identity theft and 
how to reduce your risk.

Privacy Act Notice
Section 6109 of the Internal Revenue Code requires you to provide your 
correct TIN to persons (including federal agencies) who are required to 
file information returns with the IRS to report interest, dividends, or 
certain other income paid to you; mortgage interest you paid; the 
acquisition or abandonment of secured property; the cancellation of 
debt; or contributions you made to an IRA, Archer MSA, or HSA. The 
person collecting this form uses the information on the form to file 
information returns with the IRS, reporting the above information. 
Routine uses of this information include giving it to the Department of 
Justice for civil and criminal litigation and to cities, states, the District of 
Columbia, and U.S. commonwealths and possessions for use in 
administering their laws. The information also may be disclosed to other 
countries under a treaty, to federal and state agencies to enforce civil 
and criminal laws, or to federal law enforcement and intelligence 
agencies to combat terrorism. You must provide your TIN whether or 
not you are required to file a tax return. Under section 3406, payers 
must generally withhold a percentage of taxable interest, dividend, and 
certain other payments to a payee who does not give a TIN to the payer. 
Certain penalties may also apply for providing false or fraudulent 
information.



 

 

 

 

 

 

SECRETARY OF THE COMMONWEALTH’S 

CERTIFICATE OF GOOD STANDING 

  

CERTIFICATE OF GOOD STANDING as provided by the Secretary of the Commonwealth 

The Awarded Vendor must comply with our request for a CURRENT “Certificate of 

Good Standing” provided by the Secretary of the Commonwealth’s Office 

 

NOTE: A Certificate of Good Standing provided by the Department of Revenue will NOT be 

accepted. The Certificate must be provided by the Secretary of the Commonwealth’s Office. 

 

If you require information on how to obtain the “Certificate of Good Standing” or 

Certificate of Registration (Foreign Corporations) from the Commonwealth of 

Massachusetts, please call the  

 

Secretary of The Commonwealth’s Office at (617) 727-2850 (Press #1) located at One (1) 

Ashburton Place, 17 Floor, Boston, MA 02133 or you may access their web site at:  

http://corp.sec.state.ma.us/CorpWeb/Certificates/CertificateOrderForm.aspx  

If your company is incorporated outside of Massachusetts and therefore is a “foreign 

corporation”, but is registered to do business in Massachusetts, please comply with our request for 

the Certificate of Registration from the Commonwealth of Massachusetts. If your company is a 

foreign corporation, but is not registered to do business in Massachusetts, please provide the 

Certificate of Good Standing from your state of incorporation.  

Please note that without the above certificate (s), the City of Somerville cannot execute 

your contract.  

IMPORTANT NOTICE  

Requests for Certificates of Good Standing by mail may take a substantial amount of time. A 

certificate may be obtained immediately in person at the Secretary’s Office at the address above. 

Also, at this time, the Secretary of State’s Office may not have your current annual report recorded. 

If this is the case, and you are therefore unable to obtain the Certificate of Good Standing, please 

forward a copy of your annual report filing fee check with your signed contracts. Please forward 

your original Certificate of Good Standing to the Purchasing Department upon receipt.  

 

http://corp.sec.state.ma.us/CorpWeb/Certificates/CertificateOrderForm.aspx


 

 

 

INSURANCE SPECIFICATIONS 

 INSURANCE REQUIREMENTS FOR AWARDED VENDOR ONLY: 

Prior to commencing performance of any work or supplying materials or equipment covered by 

these specifications, the contractor shall furnish to the Office of the Chief Procurement Officer a 

Certificate of Insurance evidencing the following: 

 

A.  GENERAL LIABILITY - Comprehensive Form 

 

Bodily Injury Liability.....…......$ One Million 

 

Property Damage Liability........$ One Million 

   

 

B.  COVERAGE FOR PAYMENT OF WORKER'S COMPENSATION BENEFIT 

PURSUANT TO CHAPTER 152 OF THE MASSACHUSETTS GENERAL LAWS IN 

THE AMOUNT AS LISTED BELOW: 

 

WORKER'S COMPENSATION.…............$Statutory 

 

EMPLOYERS' LIABILITY..….......…….$ Statutory 

 

C.  AUTOMOBILE LIABILITY INSURANCE AS LISTED BELOW: 

 

    BODILY INJURY LIABILITY..........$ STATUTORY  

   

l. A contract will not be executed unless a certificate (s) of insurance evidencing above-

described coverage is attached. 

2.  Failure to have the above-described coverage in effect during the entire period of the 

contract shall be deemed to be a breach of the contract. 

3.  All applicable insurance policies shall read: 

 "CITY OF SOMERVILLE” as a certificate holder and as an additional insured for 

general liability only along with a description of operation in the space provided on the 

certificate.   

 

Certificate Should Be Made Out To: 

City Of Somerville 

c/o Procurement and Contracting Services Department 

93 Highland Avenue 

Somerville, MA 02143 

 

Note:  If your insurance expires during the life of this contract, you shall be responsible to 

submit a new certificate(s) covering the period of the contract.  No payment will be made 

on a contract with an expired insurance certificate.   



CERTIFICATE HOLDER

© 1988-2010 ACORD CORPORATION.  All rights reserved.
ACORD 25 (2010/05)

AUTHORIZED REPRESENTATIVE

CANCELLATION

DATE (MM/DD/YYYY)CERTIFICATE OF LIABILITY INSURANCE

LOCJECT
PRO-

POLICY

GEN'L AGGREGATE LIMIT APPLIES PER:

OCCURCLAIMS-MADE

COMMERCIAL GENERAL LIABILITY

GENERAL LIABILITY

PREMISES (Ea occurrence) $
DAMAGE TO RENTED

EACH OCCURRENCE $

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $

PRODUCTS - COMP/OP AGG $

$RETENTIONDED

CLAIMS-MADE

OCCUR

$

AGGREGATE $

EACH OCCURRENCE $UMBRELLA LIAB

EXCESS LIAB

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

INSR
LTR TYPE OF INSURANCE POLICY NUMBER

POLICY EFF
(MM/DD/YYYY)

POLICY EXP
(MM/DD/YYYY) LIMITS

WC STATU-
TORY LIMITS

OTH-
ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE

E.L. DISEASE - POLICY LIMIT

$

$

$

ANY PROPRIETOR/PARTNER/EXECUTIVE

If yes, describe under
DESCRIPTION OF OPERATIONS below

(Mandatory in NH)
OFFICER/MEMBER EXCLUDED?

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY Y / N

AUTOMOBILE LIABILITY

ANY AUTO

ALL OWNED SCHEDULED

HIRED AUTOS
NON-OWNED

AUTOS AUTOS

AUTOS

COMBINED SINGLE LIMIT

BODILY INJURY (Per person)

BODILY INJURY (Per accident)

PROPERTY DAMAGE $

$

$

$

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR
ADDL

WVD
SUBR

N / A

$

$

(Ea accident)

(Per accident)

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed.  If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement.  A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

The ACORD name and logo are registered marks of ACORD

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

INSURED

PHONE
(A/C, No, Ext):

PRODUCER

ADDRESS:
E-MAIL

FAX
(A/C, No):

CONTACT
NAME:

NAIC #

INSURER A :

INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

INSURER(S) AFFORDING COVERAGE

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

mgauthier
Callout
ADD "X" HERETO CERTIFY THAT THE CITY OF SOMERVILLE IS AN ADDITIONAL INSURED

mgauthier
Callout
DESCRIPTION OF PROJECT, SOLICITATION NUMBER AND THAT THE CITY OF SOMERVILLE IS A CERTIFICATE HOLDER AND ADDITIONAL INSURED

mgauthier
Callout
CERTIFICATES SHOULD BE MADE OUT TO:            CITY OF SOMERVILLE            c/o PURCHASING DEPARTMENT            93 HIGHLAND AVE            SOMERVILLE, MA  02143



 

 

  
STATEMENT OF MANAGEMENT 

For Contracts over $100,000 
 
In accordance with M.G.L. Chapter 30, Section 39R, the undersigned successful bidder states 
that its system of internal accounting controls and that of its subsidiaries reasonably assure  (1) 
that transactions are executed in accordance with management’s general and specific 
authorization;   (2) that transactions are recorded as necessary to permit preparation of financial 
statements in conformity with generally accepted accounting principles, and to maintain 
accountability for assets;  (3) that access to assets is permitted only in accordance with 
management’s general or specific authorization, and  (4) that  the recorded accountability for 
assets is compared with the existing assets at reasonable intervals and appropriate action was 
taken with respect to any difference. 

 
Executed this _____________day of _________________________ , 
 
On behalf of  _______________________________________________________ 

   (Name of Successful Bidder) 
 
______________________________________________________ 

(Address and telephone of Successful Bidder) 
 

_______________________________________________________ 
(Name and title of person signing statement) 

 
By:____________________________________________________ 

(Signature) 
 

CERTIFIED PUBLIC ACCOUNTANT STATEMENT 
 
In accordance with M.G.L. 30, Section 39R I, _______________________________________ 
a certified public accountant, state that I have examined the above Statement of Management on 
internal accounting controls, and that in my opinion (1) the representations of management are 
consistent with the result of management’s evaluation of the system of internal accounting 
controls; and (2) that such representations of management are, in addition, reasonable with 
respect to transactions and assets in amounts which would be material when measured in relation 
to the above referenced successful  bidder’s financial statements. 
 

___________________________________________________________ 
(Signature) 
 
___________________________________________________________ 
 
___________________________________________________________ 
 
___________________________________________________________ 
(Business name, address and telephone number) 



 
 

PART 2: SAMPLE CONSTRUCTION CONTRACT / CITY’s 
GENERAL TERMS AND CONDITIONS 
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APPENDIX D 
General Conditions 

 
GENERAL TERMS AND CONDITIONS OF THE CONTRACT 

FOR CONSTRUCTION, RECONSTRUCTION, ALTERATIONS, 
REMODELING, OR REPAIR OF ANY PUBLIC BUILDING OR PUBLIC WORKS 

IN THE CITY OF SOMERVILLE 
 
 
 

 TABLE OF CONTENTS                               
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ARTICLE 1 
DEFINITIONS 

1.1. In General. 
1.1.1. Well-known meanings.  When words or phrases that have a well-known technical, or construction industry, 

or trade meaning are used in the Contract Documents, such words or phrases shall be interpreted in accordance with that 
meaning, unless otherwise stated. 

1.1.2. Capitalization.  The words and terms defined in this Article are capitalized in these General Terms and 
Conditions of the Contract.  Other capitalized words may refer to a specific document found in the Contract Documents. 

1.1.3. Persons.  Whenever the word person or persons is used, it includes, unless otherwise stated, entity or 
entities, respectively, including, but not limited to, corporations, partnerships, and joint venturers. 

1.1.4. Singular and Plural.  The following terms have the meanings indicated which are applicable to both the 
singular and the plural thereof. 

 
1.2. Definitions. 
 1.2.1. Agreement. The Agreement is the written document between the City and the Contractor which is 
titled: Owner-Contractor Public Construction Agreement, which is the executed portion of the Contract, and which forms a 
part of the Contract.  The Agreement also includes all documents required to be attached thereto, including, but not limited 
to, these general conditions, the performance bond, the labor and materials or payment bonds, certificates of insurance, and 
all Modifications of the Agreement. 

1.2.2. Change Order. A Change Order is a document which is signed by the Contractor, the Design 
Professional, and the City; which is directed to the Contractor; which authorizes the Contractor to make an addition to, a 
deletion from or a revision in the Work, or an adjustment in the Contract Sum or in the Contract Time; and which is issued 
on or after the date of the Agreement between the Contractor and the City. 

1.2.3. City. The City refers to the City of Somerville, which is the owner of the Project and is the public awarding 
authority with whom the Contractor has entered into the Contract and for whom the Work is to be provided. 

1.2.4. Claim. A Claim is a dispute, demand, or assertion by one of the parties arising out of or relating to the 
Contract for which such party is seeking relief. 

1.2.5. Contract. The Contract consists of all the Contract Documents.  The Contract represents the entire and 
integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either 
written or oral.  The Contract may be amended or modified only by a Modification to the Contract signed by both parties. 

1.2.6. Contract Documents. The Contract Documents consist of the Agreement; the notice of award of the 
Contract; the Notice to Proceed; the entire Project Manual; Change Orders; Construction Change Directives; the 
Contractor's Bid and all accompanying documents; and the Design   Professional’s written interpretations and 
clarifications issued on or after the issuance of the Notice to Proceed. Shop Drawing submittals and reports or drawings 
utilized by the Design Professional in preparing the Contract Documents are not Contract Documents. 

1.2.7. Contractor. The Contractor is the person who is awarded the Contract for the Project herein pursuant to 
M.G.L. c. 149, §44A or M.G.L. c. 39, §39M; and is identified in the Agreement as such.  The term “Contractor” is intended 
to include the Contractor as well as its authorized representative(s). 

1.2.8. Contract Sum. The Contract Sum is the total amount stated in the Agreement payable by the City to the 
Contractor for the completion of the Work in accordance with the Contract Documents. 

1.2.9. Contract Time. Unless otherwise provided, the Contract Time is the number of days allotted in the 
Contract Documents or the dates stated in the Agreement, including authorized adjustments, for Substantial Completion.   

1.2.10. Coordination Drawings. Coordination Drawings are those drawings, which are prepared by the 
Contractor or a Subcontractor that show the exact alignment, physical locations, and configuration of the mechanical, 
electrical, and fire protection installations. 

1.2.11. Day. The term “day” shall mean calendar day unless otherwise stated. 
1.2.12. Design Professional. The Design Professional is the person lawfully licensed to practice architecture, 

engineering, or landscape architecture and has been selected by the City to administer the Contract.  The term “Design 
Professional,” while referred to in the singular, means the Design Professional and/or the Design Professional’s 
representative.   

1.2.13. Field Order. A Field Order is a written order issued by the Design Professional which orders minor 
changes in the Work, but which does not involve a change in the Contract Sum or the Contract Time. 

1.2.14. Final Completion. Final Completion is the point in time when the Design Professional finds that the Work 
has been fully completed in accordance with the Contract Documents.  Final Completion shall be no later than thirty (30) 
days after Substantial Completion. 

1.2.15. General Requirements. General Requirements refer to Sections of Division 1 of the Specifications. 
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1.2.16. Modification. A Modification is a written instrument that amends the Contract after execution of the 
Agreement.   

1.2.17. Notice to Proceed. A Notice to Proceed is a written notice given by the City, or the Design Professional, to 
the Contractor fixing the date on which the Contract Time will begin to run and on which the Contractor shall start to 
perform its obligations under the Contract Documents. 

1.2.18. Plans. The Plans are the drawings which are the graphic and pictorial portions of the Contract Documents, 
wherever located and whenever issued, showing the design, location, dimensions, scope, extent, and character of the Work 
to be furnished and performed by the Contractor and which have been prepared or approved by the Design Professional. 

1.2.19. Product Data. Product Data are illustrations, standard schedules, performance charts, instructions, 
brochures, diagrams, and other information furnished by the Contractor to illustrate materials or equipment for some 
portion of the Work.  Product Data are not considered part of the Contract Documents. 

1.2.20. Project. The Project is the total Work to be provided under the Contract Documents and may be the whole 
or a part as indicated elsewhere in the Contract Documents and may include construction by the City or by separate 
contractors.  The Project is the Work described in the invitation to bid (advertisement) and Specifications and illustrated by 
the Plans, including any Modifications. 

1.2.21. Project Manual. The Project Manual is the entire set of bidding documents which includes, but is not 
limited to, the invitation to bid (advertisement), the instructions to bidders, all of the forms, the wage rates, all City and state 
requirements, the General Terms and Conditions of the Contract, any supplementary conditions thereto, the Plans, the 
Specifications, and all addenda. 

1.2.22. Proposed Change Order. A Proposed Change Order is a Change Order that has been submitted by the 
Contractor to the Design Professional, is under review, and has not been approved by the City. 

1.2.23. Samples. Samples are physical examples of materials, equipment, or workmanship that are representative of 
some portion of the Work and which establish the standards by which such portion of the Work will be judged.  Samples are 
not considered part of the Contract Documents. 

1.2.24. Shop Drawings. Shop Drawings are all drawings, diagrams, illustrations, schedules, and other information 
that are specifically prepared or assembled by or for the Contractor and submitted by the Contractor to illustrate some 
portion of the Work.  Shop Drawings are not considered part of the Contract Documents.  

1.2.25. Site. The Site is the location of the Project and of the Work. 
1.2.26. Specifications. Specifications are those portions of the Contract Documents consisting of written technical 

descriptions of materials, equipment, construction systems, standards, and workmanship as applied to the Work and certain 
administrative details applicable thereto. 

1.2.27. Subcontractor. A Subcontractor is a person who contracts directly with the Contractor, unless otherwise 
stated.   

1.2.28. Submittals. Submittals are those Shop Drawings, Product Data, Samples, or any other required document 
that are provided to the Design Professional for review and approval. 

1.2.29. Substantial Completion. Substantial Completion means that the Work has been completed and the Site or 
the facility is opened for full and intended public use, except for minor incomplete or unsatisfactory items that do not 
materially impair the usefulness of the Work.  The Design Professional shall decide what constitutes “minor,” 
“incomplete,” “unsatisfactory,” and “materially” and the Design Professional's decision shall be final. 

1.2.30. Sub-subcontractor. A Sub-subcontractor is a person who has contracted directly with a Subcontractor.   
1.2.31. Supplier. A Supplier is a manufacturer, fabricator, distributor, material person, or vendor having a direct 

contract with the Contractor or with any Subcontractor to furnish materials or equipment to be incorporated into the Work by 
the Contractor or any Subcontractor. 

1.2.32. Work. Work refers to the services and the entire completed construction or the various separately 
identifiable parts thereof required by the Contract Documents, including all labor, materials, and equipment furnished, 
furnished and incorporated into the Project, or to be provided by the Contractor to fulfill the Contractor's obligations.  The 
Work may constitute the whole or a part of the Project. 

1.2.33. Construction Change Directive. A Construction Change Directive is a written directive to the 
Contractor ordering an addition to, a deletion from, or a revision to the Work issued on or after the date of the Agreement, 
signed by the City, and recommended by the Design Professional. 

 
 

 
 
 

ARTICLE 2 
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ABOUT THE CONTRACT DOCUMENTS 
2.1. Priority;/Conflict. 

2.1.1. Priority Among Contract Documents.  In the event of conflict among the Contract Documents, the 
Contract Documents shall be construed according to the following priorities: 

Highest Priority: Modifications 
Second Priority: Agreement 
Third Priority:  Addenda-later date to take precedence 
Fourth Priority: Supplementary General Conditions 
Fifth Priority:  General Conditions 
Sixth Priority:  Plans and Specifications 

2.1.1.1. If there is a conflict between the Plans and Specifications, the figured dimensions shall govern over 
the scaled dimensions.  Detailed Plans shall govern over the general Plans.  Larger scale Plans shall take precedence 
over smaller scale Plans.  Plans shall govern over Shop Drawings.  Whenever notes, specifications, dimensions, 
details, or schedules in the Specifications or in the Plans, or between the Specifications and the Plans, or in all other 
instances not specifically noted above, the Contractor shall provide, unless otherwise directed by a Modification of 
the Contract, the better quality or greater quantity of Work at no increase in the Contract Sum or in the Contract 
Time. 

2.1.1.2. Compliance with these priority conditions shall not justify any changes in the Work or any increase 
in the Contract Sum or Contract Time, unless any such compliance results in Work that may not be reasonably 
inferred from the Contract Documents as being required to produce the intended result as determined by the Design 
Professional. 
2.1.2. Review of the Contract Documents and Field Conditions and Discovery of Conflict, Error, Ambiguity, 

or Discrepancy.  Before starting the Work, and during the progress thereof, the Contractor shall carefully study and 
compare the Contract Documents with each other and with the information furnished by the City pursuant to Article 3 and 
shall at once report to the Design Professional any error, inconsistency, or omission the Contractor may discover.  Any 
necessary change shall be ordered as provided in Article 11, subject to the requirements of any other provisions of the 
Contract Documents.  The Contractor shall not proceed with the Work affected thereby (except in an emergency) until a 
Modification has been issued.  If the Contractor proceeds with the Work having discovered such errors, inconsistencies, or 
omissions contrary to the provisions contained herein, or if by reasonable study of the Contract Documents the Contractor 
could have discovered such, the Contractor shall bear all costs arising therefrom.  The Contractor shall be liable to the 
City for failure to report any conflict, error, ambiguity, or discrepancy of which it knew or should have known. 

2.1.3. Field Measurements.  The Contractor shall take field measurements and verify field conditions and shall 
carefully compare such field measurements and conditions and other information known to the Contractor with the 
Contract Documents before commencing activities.  Errors, inconsistencies, or omissions discovered shall be reported to the 
Design Professional at once. 

2.1.4. Statutory Provisions.  The City and the Contractor recognize that other rights duties and obligations with 
respect to public construction contracts are provided for by statute, notwithstanding the fact that they may not be provided 
for in the Contract Documents.  In case of conflict between the statutory provisions and other provisions of the Contract 
Documents and the provisions of any applicable statute, the statutory provisions shall govern. 

2.1.5. Voided or Unlawful Provisions.  In the event any provision in the Contract is voided or deemed unlawful, 
such provision shall be deleted without affecting the remainder of the Contract. 

 
2.2. Execution.   

2.2.1. Execution of the Agreement by the Contractor is a representation that the Contractor has visited the Site, 
become familiar with local conditions under which the Work is to be performed, and correlated personal observations with 
requirements of the Contract Documents. 
 
2.3. Intent. 

2.3.1. Entire Agreement.  The Contract Documents comprise the entire agreement between the City and the 
Contractor concerning the Work.  The intent of the Contract Documents is to include all items necessary for the proper 
execution and completion of the Work by the Contractor.  The Contract Documents are complementary; what is required 
by one shall be as binding as if required by all.  Performance by the Contractor shall be required only to the extent 
consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the intended 
results.  All Work mentioned or indicated in the Contract Documents shall be performed by the Contractor as part of this 
Contract unless it is specifically indicated in the Contract Documents that such Work is to be done by others. 

2.3.2. Statutory Provisions.  Each and every provision of law, code, and regulation, required by law to be inserted 
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in these Contract Documents shall be deemed to be inserted herein, and they shall be read and enforced as though it were 
included herein, and if through mistake or otherwise, any such provision is not inserted, or if not correctly inserted, then 
upon the application of either party, the Contract Documents shall forthwith be physically amended to make such insertion. 

2.3.3. Functionally Complete Project.  It is the intent of the Contract Documents to describe a functionally 
complete Project.  The intent of the Contract Documents is to include all items necessary for the proper execution and 
completion of the Work by the Contractor.  Any Work, materials, or equipment that may be reasonably inferred from the 
Contract Documents or from prevailing custom or trade usage as being required to produce the intended result will be 
furnished and performed by the Contractor whether or not specifically called for in the Contract Documents. 

2.3.4. Indications or Notations.  All indications or notations which apply to one of a number of similar situations, 
materials, or processes shall be deemed to apply to all such situations, materials, or processes wherever they appear in the 
Work, except where a contrary result is clearly indicated by the Contract Documents. 

2.3.5. Standards or Quality of Materials or Workmanship.  Where no explicit quality or standards for materials 
or workmanship are established for Work, such Work is to be of good quality for the intended use and consistent with the 
quality of the surrounding Work and of the construction of the Project generally. 

2.3.6. Manufactured Products.  All manufactured articles, materials, and equipment shall be applied, installed, 
connected, erected, used, cleaned, and conditioned in accordance with the manufacturer’s written or printed directions and 
instructions unless otherwise indicated in the Contract Documents. 

2.3.7. Mechanical, Electrical, and Fire Protection Plans.  The mechanical, electrical, and fire protection Plans 
are diagrammatic only and are not intended to show the alignment, physical locations, or configurations of such Work.  Such 
Work shall be installed without additional cost to the City to clear all obstructions, permit proper clearances for the Work of 
other trades, and present an orderly appearance where exposed.  Prior to beginning such Work, the Contractor shall prepare 
Coordination Drawings and demonstrate to the Design Professional's satisfaction that the installations will comply with the 
preceding sentence.  The Contractor shall be solely liable and responsible for any costs and/or delays resulting from the 
Contractor's failure to prepare such Coordination Drawings. 

2.3.8. Locations of Fixtures and Outlets.  Exact locations of fixtures and outlets shall be obtained from the 
Design Professional as provided in Article 5 before the Work is roughed in.  Work installed without such information from 
the Design Professional shall be relocated at the Contractor's expense. 

2.3.9. Tests.  When test boring or soil test information are included with the Contract Documents or otherwise 
made available to the Contractor and such test boring or soil test information was obtained by the City for use by the 
Design Professional in the design of the Project or Work, the City does not hold out such information to the Contractor as 
an accurate or approximate indication of subsurface conditions, and no claim for extra cost of extension of time resulting 
from a reliance by the Contractor on such information shall be allowed except as otherwise provided herein.  Any such 
reports are not part of the Contract Documents. 

2.3.10. Joining Work.  Where the Work is to fit with existing conditions or work to be performed by others, the 
Contractor shall fully and completely join the Work with such conditions or work, unless otherwise specified. 

 
2.4. Organization.   

2.4.1. Except as provided in M.G.L. c. 149, §44F, the organization of the Specifications into divisions, sections, 
and articles, and the arrangement of Plans shall not control the Contractor in dividing the Work among Subcontractors or in 
establishing the extent of Work to be performed by any trade. 

 
2.5. References. 

2.5.1. Where codes, manuals, specifications, standards, requirements and publications of public and private bodies 
are referred to in the Contract Documents whether specifically or by implication, references shall be understood to be to the 
latest revision prior to the date of receiving bids, except where otherwise indicated.  Where statutes are referred to in the 
Contract Documents whether specifically or by implication, references shall be understood to be to the latest revision. 

2.5.2. References herein to particular paragraphs or Articles are solely to facilitate finding additional information 
with regard to the specific matters and are not to be construed in any way as limiting the possible paragraphs and Articles in 
which such matters may be found elsewhere in this document.  
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2.6. Reuse of Design Professional's Written Instruments.  

2.6.1. Neither the Contractor nor any Subcontractor or Supplier shall have or acquire any title to or ownership 
rights in any of the Plans, Specifications, or other documents prepared by the Design Professional and shall not reuse any of 
such Plans, Specifications, or other documents without prior written consent of the City and the Design Professional. 

 
2.7. Written Material of the Contractor. 

2.7.1. All written material prepared or collected by the Contractor in the course of completing the Work shall be 
the exclusive property of the City and shall not be used by the Contractor for any purpose other than the purpose of this 
Contract. 

 
2.8. Modifying Words. 

2.8.1. In the interest of simplicity, modifying words such as “all” and “any” may be omitted, but the fact that such 
words may be absent from one sentence and appear in another is not intended to affect the interpretation of either statement. 

 
2.9. Use of Certain Words and Terms. 

2.9.1. Whenever in the Contract Documents the terms “as ordered,” “as directed,” “as required,” “as allowed,” “as 
approved,” or terms of like effect or import are used, or the adjectives “reasonable,” “suitable,” “acceptable,” “proper,” 
“satisfactory,” or adjectives of like effect or import are used to describe a requirement, direction, review, or judgment of the 
City or of the Design Professional as to the Work, it is intended that such requirement, direction, review, or judgment will 
be solely to evaluate, in general, the completed Work for compliance with the requirements of and information in the 
Contract Documents and conformance with the design concept of the completed Project as a functioning whole as shown or 
indicated in the Contract Documents (unless there is a specific statement indicating otherwise). 

2.9.2. The use of any such term or adjective shall not be effective to change the duties and responsibilities of the 
City or the Design Professional from those assigned in the Contract Documents or to assign any duty or authority to 
supervise or direct the furnishing or performance of the Work or any duty or authority to undertake responsibility contrary to 
the provisions of the Contract Documents. 

2.9.3. When the words “Contractor,” “Subcontractor,” Sub-subcontractor,” and “Supplier” are used, they are 
intended to include their employees and agents, unless otherwise specified. 

 
2.10. Modification of the Contract Documents. 

 
2.10.1. Major Modifications.  Major Modifications may affect the Contract Sum or the Contract Time.  The 

Contract Documents may be amended to provide for additions, deletions, and revisions in the Work or to modify the terms 
and conditions thereof in one or more of the following ways, all of which must contain a written endorsement by the City: 

 2.10.1.1. a formal written amendment; 
 2.10.1.2. a Change Order;  
 2.10.1.3. a Construction Change Directive; or 
 2.10.1.4. the Design Professional's written interpretation, clarification, or decision. 

 
 2.10.2. Minor Modifications.  Minor modifications do not affect the Contract Sum or the Contract Time.  The 
requirements of the Contract Documents may be supplemented and minor variations and deviations of the Work may be 
authorized in one or more of the following ways: 

 2.10.2.1. a Field Order; or 
 2.10.2.2. the Design Professional’s approval of a Shop Drawing or Sample. 

 
ARTICLE 3 
THE CITY 

3.1. Signatory.   

 3.1.1. All documents which require a signature or an endorsement by the City must be signed by the Mayor in order to 
be deemed ratified by the City. 
 
3.2. Requirements to Provide Documents. 
 3.2.1. To the extent they are available, the City shall furnish surveys describing physical characteristics, legal 
limitations, and utility locations for the site of the Project, and a legal description of the Site. 
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 3.2.2. The City shall obtain and pay for necessary approvals, easements, assessments, and charges that are customarily 
secured prior to the execution of the Contract. 
 3.2.3. The City shall furnish information or services required of the City hereunder with reasonable promptness after 
receipt from the Contractor of a written request for such information or services. 
 3.2.4. The City shall provide the Contractor, at no charge, such copies of the Project Manual as are reasonably 
necessary for the execution of the Work. 
 
3.3. Clerk of the Works. 
 3.3.1. The City may engage a Clerk of the Works for this Project, in which case the City shall, upon request of the 
Contractor, provide the Contractor with a written statement of the duties, responsibilities, and limitations of authority of such 
Clerk of the Works.  Except as expressly set forth in such written statement, the Clerk of the Works shall have no authority to 
approve Work, to approve Change Orders, or to exercise any of the power and authority of the City or the Design Professional.  
The Clerk of the Works shall observe the Contractor’s operations and construction activities for compliance with the Plans and 
Specifications.  The Clerk of the Works shall have access to all areas of the Project at all times.  The Contractor shall fully 
cooperate with the Clerk of the Works in the performance of the Clerk’s duties. 
 
3.4. City's Right to Perform Construction and to Award Separate Contracts. 
 3.4.1. The City reserves the right to perform construction or operations at the Site with its own forces or others.  If the 
Contractor claims that a delay or additional cost is involved because of such action by the City, the Contractor shall make 
such Claim as provided elsewhere in the Contract Documents. 
 3.4.2. When the separate contracts are awarded for different portions of the Project or other construction or operations 
on the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes each 
separate City-Contractor Agreement. 
 3.4.3. The City shall provide for coordination of the activities of the City's own forces and of each separate contractor 
with the Work of the Contractor, who shall cooperate with them.  The Contractor shall afford each other person access to the 
Site and shall properly coordinate its Work with that of the persons performing other work.  The Contractor shall participate 
with other separate contractors and the City in reviewing their construction schedules when directed to do so.  The Contractor 
shall make any revisions to the construction schedules deemed necessary after a  
joint review and mutual agreement.  The construction schedules shall then constitute the schedules to be used by the 
Contractor, separate contractors, and the City until subsequently revised. 
 
3.5. Limitations on the City's Responsibilities. 
 3.5.1. The City shall not supervise, direct, or have control or authority over, nor be responsible for the Contractor's 
means, methods, techniques, sequences, or procedures of construction or the safety precautions and programs incident thereto, or 
for any failure of the Contractor to comply with laws, codes and regulations applicable to the furnishing or performance of the 
Work.  The City will not be responsible for the Contractor's failure to perform or furnish the Work in accordance with the 
Contract Documents.  The City is not responsible for the acts or omissions of the Contractor, any Subcontractor, Supplier, or 
anyone for whose acts the Contractor, any Subcontractor or Suppliers may be liable. 
 3.5.2. The City's authority to review any of the Contractor's progress schedules, or its decision to raise or not to raise 
any objections about such schedules shall not impose on the City any responsibility for the timing, planning, scheduling, or 
execution of the Work, nor in any way give rise to any duty or responsibility on the part of the City to exercise this authority for 
the benefit of the Contractor, any Subcontractor or Supplier or any other party. 
 3.5.3. The City's decision to raise or not to raise objections with regard to any aspects of the Contractor's insurance 
shall in no way give rise to any duty or responsibility on the part of the City to or for the benefit of the Contractor, any 
Subcontractor, any Supplier, or any other party. 
 
3.6. Reservation of Rights. 
 3.6.1. The City reserves the right to correct at any time any error in any progress payment that may have been made. 
 3.6.2. Should defective Work be discovered subsequent to final payment, the City reserves the right to make a claim 
and recover all costs and professional fees associated therewith, including the cost of removing and/or replacing the defective 
Work. 
 
3.7. Waivers. 
 3.7.1. All waivers by the City are valid only to the extent that they are signed by the City.  Any such waivers pertain 
only to the specific matter contained in the waiver and not to any similar, subsequent matters.   
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ARTICLE 4 
THE DESIGN PROFESSIONAL 

4.1. City's Representative. 
 4.1.1. The Design Professional is the City's representative (1) during construction, (2) until final payment is due, and 
(3) with the City's concurrence, from time to time during the correction period described in Article 10.  The Design 
Professional will advise and consult with the City.  The Design Professional will have authority to act on behalf of the City 
only to the extent provided in the Contract Documents, unless otherwise modified by a written instrument in accordance with 
other provisions of the Contract. 
 4.1.2. The duties, responsibilities, and the limitations of authority of the Design Professional as the City's 
representative during construction are set forth in the Contract Documents and shall not be extended without the written consent 
of the City and the Design Professional. 
 
4.2. Administration of the Contract. 
 4.2.1. The Design Professional will provide administration of the Contract as described in the Contract Documents, 
unless the City has engaged a construction manager. 
 
4.3. Visits to the Site. 
 4.3.1. The Design Professional will visit the site at intervals appropriate to the stage of construction to become 
generally familiar with the progress and quality of the completed Work and to determine in general if the Work is being 
performed in a manner indicating that the Work, when completed, will be in accordance with the Contract Documents.  
However, the Design Professional will not be required to make exhaustive or continuous on-site inspections to check the quality 
or quantity of the Work.  On the basis of on-site observations as an architect, engineer, or landscape architect, the Design 
Professional will keep the City informed of progress of the Work in writing and will endeavor to guard the City against defects 
and deficiencies in the Work. 
 
4.4. Communications Facilitating Contract Administration. 
 4.4.1. Except as otherwise provided in the Contract Documents or when direct communications have been specially 
authorized, the City and the Contractor shall endeavor to communicate through the Design Professional.  Communications by 
and with the Design Professional's consultants shall be through the Design Professional.  Communications by and with 
Subcontractors and Suppliers shall be through the Contractor.  Communications by and with City employees and separate 
contractors shall be through the City.   
 4.4.2. When it deems it necessary or expedient, the City may communicate directly with the Contractor, any 
Subcontractors, Suppliers, or consultants. 
 
4.5. Certification of Applications for Payment. 
 4.5.1. Based on the Design Professional's observations and evaluations of the Contractor's applications for payment, 
the Design Professional will review and certify the amounts due the Contractor and will issue certificates for payment in such 
amounts. 
 
4.6. Rejection of Work. 
 4.6.1. The Design Professional will have authority to reject or disapprove Work (1) that does not conform to the 
Contract Documents; (2) that the Design Professional believes to be defective; and (3) that the Design Professional believes 
will not produce a completed Project conforming to the Contract Documents or that will prejudice the integrity of the design 
concept of the completed Project as a functioning whole as indicated by the Contract Documents.  Whenever the Design 
Professional considers it necessary or advisable for implementation of the intent of the Contract Documents, the Design 
Professional will have authority to require additional inspection or testing of the Work in accordance with Article 9, whether or 
not such Work is fabricated, installed, or completed.  However, neither this authority of the Design Professional nor a decision 
made in good faith either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the Design 
Professional to the Contractor, Subcontractors, Suppliers, or other persons performing portions of the Work. 

4.7. Review of Submittals. 
 4.7.1. The Design Professional will review or take other appropriate action upon the Contractor's submittals such as 
Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with information 
given and the design concept expressed in the Contract Documents and only to the extent that the Design Professional believes 
desirable to protect the City's interest.  The Design Professional's action will be taken with reasonable promptness, while 
allowing sufficient time in the Design Professional's professional judgment to permit adequate review, taking into account the 
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time periods set forth in the latest schedule prepared by the Contractor and approved by the Design Professional.  Review of 
such submittals is not conducted for the purpose of determining the accuracy and completeness of other details such as 
dimensions and quantities, or for substantiating instructions for installation or performance of equipment or systems, all of which 
remain the responsibility of the Contractor as required by the Contract Documents.  The Design Professional's review of the 
Contractor's submittals shall not relieve the Contractor of the obligations under Article 5.  The Design Professional's review 
shall not constitute approval of safety precautions or of any construction means, methods, techniques, sequences, or procedures.  
The Design Professional's approval of a specific item shall not indicate approval of an assembly of which the item is a 
component.  After the rejection of the second resubmittal of any one Submittal, the Contractor shall bear the cost of the review 
of each subsequent resubmittal. 
 
4.8. Preparation of Change Orders and Construction Change Directives. 
 4.8.1. The Design Professional will prepare Change Orders and Construction Change Directives and may authorize 
minor Modifications in the Work as provided in Article 11. 
 
4.9. Inspections. 
 4.9.1. The Design Professional will conduct inspections to determine the date or dates of Substantial Completion and 
the date of final completion; will receive and forward to the City for the City's review and records written warranties and related 
documents required by the Contract and assembled by the Contractor; and will issue a final certificate for payment upon the 
Contractor’s compliance with all of the requirements of the Contract Documents. 
 
4.10. Interpretations, Clarifications, and Decisions. 
 4.10.1. The Design Professional will interpret and decide matters concerning performance under and requirements of 
the Contract Documents on written request of either the City or the Contractor.  The Design Professional's response to such 
requests will be made with reasonable promptness and within the time set forth in the Agreement between the City and the 
Design Professional.  Any such written interpretations, clarifications, and decisions shall be binding on the Contractor. 
 4.10.2. Interpretations, clarifications, and decisions of the Design Professional will be consistent with the intent of and 
reasonably inferable from the Contract Documents and will be in writing or in the form of drawings.  The Design Professional 
will not be liable to the Contractor, any Subcontractor, or Supplier for results of interpretations, clarifications, or decisions so 
rendered in good faith. 
 4.10.3. The Design Professional may, as the Design Professional judges desirable, issue additional drawings or 
instructions indicating in greater detail the construction or design of the various parts of the Work; such drawings or instructions 
may be effected by a Field Order or other notice to the Contractor, and provided such drawings or instructions are reasonably 
consistent with the previously existing Contract Documents, the Work shall be executed in accordance with such additional 
drawings or instructions without any additional cost or an extension of the Contract Time. 
 4.10.4. The Design Professional's decisions on matters relating to aesthetic effect must be consistent with the City's 
and will be final.   
 
4.11. Limitation on the Design Professional's Responsibilities. 
 4.11.1. Neither the Design Professional's authority to act under the provisions of the Contract Documents nor any 
decision made by the Design Professional in good faith to exercise or not to exercise such authority shall give rise to any duty 
or responsibility of the Design Professional to the Contractor, any Subcontractor, any Supplier, any surety for any of them or 
any other person. 

4.11.2. The Design Professional will not have control over or charge of and will not be responsible for construction 
means, methods, techniques, sequences, or procedures, or for safety precautions and programs in connection 
with the Work, since these are solely the Contractor's responsibility as provided in Article 5.  The Design 
Professional will not be responsible for the Contractor's failure to carry out the Work in accordance with the 
Contract Documents.  The Design Professional will not have control over or charge of and will not be 
responsible for acts or omissions of the Contractor, Subcontractors, Suppliers, or of any other persons 
performing portions of the Work. 

 
ARTICLE 5 

THE CONTRACTOR 
5.1. Relationship with the City. 
 5.1.1. The Contractor is an independent contractor and not an employee of the City.  The Contractor is engaged by 
virtue of the Contract to perform only those services contained therein.  The Contractor is not authorized to contract on behalf 
of the City or to incur any liability on the part of the City.   
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5.2. Code of Conduct. 
 5.2.1. M.G.L. c. 268A   establishes standards of conduct for officials and employees of the City.  The Contractor 
shall familiarize itself with the statute and act accordingly. 
 
5.3. Quality Assurance. 
 5.3.1. The Contractor shall be responsible for ensuring that it, all Subcontractors, Suppliers, and all persons employed 
to do the Work under the Contract Documents perform in a professional manner, provide a high quality of service and Work, 
and perform in accordance with the Contract Documents.   
 
5.4. Supervision. 
 5.4.1. Competence and Efficiency.  The Contractor shall supervise, inspect, and direct the Work competently and 
efficiently, devoting such attention thereto and applying such skills, attention and expertise as may be necessary to perform the 
Work in accordance with the Contract Documents. 
 5.4.2. Construction Means, Methods, Techniques, Etc.  The Contractor shall be solely responsible for and have 
control over construction means, methods, techniques, sequences, and procedures and for coordinating all portions of the Work 
under the Contract.  Where the Contract Documents refer to particular construction means, methods, techniques, sequences, or 
procedures or indicate or imply that such are to be used in the Work, such mention is intended only to indicate that the 
operations of the Contractor shall be such as to produce at least the quality of Work implied by the operations described.  The 
actual determination of whether or not the described operations may be safely and suitably employed on the Work shall be the 
responsibility of the Contractor, who shall notify the Design Professional in writing, prior to implementation, of the actual 
means, methods, techniques, sequences, or procedures which will be employed on the Work, if these differ from those 
mentioned in the Contract Documents.  All loss, damage, liability or cost of correcting defective work arising from the 
employment of any construction means, methods, techniques, sequences, or procedures shall be borne by the Contractor, 
notwithstanding that such construction means, methods, techniques, sequences, or procedures are referred to, indicated or 
implied by the Contract Documents, unless the Contractor has given timely notice to the City and the Design Professional in 
writing that such means, methods, techniques, sequences, or procedures are not safe or suitable, and the City has then instructed 
the Contractor in writing to proceed at the City's risk. 
 5.4.3. Variance between the Contract Documents and Statutes, Ordinances, Codes, Rules, and Regulations.  The 
Contractor shall promptly notify the Design Professional and the City in writing of any variances between the Contract 
Documents and statutes, ordinances, codes, rules, and regulations.  If the Contractor, without written notice to the Design 
Professional and the City, performs Work knowing that it is contrary to statutes, ordinances, codes, rules, and regulations, the 
Contractor shall assume full responsibility for such Work and shall bear the costs associated therewith, i.e., replacement, 
repairs, removal, and fines. 
 5.4.4. Acts and Omissions.  The Contractor shall be responsible to the City for the acts and omissions of all persons 
performing or supplying the Work. 
 5.4.5. Inspections.  The Contractor shall be responsible for inspection of portions of Work already performed under 
this Contract to determine whether such portions are in proper condition to receive subsequent Work. 
 
5.5. Personnel. 
 5.5.1. Suitability.  The Contractor shall provide competent, properly licensed and/or certified, suitably qualified, and 
reliable personnel to perform the Work required by the Contract Documents.  The Contractor shall enforce strict discipline and 
maintain good order at the site at all times.  The Contractor shall not employ any Subcontractor, Supplier, or other person, 
whether initially or as a substitute, against whom the City may have reasonable objection.  Acceptance of any Subcontractor or 
other person by the City shall not constitute a waiver of any right of the City to reject defective Work. 
 5.5.2. Sexual Harassment.  Sexual harassment is an unlawful practice under M.G.L. c. 151B.  The Contractor, 
Subcontractors, and all other persons responsible for any portion of the Work shall refrain from engaging in sexual harassment.  
The Contractor shall be responsible for any acts of sexual harassment committed by any persons responsible for any portion of 
the Work.  The Contractor shall take appropriate action against any such individuals.   
 5.5.3. Weapons and Illegal Drugs.  No weapons or illegal drugs are permitted on the Site.  It is the responsibility of 
the Contractor to ensure that no weapons or illegal drugs are brought to the Site. 
 5.5.4. Maximum Work Day and Work Week.  (Reference:  M.G.L. c. 149, §§30 and 34;).  No laborer, worker, 
mechanic, foreperson or inspector working within this Commonwealth in the employ of the Contractor, Subcontractor or other 
person doing or contracting to do the whole or part of the work contemplated by the Contract, shall be required or permitted to 
work more than eight (8) hours in any one day or more than forty-eight (48) hours in any one week, or more than six (6) days in 
any one week, except in cases of emergency.   
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 5.5.5. Lodging.  (Reference:  M.G.L. c. 149, §25;).  Every employee under this Contract shall lodge, board and trade 
where and with whom he or she elects, and neither the Contractor nor its agents or employees shall, either directly or indirectly, 
require as a condition of the employment of any person that the employee shall lodge, board or trade at a particular place or with 
a particular person.   
 5.5.6. Wage Rates.  (Reference:  M.G.L. c. 149, §27).  Mechanics and apprentices, teamsters, chauffeurs and laborers 
performing Work shall be paid no less than the minimum rate of wages included in the bid documents and the Project Manual 
and which are made part of the Contract.  They shall continue to be the minimum rate of wages for said employees during the 
life of the Contract.  The Contractor shall keep a legible copy of the wage rates posted in a conspicuous place at the site during 
the life of the Contract.  These rates of wages shall include payments by employers to health and welfare plans, pension plans 
and supplementary unemployment benefit plans as provided in M.G.L. c. 149, §26;, and such payments shall be considered as 
payments to persons under M.G.L. c. 149, §27 performing work as therein provided.  If the Contractor does not make payments 
to a health and welfare plan, a pension plan and a supplementary unemployment benefit plan, where such payments are included 
in the rates of wages, the Contractor shall pay the amount of said payments directly to each employee engaged in the Work.  If 
the Contractor pays less than the rate of wages, including payments to health and welfare funds and pension funds, or the 
equivalent payments in wages to any person performing Work within the classifications as determined by the Commissioner of 
Labor and Industries, and if the Contractor takes or receives for its own use or the use of any other person, as a rebate, refund or 
gratuity, or in any other guise, any part or portion of the wages, including payments to health and welfare funds and pension 
funds, or the equivalent payment in wages, paid to such person for Work done or service rendered on the Project, the 
Contractor will be subject to the penalties set forth in M.G.L. c. 149, §27.  Notwithstanding the foregoing and the requirements 
of 5.5.7.1 and 5.5.7.2 below, if the Contract is federally funded, federal labor standards apply, including Davis Bacon minimum 
wage rates and payroll reporting requirements. See the “Federal Requirements” section at the end of these contract documents. 
  5.5.7. Payroll Records of Employees.  (Reference:  M.G.L. c. 149, §27B;).  The Contractor and all Subcontractors who are 
subject to M.G.L. c. 149, §§27 and 27A shall keep a true and accurate record of all mechanics and apprentices, teamsters, 
chauffeurs, and laborers performing Work showing the name, address and occupational classification of each such employee, 
the hours worked by and the wages paid to all such employees.  The Contractor and the Subcontractors shall submit a copy of 
said record to the City on a weekly basis.   

 
 5.5.7.1. (Reference:  M.G.L. c. 149, §27B;).  The Contractor and all Subcontractors who are subject to M.G.L. 
c. 149, §§27 and 27A shall preserve their payroll records for a period of three (3) years from the date of completion of 
the Contract. 
 5.5.7.2. (Reference:  M.G.L. c. 149, §27B).  The Contractor and all Subcontractors who are subject to M.G.L. 
c. 149, §§27 and 27A shall furnish to the Commissioner of Labor and Industries and the City within fifteen (15) days 
after completion of their portion of the Work a statement executed by the Contractor or Subcontractor or by any 
authorized officer or employee of the Contractor or Subcontractor who supervises the payment of wages in the form 
found in M.G.L. c.149, §27B. 

 
      5.6. Superintendence. 

 
 5.6.1. Employment of a Superintendent.  The Contractor shall employ a competent, properly licensed 
superintendent, reasonably acceptable to the City, and necessary assistants who shall be in attendance at the Site full time during 
the progress of the Work until the date of Substantial Completion and for such additional time thereafter as the Design 
Professional or the City may determine to be necessary for the expeditious completion of the Work, including final completion.  
If continually in the employ of the Contractor, the same Superintendent shall be assigned to this project. 
 5.6.2. Removal/Replacement of a Superintendent.  The Contractor shall remove the superintendent if requested to 
do so in writing by the City and shall promptly replace such superintendent with a competent person reasonably acceptable to 
the City.  The superintendent shall represent the Contractor, and communications given to the superintendent shall be as 
binding as if given to the Contractor.  The Contractor shall not replace the superintendent without written notice to the City 
and the Design Professional. 
 5.6.3. Registered Professional Engineer or Registered Land Surveyor.  The Contractor shall retain a competent 
Registered Professional Engineer or Registered Land Surveyor, acceptable to the Engineer, who shall establish the exterior lines 
and required elevations of all buildings and structures to be erected on the site and shall establish sufficient lines and grades for 
the construction of associated Work such as, but not limited to, roads, utilities, and site grading.  The Engineer or Land Surveyor 
shall certify as to the actual location of the constructed facilities in relation to property lines, building lines, easements, and other 
restrictive boundaries. 
 5.6.4. Building Grades, Lines, Etc.; The Contractor shall establish the building grades; lines; levels; and column, 
wall and partition lines required by the various Subcontractors in laying out their Work. 
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 5.6.5. Coordination and Supervision.  The Contractor shall coordinate and supervise the Work performed by 
Subcontractors to the end that the Work is carried out without conflict between trades and so that no trade, at any time, causes 
delay to the general progress of the Work.  The Contractor and all Subcontractors shall at all times afford each trade, any 
separate contractor, or the City, every reasonable opportunity for the installation of Work and the storage of materials. 
 5.6.6. Job Meetings.  There shall be job meetings held on a weekly basis, or more often if required by the City.  The 
Contractor shall arrange for and attend weekly job meetings with the Design Professional and such other persons as the Design 
Professional may from time to time wish to have present.  The Contractor shall be represented by a principal, project manager, 
general superintendent or other authorized main office representative, as well as by the Contractor's own superintendent.  An 
authorized representative of any Subcontractor or Sub-subcontractor shall attend such meetings if the representative’s presence 
is requested by the Design Professional.  Such representatives shall be empowered to make binding commitments on all matters 
to be discussed at such meetings, including costs, payments, Change Orders, time schedules and workforce power.  Any notices 
required under the Contract may be served on such representatives. 
 
5.7. Materials, Labor, Equipment, Etc. 

  5.7.1. Provision of.  Unless otherwise provided in the Contract Documents, the Contractor shall furnish and assume 
full responsibility for all materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, 
fuel, power, light, heat, telephone, water, sanitary facilities, temporary facilities, and all other facilities and incidentals necessary 
for the furnishing, performance, testing, start-up, and completion of the Work.  The Contractor shall and will, in good 
workmanlike manner, do and perform all work and furnish all supplies and materials, machinery, equipment, facilities and means, 
except as herein otherwise expressly specified, necessary or proper to perform and complete all the work required by this 
contract, within the time herein specified, in accordance with the provisions of this contract and said specifications and in 
accordance with the plans and drawings, and in accordance with the directions of the Design Professional or CONTRACTING 
DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT) as given from time to time during the progress 
of the work.  He shall furnish, erect, maintain and remove such construction plant and such temporary works as may be required. 
The Contractor shall observe, comply with and be subject to all terms, conditions, requirements and limitations of the contract 
and specifications, and shall do, carry on and complete the entire work to the satisfaction of the Design Professional and 
CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT). 
   5.7.1.1.  The Contractor shall furnish, install and/or maintain ample sanitary facilities for the workmen.  As 
the needs arise, a sufficient number of enclosed temporary toilets shall be conveniently placed as required by the sanitary codes 
of the State and Local Government.  Drinking water shall be provided from an approved source, so piped or transported as to 
keep it safe and fresh and served from single service containers or satisfactory types of sanitary drinking stands or fountains.  All 
such facilities and services shall be furnished in strict accordance with existing and governing health regulations.  Nothing in this 
Section shall be construed as forbidding the use of facilities available in existing buildings on the job site if they meet the above 
requirements and the use of them will not interfere with the progress of the work. 
 5.7.2. Quality and Use of.  All materials and equipment shall be of good quality and new, except as otherwise 
provided in the Contract Documents.  If required by the Design Professional, the Contractor shall furnish satisfactory evidence 
(including reports of required tests) as to the kind and quality of materials and equipment.  All materials and equipment shall be 
applied, installed, connected, erected, used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, 
except as otherwise provided in the Contract Documents. 
 5.7.3. Discrepancies or Defects.  If the Contractor is unable to perform its Work because of discrepancies or defects 
in the work of the City's own forces or of a separate contractor, the Contractor shall immediately notify the Design 
Professional and the City in writing of the conditions that render unable to so perform.  Failure to notify the Design 
Professional constitutes an acknowledgment and acceptance of the other work as being fit and proper for integration with the 
Contractor's Work except for latent or non-apparent defects and deficiencies in the other work. 
 
5.8. Contractor's Management and Financial Statement  Requirements.  (Reference: M.G.L. c. 30, §39R) 

 5.8.1.  The words defined herein shall have the meaning stated below whenever they appear in this Paragraph: 
 5.8.1.1. “Contractor” means any person, corporation, partnership, joint venture, sole proprietorship, or other 
entity awarded a contract pursuant to M.G.L. c.149, §44A-H or M.G.L. c. 30, §39M, inclusive. 
 5.8.1.2. “Contract” means any contract awarded or executed pursuant to M.G.L. c. 149, §44A-H or M.G.L. c. 
30, §39M, which is for an amount or estimate amount that exceed the dollar amount set forth in M.G.L. c. 30, §39R. 
 5.8.1.3. “Records” means books of original entry, accounts, checks, bank statements and all other banking 
documents, correspondence, memoranda, invoices, computer printouts, tapes, discs, papers and other documents or 
transcribed information of any type, whether expressed in ordinary or machine language. 
 5.8.1.4. “Independent Certified Public Accountant” means a person duly registered in good standing and entitled 
to practice as a certified public accountant under the laws of the place of his/her residence or principal office and who is 
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in fact independent.  In determining whether an accountant is independent with respect to a particular person, 
appropriate consideration should be given to all relationships between the accountant and that person or any affiliate 
thereof.  Determination of an accountant’s independence shall not be confined to the relationships existing in connection 
with the filing of reports with the City. 
 5.8.1.5. “Audit,” when used in regard to financial statement, means an examination of records by an 
independent certified public accountant in accordance with generally accepted accounting principles and auditing 
standards for the purpose of expressing a certified opinion thereon, or, in the alternative, a qualified opinion or a 
declination to express an opinion for stated reasons. 
 5.8.1.6. “Accountant’s Report,” when used in regard to financial statements, means a document in which an 
independent certified accountant indicates the scope of the audit which s/he has made and sets forth his/her opinion 
regarding the financial statements taken as a whole with listing of noted exceptions and qualifications, or an assertion to 
the effect that an overall opinion cannot be expressed.  When an overall opinion cannot be expressed the reason therefor 
shall be stated.  An accountant’s report shall include as part thereof a signed statement by the responsible corporate 
officer attesting that management has fully disclosed all material facts to the independent certified public accountant, 
and that the audited financial statement is a true and complete statement of the financial condition of the contractor. 
 5.8.1.7. “Management,” when used herein, means the chief executive officers, partners, principals or other 
person or persons primarily responsible for the financial and operational policies and practices of the Contractor. 
 5.8.1.8. Accounting terms, unless otherwise defined herein shall have a meaning in accordance with generally 
accepted accounting principles and auditing standards. 

 5.8.2. The Contractor shall make, and keep for at least six (6) years after final payment, books, Records, and accounts 
that in reasonable detail accurately and fairly reflect the transactions and dispositions of the Contractor. 

5.8.2.1 Federal Requirements:  The Contractor shall permit the City, HUD and/or any other administering 
agency named herein, the Comptroller General of the United States, or any of their duly authorized 
representatives, to have access to any books, documents, papers, and records of the Contractor which are 
directly pertinent to a specific HUD program for the purpose of making audits, examinations, excerpts, and 
transcriptions. 

 5.8.3. Until the expiration of six (6) years after final payment, the Office of the Inspector General, and the Deputy 
Commissioner of the Division of Capital Asset Management shall have the right to examine any books, documents, papers or 
Records of the Contractor or of its Subcontractors that directly pertain to, and involve transactions relating to, the Contractor or 
its Subcontractors. 
 5.8.4. The Contractor shall describe any change in the method of maintaining Records or recording transactions which 
materially affect any statements filed with the City, including in its description the date of the change and reasons therefor, and 
shall accompany said description with a letter from the Contractor’s Independent Certified Public Accountant approving or 
otherwise commenting on the changes. 
 5.8.5. The Contractor shall file a Statement of Management on internal accounting controls as set forth below prior to 
the execution of the Contract. 
 5.8.6. The Contractor shall file prior to the execution of the contract and shall continue to file annually, an Audited 
Financial Statement for the most recent completed fiscal year as set forth below. 
 5.8.7. The Contractor shall file with the City a Statement of Management as to whether the system of internal 
accounting controls of the Contractor and its subsidiaries reasonably assures that: 

 5.8.7.1. transactions are executed in accordance with Management’s general and specific authorization; 
 5.8.7.2. transactions are recorded as necessary to permit preparation of financial statements in conformity with 
generally accepted accounting principles, and to maintain accountability for assets; 
 5.8.7.3. access to assets is permitted only in accordance with Management’s general or specific authorization; 
and 
 5.8.7.4. the recorded accountability for assets is compared with the existing assets at reasonable intervals and 
appropriate action is taken with respect to any difference. 
 5.8.7.5. The Contractor shall also file with the City a statement prepared and signed by an Independent Certified 
Public Accountant stating that s/he has examined the Statement of Management on internal accounting controls, and 
expressing an opinion as to: 

 5.8.7.5.1. whether the representation of Management in response to this paragraph and paragraphs 
5.8.2. through 5.8.6 above are consistent with the result of Management’s evaluation of the system of internal 
accounting controls; and 
 5.8.7.5.2. whether such representations of Management are, in addition, reasonable with respect 
to transactions and assets in amounts which would be material when measured in relation to the applicant’s 
financial statements. 
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5.8.8. The Contractor shall annually file with the Commissioner of the Division of Capital Asset Management during 
the term of the contract a financial statement prepared by an Independent Certified Public Accountant on the basis of an Audit 
by such accountant.  The final statement filed shall include the date of final payment.  All statements shall be accompanied by an 
accountant’s report.  Such statements shall be made available to the City upon request. 
 5.8.9.   The City’s Contracting Department, its authorized representative and agents and the HUD Representative for 
the Secretary shall, at all times have access to and be permitted to observe and review all work materials, equipment, payrolls, 
personnel records, employment conditions, material invoices, and other relevant data and records pertaining to this Contract, 
provided, however, that all instructions and approval with respect to the work will be given to the Contractor only by 
CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT) through its authorized 
representatives or agents.  Records and statements required to be made, kept or filed under the provisions of this section shall not 
be public records as defined in G.L. 4, §7 or equivalent federal legislation.  They shall not be made available to the public, but 
shall be available only to the governmental authorities named herein.                              

 
5.9. Taxes. 

5.9.1  The Contractor shall pay all sales, consumer, use, and other similar taxes for the Work or portions thereof 
which are provided by the Contractor which are legally enacted when bids are received, whether or not yet effective or merely 
scheduled to go into effect.  However, the Contractor shall not pay, and the City shall not reimburse or pay the Contractor for, 
any sales taxes for building supplies or materials for which an exemption is provided in M.G.L. c. 64H, §6(f).  The City's tax 
exemption number to be used by the Contractor in this regard is E04-600-1414. 
 
5.10. Permits, Licenses, and Fees. 
 5.10.1 Unless otherwise provided, the Contractor shall obtain and pay the fees for all permits, licenses, and 
inspections that are necessary for the proper execution and completion of the Work and which are customarily secured after 
execution of the Contract and which are legally required.  All fees for permits, licenses, and inspections required by any City 
department shall be waived.  Unless otherwise agreed by the Awarding Authority in writing, the Contractor shall, prior to 
commencement of the work, (i) meet with the City of Somerville Inspectional Services Department to determine what permits 
are needed for the work; (ii) obtain all such permits; and (iii) provide copies of such permits to the Awarding Authority. Permits 
shall include, without limitation, demolition, foundation, digsafe, and building permits; permits for removal, sealing up, or 
installation of utilities, including gas, electrical, water and sewer; and permits for obstructing public streets and sidewalks. 

 
 

5.11. Notices Required By Statutes, Ordinances, Codes, Rules, Regulations, and Orders of the City. 
5.11.1 The Contractor shall give notices required by statutes, ordinances, codes, rules, regulations, and orders of the 

City bearing on performance of the Work. 
 
5.12. Additional Information from Design Professional. 

5.12.1. The Contractor shall perform the Work in accordance with the Contract Documents and submittals approved 
pursuant to Article 4. 

5.12.2. The Contractor shall give the Design Professional timely notice of any additional Plans, Specifications, or 
instructions required to define the Work in greater detail, or to permit the proper progress of the Work. 

5.12.3. The Contractor shall not proceed with any Work not clearly and consistently defined in detail in the Contract 
Documents, but shall request additional drawings or instructions from the Design Professional as provided in the previous 
Paragraph.  If the Contractor proceeds with such Work without obtaining further drawings, Specifications, or instructions, the 
Contractor shall correct Work incorrectly done at the Contractor's own expense. 

 
5.13. “Or equal.” 

5.13.1. Requirements for Substitutions.  (Reference:  M.G.L. c. 30, §39M(b).)  Where products or materials are 
prescribed by manufacturer name, trade name, or catalog reference, the words “or approved equal” shall be understood to follow.  
An item shall be considered equal to the item so named or described if, in the opinion of the Design Professional: 

5.13.1.1. it is at least equal in quality, durability, appearance, strength, and design; 
5.13.1.2. it performs at least equally the function imposed by the general design for the Work; 
5.13.1.3. it conforms substantially, even with deviations, to the detailed requirements for the items as 

indicated by the Specifications. 
5.13.2. Net Savings.  No proposed substitution will be permitted unless the Contractor certifies that the proposed 

substitution will yield a net savings to the City and will not extend the Contract Time.  
5.13.3. Contractor’s Expense.  Any structural or mechanical changes made necessary to accommodate substituted 



 
 Approved 10/26/16 – Page 15 

equipment under this paragraph (including but not limited to engineering fees) shall be at the expense of the Contractor or 
Subcontractor responsible for the Work item.   

5.13.3.1.  Any additional cost, or any loss or damage arising from the substitution of any material or any method 
for those originally specified shall be borne by the Contractor, notwithstanding approval or acceptance of such 
substitution by the City or the Design Professional, unless such substitution was made at the written request or direction 
of the City or the Design Professional. 

5.13.3.2.  All data to be provided by the Contractor in support of any proposed “or equal” or substitute item 
will be at the Contractor's expense. 
5.13.4. Meeting Requirements.  The Contractor shall be responsible for determining that all materials furnished for 

the Work meet all requirements of the Contract Documents.  The Design Professional may require the Contractor to produce 
reasonable evidence that a material meets such requirements, such as certified reports of past tests by qualified testing 
laboratories, reports of studies by qualified experts, or other evidence which, in the opinion of the Design Professional, would 
lead to a reasonable certainty that any material used, or proposed to be used, in the Work meets the requirements of the Contract 
Documents.  All such data shall be furnished at the Contractor's expense.  This provision shall not require the Contractor to 
pay for periodic testing of different batches of the same material, unless such testing is specifically required by the Contract 
Documents to be performed at the Contractor's expense. 

5.13.5. Named Manufacturer’s Product.  In all cases in which a manufacturer’s name, trade name, or other 
proprietary designation is used in connection with materials or articles to be furnished under this Contract, whether or not the 
phrase “or equal” is used after such name, the Contractor shall furnish the product of the name manufacturer(s) without 
substitution, unless a written request for a substitute has been submitted by the Contractor and approved in writing by the 
Design Professional as provided in the following paragraph. 

5.13.6. Deviations.  If the Contractor proposes to use a material which while suitable for the intended use, deviates in 
any way from the detailed requirements of the Contract Documents, the Contractor shall inform the Design Professional in 
writing of the nature of such deviations at the time the material is submitted for approval and shall request written approval of 
the deviation from the requirements of the Contract Documents. 

5.13.7. Rejection of Deviations.  In requesting approval of deviations or substitutions, the Contractor shall provide, 
upon request, evidence leading to a reasonable certainty that the proposed substitution or deviation will provide a quality of 
result at least equal to that otherwise attainable.  If, in the opinion of the Design Professional, the evidence presented by the 
Contractor does not provide a sufficient basis for such reasonable certainty, the Design Professional may reject such 
substitution or deviation without further investigation. 

5.13.8.    Consistent Character and Quality of Design.  The Contract Documents are intended to produce a building 
of consistent character and quality of design.  All components of the building including visible items of mechanical and 
electrical equipment have been selected to have a coordinated design in relation to the overall appearance of the Project.  The 
Design Professional shall judge the design and appearance of proposed substitutes on the basis of their suitability in relation to 
the overall design of the Project, as well as for their intrinsic merits.  The Design Professional will not approve as equal to 
materials specified proposed substitutes that, in the Design Professional's opinion, would be out of character, obtrusive, or 
otherwise inconsistent with the character or quality of design of the Project.  In order to permit coordinated design of color and 
finishes the Contractor shall, if required by the Design Professional, furnish the substituted material in any color, finish, 
texture, or pattern which would have been available from the manufacturer originally specified, at no additional cost to the City. 

5.13.9.    Warranty.  The warranties provided herein shall be in addition to and not in limitation of any other warranty 
required by the Contract Documents or otherwise prescribed by law. 

5.13.10.    Design Professional’s Approval.  The Design Professional will be the sole judge of acceptability.  No “or 
equal” or substitute will be ordered, installed, or utilized without the Design Professional's prior written acceptance which will 
be evidenced by either a Change Order or an approved Shop Drawing.  The City may require the Contractor to furnish at the 
Contractor's expense a special performance guarantee or other surety with respect to any “or equal” or substitute.  The Design 
Professional will record the time required by the Design Professional and its consultants in evaluating substitutes proposed or 
submitted by the Contractor and in making changes in the Contract Documents (or in the provisions of any other direct contract 
with the City for work on the Project) occasioned thereby.  Whether or not the Design Professional accepts a substitute item so 
proposed or submitted by the Contractor, the Contractor shall reimburse the City for the charges of the Design Professional 
and its consultants for evaluating each such proposed substitute item. 

 
5.14. Substitute Construction Methods or Procedures. 

5.14.1 If a specific means, method, technique, sequence, or procedure of construction is shown or indicated in and 
expressly required by the Contract Documents, the Contractor may furnish or utilize a substitute means, method, technique, 
sequence or procedure of construction acceptable to the Design Professional.  The Contractor shall submit sufficient 
information to allow the Design Professional, in the Design Professional's sole discretion, to determine whether the substitute 
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proposed is equivalent to that expressly called for by the Contract Documents. 
 

5.15. Contractor's Progress Schedule.    
5.15.1. Before Starting Construction.  Within ten (10) days after the date of the Notice to Proceed, the Contractor 

shall submit to the Design Professional for review: 
5.15.1.1. a preliminary progress schedule indicating the times (number of days or dates) for starting and 

completing the various stages of the Work; 
5.15.1.2. a preliminary schedule of Shop Drawing and Sample submittals which will list each required 

submittal and the times for submitting, reviewing, and processing such submittal; and 
5.15.1.3. a refined schedule of values for all of the Work which will include quantities and prices of items 

aggregating the Contract Sum and will subdivide the Work into component parts in sufficient detail to serve as the basis 
for progress payments during construction.  Such prices will include an appropriate amount of overhead and profit 
applicable to each item of Work. 
5.15.2. Review of Progress Schedule.  At least ten (10) days prior to the commencement of construction, the Design 

Professional, the Contractor, and any other appropriate persons will meet to review and discuss the acceptability to the Design 
Professional of the progress schedule.  The Contractor will have an additional ten (10) days to make corrections and 
adjustments and to complete and resubmit the schedule.  No progress payment shall be made to the Contractor until the 
schedule is submitted to and found acceptable by the Design Professional as provided below. 

5.15.3. Acceptability of Progress Schedule.  The progress schedule will be acceptable to the Design Professional if, 
according to the Design Professional, it provides an orderly progression of the Work to completion within any specified time 
frame, but such acceptance will neither impose on the Design Professional responsibility for the sequencing, scheduling, or 
progress of the Work nor interfere with or relieve the Contractor from the Contractor's full responsibility therefore.  The 
Contractor's schedule of Submittals must be acceptable to the Design Professional in providing a workable arrangement for 
reviewing and processing the required Submittals.  The Contractor's schedule of values must be acceptable to the Design 
Professional as to form and substance. 

5.15.4. Sepia and Copies.  After the Design Professional has approved the schedule, the Contractor shall submit to 
the Design Professional one (1) sepia and four (4) copies bearing the Contractor's stamp of approval as a representation to the 
City that the Contractor has determined or verified all data on that progress schedule and that the Contractor, the 
Subcontractors and Suppliers have reviewed and coordinated the sequences in that progress schedule with the requirements of 
the Work. 

5.15.5. Adjustment of Schedule.  The Contractor shall adhere to the established progress schedule which may be 
adjusted from time to time as follows:  the Contractor shall submit to the Design Professional for acceptance proposed 
adjustments in the progress schedule that will not change the Contract Time.  Such adjustments will conform generally to the 
progress schedule then in effect and will comply with any provisions of the requirements applicable thereto. 

5.15.6. During Construction.  The Contractor shall submit monthly progress schedules to the Design Professional.  
The schedules shall stay current with the Contractor's approach to the Work remaining. 

5.15.7. Schedule of Submittals.  The Contractor shall prepare and keep current, for the Design Professional's 
approval, a schedule of Submittals that is coordinated with the Contractor's construction schedule and allows the Design 
Professional reasonable time to review Submittals. 

 
5.16. Project Coordination. 

5.16.1. In General.  The Contractor shall be responsible for the proper coordination of the Work of all of the trades. 
5.16.2. Coordination with Subcontractors.   The Contractor shall coordinate the work of each Subcontractor with the 

Work of every other Subcontractor whose Work affects the other. 
5.16.3. Coordination with the City's Own Forces or Separate Contractors.  The Contractor shall coordinate its 

operations with those of the City's own forces or separate contractors.  The Contractor shall provide the City's own forces and 
separate contractors a reasonable opportunity for the handling, unloading and storage of their materials and equipment and 
execution of their work.  The Contractor shall connect and coordinate its Work with theirs. 

5.16.4. Coordination with Utility Companies.  The Contractor shall coordinate its operations with all the appropriate 
utility companies to assure that the utilities required on the Project are available and functioning properly pursuant to the 
requirements of the Contract Documents. 

 
5.17. Project Photographs. 

5.17.1. In General.  The Contractor shall take, at its own expense, interior and exterior photographs at the site, from 
different vantages as directed by the Design Professional or the City, before beginning any Work and thereafter, at a minimum, 
on the first work day of each month until final completion of the Work, including final Site photos.  Photos shall be taken of any 
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Work that will be buried or concealed while the Work is still exposed.  The photographs shall be taken by a skilled commercial 
photographer.  The number of photographs required shall be at the discretion of the City or the Design Professional.  One aerial 
photo shall be required a) prior to commencement of the work and b) at the completion of the work.  See Section 01320 – 
Construction Progress Documentation. 

5.17.2. Prints and Digital Media.  Within fourteen (14) days after the photographs have been taken, the Contractor 
shall cause prints to be made and delivered to the City and the Design Professional.  All photographs shall be 8” x 10”.  Each 
print shall state the date of the photograph, the name of the Project, the description of the view and the name and address of the 
photographer.  The City shall receive one glossy print of each photo as well as all prints in digital form on compact disc.  The 
Design Professional shall receive one glossy print. 

5.17.3. Failure to Comply.  Should the Contractor fail to adhere to any requirement set forth in the previous two 
paragraphs, the City may have the photographs taken at the Contractor's expense or receive a set-off against the Contractor's 
next application for payment. 

 
5.18. Record Documents and Samples at the Site. 

5.18.1 The Contractor shall maintain in a safe place at the site one record copy of all Plans, Specifications, 
Modifications, Change Orders, Construction Change Directives, Field Orders and written interpretations and clarifications in 
good order and annotated to show all changes made during construction.  These record documents together with all approved 
Samples and a counterpart of all approved Shop Drawings will be available to the Design Professional for reference.  Upon 
completion of the Work, these record documents, Samples and Shop Drawings will be delivered by the Contractor to the 
Design Professional for the City. 
 
5.19. Submittals. 

5.19.1. Purpose.  The purpose of Submittals is to demonstrate for those portions of the Work for which Submittals are 
required the way the Contractor proposes to conform to the information given and the design concept expressed in the Contract 
Documents. 

5.19.2. Submittal Procedure.  Within ten (10) days from the Notice to Proceed, the Contractor shall submit to the 
Design Professional a completed Submittals schedule.  The Contractor shall review, approve, and submit to the Design 
Professional Submittals required by the Contract Documents with reasonable promptness and in such sequence as to cause no 
delay in the Work or in the activities of the City or of separate contractors.  Submittals made by the Contractor that are not 
required by the Contract Documents may be returned without action.  The schedules shall be updated and resubmitted each 
month.  All Submittals will be identified as the Design Professional may require and in the number specified in the General 
Requirements.  The data shown on the Shop Drawings will be complete with respect to quantities, dimensions, specified 
performance and design criteria, materials, and similar data to show the Design Professional the materials and equipment that 
the Contractor proposes to provide and to enable the Design Professional to review the information for the limited purposes 
stated below. 

5.19.3. Samples.  The Contractor shall also submit Samples to the Design Professional for review and approval in 
accordance with said accepted schedule of Submittals. Each Sample will be identified clearly as to material, Supplier, pertinent 
data such as catalog numbers and the use for which it is intended and otherwise as the Design Professional may require to 
enable the Design Professional to review the Submittal for the limited purposed stated below.  The numbers of each Sample to 
be submitted will be as specified in the Specifications.  Unless otherwise specified in the Specifications, three (3) specimens of 
each Sample shall be submitted. 

5.19.3.1. The Samples shall be of sufficient size to permit proper evaluation of material.  Where 
variations in color or other characteristics are to be expected, samples showing the minimum range of variation shall be 
submitted.  Materials exceeding the range of variation of the approved Samples will not be approved on the Work. 

5.19.3.2. All costs associated with delivery of Samples will paid by the Contractor. 
5.19.4. Contractor’s Verifications.  Before submitting each Submittal, the Contractor shall have determined and 

verified: 
5.19.4.1. all field measurements, quantities, dimensions specified performance criteria, installation 

requirements, materials, catalog numbers, and similar information with respect thereto; 
5.19.4.2. all materials with respect to intended use, fabrication, shipping, handling, storage, assembly, 

and installation pertaining to the performance of the Work; and 
5.19.4.3. all information relative to the Contractor's sole responsibilities in respect of means, methods, 

techniques, sequences, and procedures of construction and safety precautions and programs incident thereto. 
5.19.5. Contractor’s Representations.  By approving and providing Submittals, the Contractor thereby represents 

that the Contractor has determined and verified all dimensions, quantities, field dimensions, relations to existing Work, 
coordination with Work to be installed later, coordination with information on previously accepted Submittals and verification of 
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compliance with all the requirements of the Contract Documents.  The accuracy of all such information is the responsibility of 
the Contractor.  In reviewing Submittals, the Design Professional shall be entitled to rely upon the Contractor's representation 
that such information is correct and accurate. 

5.19.6. Coordination.  The Contractor shall also have reviewed and coordinated each Submittal  with other Submittals 
and with the requirements of the Work and the Contract Documents. 

5.19.7. Stamp or Specific Written Indication.  Each Submittal will bear a stamp or specific written indication that the 
Contractor has satisfied the Contractor's obligations under the Contract Documents with respect to the Contractor's review 
and approval of that Submittal. 

5.19.8. Written Notice of Variations.  At the time of each Submittal, the Contractor shall give the Design 
Professional specific written notice of such variations, if any, that the Submittal may have from the requirements of the Contract 
Documents.  Such notice is to be in a written communication separate from the Submittal.  Moreover, the Contractor shall 
make a specific notation on each Submittal to the Design Professional for review and approval of each such variation. 

5.19.9. Review and Approval by the Design Professional.  The Contractor shall perform no portion of the Work 
requiring a Submittal until the respective Submittal has been approved by the Design Professional.  Such Work shall be in 
accordance with approved Submittals. 

5.19.9.1. The Design Professional will review and approve Submittals in accordance with the schedule 
of Submittals accepted by the Design Professional as required above.  The Design Professional's review and approval 
will be only to determine if the items covered by the Submittals will, after installation or incorporation in the Work, 
conform to the information given in the Contract Documents and be compatible with the design concept of the 
completed Project as a functioning whole as indicated in the Contract Documents.  The Design Professional's review 
and approval will not extend to means, method, technique, sequences, or procedures of construction (except where a 
particular means, method, technique, sequences or procedures of construction is specifically and expressly called for by 
the Contract Documents) or to safety precautions or programs incident thereto.  The review and approval of a separate 
item as such will not indicate approval of the assembly in which the item functions.   

 5.19.10. Deviations.  The Contractor shall not be relieved of responsibility for deviations from requirements of the 
Contract Documents by the Design Professional's approval of Submittals unless the Contractor has specifically informed the 
Design Professional in writing of such deviation at the time of Submittal and the Design Professional has given written 
approval to the specific deviation.  The Contractor shall not be relieved of responsibility for errors or omissions in Submittals 
by the Design Professional's approval thereof. 

5.19.11. Revisions.  The Contractor shall make corrections required by the Design Professional and shall return the 
required number of corrected copies of Submittals and submit as required new Submittals for review and approval.  The 
Contractor shall direct specific attention, in writing or on resubmitted Submittals, to revisions other than those requested by the 
Design Professional on previous Submittals.  Unless such written notice has been given, the Design Professional's approval of 
a resubmitted Submittal shall not constitute approval of any changes not requested on the prior Submittal. 

5.19.12. Related Work.  Where a Submittal is required by the Contract Documents or the schedule of Submittals 
accepted by the Design Professional, any related Work performed prior to the Design Professional's review and approval of the 
pertinent Submittal will be at the sole expense and responsibility of the Contractor. 

5.19.13. Informational Submittals.  Informational Submittals upon which the Design Professional is not expected to 
take responsive action may be so identified in the Contract Documents. 

5.19.14. Certification.  When professional certification of performance criteria of materials, systems or equipment is 
required by the Contract Documents, the City shall be entitled to rely upon such certifications, and neither the City nor the 
Design Professional shall be expected to make any independent examination with respect thereto. 

 
5.20. Continuing the Work. 

5.20.1. The Contractor shall carry on the Work and adhere to the progress schedule during all disputes or 
disagreements with the City.  No Work shall be delayed or postponed pending resolution of any disputes or disagreements, 
except as otherwise provided herein or as the City and the Contractor may agree in writing. 

 
5.21. Use of Site; Access to Work. 

5.21.1. The right of possession of the premises and the improvements made thereon by the Contractor shall remain at 
all times in the City.  The Contractor's right to entry and use thereof arises solely from the permission granted by the City 
under the Contract Documents.  The Contractor shall confine the Contractor's apparatus, the storage of materials, and the 
operations of the Contractor's workers to limits indicated by law, ordinance, the Contract Documents and permits and/or 
directions of the Design Professional and shall not unreasonably encumber the premises with the Contractor's materials.  The 
City shall not be liable to the Contractor, the Subcontractors, Suppliers, or anyone else with respect to the conditions of the 
premises, except for a condition caused directly and solely by the negligence of the City. 
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5.21.2. At all times, the City and the Design Professional shall have access to the Work. 
 

5.22. Protection of Persons and Property. 
 5.22.1. In General.  The Contractor shall be responsible for initiating, maintaining, and supervising all health and 
safety precautions and programs in connection with the performance of the Contract.  The Contractor is responsible for the 
implementation of all Federal, State, and local health and safety requirements.  The Contractor shall be responsible for all 
damages to persons or property that occur as a result of the Contractor's fault or negligence in connection with the prosecution of 
the work and shall be responsible for the proper care and protection of all materials delivered and work performed until 
completion and final acceptance by CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE 
AGREEMENT). 
 
The Contractor shall provide sufficient competent watchmen, both day and night, including Saturdays, Sundays and holidays, as 
necessary, from the time the work is commenced until final completion and acceptance.  Sufficient lighting shall be provided to 
aid in the prevention of injury to passersby or vandalism to the property or other illegal activities. 
 
The Contractor shall avoid damage as a result of its operations to existing sidewalks, streets, curbs, pavements, utilities (except 
those which are to be replaced or removed), adjoining property, etc. and the Contractor shall at its own expense completely 
repair any damage thereto caused by its operations. 
 
The Contractor shall shore up, brace, underpin, secure, and protect as may be necessary, all foundations and other parts of 
existing structure adjacent to, adjoining, and in the vicinity of the site, which may be in any way affected by the excavations or 
other operations connected with the construction of the improvements embraced in this Contract.  The Contractor shall be 
responsible for the giving of any and all required notices to any adjoining or adjacent property owner or other party before the 
commencement of work.  The Contractor shall indemnify and save harmless the City of Somerville and CONTRACTING 
DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT) from any liability for damages on account of 
settlement or the loss of lateral support of adjoining property resulting from the Contractor's failure to comply with this section. 

5.22.1.1. If this contract is in excess of $100,000 and is federally funded, the Contractor shall comply 
with all applicable standards, orders, or regulations issued pursuant to the Clean Air Act (42 U.S.C. 7401 et seq.) 
and the Federal Water Pollution Control Act as amended (33 U.S.C. 1251 et seq.) 
5.22.1.2.  If this contract is in excess of $2,000 and is federally funded, the Contractor shall 
comply with Sections 103 and 107 of the Contract Work Hours Safety Standards Acts (40 U.S.C. 327-333), as 
supplemented by Department of Labor regulations at 29 CFR part 5.  To that end, the Contractor shall compute 
the wages of every mechanic and laborer on the basis of a standard workweek of 40 hours.  Work in excess of 
the standard workweek is permissible, provided that the worker is compensated at a rate of not less than 1-1/2 
times the basic rate of pay for all hours worked in excess of 40 hours in the workweek. The Contractor shall 
ensure that no laborer or mechanic is required to work in surroundings or under working conditions which are 
unsanitary, hazardous, or dangerous.   

5.22.2. The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to 
prevent damage, injury, or loss to: 

5.22.2.1. employees on the site and other persons who may be affected thereby; 
5.22.2.2. the Work, materials, and equipment to be incorporated therein, whether in storage on or off the 

site, under the care, custody or control of the Contractor, Subcontractors, or Sub-subcontractors; 
5.22.2.3. other property at the site or adjacent or in close proximity thereto, such as trees, shrubs, lawns, 

walks, pavements, roadways, structures, and utilities not designated for removal, relocation, or replacement in the course 
of construction; and 

5.22.2.4. any other property of the City, whether or not forming part of the Work, located at the site or 
adjacent thereto in areas to which the Contractor has access. 
5.22.3. Notices and Compliance.  The Contractor shall give notices and comply in all other respects with applicable 

laws, ordinances, rules, regulations, codes, and lawful orders of public authorities bearing on the safety of persons or property or 
their protection from damage, injury, or loss.  The Contractor shall notify owners of adjacent and nearby properties of 
underground facilities and utility owners when prosecution of the Work may affect them and shall cooperate with them in the 
protection, removal, relocation, and replacement of their property.  
 5.22.3.1. Should the Contractor in the execution of his work uncover or discover utility service lines not indicated on 
the relevant drawings, or that do not show signs of singular service to any existing structures being demolished, the Contractor 
shall cease work in that area immediately and promptly notify the Public Works Department.  Within forty-eight hours, the 
Public Works Department will inspect the site and issue written instructions to the Contractor.  The Contractor shall proceed 
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with only after such written instructions have been received and shall proceed in full compliance with such instructions.  The 
above mentioned situation or similar circumstances and/or modification if any, shall not relieve the Contractor from his 
responsibilities in this Contract and also it is without prejudice to any and all rights of CONTRACTING DEPARTMENT (AS 
STATED ON THE FIRST PAGE OF THE AGREEMENT) covering this said contract and surety or bonds. 

5.22.4. Erection and Maintenance of Safeguards.  The Contractor shall erect and maintain, as required by existing 
conditions and the terms of the Contract, reasonable safeguards for safety and protection, including posting danger signs and 
other warnings against hazards, promulgating safety regulations, and notifying owners and users of adjacent and nearby sites and 
utilities. 

5.22.5. Hazardous Materials and Equipment.  When use or storage of explosives or other hazardous materials or 
equipment or unusual methods are necessary for execution of the Work, the Contractor shall exercise utmost care and carry on 
such activities under the supervision of properly qualified personnel. 

5.22.6. Damage to Property.  The Contractor shall promptly remedy damage and loss to property referred to above.  
If the damage or loss is due in whole or in part to the Contractor's failure to take the precautions required herein, the 
Contractor shall bear the cost, subject to any reimbursement to which the Contractor is entitled under property insurance 
required by the Contract Documents.  The Contractor shall be fully and solely responsible for all Work and other operations 
carried out on adjacent properties.  The insurance required under Article 8 shall cover such Work or operations, and the 
Contractor shall indemnify and defend the City, the Design Professional, and the owners of such adjacent or nearby properties 
from and against all claims, suits, losses, or costs arising out of such Work or operations. 

5.22.7. Fire Protection Equipment and Services.  The Contractor shall provide and maintain in good operating 
condition suitable and adequate fire protection equipment and services and shall comply with all reasonable recommendations 
regarding fire protection made by the representatives of the fire insurance company carrying insurance on the Work or by the 
local fire chief or fire marshal.  The area within the site limits shall be kept orderly and clean and all combustible rubbish shall 
be promptly removed from the site. 

5.22.8. Protection of Excavations, Trenches, etc.  The Contractor shall at all times protect excavations, trenches, 
buildings and materials from rain water, ground water, backup or leakage of sewers, drains and other piping, and from water of 
any other origin and shall remove promptly any accumulation of water.  The Contractor shall provide and operate all pumps, 
piping, and other equipment necessary to this end. 

5.22.9.  Snow and Ice Removal.  The Contractor shall remove snow and ice that might result in damage or 
delay. 

5.22.10.  Safety Representative.  The Contractor shall designate a qualified and experienced safety representative at 
the site whose duties and responsibilities shall be the prevention of accidents and the maintaining and supervising of safety 
precautions and programs. 
 5.22.11.  Weather Protection.  (Reference:   M.G.L. c. 149, §44F(1).) The Contractor shall install weather protection 
and furnish adequate heat in the protected area from November 1 through March 31.  In the event of temporary suspension of 
work, during inclement weather, the Contractor will carefully protect and will cause his subcontractors to carefully protect all 
work and materials against damage or injury from the weather.  If, in the opinion of the Design Professional or 
CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT), any work or materials shall 
have been damaged or injured by reason of failure on the part of the Contractor or any of his Subcontractors so to protect the 
work, such work or materials shall be removed and replaced at the expense of the Contractor.  These Specifications are not to be 
construed as requiring enclosures or heat for operations that are not economically feasible to protect in the judgment of 
CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT).  Included in the preceding 
category, without limitation, are such items as site work, excavation, pile driving, steel erection, erection of certain "exterior" 
wall panels, roofing, and similar operation: 
 (1) "WEATHER PROTECTION" shall mean the temporary protection of that work adversely affected by moisture, wind 
and cold, by covering, enclosing and/or heating. 
This protection shall provide adequate working areas during the months of November through March as determined by the 
Design Professional and consistent with the approved construction schedule to permit the continuous progress of all work 
necessary to maintain an orderly and efficient sequence of construction operations.  The General Contractor shall furnish and 
install all "Weather Protection" material and be responsible for all costs, including heating required to maintain a minimum 
temperature of 40 degrees F, at the working surface.  This provision does not supersede any specific requirements for methods of 
construction, curing of materials or the applicable General Conditions set forth in the Contract Articles with added regard to 
performance obligations of the Contractor. 

 (2)  Within 30 calendar days after his award of contract, the General Contractor shall submit in writing to 
CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT) for approval, three copies 
of his proposed methods for "Weather Protection". 
 (3)  Installation of weather protection and heating devices shall comply with all safety regulations including provisions for 
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adequate ventilation and fire protection devices.  Heating devices which may cause damage to finish surfaces shall not be used. 
 (4)  The General Contractor shall furnish and install one accurate Fahrenheit thermometer at each work area as designated 
by the Designer.  However, one additional accurate Fahrenheit thermometer shall be provided for every 2,000 square feet of 
floor space where the work areas exceed 2,000 square feet. 

5.22.12.  Security.  The Contractor shall provide, within the Contract Sum, a sufficient number of security 
personnel at the Site at all times when the Contractor's personnel are not present, from commencement of the Work until 
Substantial Completion to assure that the Site, the facility, and the Work, and all materials and equipment stored at the Site are 
fully and completely protected against loss or damage due to vandalism, theft, or malicious mischief.  If the Contractor elects, 
in addition, to use guard dogs for this purpose, each dog shall at all times be accompanied by an adult handler.  If the 
Contractor fails to comply with the requirements of this paragraph, then the City may provide appropriate security and charge 
the cost thereof to the Contractor.  The City's provision of such security, or failure to do so, shall not relieve the Contractor of 
its responsibility to pay for loss or damage due to vandalism, theft, or malicious mischief at the Site. 

5.22.13.  Hazard Communication Programs.  The Contractor shall be responsible for coordinating any 
exchange of material safety data sheets or other hazard communications information required to be made available to or 
exchanged between or among employers at the site in accordance with laws, codes and regulations. 

5.22.14.   Noise Pollution Control.  The Contractor shall comply with all applicable provisions of Somerville 
Municipal Code §9-109. 

 
5.23. Cutting and Patching. 

5.23.1.     In General.  Unless otherwise provided in the Contract Documents, the Contractor shall be responsible for 
cutting, fitting, or patching required to complete the Work or to make its parts fit together properly, including the work of the 
City or of separate contractors. 

5.23.2.    Damage to Work of City or of Separate Contractor.  The Contractor shall not damage or endanger a 
portion of the Work or fully or partially completed construction of the City or separate contractors by cutting, patching, or 
otherwise altering such construction, or by excavation.  The Contractor shall not cut or otherwise alter such construction by the 
City or a separate contractor except with prior written consent of the City and of such separate contractor; such consent shall not 
be unreasonably withheld.  The Contractor shall not unreasonably withhold from the City or a separate contractor the 
Contractor's consent to cutting or otherwise altering the Work. 

5.23.3.    Damage Caused by Contractor.  Should the Contractor cause damage to the work or property of any 
separate contractor at the Site, or should any claim arising out of the Contractor's performance of Work at the Site be made by 
any separate contractor against the Contractor, the City, the Design Professional, or any of the Design Professional’s 
consultants, the Contractor shall promptly attempt to settle with such other contractor by agreement, or to otherwise resolve the 
dispute by arbitration or at law.  The Contractor shall, to the fullest extent permitted by laws and regulations, indemnify and 
hold harmless the City, the Design Professional, and the Design Professional’s consultants from and against all claims, 
damages, losses and expenses (including, but not limited to, fees of the Design Professional, the Design Professional’s 
consultants,, attorneys, and other professionals, and court and arbitration or mediation costs) arising directly, indirectly or 
consequentially out of any action, legal or equitable, brought by any separate contractor against the City, the Design 
Professional, or any of the Design Professional’s consultants, to the extent based on a claim arising out of the Contractor’s 
performance of the Work.  Should a separate contractor cause damage to the Work or property of the Contractor or should the 
performance of work by any separate contractor at the site give rise to any other claim, the Contractor shall not institute any 
action, legal or equitable, against the City, the Design Professional, or any of the Design Professional’s consultants, or permit 
any action against any of them to be maintained and continued in its name or for its benefit in any court or before any arbiter 
which seeks to impose liability on or to recover damages from the City, the Design Professional, or any of the Design 
Professional’s consultants, on account of any such damage or claim.  If the Contractor delays at any time in performing or 
furnishing Work by any act or neglect of a separate contractor and the City and the Contractor are unable to agree as to the 
extent of any adjustment in the Contract Time attributable thereto, the Contractor may make a claim for an extension of time in 
accordance with Article 16.  An extension of the Contract Time shall be the Contractor’s exclusive remedy with respect to the 
City, the Design Professional, and the Design Professional’s consultants, for any delay, disruption, interference, or hindrance 
caused by any separate contractor. 

 
5.24. Cleaning Up. 

5.24.1. During the progress of the Work, the Contractor shall keep the premises and surrounding area free from 
accumulation of waste materials and rubbish caused by operations under the Contract or other debris.  At the completion of the 
Work, the Contractor shall remove from and about the Project all waste materials, rubbish, and  debris, and the Contractor's 
tools, construction equipment, machinery, and surplus materials.  Surplus materials to be provided to the City by specifications 
shall be stored in a clean, safe and secure area as directed by the City. The Contractor shall leave the site clean and ready for 
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occupancy by the City at Substantial Completion of the Work.  Immediately prior to the Design Professional's inspection for 
Substantial Completion, the Contractor shall completely clean the premises.  Concrete and ceramic surfaces shall be cleaned 
and washed.  Resilient coverings shall be cleaned, waxed and buffed.  Woodwork shall be dusted and cleaned.  Sash, fixtures 
and equipment shall be thoroughly cleaned.  Stains, spots, dust, marks and smears shall be removed from all surfaces.  Hardware 
and all metal surfaces shall be cleaned and polished.  Glass and plastic surfaces shall be thoroughly cleaned by professional 
window cleaners.  All damaged, broken or scratched glass or plastic shall be replaced by the Contractor at the Contractor's 
expense.  The Contractor shall restore to original condition all property not designated for alteration by the Contract 
Documents. 

5.24.2.    If the Contractor fails to clean up as provided herein, the City may do so and charge the cost thereof to the 
Contractor. 

 
5.25. Royalties and Patents.  

5.25.1 The Contractor shall pay all license fees and royalties and assume all costs incident to the use in the 
performance of the Work or the incorporation in the Work of any invention, design, process, product, or device which is the 
subject of patent rights or copyrights held by others.  To the fullest extent permitted by law, the Contractor shall indemnify and 
hold harmless the City and the Design Professional from and against all claims, costs, losses, and damages arising out of or 
resulting from any infringement of patent rights or copyrights incident to the use in the performance of the work or resulting 
from the incorporation in the work of any invention, design, process, product, or device not specified in the Contract Documents. 

 
5.26. Contractor's Obligation to Perform. 

5.26.1. The Contractor's obligation to perform and complete the Work in accordance with the Contract Documents is 
absolute.  None of the following will constitute an acceptance of Work that is not in accordance with the Contract Documents or 
a release of the Contractor's obligation to perform the Work in accordance with the Contract Documents: 
  5.26.1.1. observations by the Design Professional; 

5.26.1.2. recommendation of any progress or final payment by the Design Professional; 
5.26.1.3. the issuance of a certificate of Substantial Completion or any payment by the City to the 

Contractor under the Contract Documents; 
5.26.1.4. use or occupancy of the Work, Project, or Site, or any part thereof, by the City; 
5.26.1.5. any acceptance by the City or any failure to do so; 
5.26.1.6. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice of 

acceptance by the Design Professional; 
5.26.1.7. any inspection, test, or approval by others; or 
5.26.1.8. any correction of defective Work by the City. 
 

5.27. Indemnification; and Covenant Not To Sue. 
5.27.1. To the fullest extent permitted by law, the Contractor shall assume the defense of, indemnify and hold harmless 

the City, the Design Professional, the Design Professional's consultants, and agents and employees of any of them, from and 
against claims, suits, causes of action, demands, liabilities, damages, losses, and expenses, including, but not limited, to 
attorneys’ fees, arising out of or resulting from performance of the Work, provided that such claim, damage, loss, or expense is 
attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible property (other than the Work 
itself) including loss of use resulting therefrom, caused in whole or in part by alleged negligent acts or omissions of the 
Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, 
regardless of whether or not such claim, damage, loss, or expense is caused in part by a party indemnified hereunder.  Such 
obligation shall not be construed to negate, abridge, or reduce other rights or obligations of indemnity which would otherwise 
exist as to a party or person described in this paragraph. 

5.27.2. In claims against any person or entity indemnified under the foregoing paragraph by an employee of the 
Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the 
indemnification obligation under the foregoing paragraph shall not be limited by a limitation on the amount or type of damages, 
compensation or benefits payable by or for the Contractor or a Subcontractor under Workers’ Compensation laws, disability 
benefit acts or other employee benefit acts. 

5.27.3. The obligations of the Contractor in this Article shall not extend to the liability of the Design Professional, the 
Design Professional's consultants, and agents or employees of any of them arising out of (1) the preparation of maps, Plans, 
opinions, reports, surveys, Change Orders, designs, or Specifications, or (2) directions or instructions given by the Design 
Professional, the Design Professional's consultants and agents or employees of any of them, provided such instructions or 
directions are the primary cause of the injury or damage. 

5.27.4. The Contractor, or any successor, assign, or subrogee of the Contractor agrees not to bring any civil suit, 
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action, or other proceeding in law, equity or arbitration against the Design Professional, or the officers, employees, agents, or 
consultants of the Design Professional, for the enforcement of any action which the Contractor may have arising out of or in 
any manner connected with the Work.  The Contractor shall assure that this covenant not to sue is contained in all subcontracts 
and sub-subcontracts of every tier and shall assure its enforcement.  The Design Professional, its officers, employees, agents, 
and consultants are intended third-party beneficiaries of this covenant not to sue, and are entitled to enforce this covenant in law 
or equity. 

 
5.28. Survival of Obligations.   

5.28.1 All representations, indemnifications, warranties, and guarantees made in, required by or given in accordance 
with the Contract Documents, as well as all continuing obligations indicated in the Contract Documents, will survive final 
payment, completion and acceptance of the Work and termination or completion of the Contract. 

 
ARTICLE 6 

SUBCONTRACTORS 
6.1 Use of Subcontractors.   
The Contractor shall use the Subcontractors named in the Contractor's Bid.  The Contractor shall not award any work to any 
Subcontractor without prior written approval of the CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE 
OF THE AGREEMENT).  The Contractor shall not award any work to any subcontractor without prior written approval of 
CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT), which approval will not be 
given until the Contractor submits a written approval statement concerning the proposed award to the subcontractor, which 
statement shall contain such information as CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE 
AGREEMENT) may require.  All subcontracts subject to Mass. General laws, Chapter 149, Sections 44A-J, shall comply with 
the filed sub-bid requirements of that statute.  The Contractor shall be as fully responsible for the acts and omissions of his 
subcontractors, and of persons either directly or indirectly employed by them, as he is for the acts and omissions of persons 
directly employed by him.  The Contractor shall cause appropriate provisions to be inserted in all subcontractors relative to the 
work to bind subcontractors to the Contractor by the Terms of the General Conditions and other contract documents insofar as 
applicable to the work of subcontractors and to give the Contractor the same power as regards terminating any subcontract that 
CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT) may exercise over the 
Contractor under any provision of the contract documents. Nothing contained in this contract shall create any contractual relation 
between any subcontractor and CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE 
AGREEMENT). 

 
 

6.2 Substitution of Subcontractors.    
6.2.1 The Contractor shall not substitute another Subcontractor therefor without notice to the City and the City's 

prior written consent of such substitution. 
 
6.3 Names of Subcontractors.    

6.3.1 Upon execution of the Contract with the City, the Contractor shall provide in writing to the City, through the 
Design Professional, the names, addresses, telephone numbers, and fax numbers of all persons proposed for each principal 
portion of the Work.   
 
6.4. Objections to Subcontractors.    

6.4.1 The Contractor shall not use any Subcontractor against whom the City has a reasonable objection.  The 
Contractor shall not be required to contract with any person or entity against whom it has a reasonable objection. 
 
6.5. Form of the Subcontract.    

6.5.1  All Work performed by a Subcontractor shall be through an appropriate subcontract.  The form of subcontract 
shall be submitted to the City for its approval, which shall not be unreasonably withheld or delayed.   
 
6.6. Content of the Subcontract. 

6.6.1. In addition to all statutorily mandated provisions and provisions required elsewhere in the Contract Documents, 
each subcontract shall expressly provide that: 

6.6.1.1. Each subcontract agreement for a portion of the Work is assigned by the Contractor to the City 
provided that: 

6.6.1.1.1. the assignment is effective only after termination of the Contract by the City or the 
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Contractor and only for those subcontract agreements which the City accepts by notifying the Subcontractor in 
writing; and 

6.6.1.1.2. the assignment is subject to the prior rights of the surety, if any, obligated under bond 
relating to the Contract. 
6.6.1.2. Each Subcontractor is bound by the requirements of the Contract Documents for the express benefit of 

the City. 
6.6.1.3. Each Subcontractor shall assume toward the Contractor all the obligations that the Contractor 

assumes toward the City and the Design Professional, unless otherwise provided by law. 
 

 
ARTICLE 7 

PERFORMANCE AND PAYMENT BONDS 
7.1. Form of Bonds.   

7.1.1  The performance and labor and material or payment bonds shall be in the form required by the City, copies of 
which are included in the Project Manual.  The City reserves the right to reject any bond that does not conform to the City's 
requirements. 

 
7.2. Furnished by the Contractor.  (Reference:  M.G.L. c. 30, §39M(c);, M.G.L. c. 149, §29).   

7.2.1 The Contractor shall furnish a  performance bond and a labor and materials or payment bond, each with a 
surety company qualified to do business under the laws of the Commonwealth and satisfactory to the City and each in the sum 
of the Contract Sum, the premiums for which are to be paid by the Contractor and are included in the Contract Sum.  The bonds 
shall remain in effect until final payment is made.  The sum of the performance bond shall increase each time the Contract Sum 
is increased as a result of a Change Order. 

 
7.3. Submission to the City.    

7.3.1 The Contractor must submit the performance and a labor and materials or payment bonds to the City upon the 
Contractor’s execution of the Agreement. 
 

ARTICLE 8 
INSURANCE REQUIREMENTS 

8.1 Insurance Certificates. 
8.1.1 Prior to starting work on this project, the contractor shall deposit with the City, certificates from insurers clearly 

stating that the required insurance policies have been issued to the Contractor and will remain in effect during the time period 
required to complete this contract. ACCORD forms will not be accepted. The certificates must be in a form satisfactory to the 
City. The insurance shall include all major divisions of coverage, and shall be on a comprehensive general basis including: 
Premises and Operations (including X-C-U), Owners and Contractors Protective, Products and Completed Operations, Owned, 
Non-owned or Hired and/or Leased  Motor Vehicles. Such insurance shall be written for not less than any limits of liability, 
required by law or the following limits, whichever are greater. 
 
8.2 Minimum Coverages. The Contractor shall possess and maintain throughout the contract period/project, insurance in 
the kinds and amounts as stated in the Specification included in Appendix C of this Agreement. The Contractor may purchase 
and maintain excess liability insurance in the in the umbrella form in order to satisfy the limits of liability required for the 
insurance to be purchased and maintained in accordance with the required requirements set forth above (in addition to the 
umbrella limits required). Evidence of such excess liability shall be delivered to the City in the form of a certificate and the 
certificate indicating the policy numbers and limits of liability of all underlying insurance. 
 
8.3 Additional Insured.   The City shall be named as an additional insured on each certificate, and the certificate must have 
the endorsement of the insurance agency. 
 
8.4 Notice. Each certificate shall contain a notation that the insurer will give 30 days notice to the City prior to cancellation, 
change or non-renewal of policy.  
 
8.5      Carrier Rating. Insurance carriers MUST have an A.M. Best rating of "A" or better. 

8.6 Material Breach. Failure of the contractor to provide and continue in force such insurance shall be deemed a material 
breech of contract and shall operate as immediate termination thereof. 
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ARTICLE 9 

TESTS AND INSPECTIONS 
9.1. Access.    

9.1.1 The City, the Design Professional, and all other persons designated by the City shall have access to the Work 
at reasonable times for observing, inspecting, and testing.  The Contractor shall provide them with proper and safe conditions 
for such access and advise them of the Contractor's site safety procedures and programs so that they may comply therewith as 
applicable. 
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9.2. Tests and Inspections. 
9.2.1. The Contractor shall give the Design Professional timely notice of readiness of the Work for all required 

inspections, tests, or approvals and shall cooperate with inspection and testing personnel to facilitate required inspections or 
tests. 

9.2.2. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and approvals 
with an independent testing laboratory or entity acceptable to the City, or with the appropriate public authority and shall bear all 
related costs of tests, inspections, and approvals.  If the laws or regulations of any public body having jurisdiction require any 
Work or part thereof specifically to be inspected, tested, or approved by an employee or other representative of such public 
body, the Contractor shall assume full responsibility for arranging and obtaining such inspections, tests, or approvals, pay all 
costs in connection therewith and furnish the Design Professional with the required certificates of inspection, testing, or 
approval. 

9.2.3. The Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection with any 
inspections, tests, or approvals required for the Design Professional's acceptance of materials or equipment to be incorporated 
into the Work, or of materials, mix designs, or equipment submitted for approval prior to the Contractor's purchase thereof for 
incorporation into the Work. 

9.2.4. If any Work that is to be inspected, tested, or approved is covered by the Contractor, Subcontractor, or 
Sub-subcontractor without the prior written consent of the Design Professional, it must be uncovered for observation, 
inspection, testing, or approval, if requested by the Design Professional.  The Contractor must recover the Work at its own 
expense. 

9.2.5. The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract 
Documents either by activities or duties of the Design Professional in the Design Professional's administration of the Contract 
or by tests, inspections, or approvals required or performed by persons other than the Contractor. 

 
ARTICLE 10 

UNCOVERING AND CORRECTING WORK 
10.1. Uncovering Work. 

10.1.1. If a portion of the Work is covered contrary to the Design Professional's request or to requirements specifically 
expressed in the Contract Documents, it must, if required in writing by the Design Professional, be uncovered for the Design 
Professional's observation and be replaced, both at the Contractor's expense and without change in the Contract Time. 

10.1.2. If a portion of the Work has been covered which the Design Professional has not specifically requested to 
observe prior to its being covered, the Design Professional may request to see such Work, and it shall be uncovered by the 
Contractor.  If it is found that such Work is in accordance with the Contract Documents, costs of uncovering and replacing 
shall, by appropriate Change Order, be charged to the City.  If it is found that such Work is defective or not in accordance with 
the Contract Documents, the Contractor shall pay all claims, costs, losses, and damages caused by, arising out of or resulting 
from such uncovering, exposure, observation, inspection, and testing and of satisfactory replacement of reconstruction 
(including, but not limited to, all costs of repair or replacement of work of others); and the City shall be entitled to an 
appropriate decrease in the Contract Sum.  The City may take such decrease by reducing the then current application for 
payment accordingly or subsequent applications, if necessary, until the decrease is paid in full.   

 
10.2. Correcting Work. 

10.2.1. The Contractor shall promptly correct Work rejected by the Design Professional or failing to conform to the 
requirements of the Contract Documents, whether observed before or after Substantial Completion and whether or not 
fabricated, installed, or completed.  The Contractor shall bear all costs of correcting such rejected Work including additional 
testing and inspections and  
compensation for the Design Professional's services and expenses made necessary thereby and any cost, loss, or damages to the 
City resulting from such failure or defect. 

10.2.2. If, within one (1) year after the date of Substantial Completion of the Work or designated portion thereof, or 
after the date for commencement of warranties established in Article 15, or by terms of an applicable special warranty required 
by the Contract Documents, any of the Work is found to be not in accordance with the requirements of the Contract Documents, 
the Contractor shall correct it promptly after receipt of written notice from the City to do so, unless the City has previously 
given the Contractor a written acceptance of such condition.  This period of one (1) year shall be extended with respect to 
portions of Work first performed after Substantial Completion by the period of time between Substantial Completion and the 
actual performance of the Work.  This obligation to correct under this paragraph shall survive acceptance of the Work under the 
Contract and termination of the Contract.  The City shall give such notice promptly after discovery of the condition. 

10.2.3. The Contractor shall correct, remove, or replace portions of the Work that are not in accordance with the 
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the City. 
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10.2.4. If the Contractor fails within a reasonable time to correct nonconforming Work, or to remove and replace 
rejected Work, or fails to perform the Work in accordance with the Contract Documents, the City may correct it in accordance 
with the provisions herein.  If the Contractor does not proceed with correction, removal, or replacement of such nonconforming 
Work within seven (7) days from the date of written notice from the Design Professional, the City may correct it and store any 
salvageable materials or equipment at the Contractor's expense.  If the Contractor does not pay costs of any such removal and 
storage within ten (10) days after written notice, the City may upon ten (10) additional days’ written notice sell such materials 
and equipment at auction or at private sale and shall account for the proceeds thereof, after deducting costs and damages that 
should have been borne by the Contractor, including compensation for the Design Professional's services and expenses made 
necessary thereby.  If such proceeds of sale do not cover all the costs that the Contractor should have born, the Contract Sum 
shall be reduced by the deficiency.  If payments then or thereafter due the Contractor are not sufficient to cover such amount, 
the Contractor shall pay the difference to the City. 

10.2.5. The Contractor shall bear the cost of correcting destroyed or damaged construction, whether completed or 
partially completed, of the City or separate contractors caused by the Contractor's correction or removal of Work which is not 
in accordance with the requirements of the Contract Documents. 

10.2.6. Nothing contained in this paragraph shall be construed to establish a period of limitation with respect to other 
obligations that the Contractor might have under the Contract Documents.  Establishment of the time period of one (1) year as 
described in the above paragraph related only to the specific obligation of the Contractor to correct the Work and has no 
relationship to the time within which the obligation to comply with the Contract Documents may be sought to be enforced nor to 
the time within which proceedings may be commenced to establish the Contractor's liability with respect to the Contractor's 
obligations other than specifically to correct the Work. 

 
10.3. Acceptance of Nonconforming Work.    

10.3.1 If, instead of requiring correction or removal and replacement of defective or nonconforming Work, the City 
prefers to accept Work which is not in accordance with the requirements of the Contract Documents, the City may do so instead 
of requiring its removal and correction, in which case the Contractor shall pay all claims, costs, losses, and damages 
attributable to the City’s evaluation of and determination to accept such defective or non-conforming Work.  The Contract Sum 
will be reduced as appropriate.  Such adjustment shall be effected whether or not final payment has been made. 

 
ARTICLE 11 

CHANGES IN THE WORK 
11.1. In General. 

11.1.1. The Contract Sum constitutes the total compensation (subject to authorized adjustments) payable to the 
Contractor for performing the Work.  All duties, responsibilities and obligations assigned to or undertaken by the Contractor 
shall be at the Contractor's expense without any change in the Contract Sum. 

11.1.2. Without invalidating the Contract and without notice to any surety, the City may, at any time or from time to 
time, order additions to, deletions from, or revisions in the Work.  Such additions, deletions, or revisions will be authorized by a 
Change Order, a Modification or a Construction Change Directive.  Upon receipt of any such document, the Contractor shall 
promptly proceed with the Work involved that will be performed under the applicable conditions of the Contract Documents 
(except as otherwise specifically provided). 

11.1.3. The Contractor shall not be entitled to an increase in the Contract Sum or an extension of the Contract Time 
with respect to any Work performed that is not required by the Contract Documents as amended, modified, or supplemented, 
except as otherwise provided herein. 

 
11.2. Change Orders. 

11.2.1. (Reference:   M.G.L. c. 30, §39I;).  The Contractor shall perform all the Work required by this Contract in 
conformity with the Plans and Specifications contained herein.  No willful and substantial deviation from said Plans and 
Specifications shall be made unless authorized in writing by the City and the Design Professional in charge of the Work who is 
duly authorized by the City to approve such deviations.  In order to avoid delays in the prosecution of the Work required by such 
Contract, such deviation from the Plans or Specifications may be authorized by a written order of the City or the Design 
Professional so authorized to approve such deviation.  Within thirty (30) days thereafter, such written order shall be confirmed 
by a certificate of the City, using AIA Document G701 (or its equivalent), stating:  (1) If such deviation involves any 
substitution or elimination of materials, fixtures or equipment, the reasons why such materials, fixtures, or equipment were 
included in the first instance and the reasons for substitution or elimination, and, if the deviation is of any other nature, the 
reasons for such deviation, giving justification therefor; (2) that the specified deviation does not materially injure the Project as a 
whole; (3) that either the work substituted for the Work specified is of the same cost and quality, or that an equitable adjustment 
has been agreed upon between the City and the Contractor and the amount in dollars of said adjustment; and (4) that the 
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deviation is in the best interest of the City.  The Change Order shall also indicate whether or not the date of substantial 
completion has been extended.   The equitable adjustment in price shall be determined by the unit prices, if any, in the General 
Contractor’s bid; otherwise, it shall be a number which is agreed to by both parties as a fair adjustment and which can be 
itemized and substantiated to the reasonable satisfaction of the Contracting Authority.  Where increases and decreases to the 
Contract Sum are included in one Change Order, the negotiated allowance for overhead and profit shall be calculated on the 
basis of the net increase, if any. 

 
11.3. Construction Change Directive. 

11.3.1. A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change 
Order. 

11.3.2. Upon request of the City or the Design Professional, the Contractor shall without cost to the City submit to 
the Design Professional in such form as the Design Professional may require, an accurate written estimate of the cost of any 
proposed extra work or change.  The estimate shall indicate the quantity and unit cost of each item of materials, and the number 
of hours of work and hourly rate for each class of labor, as well as the description and amounts of all other costs chargeable 
under the terms of this Article.  Unit labor costs for the installation of each item of materials shall be shown if required by the 
Design Professional.  If required by the Design Professional, in order to establish the exact cost of new Work added or of 
previously required Work omitted, the Contractor shall obtain and furnish to the Design Professional bona fide proposals from 
recognized Suppliers for furnishing any material included in such Work.  Such estimates shall be furnished promptly so as to 
occasion no delay in the Work, and shall be furnished at the Contractor's expense. 

11.3.3. The Contractor shall state in the estimate any extension of time required for the completion of the Work if the 
change or extra Work is ordered.  The Contractor shall document, through a critical path analysis, or some other clearly 
delineated explanation, how the proposed change affects other aspects of the Work, and why it would require an extension of 
time.  The Contractor shall promptly revise and resubmit such estimate if the Design Professional determines that it is not in 
compliance with the requirements of this Article, or that it contains errors of fact or mathematical errors. 

11.3.4. If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be 
based on one of the following methods, as selected by the City, selection of which does not require the consent of the 
Contractor: 

11.3.4.1.  by unit prices stated in the Contract Documents or otherwise mutually agreed upon; or 
11.3.4.2.  by Cost and Percentages estimated by the Contractor as provided herein and accepted by the City, 

whereupon the Contractor's estimate shall become a fixed price which shall not be changed by any variation in the 
actual cost of executing the Work covered by the change; or 

11.3.4.3.  by actual Cost determined after the Work covered by the change is completed, plus Percentage; or 
11.3.4.4.  by submission to arbitration or a court, which shall determine the fair value of the Work covered by 

the change. 
11.3.5.  “Cost” shall mean the estimated or actual net increase or decrease in cost to the Contractor, Subcontractor, or 

Sub-subcontractor for performing the Work covered by the change, including actual payments for materials, equipment rentals, 
expendable items, wages, and associated benefits to the workers and to supervisors employed full time at the Site, insurance, 
bonds, and other provable direct costs, but not including any administrative, accounting or expediting costs, or other indirect or 
overhead costs, or any wages or benefits of supervisory personnel not assigned full time to the Site, or any amount for profit or 
fee to the Contractor, Subcontractor, or Sub-subcontractor. 

11.3.6. “Percentage” shall mean an allowance to be added to or subtracted from the Cost in lieu of overhead and profit 
and of any other expense that is not included in the Cost of the Work covered by the change, as defined above.  Percentage for a 
Sub-subcontractor shall be 8% of any net increase or decrease of Cost of any Work performed by the Sub-subcontractor’s own 
forces plus 4% of any net increase or decrease in Cost of any Work performed for the Sub-subcontractor by lower tier 
Sub-subcontractors.  Percentage for a Subcontractor shall be 12% of any net increase or decrease of Cost of any Work performed 
by the Subcontractor’s own forces plus 4% of the Cost of Work performed by Sub-subcontractors.  Percentage for the 
Contractor shall be 15% of any net increase or decrease of Cost of any Work performed by the Contractor's own forces plus 
5% of any net increase or decrease in the Cost for all other Work covered by the change.  When the Contractor is also 
performing Work as a Subcontractor or Sub-subcontractor, the Contractor shall only be entitled to a total of no more than 15% 
of any net increase or decrease of Cost of any Work. 

11.3.7. When in the reasonable judgment of the Design Professional a series of Construction Change Directives or 
Change Orders effect a single change, Percentage shall be calculated on the cumulative net increase or decrease in Cost, if any. 
 11.3.8. If unit prices are stated in the Contract Documents or are subsequently agreed upon, and if quantities originally 
contemplated are so changed in a Proposed Change Order or Construction Change Directive that the application of such unit 
prices to quantities of Work proposed will cause substantial inequity to the City or the Contractor, the applicable unit prices 
shall be equitably adjusted.  Wherever the estimated quantities of work to be done and materials to be furnished under this 
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contract are shown in any of the documents including the proposal, they are given for use in comparing bids and the right is 
especially reserved herein otherwise specifically limited, to increase or diminish them as may be deemed reasonably necessary 
or desirable by CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT) to complete 
the work contemplated by the contract, nor shall any such increases or diminution shall in no way violate this contract, nor shall 
any such increase or diminution give cause for claims or liability for damages. 

11.3.9. If the City elects to determine the Cost of the Work as provided in method (11.3.4.1) using unit prices stated in 
the Contract Documents or subsequently agreed upon, the unit prices shall be subject to the prior paragraph.  Notwithstanding 
the inclusion of unit prices in the Contract Documents, it shall be the City's option to require the Cost of any given change to be 
determined by one of the other methods stated in 11.3.4.  If the City elected to determine the Cost of the change by unit prices 
and the nature of the work is such that its extent cannot readily be measured after the completion of such work or any subsequent 
Work, the Contractor shall keep daily records, available at all times to the Design Professional for inspection, of the actual 
quantities of such Work put in place, and delivery receipts or other adequate evidence, acceptable to the Design Professional, 
indicating the quantities of materials delivered to the Site for use in such unit price Work, and distinguishing such from other 
similar material delivered for use in Work include in the base Contract Sum.  If so required by the Design Professional, 
materials for use in unit price Work shall be stored apart from all other materials on the Project. 

11.3.10. If the City elects to determine the Cost of the Work as provided in methods 11.3.4.3. or 11.3.4.4. or if the 
method of determining the Cost has not been established before the Work is begun, the Contractor shall keep detailed daily 
records of labor and material costs applicable to the Work. 

11.3.11. Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in 
the Work involved and advise the Design Professional in writing of the Contractor's agreement or disagreement with the 
method, if any, provided in the Construction Change Directive for determining the proposed adjustment in the Contract Time. 

11.3.12. A Construction Change Directive signed by the Contractor indicates the agreement of the Contractor 
therewith, including adjustment in the Contract Sum and Contract Time or the method for determining them. Such agreement 
shall be effective immediately and shall be recorded as a Change Order. 

11.3.13. If the Design Professional and the Contractor do not agree with the adjustment in the Contract Time or the 
method for determining it, the adjustment or the method shall be referred to the Design Professional for determination. 

 
11.4. Minor Changes in the Work. 

11.4.1. The Design Professional has the authority to order minor changes in the Work.  “Minor changes” as used in this 
paragraph mean changes which are so insignificant as to not affect the Contract Sum or the Contract Time and which are not 
inconsistent with the intent of the Contract Documents.  Any minor change  shall be committed to a written order which shall be 
binding on both the City and the Contractor and which shall be promptly carried out by the Contractor.   

 
11.5. Certificate of Appropriations.   (Reference:   M.G.L. c. 44, §31C;).  This Contract shall not be deemed to have been 
made until the City's auditor has certified thereon that an appropriation in the amount of this Contract is available therefor and 
that an officer or agent of the City has been authorized to execute said Contract and approve all requisitions and change orders.  
No order to the Contractor for a change in or addition to the Work, whether in the form of a drawing, plan, detail or any other 
written instruction, unless it is an order which the Contractor is willing to perform without any increase to the Contract price, 
shall be deemed to be given until the auditor has certified thereon that an appropriation in the amount of such order is available 
therefore; but such certificate shall not be construed as an admission by the City of its liability to pay for such work.  The 
certificate of the auditor that an appropriation in the amount of this Contract or in the amount of such order is available shall bar 
any defense by the City on the grounds of insufficient appropriation. 

 
ARTICLE 12 

CHANGE IN THE CONTRACT TIME 
12.1. Date of Commencement.   

12.1.1 The date of commencement of the Work is the date established in the Notice to Proceed. The date shall not be 
postponed by the failure to act of the Contractor or persons or entities for whom the Contractor is responsible. 

 
12.2. Progress and Completion. 

12.2.1. Time is of the essence; all time limits stated in the Contract Documents are of the essence of the Contract. By 
executing the Agreement, the Contractor confirms that the Contract Time is a reasonable period for performing the Work.   

12.2.2. The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion 
within the Contract Time. 

12.2.3. At least ten (10) working days after the Notice to Proceed or twenty (20) working days before the first 
application for payment, the Contractor shall submit to the Design Professional a progress schedule showing for each class of 
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Work included in the schedule of values, the percentage of completion to be obtained and the total dollar value of Work to be 
completed as of the first of each month until Substantial Completion.  All calculations shall be on the basis of Work in place, but 
may include, at the Design Professional’s discretion, the value of materials delivered but not in place. 

12.2.4. The progress schedule shall be based on an orderly progression of the Work, allowing adequate time for each 
operation (including adequate time for submission and review of submittals), and leading to a reasonable certainty of Substantial 
Completion by the date established in the Agreement.  The progress schedule will be reviewed by the Design Professional for 
compliance with the requirements of this Article and will be accepted by the Design Professional or returned to the Contractor 
for revision and resubmittal.  Unless specifically required by law, no payment under this Contract shall be due until the progress 
schedule has been approved by the Design Professional.  The Design Professional's review of the progress schedule shall not 
impose any duty on the Design Professional or the City with respect to the timing, planning, scheduling, or execution of the 
Work.  In particular, if the Contractor proposes a progress schedule indicating a date of Substantial Completion which is earlier 
than the Contract Time, the Contractor shall not be entitled to additional payment or compensation of any kind if, for any 
reason, the full Contract Time is required to achieve Substantial Completion of the Work. 

12.2.5. If in any Application for Payment, the total value of the completed Work in place, as certified by the Design 
Professional, is less than 90% of the total value of the Work in place estimated in the progress schedule, the City may, at the 
City's option, require the Contractor to accelerate the progress of the Work without cost to the City by increasing the 
workforce or hours or Work or by other reasonable means approved by the Design Professional. 

12.2.6. If each of three successive applications, as certified by the Design Professional, indicate that the actual Work 
completed is less than 90% of the values estimated in the progress schedule to be completed by the respective dates, the City 
may at the City's option, treat the Contractor's delinquency as a default justifying the action permitted under Article 18. 

12.2.7. If the Design Professional has determined that the Contractor should be permitted to extend the time for 
completion as provided below, the calendar dates in the progress schedule shall be adjusted accordingly to retain their same 
relationship to the adjusted date of Substantial Completion, and the dollar value of the Work to be completed as of the first of 
each month shall be adjusted pro rata. 

12.2.8. If the Contractor fails to submit any application for payment in any month, the Design Professional shall, for 
the purpose of this evaluation of progress, certify separately to the actual value of the Work in place completed as of the first of 
the month to the best of the Design Professional's knowledge. 

12.2.9. Nothing herein shall limit the City's right to liquidated or other damages for delays by the Contractor or to any 
other remedy which the City may be entitled or may possess under other provisions of the Contract Documents or by law. 

 
12.3. Delays and Extensions of Time. 

12.3.1. If the Contractor is delayed at any time in the progress of the Work by an act or neglect of the City or the 
Design Professional, or of an employee of either, or of a separate contractor employed by the City, or by changes ordered in the 
Work, or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, or other causes (except weather) beyond the 
Contractor's control, or by delay authorized by the City, or by other causes which the Design Professional determines may 
justify delay, then the Contract Time shall be extended by Change Order or Construction Change Directive for such reasonable 
time as the Design Professional may determine.   

12.3.2. Claims relating to time shall be made in accordance with applicable provisions of Article 16. 
12.3.3. No claim for extension of time shall be allowed on account of failure of the Design Professional to furnish 

Plans, Specifications or instructions or to return Shop Drawings or Samples until fifteen (15) days after receipt by the Design 
Professional by registered or certified mail of written demand for such instructions, Plans, Specifications, or Samples, and then 
not unless such claim is reasonable. 

12.3.4. No extensions of time shall be granted because of seasonal or abnormal variations in temperature, humidity or 
precipitation, which conditions shall be wholly at the risk of the Contractor, whether occurring within the time originally 
scheduled for completion or within the period of any extension granted.  There shall be no increase in the Contract Sum on 
account of any additional costs of operations or conditions resulting therefrom. 

12.3.5. The Contractor hereby agrees that the Contractor shall have no claim for damages of any kind against the 
City or the Design Professional on account of any delay in the commencement of the Work and/or any hindrance, delay, or 
suspension of any portion of the Work, whether such delay is caused by the City, the Design Professional, or otherwise, except 
as and to the extent expressly provided under M.G.L. c. 30, §39O, in the case of written orders by the City.  The Contractor 
acknowledges that the Contractor's sole remedy for any such delay and/or suspension will be an extension of time as provided 
in this Article. 

12.3.6. (Reference:  M.G.L. c. 30, §39O;).  (a)  The City may order the Contractor in  
writing to suspend, delay, or interrupt all or any part of the Work for such period of time as it may determine to be appropriate 
for the convenience of the City, provided however that if there is a suspension, delay, or interruption for fifteen (15) days or 
more due to a failure of the City to act within the time specified in this Contract, the City shall make an adjustment in the 
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Contract prices for any increase in the cost of performance of this Contract under this provision for any suspension, delay, 
interruption, or failure to act to the extent that such is due to any cause for which this Contract provides for an equitable 
adjustment of the Contract price under any other Contract provisions. 

(b)  The Contractor must submit the amount of a claim under provision (a) to the City in writing as soon as practicable 
after the end of the suspension, delay, interruption, or failure to act and, in any event, not later than the date of final payment 
under this Contract and, except for costs due to a suspension order, the City shall not approve any costs in the claim incurred 
more than twenty (20) days before the Contractor notified the City in writing of the act or a failure to act involved in the Claim. 

In the event a suspension, delay, interruption, or failure to act of the City increases the cost of performance to any 
Subcontractor, that Subcontractor shall have the same rights against the Contractor for payment for an increase in the cost of its 
performance as provisions (a) and (b) give the Contractor against the City, but nothing in provisions (a) and (b) shall in any 
way change, modify, or alter any other rights which the Contractor or the Subcontractor may have against each other. 

 
12.4. Liquidated Damages. 

12.4.1. If the Contractor shall fail to achieve Substantial Completion within the Contract Time, it shall be liable to pay 
the City the daily amount specified in the Agreement, not as a penalty, but as a fixed and agreed upon damages for breach of 
contract.  The said amount is fixed and agreed upon because of the difficulty of ascertaining the City's actual damages.  It is 
mutually understood that the said amount is a reasonable approximation or estimate thereof as of the date of the Agreement.  The 
City may elect to withhold said amount from periodic or final payments due to the Contractor, in addition to retainage and 
other back charges. 

 
12.5. Changes in the Contract Time. 

12.5.1. In Writing.  The Contract Time may only be changed by a Change Order or a Modification.  Any claim for an 
adjustment of the Contract Time shall be based on a written notice delivered to the party making the claim to the other party and 
to the Design Professional promptly (but in no event later that seven (7) days) after the occurrence of the event giving rise to the 
claim and stating the general nature of the claim.  Notice of the extent of the claim with supporting data shall be delivered within 
thirty (30) days after such occurrence  and shall be accompanied by the claimant’s written statement that the adjustment claimed 
is the entire adjustment to which the claimant has reason to believe it is entitled as a result of the occurrence of said event.  All 
claims for adjustment in the Contract Time shall be determined by the Design Professional in accordance with Article 16.  No 
claim for an adjustment in the Contract Time will be valid if not submitted in accordance with the requirements of this 
paragraph. 

12.5.2. Early Completion.  The Contract Time shall not be changed due to a delay in the Contractor's early 
completion date. 

 
ARTICLE 13 
PAYMENTS 

13.1. Schedule of Values. 
13.1.1. The Contractor shall submit to the Design Professional a schedule of values which shall subdivide the Work 

into its component parts and shall include quantities, direct craft labor worker hours, labor cost and material/equipment cost.  
Labor cost shall include an appropriate amount of construction equipment costs, supplemental costs, administrative expenses, 
contingencies, and profit.  The Contractor shall prepare the schedule of values in such form and supported by such data to 
substantiate its accuracy as the Design Professional may require and shall be revised if later found by the Design Professional 
to be inaccurate.  This schedule, unless objected to by the Design Professional, shall be used as a basis for reviewing the 
Contractor's applications for payment. 
 
13.2. Content and Submission of Applications for Payment. 

13.2.1. At least ten (10) days before the date established for each progress payment, the Contractor shall submit to the 
Design Professional six (6) copies of an itemized application for payment for Work completed in accordance with the schedule 
of values.  Such application shall be in a form or format established or approved by the Design Professional and shall be 
supported by documentation substantiating the Contractor's right to payment. 

13.2.2. When Construction Change Directives have set forth an adjustment to the Contract Sum but have not yet been 
included in Change Orders, the value established by the City may be included in the application. 

13.2.3. Applications covering Work of Subcontractors or Suppliers shall not include requests for payments of amounts 
the Contractor does not intend to pay to a Subcontractor or Supplier because of a dispute or other reason.  The Contractor shall 
not be paid for any Work performed by a Subcontractor unless and until the City receives for that Subcontractor a certificate of 
insurance that conforms to the requirements of the Contract Documents . 

13.2.4. Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and 
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equipment delivered and suitably stored at the Site for subsequent incorporation in the Work.  If approved in advance by the 
City, payment may similarly be made for materials and equipment suitably stored off the Site at a location agreed upon in 
writing.  Payment for materials and equipment stored on or off the Site shall be conditioned upon the application for payment 
being accompanied by a bill of sale, an invoice, or other documentation warranting that the City has received the materials and 
equipment free and clear of all liens, claims, security interests, or encumbrances, hereinafter collectively referred to as “liens,” 
and evidence that the materials and equipment are covered by appropriate insurance and other arrangements to protect the City’s 
interest therein.   

13.2.5. Each application for payment or periodic estimate requesting payment shall be accompanied by, at the City's 
option, a certificate from each Subcontractor stating that the Subcontractor has been paid all amounts due the Subcontractor on 
the basis of the previous periodic payment to the Contractor, or else stating the amount not so paid and the reason for the 
discrepancy.  In the event of any such discrepancy, the Contractor shall furnish the Contractor's own written explanation to 
the City through the Design Professional.  Such waiver or certificate shall be in a form acceptable to the City. 

 
13.3. False Applications for Payment. 

13.3.1. (Reference:  M.G.L. c. 266, §§67B).  Any person who makes or presents to any claim upon or against any 
employee or department of the City, knowing such claim to be false, fictitious, or fraudulent shall be punished by a fine or not 
ore than ten thousand dollars ($10,000) or by imprisonment in the state prison for not more than five (5) years, or in the house of 
correction for not more than two and one-half years, or both. 

 
13.4. Review of Applications for Payment. 

13.4.1. The Design Professional shall review each application for payment and will reject any application that (1) is not 
accompanied by the required documentation or (2) contains errors, mathematical or otherwise. 

13.4.2. Within five (5) business days after receipt of an application for payment, the Design Professional will either (1) 
return the application to the Contractor  with a written explanation as to why it was rejected or (2) issue to the City a certificate 
for payment, with a copy to the Contractor, for such amount as the Design Professional determines is properly due.  In the 
event an application is returned to the Contractor, the date of receipt of the application shall be the date of receipt of the 
corrected application. 

13.4.3. The Design Professional or the City may make changes to any application submitted by the Contractor. 
13.4.4. By recommending any payment, the Design Professional will not thereby be deemed to have represented that: 

(1) exhaustive or continuous on-site inspections have been made to check the quality or the quantity of the Work beyond the 
responsibilities specifically assigned to the Design Professional in the Contract Documents or (2) that there may not be other 
matters or issues between the parties that might entitle the Contractor to be paid additionally by the City or entitle the City to 
withhold payment to the Contractor.  The Design Professional's approval of the application for payment and the accompanying 
documentation shall indicate that to the best of the Design Professional's knowledge, information, and belief, the Work has 
progressed to the point indicated by the Contractor, and that the quality of the Work is in accordance with the Contract 
Documents, subject to an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, the results of 
any subsequent tests specified in the Contract Documents, final determination of quantities and classifications for unit price 
work and any other qualifications so stated. 

13.4.5. The Design Professional's recommendation of any payment shall not mean that the Design Professional is 
responsible for the Contractor's means, methods, techniques, sequences, or procedures of construction, or the safety precautions 
and programs incident thereto, or for any failure of the Contractor to comply with laws and regulations applicable to the 
furnishing or performance of Work, of for any failure of the Contractor to perform or furnish Work in accordance with the 
Contract Documents. 

13.4.6. No certificate given or payment made shall be evidence of the performance of this Contract, either wholly or in 
part and no payment, whether made upon the final certificate or otherwise, shall be construed as an acceptance of defective work 
or materials. 

 
13.5. Decisions to Withhold Certification. 

13.5.1. The Design Professional may refuse to recommend the whole or any part of any payment if, in the Design 
Professional's opinion, it would be incorrect to make the representations to the City referred to above. 

13.5.2. If the Contractor and the Design Professional cannot agree on a revised amount, the Design Professional will 
promptly approve a certificate for payment for the amount for which the Design Professional is able to make such 
representations to the City.  The Design Professional may also decide not to certify payment or, because of subsequently 
discovered evidence or subsequent observations, may nullify the whole or a part of a certificate for payment previously issued, 
to such extent as may be necessary in the Design Professional's opinion to protect the City from loss because of: 

13.5.2.1. defective Work not remedied; 
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13.5.2.2. third party claims filed or reasonable evidence indicating probable filing of such claims; 
13.5.2.3. failure of the Contractor to make payments properly to Subcontractors or for labor, materials 

or equipment; 
13.5.2.4. reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract 

Sum; 
13.5.2.5. damage to the City or another contractor; 
13.5.2.6. reasonable evidence that the Work will not be completed within the Contract Time, and that 

retainage currently held by the City would not be adequate to cover actual or liquidated damage for the anticipated 
delay; 

13.5.2.7. persistent failure to carry out the Work in accordance with the Contract Documents; or 
13.5.2.8. failure of mechanical trade or electrical trade subcontractors to comply with mandatory 

requirements for maintaining record drawings.  The Contractor shall check record drawings each month.  Written 
confirmation  that the record drawings are current will be required by the Design Professional before approval of the 
Contractor's monthly payment requisition. 
13.5.3. When the above reasons for withholding certification are removed, certification will be made for amounts 

previously withheld. 
 

13.6. Progress Payments. 
13.6.1. After the Design Professional has issued a certificate for payment, the City shall make payment in the manner 

and within the time provided in the Contract Documents. 
13.6.2. (Reference:   M.G.L. c. 30, §39G, 39K;).  In the case of Contracts for the construction, reconstruction, alteration, 

remodeling, repair or demolition of any public building when the amount is more than two thousand dollars, the following 
paragraph applies: Within fifteen days (30 days in the case of the commonwealth, including local housing authorities) after 
receipt from the contractor, at the place designated by the awarding authority if such a place is so designated, of a periodic 
estimate requesting payment of the amount due for the preceding month, the awarding authority will make a periodic payment to 
the contractor for the work performed during the preceding month and for the materials not incorporated in the work but 
delivered and suitably stored at the site (or at some location agreed upon in writing) to which the contractor has title or to which 
a subcontractor has title and has authorized the contractor to transfer title to the awarding authority, upon certification by the 
contractor that he is the lawful owner and that the materials are free from all encumbrances, but less (1) a retention based on its 
estimate of the fair value of its claims against the contractor and less (2) a retention for direct payments to subcontractors based 
on demands for same in accordance with the provisions of section thirty-nine F, and less (3) a retention not exceeding five per 
cent of the approved amount of the periodic payment. After the receipt of a periodic estimate requesting final payment and 
within sixty-five days after (a) the contractor fully completes the work or substantially completes the work so that the value of 
the work remaining to be done is, in the estimate of the awarding authority, less than one per cent of the original contract price, 
or (b) the contractor substantially completes the work and the awarding authority takes possession for occupancy, whichever 
occurs first, the awarding authority shall pay the contractor the entire balance due on the contract less (1) a retention based on its 
estimate of the fair value of its claims against the contractor and of the cost of completing the incomplete and unsatisfactory 
items of work and less (2) a retention for direct payments to subcontractors based on demands for same in accordance with the 
provisions of section thirty-nine F, or based on the record of payments by the contractor to the subcontractors under this contract 
if such record of payment indicates that the contractor has not paid subcontractors as provided in section thirty-nine F. If the 
awarding authority fails to make payment as herein provided, there shall be added to each such payment daily interest at the rate 
of three percentage points above the rediscount rate than charged by the Federal Reserve Bank of Boston commencing on the 
first day after said payment is due and continuing until the payment is delivered or mailed to the contractor; provided, that no 
interest shall be due, in any event, on the amount due on a periodic estimate for final payment until fifteen days (twenty-four 
days in the case of the commonwealth) after receipt of such a periodic estimate from the contractor, at the place designated by 
the awarding authority if such a place is so designated. The contractor agrees to pay to each subcontractor a portion of any such 
interest paid in accordance with the amount due each subcontractor.  

For all other construction contracts, progress payments are governed by chapter 30, §39G, and as follows: The City shall 
pay the amount due pursuant to any periodic, Substantial Completion or final estimate within thirty-five (35) days after receipt of 
written acceptance for such estimate from the Contractor.  In the case of periodic payments, the City may deduct from its 
payment a retention based on its estimate of the fair value of its claims against the Contractor, a retention for direct payments to 
Subcontractors based on demands for same in accordance with M.G.L. c. 30, §39F; and a retention to secure satisfactory 
performance of the contractual work, not exceeding five percent (5%) of the approved amount of any periodic payment, and the 
same right to retention shall apply to bonded Subcontractors entitled to direct payment under M.G.L. c. 30, §39F; provided, that 
a five percent (5%) value of all items that are planted in the ground shall be deducted from the periodic payments until final 
acceptance. 

 
 Approved 10/26/16 – Page 34 

Retainage prior to Substantial Completion.  In all construction contracts, the City may hold back a retainage of up to five 
percent of each progress payment to ensure satisfactory completion of the work.  In addition, the City may withhold any amounts 
in dispute, including disputed change orders and direct payments owed to subcontractors pursuant to Chapter 30, §39F of the 
General Laws.   

Payment upon Substantial Completion.  In the case of contracts for construction, reconstruction, alteration, repair, 
remodeling, or demolition of a public building, where the amount is more than $2,000, Chapter 30, Section 39K, of the General 
Laws governs payment upon substantial completion.  For all other contracts, Chapter 30, Section 39F of the General Laws 
governs payment upon substantial completion.   

13.6.3. No periodic, Substantial Completion or final estimate or acceptance or payment thereof shall bar the Contractor 
from reserving all rights to dispute the quantity and amount of, or the failure of the City to approve a quantity and amount of, all 
or part of any Work item or extra Work item. 

 
13.7. Final Payment. 

13.7.1. After final inspection and after the Contractor has completed all the required corrections to the satisfaction of 
the Design Professional and the City and delivered in accordance with the Contract Documents all maintenance and operating 
instructions, schedules, guarantees, bonds, certificates, or other evidence of insurance, certificates of inspection, marked-up 
record documents, and all other documents called for in the Contract Documents, as well as any surplus materials requested by 
the City, the Contractor may make an application for final payment as provided below. 

13.7.2. (Reference:   M.G.L. c. 30, §39G;).  Within thirty (30) days after receipt by the City of a notice from the 
Contractor stating that all of the Work required by the Contract has been completed, the City shall prepare and forthwith send 
to the Contractor for acceptance a final estimate for the quantity and price of the Work done and all retainage on the Work less 
all payments made to date, unless the City's inspection shows that Work required by the Contract remains incomplete or 
unsatisfactory, or that documentation required by the Contract has not been completed.   

13.7.3. The making and acceptance of final payment will constitute a waiver of all claims by the Contractor against the 
City other than those previously made in writing and still unsettled. 

13.7.4. Interest.  If the City fails to pay the Contractor within the time periods mandated by statute, the City shall pay 
interest to the Contractor in accordance with Chapter 30, Sections 39G and 39K, whichever is applicable. 

 
13.8. Payments to Subcontractors. 

13.8.1. Neither the City nor the Design Professional shall have an obligation to pay or see to the payment of money to 
a Subcontractor, Sub-subcontractor, or Supplier except as may otherwise be required by law. 

13.8.2. (Reference:  M.G.L. c. 30, §39F;)  (1) Every contract awarded pursuant to sections forty-four A to L, inclusive, 
of chapter one hundred and forty-nine shall contain the following subparagraphs (a) through (i) and every contract awarded 
pursuant to section thirty-nine M of chapter thirty shall contain the following subparagraphs (a) through (h) and in each case 
those subparagraphs shall be binding between the general contractor and each subcontractor. 

 (a)  Forthwith after the Contractor receives payment on account of a periodic estimate, the Contractor shall 
pay to each Subcontractor the amount paid for the labor performed and the materials furnished by that Subcontractor, less any 
amount specified in any court proceedings barring such payment and also less any amount claimed due from the Subcontractor 
by the Contractor. 

(b) Not later than the sixty-fifth day after each Subcontractor substantially completes its Work in 
accordance with the Plans and Specifications, the entire balance due under the subcontract, less amounts retained by the 
City as the estimated cost of completing the incomplete and unsatisfactory items of Work, shall be due the 
Subcontractor; and the City shall pay that amount to the Contractor.  The Contractor shall forthwith pay to the 
Subcontractor the full amount received from the City less any amount specified in any court proceeding barring such 
payment and also less any amount claimed due from the Subcontractor by the Contractor. 

(c) Each payment made by the City to the Contractor pursuant to paragraphs (a) and (b) of M.G.L. c. 30, 
§39F(1);, for the labor performed and the materials furnished by a Subcontractor shall be made to the Contractor for the 
account of that Subcontractor; and the City shall take reasonable steps to compel the Contractor to make each such 
payment to each such Subcontractor.  If the City has received a demand for direct payment from a Subcontractor for any 
amount which has already been included in a payment to the Contractor or which is to be include in a payment to the 
Contractor for payment to the Subcontractor as provided in paragraphs (a) and (b) of M.G.L. c. 30, §39F(1), the City 
shall act upon the demand as provided in M.G.L. c. 30, §39F. 

(d) If, within seventy (70) days after the Subcontractor has substantially completed the subcontract Work, 
the Subcontractor has not received from the Contractor the balance due under the subcontract including any amount 
due for extra labor and materials furnished to the Contractor, less any amount retained by the City as the estimated cost 
of completing the incomplete and unsatisfactory items of Work, the Subcontractor may demand direct payment of that 
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balance from the City.  The demand shall be by a sworn statement delivered to or sent by certified mail to the City, and 
a copy shall be delivered to or sent by certified mail to the Contractor at the same time. The demand shall contain a 
detailed breakdown of the balance due under the subcontract and also a statement of the status of completion of the 
subcontract Work.  [The demand letter shall indicate the certified mail number assigned by the postal service or the date 
of delivery to the Contractor.]  Any demand made after substantial completion of the subcontract Work shall be valid 
even if delivered or mailed prior to the seventieth day after the Subcontractor has substantially completed the 
subcontract Work.  Within ten (10) days after the Subcontractor has delivered or so mailed the demand to the City and 
delivered or so mailed a copy to the Contractor, the Contractor may reply to the demand.  The reply shall be by a 
sworn statement delivered to or sent by certified mail to the City, and a copy shall be delivered to or sent by certified 
mail to the Subcontractor at the same time.  The reply shall contain a detailed breakdown of the balance due under the 
subcontract, including any amount due for extra labor and materials furnished to the Contractor and of the amount due 
for each claim made by the Contractor against the Subcontractor. 

(e) Within fifteen (15) days after receipt of the demand by the City, but in no event prior to the seventieth 
day after substantial completion of the subcontract Work, the City shall make direct payment to the Subcontractor of the 
balance due under the subcontract, including any amount due for extra labor and materials furnished to the Contractor, 
less any amount (i) retained by the City as the estimated cost of completing the incomplete or unsatisfactory items of 
Work, (ii) specified in any court proceedings barring such payment, or (iii) disputed by the Contractor in the sworn 
reply; provided that the City shall not deduct from a direct payment any amount as provided in part (iii) if the reply is 
not sworn to or for which the sworn reply does not contain the detailed breakdown required by the previous paragraph.  
The City shall make further direct payments to the Subcontractor forthwith after the removal of the basis for deductions 
from direct payments made as provided in parts (i) and (ii) of this paragraph. 

(f) The City shall forthwith deposit the amount deducted from a direct payment as provided in part (iii) of 
the previous paragraph in an interest-bearing joint account in the names of the Contractor and the Subcontractor in a 
bank in Massachusetts selected by the City or agreed upon by the Contractor and the Subcontractor and shall notify the 
Contractor and the Subcontractor of the date of the deposit and the bank receiving the deposit.  The bank shall pay the 
amount in the account, including accrued interest, as provided in an agreement between the Contractor and the 
Subcontractor or as determined by decree of a court of competent jurisdiction. 

(g) All direct payments and all deductions from demands for direct payments deposited in an 
interest-bearing account or accounts in a bank pursuant to the previous paragraph shall be made out of amounts payable 
to the Contractor at the time of receipt of a demand for direct payment from a Subcontractor and out of amounts which 
later become payable to the Contractor and in the order of receipt of such demands from Subcontractors.  All direct 
payments shall discharge the obligation of the City to the Contractor to the extent of such payment. 

(h) The City shall deduct from payments to a Contractor amounts that, together with the deposits in 
interest-bearing accounts pursuant to paragraph (f), are sufficient to satisfy all unpaid balances of demands for direct 
payment received from Subcontractors.  All such amounts shall be earmarked for such direct payments, and the 
Subcontractors shall have a right in such deductions prior to any claims against such amounts by creditors of the 
Contractor. 

(i) If the Subcontractor does not receive payment as provided in paragraph (a) or if the Contractor does 
not submit a periodic estimate for the value of the labor or materials performed or furnished by the Subcontractor and 
the Subcontractor does not receive payment for same when due less the deductions provided for in paragraph (a), the 
Subcontractor may demand direct payment by following the procedure in paragraph (d) and the Contractor may file a 
sworn reply as provided in that same paragraph.  A demand made after the first day of the month following that for 
which the Subcontractor performed or furnished the labor and materials for which the Subcontractor seeks payment shall 
be valid even if delivered or mailed prior to the time payment was due on a periodic estimate from the Contractor.  
Thereafter the City shall proceed as provided in paragraphs (e), (f), (g), and (h).  “Subcontractor” as used in this 
paragraph (1)(i) shall mean a person approved by the City in writing as a person performing labor or both performing 
labor and furnishing materials pursuant to a contract with the Contractor. 

(2) Any assignment by a Subcontractor of the rights under this section to a surety company furnishing a 
bond under the provisions of M.G.L. c. 149, §29; shall be invalid. The assignment and subrogation rights of the surety to 
amounts included in a demand for direct payment which are in the possession of the City or which are on deposit 
pursuant to paragraph (g) shall be subordinate to the rights of all Subcontractors who are entitled to be paid under this 
section and who have not been paid in full. 

(3) A Contractor or a Subcontractor shall enforce a claim to any portion of the amount of a demand for 
direct payment deposited as provided in herein by a petition in equity in the superior court against the other and the bank 
shall not be a necessary party.  A Subcontractor shall enforce a claim for direct payment or a right to require a deposit as 
provided in paragraph (f) by a petition in equity in the superior court against the City and the Contractor shall not be a 
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necessary party.  Upon motion of any party the court shall advance for speedy trial any petition filed as provided in this 
paragraph.  M.G.L. c. 231, §§59 and 59B shall apply to such petitions.  The court shall enter an interlocutory decree 
upon which execution shall issue for any part of a claim found due pursuant to §§59 and 59B and, upon motion of any 
party, shall advance for speedy trial the petition to collect the remainder of the claim.  Any party aggrieved by such 
interlocutory decree shall have the right to appeal therefrom as from a final decree.  The court shall not consolidate for 
trial the petition of any Subcontractor with the petition of one or more Subcontractors or the same general contract 
unless the court finds that a substantial portion of the evidence of the same events during the course of construction 
(other that the fact that the claims sought to be consolidated arise under the same general contract) is applicable to the 
petitions sought to be consolidated and that such consolidation will present unnecessary duplication of evidence.  A 
decree in any such proceeding shall not include interest on the disputed amount deposited in excess of the interest earned 
for the period of any such deposit.  No person except a Subcontractor filing a demand for direct payment for which no 
funds due the Contractor are available for direct payment shall have a right to file a petition in court of equity against 
the City claiming a demand for direct payment is premature, and such Subcontractor must file the petition before the 
City has made a direct payment to the Subcontractor and has made a deposit of the disputed portion as provided in part 
(iii) of paragraph (e) and in paragraph (f). 

(4) In any petition to collect any claim for which a Subcontractor has filed a demand for direct payment the 
court shall, upon motion of the Contractor, reduce by the amount of any deposit of a disputed amount by the City as 
provided in part (iii) of paragraph (e) and in paragraph (f) any amount held under a trustee writ or pursuant to a 
restraining order or injunction. 
 
 

ARTICLE 14 
SUBSTANTIAL COMPLETION 

14.1. Substantial Completion. 
14.1.1. Upon Substantial Completion of the Work, the Contractor shall present in writing to the City its certification 

that the Work has been substantially completed and include in its certification (1) a list of items to be completed or corrected, (2) 
all special warranties required by the Contract Documents, endorsed by the Contractor and in a form reasonably acceptable to 
the Design Professional and (3) the permits and certificates referred to in 13.7.1., or elsewhere.  The failure to include any item 
on the list mentioned in the preceding sentence does not alter the responsibility of the Contractor to complete all Work in 
accordance with the Contract Documents.  When the Design Professional on the basis of an inspection determines that the Work 
or designed portion thereof is substantially complete and the other conditions have been met, the Design Professional will then 
prepare a certificate of Substantial Completion which shall establish the date of Substantial Completion, shall state the 
responsibilities of the City and the Contractor for security, maintenance, heat, utilities, damage to the Work, and insurance, and 
shall fix the time within which the Contractor shall complete the items listed therein.  The certificate of Substantial Completion 
shall be submitted to the City and the Contractor for their written acceptance of the responsibilities assigned to them in such 
certificate. 

14.1.2. Within twenty-one (21) days after receipt of the certification from the Contractor, the City shall present to the 
Contractor either a written declaration that the Work has been substantially completed or an itemized list of incomplete or 
unsatisfactory work items required by the Contract sufficient to demonstrate that the Work has not been substantially completed.  
The City may include with such list a notice setting forth a reasonable time within which the Contractor must achieve 
Substantial Completion of the Work.  If the City fails to respond, by presentation of a written declaration or itemized list as 
aforesaid, to the Contractor's certification within the twenty-one (21) day period, the Contractor's certification shall take effect 
as the City's declaration that the Work has been substantially completed. 
14.2. Partial Use or Occupancy of the Premises. 

14.2.1. The City may occupy or use any completed or partially completed portion of the Work at any stage.  Such 
partial occupancy or use may begin whether or not the portion is substantially complete, provided that the respective 
responsibilities of the City and the Contractor with respect to payments, retainage, if any, security, maintenance, heat, utilities, 
damage to the Work, insurance, correction of the Work, and warranties shall be established by agreement of the City and the 
Contractor or, absent such agreement, shall be determined by the Design Professional subject to the right of either party to 
contest such determination as provided in Article 16. 

14.2.2. Immediately prior to such partial occupancy or use, the City, the Contractor and the Design Professional shall 
jointly inspect the area to be occupied or portion of the Work to be used in order to determine and record the condition of the 
Work. 

14.2.3. Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute 
acceptance of Work not complying with the requirements of the Contract Documents. 

14.2.4. (Reference:   M.G.L. c. 30, §39G;).  Within sixty-five (65) days after the effective date of a declaration of 
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Substantial Completion, the City shall prepare and send to the Contractor for acceptance a Substantial Completion estimate for 
the quantity and price of the Work done and all but one percent (1%) retainage on that Work, including the quantity, price and 
all but one percent (1%) retainage for the undisputed part of each item and extra work item in dispute, but excluding the disputed 
part thereof, less the estimated cost of completing all incomplete and unsatisfactory items and less the total periodic payments 
made to date for the Work.  The City shall also deduct from the Substantial Completion estimate an amount equal to the sum of 
all demands for direct payment filed by Subcontractors and not yet paid to Subcontractors or deposited in joint accounts pursuant 
to M.G.L. c. 30, §39F. 

14.2.5. (Reference:  M.G.L. c. 30, §39G).  If the City fails to prepare and send to the Contractor any Substantial 
Completion estimate required by the provisions herein on or before the date specified, the City shall pay to the Contractor 
interest on the amount which would have been due to the Contractor pursuant to such Substantial Completion estimate at the 
rate of three (3) percentage points above the rediscount rate then charged by the Federal Reserve Bank of Boston from such date 
to the date on which the City sends that Substantial Completion estimate to the Contractor for acceptance or to the date of 
payment therefor, whichever occurs first. The City shall include the amount of such interest in the Substantial Completion 
estimate. 

14.2.6. (Reference: M.G.L. c. 30, §39G).  Within fifteen (15) days after the effective date of the declaration of 
Substantial Completion, the City shall send to the Contractor by certified mail, return receipt requested, a complete list of all 
incomplete or unsatisfactory items, and unless delayed by causes beyond its control, the Contractor shall complete all such 
items within forty-five (45) days after the receipt of such list or before the date for final payment and acceptance, whichever is 
later.  If the Contractor fails to complete such Work within such time, the City may, subsequent to seven (7) days’ written 
notice to the Contractor by certified mail, return receipt requested, terminate the Contract and complete the incomplete or 
unsatisfactory items and charge the cost of same to the Contractor. 

 
14.3. Final Inspection. 

14.3.1. Upon written notice from the Contractor that the entire Work or an agreed portion thereof is complete, the 
Design Professional will make a final inspection with the City and the Contractor and will notify the Contractor in writing of 
all particulars which this inspection reveals that the Work is incomplete or defective.  The Contractor shall immediately take 
such measures as are necessary to complete such Work or remedy such deficiencies. 
 

ARTICLE 15 
GUARANTEES AND WARRANTIES 

15.1. In General. 
15.1.1. All guarantees and warranties specifically called for by the Specifications shall expressly run to the benefit of the 
City.  Neither the final certificate of payment nor any provision in the Contract Documents, nor partial or entire occupancy of 
the premises by the City shall constitute any acceptance of work not done in accordance with the Contract Documents or 
relieve the Contractor of liability in respect to any express warranties or responsibility for faulty materials or workmanship.  
The Contractor shall remedy any defects in the work and pay for any damage to other work resulting therefrom, which shall 
appear within a period of one year from the date of final acceptance of the work unless a longer period is specified.  
CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT) will give notice of 
observed defects with reasonable promptness.  

 
15.2. Warranties. 

15.2.1. Warranties required by the Contract Documents shall commence on the date of Substantial Completion of the 
Work or designated portion thereof, unless otherwise provided in the certificate of Substantial Completion.  

15.2.2.     The Contractor warrants that the materials and equipment furnished under the Contract will be new and of 
recent manufacture unless otherwise specified, and that all Work will be of good quality, free from faults and defects, and in 
conformance with the Contract Documents.  Work not conforming to these requirements, including substitutions not properly 
approved and authorized, may be considered defective.  The Contractor's warranty excludes remedy for damage or defect 
caused by abuse, Modifications not executed by the Contractor, improper or insufficient maintenance, improper operation, or 
normal wear and tear under normal usage.  If required by the Design Professional, the Contractor shall furnish satisfactory 
evidence as to the kind and quality of material and equipment. 

15.2.3. The Contractor warrants that title to all Work covered by an application for payment will pass to the City 
either by incorporation in the construction or upon the receipt of payment by the Contractor, whichever occurs first, free and 
clear of all liens.  The Contractor further agrees that the submission of any application for payment shall conclusively be 
deemed to waive all liens with respect to said Work to which the Contractor may then be entitled, provided that such waiver of 
the lien rights shall not waive the Contractor's right to payment for such Work. 

15.2.4. The Contractor warrants and guarantees that title to all Work, materials, and equipment covered by any 
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application for payment, whether incorporated in the Project or not, will pass to the City no later than the time of payment free 
and clear of all liens. 

15.2.5. No materials or supplies for the Work shall be purchased by the Contractor or Subcontractor subject to any 
chattel mortgage or under a conditional sale contract or other agreement by which an interest is retained by the seller.  The 
Contractor warrants that it has good title to all materials and supplies used by it in the Work, free from all liens. 

15.2.6. The Contractor shall indemnify and hold the City harmless from all claims growing out of the lawful demands 
of Subcontractors, laborers, workers, mechanics, material persons, and furnishers of machinery and parts thereof, equipment, 
power tools, and all supplies, including commissary, incurred in the furtherance of the performance of this Contract.  The 
Contractor shall at the City's request, furnish satisfactory evidence that all obligations of the nature hereinabove designated 
have been paid, discharged, or waived.  If the Contractor fails to do so, then the City may, after having served written notice on 
the Contractor either pay unpaid bills, of which the City has written notice, direct, or withhold from the Contractor's unpaid 
compensation a sum of money deemed reasonably sufficient to pay any and all such lawful claims until satisfactory evidence is 
furnished that all liabilities have been fully discharged whereupon payment to the Contractor shall be resumed, in accordance 
with the terms of this Contract, but in no event shall the provisions of this sentence be construed to impose any obligations on 
the City to either the Contractor or its surety.  In paying any unpaid bills of the Contractor, the City shall be deemed the agent 
of the Contractor and any payment so made by the City shall be considered as payment made under the Contract by the City to 
the Contractor and the City shall not be liable to the Contractor for any such payment made in good faith. 

 
15.3.  Extended Warranties and Guarantees. 

15.3.1.  Any defective Work that is either corrected or replaced will be warranted and guaranteed for a period of three 
(3) years from the date of such correction or replacement. 

 
ARTICLE 16 

CLAIMS  
16.1. In General. 

16.1.1. Written Notice.  A Claim must be made by written notice to the other party. 
16.1.2. Content of Notice.  The notice must include all written supporting data. 
16.1.3. Burden of Proof.  The party making the Claim must substantiate the Claim. 
 

16.2. Time Limits on Claims.   
16.2.1. Unless otherwise provided, all Claims must be made within twenty-one (21) days after the occurrence of the 

event giving rise to such Claim or within twenty-one (21) days after the claimant first recognizes the condition giving rise to the 
Claim, whichever is later.  Any change or addition to a previously made Claim shall be made by a written notice within the 
twenty-one-day period in order to be valid. 

 
16.3. Continuing Contract Performance.   

16.3.1. Pending final resolution of a Claim including arbitration, unless otherwise agreed in writing, the Contractor 
shall proceed diligently with performance of the Contract and the City shall continue to make payments in accordance with the 
Contract Documents. 

 
16.4. Types of Claims. 

16.4.1. Claims for Differing Subsurface or Latent Physical Conditions.  (Reference:  M.G.L. c. 30, §39N;).  If, 
during the progress of the Work, the Contractor or the City discovers that the actual subsurface or latent physical conditions 
encountered at the Site differ substantially or materially from those shown on the Plans or indicated in the Contract Documents, 
either the Contractor or the City may request an equitable adjustment in the Contract Sum of the Contract applying to Work 
affected by the differing Site conditions.  A request for such an adjustment shall be in writing and shall be delivered by the party 
making such claim to the other party as soon as possible after such conditions are discovered.  Upon receipt of such a claim from 
a Contractor, or upon its own initiative, the City shall make an investigation of such physical conditions, and if they differ 
substantially or materially from those shown on the Plans or indicated in the Contract Documents or from those ordinarily 
encountered and generally recognized as inherent in Work of the character provided for in the Plans and Contract Documents 
and are of such a nature as to cause an increase or decrease in the cost of performance of the Work or a change in the 
construction methods required for the performance of the Work which results in an increase or decrease in the cost of the Work, 
the City shall make an equitable adjustment in the Contract Sum and the Contract shall be modified in writing accordingly. 

16.4.2. Claims for Additional Cost.  If the Contractor claims that any acts or omissions of the City or the Design 
Professional, including any instructions or orders, whether oral, written, by drawings, or otherwise, involve extra cost or time, 
and the Contractor has not received a written acknowledgment by the City or the Design Professional that extra payment will 
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be made or time extended on account thereof, the Contractor shall promptly so notify the Design Professional in writing of 
such Claim and shall proceed with the Work relating to such Claim and all rights of both parties with respect to such Claim shall 
be deemed to have been reserved.  No Claim by the Contractor on account of such acts, omissions, instructions, or orders shall 
be valid unless the Contractor has so notified the Design Professional before proceeding. 

16.4.2.1. Under no circumstances shall a Claim be made for additional cost where adverse weather 
conditions are the basis for the Claim. 
 
16.4.3. Claims for Additional Time.  If the Contractor wishes to make a Claim for an increase in the Contract Time, 

written notice as provided herein shall be given.  The Contractor shall have the burden  of demonstrating the effect of the 
claimed delay on the Contract Time and shall furnish the Design Professional with such documentation relating thereto as the 
Design Professional may reasonably require.  Under no circumstances shall the Contractor make a Claim for an increase in the 
Contract Time due to a change in the Contractor's early completion date.  If the increase in the Contract Time extends beyond 
the Contract Time established by the City, only the time that so extends beyond the Contract Time shall be reviewed and 
considered.  In the case of a continuing delay, only one Claim is necessary. 

16.4.3.1. Under no circumstances shall a Claim be made for additional time where adverse weather 
conditions are the basis for the Claim. 
16.4.4. Claims for Injury to Person or Damage to Property.  Should either party to the Contract suffer injury to 

person or damage to property because of any error, omission, or act of the other party or of any of the other party’s employees or 
agents or others for whose acts the other party is legally liable, a Claim will be made in writing to the other party within 
twenty-one (21) days of the occurrence of the act giving rise to the injury or damage. 

 
16.5. Review of Claims. 

16.5.1. Initial Referral.  All Claims, the bases of which arise prior to final payment or the earlier termination of the 
Contract, shall be referred initially to the Design Professional for action as provided herein. 

16.5.2. Time Period and Action.  The Design Professional shall review Claims and shall do one of the following 
within fourteen (14) days of receipt of the Claim:  

16.5.2.1. defer any action with respect to all or any part of a Claim for the purpose of requesting and receiving 
additional information from either party;  

16.5.2.2. decline in writing to render a decision for any reason which it deems appropriate (including, but not 
limited to, the fact that the Claim involves allegations of fault on the part of the Design Professional);  or 

16.5.2.3. render a decision on all or a part of the Claim.   
16.5.3. If the Design Professional requests additional information, the Design Professional shall take action with 

respect to the Claim no later than fourteen (14) days after receipt of the additional information.  The Design Professional shall 
notify the parties in writing of its disposition of such Claim.  If the Design Professional renders a decision or declines to render 
a decision, either party may proceed in accordance with paragraph 16.7. 

 
16.6. Decisions. 

16.6.1. Decisions by the City or the Design Professional.  (Reference:  M.G.L. c. 30, §39P;).  In every case in which 
this Contract requires the City, any official, or its Design Professional to make a decision on interpretation of the 
Specifications, approval of equipment, material or any other approval, or progress of the Work, the decision shall be made 
promptly and, in any event, no later than fourteen (14) days after the written submission for decision; but if such decision 
requires extended investigation and study, the City, the official, or the Design Professional shall, within fourteen (14) days after 
the receipt of the submission, give the party making the submission written notice of the reasons why the decision cannot be 
made within the thirty-day period and the date by which the decision will be made. 

16.6.2. When Decision of the Design Professional is Final and Binding.  The decision of the Design Professional 
shall be final and binding on the parties, unless a party files suit or a demand for arbitration within thirty (30) days after the date 
of the decision.   

16.6.3. When Decision of the Design Professional is Not Final and Binding.  (Reference: M.G.L. c. 30, §39J).  
Notwithstanding any contrary provision of this Contract, no decision by the City or by the Design Professional on a dispute, 
whether of fact or of law, arising under said Contract shall be final or conclusive if such decision is made in bad faith, 
fraudulently, capriciously, arbitrarily, is unsupported by substantial evidence, or is based upon error of law. 

16.6.4. Resolved Claims.  If a Claim is resolved, the Design Professional shall obtain or prepare the appropriate 
documentation and provide the City and the Contractor with a copy of same. 

 
16.7. Arbitration. 

16.7.1. Controversies and Claims Subject to Arbitration.  Any controversy or Claim arising out of or related to the 
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Contract, or the breach thereof, shall be settled by arbitration in accordance with the Construction Industry Arbitration Rules of 
the American Arbitration Association, and judgment upon the award rendered by the arbitrator or arbitrators may be entered in 
any court having jurisdiction thereof, except controversies or Claims relating to aesthetic effect, subject to the provisions of 
paragraph 16.7.7.  In any such arbitration in which the amount stated in the demand is $100,000 or less, the American 
Arbitration Association shall appoint a single arbitrator in accordance with such Rules, who shall be a lawyer.  In any such 
arbitration in which the amount stated in the demand is in excess of $100,000, the demand shall include the name of an arbitrator 
appointed by the claimant.  The respondent shall appoint a second arbitrator and shall notify the claimant in writing of such 
appointment within thirty (30) days of receipt of the demand, failing which the matter shall be decided by the arbitrator named in 
the claimant’s demand.  Within thirty (30) days after the claimant’s receipt of notice of the appointment of the second arbitrator, 
the two arbitrators shall appoint a neutral arbitrator and shall notify the parties in writing of such appointment, failing which 
either party may apply to the American Arbitration Association to appoint such neutral arbitrator.  If such neutral arbitrator is 
appointed by the American Arbitration Association, he or she shall be a lawyer. 

16.7.2. Rules for Arbitration.  If the neutral arbitrator is appointed by the American Arbitration Association, the said 
Association shall administer the arbitration and its Construction Industry Arbitration Rules shall govern all aspects of the 
proceeding including the enforcement of any award.  If the neutral arbitrator is not appointed by the American Arbitration 
Association, then the panel of arbitrators shall act as the administrator of the arbitration but the Construction Industry Arbitration 
Rules of the Association shall nonetheless govern all aspects of the proceeding, including the enforcement of any award, 
provided however that the arbitration panel shall have all of the powers and duties conferred on the Association pursuant to said 
rules.  In addition, the following rules shall govern the selection of arbitrators and the proceedings: 

16.7.2.1. Neither party may appoint as arbitrator an employee or an owner of that party, nor the parent, 
spouse, or child of an employee or owner of that party. 

16.7.2.2. After the neutral arbitrator has been appointed, neither party may engage in ex parte 
communication with any arbitrator. 
16.7.3. When Arbitration May Be Demanded.  Demand for arbitration of any Claim, the basis of which arises prior to 

final payment or the earlier termination of the Contract may not be made before the earlier of (1) the date on which the Design 
Professional has rendered a written decision on the Claim or has notified the parties in writing that such decision will not be 
rendered or (2) forty-five (45) days following receipt by the Design Professional of a written request for a decision sent by 
registered or certified mail to both the Design Professional and the other party to this Contract. 

16.7.3.1. In no event shall a demand for arbitration be made after the date when the institution of legal or 
equitable proceedings based on such Claim would be barred by the applicable statute of limitations. 
16.7.4. Limitation on Consolidation or Joinder.  No arbitration arising out of or relating to the Contract Documents 

shall include, by consolidation or joinder or in any other manner, the Design Professional, the Design Professional's employees 
or consultants, except by written consent containing specific reference to the Contract and signed by the Design Professional, 
the City, the Contractor, and any other person or entity sought to be joined.    No arbitration shall include, by consolidation or 
joinder or in any other manner, parties other than the City, the Contractor, a separate contractor, and other persons substantially 
involved in a common question of fact or law whose presence is required if complete relief is to be accorded in arbitration.  No 
person or entity other than the City, the Contractor, or a separate contractor shall be included as an original third party or 
additional third party to an arbitration whose interest or responsibility is insubstantial.  Consent to arbitration involving an 
additional person  or entity shall not constitute consent to arbitration of a dispute not described therein or with a person or entity 
so named or described herein.  The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person 
or entity duly consented to by parties to the Contract shall be specifically enforceable under applicable law in any court having 
jurisdiction thereof. 

16.7.5. Claims and Timely Assertion of Claims.  A party who files a notice of demand for arbitration must assert in 
the demand all Claims then known to that party on which arbitration is permitted to be demanded.  When a party fails to include 
a Claim through oversight, inadvertence, or excusable neglect, or when a Claim has matured or been acquired subsequently, the 
arbitrator or arbitrators may permit amendment. 

16.7.6. Award Final.  The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered 
upon it in accordance with applicable law in any court having jurisdiction thereof. 

16.7.7. The City's Reservation of Rights.  Notwithstanding any provision contained in this Article 16 or elsewhere in 
the Contract Documents, the City reserves the following rights in connection with Claims between the City and the Contractor, 
which rights may be exercised by the City unilaterally, in the City's sole discretion, and without the consent of the Contractor: 

16.7.7.1. the right to institute legal action against the Contractor in any court of competent jurisdiction 
in lieu of demanding arbitration, in which case the dispute or disputes which are the subject of such action shall be 
decided by such court, and not by arbitration; 

16.7.7.2. the right to obtain from any court of competent jurisdiction a stay of any arbitration instituted by 
the Contractor, provided that the application for such stay is made before the appointment of the neutral arbitrator in 
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such arbitration, in which case the dispute or disputes which are the subject of such arbitration shall be decided by such 
court and not by arbitration; 

16.7.7.3. the right to require the Contractor to join as a party in any arbitration between the City and the 
Design Professional relating to the Project, in which case the Contractor agrees to be bound by the decision of the 
arbitrator or arbitrators in such arbitration. 
16.7.8. In case the City elects to proceed in accordance with 16.7.7.1. or 16.7.7.2. above, the word “litigation” shall be 

deemed to replace the word “arbitration” wherever the latter word appears in the Contract Documents. 
 

ARTICLE 17 
EMERGENCIES 

17.1. In an emergency affecting the health and safety of persons or property, the Contractor shall act to prevent threatened 
damage, injury, or loss.   
 
17.2. In emergencies affecting the health, safety, or protection of persons, the Work or property at the Site or adjacent thereto, 
the Contractor, without special instruction or authorization from the City or the Design Professional, is obligated to act to 
prevent threatened damage, injury, or loss.  The Contractor shall give the Design Professional prompt written notice if the 
Contractor believes that any significant changes in the Work or variations from the Contract Documents have been caused 
thereby.  If the Design Professional determines that a change in the Contract Documents is required because of the action taken 
by the Contractor in response to such an emergency, a Construction Change Directive or Change Order will be issued to 
document the consequences of such action.   

 
ARTICLE 18 

TERMINATION OR SUSPENSION OF THE CONTRACT 
18.1. Suspension by the City. 

18.1.1. At any time and without cause, the City may suspend the Work or any portion thereof for a period of not more 
than ninety (90) days by notice in writing to the Contractor and the Design Professional that will fix the date on which Work 
will be resumed.  The Contractor shall resume Work on the date so fixed.  The Contractor shall be allowed an adjustment in 
the Contract Sum or an extension of the Contract Time, or both, directly attributable to any such suspension if the Contractor 
makes an approved Claim therefor, provided, however, that if there is a suspension, delay or interruption for fifteen days or more 
or due to a failure of the Awarding Authority to act within the time specified in this contract, the Awarding Authority shall make 
an adjustment in the contract price for any increase in the cost of performance of this contract but shall not include any profit to 
the General Contractor on such increase;  and provided further, that the Awarding Authority shall not make any adjustment in 
the contract price under this provision for any suspension, delay, interruption, or failure to act to the extent that such is due to 
any cause for which this contract provides for an equitable adjustment of the contract price under any other contract provisions.   
The General Contractor must submit the amount of a claim under provision (1) to the Awarding Authority in writing as soon as 
practicable after the end of the suspension, delay, interruption or failure to act and, in any event, not later than the date of final 
payment under this contract and, except for costs due to a suspension order, the Awarding Authority shall not approve any costs 
in the claim incurred more than twenty days before the General Contractor notified the Awarding Authority in writing of the act 
or failure to act involved in the claim.  The General Contractor must submit the amount of a claim under provision (1) to the 
Awarding Authority in writing as soon as practicable after the end of the suspension, delay, interruption or failure to act and, in 
any event, not later than the date of final payment under this contract and, except for costs due to a suspension order, the 
Awarding Authority shall not approve any costs in the claim incurred more than twenty days before the General Contractor 
notified the Awarding Authority in writing of the act or failure to act involved in the claim. 

 18.1.1.1  Notwithstanding the above, if the City is required to suspend the work as a result of a request from the 
Office of the Attorney General in connection with a bid protest or an injunction, the Contractor shall not have a claim for 
damages, but the City shall extend the date of substantial completion for a period of time commensurate with the period of the 
suspension, and the liquidated damages clause shall not take effect until the extended date of substantial completion.  If any of 
the following occurrences causes a delay in the work, the Contractor shall immediately notify CONTRACTING 
DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT) in writing.  If, upon investigation, the City 
finds that the delay is excusable, the City shall extend the date of substantial completion for a period of time commensurate with 
the period of the excusable delay, and the liquidated damages clause shall not take effect until the extended date of substantial 
completion:(1)  any acts of the Government, including controls or restrictions upon or requisitioning of materials, equipment, 
tools, or labor by reason of war, National Defense, or any other national emergency;  (2)  delays which are caused by the City 
and which are not occasioned by the Contractor’s failure to supply CONTRACTING DEPARTMENT (AS STATED ON THE 
FIRST PAGE OF THE AGREEMENT) or its design professional with progress schedules, documents, samples, and the like, in 
a timely manner; (3)  causes not reasonably foreseeable by the parties to this Contract, which are beyond the reasonable 
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control of the Contractor, such as blizzards, floods, hurricanes, tornadoes, and strikes; (4)  any delay of any subcontractor 
resulting from paragraphs (1), (2), or (3). 

18.1.2. If the Work is defective, if the Contractor fails to provide a sufficient number of skilled workers or suitable 
materials or equipment, or if the Contractor defaults or neglects to carry out the Work in accordance with the Contract 
Documents and fails within a seven-day period after receipt of written notice from the City to begin and prosecute correction of 
such default or neglect with diligence and promptness, the City may correct such deficiencies, without prejudice to other 
remedies the City may have.  In such case, an appropriate Construction Change Directive shall be issued deducting from 
payments then or thereafter due to the Contractor the cost of correcting such deficiencies including compensation for the 
Design Professional's additional services and expenses made necessary by such default, neglect, or failure and any and all 
direct, indirect, or consequential costs associated with the order to stop the Work.  If such payments then or thereafter due the 
Contractor are not sufficient to cover such amounts, the Contractor shall immediately pay the difference to the City.  The 
Contractor shall remain responsible for maintaining progress and shall not be entitled to any increase in the Contract Time or 
the Contract Sum. 

 
18.2. Termination by the Contractor. 

18.2.1. If, through no act or fault of the Contractor, a Subcontractor, or a Sub-subcontractor, the Work is suspended for 
a period of more than ninety (90) days by the City, or under an order of court or other public authority, or the Design 
Professional fails to act on any application for payment within thirty (30) days after it is submitted in proper form and content or 
the City fails for thirty (30) days to pay the Contractor any sum finally determined to be due, then the Contractor may 
terminate the Contract upon seven (7) days’ written notice to the City, provided that the City does not remedy such suspension 
or failure within that time. 

 
18.3. Termination by the City. 

18.3.1. If the Contractor is adjudged a bankrupt, or if the Contractor makes a general assignment for the benefit of the 
Contractor's creditors, or if a receiver is appointed on account of the Contractor's insolvency, or if the Contractor makes a 
written admission of the Contractor’s inability to pay debts, or if the Contractor becomes a debtor or defendant in (i) a voluntary 
or involuntary petition in bankruptcy, (ii) a petition for appointment of a receiver, (iii) a levy of an attachment or execution, (iv) a 
winding up or dissolution of a partnership or corporation, (v) or any other proceeding under which a court of competent 
jurisdiction assumes custody or control over the Contractor, or if the Contractor persistently or repeatedly refuses or fails, 
except in cases for which extension of time is provided, to supply enough properly skilled workers or proper materials, or fails to 
prosecute the work with such diligence  as will, in the reasonable estimation of the City, ensure substantial completion within the 
time specified in the Contract Documents, or if the Contractor fails to make prompt payment to Subcontractors or for materials 
or labor, or persistently disregards laws, ordinances, rules, regulations, or orders of any public authority having jurisdiction or 
disregards an instruction, order, or decision of the Design Professional, or otherwise is in breach of any provision of the 
Contract and has failed to cure such breach after written notice from the City specifying 1) the breach, 2) what must be done to 
cure the breach, and 3) the time within which the breach must be cured, or otherwise is guilty of substantial violation of any 
provision of the Contract, then the Contractor shall be in default, and the City may, without prejudice to any other right or 
remedy and upon written notice to the Contractor, temporarily withhold cash payments pending correction of the deficiency, 
hold the Contractor and its sureties liabile in damages, require the Contractor’s sureties to complete the Contract, take possession 
of all materials, tools, appliances, equipment, construction equipment and machinery and vehicles, offices and other facilities on 
the Project Site, and all materials intended for the Work, wherever stored, without liability for loss or damage, following which 
use, the Contractor shall be liable for their removal from the site; and, seven (7) days after such notice, may terminate the 
employment of the Contractor, accept assignment of any or all subcontracts pursuant to Paragraph 6.6.1.1, and finish the Work 
by whatever method the City may deem expedient (including but not limited to using the services of another contractor  (in 
which case the City shall have no obligation to use a competitive process to obtain the lowest contract prices) and look to the 
Contractor and the Contractor's sureties for the difference between the cost to complete the work and the contract sum hereunder. 

.  The City shall be entitled to collect from the Contractor all direct, indirect, and consequential damages suffered by 
the City on account of the Contractor's default, including without limitation additional services and expenses of the Design 
Professional made necessary thereby. The City shall be entitled to hold all amounts due to the Contractor at the date of 
termination until all of the City's damages have been established, and to apply such amounts to such damages. 

18.3.1.1. HUD Action. If the Contractor is in default, HUD and/or any other administering agency named 
herein may, with or without the consent of the City, cancel, suspend, or terminate this Contract in whole or in 
part; require the withholding or disallowance all or part of the funding for the project; declare the contractor 
ineligible for further Government contracts or avail itself of any other remedies available under the law. 

18.3.2. (Reference:  Somerville Municipal Code Chapter 2.117, Section 2.117.110C).  In the event the Contractor or 
any of its agents or employees violates any provision of Somerville Municipal Code Chapter 2.117 that is applicable to City 
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contractors in connection with the awarding, administration, or performance of the Contract, the City may terminate the sat 
Contract. 

18.3.3.  (a)  The City may terminate this Contract without cause, at any time, effective upon the date of termination 
specified by written notice to the Contractor, in which case, the Contractor shall be compensated for: (1) sums due under this 
Contract incurred up to the date of termination for all Work performed and accepted by the City up to the termination date, 
calculated on a percentage completion basis covering the period of time between the last approved application for payment and 
the date of termination using the progress schedule and schedule of values.  The Contractor shall use its best efforts to mitigate 
any expenses and shall in no event incur any new obligations after the date of termination.  

(1)  Payment by the City as provided in this section shall be deemed to fully compensate the Contractor for all expenses 
and those of any consultants, subcontractors and suppliers, directly or indirectly attributable to the termination.  Lost profits shall 
not be payable. Any such termination shall not give rise to any cause of action for damages against the City. 

(b) Contractor’s Duties Upon Termination For Convenience.  Upon termination of this Contract without cause, the 
Contractor shall: (1) immediately stop the Work; (2) stop placing orders and Subcontracts in connection with this Contract; (3) 
cancel all existing orders and Subcontracts (subject to the City providing notice that it accepts assignment of any or all 
subcontracts pursuant to Paragraph 6.6.1.1); (4) surrender the site to City in a safe condition; and (5) promptly transfer to City all 
materials, supplies, work in process, appliances, facilities, equipment and machinery of this Contract, and all work product, 
plans, drawings, specifications and other information and documents used in connection with Services performed under this 
Contract.  Failure by the Contractor to comply with said duties shall relieve the City of its obligation to compensate the 
Contractor, as provided for under this section. 

 
ARTICLE 19 

AMERICANS WITH DISABILITIES ACT (42 U.S. 12131) 
19.1. On July 26, 1994, the Americans with Disabilities Act (“the Act”) became effective for employers of fifteen or more 
employees. 
 
19.2. The Act protects against discrimination of the basis of “disability,” which is defined as a physical or mental impairment 
that substantially limits at least one “major life activity;” or discrimination against an individual who has a record of such 
impairment; or discrimination against an individual being regarded - even if inaccurately - as having such impairment.  The Act 
also expressly prohibits job discrimination that is based on any individual’s relationship or association with a disabled person. 
 
19.3. If the Contractor is subject to the Act, it must comply with its provisions. 

 
ARTICLE 20 

WRITTEN NOTICE TO THE PARTIES 
20.1. In General.   

20.1.1. All written communications from the Design Professional to the Contractor shall be copied to the City.  All 
written communications from the Contractor to the Design Professional shall be copied to the City.  All written 
communications from the Contractor to the City shall be copied to the Design Professional. 
20.2. Addresses. 

20.2.1. To the City.  Written notice to the City shall be sent or hand-delivered to: 
 
Mayor  
City of Somerville 
93 Highland Avenue 
Somerville, MA 02143 
 
City Solicitor 
Law Department 
93 Highland Avenue 
Somerville, MA 02143 
 
Director of Contracting Department (as stated on first page of this Agreement) 
City Hall 
93 Highland Avenue 
Somerville, MA 02143 
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20.2.2. To the Contractor.  Both the address given on the bid form upon which the Agreement is founded and the 

Contractor's office at or near the Site of the Work are hereby designated as places to either of which notices, letters, and other 
communications to the Contractor shall be certified, mailed, or delivered.  Delivery of any notice, letter, or other 
communication to the Contractor at  or depositing same in a postpaid wrapper directed to either place shall be deemed 
sufficient service thereof upon the Contractor.  Written notice shall be deemed to have been duly served on the Contractor if it 
is sent or hand-delivered to any member or officer of the Contractor.  The date of said service shall be the date of such delivery 
or mailing.  The address may be changed at any time by an instrument in writing, executed and acknowledged by the 
Contractor and delivered to the City and to the Design Professional.  Nothing herein contained shall be deemed to preclude or 
render inoperative the service of any notice, letter. or other communication upon the Contractor personally.  Moreover, any 
notice, letter, or other communication required under the Contract may be served on the Contractor’s representative at job 
meetings.  The Contractor shall provide the City with its change of address seven (7) days prior to its effective date. 

20.2.3. To the Design Professional.  Written notice to the Design Professional shall be sent or hand-delivered to the 
address appearing on the Project Manual.  Written notice shall be deemed to have been duly served on the Design Professional 
if it is sent or hand-delivered to any member or officer of the Design Professional. 

 
ARTICLE 21 

MISCELLANEOUS PROVISIONS 
21.1. Governing Law. 

21.1.1. This Contract shall be governed by the laws of the Commonwealth of Massachusetts and the United States of 
America. 

 
21.2. Venue. 

21.2.1. Venue for any court action or proceeding shall be Middlesex County in the Commonwealth of Massachusetts 
only.  The Contractor, all Subcontractors, and Suppliers waive any and all jurisdictional and venue defenses. 

 
21.3. Successors and Assigns. 

21.3.1. The Contractor shall not assign, in whole or in part, its rights and obligations under the Contract Documents 
without prior written consent of the City.  An assignment without the prior written consent of the City shall not relieve the 
Contractor of its obligations thereunder. 

21.3.2. The City and the Contractor respectively bind themselves, their partners, successors, assigns, and legal 
representatives to the other party hereto and to partners, successors, assigns, and legal representatives of such other party in 
respect to covenants, agreements, and obligations contained in the Contract Documents. 

 
21.4. Statutory Limitation Period. 

21.4.1. It is expressly agreed that the obligations of the Contractor hereunder arise out of contractual duties, and that 
the failure of the Contractor to comply with the requirements of the Contract Documents shall constitute a breach of contract, 
not a tort, for the purpose of applicable statutes of limitations and repose.  Any cause of action which the City may have on 
account of such failure shall be deemed to accrue only when the City has obtained actual knowledge of such failure, not before. 

 
21.5. Rights and Remedies. 

21.5.1. Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder shall 
be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available by law. 

21.5.2. No action or failure to act by the City, the Design Professional, or the Contractor shall constitute a waiver of a 
right or duty afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a 
breach thereunder, except as may be specifically agreed in writing. 
 
21.6 Severability.  In the event that any provision of this Agreement is found to be legally unenforceable, the remainder of 
the Agreement shall remain in full force and effect. 
 
21.7 Conflict of Interest Laws. The City and the Contractor shall comply with all applicable conflict of interest statutes and 
regulations. 
 
21.8 If this contract is in excess of $2,000 and is federally funded, the Contractor shall comply with the Copeland “Anti-
Kickback Act” (18 U.S.C. 874 and 29 CFR Part 3), and shall not induce any person employed in the construction, completion, or 
repair of a public building or public work, to give up any part of the compensation to which he would otherwise be entitled.  
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21.9. EQUAL EMPLOYMENT OPPORTUNITY/NONDISCRIMINATION 
a) the Contractor shall not discriminate against any employee or applicant for employment because of race, color, 

religion, sex, marital status, sexual orientation, national origin, age, disability, Vietnam Era veteran status or because an 
employee or applicant is a recipient of federal, state, or local public assistance or housing subsidies; and 

b) the Contractor shall not discriminate, in any stage of the contract from award to completion, in the selection or 
retention of subcontractors, suppliers, and materialmen, or in the procurement of materials or supplies, or the rental of  
equipment, on the basis of race, religion, sex, marital status, sexual orientation, national origin, age, disability, Vietnam Era 
veteran status, or because an individual is a recipient of federal, state, or local public assistance or housing subsidies;  and  

c) the Contractor shall post an equal employment opportunity notice in conspicuous places at the worksite, shall make 
copies of such notice available to employees and job applicants, and shall send such notice to each labor union or representative 
of workers with which the Contractor has a collective bargaining agreement or other contract or understanding; and 

d) the Contractor shall, to the greatest extent feasible, give employment and on-site training opportunities, to lower-
income, minority, women, and disabled members of the local community and shall award subcontracts, when possible, to 
Minority Business Enterprises (MBE) and Women Business Enterprises (WBE).  

e) the contractor shall include language similar to the above in all subcontracts. 

         END   



PART 3: TECHNICAL SPECIFICATIONS 
General 

The work to be performed under this contract consists of furnishing labor, materials, equipment, and personnel for the Service Agreement 
for the included Municipal Buildings and Schools. Somerville High School and West Branch Library will be added to the Scope of 
Work on Monday, July 1, 2024. (See Section VII. Building List & Locations, below.)  

PROGRAM SCOPE 

1. Preventative Maintenance (PM) services will be provided by the Service Company on all equipment and associated devices
related to the heating, air conditioning, ventilating, humidity control and temperature control systems as outlined within this
specification. The Preventative Maintenance Program will ensure City systems are running efficiently and prevent unplanned
shutdowns.

2. For minor or emergency repairs and replacements not covered under the Preventative Maintenance Program, the Service Company
will provide written quotes to the City, according to the hourly labor and supply rates included on the Price Form. No work will
be performed without prior written authorization by the City.

3. The Service Company will furnish all personnel, parts, materials, test equipment, tools, and services in conformance with the
terms and conditions as outlined below.

4. It is the intention of this specification to establish and define those services that are to be performed and, in addition, to
determine the capability and experience of the Service Company desiring to provide such services.

5. As part of this proposal, the Service Company will submit for evaluation a comprehensive and detailed technical and
business prospectus, descriptively outlining its ability to perform the services adequately and satisfactorily as requested in this
specification.

6. SITE VISITS: Bidders are encouraged to visit sites of the equipment and proposed work prior to submitting their bid offering.
The purpose of the site visit is to acquaint the bidders with all conditions at some representative sites and to identify,
inspect and inventory the equipment. Bidders are not allowed to tour facilities unescorted or at any time other than on a
scheduled site visit.
a) A non-mandatory group site visit will be led by the Superintendent of Buildings or DPW designee at 8:00 a.m. on

Tuesday, February 27, 2024. Bidders must notify the Procurement Manager via email at scastro@somervillema.gov no
later than 12:00 noon on Friday, February 23, 2024, if they wish to attend a scheduled site visit. The email subject-line must
read: HVAC Site Visit Confirmation, please include your company name and full contact information, or complete and submit
the attached Pre-bid meeting confirmation form .

b) Additional site visit(s) may be scheduled if attendance is high. All Bidders will be notified if additional site visits are scheduled.
c) The Service Company will not be relieved from assuming all responsibility for properly estimating the difficulties and the

cost of performing the services required with this specification, because of failure to investigate the conditions or become
acquainted with all the information concerning the services to be performed. It is the intent of this specification to include
all equipment as described in Section IV. Equipment & Parts Included and Appendices A-C.

d) No additional costs will be accepted to add equipment overlooked during the bid process. The only exception will be if the
City of Somerville adds additional equipment to the facilities included in the scopes after the bidders have performed their 
equipment survey.

e) By responding to this bid, the Service Company accepts all equipment as is (in a maintainable condition). No additional
charges or bills will be accepted to upgrade equipment to the Service Company’s definition of maintainable. It is the Service
Company’s responsibility to assume all costs and risks associated with performing maintenance services at the facilities
included in scope buildings.

7. Changes may be made to included Equipment, Services, or Buildings during the term of the contract. Any updates to the
contract will be made via amendment/change order.



1. EXPERIENCE
The Service Company will demonstrate a minimum of (10) years’ experience in the commercial, mechanical, and temperature
control business by attaching copies of state and local licenses and certificates.

2. TECHNICIAN REQUIREMENTS
The Service Company will employ a minimum of five (5) on-site, full time, competent service technicians who will have the
technical mastery and expertise to maintain the City’s mechanical and temperature control systems.

a)

b)

c) The work of apprentices is acceptable under the supervision of one of the five (5) licensed technicians.
d) All bidders will submit resumes for all proposed staff and must be able to confirm that the proposed staff can pass all

appropriate background checks (e.g., CORI checks).
e) The Service Company must be located within a 25-mile radius of Somerville or have area service available for

emergency calls and respond within 2 hours of service call for emergency service.

TECHNICIAN NAME ADDRESS YEARS 
EMPLOYED 

LICENSES 

1. 

2. 

3. 

4. 

5. 

6. 

7.

Technicians will be available during normal working hours to work exclusively on the City’s systems. Normal working 
hours are defined as 8:00 a.m. to 4:00 p.m., Monday through Friday.
Technicians will be expertsI. i n thSems and will be qualified to service the equipment included in the program. Each of 
the on-site technicians working in the City of Somerville’s facilities will have the requisite trade licenses issued by the 
State of Massachusetts to perform the services required to fulfill this contract.

I. SERVICE COMPANY QUALIFICATIONS



a) The Service Company will submit a list of three (3) clients with similar full responsibility mechanical/direct digital service
contracts in excess of $1,000,000 who have been under contract with the bidder for a period of not less than five (5) years. The
client reference list will include names, addresses, and telephone numbers of clients for whom the Service Company has
performed similar work at school and municipal properties.

b) A reference list of five (5) customers with whom the bidder has for at least three (3) years used asset management software
will be submitted as part of the bid package. The Service Company will also submit as part of the bid package samples of
annual maintenance plans and digital service reports that are currently being utilized at other contract locations to demonstrate
compliance to this requirement.

4. SUBCONTRACTING
Contract services will be performed by qualified and trained service personnel who are directly employed by the Service Company.
The Service Company will not subcontract or sublet any portion of the contract services without the written consent of the
Superintendent of Buildings or their designee.

5. ENGINEERING SUPPORT
The Service Company is required to maintain an engineering department staffed with five (5) full-time professionals, including one
(1) licensed mechanical engineer, in the fields of refrigeration, boilers, pneumatic, electric, and electronic controls.

6. SOFTWARE REQUIREMENT
The Service Company will use asset management software to ensure a uniform and detailed method of scheduling work and
reporting activity. All work orders will be generated based on each building’s run time, manufacturer’s maintenance
recommendations, and on a database of no less than ten (10) years of maintenance experience and manufacturers’ specifications to
assure a uniform, detailed, and all-inclusive method of defining tasks. The Service Company will provide the City with access to
the asset management program during the contract term and will furnish all records upon request.

7. DELIVERABLES
Within thirty (30) days of the contract start date, the Service Company will submit the deliverables listed below to the DPW Building
Superintendent or Designee. The DPW Building Superintendent or Designee will facilitate building access as needed to allow the
Service Company to develop the following materials:
a) An annual maintenance plan for systems throughout the City’s facilities. The annual maintenance plan will detail all

components to be maintained under the Preventative Maintenance Program and the corresponding schedule for service.
b) A comprehensive parts inventory, which will outline all spare parts that the Service Company determines will be necessary for

the full length of the Agreement. The Service Company will also provide information about whether these parts are actively
maintained by hand and if not, the average lead time necessary for ordering them.

8. INVENTORY AND TEST EQUIPMENT
a) The Service Company will maintain in their local office an adequate inventory of replacement parts and components and will

demonstrate they own the proper tools and test equipment to maintain all the systems under contract.
b) In addition, the bidder will maintain a central warehouse whose inventory includes replacement parts for system components

under contract to ensure fast availability in emergency situations. This includes dampers, valves, actuators, relays, supply,
condenser, and exhaust fan motors, etc.

9. LICENSING
The Service Company and all relevant staff will be fully licensed at the time of bid to do business at the job site, to provide complete 
service.

10. QUALIFICATION COMPLIANCE
a) The bidder will indicate their complete and total compliance with the above Service Company Qualifications by a letter signed

by a corporate officer of the firm, with a complete listing of exceptions, if any.
b) The bidder must show compliance by providing all information as outlined in Section I. Service Company Qualifications.

3. REFERENCE

scastro
Underline



a) The Service Company will generate monthly maintenance schedules based on the annual maintenance plan and the Service
Company’s asset management database. A spreadsheet (Microsoft Excel file or equivalent) that contains the monthly
maintenance schedule and tasks will be provided to the Superintendent of Buildings and DPW designee.

b) After each service call is completed, a service report will be emailed to the DPW Building Superintendent or Designee and
DPW designee.

c) for review.
d) Details from the completed service report will be re-entered in the Service Company’s database to ensure closed-loop

performance and continuous program updates. City designee will have ongoing access to service report data within 48 hours.
e) The Service Company will provide the City with access to the asset management program and data during the contract term

and will furnish all records upon request.
f) On a biweekly basis, the Service Company and designee from the City will meet to review current and upcoming projects,

areas of concern, and opportunities for equipment and performance improvements.
g) On a quarterly basis, the Service Company will advise and assist in the determination of improvements to the mechanical and

control system that will conserve energy and minimize utility expenditures, based on past experience with similar systems. The
Superintendent of Buildings or a DPW designee will coordinate scheduling with the Service Company. Consultation regarding
design changes and equipment selection will be available at no additional charge to the City.

2. BILLING & PAYMENT
a) The Service Company will be paid per approved invoice. An invoice will be presented for services performed. This invoice

will, at a minimum, identify the work completed, location of the work performed, date and time of the work, DPW personnel
that authorized the work, a City of Somerville issued Purchase Order number and the applicable service report(s). Additionally,
it will detail the unit cost and extended cost for each wage/labor category, Service Company cost, applicable markup/discount
for parts and/or materials, and costs for equipment rental. Prevailing wage rates required.

b) All invoices must be submitted within fifteen (15) days of project completion.
c) All invoices must be submitted via email to the Superintendent of Buildings and to DPWBG@somervillema.gov
d) The Service Company will maintain and keep current a summary report that will reflect cumulative dollar figures for items

invoiced. This report will be provided to the City of Somerville annually or upon request and will reflect cumulative dollar
figures for each wage/labor category, Service Company cost, applicable markup/discount for parts and/or materials, and costs
for equipment rental.

e) The Service Company is responsible for the supply of all materials, supplies and parts needed to properly complete all work
performed under this contract. The Service Company’s own purchase invoices for materials, supplies and parts used for any
work must be made available to the City upon request for auditing purposes. The City reserves the right to audit the Service
Company’s books/records at any time to verify all materials and parts original costs. Failure to cooperate with this request at
any time will result in an immediate termination of the contract, and non-payment for any materials for which the Service
Company’s original purchase invoice is not made available for audit.

3. SERVICE AGREEMENT COVERAGE
a) All travel and related expenses required to perform the inspection, calibration, and maintenance services described above will

be included in the fixed monthly fee of the program. All costs for labor, supplies and travel for repair work, emergency service,
and any replacement supplies will be included in this fixed fee.

b) If, during routine preventative maintenance, equipment repairs are identified and deemed necessary, the Service Company will
review them with the Superintendent of Buildings or their designee and discuss a course of action.

c) The Service Company will at all times safely guard the City’s property from injury or loss in connection with this Agreement.
The Service Company will at all times safely guard and protect its own work and adjacent property from damage. The Service
Company will replace or make good any such damage, loss, or injury. The Service Company will clean the work area and
restore it to its original condition upon completion of the work.

d) The Service Company will not make repairs or replacements necessitated by negligence or misuse of the equipment by persons
other than the Service Company or its employees, or caused by electrical storm, other violent weather, or any other cause
beyond the Service Company’s control. The Service Company will identify such repairs or replacements and will report them
to the DPW Building Superintendent or Designee as soon as possible. The Service Company will provide such services at the
City’s request and at an additional charge, in accordance with the rates included on the Price Form.

e) The Service Company may install diagnostic devices and/or software at their own expense to enhance system operation and
support. Upon termination of this Agreement, the Service Company may remove these devices and return the system to its
original operation. If this option is exercised, the City will provide connection to the switched telephone network for the
diagnostic devices and/or software.

f) The Service Company will review the services delivered under this Agreement on an annual basis, unless otherwise noted. The
DPW Building Superintendent or Designee must be notified of changes in equipment specifications.

II. GENERAL PROCEDURES
1. RECORDKEEPING AND COMMUNICATION

mailto:DPWBG@somervillema.gov
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III. MAINTENANCE & SERVICE CALLS

1. PREVENTATIVE MAINTENANCE PROGRAM
a) The Service Company will determine scheduling (both calendar period and operating hours) for preventative maintenance 

tasks as pertinent to each piece of equipment. The preventative maintenance schedule will be based on the annual 
maintenance plan.

b) For each scheduled service, the Service Company will issue a work order to the service technician(s) on the job. Work 
orders will detail exactly what tasks to perform, skill levels required, and special tools and instrumentation needed to 
maintain the systems at optimum comfort and efficiency levels.

c) Preventative maintenance includes, but is not limited to, those activities listed in Section IV. Preventative Maintenance 
Services.

2. ON-CALL REPAIR SERVICE (NON-EMERGENCY REPAIRS)
a) Most scheduled service under this Agreement will be performed during the City’s normal working hours, 8:00 a.m. to 

4:00
p.m. Monday through Saturday.

b) The City will provide reasonable means of access to all equipment covered by this Agreement. The Service Company 
will coordinate with a DPW designee to ensure that City operations are minimally impacted during the work.

c) Repairs that are determined to fall outside of the Preventative Maintenance Program (per the included equipment and services 
in Sections IV. and V., below) will not be included in the fixed fee of the program. For such repairs, the Service Company 
will provide written quotes to the City, according to the hourly labor and supply rates included on the Price Form. Repairs of 
up to$10,000 may be billed under this Agreement, at the discretion of the Department of Public Works. The 
Superintendent of Buildings or their designee must authorize all non-preventative maintenance work in writing before 
work can begin. An approved purchase order from the City is required to proceed with all work not covered under the 
Preventative Maintenance Program.

d) Quotes will be presented to the City, in writing, no more than three (3) business days after the needed repair is identified.
e) Once authorized by the City, work must be completed within thirty (30) days, unless the Service Company is able to 

provide justification for more time, i.e., special order of parts.
f) If either of the above response times are not met, the City intends to consider seeking all available remedies under the 

contract, including liquidated damages.

3. EMERGENCY REPAIR SERVICE
a) Although every activity performed under this Agreement is designed to minimize the incidence of emergency situations, 

the Service Company will provide emergency repair service twenty-four (24) hours a day, seven (7) days a week, 
including weekends and holidays.

b) All labor, overtime, travel costs, parts, supplies, and any other expenses incurred on emergency calls that are determined to 
fall within the Preventative Maintenance Program will be included in the fixed monthly fee of the program. The City will 
therefore not incur any additional cost for these services.

c) Emergencies that are determined to fall outside of the Preventative Maintenance Program (per the included equipment 
and services in Sections IV. and V., below) will not be included in the fixed fee of the program. For such emergency 
repairs, the Service Company will present the City with a written estimate before starting any work, according to the hourly 
labor rates and supply rates included on the Price Form. All work must be authorized in writing by the Superintendent of 
Buildings or their designee before work can begin.

d) The Service Company will acknowledge all service calls within one (1) hour of the call being placed. Repair personnel 
will arrive at the designated job site not later than two (2) hours after an authorized City of Somerville employee has 
made notification that an emergency repair is required.

e) If the Service Company cannot respond satisfactorily to the emergency, the City may purchase the services of another 
vendor. The Service Company will reimburse the City for the cost of that vendor’s services.

f) If any of the above response times are not met, the City intends to consider seeking all available remedies under the 
contract, including liquidated damages.

g) The Service Company must have an interactive paging or after-hours telephone answering service, or a cell phone number that 
is available twenty-four (24) hours a day, seven (7) days a week; passive answering machines are not acceptable.



a) All HVAC systems to include but not limited to boilers, burners, gas fired domestic hot water heaters, circulating pumps,
circulating pump motors, exhaust fan bearings and motors, cabinet heaters, fan coil units, air handling units, air conditioning
equipment, humidification equipment, mobile Carrier air scrubbers, and UV-C light fixtures.

2. PARTS & COMPONENT REPLACEMENT
a) All miscellaneous parts and supplies necessary to maintain HVAC systems and equipment will be supplied by the Service

Company and will be included in the fixed cost of the Preventative Maintenance Program (belts, valve packings, lubricants,
filters, tools, paints, test instruments, meters, etc.).

b) The Service Company will repair or replace worn parts or complete components with new parts or reconditioned components.
A DPW designee must approve the use of all reconditioned parts prior to purchase and installation. It is understood that this
undertaking by the Service Company applies only to the systems and mechanical equipment covered under the Preventative
Maintenance Program.

c) When equipment or parts must be replaced in their entirety and a newer design of the device is available, functionally
equivalent, and compatible, the newer design will be used as the replacement.

d) The Service Company is responsible for replacing any insulation removed to facilitate their repair or maintenance of the City’s
systems.

e) The Service Company is responsible for repairing or replacing parts, components, or devices that have failed due to ordinary
wear and tear and the environment in which the device functions, e.g., failure due to high humidity conditions. The Preventative
Maintenance Program will not include replacements or repairs necessitated by reason of negligence or misuse of the equipment
by anyone other than the Service Company. The Service Company will identify such repairs or replacements and will report
these to the DPW Building Superintendent or Designee as soon as possible.

f) The Service Company will maintain in their local office an adequate inventory of replacement parts and components to maintain
and repair all the systems included in this Agreement. Critical, unique, or frequently used parts and supplies will be stocked
therein.

g) Within thirty (30) days of the contract start date, the Service Company will provide a comprehensive list of parts and
components that the Service Company determines will be necessary for the full length of the Agreement to the DPW Building
Superintendent or Designee (see Section I.7. Deliverables).

h) The City of Somerville reserves the right to purchase and supply materials, supplies and parts needed for repair and installation.
The Service Company will still perform the HVAC service requested at the hourly rates contained in this Agreement, and no
charge or markup for any said parts supplied by the City of Somerville will be allowed.

3. EQUIPMENT NOT INCLUDED
a) Repair labor and replacement parts for portions of the systems and equipment that are not maintainable or non-moving will not

be included in the fixed cost of the Preventative Maintenance Program.
b) Repairs and/or replacements to the following items are not included in the fixed cost of the Preventative Maintenance Program:

Foundations, structural supports, domestic water lines, drains, plumbing, gas lines, pneumatic tubing, refrigerant piping, boiler
refractory, boiler shell and tubes, heat exchangers, insulation, duct work and sheet metal, air handler cabinets, electrical wiring,
manual valves, Variable Frequency Drives, glycol, and refrigerant.

c) If repairs or replacements are needed for items excluded from the Preventative Maintenance Program, the Service Company
will provide written quotes to the City, according to the hourly labor and supply rates included on the Price Form. The
Superintendent of Buildings or their designee must authorize all non-contract work in writing before work can begin. An
approved purchase order from the City is required to proceed with all non-contract work.

IV.   EQUIPMENT & PARTS INCLUDED

 ENVIRONMENTAL & MECHANICAL EQUIPMENT



1. ENVIRONMENTAL & MECHANICAL SERVICES: The Preventative Maintenance Program will include, but is not limited to,
the maintenance activities listed below. Other maintenance activities may be identified as new or replacement equipment that comes
online.
a) Examine each piece of equipment and device to confirm that it functions properly, is in good operational condition, and is

reporting out to the BMS system as designed. Work may require coordination with controls service vendor.
b) Inspect and service all related motors, pumps, bearings, valves, and piping.
c) Clean all components of dust, old lubricants, etc. to allow the equipment to function as designed.
d) Clean condenser coils to ensure proper system operation. Condenser coils will be cleaned at least once per year at startup. The

annual maintenance plan will identify which condenser coils need to be cleaned at additional intervals during the cooling
season.

e) Lubricate all equipment where needed to permit bearings, gears, and all contact wearing points to operate freely and without
undue wear. Use the proper specific lubricant.

f) Adjust all linkages, motors, drives, etc. that have drifted from the initial design settings and positions.
g) Paint equipment as needed to protect against corrosion and deterioration.
h) Work with controls vendor to calibrate all sensing, monitoring, output, safety, and read-out devices for proper ranges, settings,

and optimum efficiencies two (2) times per year, or as needed per demand.
i) Repair the device by the addition of replacement parts, should the above maintenance not be adequate. Determine if under

warranty.
j) Replace the device if needed, in view of its condition, age, and cost of previous and subsequent repair.
k) Test and cycle all equipment as a system after it has been cleaned, lubricated, adjusted, and calibrated to assure that it operates

to original design specifications and is communicating with the BMS if applicable.
l) Clean exhaust systems thoroughly, including belt replacements where applicable, two (2) times per year.
m) Prepare boilers for heating season prior to August 1. Include, at minimum, the following services:

i. Open and clean boilers on an annual basis.
ii. Clean gas fired burners.

iii. Perform combustion analysis and efficiency tests.
iv. The Service Company is responsible for scheduling the State Boiler Inspector to inspect all boilers annually. A service

technician will be on site for state boiler inspections.
n) Winterize all systems prior to October 31st (i.e., applying anti-freeze to all A/C systems, etc.) The Service Company will be

responsible for the sourcing, addition, and removal of glycol. Damage to HVAC equipment due to improper winterization will
be repaired by the Service Company at no cost to the City.

2. AIR FILTRATION SERVICES
a) All filters will be supplied by the Service Company under the Preventative Maintenance Program, including but not limited to:

pre-filters, frame filters, pouch filters, fan coil filters, automatic roll-type filters, and bag filters as applicable.
b) Filter changes will occur at least four (4) times per year, around the following dates: January 1; April 1; July 1; October 1. Final

dates to be determined by the City. See Buildings List for details about filter change frequency at East Somerville Community
School.

c) MERV-13 pleated filters are required except where equipment specifications or limitations call for a different efficiency rating
or material type.

d) Filter frames, if applicable, will be of the reusable type and will be of a permanent rigid construction that permits the insertion
of media pads, and may also allow the use of optional pads with different efficiencies, as needed.

e) Filters and filter frames will be sized to fill the entire cross section of the units to prevent blow-by and eliminate filter spacers
in the system.

f) A list of filters, their respective locations, and each corresponding piece of equipment will be submitted to DPW Building
Superintendent or Designee as part of the comprehensive parts inventory (see Section I.7. Deliverables).

V. PREVENTATIVE MAINTENANCE SERVICES
The services described below are not all inclusive and serve as a reference to typical maintenance activities for equipment at City-
owned buildings.



• Change filters on all units, around the following dates: April 1; July 1; October 1; January 1. Final dates to be determined
by the City. All filters will be supplied by the Service Company.

• Change filters on Lochinvar boilers.
• Check boiler flue and fresh air intake piping.
• Clean all washable filter units.
• Clean/inspect interior of all AHU’s, MUA’s, ERU’s, EF’s and DOAS units.
• Check and clean all Fan Powered Box units (FPB) and duct mounted hot water coils.
• Inspect and service related motors, pumps, bearings, valves, and piping.
• Inspect and clean hot water/terminal heating units: radiant panels, fin-tube radiation, unit heaters, air curtains, cabinet

heaters, etc.
• Perform coupon sampling/inspection and analysis and corresponding system treatment.
• Check glycol concentrations.
• Inspect main domestic gas fired water heaters.
• Check all domestic and non-potable water pumps, aqua stats, gauges, and valves.
• Check to ensure all variable frequency drive (VFD) units operate as designed.
• Inspect all sensors, relays, differentials, pressure sensing devices related to all heating, cooling, domestic hot water, non-

potable water systems including all AHU/DOASA/ERU/MUA units to ensure they are working as designed.
• Inspect Smart chiller components: fans, compressors, differential sensors, expansion valves, isolation valves, etc.

The following maintenance activities will be performed on a semi-annual basis: 
• Clean all condenser coils to ensure proper system operation.
• Clean all exhaust systems thoroughly, including belt replacements (for belt driven units).
• Ensure that all actuators, dampers, fans, economizers are functioning properly and communicating with the building’s

BMS system as heating/cooling system equipment.
• Lubricate all mechanical pump bearings and electric motors on all mechanical equipment including the carpentry dust

collector, domestic water booster pumps, all fan motors, HVAC pumps/motors/bearings, fuel oil pump system.

The following maintenance activities will be performed on an annual basis: 
• Clean all heating/cooling coils in AHU’s, MUA’s, ERU’s, DOAS, ERU’s, Ductless Splits, VRFs units, Freezer units,

FPB, Ducted VRF units and Smardt chillers.
• Clean strainers on pumps, valve assemblies and domestic water systems.
• Clean motors and amperage/rotation check on 3 phase power.
• Clean boiler fire box/flue, and internal/external of the boilers and pressure relief valve functions. Open and clean gas fired

burners and perform efficiency tests on all boiler systems prior to Oct. 1.
• Winterize all cooling systems, including Smart chillers, prior to October 31st. The Service Company will be responsible

for the sourcing, addition/removal, and off-site storage of antifreeze.
• Inspect and maintenance Quincy air compressor units, oil, belts, starters etc.
• Monitor liquid gauges on any related domestic water, non-potable water, heating/cooling system components and

repair/replace as needed.
• Replace of condensing boiler and pH neutralization lime chip tanks.
• Test boiler efficiency.
• Test safety stops/relief valves and resets.
• Check all BMS-related devices such as JACE’s, controllers, and display screens to ensure they operate as designed.

VI. FREQUENCY OF PREVENTATIVE MAINTENANCE ACTIVITIES
This list is not all inclusive and serves as a reference to typical maintenance activities for equipment at City-owned buildings. Other
maintenance activities may be identified as new or replacement equipment comes online.

The following maintenance activities will be performed on a quarterly basis:



Appendix A
City of Somerville - HVAC Asset Inventory



Description Location Bldg./Unit Area Area Number Classification Type Manufacturer Model Number

Exhaust Fan EF-3 Argenziano Elementary
Primary 

Building
Roof HVAC Fan Greenheck GB-094-4

Exhaust Fan EF-8 Argenziano Elementary
Primary 

Building
Roof HVAC Fan Greenheck CUBE-121- 5

Exhaust Fan EF-7 Argenziano Elementary
Primary 

Building
Roof HVAC Fan Greenheck GB-081-6

Exhaust Fan EF-13 Argenziano Elementary
Primary 

Building
Roof HVAC Fan Greenheck SWB-212-4- CW-UB-F

Exhaust Fan EF-5 Argenziano Elementary
Primary 

Building
Roof HVAC Fan Greenheck GB-141-4

Exhaust Fan EF-9 Argenziano Elementary
Primary 

Building
Roof HVAC Fan Greenheck CUBE-131- 3

Exhaust Fan EF-10 Argenziano Elementary
Primary 

Building
Roof HVAC Fan Greenheck GB-071-6

Exhaust Fan EF-6 Argenziano Elementary
Primary 

Building
Roof HVAC Fan Greenheck GB-071-6

Exhaust Fan EF-11 Argenziano Elementary
Primary 

Building
Roof HVAC Fan Greenheck GB-081-6

Exhaust Fan EF-4 Argenziano Elementary
Primary 

Building
Roof HVAC Fan Greenheck GB-101-4

Exhaust Fan EF-1 Argenziano Elementary
Primary 

Building
Roof HVAC Fan Greenheck CUBE- 200HB-30- G

Exhaust Fan EF-15 Argenziano Elementary
Primary 

Building
Roof HVAC Fan Greenheck CUBE-131- 5

Exhaust Fan EF-2 Argenziano Elementary
Primary 

Building
Roof HVAC Fan Greenheck CUBE-090- 4

MAU-1 Argenziano Elementary
Primary 

Building
Roof Upper Roof HVAC

Make Up Air 

Unit
Trane Not Accessible

Radiant Heat Panel Argenziano Elementary
Primary 

Building
1st Floor All levels HVAC

Room Terminal 

Unit

Fin Tube Argenziano Elementary
Primary 

Building
1st Floor All levels HVAC

Room Terminal 

Unit

Fan Box Argenziano Elementary
Primary 

Building
1st Floor All levels HVAC

Room Terminal 

Unit
Trane

VAV box Argenziano Elementary
Primary 

Building
1st Floor All levels HVAC

Room Terminal 

Unit
Trane Various

Electric Unit Heater Argenziano Elementary
Primary 

Building
1st Floor

EL-100- 103,-106, 

FP-101
HVAC

Unit Heater 

Electric
Berko Various

Hydronic Unit Heaters Argenziano Elementary
Primary 

Building
1st Floor All levels HVAC

Unit Heater 

HW/Steam
Rittling Not Accessible

Cabinet Unit Argenziano Elementary
Primary 

Building
1st Floor HVAC

Unit Heater 

HW/Steam
Trane Not Accessible

HRU-1 Argenziano Elementary
Primary 

Building
2nd Floor M-201 HVAC

Air Handling 

Unit
AnnexAir ERP-1-05- HW-C-H

AHU-3 Argenziano Elementary
Primary 

Building
2nd Floor M-201 HVAC

Air Handling 

Unit
Trane MCCB050U A0B0UB

AHU-4 Argenziano Elementary
Primary 

Building
3rd Floor M-301 HVAC

Air Handling 

Unit
Trane MCCB014U A0B0UB

AHU-2 Argenziano Elementary
Primary 

Building
3rd Floor M-301 HVAC

Air Handling 

Unit
Trane MCCB050U A0B0UB

AHU-1 Argenziano Elementary
Primary 

Building
3rd Floor M-301 HVAC

Air Handling 

Unit
Trane MCCB040U A0B0UA

AHU-5 Argenziano Elementary
Primary 

Building

Boiler 

Room
HVAC

Air Handling 

Unit
Trane MCCB017U A0B0UA

ACU-1 Argenziano Elementary
Primary 

Building
Roof Upper Roof HVAC

Air Handling 

Unit
Trane YCD151C4 HKBB

HRU-2 Argenziano Elementary
Primary 

Building
Roof Upper Roof HVAC

Air Handling 

Unit
AnnexAir ERV-E-16

HRU-3 Argenziano Elementary
Primary 

Building
Roof Upper Roof HVAC

Air Handling 

Unit
AnnexAir ERV-E-07

Pump 1 Argenziano Elementary
Primary 

Building

Boiler 

Room
HVAC Other Armstrong 4030

Pump 2 Argenziano Elementary
Primary 

Building

Boiler 

Room
HVAC Other Armstrong 4030

Boiler 1 Argenziano Elementary
Primary 

Building

Boiler 

Room
HVAC Boiler - Gas Lochinvar Intellifin

Boiler 2 Argenziano Elementary
Primary 

Building

Boiler 

Room
HVAC Boiler - Gas Lochinvar Intellifin

Boiler 3 Argenziano Elementary
Primary 

Building

Boiler 

Room
HVAC Boiler - Gas Lochinvar Intellifin

ACC-3 Argenziano Elementary
Primary 

Building
Roof 2nd Fl HVAC

Condensing 

Unit
Trane RAUCC604 BY13ABD0 00000

ACC-1 Argenziano Elementary
Primary 

Building
Roof Upper Roof HVAC

Condensing 

Unit
Trane RAUCC604 BY13ABD0 00000

ACC-10 Argenziano Elementary
Primary 

Building
Roof Upper Roof HVAC

Condensing 

Unit
Mitsubishi Not Accessible

Condensing unit Argenziano Elementary
Primary 

Building
Roof Upper Roof HVAC

Condensing 

Unit
Sanyo C3682

Condensing unit for walk-

in cooler
Argenziano Elementary

Primary 

Building
Roof HVAC

Condensing 

Unit
RDI Illegible

Condensing unit for walk-

in freezer
Argenziano Elementary

Primary 

Building
Roof HVAC

Condensing 

Unit
RDI Illegible

ACC-11 Argenziano Elementary
Primary 

Building
Roof 2nd Fl HVAC

Condensing 

Unit
Trane 2TTB3018A 1000AA

ACC-9 Argenziano Elementary
Primary 

Building
Roof 2nd Fl HVAC

Condensing 

Unit
Mitsubishi PUY- A36NHA

ACC-6 Argenziano Elementary
Primary 

Building
Roof 2nd Fl HVAC

Condensing 

Unit
Trane TTA180B40 0FA

ACC-5 Argenziano Elementary
Primary 

Building
Roof 2nd Fl HVAC

Condensing 

Unit
Trane TTA180B40 0FA

ACC-7 Argenziano Elementary
Primary 

Building
Roof Upper Roof HVAC

Condensing 

Unit
Mitsubishi PUY- A24NHA
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ACC-8 Argenziano Elementary
Primary 

Building
Roof Upper Roof HVAC

Condensing 

Unit
Trane 2TTB3018A 1000AA

ACC-4 Argenziano Elementary
Primary 

Building
Roof Upper Roof HVAC

Condensing 

Unit
Trane TTA240B40 0FA

ACC-2 Argenziano Elementary
Primary 

Building
Roof Upper Roof HVAC

Condensing 

Unit
Trane RAUCC604 BY13ABD0 00000

Package unit Archives Building
Primary 

Building
Roof HVAC Other Carrier 48TCEA06 A2A5A0A0 A0

Package unit Archives Building
Primary 

Building
Roof HVAC Other Carrier 48TCEA06 A2A5A0A0 A0

Ductless mini split 

system
Archives Building

Primary 

Building
Roof HVAC

Condensing 

Unit
Mitsubishi Illegible

Ceiling Exhaust Fan The Brown School
Primary 

Building
1st Floor Women's Rm HVAC Fan

Ceiling Exhaust Fan The Brown School
Primary 

Building
3rd Floor Women's Rm HVAC Fan

Ceiling Exhaust Fan The Brown School
Primary 

Building
3rd Floor Men's Rm HVAC Fan

Ceiling Destratification 

Fans
The Brown School

Primary 

Building
3rd Floor CR Left Rear HVAC Fan Nu-Tone

Ceiling Destratification 

Fans
The Brown School

Primary 

Building
3rd Floor CR Right Rear HVAC Fan Nu-Tone

Exhaust Fan The Brown School
Primary 

Building
Basement Toilet Rm HVAC Fan

Exhaust Fan The Brown School
Primary 

Building
Basement HC Toilet Rm HVAC Fan Nu-Tone

Exhaust system The Brown School
Primary 

Building
Basement Main Toilet Rm HVAC Fan

In-Line Pumps The Brown School
Primary 

Building
3rd Floor Boiler Rm HVAC Piping Taco 007-F5

Duplex condensate 

pump w/tank N/A
The Brown School

Primary 

Building
Basement Boiler Rm HVAC Piping

Gravity convector grille 

& Foul Air Damper 

combination

The Brown School
Primary 

Building
1st Floor Classrooms HVAC

Room Terminal 

Unit

Low sidewall vent The Brown School
Primary 

Building
1st Floor Various HVAC

Room Terminal 

Unit

Toilet Exhaust System & 

Grilles
The Brown School

Primary 

Building
1st Floor Women's Rm HVAC

Room Terminal 

Unit

Cast Iron Radiator The Brown School
Primary 

Building
1st Floor Common Corridor HVAC

Room Terminal 

Unit

Cast Iron gravity 

convectors
The Brown School

Primary 

Building
1st Floor Common Corridor HVAC

Room Terminal 

Unit

Cast Iron Radiator The Brown School
Primary 

Building
1st Floor CR Right Front HVAC

Room Terminal 

Unit

Cast Iron Radiator The Brown School
Primary 

Building
1st Floor CR Left Front HVAC

Room Terminal 

Unit

Finned Pipe
Primary 

Building
1st Floor CR Left Rear HVAC

Room Terminal 

Unit

Steam Unit Heater The Brown School
Primary 

Building
1st Floor CR Right Rear HVAC

Room Terminal 

Unit
Fedders

Cast Iron Radiator The Brown School
Primary 

Building
1st Floor Corridor HVAC

Room Terminal 

Unit

None The Brown School
Primary 

Building
1st Floor Office HVAC

Room Terminal 

Unit

None The Brown School
Primary 

Building
1st Floor Conference Rm HVAC

Room Terminal 

Unit

Finned Pipe The Brown School
Primary 

Building
1st Floor Various HVAC

Room Terminal 

Unit

Cast Iron gravity 

convectors
The Brown School

Primary 

Building
1st Floor Stair Landing HVAC

Room Terminal 

Unit

Gravity convector grille 

& Foul Air Damper 

combination

The Brown School
Primary 

Building
2nd Floor Classrooms HVAC

Room Terminal 

Unit

Cast Iron Radiator The Brown School
Primary 

Building
2nd Floor

Corridor Right 

Front
HVAC

Room Terminal 

Unit

Cast Iron Radiator The Brown School
Primary 

Building
2nd Floor Office HVAC

Room Terminal 

Unit

Cast Iron Radiator The Brown School
Primary 

Building
2nd Floor

Corridor 

Connecting
HVAC

Room Terminal 

Unit

Vent The Brown School
Primary 

Building
2nd Floor Corridor Left HVAC

Room Terminal 

Unit

Finned Pipe The Brown School
Primary 

Building
2nd Floor Corridor Left HVAC

Room Terminal 

Unit

Finned Pipe The Brown School
Primary 

Building
2nd Floor CR Left Rear HVAC

Room Terminal 

Unit

Cast Iron Radiator The Brown School
Primary 

Building
2nd Floor Toilet Rm Staff HVAC

Room Terminal 

Unit

Vent The Brown School
Primary 

Building
2nd Floor

Corridor Right 

Rear
HVAC

Room Terminal 

Unit

Vent The Brown School
Primary 

Building
2nd Floor

Corridor Right 

Front
HVAC

Room Terminal 

Unit

HW baseboard/ fin-tube The Brown School
Primary 

Building
3rd Floor CR Left Front HVAC

Room Terminal 

Unit

No Heat The Brown School
Primary 

Building
3rd Floor Office HVAC

Room Terminal 

Unit

HW baseboard/ fin-tube The Brown School
Primary 

Building
3rd Floor Storage Rm HVAC

Room Terminal 

Unit

HW baseboard/ fin-tube The Brown School
Primary 

Building
3rd Floor Women's Rm HVAC

Room Terminal 

Unit

HW baseboard/ fin-tube The Brown School
Primary 

Building
3rd Floor Men's Rm HVAC

Room Terminal 

Unit
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HW baseboard/ fin-tube The Brown School
Primary 

Building
3rd Floor Library HVAC

Room Terminal 

Unit

Vents The Brown School
Primary 

Building
3rd Floor Library HVAC

Room Terminal 

Unit

Perforated Ceiling 

Diffusers
The Brown School

Primary 

Building
3rd Floor CR Left Rear HVAC

Room Terminal 

Unit

Perforated Ceiling 

Diffusers
The Brown School

Primary 

Building
3rd Floor CR Right Rear HVAC

Room Terminal 

Unit

Cast Iron gravity 

convectors
The Brown School

Primary 

Building
Basement HVAC

Room Terminal 

Unit

4-pipe bare pipe radiator The Brown School
Primary 

Building
Basement CR Left HVAC

Room Terminal 

Unit

Cast Iron gravity 

convectors
The Brown School

Primary 

Building
Basement Storage Rm HVAC

Room Terminal 

Unit

Electric wall heater The Brown School
Primary 

Building
Basement CR Right HVAC

Room Terminal 

Unit
Berko

4-pipe bare pipe radiator The Brown School
Primary 

Building
Basement CR Right HVAC

Room Terminal 

Unit

Cast Iron gravity 

convectors
The Brown School

Primary 

Building
Basement Storage Rm HVAC

Room Terminal 

Unit

4-pipe bare pipe radiator The Brown School
Primary 

Building
Basement Art CR HVAC

Room Terminal 

Unit

None The Brown School
Primary 

Building
Basement Exit Door HVAC

Room Terminal 

Unit

5-pipe bare pipe radiator The Brown School
Primary 

Building
Basement Kitchen HVAC

Room Terminal 

Unit

None The Brown School
Primary 

Building
Basement Exit Corridor HVAC

Room Terminal 

Unit

5-pipe bare pipe radiator The Brown School
Primary 

Building
Basement Custodian Rm HVAC

Room Terminal 

Unit

None The Brown School
Primary 

Building
Basement Storage Rm HVAC

Room Terminal 

Unit

Cast Iron gravity 

convectors
The Brown School

Primary 

Building
Basement Work Rm HVAC

Room Terminal 

Unit

Electric wall heater The Brown School
Primary 

Building
Basement CR Left HVAC

Room Terminal 

Unit
Berko

Burner Fuel/Air Control 

Boiler & Damper control
The Brown School

Primary 

Building
Basement Boiler Room HVAC Controls Honeywell

Horizontal Unit 

Ventilator
The Brown School

Primary 

Building
3rd Floor Library HVAC

Air Handling 

Unit
Trane TVVA10HA 2CS2BG14 G12

Floor Mounted Unit 

Ventilator
The Brown School

Primary 

Building
3rd Floor CR Left Rear HVAC

Air Handling 

Unit
Trane

Floor Mounted Unit 

Ventilator
The Brown School

Primary 

Building
3rd Floor CR Right Rear HVAC

Air Handling 

Unit
Trane

Vertical air handler The Brown School
Primary 

Building
3rd Floor Storage Rm HVAC

Air Handling 

Unit
Goodman

Cast Iron Hot Water The Brown School
Primary 

Building
3rd Floor Boiler Rm HVAC Boiler - Gas Weil McLain VHE-6

Cast iron/steam The Brown School
Primary 

Building
Basement Boiler Rm HVAC Boiler - Gas HB Smith 28HE-S-04

Air-cooled condensing 

unit
The Brown School

Primary 

Building
Roof 2nd Floor HVAC

Condensing 

Unit
Goodman VSX130601 BB

RF 2 Capuano School
Primary 

Building
HVAC Fan Not Accessible Not Accessible

Exhaust Fan, EF-1 Capuano School
Primary 

Building
Roof HVAC Fan Greenheck GB-070-4X-QD-R3

Exhaust Fan, EF-8 Capuano School
Primary 

Building
Roof Roof HVAC Fan Greenheck CUBE- 180HP-20-6

Exhaust Fan, EF-13 Capuano School
Primary 

Building
Roof Roof HVAC Fan Greenheck CUBE-141HP-4

Exhaust Fan Capuano School
Primary 

Building
Roof Roof HVAC Fan Greenheck GB-090-4X-QD-R3

Exhaust Fan, EF-4 Capuano School
Primary 

Building
Roof Roof HVAC Fan Greenheck GB-141-5X-QD

Exhaust Fan, EF-5 Capuano School
Primary 

Building
Roof Roof HVAC Fan Greenheck GB-100-15

Exhaust Fan, EF-1 Capuano School
Primary 

Building
Roof Roof HVAC Fan Greenheck GB-141HP-4

Exhaust Fan, EF-2 Capuano School
Primary 

Building
Roof Roof HVAC Fan Greenheck GB-180-15

Exhaust Fan, EF-3 Capuano School
Primary 

Building
Roof Roof HVAC Fan Greenheck GB-121-4X-QD

Exhaust Fan, EF-11 Capuano School
Primary 

Building
Roof Roof HVAC Fan Greenheck GB-121-4X-QD

Exhaust Fan, EF-20 Capuano School
Primary 

Building
Roof Roof HVAC Fan Greenheck CUE-095-D

Exhaust Fan, EF-18 Capuano School
Primary 

Building
Roof Roof HVAC Fan Greenheck GB-180-3

Exhaust Fan, EF-16 Capuano School
Primary 

Building
Roof Roof HVAC Fan Greenheck GB-101-3

Exhaust Fan, EF-14 Capuano School
Primary 

Building
Roof Roof HVAC Fan Greenheck GB-101-4

Exhaust Fan, EF-15 Capuano School
Primary 

Building
Roof Roof HVAC Fan Greenheck GB-121-3

Exhaust Fan, EF-17 Capuano School
Primary 

Building
Roof Roof HVAC Fan Greenheck GB-101-4X-QD-R3

Exhaust Fan, EF-7 Capuano School
Primary 

Building
Roof Roof HVAC Fan Greenheck GB-101-4

Unit Ventilator Capuano School
Primary 

Building
1st Floor All levels HVAC

Room Terminal 

Unit
Herman Nelson Various
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Fintube radiation Capuano School
Primary 

Building
1st Floor All levels HVAC

Room Terminal 

Unit
Various Not Accessible

VAV box Capuano School
Primary 

Building
1st Floor All levels HVAC

Room Terminal 

Unit
Not Accessible Not Accessible

Capuano School
Primary 

Building
2nd Floor Generator Room HVAC

Unit Heater 

Electric
Qmark MLH0541

AHU-1 Capuano School
Primary 

Building

Boiler 

Room
HVAC

Air Handling 

Unit
McQuay E74334803 0

AHU-2 Capuano School
Primary 

Building

Boiler 

Room
HVAC

Air Handling 

Unit
McQuay E74334804 0

RTU 1 Capuano School
Primary 

Building
Roof HVAC

Air Handling 

Unit
McQuay RPS050CS W

RTU 2 Capuano School
Primary 

Building
Roof HVAC

Air Handling 

Unit
McQuay RDS800CY Y

Glycol Feeder Capuano School
Primary 

Building

Boiler 

Room
HVAC Other Neptune Not Accessible

Chilled Water Pump Capuano School
Primary 

Building

Boiler 

Room
HVAC Other Bell & Gossett 1510 BFW

Chilled Water Pump Capuano School
Primary 

Building

Boiler 

Room
HVAC Other Bell & Gossett 1510 BFW

Hot Water Pump Capuano School
Primary 

Building

Boiler 

Room
HVAC Other Bell & Gossett 1510 BFW

Hot Water Pump Capuano School
Primary 

Building

Boiler 

Room
HVAC Other Bell & Gossett 1510 BFW

Hot Water Capuano School
Primary 

Building

Boiler 

Room
HVAC Boiler - Gas Burnham V1114

Hot Water Capuano School
Primary 

Building

Boiler 

Room
HVAC Boiler - Gas Burnham V1114

Air Cooled Capuano School
Primary 

Building
Roof HVAC Chiller McQuay ALS186C2 7-ER11

Condensing Unit Capuano School
Primary 

Building
Roof HVAC

Condensing 

Unit
Mitsubishi PUG188KB

Condensing Unit, Serves 

Walk-in Cooler/Freezer
Capuano School

Primary 

Building
Roof Roof HVAC

Condensing 

Unit
Bally RP200L6-HT3A BS

Condensing Unit, Serves 

Walk-in Cooler/Freezer
Capuano School

Primary 

Building
Roof Roof HVAC

Condensing 

Unit
Bally RP100M6-HT3A-BA

Steam Radiator City Hall
Primary 

Building
1st Floor All levels HVAC

Room Terminal 

Unit
Various

AC Fan coil City Hall
Primary 

Building
1st Floor 1st and 2nd Floors HVAC Unit Not Applicable Not Applicable

3rd Floor Unit City Hall
Primary 

Building
3rd Floor HVAC

Air Handling 

Unit
Carrier 517A120

AC-2 City Hall
Primary 

Building
Attic HVAC

Air Handling 

Unit
Carrier FE4ANB00 6

AC-1 City Hall
Primary 

Building
Attic HVAC

Air Handling 

Unit
Carrier FE4ANB00 6

MIS Room Units 1&2 City Hall
Primary 

Building
Basement MIS room HVAC

Air Handling 

Unit
Liebert No Information

Ductless Split AC - 

Mayor's Office
City Hall

Primary 

Building
Attic HVAC Other Freidrich MR30C3F

Ductless Split AC - IT 

Room
City Hall

Primary 

Building
Basement IT room HVAC Other Sanyo C2672R

Ductless Split AC - IT 

Room
City Hall

Primary 

Building
Basement HVAC Other Daikin RKS36LVJ U

Chilled Water Pump City Hall
Primary 

Building

Chiller 

Room
HVAC Other Not Accessible Not Accessible

Condensate Return unit City Hall
Primary 

Building

Chiller 

Room
HVAC Other Hoffman Not Accessible

Steam Boiler System for 

SHS and City Hall
City Hall

Primary 

Building

Boiler 

Room
In High School HVAC Boiler - Gas Cleaver- Brooks CB600-150

Air Cooled Chiller Unit City Hall
Primary 

Building
Site HVAC Chiller York LCHAC50-25

Council Chamber Unit 1 City Hall
Primary 

Building
Roof HVAC

Condensing 

Unit
Carrier 25HPA560 A300

Council Chamber Unit 2 City Hall
Primary 

Building
Roof HVAC

Condensing 

Unit
Carrier 25HPA560 A300

3rd Floor Unit City Hall
Primary 

Building
Roof HVAC

Condensing 

Unit
Carrier 566DPX12 0000AAAA

MIS Room Units City Hall
Primary 

Building
Site HVAC

Condensing 

Unit
Liebert DCSF083-P

Hydronic radiant 

baseboard
City Hall Annex

Primary 

Building
1st Floor

Throughout 

Building
HVAC

Unit Heater 

HW/Steam

1/2 HP circulation pump City Hall Annex
Primary 

Building

Boiler 

Room
Basement HVAC Other Bell & Gossett

1/2 HP circulation pump City Hall Annex
Primary 

Building

Boiler 

Room
Basement HVAC Other Bell & Gossett

1/2 HP circulation pump City Hall Annex
Primary 

Building

Boiler 

Room
Basement HVAC Other Bell & Gossett

327 MBH Gas-fired 

boiler
City Hall Annex

Primary 

Building

Boiler 

Room
Basement HVAC Boiler - Gas

Caravan Slant/Fin 

Galaxy
GC-399- HEC

327 MBH Gas-fired 

boiler
City Hall Annex

Primary 

Building

Boiler 

Room
Basement HVAC Boiler - Gas

Caravan Slant/Fin 

Galaxy
GC-399- HEC

327 MBH Gas-fired 

boiler
City Hall Annex

Primary 

Building

Boiler 

Room
Basement HVAC Boiler - Gas

Caravan Slant/Fin 

Galaxy
GC-399- HEC

Exhaust Fan #2, serves 

AHU-MA-2, centrifugal
Central Library

Primary 

Building
2nd Floor

Mechanical Room 

M-103
HVAC Fan

American Air Filter 

Company
BAZK 2406-08

Exhaust Fan serving AHU-

MZ-1, centrifugal
Central Library

Primary 

Building
Basement Boiler Room HVAC Fan Not Accessible Not Accessible
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Roof-mounted Exhaust 

Fan
Central Library

Primary 

Building
Roof Roof HVAC Fan Illegible S-CBF-33

Roof-mounted Exhaust 

Fan
Central Library

Primary 

Building
Roof Roof HVAC Fan CentriMaster PRN126NE

Roof-mounted Exhaust 

Fan
Central Library

Primary 

Building
Roof Roof HVAC Fan CentriMaster PRN145G

Roof-mounted Exhaust 

Fan
Central Library

Primary 

Building
Roof Roof HVAC Fan Illegible Illegible

Roof-mounted Exhaust 

Fan
Central Library

Primary 

Building
Roof Roof HVAC Fan Illegible S-CBF-33

AHU-MZ-3, multi- zone Central Library
Primary 

Building
1st Floor

Mechanical Room 

M101
HVAC

Air Handling 

Unit
Dunham-Bush MZ-48-D

AHU-MZ-2, multi-zone Central Library
Primary 

Building
1st Floor

Mechanical Room 

M-102
HVAC

Air Handling 

Unit
Dunham-Bush MZ-64

AHU-2, single zone Central Library
Primary 

Building
2nd Floor

Mechanical Room 

M-203
HVAC

Air Handling 

Unit
Dunham-Bush HAH-80

AHU-1, single zone Central Library
Primary 

Building
2nd Floor

Mechanical Room 

M-202
HVAC

Air Handling 

Unit
Dunham-Bush Not Accessible

AHU-MZ-1, multi-zone Central Library
Primary 

Building
Basement Boiler Room HVAC

Air Handling 

Unit
Dunham-Bush MZ-48-D

Compressed air dryer, 

serves pneumatic HVAC 

controls

Central Library
Primary 

Building
Basement Boiler Room HVAC Other Hankison 8025

Heating hot water 

circulation pump, Pump 

#1

Central Library
Primary 

Building
Basement Boiler Room HVAC Other No Information No Information

Heating hot water 

circulation pump, Pump 

#2

Central Library
Primary 

Building
Basement Boiler Room HVAC Other

Armstrong Pumps, 

Inc.
H53

Heating hot water 

circulation pump, Pump 

#3

Central Library
Primary 

Building
Basement Boiler Room HVAC Other

Armstrong Pumps, 

Inc.
H54

Upper chilled water 

(HVAC) supply pump
Central Library

Primary 

Building
Basement Boiler Room HVAC Other Not Accessible Not Accessible

Lower chilled water 

(HVAC) supply pump
Central Library

Primary 

Building
Basement Boiler Room HVAC Other Not Accessible Not Accessible

2,400 MBH, hot water Central Library
Primary 

Building
Basement Boiler Room HVAC Boiler - Gas Laars RHHH2400 AIF2EXN

60 ton, Air-Cooled Central Library
Primary 

Building
Site Chiller Area HVAC Chiller Carrier 30RBA060 54-5---3

Dehumidifier for 

basement archive area
Central Library

Primary 

Building
Basement

Elevator 

Mechanical
HVAC Dehumidifier Aprilaire 1750A

Dehumidifier for 

basement archive area
Central Library

Primary 

Building
Basement Staff Workroom HVAC Dehumidifier Aprilaire 1750A

Dehumidifier for 

basement archive area
Central Library

Primary 

Building
Basement Staff Workroom HVAC Dehumidifier Aprilaire 1750A

Fan Coil Unit, 5 Ton Cross Street Center
Primary 

Building
1st Floor Main Room HVAC Other

International 

Comfort Products
NFCP6000 D1

Fan Coil Unit, 8-10 ton Cross Street Center
Primary 

Building
2nd Floor Main Room HVAC Other Not Found Not found

Circulation Pump, 

Heating Water, 

Fractional HP, Left

Cross Street Center
Primary 

Building
Basement Basement HVAC Other Bell & Gossett Series PR- M61

Circulation Pump, 

Heating Water, 

Fractional HP, Right

Cross Street Center
Primary 

Building
Basement Basement HVAC Other Bell & Gossett Series 100 L40

Boiler, Oil, 200 MBH, 

Left
Cross Street Center

Primary 

Building
Basement Basement HVAC Boiler - Oil Weil McLain CGi-7-PIN

Boiler, Oil, 200 MBH, 

Right
Cross Street Center

Primary 

Building
Basement Basement HVAC Boiler - Oil Weil McLain CGi-7-PIN

Condensing Unit, Split 

System, 8-10 Ton
Cross Street Center

Primary 

Building
Roof Low Roof HVAC

Condensing 

Unit
Not Found Not Found

Condensing Unit, Split 

System, 5 ton
Cross Street Center Roof Low Roof HVAC

Condensing 

Unit
Thermal Zone Not Found

Heat Exchanger,

Steam-to-Water,

106 to 130 GPM

Cummings School
Primary 

Building
1st Floor Boiler Room HVAC Heat Exchanger Not Found Not Found

Heat Exchanger,

Steam-to-Water,

106 to 130 GPM

Cummings School
Primary 

Building
1st Floor Boiler Room HVAC Heat Exchanger Not Found Not Found

Unit Ventilator, 751 to 

1,250 CFM (approx. 3 

Ton)

Cummings School
Primary 

Building
0th Floor

Throughout 

Building
HVAC

Room Terminal 

Unit
Not Found Various

Air Conditioner, 

Window/Thru-Wall,

1 Ton

Cummings School
Primary 

Building
1st Floor

Throughout 

Building
HVAC

Room Terminal 

Unit
Various Various

Ductless Split System, 

Single Zone,

1.5 to 2 Ton

Cummings School
Primary 

Building
1st Floor

Throughout 

Building
HVAC

Room Terminal 

Unit
Various Various

Air Compressor Cummings School
Primary 

Building
1st Floor Boiler Room HVAC Controls Johnson Controls Illegible

Air Handler, Interior, 

4,701 to 5.200 CFM
Cummings School

Primary 

Building
1st Floor Boiler Room HVAC

Air Handling 

Unit
Inaccessible Inaccessible

Circulation Pump, 

Heating Water, 1.5 HP
Cummings School

Primary 

Building
1st Floor Boiler Room HVAC Other Bell & Gossett Illegible

Circulation Pump, 

Heating Water, 1.5 HP
Cummings School

Primary 

Building
1st Floor Boiler Room HVAC Other Bell & Gossett Illegible

Condensate Receiver 

Station, 15 gal
Cummings School

Primary 

Building
1st Floor Boiler Room HVAC Other Not Found Not Found
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Commercial Kitchen, 

Exhaust Hood
Cummings School

Primary 

Building
0th Floor Kitchen HVAC Other Inaccessible Inaccessible

Boiler, Oil, 2,001 to 

5,000 MBH
Cummings School

Primary 

Building
1st Floor Boiler Room HVAC Boiler - Gas A.O. Smith 450 Mills Boilers

Split-system condensing 

unit, ductless, 2-ton
Cummings School

Primary 

Building
Roof Addition Roof HVAC

Condensing 

Unit
Fujitsu A0U24RLB

Split-system condensing 

unit, ductless, 2-ton
Cummings School

Primary 

Building
Roof Addition Roof HVAC

Condensing 

Unit
MR24Y3F

Vehicle Exhaust Fan DPW Facility
Primary 

Building
1st Floor Truck Garage HVAC Fan Not Accessible Not Accessible

Fintube radiation DPW Facility
Primary 

Building
1st Floor Water Dept. HVAC

Room Terminal 

Unit

Fan Cabinet Unit DPW Facility
Primary 

Building
1st Floor Truck Garage HVAC

Room Terminal 

Unit
Trane Not Accessible

Fintube radiation DPW Facility
Primary 

Building
1st Floor

DPW office all 

levels
HVAC

Room Terminal 

Unit

Window AC DPW Facility
Primary 

Building
Site Guard Shack HVAC

Room Terminal 

Unit
GE No Information

Unit Heater, Electric DPW Facility
Primary 

Building
Site Guard Shack HVAC

Unit Heater 

Electric
Dayton Not Accessible

Infrared tube heater DPW Facility
Primary 

Building
1st Floor Animal Control HVAC

Unit Heater 

Gas
Infra save Not Accessible

Unit Heater - Gas DPW Facility
Primary 

Building
1st Floor Police vehicle shop HVAC

Unit Heater 

Gas
Modine Not Accessible

Unit Heater - Gas DPW Facility
Primary 

Building
1st Floor Police vehicle shop HVAC

Unit Heater 

Gas
Modine Not Accessible

Unit Heater, HW/Steam DPW Facility
Primary 

Building
1st Floor West Garages HVAC

Unit Heater 

HW/Steam

Unit Heater, HW/Steam DPW Facility
Primary 

Building
1st Floor East Garages HVAC

Unit Heater 

HW/Steam

Gas furnace 

w/evaporator coil
DPW Facility

Primary 

Building
1st Floor Various HVAC

Air Handling 

Unit
No Information No Information

Gas furnace w/o 

evaporator coil
DPW Facility

Primary 

Building
1st Floor Various HVAC

Air Handling 

Unit
No Information No Information

Condensate receiver DPW Facility
Primary 

Building
1st Floor West Garages HVAC Other No Information No Information

Condensate receiver DPW Facility
Primary 

Building
Basement Water Dept. HVAC Other Sterling Co. 502200-JDF

Condensate receiver DPW Facility
Primary 

Building
Basement DPW Office HVAC Other Various Various

Boiler, Gas DPW Facility
Primary 

Building
Basement Water Dept. HVAC Boiler - Gas Burnham V1112

Boiler, Gas DPW Facility
Primary 

Building
Basement DPW Office HVAC Boiler - Gas Smith 28A Series

Condensing Unit DPW Facility
Primary 

Building
1st Floor Highway Dept. HVAC

Condensing 

Unit

Heat Controller 

Inc.
RSG1324S 1E

Condensing Unit DPW Facility
Primary 

Building
Roof Water Dept. HVAC

Condensing 

Unit

Heat Controller 

Inc.
RSG1324S 1E

Condensing Unit DPW Facility
Primary 

Building
Roof Water Dept. HVAC

Condensing 

Unit
Fujitsu AOU12RLS

Heat Pump/AC DPW Facility
Primary 

Building
Multiple Various HVAC Heat Pump/AC

Ductless split AC DPW Facility
Primary 

Building
Multiple Various HVAC

Condensing 

Unit

Packaged Unit: Rooftop 

Heating and Cooling - 10 

Ton

East Branch Library
Primary 

Building
Roof HVAC

Make Up Air 

Unit
Carrier 48TME012- A-501

Exhaust Fan, Propeller Edgerly School
Primary 

Building
1st Floor Boxer's Club HVAC Fan Central-Aire K-20

Exhaust Fan, Centrifugal, 

3,501 to 5,000 CFM
Edgerly School

Primary 

Building
Cafeteria Kitchen HVAC Fan Inaccessible Inaccessible

Unit Ventilator, 751 to 

1,250 CFM
Edgerly School

Primary 

Building
1st Floor

Throughout 

building
HVAC

Room Terminal 

Unit
Not Found Not found

Unit Heater, Hydronic Edgerly School
Primary 

Building
1st Floor Boxer's Club HVAC

Unit Heater 

HW/Steam
Various

Air Conditioning Unit, 

Self- Contained (Indoor), 

5 Ton

Edgerly School
Primary 

Building
2nd Floor

Special Education, 

Conference Room
HVAC Other Carrier 50AH series

Air Conditioning Unit, 

Self- Contained (Indoor), 

5 Ton

Edgerly School
Primary 

Building
2nd Floor

Special Education, 

Offices
HVAC Other Not Found Not Found

Air Conditioning Unit, 

Self- Contained (Indoor), 

5 Ton

Edgerly School
Primary 

Building
2nd Floor

210 Special 

Education
HVAC Other Not Found Not Found

Boiler Feedwater Tank 

w/Duplex Pumps
Edgerly School

Primary 

Building

Boiler 

Room
Boiler Room HVAC Other Petro BFCP2D63 0

Boiler, Oil, 5,001 to 

10,000 MBH
Edgerly School

Primary 

Building

Boiler 

Room
Boiler Room HVAC Boiler - Oil Weil McLain Nameplate covered

EF-4. Roof Mounted, 

401 to 500 CFM
East Somerville School

Primary 

Building
Roof Roof HVAC Fan Greenheck GB-081-6-X

EF-6. Roof Mounted, 

2,001 to 5,000 CFM
East Somerville School

Primary 

Building
Roof Roof HVAC Fan Greenheck GB-180-7-X

EF-2. Roof Mounted, 

2,001 to 5,000 CFM
East Somerville School

Primary 

Building
Roof Roof HVAC Fan Greenheck GB-141-10- X

EF-5. Roof Mounted, 

1,001 to 1,500 CFM
East Somerville School

Primary 

Building
Roof Roof HVAC Fan Greenheck GB-131-3-X

SF-1. Roof Mounted, 

1,001 to 1,500 CFM
East Somerville School

Primary 

Building
Roof Roof HVAC Fan Greenheck SAF-110-5
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EF-3. Roof Mounted, 

1,001 to 1,500 CFM
East Somerville School

Primary 

Building
Roof Roof HVAC Fan Greenheck GB-121-4-X

EF-1. Exhaust Fan, Roof 

Mounted, 501 to 800 

CFM

East Somerville School
Primary 

Building
Roof Roof HVAC Fan Greenheck GB-141HP- 4-X

KEF-1. Exhaust Fan, Roof 

Mounted, 5,001 to 8,500 

CFM

East Somerville School
Primary 

Building
Roof Roof HVAC Fan Greenheck GB-141HP- 4-X

Heat Exchanger,

Water-to-Water,

381 to 620 GPM

East Somerville School
Primary 

Building
Roof Penthouse HVAC Heat Exchanger Inaccessible Inaccessible

MAU-1. Make-Up Air 

Unit, 2,000 to 6,000 

CFM

East Somerville School
Primary 

Building
Roof Roof HVAC

Make Up Air 

Unit
Greenheck DGX-112- H22-DB

Chilled Beam East Somerville School
Primary 

Building
1st Floor

Throughout 

Building
HVAC

Room Terminal 

Unit
Price Various

GDF-1. Gas Heater, 

Duct, 100 to 120 MBH
East Somerville School

Primary 

Building
1st Floor

Recycling & Trash 

168
HVAC

Unit Heater 

Gas
Reznor Inaccessible

Unit Heater, Hydronic, 

37 to 85 MBH
East Somerville School

Primary 

Building
1st Floor

Throughout 

Building
HVAC

Unit Heater 

HW/Steam
Various Various

Cabinet Unit Heater, 

Hydronic, 37 to 85 MBH
East Somerville School

Primary 

Building
1st Floor

Throughout 

Building
HVAC

Unit Heater 

HW/Steam
Inaccessible Inaccessible

AHU-9. Air Handler, 

Interior, 4,701 to 5,200 

CFM

East Somerville School
Primary 

Building
1st Floor

Storage/

Mechanical 169
HVAC

Air Handling 

Unit
Greenheck ERT-52S-15-30-ES

AHU-1. Package Unit, 

Variable Volume, 21 to 

30 Ton

East Somerville School
Primary 

Building
Roof Roof HVAC

Air Handling 

Unit
Greenheck RVE-80-58P-30H-29.0

AHU-5. Air Handler, 

Interior, 5,201 to 6,500 

CFM

East Somerville School
Primary 

Building
Roof Penthouse HVAC

Air Handling 

Unit
Greenheck ERT-64H-30-75-ES

AHU-11. Air Handler, 

Interior, 2,501 to 4,000 

CFM

East Somerville School
Primary 

Building
Roof Penthouse HVAC

Air Handling 

Unit
Greenheck ERT-52S-15-50-ES

BCU-1. Air Handler, 

Interior, 2,501 to 4,000 

CFM

East Somerville School
Primary 

Building
Roof Penthouse HVAC

Air Handling 

Unit
Trane

BCHC090G 1F0A4LG6 P000000B 

C00000000 0000000

AHU-2. Package Unit 

w/heat Recovery, 16 to 

20 Ton

East Somerville School
Primary 

Building
Roof Roof HVAC

Air Handling 

Unit
Greenheck RVE-50-46P-30H-17.5

AHU-3. Package Unit 

w/heat Recovery, 16 to 

20 Ton

East Somerville School
Primary 

Building
Roof Roof HVAC

Air Handling 

Unit
Greenheck RVE-50-46P-30H-17.5

AHU-4. Package Unit, 

Variable Volume, 21 to 

30 Ton

East Somerville School
Primary 

Building
Roof Roof HVAC

Air Handling 

Unit
Greenheck RVE-80-58P-30H-29.0

AHU-12. Package Unit 

w/heat Recovery, 16 to 

20 Ton

East Somerville School
Primary 

Building
Roof Roof HVAC

Air Handling 

Unit
Greenheck RVE-50-46P-30H-20.0

AHU-6. Air Handler, 

Interior, 4,701 to 5,200 

CFM

East Somerville School
Primary 

Building
Roof Penthouse HVAC

Air Handling 

Unit
Greenheck ERT-58H-15-75-ES

AHU-7. Air Handler, 

Interior, 4,001 to 4,700 

CFM

East Somerville School
Primary 

Building
Roof Penthouse HVAC

Air Handling 

Unit
Greenheck ERT-58H-30-50-ES

AHU-10. Air Handler, 

Interior, 1,301 to 2,500 

CFM

East Somerville School
Primary 

Building
Roof Penthouse HVAC

Air Handling 

Unit
Greenheck ERT-52S- 15-20-ES

AHU-8. Air Handler, 

Interior, 4,001 to 4,700 

CFM

East Somerville School
Primary 

Building
Roof Penthouse HVAC

Air Handling 

Unit
Greenheck ERT-58H- 30-50-ES

Laboratory Exhaust 

Hood, 4 LF
East Somerville School

Primary 

Building
2nd Floor 208 HVAC Other bmc Not Found

AHUP-1. Circulation 

Pump, Chilled Water, 10 

HP

East Somerville School
Primary 

Building
Roof Penthouse HVAC Other Inaccessible Inaccessible

AHUP-2. Circulation 

Pump, Chilled Water, 10 

HP

East Somerville School
Primary 

Building
Roof Penthouse HVAC Other Inaccessible Inaccessible

CHWP-1. Circulation 

Pump, Chilled Water, 5 

HP

East Somerville School
Primary 

Building
Roof Penthouse HVAC Other Inaccessible Inaccessible

CHWP-2. Circulation 

Pump, Chilled Water, 5 

HP

East Somerville School
Primary 

Building
Roof Penthouse HVAC Other Inaccessible Inaccessible

Refrigerant Leak 

Monitoring System
East Somerville School

Primary 

Building
Roof Penthouse HVAC Other Honeywell 301EM

B-1. Boiler, Gas, 2,501 to 

4,200 MBH
East Somerville School

Primary 

Building
Roof Penthouse HVAC Boiler - Gas Buderus SB735-790

B-2. Boiler, Gas, 2,501 to 

4,200 MBH
East Somerville School

Primary 

Building
Roof Penthouse HVAC Boiler - Gas Buderus SB735-790

CH-1. Air-Cooled, 201 to 

300 Ton
East Somerville School

Primary 

Building
Roof Roof HVAC Chiller McQuay AGS275DF SNN-ER10

ACCU-9. Ductless Split 

System, Single Zone, 

0.75 to 1 Ton

East Somerville School
Primary 

Building
Roof Roof HVAC

Condensing 

Unit
Panasonic CU- KS12NK1A

ACCU-2. Ductless Split 

System, Single Zone, 2.5 

to 3 Ton

East Somerville School
Primary 

Building
Roof Roof HVAC

Condensing 

Unit
Carrier 38HDF030-301
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ACCU-5. Ductless Split 

System, Single Zone, 2.5 

to 3 Ton

East Somerville School
Primary 

Building
Roof Roof HVAC

Condensing 

Unit
Carrier 38HDF030-301

Condensing unit, serves 

walk-in cooler
East Somerville School

Primary 

Building
Roof Roof HVAC

Condensing 

Unit
Bally BEHA025L 6-HT3A-F

Condensing unit, serves 

walk-in freezer
East Somerville School

Primary 

Building
Roof Roof HVAC

Condensing 

Unit
Bally BEZA011H 8-HS2B-B

ACCU-3. Ductless Split 

System, Single Zone, 

0.75 to 1 Ton

East Somerville School
Primary 

Building
Roof Roof HVAC

Condensing 

Unit
Panasonic CU- KS12NK1A

ACCU-10. Ductless Split 

System, Single Zone, 

0.75 to 1 Ton

East Somerville School
Primary 

Building
Roof Roof HVAC

Condensing 

Unit
Panasonic CU- KS12NK1A

ACCU-4. Ductless Split 

System, Single Zone, 

0.75 to 1 Ton

East Somerville School
Primary 

Building
Roof Roof HVAC

Condensing 

Unit
Panasonic CU- KS12NK1A

ACCU-7. Ductless Split 

System, Single Zone, 

0.75 to 1 Ton

East Somerville School
Primary 

Building
Roof Roof HVAC

Condensing 

Unit
Panasonic CU- KS12NK1A

ACCU-8. Ductless Split 

System, Single Zone, 

0.75 to 1 Ton

East Somerville School
Primary 

Building
Roof Roof HVAC

Condensing 

Unit
Panasonic CU- KS12NK1A

ACCU-11. Ductless Split 

System, Single Zone, 1.5 

to 2 Ton

East Somerville School
Primary 

Building
Roof Roof HVAC

Condensing 

Unit
Carrier 38HDF018-301

ACCU-6. Ductless Split 

System, Single Zone, 2.5 

to 3 Ton

East Somerville School
Primary 

Building
Roof Roof HVAC

Condensing 

Unit
Carrier 38HDF030-301

ACCU-1. Ductless Split 

System, Single Zone, 2.5 

to 3 Ton

East Somerville School
Primary 

Building
Roof Roof HVAC

Condensing 

Unit
Carrier 38HDF030-301

Exhaust Vent system Fire Station: Engine 1
Primary 

Building
1st Floor HVAC Fan PlymoVent No Information

Fintube radiation Fire Station: Engine 1
Primary 

Building
1st Floor HVAC

Room Terminal 

Unit

Window AC Fire Station: Engine 1
Primary 

Building
1st Floor HVAC

Room Terminal 

Unit
Various Various

Unit Heaters Fire Station: Engine 1
Primary 

Building
1st Floor HVAC

Unit Heater 

HW/Steam
Modine Not Accessible

Circulator Pump Fire Station: Engine 1
Primary 

Building

Boiler 

Room
HVAC Other Bell & Gossett No Information

Boiler Fire Station: Engine 1
Primary 

Building

Boiler 

Room
HVAC Boiler - Gas LGB Series 2

Hydronic unit heaters Fire Station: Engine 6
Primary 

Building
1st Floor

Basement and 

Ground Floor
HVAC

Unit Heater 

HW/Steam
Trane Various

Air Handler 1200 CFM Fire Station: Engine 6
Primary 

Building
Attic HVAC

Air Handling 

Unit
Trane Not Accessible

Air Handler 1200 CFM Fire Station: Engine 6
Primary 

Building
Attic HVAC

Air Handling 

Unit
Trane Not Accessible

1/2 HP Circulation pump Fire Station: Engine 6
Primary 

Building
Basement Boiler Room HVAC Other Bell & Gossett 172556

Gas Boiler 637 MBH Fire Station: Engine 6
Primary 

Building
Basement Boiler Room HVAC Boiler - Gas HB Smith MAW56869

Condenser 3 1/2 ton Fire Station: Engine 6
Primary 

Building
Site HVAC Condenser Goodman GSC13042 1AC

Condenser 2 ton Fire Station: Engine 6
Primary 

Building
Site HVAC Condenser York R2A336GK N300

Vehicle Exhaust system Fire Station: Engine 7
Primary 

Building
1st Floor HVAC Fan PlymoVent Not Accessible

Baseboard and pipe 

radiation
Fire Station: Engine 7

Primary 

Building
1st Floor HVAC

Room Terminal 

Unit

Steam radiator Fire Station: Engine 7
Primary 

Building
2nd Floor HVAC

Room Terminal 

Unit

Unit heater, steam Fire Station: Engine 7
Primary 

Building
1st Floor HVAC

Unit Heater 

HW/Steam
Modine Not Accessible

Condensate receiver Fire Station: Engine 7
Primary 

Building
Basement HVAC Other Hoffman 50 VBF-S-B

Boiler Fire Station: Engine 7
Primary 

Building
Basement HVAC Boiler - Gas Burnham K-5009B

Exhaust Fan, Centrifugal, 

3,501 to 5,000 CFM

Fire Station 

Headquarters

Primary 

Building
1st Floor

Mechanical/ 

Electrical Rooms
HVAC Fan Penn SX275BC

Exhaust Fan, Centrifugal, 

801 to 2,000 CFM

Fire Station 

Headquarters

Primary 

Building
1st Floor Service Garage HVAC Fan Not Found Not Found

Exhaust Fan, Centrifugal, 

251 to 800 CFM

Fire Station 

Headquarters

Primary 

Building
1st Floor Apparatus Room HVAC Fan Not Found Not Found

Exhaust Fan, Propeller
Fire Station 

Headquarters

Primary 

Building
2nd Floor

Roof Access 

Stairwell
HVAC Fan Not Found Not Found

Exhaust Fan, Roof 

Mounted

Fire Station 

Headquarters

Primary 

Building
Roof

Roof Access 

Stairwell
HVAC Fan Not Found Not Found

Exhaust Fan, Roof 

Mounted

Fire Station 

Headquarters

Primary 

Building
Roof

Roof Access 

Stairwell
HVAC Fan PRN110

Exhaust Fan, Roof 

Mounted

Fire Station 

Headquarters

Primary 

Building
Roof

Roof Access 

Stairwell
HVAC Fan Not Found Illegible

Exhaust Fan, Roof 

Mounted

Fire Station 

Headquarters

Primary 

Building
Roof

Roof Access 

Stairwell
HVAC Fan Not Found Not Found

Exhaust Fan, Roof 

Mounted

Fire Station 

Headquarters

Primary 

Building
Roof

Roof Access 

Stairwell
HVAC Fan Not Found Not Found

Exhaust Fan, Roof 

Mounted

Fire Station 

Headquarters

Primary 

Building
Roof

Roof Access 

Stairwell
HVAC Fan Not Found Not Found
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Exhaust Fan, Roof 

Mounted

Fire Station 

Headquarters

Primary 

Building
Roof

Roof Access 

Stairwell
HVAC Fan Not Found Not Found

Unit Heater, Electric, 3 

to 6 kW,

Fire Station 

Headquarters

Primary 

Building
1st Floor

Mechanical/ 

Electrical Rooms
HVAC

Unit Heater 

Electric
Singer Not Found

Unit Heater, Natural 

Gas, 26 to 55 MBH

Fire Station 

Headquarters

Primary 

Building
1st Floor

Throughout 

building
HVAC

Unit Heater 

Electric
Various Various

Infrared Heater, Gas-

Fired Tubular 20' to 80' 

Length, 40 to 80 MBH

Fire Station 

Headquarters

Primary 

Building
1st Floor Apparatus Room HVAC

Unit Heater 

Gas
Reznor TR75

Infrared Heater, Gas-

Fired Tubular 20' to 80' 

Length, 40 to 80 MBH

Fire Station 

Headquarters

Primary 

Building
1st Floor Apparatus Room HVAC

Unit Heater 

Gas
Reznor TR75

Infrared Heater, Gas-

Fired Tubular 20' to 80' 

Length, 40 to 80 MBH

Fire Station 

Headquarters

Primary 

Building
1st Floor Apparatus Room HVAC

Unit Heater 

Gas
Reznor Not Found

Infrared Heater, Gas-

Fired Tubular 20' to 80' 

Length, 40 to 80 MBH

Fire Station 

Headquarters

Primary 

Building
1st Floor Apparatus Room HVAC

Unit Heater 

Gas
Reznor TR75

Unit Heater, Natural 

Gas, 26 to 55 MBH

Fire Station 

Headquarters

Primary 

Building
1st Floor 103 HVAC

Unit Heater 

Gas
Not Found Not found

Unit Heater, Natural 

Gas, 26 to 55 MBH

Fire Station 

Headquarters

Primary 

Building
2nd Floor Locker Room HVAC

Unit Heater 

Gas
Reznor Illegible

Unit Heater, Natural 

Gas, 26 to 55 MBH

Fire Station 

Headquarters

Primary 

Building
2nd Floor Locker Room HVAC

Unit Heater 

Gas
Reznor Illegible

Baseboard Heater, 

Electric

Fire Station 

Headquarters

Primary 

Building
1st Floor

Throughout 

building
HVAC Other NA NA

RTU-1. Packaged Unit 

(RTU), 5 Ton

Fire Station 

Headquarters

Primary 

Building
Roof

Roof Access 

Stairwell
HVAC Other Trane

YSC063G3 RHA01D00 000000000 

0000F0000 000000

RTU-4. Packaged Unit 

(RTU), 4 Ton

Fire Station 

Headquarters

Primary 

Building
Roof

Roof Access 

Stairwell
HVAC Other Trane

YSC063G3 RHA01D00 000000000 

0000F0000 000000

RTU-2. Packaged Unit 

(RTU), 7.5 Ton

Fire Station 

Headquarters

Primary 

Building
Roof

Roof Access 

Stairwell
HVAC Other Trane

YSC063G3 RHA01D00 000000000 

0000F0000 000000

RTU-3. Packaged Unit 

(RTU), 7.5 Ton

Fire Station 

Headquarters

Primary 

Building
Roof

Roof Access 

Stairwell
HVAC Other Trane

YSC063G3 RHA01D00 000000000 

0000F0000 000000

Ductless Split System, 

Single Zone, 3 Ton

Fire Station 

Headquarters

Primary 

Building
Site Site HVAC

Condensing 

Unit
Fujitsu AOU36RLX B

Exhaust Fan-800 CFM
Founders Memorial 

Skating Rink

Primary 

Building
Roof HVAC Fan Greenheck GRS1-24

Exhaust Fan, EF-3
Founders Memorial 

Skating Rink

Primary 

Building
Roof HVAC Fan Greenheck GB-141-10- X

Exhaust Fan-400 CFM
Founders Memorial 

Skating Rink

Primary 

Building
Roof HVAC Fan Greenheck GB-0981-4- X

Exhaust Fan-100 CFM
Founders Memorial 

Skating Rink

Primary 

Building
Roof HVAC Fan Greenheck G-095- VC6X-QD

Suspended Unit Heater, 

Electric

Founders Memorial 

Skating Rink

Primary 

Building
1st Floor General Interior HVAC

Unit Heater 

Electric
Not Accessible Not Accessible

Suspended Unit Heater, 

Gas

Founders Memorial 

Skating Rink

Primary 

Building
1st Floor General Interior HVAC

Unit Heater 

Gas
Trane Not Accessible

Chiller for Ice Rink
Founders Memorial 

Skating Rink

Primary 

Building
Roof HVAC Chiller Trane CGAM 100F 2F02

Rooftop 

Dehumidification Air-

Handling Unit

Founders Memorial 

Skating Rink

Primary 

Building
Roof HVAC Dehumidifier Concepts + Designs CDH-160

EF-9. Exhaust Fan, 

Centrifugal, 2,001 to 

3,500 CFM

Healy School
Primary 

Building
2nd Floor

216 Mechanical 

Room
HVAC Fan Greenheck BSO-140-5

RAF-5. Exhaust Fan, 

Centrifugal, 8,001 to 

10,000 CFM

Healy School
Primary 

Building
2nd Floor

216 Mechanical 

Room
HVAC Fan Greenheck BSO-240- 20

RAF-6. Exhaust Fan, 

Centrifugal, 8,001 to 

10,000 CFM

Healy School
Primary 

Building
2nd Floor

216 Mechanical 

Room
HVAC Fan Inaccessible Inaccessible

EF-6. Exhaust Fan, 

Centrifugal, 801 to 2,000 

CFM

Healy School
Primary 

Building
2nd Floor

216 Mechanical 

Room
HVAC Fan Greenheck Illegible

EF-3. Exhaust Fan, 

Propeller, 2,000 CFM
Healy School

Primary 

Building

Boiler 

Room
Penthouse HVAC Fan Inaccessible Inaccessible

EF-1. Exhaust Fan, 

Centrifugal, 8,001 to 

10,000 CFM

Healy School
Primary 

Building

Boiler 

Room
Penthouse HVAC Fan Greenheck BSO-240- 50

RAF-1. Exhaust Fan, 

Centrifugal, 8,001 to 

10,000 CFM

Healy School
Primary 

Building

Boiler 

Room
Penthouse HVAC Fan Greenheck BSO-240- 50

RAF-3. Exhaust Fan, 

Centrifugal, 3,501 to 

5,000 CFM

Healy School
Primary 

Building

Chiller 

Room
Penthouse HVAC Fan Greenheck Illegible

EF-2. Exhaust Fan, 

Centrifugal, 2,001 to 

3,500 CFM

Healy School
Primary 

Building

Chiller 

Room
Penthouse HVAC Fan Greenheck BSO-160- 15

EF-4. Exhaust Fan, 

Centrifugal, 3,501 to 

5,000 CFM

Healy School
Primary 

Building

Chiller 

Room
Penthouse HVAC Fan Greenheck 18-AFSW-21-10-T

EF-5. Exhaust Fan, 

Centrifugal, 5,001 to 

8,000 CFM

Healy School
Primary 

Building

Chiller 

Room
Penthouse HVAC Fan Greenheck 24-AFSW-21-10-T

EF-10. Exhaust Fan, 

Centrifugal, 251 to 800 

CFM

Healy School
Primary 

Building

Chiller 

Room
Penthouse HVAC Fan Greenheck BSQ-70-4
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SF-2. Exhaust Fan, 

Centrifugal, 5,001 to 

8,000 CFM

Healy School
Primary 

Building

Chiller 

Room
Penthouse HVAC Fan Greenheck Illegible

Exhaust hood, 

commercial kitchen
Healy School

Primary 

Building
Kitchen Kitchen HVAC Fan Avtec No Information

Exhaust hood, 

commercial kitchen
Healy School

Primary 

Building
Kitchen Kitchen HVAC Fan Avtec AXWD

Exhaust Fan, Roof 

Mounted, 1,001 to 1,500 

CFM

Healy School
Primary 

Building
Roof Low Roof HVAC Fan Acme PV150ET

Exhaust Fan, Roof 

Mounted, 1,001 to 1,500 

CFM

Healy School
Primary 

Building
Roof Low Roof HVAC Fan Acme PV150ET

Exhaust Fan, Roof 

Mounted, 1,001 to 1,500 

CFM

Healy School
Primary 

Building
Roof Low Roof HVAC Fan Greenheck CUBE- 180HP-15- G

Unit Ventilator, 751 to 

1,250 CGM (approx. 3 

Ton)

Healy School
Primary 

Building
1st Floor

Throughout 

building
HVAC

Room Terminal 

Unit
Inaccessible Inaccessible

Unit Heater, Electric, 3 

to 6 kW
Healy School

Primary 

Building
1st Floor

Throughout 

building
HVAC

Unit Heater 

Electric
Qmark Various

Unit Heater, Hydronic, 

37 to 85 MBH
Healy School

Primary 

Building
1st Floor

Throughout 

building
HVAC

Unit Heater 

HW/Steam
Standard Fin-Pipe Various

AHU-6. Air Handler, 

Interior, 8,001 to 10,000 

CFM

Healy School
Primary 

Building
2nd Floor

216 Mechanical 

Room
HVAC

Air Handling 

Unit
McQuay LSL117DV

AHU-7. Air Handler, 

Interior, 6,501 to 8,000 

CFM

Healy School
Primary 

Building
2nd Floor

216 Mechanical 

Room
HVAC

Air Handling 

Unit
McQuay LSL114DV

AHU-4. Air Handler, 

Interior, 1,301 to 2,500 

CFM. (Possibly AHU-4, 

tag not accessible.)

Healy School
Primary 

Building
2nd Floor

216 Mechanical 

Room
HVAC

Air Handling 

Unit
Inaccessible Inaccessible

AHU-5. Air Handler, 

Interior, 1,301 to 2,500 

CFM.

Healy School
Primary 

Building
2nd Floor

216 Mechanical 

Room
HVAC

Air Handling 

Unit
McQuay LDH104CH

AHU-8. Air Handler, 

Interior, 1,301 to 2,500 

CFM.

Healy School
Primary 

Building
2nd Floor

216 Mechanical 

Room
HVAC

Air Handling 

Unit
McQuay LSL103CV

AHU-3. Air Handler, 

Exterior, 4,001 to 6,000 

CFM

Healy School
Primary 

Building

Boiler 

Room
Penthouse HVAC

Air Handling 

Unit
McQuay LSL111CH

AHU-2. Air Handler, 

Exterior, 2,001 to 3,000 

CFM

Healy School
Primary 

Building

Boiler 

Room
Penthouse HVAC

Air Handling 

Unit
McQuay LSL106CH

AHU-1. Air Handler, 

Exterior, 4,001 to 6,000 

CFM

Healy School
Primary 

Building

Boiler 

Room
Penthouse HVAC

Air Handling 

Unit
McQuay LSL111CH

Pump-1. Circulation 

Pump, Condenser 

Water, 12.5 to 15 HP

Healy School
Primary 

Building

Boiler 

Room
Penthouse HVAC Other Paco Illegible

Pump-2. Circulation 

Pump, Condenser 

Water, 12.5 to 15 HP

Healy School
Primary 

Building

Boiler 

Room
Penthouse HVAC Other Paco Illegible

Pump-5. Circulation 

Pump, Dual 

Temperature Water, 

12.5 to 15 HP

Healy School
Primary 

Building

Chiller 

Room
Penthouse HVAC Other Paco Illegible

Pump-4. Circulation 

Pump, Dual 

Temperature Water, 

12.5 to 15 HP

Healy School
Primary 

Building

Chiller 

Room
Penthouse HVAC Other Paco Illegible

Pump-3. Circulation 

Pump, Dual 

Temperature Water, 

12.5 to 15 HP

Healy School
Primary 

Building

Chiller 

Room
Penthouse HVAC Other Paco Illegible

CT-1. Cooling Tower, 51 

to 75 Tons
Healy School

Primary 

Building
Roof Main Roof HVAC Other Not Found

B-1. Boiler, Gas, 2,501 to 

4,200 MBH
Healy School

Primary 

Building

Boiler 

Room
Penthouse HVAC Boiler - Gas CB700-100

B-2. Boiler, Gas, 2,501 to 

4,200 MBH
Healy School

Primary 

Building

Boiler 

Room
Penthouse HVAC Boiler - Gas Cleaver- Brooks CB700-100

CH-1. Chiller, 

Centrifugal, 101 to 200 

Ton

Healy School
Primary 

Building

Chiller 

Room
Penthouse HVAC Chiller McQuay PFS200CS 27

Condensing Unit, Split 

System, 21 to 30 Ton
Healy School

Primary 

Building
Roof Main Roof HVAC

Condensing 

Unit
McQuay ALP027VY 27

Condensing Unit, Split 

System, 11 to 12.5 Ton
Healy School

Primary 

Building
Roof Main Roof HVAC

Condensing 

Unit
McQuay ALP012DY 27

Condensing Unit, Split 

System, 16 to 20 Ton
Healy School

Primary 

Building
Roof Main Roof HVAC

Condensing 

Unit
McQuay ALP019DY 27

Ductless Split System, 

Single Zone, 2.5 to 3 Ton
Healy School

Primary 

Building
Roof Main Roof HVAC

Condensing 

Unit
Sanyo CL3632

Condensing Unit, Split 

System, 31 to 50 Ton
Healy School

Primary 

Building
Roof Low Roof HVAC

Condensing 

Unit
McQuay ALP041CY 27

Condensing Unit, Split 

System, 11 to 12.5 Ton
Healy School

Primary 

Building
Roof Low Roof HVAC

Condensing 

Unit
McQuay ALP012DY 27
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EF-7 Kennedy School
Primary 

Building
2nd Floor Kitchen Mezzanine HVAC

Condensing 

Unit
Greenheck BSO-360-15

Exhaust Fan EF-2 Kennedy School
Primary 

Building

Boiler 

Room
HVAC Fan Greenheck BSO-240-10

Exhaust Fan EF-15 Kennedy School
Primary 

Building
Roof HVAC Fan Greenheck G-170-C

Kitchen Exhaust Fan Kennedy School
Primary 

Building
Roof HVAC Fan PV150

Exhaust Fan EF-23 Kennedy School
Primary 

Building
Roof HVAC Fan Greenheck GB-100-4X-QD-2A

Exhaust Fan EF-32 Kennedy School
Primary 

Building
Roof HVAC Fan Greenheck GB-70-4X-QD-R4

Exhaust Fan EF-29 Kennedy School
Primary 

Building
Roof HVAC Fan Greenheck GB-90-4X-QD-R4

Exhaust Fan EF-28 Kennedy School
Primary 

Building
Roof HVAC Fan Greenheck Illegible

Exhaust Fan Kennedy School
Primary 

Building
Roof HVAC Fan Illegible

Exhaust Fan EF-14 Kennedy School
Primary 

Building
Roof HVAC Fan Greenheck GB-80-4X-QD-R4

Exhaust Fan EF-9 Kennedy School
Primary 

Building
Roof HVAC Fan Greenheck GB-100-4X-QD-3A

Exhaust Fan EF-38 Kennedy School
Primary 

Building
Roof HVAC Fan Greenheck GB-70-4X-QD

Exhaust Fan EF-31 Kennedy School
Primary 

Building
Roof HVAC Fan Greenheck GB-90-4X-QD

Exhaust Fan EF-22 Kennedy School
Primary 

Building
Roof HVAC Fan Greenheck G-85-DGF-X-QD

Exhaust Fan EF-21 Kennedy School
Primary 

Building
Roof HVAC Fan Greenheck Illegible

Exhaust Fan EF-24 Kennedy School
Primary 

Building
Roof HVAC Fan Greenheck Illegible

Kitchen Exhaust Fan Kennedy School
Primary 

Building
Roof HVAC Fan PV150

RTU-1 Kennedy School
Primary 

Building
Roof HVAC

Make Up Air 

Unit
Sterling E1N-PV80A3J01M64S5HB5E3H3L1

Fan Coil units Kennedy School
Primary 

Building
1st Floor All levels HVAC

Room Terminal 

Unit
Various

Fintube radiation Kennedy School
Primary 

Building
1st Floor All levels HVAC

Room Terminal 

Unit
Not Accessible Not Accessible

Hydronic unit heater Kennedy School
Primary 

Building
1st Floor Utility Rooms HVAC

Unit Heater 

HW/Steam
Standard Various

Natatorium Air Handler Kennedy School
Primary 

Building
1st Floor Mech Room 115B HVAC

Air Handling 

Unit
PoolPak SWHP190-30E

AHU-4 Kennedy School
Primary 

Building
2nd Floor Kitchen Mezzanine HVAC Unit McQuay Not Accessible

AHU-5 Kennedy School
Primary 

Building
2nd Floor Kitchen Mezzanine HVAC

Air Handling 

Unit
McQuay Not Accessible

AHU-7 Kennedy School
Primary 

Building
2nd Floor Kitchen Mezzanine HVAC

Air Handling 

Unit
McQuay Not Accessible

AHU-1 Kennedy School
Primary 

Building

Boiler 

Room
HVAC

Air Handling 

Unit
McQuay LSL106CH

AHU-8 Kennedy School
Primary 

Building

Boiler 

Room
HVAC

Air Handling 

Unit
McQuay CPB103CH

AHU-9 Kennedy School
Primary 

Building

Boiler 

Room
HVAC

Air Handling 

Unit
McQuay LHD106CH

AHU-10 Kennedy School
Primary 

Building

Boiler 

Room
HVAC

Air Handling 

Unit
McQuay LHD106CH

AHU-3 Kennedy School
Primary 

Building

Boiler 

Room
HVAC

Air Handling 

Unit
McQuay LSL106CH

AHU-2 Kennedy School
Primary 

Building

Boiler 

Room
HVAC

Air Handling 

Unit
McQuay LSL111CH

Chilled Water Pump P-4 Kennedy School
Primary 

Building

Boiler 

Room
HVAC Other Taco FE3008E2

Chilled Water Pump P-5 Kennedy School
Primary 

Building

Boiler 

Room
HVAC Other Taco FE3008E2

Dual Temp Pump P-1 Kennedy School
Primary 

Building

Boiler 

Room
HVAC Other Taco Not Accessible

Dual Temp Pump P-2 Kennedy School
Primary 

Building

Boiler 

Room
HVAC Other Taco Not Accessible

Dual Temp Pump P-3 Kennedy School
Primary 

Building

Boiler 

Room
HVAC Other Taco Not Accessible

Cooling Tower Kennedy School
Primary 

Building
Roof HVAC Other VTL-126-MC

Pool Heating Boiler Kennedy School
Primary 

Building

Boiler 

Room
HVAC Boiler - Gas Lochinvar FTX850N

Heating Boiler B-1 Kennedy School
Primary 

Building

Boiler 

Room
HVAC Boiler - Gas C8700-150

Heating Boiler B-2 Kennedy School
Primary 

Building

Boiler 

Room
HVAC Boiler - Gas C8700-150

CH-1 Kennedy School
Primary 

Building

Boiler 

Room
HVAC Chiller McQuay PFS155CS 27

Split System AC Kennedy School
Primary 

Building
Roof HVAC

Condensing 

Unit
MR12C1F

ACCU-1 Kennedy School
Primary 

Building
Roof HVAC

Condensing 

Unit
McQuay ALP012DY 27

ACCU-5 Kennedy School
Primary 

Building
Roof HVAC

Condensing 

Unit
American Standard 7C0036A40 0A0

ACCU-4 Kennedy School
Primary 

Building
Roof HVAC

Condensing 

Unit
McQuay ALP037CY 27

ACCU-2 Kennedy School
Primary 

Building
Roof HVAC

Condensing 

Unit
McQuay ALP012DY 27
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ACCU-3 Kennedy School
Primary 

Building
Roof HVAC

Condensing 

Unit
McQuay ALP019DY 27

Split System AC Kennedy School
Primary 

Building
Roof HVAC

Condensing 

Unit
MR30C3F

Air Handler #1 Public Safety Building
Primary 

Building

Mech 

Room
HVAC

Air Handling 

Unit

Air Handler #2 Public Safety Building
Primary 

Building

Mech 

Room
HVAC

Air Handling 

Unit

Air Handler #3 Public Safety Building
Primary 

Building

Mech 

Room
HVAC

Air Handling 

Unit

Air Handler #4 Public Safety Building
Primary 

Building

Office 

Closet
HVAC

Air Handling 

Unit

Air Handler #5 Public Safety Building
Primary 

Building
911 Attic HVAC

Air Handling 

Unit

Air Handler #6 Public Safety Building
Primary 

Building
Basement HVAC

Air Handling 

Unit

Boiler #1 Public Safety Building
Primary 

Building

Boiler 

Room
HVAC Boiler

Boiler #2 Public Safety Building
Primary 

Building

Boiler 

Room
HVAC Boiler

Pump #1 Public Safety Building
Primary 

Building

Boiler 

Room
HVAC Other

Pump #2 Public Safety Building
Primary 

Building

Boiler 

Room
HVAC Other

Pump #3 Public Safety Building
Primary 

Building

Boiler 

Room
HVAC Other

Pump #4 Public Safety Building
Primary 

Building

Boiler 

Room
HVAC Other

Air Handler Public Safety Building
Primary 

Building
Rooftop HVAC

Air Handling 

Unit
Trane

Condenser Public Safety Building
Primary 

Building
HVAC

Condensing 

Unit

Split System AC Public Safety Building
Primary 

Building
2nd Floor Lobby HVAC

Condensing 

Unit
Sanyo

Split System AC Public Safety Building
Primary 

Building
Training Office HVAC

Condensing 

Unit
Sanyo

Split System AC Public Safety Building
Primary 

Building
Computer Room HVAC

Condensing 

Unit
Sanyo

Split System AC - 3 Ton Public Safety Building
Primary 

Building
HVAC

Condensing 

Unit
Sanyo

Split System AC - 3 Ton Public Safety Building
Primary 

Building
HVAC

Condensing 

Unit
Sanyo

Rooftop AC Public Safety Building
Primary 

Building
Rooftop HVAC

Condensing 

Unit

Exhaust Public Safety Building
Primary 

Building
HVAC Fan

No Exhaust Recreation Building
Primary 

Building
1st Floor Front HVAC Fan

Sidewall Propeller Recreation Building
Primary 

Building
2nd Floor Stairway HVAC Fan

Sidewall Propeller Recreation Building
Primary 

Building
2nd Floor Custodial HVAC Fan

Sidewall Propeller Recreation Building
Primary 

Building
2nd Floor Exterior HVAC Fan

Exhaust Fan Recreation Building
Primary 

Building
Basement Room HVAC Fan

Steam Radiators Recreation Building
Primary 

Building
1st Floor Hallway/Corridor HVAC

Room Terminal 

Unit

Large Steam Radiators Recreation Building
Primary 

Building
1st Floor Room HVAC

Room Terminal 

Unit

Steam Radiators Recreation Building
Primary 

Building
2nd Floor Office HVAC

Room Terminal 

Unit

Steam Radiators Recreation Building
Primary 

Building
Basement Room HVAC

Room Terminal 

Unit

Sidewall Gravity Vent Recreation Building
Primary 

Building
2nd Floor Exterior HVAC Other

Sidewall Vent Hoods 

below windows
Recreation Building

Primary 

Building
Exterior HVAC Other

Cast Iron Steam Recreation Building
Primary 

Building
Basement Boiler Room HVAC Boiler - Oil Weil McLain Model 988R Series 1

Condensate Tank - 2ft 

diam x 4 ft.
Recreation Building

Primary 

Building
Basement Restroom HVAC Condenser

Boiler Recreation Building
Primary 

Building
Basement Boiler Room HVAC Boiler - Oil Weil McLain

Rooftop Exhaust Fan - 

200 CFM
SCAT Building

Primary 

Building
Roof HVAC Fan Bryant 569DPX09 0000AA

Furnace and Air Handler - 

2000 CFM
SCAT Building

Primary 

Building
1st Floor Mechanical Room HVAC

Air Handling 

Unit
Trane BACA C106D

Air Handler - 2000 CFM SCAT Building
Primary 

Building
1st Floor Mechanical Room HVAC

Air Handling 

Unit
Bryant 524AEB090 000ABGC

Air Handler - 1000 CFM SCAT Building
Primary 

Building
Attic Attic HVAC

Air Handling 

Unit
York N2AHD20A 06C

Air Handler - 1000 CFM SCAT Building
Primary 

Building
Attic Attic HVAC

Air Handling 

Unit
Not Accessible Not Accessible

5-Ton RTU SCAT Building
Primary 

Building
Roof HVAC

Condensing 

Unit
York H2CB060A 06C

5-Ton RTU SCAT Building
Primary 

Building
Roof HVAC

Condensing 

Unit
York H2CB060A 06C

12-Ton SCAT Building
Primary 

Building
Site

Fence enclosure 

adjacent to 

building

HVAC
Condensing 

Unit
Trane RAUC- C106-B
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10-Ton SCAT Building
Primary 

Building
Site

Fence enclosure 

adjacent to 

building

HVAC
Condensing 

Unit
Bryant 569DPX09 0000AA

Rooftop Packaged Unit - 

Cooling only

Traffic and Parking 

Building

Primary 

Building
Roof HVAC

Make Up Air 

Unit
Bryant 580JP14D2 24A2A0AA A

Terminal units - Heating 

coil

Traffic and Parking 

Building

Primary 

Building
1st Floor

Throughout First 

Floor
HVAC Room Terminal

Gas-fired boiler 190 

MBH

Traffic and Parking 

Building

Primary 

Building
Basement Mechanical Room HVAC Boiler - Gas Buderus GB 142 60

Gas-fired boiler 190 

MBH

Traffic and Parking 

Building

Primary 

Building
Mechanical Room HVAC Boiler - Gas Buderus GB 142 60

Gas-fired boiler 91 MBH
Traffic and Parking 

Building

Primary 

Building
Basement Mechanical Room HVAC Boiler - Gas Buderus GB 142 30

Baseboard radiators Tufts Field House
Primary 

Building
1st Floor HVAC

Room Terminal 

Unit

Radiator Tufts Field House
Primary 

Building
1st Floor HVAC

Room Terminal 

Unit

Indoor Fan coil unit Tufts Field House
Primary 

Building
1st Floor HVAC

Air Handling 

Unit
Bryant FB4ANF03 60000AFA A

Boiler Tufts Field House
Primary 

Building
Basement HVAC Boiler - Gas Weil McLain A B-466-1

Condensing unit Tufts Field House
Primary 

Building
Site HVAC

Condensing 

Unit
Bryant 561CJ036-E

Dehumidifier Tufts Field House
Primary 

Building
Basement HVAC Dehumidifier Aprilaire 1750A

Door Air Curtain Fan
Winter Hill Community 

School

Primary 

Building
1st Floor Kitchen HVAC Fan Mars WA-60

Kitchen Range Hood
Winter Hill Community 

School

Primary 

Building
2nd Floor Classroom HVAC Fan

Kiln Vent Fan
Winter Hill Community 

School

Primary 

Building
4th Floor Art Classroom HVAC Fan Skutt EnviroVent 2 Model SE2

RAF-1 Return Air Fan
Winter Hill Community 

School
Roof Mech Penthouse HVAC Fan McQuay LFY111CH

EF-1 Kitchen Hood
Winter Hill Community 

School

Primary 

Building
Roof Mech Penthouse HVAC Fan

EX-6 Roof Centrifugal 

Exhaust Fan

Winter Hill Community 

School

Primary 

Building
Roof Roof HVAC Fan Greenheck CBE-18-10

EX-7 Roof Centrifugal 

Exhaust Fan

Winter Hill Community 

School

Primary 

Building
Roof Roof HVAC Fan Greenheck CBE-18-5

EX-? (RF-5) Roof 

Centrifugal Exhaust Fan

Winter Hill Community 

School

Primary 

Building
Roof Roof HVAC Fan Greenheck CBE-14-4

EX-? (RF-4) Roof 

Centrifugal Exhaust Fan

Winter Hill Community 

School

Primary 

Building
Roof Roof HVAC Fan Greenheck CBE-18-5

Roof Centrifugal Exhaust 

Fan

Winter Hill Community 

School

Primary 

Building
Roof Roof HVAC Fan Acme  CentriMasterPV150ET

Roof Centrifugal Exhaust 

Fan (RF-1,2)

Winter Hill Community 

School

Primary 

Building
Roof Roof HVAC Fan Greenheck CBE-14-4

Kitchen make-up air unit
Winter Hill Community 

School

Primary 

Building
Roof Mech Penthouse HVAC

Make Up Air 

Unit
Reznor

Cooling tower makeup 

water

Winter Hill Community 

School

Primary 

Building
Roof Mech Penthouse HVAC Piping

Elecric baseboard heater
Winter Hill Community 

School

Primary 

Building
Building Various HVAC

Room Terminal 

Unit
Various

Variable Air Volume 

Terminal

Winter Hill Community 

School

Primary 

Building
Building Various HVAC

Room Terminal 

Unit

Cabinet Unit Heater
Winter Hill Community 

School

Primary 

Building
1st Floor Stair #2,#3 HVAC

Unit Heater 

Electric

Duct-mounted hot 

water coil

Winter Hill Community 

School

Primary 

Building
Roof Mech Penthouse HVAC

Unit Heater 

HW/Steam

Air Compressor
Winter Hill Community 

School

Primary 

Building
Roof Mech Penthouse HVAC Controls Quincy 230 32

AHU-3, 4 control panels
Winter Hill Community 

School

Primary 

Building
Roof Mech Penthouse HVAC Controls

AHU-3 Cafeteria air 

handling unit

Winter Hill Community 

School

Primary 

Building
Roof Mech Penthouse HVAC

Air Handling 

Unit
Trane Climate Changer

AHU-1 Central air 

handling unit

Winter Hill Community 

School

Primary 

Building
Roof Mech Penthouse HVAC

Air Handling 

Unit
Custom built

AHU-2 Central air 

handling unit

Winter Hill Community 

School

Primary 

Building
Roof Mech Penthouse HVAC

Air Handling 

Unit
Custom built

ERV-1 energy recovery 

ventilator

Winter Hill Community 

School

Primary 

Building
Roof Roof HVAC

Air Handling 

Unit
Greenheck ERV-521H- 15-D-ES

Gas-Fired Heating Unit
Winter Hill Community 

School

Primary 

Building
Roof Roof HVAC

Air Handling 

Unit
Reznor Unknown

P-3 Condenser - 

water/horizontal double-

suction

Winter Hill Community 

School

Primary 

Building
Roof Mech Penthouse HVAC Other Taco HS Series

P-1,2 chilled 

water/horizontal double-

suction

Winter Hill Community 

School

Primary 

Building
Roof Mech Penthouse HVAC Other Taco HS Series

P-1,2 hot water 

pumps/end-suction

Winter Hill Community 

School

Primary 

Building
Roof Mech Penthouse HVAC Other Bell & Gossett 1510-108TB F39

Natural Draft Gas-Fired 

Boiler

Winter Hill Community 

School

Primary 

Building
1st Floor Hot Water Rm HVAC Boiler - Gas RayPak H3-0514

Outdoor Natural Draft 

Gas-Fired Boiler

Winter Hill Community 

School

Primary 

Building
Roof Roof HVAC Boiler - Gas Teledyne Lars Mighty Therm

Centrifugal chiller
Winter Hill Community 

School

Primary 

Building
Roof Mech Penthouse HVAC Chiller Carrier 19XR-3031244BF S64

Forced Draft Cooling 

Tower

Winter Hill Community 

School

Primary 

Building
Roof Roof HVAC

Condensing 

Unit
Baltimore Air Coil 15200
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EF‐9. Exhaust Fan, 

Centrifugal, 2,001 to 

3,500 CFM

West Somerville 

Neighborhood School

Primary 

Building
1st Floor

122 Receiving 

Room
HVAC Fan Greenheck BSQ‐160‐10

EF‐14. Exhaust Fan, 

Centrifugal, 801 to 2,000 

CFM

West Somerville 

Neighborhood School

Primary 

Building
1st Floor

122 Receiving 

Room
HVAC Fan Greenheck BSQ‐90‐4

EF‐12. Exhaust Fan, 

Centrifugal, 251 to 800 

CFM

West Somerville 

Neighborhood School

Primary 

Building
1st Floor

123 Kitchen 

Storage
HVAC Fan Inaccessible Inaccessible

EF‐8. Exhaust Fan, Roof 

Mounted, 1,001 to 1,500

West Somerville 

Neighborhood School

Primary 

Building
Roof High Roof HVAC Fan Greenheck CUBE‐120‐4

EF‐1. Exhaust Fan, Roof 

Mounted, 1,001 to 1,500

West Somerville 

Neighborhood School

Primary 

Building
Roof Roof HVAC Fan Greenheck CUBE‐180‐7

Exhaust Fan, Roof 

Mounted, 1,001 to 1,500 

CFM

West Somerville 

Neighborhood School

Primary 

Building
Roof Roof HVAC Fan CentriMaster PV150

Exhaust Fan, Roof 

Mounted, 1,001 to 1,500 

CFM

West Somerville 

Neighborhood School

Primary 

Building
Roof Roof HVAC Fan CentriMaster PV150

Exhaust Fan, Centrifugal, 

801 to 2,000 CFM

West Somerville 

Neighborhood School

Primary 

Building
Roof

Emergency 

Electric Room
HVAC Fan Inaccessible Inaccessible

Exhaust Fan, Propeller, 

4,700 CFM

West Somerville 

Neighborhood School

Primary 

Building
Roof

Mechanical 

Mezzanine
HVAC Fan Greenheck Inaccessible

EF‐2. Exhaust Fan, Roof 

Mounted, 1,001 to 1,500 

CFM

West Somerville 

Neighborhood School

Primary 

Building
Roof High Roof HVAC Fan Greenheck CUBE‐130‐5

EF‐6. Exhaust Fan, Roof 

Mounted, 1,001 to 1,500 

CFM

West Somerville 

Neighborhood School

Primary 

Building
Roof Roof HVAC Fan Greenheck CUBE‐120‐4

EF‐7. Exhaust Fan, Roof 

Mounted, 1,001 to 1,500 

CFM

West Somerville 

Neighborhood School

Primary 

Building
Roof Roof HVAC Fan Greenheck CUBE‐180‐10

EF‐5. Exhaust Fan, Roof 

Mounted, 1,001 to 1,500 

CFM

West Somerville 

Neighborhood School

Primary 

Building
Roof Roof HVAC Fan Greenheck CUBE‐180‐7

Exhaust Fan, Roof 

Mounted, 1,001 to 1,500 

CFM

West Somerville 

Neighborhood School

Primary 

Building
Roof Roof HVAC Fan Greenheck CUBE‐70‐4X‐ QD

EF‐3. Exhaust Fan, Roof 

Mounted, 1,001 to 1,500 

CFM

West Somerville 

Neighborhood School

Primary 

Building
Roof Roof HVAC Fan Greenheck CUBE‐180‐10

EF‐10. Exhaust Fan, Roof 

Mounted, 501 to 800 

CFM

West Somerville 

Neighborhood School

Primary 

Building
Roof Roof HVAC Fan Greenheck G‐60‐DGEX‐ QD

Exhaust Fan, Centrifugal, 

16,001 to 25,000 CFM

West Somerville 

Neighborhood School

Primary 

Building
Roof Roof HVAC Fan Greenheck 54‐AFSW‐21‐10‐CCW‐TA

Heat Exchanger, 

Refrigerant‐to‐Water, 

131 to 380 GPM

West Somerville 

Neighborhood School

Primary 

Building
Roof

Mechanical 

Mezzanine
HVAC Heat Exchanger Inaccessible Inaccessible

HV‐1. Make‐Up Air Unit, 

6,001 to 12,000 CFM

West Somerville 

Neighborhood School

Primary 

Building
Roof Roof HVAC

Make Up Air 

Unit
Sterling

E1N‐ PV50A6J01B 63S5HBE3H3 

L1F2

Unit Ventilator, 751 to 

1,250 CFM (approx. 3 

Ton)

West Somerville 

Neighborhood School

Primary 

Building
1st Floor

Throughout 

Building HVAC
Room Terminal 

Unit

Inaccessible Various

Cabinet Unit Heater, 

Hydronic, 37 to 85 MBH

West Somerville 

Neighborhood School

Primary 

Building
1st Floor

Throughout 

Building
HVAC

Unit Heater ‐ 

HW/Steam
Inaccessible Inaccessible

Unit Heater, Hydronic, 

86 to 100 MBH

West Somerville 

Neighborhood School

Primary 

Building
Roof

Mechanical 

Mezzanine
HVAC

Unit Heater ‐ 

HW/Steam
Trane Various

ATC Compressor. Air 

Compressor, 3 HP, 

Duplex

West Somerville 

Neighborhood School

Primary 

Building
Roof

Mechanical 

Mezzanine
HVAC Controls Illegible ACP‐C4S‐ 38DP3

AC‐3. Packaged Unit 

(RTU), Variable Volume, 

41 to 60 Ton

West Somerville 

Neighborhood School

Primary 

Building
Roof Roof HVAC

Air Handling 

Unit
Trane

SLHFC504BE 45C6AD#001 

ADEGKLMNR T8#

EF‐13 paint needed
West Somerville 

Neighborhood School

Primary 

Building
Roof Roof HVAC Other Greenheck 54‐AFSW‐21‐10‐CCW‐TA

P1. Circulation Pump, 

Chilled Water, 7.5 HP

West Somerville 

Neighborhood School

Primary 

Building
Roof

Mechanical 

Mezzanine
HVAC Other Taco Inaccessible

P2. Circulation Pump, 

Dual Temperature 

Water, 7.5 HP

West Somerville 

Neighborhood School

Primary 

Building
Roof

Mechanical 

Mezzanine
HVAC Other Taco Inaccessible

P3. Circulation Pump, 

Heating Water, 7.5 HP

West Somerville 

Neighborhood School

Primary 

Building
Roof

Mechanical 

Mezzanine
HVAC Other Taco FE2508E2G1 F2L0A

Boiler #1. Boiler, Gas, 

1,001 to 2,000 MBH

West Somerville 

Neighborhood School

Primary 

Building
Roof

Mechanical 

Mezzanine
HVAC Boiler ‐ Gas CBH700‐40

Boiler #2. Boiler, Gas, 

1,001 to 2,000 MBH

West Somerville 

Neighborhood School

Primary 

Building
Roof

Mechanical 

Mezzanine
HVAC Boiler ‐ Gas CBH700‐40

Ductless Split System, 

Single Zone

West Somerville 

Neighborhood School

Primary 

Building
Roof Roof HVAC

Condensing 

Unit
MR30C3F

ACCU‐1. Condensing 

Unit/Heat Pump, Split 

System, 5 Ton

West Somerville 

Neighborhood School

Primary 

Building
Roof Roof HVAC

Condensing 

Unit
Trane TTR060C400 A0

ACCU‐2. Condensing 

Unit/Heat Pump, Split 

System, 1 Ton

West Somerville 

Neighborhood School

Primary 

Building
Roof High Roof HVAC

Condensing 

Unit
Trane TTR012C100 A1



Description Location Bldg./Unit Area Area Number Classification Type Manufacturer Model Number

City of Somerville - HVAC Asset Inventory
City Buildings & Schools except Somerville High School, West Branch Library.

* Note that this inventory may not be comprehensive. The DPW Project Manager will provide further information upon request.

Appendix A

ACC‐1. Condensing 

Unit/Heat Pump, Split 

System, 76 to 100 Ton

West Somerville 

Neighborhood School

Primary 

Building
Roof Roof HVAC

Condensing 

Unit
Trane RAUCC804P D132BDF13

Steam Traps All 6 Steam Buildings Various Various Various HVAC Steam Trap Various Various



Appendix B
Somerville High School

HVAC Equipment Schedule for Record



Line Equip. Tag Type Model Number Manufacturer Location/Service

0001 AHU-1 Air Handling Unit AHU ERP‐I‐09‐HP‐H‐C‐SS Annexaire Administration - C

0002 AHU-2 Air Handling Unit AHU ERP‐E‐20‐EW09‐H‐C‐SS Annexaire Upper Dining Commons - C

0003 AHU-3 Air Handling Unit AHU ERP‐E‐20‐EW09‐H‐UP‐HE‐C‐SS Annexaire Auditorium - D

0004 AHU-4 Air Handling Unit AHU AHU‐E‐09‐H‐UP‐HE‐C‐SS Annexaire Stage - D

0005 AHU-5 Air Handling Unit AHU ERP‐E‐09‐EW03‐H‐C‐SS Annexaire Media Center - B

0006 AHU-6 Air Handling Unit AHU ERP‐E‐07‐EW02‐H‐C‐SS Annexaire Lecture Hall - A

0007 AHU-7 Air Handling Unit AHU ERP‐I‐07‐EW03‐H‐C‐SS Annexaire Lower Dining Commons - B

0008 AHU-8 Air Handling Unit AHU ERP‐E‐20‐EW09‐H‐C‐SS Annexaire Gym - B

0009 AHU-9 Air Handling Unit AHU ERP‐E‐20‐EW09‐H‐C‐SS Annexaire Gym - B

0010 AHU-10 Air Handling Unit AHU ERP‐E‐12‐EW05‐H‐C‐SS Annexaire Core Areas - C

0011 AHU-11 Air Handling Unit AHU ERP‐I‐05‐EW02‐H‐C‐SS Annexaire Early Education - A

0012 AHU-12 Air Handling Unit AHU ERP‐E‐20‐EW09‐H‐C‐SS Annexaire Music, Core Areas - A

0013 AHU-13 Air Handling Unit AHU ERP‐I‐09‐EW05‐H‐C‐SS Annexaire Next Wave Full Circle - A

0014 AHU-14 Air Handling Unit AHU ERP‐I‐05‐EW02‐H‐C‐SS Annexaire Fitness, Multi-Purpose - B

0015 DOAS-1 Dedicated Outdoor Air System DOAS ERP‐E‐20‐EW16‐H‐C‐SS Annexaire Science - C

0016 DOAS-2 Dedicated Outdoor Air System DOAS ERP‐I‐07‐HP‐H‐C‐SS Annexaire Cosmetology/Broadcast - D

0017 DOAS-3 Dedicated Outdoor Air System DOAS ERP‐E‐16‐EW12‐H‐C‐SS Annexaire Classrooms - C

0018 DOAS-4 Dedicated Outdoor Air System DOAS ERP‐E‐09‐EW‐H‐C‐SS Annexaire Classrooms - A

0019 DOAS-5 Dedicated Outdoor Air System DOAS MAU‐E‐09‐H‐C Annexaire Culinary Arts - A

0020 DOAS-6 Dedicated Outdoor Air System DOAS ERP‐I‐16‐HP‐H‐C‐SS Annexaire Shops - B

0021 ERU-1 Energy Recoved Unit ERU ERP‐I‐07‐HP‐H‐C‐SS Annexaire Locker Rooms/Lower Level C

0022 MAU-1 Make Up Air Unit - Gas Fired MAU DGX-P120-H32 Greenheck Main Kitchen (D149.1) Hoods

0023 MAU-2 Make Up Air Unit - Gas Fired MAU DGX-P114-H12 Greenheck Culinary Arts Classroom (A235) Hood

0024 MAU-3 Make Up Air Unit - Gas Fired MAU DGX-P125-H32 Greenheck Culinary Arts Classroom (A235) Hood

0025 MAU-4 Make Up Air Unit - Gas Fired MAU DGX-P114-H12 Greenheck Culinary Arts Kitchen Bakery (A234) Hoods

0026 CH-1 450 Ton Smardt Chiller Chiller AD150.4EG09.F2AGUB.A020YA.E1 Smardt Phase 1 Roof

0027 CH-2 450 Ton Smardt Chiller Chiller AD150.4EG09.F2AGUB.A020YA.E1 Smardt Phase 1 Roof

0028 AS-2 Air Separator Air Sep. R-10FB Bell & Gossett Chilled Water System/Penthouse

0029 ET-3 Exp Tank Exp Tank B-1200 Bell & Gossett Chilled Water System/Penthouse

0030 ET-4 Exp Tank Exp Tank B-1200 Bell & Gossett Chilled Water System/Penthouse

0031 B-1 Boiler Boiler FBN5001 Lochinvar Hot Water System/Penthouse

0032 B-2 Boiler Boiler FBN5001 Lochinvar Hot Water System/Penthouse

0033 B-3 Boiler Boiler FBN5001 Lochinvar Hot Water System/Penthouse

0034 B-4 Boiler Boiler FBN5001 Lochinvar Hot Water System/Penthouse

0035 AS-1 Air Separator Air Sep. R-8FB Bell & Gossett Hot Water System/Penthouse

0036 ET-1 Exp Tank Exp Tank B-1200 Bell & Gossett Hot Water System/Penthouse

0037 ET-2 Exp Tank Exp Tank B-1200 Bell & Gossett Hot Water System/Penthouse

0038 P-1 IN-LINE PRIMARY HW In-Line Pump Series e‐80 4x4x11B Bell & Gossett Penthouse

0039 P-2 IN-LINE PRIMARY HW In-Line Pump Series e‐80 4x4x11B Bell & Gossett Penthouse

0040 P-3 IN-LINE PRIMARY HW In-Line Pump Series e‐80 4x4x11B Bell & Gossett Penthouse

0041 P-4 IN-LINE PRIMARY HW In-Line Pump Series e‐80 4x4x11B Bell & Gossett Penthouse

0042 P-5 BASE MOUNTED SECONDARY HW Base Pump Series e‐1510 3GB Bell & Gossett Penthouse

0043 P-6 BASE MOUNTED SECONDARY HW Base Pump Series e‐1510 3GB Bell & Gossett Penthouse

0044 P-7 BASE MOUNTED SECONDARY HW Base Pump Series e‐1510 3GB Bell & Gossett Penthouse

0045 P-8 BASE MOUNTED SECONDARY HW Base Pump Series e‐1510 3GB Bell & Gossett Penthouse

0046 P-9 BASE MOUNTED PRIMARY CHW Base Pump Series e‐1510 5EB Bell & Gossett Penthouse

0047 P-10 BASE MOUNTED PRIMARY CHW Base Pump Series e‐1510 5EB Bell & Gossett Penthouse

0048 P-11 BASE MOUNTED PRIMARY CHW Base Pump Series e‐1510 5EB Bell & Gossett Penthouse

0049 P-12 BASE MOUNTED SECONDARY CHW Base Pump Series e‐1510 5GB Bell & Gossett Penthouse

0050 P-13 BASE MOUNTED SECONDARY CHW Base Pump Series e‐1510 5GB Bell & Gossett Penthouse

0051 P-14 BASE MOUNTED SECONDARY CHW Base Pump Series e‐1510 5GB Bell & Gossett Penthouse

0052 ACCU-1 VRF Air Cooled Condenser Outdoor Condenser PUHY-P216YSKMU-A Mitsubishi Electric Broadcast, 1st Flr D

0053 ACCU-2 VRF Air Cooled Condenser Outdoor Condenser PUMY-P60NKMU1 Mitsubishi Electric Auditorium Lobby, 2nd Flr D

0054 ACCU-3 VRF Air Cooled Condenser Outdoor Condenser PUHY-P288YSKMU-A Mitsubishi Electric Cosmetology, 1st Flr D

0055 ACCU-4 VRF Air Cooled Condenser Outdoor Condenser PUHY-P288YSKMU-A Mitsubishi Electric Servery, Life Skills, 1st Flr A

0056 ACCU-5 VRF Air Cooled Condenser Outdoor Condenser PUHY-P144YKMU-A Mitsubishi Electric MDF C107.4

0057 ACCU-6 VRF Air Cooled Condenser Outdoor Condenser PUMY-P48NKMU1 Mitsubishi Electric Tech Career Resource Center B038 

0058 ACCU-7 VRF Air Cooled Condenser Outdoor Condenser PUHY-P96YKMU-A Mitsubishi Electric Culinary Arts, 2nd Flr A

0059 ACCU-8 VRF Air Cooled Condenser Outdoor Condenser PUHY-P72YKMU-A Mitsubishi Electric Language Lab A339 

0060 ACCU-9 VRF Air Cooled Condenser Outdoor Condenser PUHY-P168YSKMU-A Mitsubishi Electric Visual Arts, 4th Floor C

0061 ACU-A-1-01  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-P08NFMU-E Mitsubishi Electric SCHOOL STORE (D152) ACCU-3 

0062 ACU-A-1-02  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP24NEMU-E Mitsubishi Electric FAMILY & CONSUMER SCIENCE LAB (D151) ACCU-3 

0063 ACU-A-1-03  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP24NEMU-E Mitsubishi Electric FAMILY & CONSUMER SCIENCE LAB (D151) ACCU-3 

0064 ACU-A-1-04  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP24NEMU-E Mitsubishi Electric STAFF LUNCH ROOM (D148) ACCU-4

0065 ACU-A-1-05  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP24NEMU-E Mitsubishi Electric  STAFF LUNCH ROOM (D148) ACCU-4 

0066 ACU-A-1-06  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP18NEMU-E Mitsubishi Electric TEACHER SERVERY (D149.12) ACCU-4 

0067 ACU-A-1-07  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP36NEMU-E Mitsubishi Electric SERVERY (D149) ACCU-4 

0068 ACU-A-1-08  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP36NEMU-E Mitsubishi Electric SERVERY (D149) ACCU-4

0069 ACU-A-1-09  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP24NEMU-E Mitsubishi Electric  HALLWAY (AH135) ACCU-4 

0070 ACU-A-1-10  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP24NEMU-E Mitsubishi Electric  HALLWAY (AH135) ACCU-4 

0071 ACU-A-1-11  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP24NEMU-E Mitsubishi Electric  LIFE SKILLS MODEL APARTMEN (A146)T ACCU-4 

0072 ACU-A-1-12  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP24NEMU-E Mitsubishi Electric LIFE SKILLS MODEL APARTMEN (A146)T ACCU-4

0073 ACU-A-1-13  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP24NEMU-E Mitsubishi Electric LIFE SKILLS CLASSROOM (A147) ACCU-4 

0074 ACU-A-1-14  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP24NEMU-E Mitsubishi Electric  LIFE SKILLS CLASSROOM (A147) ACCU-4 

0075 ACU-A-1-16  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-P08NFMU-E Mitsubishi Electric OFFICE (D149.4) ACCU-4 

0076 ACU-A-2-01  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP48NEMU-E Mitsubishi Electric CULINARY ARTS RESTAURANT A236 ACCU-7 

0077 ACU-A-2-02  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP48NEMU-E Mitsubishi Electric CULINARY ARTS RESTAURANT A236 ACCU-7 

0078 ACU-A-3-03  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP30NEMU-E Mitsubishi Electric  LANGUAGE LAB A339 ACCU-8 

0079 ACU-A-3-04  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP30NEMU-E Mitsubishi Electric LANGUAGE LAB A239 ACCU-8 

0080 ACU-B-0-03  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP24NEMU-E Mitsubishi Electric  TECH CARREER RESOURCE CENTER B038 ACCU-6 

0081 ACU-B-0-04  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP24NEMU-E Mitsubishi Electric TECH CARREER RESOURCE CENTER B038 ACCU-6 

0082 ACU-C-1-01  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP48NEMU-E Mitsubishi Electric MDF (C107.4) ACCU-5 

0083 ACU-C-1-02  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP48NEMU-E Mitsubishi Electric MDF (C107.4) ACCU-5 

0084 ACU-C-1-03  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP48NEMU-E Mitsubishi Electric  MDF (C107.4) ACCU-5

0085 ACU-C-4-02  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP30NEMU-E Mitsubishi Electric  VISUAL COMM. STUDIO C400.1 ACCU-9 

0086 ACU-C-4-03  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP30NEMU-E Mitsubishi Electric  VISUAL COMM. STUDIO C400.1 ACCU-9

0087 ACU-C-4-04  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-P08NFMU-E Mitsubishi Electric  OFFICE C400.3 ACCU-9 

0088 ACU-C-4-06  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP24NEMU-E Mitsubishi Electric  GALLERY (C400) ACCU-9 

0089 ACU-C-4-07  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP24NEMU-E Mitsubishi Electric  GRAPHIC DESIGN STUDIO (C400.4) ACCU-9

0090 ACU-C-4-08  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP24NEMU-E Mitsubishi Electric  GRAPHIC DESIGN STUDIO (C400.4) ACCU-9 

0091 ACU-D-1-03  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP18NEMU-E Mitsubishi Electric SCC EDITING SUITE (D159.1) ACCU-1 

0092 ACU-D-1-04  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP24NEMU-E Mitsubishi Electric  SCC CONTROL BOOTH (D159) ACCU-1

0093 ACU-D-1-05  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP24NEMU-E Mitsubishi Electric ENTRY VESTIBULE (DH140) ACCU-1 

0094 ACU-D-1-06  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP18NEMU-E Mitsubishi Electric TV MEDIA CONTROL BOOTH (D156.1) ACCU-1 

0095 ACU-D-1-07  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP24NEMU-E Mitsubishi Electric BARBERING LAB (D155.4) ACCU-3

0096 ACU-D-1-08  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP24NEMU-E Mitsubishi Electric BARBERING LAB (D155.4) ACCU-3 

0097 ACU-D-1-09  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP24NEMU-E Mitsubishi Electric TV COMPUTER LAB (D156) ACCU-1 

0098 ACU-D-1-10  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP24NEMU-E Mitsubishi Electric TV COMPUTER LAB (D156) ACCU-1 

0099 ACU-D-1-11  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP18NEMU-E Mitsubishi Electric TRANSITION SKILLS CLASSROOM (D154) ACCU-3

0100 ACU-D-1-12  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP36NEMU-E Mitsubishi Electric COSMETOLOGY LAB (D155) ACCU-3 

0101 ACU-D-1-13  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP36NEMU-E Mitsubishi Electric COSMETOLOGY LAB (D155) ACCU-3

0102 ACU-D-1-14  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP18NEMU-E Mitsubishi Electric COSMETOLOGY LAB (D155) ACCU-3

0103 ACU-D-1-15  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP18NEMU-E Mitsubishi Electric COSMETOLOGY LAB (D155) ACCU-3

0104 ACU-D-1-16  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-EP24NEMU-E Mitsubishi Electric HALLWAY (DH139) ACCU-3 

0105 ACU-D-1-17  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-P08NFMU-E Mitsubishi Electric OFFICE (D155.1) ACCU-3 

0106 ACU-D-1-18  Air Conditioning Unit (VRF Indoor) Ceiling Cass. Split PLFY-P08NFMU-E Mitsubishi Electric SRO OFFICE (D153) ACCU-3 

0107 ACU-D-1-20  Air Conditioning Unit (VRF Indoor) Ducted Split PEFY-P72NMHSU-E Mitsubishi Electric BROADCAST STUDIO D157 ACCU-1 

0108 ACU-D-2-01  Air Conditioning Unit (VRF Indoor) Ducted Split PEFY-P72NMHSU-E Mitsubishi Electric AUDITORIUM LOBBY D240 ACCU-2

0109 ACU-A-0-01 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUZ-A36NKA7 Mitsubishi Electric CUSTODIAL A097

Somerville High School

HVAC Equipment Schedule for Record
Note: Components that are not included in the Scope of this Agreement have been struck through (e.g. controls, fuel tanks, etc.).
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Page 1 of 14



Line Equip. Tag Type Model Number Manufacturer Location/Service

Somerville High School

HVAC Equipment Schedule for Record
Note: Components that are not included in the Scope of this Agreement have been struck through (e.g. controls, fuel tanks, etc.).
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0110 ACU-A-00-01 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUZ-A24NHA7 Mitsubishi Electric MAIN EMER ELEC RM (A012)

0111 ACU-A-0-02 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUZ-A36NKA7 Mitsubishi Electric MAIN ELEC (A092)

0112 ACU-A-0-03 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUZ-A36NKA7 Mitsubishi Electric MAIN ELEC (A092)

0113 ACU-A-0-04 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUZ-A36NKA7 Mitsubishi Electric ELEVATOR MACHINE ROOM (A091)

0114 ACU-A-1-15 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUZ-A36NKA7 Mitsubishi Electric IDF (A145)

0115 ACU-A-3-01 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUY-A30NHA7 Mitsubishi Electric IDF (A348)

0116 ACU-A-3-02 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUY-A30NHA7 Mitsubishi Electric ELEC ROOM (AE349)

0117 ACU-A-4-01 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUY-A30NHA7 Mitsubishi Electric IDF (AT448)

0118 ACU-A-4-02 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUY-A24NHA7 Mitsubishi Electric ELEC ROOM (AE449)

0119 ACU-B-0-01 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUY-A30NHA7 Mitsubishi Electric IDF (B038.1)

0120 ACU-B-0-02 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUZ-A36NKA7 Mitsubishi Electric ELEC RM (B038.2)

0121 ACU-B-1-01 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUZ-A12NKA7 Mitsubishi Electric FIRE COMMAND CENTER B100

0122 ACU-C-0-01 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUZ-A36NKA7 Mitsubishi Electric ELEVATOR MACHINE ROOM (C021)

0123 ACU-C-1-09 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUZ-A24NHA7 Mitsubishi Electric ELEC RM (CE105.2)

0124 ACU-C-2-01 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUZ-A36NKA7 Mitsubishi Electric ELEC RM (CE228)

0125 ACU-C-2-02 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUY-A30NHA7 Mitsubishi Electric IDF (C219)

0126 ACU-C-3-01 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUY-A12NKA7 Mitsubishi Electric ELECTRICAL CE326

0127 ACU-C-3-02 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUY-A30NHA7 Mitsubishi Electric IDF (C317)

0128 ACU-C-4-01 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUY-A30NHA7 Mitsubishi Electric IDF (C418)

0129 ACU-C-5-01 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUY-A12NKA7 Mitsubishi Electric ELECTRICAL CE523

0130 ACU-D-1-01 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUY-A24NHA7 Mitsubishi Electric ELEC RM (D159.2)

0131 ACU-D-1-02 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUY-A24NHA7 Mitsubishi Electric ELEVATOR MACHINE ROOM (D115)

0132 ACU-D-2-02 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUY-A24NHA7 Mitsubishi Electric ELEC RM (D239.9)

0133 ACU-D-2-03 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUY-A18NKA7 Mitsubishi Electric IDF (D239.61)

0134 ACU-D-3-01 Air Cooled Condenser (Split Outdoor) Outdoor Condenser PUZ-A36NKA7 Mitsubishi Electric AUDITORIUM CONTROL ROOM D351

0135 ACC-A-0-01 Air Cooled Condenser (Split Indoor) Ducted Split PEAD-A36AA7 Mitsubishi Electric CUSTODIAL A097

0136 ACC-A-00-01 Air Cooled Condenser (Split Indoor) Wall Mount Split PKA-A24KA7 Mitsubishi Electric MAIN EMER ELEC RM (A012)

0137 ACC-A-0-02 Air Cooled Condenser (Split Indoor) Wall Mount Split PKA-A36KA7 Mitsubishi Electric MAIN ELEC (A092)

0138 ACC-A-0-03 Air Cooled Condenser (Split Indoor) Wall Mount Split PKA-A36KA7 Mitsubishi Electric MAIN ELEC (A092)

0139 ACC-A-0-04 Air Cooled Condenser (Split Indoor) Ducted Split PEAD-A36AA7 Mitsubishi Electric ELEVATOR MACHINE ROOM (A091)

0140 ACC-A-1-15 Air Cooled Condenser (Split Indoor) Wall Mount Split PKA-A36KA7 Mitsubishi Electric IDF (A145)

0141 ACC-A-3-01 Air Cooled Condenser (Split Indoor) Wall Mount Split PKA-A30KA7 Mitsubishi Electric IDF (A348)

0142 ACC-A-3-02 Air Cooled Condenser (Split Indoor) Wall Mount Split PKA-A30KA7 Mitsubishi Electric ELEC ROOM (AE349)

0143 ACC-A-4-01 Air Cooled Condenser (Split Indoor) Wall Mount Split PKA-A30KA7 Mitsubishi Electric IDF (AT448)

0144 ACC-A-4-02 Air Cooled Condenser (Split Indoor) Wall Mount Split PKA-A24KA7 Mitsubishi Electric ELEC ROOM (AE449)

0145 ACC-B-0-01 Air Cooled Condenser (Split Indoor) Wall Mount Split PKA-A30KA7 Mitsubishi Electric IDF (B038.1)

0146 ACC-B-0-02 Air Cooled Condenser (Split Indoor) Wall Mount Split PKA-A36KA7 Mitsubishi Electric ELEC RM (B038.2)

0147 ACC-B-1-01 Air Cooled Condenser (Split Indoor) Ceiling Cass. Split PLA-A12EA7 Mitsubishi Electric FIRE COMMAND CENTER B100

0148 ACC-C-0-01 Air Cooled Condenser (Split Indoor) Ducted Split PEAD-A36AA7 Mitsubishi Electric ELEVATOR MACHINE ROOM (C021)

0149 ACC-C-1-09 Air Cooled Condenser (Split Indoor) Wall Mount Split PKA-A24KA7 Mitsubishi Electric ELEC RM (CE105.2)

0150 ACC-C-2-01 Air Cooled Condenser (Split Indoor) Wall Mount Split PKA-A36KA7 Mitsubishi Electric ELEC RM (CE228)

0151 ACC-C-2-02 Air Cooled Condenser (Split Indoor) Wall Mount Split PKA-A30KA7 Mitsubishi Electric IDF (C219)

0152 ACC-C-3-01 Air Cooled Condenser (Split Indoor) Wall Mount Split PKA-A12HA7 Mitsubishi Electric ELECTRICAL CE326

0153 ACC-C-3-02 Air Cooled Condenser (Split Indoor) Wall Mount Split PKA-A30KA7 Mitsubishi Electric IDF (C317)

0154 ACC-C-4-01 Air Cooled Condenser (Split Indoor) Wall Mount Split PKA-A30KA7 Mitsubishi Electric IDF (C418)

0155 ACC-C-5-01 Air Cooled Condenser (Split Indoor) Wall Mount Split PKA-A12HA7 Mitsubishi Electric ELECTRICAL CE523

0156 ACC-D-1-01 Air Cooled Condenser (Split Indoor) Wall Mount Split PKA-A24KA7 Mitsubishi Electric ELEC RM (D159.2)

0157 ACC-D-1-02 Air Cooled Condenser (Split Indoor) Ducted Split PVA-A24AA7 Mitsubishi Electric ELEVATOR MACHINE ROOM (D115)

0158 ACC-D-2-02 Air Cooled Condenser (Split Indoor) Wall Mount Split PKA-A24KA7 Mitsubishi Electric ELEC RM (D239.9)

0159 ACC-D-2-03 Air Cooled Condenser (Split Indoor) Wall Mount Split PKA-A18HA Mitsubishi Electric IDF (D239.61)

0160 ACC-D-3-01 Air Cooled Condenser (Split Indoor) Ceiling Cass. Split PLA-A36EA7 Mitsubishi Electric AUDITORIUM CONTROL ROOM D351

0161 Mitsubishi Central Controller - Main Controller Controller AE-200 Mitsubishi Electric CUSTODIANS OFFICE

0162 Mitsubishi Central Controller - Sub Controller Controller AE-50 Mitsubishi Electric MDF ROOM

0163 Mitsubishi Central Controller - Expansion Controller Controller EW-50A Mitsubishi Electric ELEC ROOM (D249)

0164 P-15 Fuel Oil Pump Set & Tank - Teaching Boilers Fuel Oil Spec. HPI-015-SS Hayes Pump Fuel Oil/Sub Level

0165 Fuel Oil Tank Fuel Oil Spec. 120 GAL DW Lube Tank Highland Tank Fuel Oil/Sub Level

0166 ACD-A-0-01 HW Air Curtain Air Curtain PH1296-2HW-PW Mars Hallway/Storage DH053.9

0167 ACD-A-0-02 HW Air Curtain Air Curtain PH1272-2HW-PW Mars Hallway/Storage DH053.9

0168 ACD-B-0-01 HW Air Curtain Air Curtain HV296-2HW-TS Mars Metal Fabrication Shop B031.3 

0169 HWC-1 Duct Hot Water Coil HW Coil HWP-8.0AS-16.5 x 16.0-2-22 Aerofin Girl's Athletic Lockers C133.5

0170 HWC-2 Duct Hot Water Coil HW Coil HWP-8.0AS-16.5 x 16.0-2-22 Aerofin Girl's PE Lockers C133.21, Girl's Team Room C133.2

0171 HWC-3 Duct Hot Water Coil HW Coil HWP-8.0AS-7.5 x 8.0-2-11 Aerofin Athletics Office C133.3

0172 HWC-4 Duct Hot Water Coil HW Coil HWP-8.0AS-7.5 x 6.0-2-11 Aerofin PE Office C132

0173 HWC-5 Duct Hot Water Coil HW Coil HWP-8.0AS-12.0 x 12.0-2-11 Aerofin Trainers Office C134

0174 HWC-6 Duct Hot Water Coil HW Coil HWP-8.0AS-7.5 x 6.0-2-11 Aerofin Asst Athletic Director C105.1

0175 HWC-7 Duct Hot Water Coil HW Coil HWP-8.0AS-16.5 x 16.0-2-22 Aerofin Boys PE Lockers C135.21, Boys Tennis Rm C135.2 

0176 HWC-8 Duct Hot Water Coil HW Coil HWP-8.0AS-16.5 x 16.0-2-22 Aerofin Boys Athletic Lockers C135.5

0177 HWC-9 Duct Hot Water Coil HW Coil HWP-8.0AS-7.5 x 8.0-2-11 Aerofin Athletics Office C135.3

0178 HWC-10 Duct Hot Water Coil HW Coil HWP-8.0AS-10.5 x 8.0-2-11 Aerofin Girl's Locker Room C133

0179 HWC-11 Duct Hot Water Coil HW Coil HWP-8.0AS-10.5 x 8.0-2-11 Aerofin Boys Locker Room C135

0180 UH-1 Hot Water Unit Heater Unit Heater HV‐240 Vulcan Auto Tech Shop A090 

0181 UH-1 Hot Water Unit Heater Unit Heater HV‐240 Vulcan Auto Tech Shop A090 

0182 UH-2  Hot Water Unit Heater Unit Heater HV‐120 Vulcan Mech Area A013

0183 UH-2  Hot Water Unit Heater Unit Heater HV‐120 Vulcan Mech Area A013

0184 UH-2  Hot Water Unit Heater Unit Heater HV‐120 Vulcan Mech Area A013

0185 UH-2  Hot Water Unit Heater Unit Heater HV‐120 Vulcan Mech Area A013

0186 UH-2  Hot Water Unit Heater Unit Heater HV‐120 Vulcan Mech Area A013

0187 UH-2  Hot Water Unit Heater Unit Heater HV‐120 Vulcan Mech Area A013

0188 UH-2  Hot Water Unit Heater Unit Heater HV‐120 Vulcan Boiler Rm A550

0189 UH-2  Hot Water Unit Heater Unit Heater HV‐120 Vulcan Boiler Rm A550

0190 UH-2  Hot Water Unit Heater Unit Heater HV‐120 Vulcan Electrical Shop B500 

0191 UH-2  Hot Water Unit Heater Unit Heater HV‐120 Vulcan Mechanical Alcove C008

0192 UH-2  Hot Water Unit Heater Unit Heater HV‐120 Vulcan Mechanical Alcove C008

0193 UH-2  Hot Water Unit Heater Unit Heater HV‐120 Vulcan Custodian's Storage C009.1

0194 UH-2  Hot Water Unit Heater Unit Heater HV‐120 Vulcan Storage C009 

0195 UH-3 Hot Water Unit Heater Unit Heater HV-60 Vulcan PH Neutralization Rm C027

0196 UH-3 Hot Water Unit Heater Unit Heater HV-60 Vulcan Water Room D096

0197 UH-3 Hot Water Unit Heater Unit Heater HV-60 Vulcan PH Neutralization Rm A010

0198 UH-3  Hot Water Unit Heater Unit Heater HV-60 Vulcan Fire Pump Rm A098

0199 CUH-1 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐10 Vulcan Culinary Arts Kitchen A234 

0200 CUH-1 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐10 Vulcan Culinary Arts Kitchen A234 

0201 CUH-1 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐10 Vulcan Girls AT347

0202 CUH-1 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐10 Vulcan Boys AT344

0203 CUH-1  Hot Water Cabinet Unit Heater Cab UH RC‐1200‐10 Vulcan Entrance A334

0204 CUH-1 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐10 Vulcan Hallway AH332 

0205 CUH-1 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐10 Vulcan Girls AT447 

0206 CUH-1 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐10 Vulcan Boys AT444

0207 CUH-1  Hot Water Cabinet Unit Heater Cab UH RC‐1200‐10 Vulcan Boys BT142

0208 CUH-1  Hot Water Cabinet Unit Heater Cab UH RC‐1200‐10 Vulcan Girls CT023

0209 CUH-1 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐10 Vulcan Boys CT024 

0210 CUH-1 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐10 Vulcan Girls CT227 

0211 CUH-1 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐10 Vulcan Boys CT226 

0212 CUH-1  Hot Water Cabinet Unit Heater Cab UH RC‐1200‐10 Vulcan Boys CT324

0213 CUH-1 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐10 Vulcan Girls CT325 

0214 CUH-1  Hot Water Cabinet Unit Heater Cab UH RC‐1200‐10 Vulcan Men's C425

0215 CUH-1  Hot Water Cabinet Unit Heater Cab UH RC‐1200‐10 Vulcan Women's C426 

0216 CUH-1  Hot Water Cabinet Unit Heater Cab UH RC‐1200‐10 Vulcan Locker Vestibule C500.3 

0217 CUH-1  Hot Water Cabinet Unit Heater Cab UH RC‐1200‐10 Vulcan Girls CT522

0218 CUH-1  Hot Water Cabinet Unit Heater Cab UH RC‐1200‐10 Vulcan Boys CT521
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0219 CUH-1 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐10 Vulcan Girls BT141-1

0220 CUH-2 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐20/2 Vulcan Lower Level, A Stairwell - East 

0221 CUH-2 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐20/2 Vulcan Stair STA2-1

0222 CUH-2 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐20/2 Vulcan Stair STA1-2

0223 CUH-2 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐20/2 Vulcan Stair STA-3

0224 CUH-2 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐20/2 Vulcan Stair STA1-4

0225 CUH-2 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐20/2 Vulcan Stair STA2-4 

0226 CUH-2 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐20/2 Vulcan Outside Boiler Rm A550 - Top of Stairwell 

0227 CUH-2 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐20/2 Vulcan Stair STB2-0

0228 CUH-2 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐20/2 Vulcan Stairwell-North (Outside Welding Manifold Rm C028) 

0229 CUH-2 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐20/2 Vulcan Hallway CH002

0230 CUH-2 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐20/2 Vulcan Stair STC1-1

0231 CUH-2 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐20/2 Vulcan Lower Level, C Stairwell (East) 

0232 CUH-2 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐20/2 Vulcan Vestibule CV1-28

0233 CUH-2 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐20/2 Vulcan Stair STB2-2

0234 CUH-2 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐20/2 Vulcan STC1-3

0235 CUH-2 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐20/2 Vulcan 3rd Level, C Stairwell (East)

0236 CUH-2  Hot Water Cabinet Unit Heater Cab UH RC‐1200‐20/2 Vulcan 5th Level, C Stairwell (East) 

0237 CUH-2 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐20/2 Vulcan Vestibule DV1-6?

0238 CUH-2  Hot Water Cabinet Unit Heater Cab UH RC‐1200‐20/2 Vulcan Vestibule DV1-5

0239 CUH-2 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐20/2 Vulcan Vestibule DV2-6

0240 CUH-2 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐20/2 Vulcan Vestibule DV2-6

0241 CUH-2  Hot Water Cabinet Unit Heater Cab UH RC‐1200‐20/2 Vulcan Elevator Lobby Elev-2 

0242 CUH-3 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐14/2 Vulcan Vestibule BV1-1.1

0243 CUH-3 Hot Water Cabinet Unit Heater Cab UH RC‐1200‐14/2 Vulcan Vestibule BV1-1.1

0244 CUH-5 Hot Water Cabinet Unit Heater Cab UH RW‐1120‐10/2 Vulcan Lobby D240 

0245 CUH-5 Hot Water Cabinet Unit Heater Cab UH RW‐1120‐10/2 Vulcan Lobby D240 

0246 CUH-5  Hot Water Cabinet Unit Heater Cab UH RW‐1120‐10/2 Vulcan Stair STB2-5

0247 CUH-5  Hot Water Cabinet Unit Heater Cab UH RW‐1120‐10/2 Vulcan Lower Level, A Stairwell - West 

0248 CUH-5 Hot Water Cabinet Unit Heater Cab UH RW‐1120‐10/2 Vulcan Vestibule AV0-16

0249 CUH-5 Hot Water Cabinet Unit Heater Cab UH RW‐1120‐10/2 Vulcan Stairs STA2-S

0250 CUH-6 Hot Water Cabinet Unit Heater Cab UH WI‐1090‐14/2 Vulcan Vestibule BV1-1

0251 CUH-6 Hot Water Cabinet Unit Heater Cab UH WI‐1090‐14/2 Vulcan Vestibule BV1-1

0252 RH-1 Relief Hood Roof Relief FGR-48x56 Greenheck Stairs Pressurization Roof Relief

0253 RH-1 Relief Hood Roof Relief FGR-48x56 Greenheck Stairs Pressurization Roof Relief

0254 RH-1 Relief Hood Roof Relief FGR-48x56 Greenheck Stairs Pressurization Roof Relief

0255 RH-1 Relief Hood Roof Relief FGR-48x56 Greenheck Stairs Pressurization Roof Relief

0256 RH-2 Relief Hood Roof Relief FGR-24x24 Greenheck Elevator Shaft Relief

0257 RH-2 Relief Hood Roof Relief FGR-24x24 Greenheck Elevator Shaft Relief

0258 RH-2 Relief Hood Roof Relief FGR-24x24 Greenheck Elevator Shaft Relief

0259 EF-A-01  Exhaust Fan FAN  CUBE-360XP-50 Greenheck MAIN KITCHEN HOOD A149.

0260 EF-A-02  Exhaust Fan FAN  CUBE-360XP-50 Greenheck MAIN KITCHEN HOOD A149.

0261 EF-A-03  Exhaust Fan FAN  BSQ-300HP-30 Greenheck MECHANICAL AREA A013 

0262 EF-A-04  Exhaust Fan FAN  G-103-VG Greenheck STAIR STA-1 

0263 EF-A-05  Exhaust Fan FAN  CUE-101HP-VG Greenheck DISHWASHER D 149.5 

0264 EF-A-06  Exhaust Fan FAN  G-143HP-VG Greenheck TOILETS, A

0265 EF-A-07  Exhaust Fan FAN  G-143HP-VG Greenheck TOILETS, A 

0266 EF-A-08  Exhaust Fan FAN  G-098-VG Greenheck NWFC KITCHEN SERVERY, A

0267 EF-A-09  Exhaust Fan FAN  G-143HP-VG Greenheck STORAGE, A 

0268 EF-A-10  Exhaust Fan FAN  G-143-VG Greenheck TOILETS, A 

0269 EF-A-11  Exhaust Fan FAN  CMB-14 Carmon AUTO TECHNOLOGY SHOP, A

0270 EF-A-12  Exhaust Fan FAN  CSW-13-BI-41-10-I-7 Greenheck SPRAY BOOTH A439 

0271 EF-A-13  Exhaust Fan FAN  VEKTOR-H-36 Greenheck CULINARY ARTS HOOD A234

0272 EF-A-14  Exhaust Fan FAN  CUE-101HP-VG Greenheck DISHWASHING A234.6

0273 EF-A-15  Exhaust Fan FAN  G-097-VG Greenheck CULINARY ARTS DRY STORA

0274 EF-A-16 Exhaust Fan FAN  G-143HP-VG Greenheck (JANITOR CLOSETS, STORAGE)

0275 EF-A-17  Exhaust Fan FAN  CUBE-300XP-30 Greenheck CULINARY ARTS BAKERY HO

0276 EF-A-18  Exhaust Fan FAN  CUBE-161XP-7 Greenheck CULINARY ROOL-IN OVEN A

0277 EF-A-19  Exhaust Fan FAN  G-123-VG Greenheck ART CLASSROOM A439 

0278 EF-A-20  Exhaust Fan FAN  CUE-101HP-VG Greenheck PHOTO DARK ROOM A438.1 

0279 EF-A-21  Exhaust Fan FAN  BSQ-300HP-30 Greenheck MECHANICAL AREA A013 

0280 EF-A-22  Exhaust Fan FAN  CUE-141HP-VG Greenheck KILN A437.2 

0281 EF-A-23  Exhaust Fan FAN  G-070-VG Greenheck ART STORAGE A437.1 

0282 EF-A-24  Exhaust Fan FAN  G-103-VG Greenheck ART CLASSROOM A438 

0283 EF-A-25  Exhaust Fan FAN  G-103HP-VG Greenheck ART CLASSROOM A437 

0284 EF-A-26  Exhaust Fan FAN  CUBE-240XP-20 Greenheck CULINARY ARTS CLASSROOM

0285 EF-A-27  Exhaust Fan FAN  G-090-VG Greenheck STAIR STA-2 

0286 EF-A-28  Exhaust Fan FAN  BSQ-180-15 Greenheck BOILER ROOM A550 

0287 EF-A-29  Exhaust Fan FAN  SQ-80-VG Greenheck PH NEUTRALIZATION ROM A

0288 EF-A-30  Exhaust Fan FAN  HS1 4" Tjernlund PLUMBING SHOP B041.6, T

0289 EF-A-31  Exhaust Fan FAN  HSJ 4" Tjernlund PLUMBING SHOP B041.6, T

0290 EF-A-32  Exhaust Fan FAN  HSJ 4" Tjernlund PLUMBING SHOP B041.6, T

0291 EF-A-33  Exhaust Fan FAN  HSJ 4" Tjernlund DRYER FAN A234.2 160 1 

0292 EF-B-01 Exhaust Fan FAN  G-143-VG Greenheck EF-B-01 (STAFF TOILETS GANG BATHROOM)

0293 EF-B-02  Exhaust Fan FAN  SP-B150 Greenheck TOILET AT333.1 100 0.5 

0294 EF-B-03  Exhaust Fan FAN  HSJ 4" Tjernlund HVAC SHOP B041.3, TEACH

0295 EF-B-04  Exhaust Fan FAN  HSJ 4" Tjernlund HVAC SHOP B041.3, TEACH

0296 EF-B-05  Exhaust Fan FAN  HSJ 4" Tjernlund HVAC SHOP B041.3, TEACH

0297 EF-B-06  Exhaust Fan FAN  HSJ 4" Tjernlund HVAC SHOP B041.3, TEACH

0298 EF-C-01  Exhaust Fan FAN  BSQ-300HP-50 Greenheck MECHANICAL ALCOVE C008 

0299 EF-C-02 Exhaust Fan FAN  G-090-VG Greenheck EF-C-02 C TOILETS VESTIBULE

0300 EF-C-03  Exhaust Fan FAN  G-090-VG Greenheck STAIR STB2 

0301 EF-C-04  Exhaust Fan FAN  VEKTOR-H-16 Greenheck FUME HOODS, C 

0302 EF-C-05  Exhaust Fan FAN  G-080-VG Greenheck PREP ROOM (C503.4)

0303 EF-C-06 Exhaust Fan FAN  G-143HP-VG Greenheck EF-C-06 (STAFF TOILETS C)

0304 EF-C-07  Exhaust Fan FAN  G-080-VG Greenheck PREP ROOM (C511.2)

0305 EF-C-08  Exhaust Fan FAN  VEKTOR-H-16 Greenheck FUME HOODS, C 

0306 EF-C-09  Exhaust Fan FAN  G-103HP-VG Greenheck PH NEUTRALIZATION C027 

0307 EF-C-10 Exhaust Fan FAN  G-143HP-VG Greenheck EF-C-10 (STAFF TOILETS C)

0308 EF-C-11  Exhaust Fan FAN  G-090-VG Greenheck STAIR STC2 

0309 EF-C-12 Exhaust Fan FAN  G-090-VG Greenheck EF-C-12 (CT GANGBATHROOMS)

0310 EF-C-13 Exhaust Fan FAN  G-143HP-VG Greenheck EF-C-13  PLANNING (C4090 TEACHER PLANNING (C209)

0311 EF-C-14 Exhaust Fan FAN  G-098-VG Greenheck EF-C-14 (CT GANGBATHROOMS)

0312 EF-C-15 Exhaust Fan FAN  GB-200HP-VGD-30 Greenheck EF-C-15 (CT GANGBATHROOMS)

0313 EF-C-16  Exhaust Fan FAN  G-090-VG Greenheck STAIR (STC1) 

0314 EF-C-17  Exhaust Fan FAN  SQ-130HP-VG Greenheck STORAGE C009 

0315 EF-D-01  Exhaust Fan FAN  LT4 Tjernlund DRYER FAN, STORAGE D151

0316 EF-D-02  Exhaust Fan FAN  CUE-141HP-VG Greenheck COSMETOLOGY, D 

0317 EF-D-03  Exhaust Fan FAN  LT4 Tjernlund DRYER FAN, STORAGE (D15

0318 SF-A-01  Supply Fan FAN  BSQ-300HP-50 Greenheck MECHANICAL AREA A013

0319 SF-A-02  Supply Fan FAN  BSQ-300HP-30 Greenheck MECHANICAL AREA A013

0320 SF-A-03  Supply Fan FAN  BSQ-180-15 Greenheck BOILER ROOM A550

0321 SF-C-01  Supply Fan FAN  BSQ-300HP-50 Greenheck MECHANICAL ALCOVE C008 

0322 F-1 (QTY 167) Ceiling Fan 52" CLASS FAN Haiku L 52 BigAss Fan CLASSROOMS

0323 F-2 (QTY 1) Complete BAF Ceiling Fan CLASS FAN Basic 6 - 8' BigAss Fan Robotic Arm Rm C009.3

0324 F-3 (QTY 13) Complete BAF Ceiling Fan CLASS FAN Basic 6 - 10' BigAss Fan Shops

0325 F-4 (QTY 1) Complete BAF Ceiling Fan CLASS FAN Basic 6 - 14' BigAss Fan Multi-Purpose

0326 AV-1 (QTY 9) Complete Air Valves - Fume Hoods LAB CONTROL Model VV Venturi Antec Controls Fume Hood Air Valve w/ Controls

0327 SPF-1 Stairwell Pressurization Fan FAN VFD USF-322-BI Greenheck Stairwell Pressurization Fan
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0328 SPF-2 Stairwell Pressurization Fan FAN VFD USF-324-BI Greenheck Stairwell Pressurization Fan

0329 SPF-3 Stairwell Pressurization Fan FAN VFD USF-324-BI Greenheck Stairwell Pressurization Fan

0330 SPF-4 Stairwell Pressurization Fan FAN VFD USF-322-BI Greenheck Stairwell Pressurization Fan

0331 VFD - EF-A-12 FAN VFD FC-102P1K1T4 Danfoss Mechanical Room

0332 VFD - EF-A-28 FAN VFD FC-102P1K1T4 Danfoss Variable Frequency Drive

0333 VFD - SF-A-03 FAN VFD FC-102P1K1T4 Danfoss Variable Frequency Drive

0334 VFD - EF-A-26 FAN VFD FC-102P1K5T4 Danfoss Variable Frequency Drive

0335 VFD - EF-A-03 FAN VFD FC-102P2K2T4 Danfoss Variable Frequency Drive

0336 VFD - EF-A-17 FAN VFD FC-102P2K2T4 Danfoss Variable Frequency Drive

0337 VFD - SF-A-02 FAN VFD FC-102P2K2T4 Danfoss Variable Frequency Drive

0338 VFD - SPF-1 FAN VFD FC-102P3K7T4 Danfoss Variable Frequency Drive

0339 VFD - SPF-2 FAN VFD FC-102P3K7T4 Danfoss Variable Frequency Drive

0340 VFD - SPF-3 FAN VFD FC-102P3K7T4 Danfoss Variable Frequency Drive

0341 VFD - SPF-4 FAN VFD FC-102P3K7T4 Danfoss Variable Frequency Drive

0342 VFD - EF-A-01 FAN VFD FC-102P3K7T4 Danfoss Variable Frequency Drive

0343 VFD - EF-A-02 FAN VFD FC-102P3K7T4 Danfoss Variable Frequency Drive

0344 VFD - EF-A-21 FAN VFD FC-102P3K7T4 Danfoss Variable Frequency Drive

0345 VFD - EF-C-01 FAN VFD FC-102P3K7T4 Danfoss Variable Frequency Drive

0346 VFD - EF-C-04 FAN VFD FC-102P3K7T4 Danfoss Variable Frequency Drive

0347 VFD - EF-C-08 FAN VFD FC-102P3K7T4 Danfoss Variable Frequency Drive

0348 VFD - SF-A-01 FAN VFD FC-102P3K7T4 Danfoss Variable Frequency Drive

0349 VFD - SF-C-01 FAN VFD FC-102P3K7T4 Danfoss Variable Frequency Drive

0350 VFD - P-1 PUMP VFD FC-102P3K7T4 Danfoss Variable Frequency Drive

0351 VFD - P-2 PUMP VFD FC-102P3K7T4 Danfoss Variable Frequency Drive

0352 VFD - P-3 PUMP VFD FC-102P3K7T4 Danfoss Variable Frequency Drive

0353 VFD - P-4 PUMP VFD FC-102P3K7T4 Danfoss Variable Frequency Drive

0354 VFD - EF-A-13 FAN VFD FC-102P15KT4 Danfoss Variable Frequency Drive

0355 VFD - P-5 PUMP VFD FC-102P18KT4 Danfoss Variable Frequency Drive

0356 VFD - P-6 PUMP VFD FC-102P18KT4 Danfoss Variable Frequency Drive

0357 VFD - P-7 PUMP VFD FC-102P18KT4 Danfoss Variable Frequency Drive

0358 VFD - P-8 PUMP VFD FC-102P18KT4 Danfoss Variable Frequency Drive

0359 VFD - P-9 PUMP VFD FC-102P30KT4 Danfoss Variable Frequency Drive

0360 VFD - P-10 PUMP VFD FC-102P30KT4 Danfoss Variable Frequency Drive

0361 VFD - P-11 PUMP VFD FC-102P30KT4 Danfoss Variable Frequency Drive

0362 VFD - P-12 PUMP VFD FC-102P45KT4 Danfoss Variable Frequency Drive

0363 VFD - P-13 PUMP VFD FC-102P45KT4 Danfoss Variable Frequency Drive

0364 VFD - P-14 PUMP VFD FC-102P45KT4 Danfoss Variable Frequency Drive

0365 FPB-A-0-01 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries NWFC Conference A051 

0366 FPB-A-0-02 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries NWFC Rec & Workstation AH031-1 

0367 FPB-A-0-03 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries FC Classroom A030 

0368 FPB-A-0-04 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries FC Science A079 

0369 FPB-A-0-05 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries FC Classroom A052

0370 FPB-A-0-06 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries FC Classroom A053

0371 FPB-A-0-07 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries NWFC Commons A050 

0372 FPB-A-0-08 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries NWFC Director Office A078 

0373 FPB-A-0-09 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries FC Classroom A054 

0374 FPB-A-0-10 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries FC Classroom A055 

0375 FPB-A-0-11 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries FC Classroom A073

0376 FPB-A-0-12 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries NWFC Student Shop A071

0377 FPB-A-0-13 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries NWFC Teacher Planning A072 

0378 FPB-A-0-14 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries NWFC Time Out Rm A056

0379 FPB-A-0-15 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Asst Principal Office A070 

0380 FPB-A-0-16 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway AH034 

0381 FPB-A-0-17 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries NW Classroom A061 

0382 FPB-A-0-18 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries FC Crisis Counselor Office A062 

0383 FPB-A-0-19 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries NW Classroom A057 

0384 FPB-A-0-20 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries NW Classroom A056 

0385 FPB-A-0-21 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries NW Crisis Counselor Office A059

0386 FPB-A-0-22 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries NW Classroom A060 

0387 FPB-A-0-23 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries CTE Director's Office B040.1

0388 FPB-A-0-24 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 20 w/ IAS-FF SA Price Industries Hallway AH037 

0389 FPB-A-0-25 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries Hallway DH038 

0390 FPB-A-0-26 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Hallway/Storage DH053.9

0391 FPB-A-0-27 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 40 w/ IAS-FF SA Price Industries Auto Technology Shop A090

0392 FPB-A-0-28 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 40 w/ IAS-FF SA Price Industries Auto Technology Shop A090

0393 FPB-A-0-29 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 20 w/ IAS-FF SA Price Industries Auto Technology CR A090.4

0394 FPB-A-0-30 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries Plumbing Shop B041.0

0395 FPB-A-0-31 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Office A090.6 

0396 FPB-A-0-32 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 20 w/ IAS-FF SA Price Industries Lockers A090.2

0397 FPB-A-0-33 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries NW Commons AH036 

0398 FPB-A-1-01 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 40 w/ IAS-FF SA Price Industries Fitness Room A138 

0399 FPB-A-1-02 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 40 w/ IAS-FF SA Price Industries Fitness Room A138 

0400 FPB-A-1-03 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Dining Commons AH132

0401 FPB-A-1-04 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 20 w/ IAS-FF SA Price Industries Dining Commons AH132

0402 FPB-A-1-05 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries Dining Commons AH132

0403 FPB-A-2-01 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Practice A233.2

0404 FPB-A-2-02 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway AH235 

0405 FPB-A-2-03 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway AH233

0406 FPB-A-2-04 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Practice A231.3

0407 FPB-A-2-05 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Music Office A231.2

0408 FPB-A-2-06 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Multi-Purpose Dance Studio -1 A139-1

0409 FPB-A-2-07 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Multi-Purpose Dance Studio -1 A139-1

0410 FPB-A-3-01 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Language Lab A339 

0411 FPB-A-3-02 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General A340

0412 FPB-A-3-03 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General A341

0413 FPB-A-3-04 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 20 w/ IAS-FF SA Price Industries Small Group A338 

0414 FPB-A-3-05 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries Chorus A233

0415 FPB-A-3-06 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General A345

0416 FPB-A-3-07 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General A346

0417 FPB-A-3-08 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Small Group Seminar AH336

0418 FPB-A-3-09 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway AH303 

0419 FPB-A-3-10 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 40 w/ IAS-FF SA Price Industries Ship Medically Frag. Student Classroom A334

0420 FPB-A-3-11 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Dept Head Office A335-1 

0421 FPB-A-3-12 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 40 w/ IAS-FF SA Price Industries Chorus A233 

0422 FPB-A-3-13 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Orchestra A232 

0423 FPB-A-3-14 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 40 w/ IAS-FF SA Price Industries Orchestra A232 

0424 FPB-A-3-15 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway AH332 

0425 FPB-A-3-16 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Book Storage Rm A333

0426 FPB-A-3-17 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 40 w/ IAS-FF SA Price Industries Band A231 

0427 FPB-A-3-18 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 40 w/ IAS-FF SA Price Industries Band A231 

0428 FPB-A-3-19 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway AH331

0429 FPB-A-3-20 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General A332

0430 FPB-A-3-21 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General A331

0431 FPB-A-3-22 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 20 w/ IAS-FF SA Price Industries Adj Counselor Office A350

0432 FPB-A-4-01 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Art Classroom A439

0433 FPB-A-4-02 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Art Classroom A439

0434 FPB-A-4-03 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General A440 

0435 FPB-A-4-04 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General A441

0436 FPB-A-4-05 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Art Classroom A438
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0437 FPB-A-4-06 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Art Classroom A438

0438 FPB-A-4-07 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Photo Dark Room A438.1 

0439 FPB-A-4-08 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General A445 

0440 FPB-A-4-09 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General A446

0441 FPB-A-4-10 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Small Group Seminar AH435

0442 FPB-A-4-11 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Drafting A436

0443 FPB-A-4-12 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Drafting A436

0444 FPB-A-4-13 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway AH432

0445 FPB-A-4-14 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General A434-1

0446 FPB-A-4-15 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Art Classroom A437

0447 FPB-A-4-16 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Art Office A435

0448 FPB-A-4-17 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Art Classroom A437 

0449 FPB-A-4-18 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General A433

0450 FPB-A-4-19 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway AH431

0451 FPB-A-4-20 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General A432

0452 FPB-A-4-21 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General A431

0453 FPB-A-4-22 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway AH434

0454 FPB-B-0-01 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 20 w/ IAS-FF SA Price Industries PLBG./HVAC Office B041.5 

0455 FPB-B-0-02 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Plumbing/HVAC CR B039 

0456 FPB-B-0-03 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway BH004

0457 FPB-B-0-04 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Tech Career Resource Center B038 

0458 FPB-B-0-05 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries HVAC Shop-1 B041.3-1

0459 FPB-B-0-06 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General B037

0460 FPB-B-0-07 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Carpentry CR B034

0461 FPB-B-0-08 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General B035

0462 FPB-B-0-09 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries Carpentry Shop B036.3

0463 FPB-B-0-10 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries FAB Lab B032 

0464 FPB-B-0-11 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries Machine Tool Technology Shop B033

0465 FPB-B-0-12 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries MF/MT Office B031.5

0466 FPB-B-0-13 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries Metal Fabrication Shop B031.3 

0467 FPB-B-0-14 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Metal Fab CR B030 

0468 FPB-B-0-15 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway BH002

0469 FPB-B-0-16 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Hallway CH002

0470 FPB-B-0-17 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries Robotic Arm Rm C009.3

0471 FPB-B-0-19 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Carpentry Office B036.5

0472 FPB-B-0-20 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Simulation Rm B033.1

0473 FPB-B-0-21 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway BH003 

0474 FPB-B-1-01 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries Dining Commons AH132

0475 FPB-B-1-02 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Dining Commons AH132

0476 FPB-B-1-03 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 20 w/ IAS-FF SA Price Industries Dining Commons AH132

0477 FPB-B-1-04 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries Dining Commons AH132

0478 FPB-B-1-05 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries Dining Commons AH132

0479 FPB-B-1-06 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Dining Commons AH132

0480 FPB-B-1-07 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Dining Commons AH132

0481 FPB-B-2-01 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Dining Overlook West BH232

0482 FPB-B-2-02 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries Hallway BH200/Dining Commons Stairwell

0483 FPB-B-2-03 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 20 w/ IAS-FF SA Price Industries CTE Conference Rm B241

0484 FPB-B-2-04 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Dining Overlook East BH230

0485 FPB-B-2-05 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway BH200 

0486 FPB-C-0-01 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries Storage C-001

0487 FPB-C-1-01 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 20 w/ IAS-FF SA Price Industries Conference Rm C101.2

0488 FPB-C-1-02 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Principal's Office C101.3

0489 FPB-C-1-03 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Principal's Secretary/Waiting C101 

0490 FPB-C-1-04 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Copy/Mail Rm C101.1

0491 FPB-C-1-05 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Testing C104.1

0492 FPB-C-1-06 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway CH101 

0493 FPB-C-1-07 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 20 w/ IAS-FF SA Price Industries Registrar's Office C101.5

0494 FPB-C-1-08 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Welcome Center C104 

0495 FPB-C-1-09 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries ELL Liasson Work Room C104.5 

0496 FPB-C-1-10 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Conference Rm C104.6

0497 FPB-C-1-11 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Nurse's Office & Waiting Rm C106

0498 FPB-C-1-12 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Interview Rm C106.1

0499 FPB-C-1-13 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Examination Rm/Resting C106.8

0500 FPB-C-1-14 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Triage Rm C106.3

0501 FPB-C-1-15 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Multi-Purpose C111.10

0502 FPB-C-1-16 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Nurse C111.8

0503 FPB-C-1-17 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Consult C111.3

0504 FPB-C-1-18 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Athletic Director's Office C102

0505 FPB-C-1-19 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Health/Wellness Supervisor Office C103

0506 FPB-C-1-20 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Tech Help Desk C107

0507 FPB-C-1-21 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Work Rm C107.1

0508 FPB-C-1-22 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Tech Office 107.2

0509 FPB-C-1-23 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Mediation Office C109.1

0510 FPB-C-1-24 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Med Safety Zone C111.5

0511 FPB-C-1-25 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Mediation Room C109.4

0512 FPB-C-1-26 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries Early Education & Care C110.5

0513 FPB-C-1-27 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries Day Care C110.1

0514 FPB-C-1-28 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway CH101 

0515 FPB-C-2-01 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Therapeutic CR C224

0516 FPB-C-2-02 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Small Group C225

0517 FPB-C-2-03 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway CH202 

0518 FPB-C-2-04 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Business Computer Lab C225

0519 FPB-C-2-05 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General C222

0520 FPB-C-2-06 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-ESL C220

0521 FPB-C-2-07 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General C221

0522 FPB-C-2-08 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General C218

0523 FPB-C-2-09 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General C217

0524 FPB-C-2-10 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway CH205 

0525 FPB-C-2-11 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries ASD Classroom C216

0526 FPB-C-2-12 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries PT/OTSensory C214

0527 FPB-C-2-13 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Speech Therapy Office C213

0528 FPB-C-2-14 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Quiet Rm C212.1

0529 FPB-C-2-15 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries ASD Classroom C212

0530 FPB-C-2-16 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries Physics Lab C210 

0531 FPB-C-2-17 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Conference Rm C211.1

0532 FPB-C-2-18 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries HM2 Reception C211

0533 FPB-C-2-19 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries House Master's Office C211.3

0534 FPB-C-2-20 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Teacher's Breakout C209.1

0535 FPB-C-2-21 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Det Head Office C209.2

0536 FPB-C-2-22 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 20 w/ IAS-FF SA Price Industries Teacher Planning C209

0537 FPB-C-2-23 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway CH203

0538 FPB-C-2-24 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries SPED Office Adjustment Counselor C206

0539 FPB-C-2-25 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Hallway CH201 

0540 FPB-C-2-26 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Prep Rm C204.1 

0541 FPB-C-2-27 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries Physics Lab-1 C204.1 

0542 FPB-C-2-28 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Prep Rm C202.1

0543 FPB-C-2-29 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway CH202 

0544 FPB-C-2-30 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries Physics Lab C202 

0545 FPB-C-2-31 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Re-Direct Classroom C201 
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0546 FPB-C-3-01 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Resource Room C332 

0547 FPB-C-3-02 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries SPED Work Room C323

0548 FPB-C-3-03 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General C319 

0549 FPB-C-3-04 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General C321

0550 FPB-C-3-05 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General C320 

0551 FPB-C-3-06 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General C313

0552 FPB-C-3-07 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General C316 

0553 FPB-C-3-08 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General C315 

0554 FPB-C-3-09 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway CH305

0555 FPB-C-3-10 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General C314 

0556 FPB-C-3-11 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries SPED Office Dept Head C313

0557 FPB-C-3-12 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Small Group C312

0558 FPB-C-3-13 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-ESL C311

0559 FPB-C-3-14 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries Biology Lab C309 

0560 FPB-C-3-15 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Conference Rm 310 

0561 FPB-C-3-16 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries HM3 Reception C310 

0562 FPB-C-3-17 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries House Master's Office C310.2

0563 FPB-C-3-18 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Teacher Break-Out C308.1

0564 FPB-C-3-19 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Dept Head Office C308.2

0565 FPB-C-3-20 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 20 w/ IAS-FF SA Price Industries Teacher Planning C308 

0566 FPB-C-3-21 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway CH303 

0567 FPB-C-3-22 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Prep Room C305-1

0568 FPB-C-3-23 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway CH302-1

0569 FPB-C-3-24 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Resource Room C306 

0570 FPB-C-3-25 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries Biology Lab C305 

0571 FPB-C-3-26 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Prep Room C303.1 

0572 FPB-C-3-27 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway 2 CH302.2

0573 FPB-C-3-28 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries SEI Science C303 

0574 FPB-C-3-29 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Media Center Maker Space B301 

0575 FPB-C-3-30 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Counseling Career Center C302.1 

0576 FPB-C-3-31 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Counselor's Office C302.3

0577 FPB-C-3-32 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 20 w/ IAS-FF SA Price Industries Media Center Office B300.2 

0578 FPB-C-3-33 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 20 w/ IAS-FF SA Price Industries Counseling Conf Rm C302.4 

0579 FPB-C-3-34 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Study B300.3

0580 FPB-C-3-35 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Study B300.4 

0581 FPB-C-3-36 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Large Group Instruction C205 

0582 FPB-C-3-37 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Large Group Instruction C205 

0583 FPB-C-4-01 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Study Skills CR C423

0584 FPB-C-4-02 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Resource Rm C424

0585 FPB-C-4-03 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway CH405 

0586 FPB-C-4-04 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General C421

0587 FPB-C-4-05 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General C422

0588 FPB-C-4-06 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General C420 

0589 FPB-C-4-07 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General C419 

0590 FPB-C-4-08 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General C417 

0591 FPB-C-4-09 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General C416 

0592 FPB-C-4-10 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway CH404 

0593 FPB-C-4-11 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General C415 

0594 FPB-C-4-12 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Bus. Mngr. Office C414 

0595 FPB-C-4-13 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Small Group C413 

0596 FPB-C-4-14 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-ESL C412 

0597 FPB-C-4-15 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries Chemistry Lab C410 

0598 FPB-C-4-16 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Conference Rm C411.1 

0599 FPB-C-4-17 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries NM4 Receptrion C411 

0600 FPB-C-4-18 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries House Master's Office C411.2

0601 FPB-C-4-19 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Teacher Break-Out C409.1 

0602 FPB-C-4-20 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Dept Head Office C409.3

0603 FPB-C-4-21 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 20 w/ IAS-FF SA Price Industries Teacher Planning C409 

0604 FPB-C-4-22 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway CH402 

0605 FPB-C-4-23 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Prep Room C410.1

0606 FPB-C-4-24 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Resource Rm C406 

0607 FPB-C-4-25 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General C405 

0608 FPB-C-4-26 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries Chemistry Lab C404 

0609 FPB-C-4-27 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 20 w/ IAS-FF SA Price Industries Small Group Seminar CH401 

0610 FPB-C-4-28 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Prep Rm C401.1

0611 FPB-C-4-29 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries Chemistry Lab C401

0612 FPB-C-4-30 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 20 w/ IAS-FF SA Price Industries Visual Communication Studio C400.1 

0613 FPB-C-4-31 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 20 w/ IAS-FF SA Price Industries Gallery C400 

0614 FPB-C-4-32 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Graphic Design Studio C400.4

0615 FPB-C-5-01 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 40 w/ IAS-FF SA Price Industries Health Assisting Lab-1 C507.1

0616 FPB-C-5-02 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Pharmacy Lab C507.2 

0617 FPB-C-5-03 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Student Services Office C520 

0618 FPB-C-5-04 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries In-School Suspension Room C519 

0619 FPB-C-5-05 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General C518 

0620 FPB-C-5-06 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General C517 

0621 FPB-C-5-07 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries X-Ray C509.5 

0622 FPB-C-5-08 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General C516 

0623 FPB-C-5-09 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General C515 

0624 FPB-C-5-10 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway CH503 

0625 FPB-C-5-11 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General C514 

0626 FPB-C-5-12 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Teacher Planning C513

0627 FPB-C-5-13 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries HMI Reception C512 

0628 FPB-C-5-14 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Biology Lab C511 

0629 FPB-C-5-15 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Dental Assisting Lan C509.2 

0630 FPB-C-5-16 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway CH501

0631 FPB-C-5-17 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Dental Assist CR C509 

0632 FPB-C-5-18 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Prep Room C511.1

0633 FPB-C-5-19 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 40 w/ IAS-FF SA Price Industries Health Assist CR507.1

0634 FPB-C-5-20 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Office 509.4

0635 FPB-C-5-21 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries Biology Lab C506 

0636 FPB-C-5-22 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Prep Rm C503.3 

0637 FPB-C-5-23 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Office B500.1 

0638 FPB-C-5-24 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries SPED Office - Adjustment Counselor B502 

0639 FPB-C-5-25 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Hallway CH504 

0640 FPB-C-5-26 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 50 w/ IAS-FF SA Price Industries Biology Lab C503 

0641 FPB-C-5-27 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Classroom-General C501 

0642 FPB-C-5-28 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Electrical Shop B500 

0643 FPB-C-5-29 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Electrical Shop B500 

0644 FPB-C-5-30 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries Conference Rm C512.1 

0645 FPB-C-5-31 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 10 w/ IAS-FF SA Price Industries House Master's Office C512.3

0646 FPB-C-5-32 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 30 w/ IAS-FF SA Price Industries Electrical CR C500.7

0647 FPB-D-2-01 Fan-Powered Box w/ HW Re-Heat Fan Power Box FDC- 40 w/ IAS-FF SA Price Industries Lobby DH214 

0648 FTR-1 Finned Tube Radiation - 8' Wall FTR LV4R14 Vulcan Storage A090.5 

0649 FTR-1  Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan JC A069

0650 FTR-7  Finned Tube Radiation - 20' Panel Rad. R2F-4 Runtal Radiators Multi-Purpose Dance Studio -1 A139-1 (Assoc w/ FPB-A-2-06)

0651 FTR-7  Finned Tube Radiation - 20' Panel Rad. R2F-4 Runtal Radiators Multi-Purpose Dance Studio -1 A139-1 (Assoc w/ FPB-A-2-07)

0652 FTR-1 Finned Tube Radiation - 8' Wall FTR LV4R14 Vulcan Chair/Table Storage D150 

0653 FTR-9 Finned Tube Radiation - 108' (18-6' Pcs)  Bare FTR VS144 Element Vulcan Culinary Arts Underfloor Soffit 

0654 FTR-7  Finned Tube Radiation - 10' Panel Rad. R2F-4 Runtal Radiators Band A231 (Assoc. w/ FPB-A-3-17)
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Line Equip. Tag Type Model Number Manufacturer Location/Service

Somerville High School

HVAC Equipment Schedule for Record
Note: Components that are not included in the Scope of this Agreement have been struck through (e.g. controls, fuel tanks, etc.).

Appendix B

0655 FTR-7  Finned Tube Radiation - 10' Panel Rad. R2F-4 Runtal Radiators Band A231 (Assoc. w/ FPB-A-3-18)

0656 FTR-7  Finned Tube Radiation - 15' Panel Rad. R2F-4 Runtal Radiators Chorus A233 (Assoc. w/ FPB-A-3-05)

0657 FTR-7  Finned Tube Radiation - 18' Panel Rad. R2F-4 Runtal Radiators Orchestra A232 (Assoc. w/ FPB-A-3-14)

0658 FTR-1  Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan Toilet AT237 

0659 FTR-6 Finned Tube Radiation - 25' Wall FTR LV4R24 Vulcan Auditorium (Stage) 

0660 FTR-6  Finned Tube Radiation - 25' Wall FTR LV4R24 Vulcan Auditorium (Stage) 

0661 FTR-1 Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan Art Storage A437.1

0662 FTR-1 Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan JC AJ443

0663 FTR-1  Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan Plbg Storage B041.7 

0664 FTR-10 Finned Tube Radiation - 18' Wall FTR LV4R24 Vulcan Plumbing Shop B041.6 

0665 FTR-10  Finned Tube Radiation - 16' Wall FTR LV4R24 Vulcan Plumbing Shop B041.6 

0666 FTR-1  Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan HVAC Tool Storage B041.4

0667 FTR-4 Finned Tube Radiation - 15' Coil Convector PowerKon Element Kampmann Media Center/Reading Rm West B300.1 

0668 FTR-4 Finned Tube Radiation - 15' Coil Convector PowerKon Element Kampmann Media Center/Reading Rm West B300.1 

0669 FTR-4 Finned Tube Radiation - 15' Coil Convector PowerKon Element Kampmann Media Center/Reading Rm West B300.1 

0670 FTR-4 Finned Tube Radiation - 15' Coil Convector PowerKon Element Kampmann Media Center/Reading Rm West B300.1 

0671 FTR-1  Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan Tool Storage B036.4

0672 FTR-1 Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan MT Storage B033.2

0673 FTR-1  Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan Equipment Rm B032.2 

0674 FTR-1  Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan MF Tool Storage B031.4

0675 FTR-10 Finned Tube Radiation - 14'  Wall FTR LV4R24 Vulcan Metal Fabrication Shop B031.3 

0676 FTR-10 Finned Tube Radiation - 14'  Wall FTR LV4R24 Vulcan Metal Fabrication Shop B031.3 

0677 FTR-10  Finned Tube Radiation - 14' Wall FTR LV4R24 Vulcan Machine Tool Technology Shop B033

0678 FTR-10  Finned Tube Radiation - 14' Wall FTR LV4R24 Vulcan Machine Tool Technology Shop B033

0679 FTR-10  Finned Tube Radiation - 14'  Wall FTR LV4R24 Vulcan Carpentry Shop B036.3

0680 FTR-10  Finned Tube Radiation - 14' Wall FTR LV4R24 Vulcan Carpentry Shop B036.3

0681 FTR-10  Finned Tube Radiation - 14' Wall FTR LV4R24 Vulcan Carpentry Shop B036.3

0682 FTR-10  Finned Tube Radiation - 14' Wall FTR LV4R24 Vulcan HVAC Shop-1 B041.3-1

0683 FTR-10  Finned Tube Radiation - 14' Wall FTR LV4R24 Vulcan HVAC Shop-1 B041.3-1

0684 FTR-10  Finned Tube Radiation - 10' Wall FTR LV4R24 Vulcan HVAC Shop-1 B041.3-1

0685 FTR-8 Finned Tube Radiation - 45' (3-15' Pcs) Floor FTR JV4AR-PM10-TFLI Vulcan Gym B 

0686 FTR-8  Finned Tube Radiation - 30' (2-15' Pcs) Floor FTR JV4AR-PM10-TFLI Vulcan Gym B 

0687 FTR-8 Finned Tube Radiation - 30' (2-15' Pcs) Floor FTR JV4AR-PM10-TFLI Vulcan Gym B 

0688 FTR-8  Finned Tube Radiation - 30' (2-15' Pcs) Floor FTR JV4AR-PM10-TFLI Vulcan Gym B 

0689 FTR-8 Finned Tube Radiation - 30' (2-15' Pcs) Floor FTR JV4AR-PM10-TFLI Vulcan Gym B 

0690 FTR-2 Finned Tube Radiation - 12' Panel Rad. R3F-3 Runtal Radiators Media Center/Reading Rm East B300 

0691 FTR-2 Finned Tube Radiation - 12' Panel Rad. R3F-3 Runtal Radiators Media Center/Reading Rm East B300 

0692 FTR-2 Finned Tube Radiation - 8' Panel Rad. R3F-3 Runtal Radiators Media Center/Reading Rm East B300 

0693 FTR-2 Finned Tube Radiation - 18' Panel Rad. R3F-3 Runtal Radiators Media Center/Reading Rm East B300 

0694 FTR-2 Finned Tube Radiation - 22' Panel Rad. R3F-3 Runtal Radiators Media Center/Reading Rm East B300 

0695 FTR-2 Finned Tube Radiation - 18' Panel Rad. R3F-3 Runtal Radiators Media Center/Reading Rm East B300 

0696 FTR-2 Finned Tube Radiation - 3' Panel Rad. R3F-3 Runtal Radiators Media Center/Reading Rm East B300 

0697 FTR-2 Finned Tube Radiation - 10' Panel Rad. R3F-3 Runtal Radiators Media Center/Reading Rm East B300 

0698 FTR-2 Finned Tube Radiation - 5' Panel Rad. R3F-3 Runtal Radiators Study B300.3 (Assoc. w/ FPB-C-3-34)

0699 FTR-3 Finned Tube Radiation - 12' Bare FTR VC144 Element Vulcan Media B331 - Assume B431

0700 FTR-3 Finned Tube Radiation - 12' Bare FTR VC144 Element Vulcan Media B331 - Assume B431

0701 FTR-3 Finned Tube Radiation - 12' Bare FTR VC144 Element Vulcan Media B331 - Assume B431

0702 FTR-3 Finned Tube Radiation - 12' Bare FTR VC144 Element Vulcan Media B331 - Assume B431

0703 FTR-3 Finned Tube Radiation - 12' Bare FTR VC144 Element Vulcan Media Center B431

0704 FTR-3 Finned Tube Radiation - 12' Bare FTR VC144 Element Vulcan Media Center B431

0705 FTR-3 Finned Tube Radiation - 12' Bare FTR VC144 Element Vulcan Media Center B431

0706 FTR-1 Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan JC020 

0707 FTR-1 Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan Records Room C101.6

0708 FTR-1  Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan Storage C106.5

0709 FTR-1 Finned Tube Radiation - 8' Wall FTR LV4R14 Vulcan Athletic Storage C131

0710 FTR-1  Finned Tube Radiation - 16' Wall FTR LV4R14 Vulcan Office C110.3

0711 FTR-1 Finned Tube Radiation - 7' Wall FTR LV4R14 Vulcan Office C110.6

0712 FTR-1  Finned Tube Radiation - 8' Wall FTR LV4R14 Vulcan Gym Storage C137 

0713 FTR-1 Finned Tube Radiation - 6' Wall FTR LV4R14 Vulcan Toilet CT136 

0714 FTR-1 Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan Toilet CT133.1 

0715 FTR-1 Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan Toilet CT135.1

0716 FTR-1 Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan Boys Showers C135.4

0717 FTR-1 Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan Girls Showers 133.4

0718 FTR-1 Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan Boys Toilets CT135.6

0719 FTR-1 Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan Girls Toilets CT133.6

0720 FTR-1 Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan JC CJ327

0721 FTR-1 Finned Tube Radiation - 6' Wall FTR LV4R14 Vulcan Counseling Career Center C302.1 

0722 FTR-1  Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan JC CJ428 

0723 FTR-1  Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan Tool Storage B500.2 

0724 FTR-8  Finned Tube Radiation - 10' Floor FTR JV4AR-PM10-TFLI Vulcan Prep Room C511.2 

0725 FTR-8 Finned Tube Radiation - 10' Floor FTR JV4AR-PM10-TFLI Vulcan Prep Room C503.4

0726 FTR-1  Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan Dental Storage C510 

0727 FTR-1  Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan Health Storage C505

0728 FTR-1  Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan JC CJ524

0729 FTR-1  Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan Linens C509.62

0730 FTR-1  Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan Girls Lockers C509.63

0731 FTR-1  Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan Boys Lockers C509.65

0732 FTR-1  Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan Sterilization C509.3

0733 FTR-1  Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan Storage C509.1 

0734 FTR-1  Finned Tube Radiation - 8' Wall FTR LV4R14 Vulcan Custodian's Workshop D094

0735 FTR-1  Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan D095?

0736 FTR-1  Finned Tube Radiation - 6' Wall FTR LV4R14 Vulcan SCC Storage D157.1

0737 FTR-1  Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan SCC Storage D157.2

0738 FTR-1  Finned Tube Radiation - 6' Wall FTR LV4R14 Vulcan Storage D155.3

0739 FTR-1  Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan Storage D151.1

0740 FTR-1  Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan JC/Trash D149.11

0741 FTR-1  Finned Tube Radiation - 4' Wall FTR LV4R14 Vulcan Dry Food Storage D149.9

0742 FTR-5 Finned Tube Radiation - 12' Trench FTR NK380/200 Kampmann Auditorium 

0743 FTR-5 Finned Tube Radiation - 12' Trench FTR NK380/200 Kampmann Auditorium 

0744 FTR-5 Finned Tube Radiation - 12' Trench FTR NK380/200 Kampmann Auditorium 

0745 FTR-5 Finned Tube Radiation - 12' Trench FTR NK380/200 Kampmann Auditorium 

0746 FTR-1  Finned Tube Radiation - 5' Wall FTR LV4R14 Vulcan Toilet DT240.21

0747 FTR-1  Finned Tube Radiation - 5' Wall FTR LV4R14 Vulcan Toilet DT240.22

0748 FTR-1 Finned Tube Radiation - 8' Wall FTR LV4R14 Vulcan Dressing Rm D350.1

0749 FTR-4 Finned Tube Radiation - 23' (1-15' Pc, 1-8' Pc) Coil Convector PowerKon Element Kampmann Lecture Hall-1 D336-1

0750 FTR-4 Finned Tube Radiation - 23' (1-15' Pc, 1-8' Pc) Coil Convector PowerKon Element Kampmann Lecture Hall-1 D336-1

0751 FTR-4 Finned Tube Radiation - 15' Coil Convector PowerKon Element Kampmann Lecture Hall-1 D336-1

0752 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet AT090.1

0753 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet AT090.3

0754 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Nurse's Toilet 068.1

0755 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet AT067

0756 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet AT066

0757 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet AT065

0758 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet AT064

0759 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet AT063

0760 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Staff Toilet AT442

0761 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet BT041.1

0762 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet BT041.2

0763 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet BT036.1
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0764 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet BT036.2

0765 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet BT031.1

0766 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet BT031.2

0767 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet BT140

0768 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Staff Toilet BT143

0769 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Staff Toilet CT021

0770 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet CT022

0771 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet CT110.8

0772 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet CT110.9

0773 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet CT109.2

0774 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet CT110.2

0775 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Medical Suite Toilet CT106.6

0776 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Staff Toilet CT108

0777 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet CT104

0778 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Staff Toilet CT101.4

0779 CC-2 HW Convector HW Convect. FWG-A (6x48x24) Vulcan Toilet CT500.5

0780 CC-2 HW Convector HW Convect. FWG-A (6x48x24) Vulcan Toilet CT500.4

0781 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Staff Toilet CT504

0782 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Staff Toilet CT508

0783 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet CT509.66

0784 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet CT509.64

0785 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Staff Toilet DT160

0786 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet DT155.8

0787 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet DT155.7

0788 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet DT155.2

0789 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Staff Toilet DT149.2

0790 CC-1  HW Convector HW Convect. FWG-A (4x32x24) Vulcan Toilet AT149.3

0791 FTR-1  Finned Tube Radiation Wall FTR LV4R14 Vulcan Re-Direct Office C201.1

0792 FTR-1  Finned Tube Radiation - 6' Wall FTR LV4R14 Vulcan JC CJ428 

0793 FTR-5 Finned Tube Radiation - 12' Trench FTR NK380/200 Kampmann Auditorium 

0794 FTR-5 Finned Tube Radiation - 12' Trench FTR NK380/200 Kampmann Auditorium 

0795 FTR-5 Finned Tube Radiation - 12' Trench FTR NK380/200 Kampmann Auditorium 

0796 FTR-5 Finned Tube Radiation - 12' Trench FTR NK380/200 Kampmann Auditorium 

0797 FTR-5 Finned Tube Radiation - 12' Trench FTR NK380/200 Kampmann Auditorium 

0798 FTR-5 Finned Tube Radiation - 12' Trench FTR NK380/200 Kampmann Auditorium 

0799 FTR-5 Finned Tube Radiation - 12' Trench FTR NK380/200 Kampmann Auditorium 

0800 FTR-5 Finned Tube Radiation - 12' Trench FTR NK380/200 Kampmann Auditorium 

0801 CV-001 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls NWFC Conference A051 

0802 CV-002 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls NWFC Rec & Workstation AH031-1 

0803 CV-003 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls FC Classroom A030 

0804 CV-004 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls FC Science A079 

0805 CV-005 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls FC Classroom A052

0806 CV-006 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls FC Classroom A053

0807 CV-007 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls NWFC Commons A050 

0808 CV-008 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls NWFC Director Office A078 

0809 CV-009 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls FC Classroom A054 

0810 CV-010 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls FC Classroom A055 

0811 CV-011 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls FC Classroom A073

0812 CV-012 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls NWFC Student Shop A071

0813 CV-013 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls NWFC Teacher Planning A072 

0814 CV-014 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls NWFC Time Out Rm A056

0815 CV-015 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Asst Principal Office A070 

0816 CV-016 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway AH034 

0817 CV-017 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls NW Classroom A061 

0818 CV-018 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls FC Crisis Counselor Office A062 

0819 CV-019 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls NW Classroom A057 

0820 CV-020 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls NW Classroom A056 

0821 CV-021 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls NW Crisis Counselor Office A059

0822 CV-022 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls NW Classroom A060 

0823 CV-023 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls CTE Director's Office B040.1

0824 CV-024 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway AH037 

0825 CV-025 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Hallway DH038 

0826 CV-026 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Hallway/Storage DH053.9

0827 CV-027 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Auto Technology Shop A090

0828 CV-028 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Auto Technology Shop A090

0829 CV-029 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Auto Technology CR A090.4

0830 CV-030 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Plumbing Shop B041.0

0831 CV-031 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Office A090.6 

0832 CV-032 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Lockers A090.2

0833 CV-033 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls NW Commons AH036 

0834 CV-034 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Fitness Room A138 

0835 CV-035 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Fitness Room A138 

0836 CV-036 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Dining Commons AH132

0837 CV-037 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Dining Commons AH132

0838 CV-038 Control Valve Control Valv. VG1241AF+9A4GGA Johnson Controls Dining Commons AH132

0839 CV-039 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Practice A233.2

0840 CV-040 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway AH235 

0841 CV-041 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway AH233

0842 CV-042 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Practice A231.3

0843 CV-043 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Music Office A231.2

0844 CV-044 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Multi-Purpose Dance Studio -1 A139-1

0845 CV-045 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Multi-Purpose Dance Studio -1 A139-1

0846 CV-046 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Language Lab A339 

0847 CV-047 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General A340

0848 CV-048 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General A341

0849 CV-049 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Small Group A338 

0850 CV-050 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Chorus A233

0851 CV-051 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General A345

0852 CV-052 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General A346

0853 CV-053 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Small Group Seminar AH336

0854 CV-054 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway AH303 

0855 CV-055 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Ship Medically Frag. Student Classroom A334

0856 CV-056 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Dept Head Office A335-1 

0857 CV-057 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Chorus A233 

0858 CV-058 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Orchestra A232 

0859 CV-059 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Orchestra A232 

0860 CV-060 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway AH332 

0861 CV-061 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Book Storage Rm A333

0862 CV-062 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Band A231 

0863 CV-063 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Band A231 

0864 CV-064 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway AH331

0865 CV-065 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General A332

0866 CV-066 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General A331

0867 CV-067 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Adj Counselor Office A350

0868 CV-068 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Art Classroom A439

0869 CV-069 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Art Classroom A439

0870 CV-070 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General A440 

0871 CV-071 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General A441

0872 CV-072 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Art Classroom A438
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0873 CV-073 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Art Classroom A438

0874 CV-074 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Photo Dark Room A438.1 

0875 CV-075 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General A445 

0876 CV-076 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General A446

0877 CV-077 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Small Group Seminar AH435

0878 CV-078 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Drafting A436

0879 CV-079 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Drafting A436

0880 CV-080 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway AH432

0881 CV-081 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General A434-1

0882 CV-082 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Art Classroom A437

0883 CV-083 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Art Office A435

0884 CV-084 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Art Classroom A437 

0885 CV-085 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General A433

0886 CV-086 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway AH431

0887 CV-087 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General A432

0888 CV-088 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General A431

0889 CV-089 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway AH434

0890 CV-090 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls PLBG./HVAC Office B041.5 

0891 CV-091 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Plumbing/HVAC CR B039 

0892 CV-092 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway BH004

0893 CV-093 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Tech Career Resource Center B038 

0894 CV-094 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls HVAC Shop-1 B041.3-1

0895 CV-095 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General B037

0896 CV-096 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Carpentry CR B034

0897 CV-097 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General B035

0898 CV-098 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Carpentry Shop B036.3

0899 CV-099 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls FAB Lab B032 

0900 CV-100 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Machine Tool Technology Shop B033

0901 CV-101 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls MF/MT Office B031.5

0902 CV-102 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Metal Fabrication Shop B031.3 

0903 CV-103 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Metal Fab CR B030 

0904 CV-104 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway BH002

0905 CV-105 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway CH002

0906 CV-106 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Robotic Arm Rm C009.3

0907 CV-108 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Carpentry Office B036.5

0908 CV-109 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Simulation Rm B033.1

0909 CV-110 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway BH003 

0910 CV-111 Control Valve Control Valv. VG1241AF+9A4GGA Johnson Controls Dining Commons AH132

0911 CV-112 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Dining Commons AH132

0912 CV-113 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Dining Commons AH132

0913 CV-114 Control Valve Control Valv. VG1241AF+9A4GGA Johnson Controls Dining Commons AH132

0914 CV-115 Control Valve Control Valv. VG1241AF+9A4GGA Johnson Controls Dining Commons AH132

0915 CV-116 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Dining Commons AH132

0916 CV-117 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Dining Commons AH132

0917 CV-118 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Dining Overlook West BH232

0918 CV-119 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Hallway BH200/Dining Commons Stairwell

0919 CV-120 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls CTE Conference Rm B241

0920 CV-121 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Dining Overlook East BH230

0921 CV-122 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway BH200 

0922 CV-123 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Storage C-001

0923 CV-124 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Conference Rm C101.2

0924 CV-125 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Principal's Office C101.3

0925 CV-126 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Principal's Secretary/Waiting C101 

0926 CV-127 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Copy/Mail Rm C101.1

0927 CV-128 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Testing C104.1

0928 CV-129 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway CH101 

0929 CV-130 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Registrar's Office C101.5

0930 CV-131 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Welcome Center C104 

0931 CV-132 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls ELL Liasson Work Room C104.5 

0932 CV-133 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Conference Rm C104.6

0933 CV-134 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Nurse's Office & Waiting Rm C106

0934 CV-135 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Interview Rm C106.1

0935 CV-136 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Examination Rm/Resting C106.8

0936 CV-137 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Triage Rm C106.3

0937 CV-138 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Multi-Purpose C111.10

0938 CV-139 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Nurse C111.8

0939 CV-140 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Consult C111.3

0940 CV-141 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Athletic Director's Office C102

0941 CV-142 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Health/Wellness Supervisor Office C103

0942 CV-143 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Tech Help Desk C107

0943 CV-144 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Work Rm C107.1

0944 CV-145 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Tech Office 107.2

0945 CV-146 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Mediation Office C109.1

0946 CV-147 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Med Safety Zone C111.5

0947 CV-148 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Mediation Room C109.4

0948 CV-149 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Early Education & Care C110.5

0949 CV-150 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Day Care C110.1

0950 CV-151 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway CH101 

0951 CV-152 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Therapeutic CR C224

0952 CV-153 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Small Group C225

0953 CV-154 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway CH202 

0954 CV-155 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Business Computer Lab C225

0955 CV-156 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General C222

0956 CV-157 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-ESL C220

0957 CV-158 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General C221

0958 CV-159 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General C218

0959 CV-160 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General C217

0960 CV-161 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway CH205 

0961 CV-162 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls ASD Classroom C216

0962 CV-163 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls PT/OTSensory C214

0963 CV-164 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Speech Therapy Office C213

0964 CV-165 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Quiet Rm C212.1

0965 CV-166 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls ASD Classroom C212

0966 CV-167 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Physics Lab C210 

0967 CV-168 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Conference Rm C211.1

0968 CV-169 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls HM2 Reception C211

0969 CV-170 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls House Master's Office C211.3

0970 CV-171 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Teacher's Breakout C209.1

0971 CV-172 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Det Head Office C209.2

0972 CV-173 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Teacher Planning C209

0973 CV-174 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway CH203

0974 CV-175 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls SPED Office Adjustment Counselor C206

0975 CV-176 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway CH201 

0976 CV-177 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Prep Rm C204.1 

0977 CV-178 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Physics Lab-1 C204.1 

0978 CV-179 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Prep Rm C202.1

0979 CV-180 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway CH202 

0980 CV-181 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Physics Lab C202 

0981 CV-182 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Re-Direct Classroom C201 
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0982 CV-183 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Resource Room C332 

0983 CV-184 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls SPED Work Room C323

0984 CV-185 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General C319 

0985 CV-186 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General C321

0986 CV-187 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General C320 

0987 CV-188 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General C313

0988 CV-189 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General C316 

0989 CV-190 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General C315 

0990 CV-191 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway CH305

0991 CV-192 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General C314 

0992 CV-193 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls SPED Office Dept Head C313

0993 CV-194 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Small Group C312

0994 CV-195 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-ESL C311

0995 CV-196 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Biology Lab C309 

0996 CV-197 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Conference Rm 310 

0997 CV-198 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls HM3 Reception C310 

0998 CV-199 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls House Master's Office C310.2

0999 CV-200 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Teacher Break-Out C308.1

1000 CV-201 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Dept Head Office C308.2

1001 CV-202 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Teacher Planning C308 

1002 CV-203 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway CH303 

1003 CV-204 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Prep Room C305-1

1004 CV-205 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway CH302-1

1005 CV-206 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Resource Room C306 

1006 CV-207 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Biology Lab C305 

1007 CV-208 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Prep Room C303.1 

1008 CV-209 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway 2 CH302.2

1009 CV-210 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls SEI Science C303 

1010 CV-211 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Media Center Maker Space B301 

1011 CV-212 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Counseling Career Center C302.1 

1012 CV-213 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Counselor's Office C302.3

1013 CV-214 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Media Center Office B300.2 

1014 CV-215 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Counseling Conf Rm C302.4 

1015 CV-216 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Study B300.3

1016 CV-217 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Study B300.4 

1017 CV-218 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Large Group Instruction C205 

1018 CV-219 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Large Group Instruction C205 

1019 CV-220 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Study Skills CR C423

1020 CV-221 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Resource Rm C424

1021 CV-222 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway CH405 

1022 CV-223 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General C421

1023 CV-224 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General C422

1024 CV-225 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General C420 

1025 CV-226 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General C419 

1026 CV-227 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General C417 

1027 CV-228 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General C416 

1028 CV-229 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway CH404 

1029 CV-230 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General C415 

1030 CV-231 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Bus. Mngr. Office C414 

1031 CV-232 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Small Group C413 

1032 CV-233 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-ESL C412 

1033 CV-234 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Chemistry Lab C410 

1034 CV-235 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Conference Rm C411.1 

1035 CV-236 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls NM4 Receptrion C411 

1036 CV-237 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls House Master's Office C411.2

1037 CV-238 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Teacher Break-Out C409.1 

1038 CV-239 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Dept Head Office C409.3

1039 CV-240 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Teacher Planning C409 

1040 CV-241 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway CH402 

1041 CV-242 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Prep Room C410.1

1042 CV-243 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Resource Rm C406 

1043 CV-244 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General C405 

1044 CV-245 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Chemistry Lab C404 

1045 CV-246 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Small Group Seminar CH401 

1046 CV-247 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Prep Rm C401.1

1047 CV-248 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Chemistry Lab C401

1048 CV-249 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Visual Communication Studio C400.1 

1049 CV-250 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Gallery C400 

1050 CV-251 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Graphic Design Studio C400.4

1051 CV-252 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Health Assisting Lab-1 C507.1

1052 CV-253 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Pharmacy Lab C507.2 

1053 CV-254 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Student Services Office C520 

1054 CV-255 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls In-School Suspension Room C519 

1055 CV-256 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General C518 

1056 CV-257 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General C517 

1057 CV-258 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls X-Ray C509.5 

1058 CV-259 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General C516 

1059 CV-260 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General C515 

1060 CV-261 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway CH503 

1061 CV-262 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General C514 

1062 CV-263 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Teacher Planning C513

1063 CV-264 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls HMI Reception C512 

1064 CV-265 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Biology Lab C511 

1065 CV-266 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Dental Assisting Lan C509.2 

1066 CV-267 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway CH501

1067 CV-268 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Dental Assist CR C509 

1068 CV-269 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Prep Room C511.1

1069 CV-270 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Health Assist CR507.1

1070 CV-271 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Office 509.4

1071 CV-272 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Biology Lab C506 

1072 CV-273 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Prep Rm C503.3 

1073 CV-274 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Office B500.1 

1074 CV-275 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls SPED Office - Adjustment Counselor B502 

1075 CV-276 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway CH504 

1076 CV-277 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Biology Lab C503 

1077 CV-278 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Classroom-General C501 

1078 CV-279 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Electrical Shop B500 

1079 CV-280 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Electrical Shop B500 

1080 CV-281 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Conference Rm C512.1 

1081 CV-282 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls House Master's Office C512.3

1082 CV-283 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Electrical CR C500.7

1083 CV-284 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Lobby DH214 

1084 CV-285 Control Valve Control Valv. VG1241FS+948GGA Johnson Controls Administration - C

1085 CV-286 Control Valve Control Valv. VG1241BL+923GGA Johnson Controls Administration - C

1086 CV-287 Control Valve Control Valv. VG12A5GT+94NGGA Johnson Controls Upper Dining Commons - C

1087 CV-288 Control Valve Control Valv. VG1241ER+928GGA Johnson Controls Upper Dining Commons - C

1088 CV-289 Control Valve Control Valv. VG12A5GT+94NGGA Johnson Controls Auditorium - D

1089 CV-290 Control Valve Control Valv. VG1241ER+928GGA Johnson Controls Auditorium - D

1090 CV-291 Control Valve Control Valv. VG1241ER+948GGA Johnson Controls Stage - D
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1091 CV-292 Control Valve Control Valv. VG1241BL+923GGA Johnson Controls Stage - D

1092 CV-293 Control Valve Control Valv. VG1241FS+948GGA Johnson Controls Media Center - B

1093 CV-294 Control Valve Control Valv. VG1241DP+928GGA Johnson Controls Media Center - B

1094 CV-295 Control Valve Control Valv. VG1241ER+948GGA Johnson Controls Lecture Hall - A

1095 CV-296 Control Valve Control Valv. VG1241CN+923GGA Johnson Controls Lecture Hall - A

1096 CV-297 Control Valve Control Valv. VG1241ER+948GGA Johnson Controls Lower Dining Commons - B

1097 CV-298 Control Valve Control Valv. VG1241DP+928GGA Johnson Controls Lower Dining Commons - B

1098 CV-299 Control Valve Control Valv. VG12A5GU+94NGGA Johnson Controls Gym - B

1099 CV-300 Control Valve Control Valv. VG1241FS+928GGA Johnson Controls Gym - B  

1100 CV-301 Control Valve Control Valv. VFC040HB294NBGA Johnson Controls Gym - B

1101 CV-302 Control Valve Control Valv. VFC040HB294NBGA Johnson Controls Gym - B  

1102 CV-303 Control Valve Control Valv. VG12A5GU+94NGGA Johnson Controls Gym - B

1103 CV-304 Control Valve Control Valv. VG1241FS+928GGA Johnson Controls Gym - B  

1104 CV-305 Control Valve Control Valv. VFC040HB294NBGA Johnson Controls Gym - B

1105 CV-306 Control Valve Control Valv. VFC040HB294NBGA Johnson Controls Gym - B  

1106 CV-307 Control Valve Control Valv. VG12A5GT+94NGGA Johnson Controls Core Areas - C

1107 CV-308 Control Valve Control Valv. VG1241DP+928GGA Johnson Controls Core Areas - C

1108 CV-309 Control Valve Control Valv. VG1241ER+948GGA Johnson Controls Early Education - A

1109 CV-310 Control Valve Control Valv. VG1241BL+923GGA Johnson Controls Early Education - A

1110 CV-311 Control Valve Control Valv. VG12A5GU+94NGGA Johnson Controls Music, Core Areas - A

1111 CV-312 Control Valve Control Valv. VG1241DP+928GGA Johnson Controls Music, Core Areas - A

1112 CV-313 Control Valve Control Valv. VG12A5GT+94NGGA Johnson Controls Next Wave Full Circle - A

1113 CV-314 Control Valve Control Valv. VG1241CN+923GGA Johnson Controls Next Wave Full Circle - A

1114 CV-315 Control Valve Control Valv. VG1241ER+948GGA Johnson Controls Fitness, Multi-Purpose - B

1115 CV-316 Control Valve Control Valv. VG1241BL+923GGA Johnson Controls Fitness, Multi-Purpose - B

1116 CV-317 Control Valve Control Valv. VG12A5HV+94NGGA Johnson Controls Science - C

1117 CV-318 Control Valve Control Valv. VG1241FS+928GGA Johnson Controls Science - C

1118 CV-319 Control Valve Control Valv. VG12A5GT+94NGGA Johnson Controls Cosmetology/Broadcast - D

1119 CV-320 Control Valve Control Valv. VG1241DP+928GGA Johnson Controls Cosmetology/Broadcast - D

1120 CV-321 Control Valve Control Valv. VG12A5GU+94NGGA Johnson Controls Classrooms - C

1121 CV-322 Control Valve Control Valv. VG1241FS+928GGA Johnson Controls Classrooms - C

1122 CV-323 Control Valve Control Valv. VG12A5GT+94NGGA Johnson Controls Classrooms - A

1123 CV-324 Control Valve Control Valv. VG1241ER+928GGA Johnson Controls Classrooms - A

1124 CV-325 Control Valve Control Valv. VG12A5GT+94NGGA Johnson Controls Culinary Arts - A

1125 CV-326 Control Valve Control Valv. VG1241ER+928GGA Johnson Controls Culinary Arts - A

1126 CV-327 Control Valve Control Valv. VG12A5HV+94NGGA Johnson Controls Shops - B

1127 CV-328 Control Valve Control Valv. VG1241FS+928GGA Johnson Controls Shops - B

1128 CV-329 Control Valve Control Valv. VG1241FS+948GGA Johnson Controls Locker Rooms/Lower Level C

1129 CV-330 Control Valve Control Valv. VG1241DP+928GGA Johnson Controls Locker Rooms/Lower Level C

1130 CV-331 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Mech Area A013

1131 CV-332 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Mech Area A013

1132 CV-333 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Mech Area A013

1133 CV-334 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Mech Area A013

1134 CV-335 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Mech Area A013

1135 CV-336 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Mech Area A013

1136 CV-337 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls PH Neutralization Rm A010

1137 CV-338 Control Valve Control Valv. VG1241AG+9A4GGA Johnson Controls Auto Tech Shop A090 

1138 CV-339 Control Valve Control Valv. VG1241AG+9A4GGA Johnson Controls Auto Tech Shop A090 

1139 CV-340 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Fire Pump Rm A098

1140 CV-341 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Boiler Rm A550

1141 CV-342 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Boiler Rm A550

1142 CV-343 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Electrical Shop B500 

1143 CV-344 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Mechanical Alcove C008

1144 CV-345 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Mechanical Alcove C008

1145 CV-346 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Custodian's Storage C009.1

1146 CV-347 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Storage C009 

1147 CV-348 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls PH Neutralization Rm C027

1148 CV-349 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Water Room D096

1149 CV-350 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Stairs STA2-S

1150 CV-351 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Vestibule AV0-16

1151 CV-352 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Lower Level, A Stairwell - West 

1152 CV-353 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Lower Level, A Stairwell - East 

1153 CV-354 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Stair STA2-1

1154 CV-355 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Stair STA1-2

1155 CV-356 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Culinary Arts Kitchen A234 

1156 CV-357 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Culinary Arts Kitchen A234 

1157 CV-358 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Girls AT347

1158 CV-359 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Boys AT344

1159 CV-360 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Entrance A334

1160 CV-361 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Hallway AH332 

1161 CV-362 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Stair STA-3

1162 CV-363 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Girls AT447 

1163 CV-364 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Boys AT444

1164 CV-365 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Stair STA1-4

1165 CV-366 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Stair STA2-4 

1166 CV-367 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Outside Boiler Rm A550 - Top of Stairwell 

1167 CV-368 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Boys BT142

1168 CV-369 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Girls BT141-1

1169 CV-370 Control Valve Control Valv. VG1241AG+9A4GGA Johnson Controls Vestibule BV1-1.1

1170 CV-371 Control Valve Control Valv. VG1241AG+9A4GGA Johnson Controls Vestibule BV1-1.1

1171 CV-372 Control Valve Control Valv. VG1241AG+9A4GGA Johnson Controls Vestibule BV1-1

1172 CV-373 Control Valve Control Valv. VG1241AG+9A4GGA Johnson Controls Vestibule BV1-1

1173 CV-374 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Stair STB2-0

1174 CV-375 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Stairwell-North (Outside Welding Manifold Rm C028) 

1175 CV-376 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Hallway CH002

1176 CV-377 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Girls CT023

1177 CV-378 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Boys CT024 

1178 CV-379 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Stair STC1-1

1179 CV-380 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Lower Level, C Stairwell (East) 

1180 CV-381 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Vestibule CV1-28

1181 CV-382 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Girls CT227 

1182 CV-383 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Boys CT226 

1183 CV-384 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Stair STB2-2

1184 CV-385 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Boys CT324

1185 CV-386 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Girls CT325 

1186 CV-387 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls STC1-3

1187 CV-388 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls 3rd Level, C Stairwell (East)

1188 CV-389 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Men's C425

1189 CV-390 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Women's C426 

1190 CV-391 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Locker Vestibule C500.3 

1191 CV-392 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Stair STB2-5

1192 CV-393 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Girls CT522

1193 CV-394 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Boys CT521

1194 CV-395 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls 5th Level, C Stairwell (East) 

1195 CV-396 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Vestibule DV1-6?

1196 CV-397 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Vestibule DV1-5

1197 CV-398 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Vestibule DV2-6

1198 CV-399 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Vestibule DV2-6

1199 CV-400 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Lobby D240 
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1200 CV-401 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Lobby D240 

1201 CV-402 Control Valve Control Valv. VG1241AE+9A4GGA Johnson Controls Elevator Lobby Elev-2 

1202 CV-403 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Storage A090.5 

1203 CV-404 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls JC A069

1204 CV-405 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Multi-Purpose Dance Studio -1 A139-1 (Assoc w/ FPB-A-2-06)

1205 CV-406 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Multi-Purpose Dance Studio -1 A139-1 (Assoc w/ FPB-A-2-07)

1206 CV-407 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Chair/Table Storage D150 

1207 CV-408 Control Valve Control Valv. VG1241AF+9A4GGA Johnson Controls Culinary Arts Underfloor Soffit 

1208 CV-409 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Band A231 (Assoc. w/ FPB-A-3-17)

1209 CV-410 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Band A231 (Assoc. w/ FPB-A-3-18)

1210 CV-411 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Chorus A233 (Assoc. w/ FPB-A-3-05)

1211 CV-412 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Orchestra A232 (Assoc. w/ FPB-A-3-14)

1212 CV-413 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet AT237 

1213 CV-414 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Auditorium (Stage) 

1214 CV-415 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Auditorium (Stage) 

1215 CV-416 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Art Storage A437.1

1216 CV-417 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls JC AJ443

1217 CV-418 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Plbg Storage B041.7 

1218 CV-419 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Plumbing Shop B041.6 

1219 CV-420 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Plumbing Shop B041.6 

1220 CV-421 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls HVAC Tool Storage B041.4

1221 CV-422 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Media Center/Reading Rm West B300.1 

1222 CV-423 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Media Center/Reading Rm West B300.1 

1223 CV-424 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Media Center/Reading Rm West B300.1 

1224 CV-425 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Media Center/Reading Rm West B300.1 

1225 CV-426 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Tool Storage B036.4

1226 CV-427 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls MT Storage B033.2

1227 CV-428 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Equipment Rm B032.2 

1228 CV-429 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls MF Tool Storage B031.4

1229 CV-430 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Metal Fabrication Shop B031.3 

1230 CV-431 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Metal Fabrication Shop B031.3 

1231 CV-432 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Machine Tool Technology Shop B033

1232 CV-433 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Machine Tool Technology Shop B033

1233 CV-434 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Carpentry Shop B036.3

1234 CV-435 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Carpentry Shop B036.3

1235 CV-436 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Carpentry Shop B036.3

1236 CV-437 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls HVAC Shop-1 B041.3-1

1237 CV-438 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls HVAC Shop-1 B041.3-1

1238 CV-439 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls HVAC Shop-1 B041.3-1

1239 CV-440 Control Valve Control Valv. Z2050Q-F+CQB24-SR-L Belimo Gym B 

1240 CV-441 Control Valve Control Valv. Z2050Q-F+CQB24-SR-L Belimo Gym B 

1241 CV-442 Control Valve Control Valv. Z2050Q-F+CQB24-SR-L Belimo Gym B 

1242 CV-441A Control Valve Control Valv. Z2050Q-F+CQB24-SR-L Belimo Gym B 

1243 CV-442A Control Valve Control Valv. Z2050Q-F+CQB24-SR-L Belimo Gym B 

1244 CV-443 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Media Center/Reading Rm East B300 

1245 CV-444 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Media Center/Reading Rm East B300 

1246 CV-445 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Media Center/Reading Rm East B300 

1247 CV-446 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Media Center/Reading Rm East B300 

1248 CV-447 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Media Center/Reading Rm East B300 

1249 CV-448 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Media Center/Reading Rm East B300 

1250 CV-449 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Media Center/Reading Rm East B300 

1251 CV-450 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Media Center/Reading Rm East B300 

1252 CV-451 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Study B300.3 (Assoc. w/ FPB-C-3-34)

1253 CV-452 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Media B331 - Assume B431

1254 CV-453 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Media B331 - Assume B431

1255 CV-454 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Media B331 - Assume B431

1256 CV-455 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Media B331 - Assume B431

1257 CV-456 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Media Center B431

1258 CV-457 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Media Center B431

1259 CV-458 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Media Center B431

1260 CV-459 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls JC020 

1261 CV-460 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Records Room C101.6

1262 CV-461 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Storage C106.5

1263 CV-462 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Athletic Storage C131

1264 CV-463 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Office C110.3

1265 CV-464 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Office C110.6

1266 CV-465 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Gym Storage C137 

1267 CV-466 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet CT136 

1268 CV-467 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet CT133.1 

1269 CV-468 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet CT135.1

1270 CV-469 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Boys Showers C135.4

1271 CV-470 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Girls Showers 133.4

1272 CV-471 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Boys Toilets CT135.6

1273 CV-472 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Girls Toilets CT133.6

1274 CV-473 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls JC CJ327

1275 CV-474 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Counseling Career Center C302.1 

1276 CV-475 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls JC CJ428 

1277 CV-476 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Tool Storage B500.2 

1278 CV-477 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Prep Room C511.2 

1279 CV-478 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Prep Room C503.4

1280 CV-479 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Dental Storage C510 

1281 CV-480 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Health Storage C505

1282 CV-481 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls JC CJ524

1283 CV-482 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Linens C509.62

1284 CV-483 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Girls Lockers C509.63

1285 CV-484 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Boys Lockers C509.65

1286 CV-485 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Sterilization C509.3

1287 CV-486 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Storage C509.1 

1288 CV-487 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Custodian's Workshop D094

1289 CV-488 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls D095?

1290 CV-489 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls SCC Storage D157.1

1291 CV-490 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls SCC Storage D157.2

1292 CV-491 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Storage D155.3

1293 CV-492 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Storage D151.1

1294 CV-493 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls JC/Trash D149.11

1295 CV-494 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Dry Food Storage D149.9

1296 CV-495 Control Valve Control Valv. Z2050Q-F+CQB24-SR-L Johnson Controls Auditorium 

1297 CV-496 Control Valve Control Valv. Z2050Q-F+CQB24-SR-L Johnson Controls Auditorium 

1298 CV-497 Control Valve Control Valv. Z2050Q-F+CQB24-SR-L Johnson Controls Auditorium 

1299 CV-498 Control Valve Control Valv. Z2050Q-F+CQB24-SR-L Johnson Controls Auditorium 

1300 CV-499 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet DT240.21

1301 CV-500 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet DT240.22

1302 CV-501 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Dressing Rm D350.1

1303 CV-502 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Lecture Hall-1 D336-1

1304 CV-503 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Lecture Hall-1 D336-1

1305 CV-504 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Lecture Hall-1 D336-1

1306 CV-505 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet AT090.1

1307 CV-506 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet AT090.3

1308 CV-507 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Nurse's Toilet 068.1
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1309 CV-508 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet AT067

1310 CV-509 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet AT066

1311 CV-510 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet AT065

1312 CV-511 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet AT064

1313 CV-512 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet AT063

1314 CV-513 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Staff Toilet AT442

1315 CV-514 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet BT041.1

1316 CV-515 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet BT041.2

1317 CV-516 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet BT036.1

1318 CV-517 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet BT036.2

1319 CV-518 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet BT031.1

1320 CV-519 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet BT031.2

1321 CV-520 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet BT140

1322 CV-521 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Staff Toilet BT143

1323 CV-522 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Staff Toilet CT021

1324 CV-523 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet CT022

1325 CV-524 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet CT110.8

1326 CV-525 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet CT110.9

1327 CV-526 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet CT109.2

1328 CV-527 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet CT110.2

1329 CV-528 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Medical Suite Toilet CT106.6

1330 CV-529 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Staff Toilet CT108

1331 CV-530 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet CT104

1332 CV-531 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Staff Toilet CT101.4

1333 CV-532 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet CT500.5

1334 CV-533 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet CT500.4

1335 CV-534 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Staff Toilet CT504

1336 CV-535 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Staff Toilet CT508

1337 CV-536 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet CT509.66

1338 CV-537 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet CT509.64

1339 CV-538 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Staff Toilet DT160

1340 CV-539 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet DT155.8

1341 CV-540 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet DT155.7

1342 CV-541 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet DT155.2

1343 CV-542 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Staff Toilet DT149.2

1344 CV-543 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Toilet AT149.3

1345 CV-544 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Girl's Athletic Lockers C133.5

1346 CV-545 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Girl's PE Lockers C133.21, Girl's Team Room C133.2

1347 CV-546 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Athletics Office C133.3

1348 CV-547 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls PE Office C132

1349 CV-548 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Trainers Office C134

1350 CV-549 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Asst Athletic Director C105.1

1351 CV-550 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Boys PE Lockers C135.21, Boys Tennis Rm C135.2 

1352 CV-551 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Boys Athletic Lockers C135.5

1353 CV-552 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Athletics Office C135.3

1354 CV-553 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Girl's Locker Room C133

1355 CV-554 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Boys Locker Room C135

1356 CV-555 Control Valve Control Valv. VG12A5GS+920HGA Johnson Controls Boiler Room A550 

1357 CV-556 Control Valve Control Valv. VG12A5HV+920HGA Johnson Controls Boiler Room A550 

1358 CV-557 Control Valve Control Valv. VG1241BL+9A4GGA Johnson Controls Hallway/Storage DH053.9

1359 CV-558 Control Valve Control Valv. VG1241BL+9A4GGA Johnson Controls Hallway/Storage DH053.9

1360 CV-559 Control Valve Control Valv. VG1241BL+9A4GGA Johnson Controls Metal Fabrication Shop B031.3 

1361 CV-560 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls Re-Direct Office C201.1

1362 CV-561 Control Valve Control Valv. VG1241AD+9A4GGA Johnson Controls JC CJ428 

1363 CV-562A Control Valve Control Valv. Z2050Q-F+CQB24-SR-L Belimo Auditorium 

1364 CV-563A Control Valve Control Valv. Z2050Q-F+CQB24-SR-L Belimo Auditorium 

1365 CV-564A Control Valve Control Valv. Z2050Q-F+CQB24-SR-L Belimo Auditorium 

1366 CV-565A Control Valve Control Valv. Z2050Q-F+CQB24-SR-L Belimo Auditorium 

1367 CV-566A Control Valve Control Valv. Z2050Q-F+CQB24-SR-L Belimo Auditorium 

1368 CV-567A Control Valve Control Valv. Z2050Q-F+CQB24-SR-L Belimo Auditorium 

1369 CV-568A Control Valve Control Valv. Z2050Q-F+CQB24-SR-L Belimo Auditorium 

1370 CV-569A Control Valve Control Valv. Z2050Q-F+CQB24-SR-L Belimo Auditorium 

1371 SA-1S Duct Sound Attenutator DUCT SA RL56/XB Price Industries AHU-1 Supply

1372 SA-1R Duct Sound Attenutator DUCT SA ERM56/XB Price Industries AHU-1 Return

1373 SA-2S Duct Sound Attenutator DUCT SA ERM58/5A Price Industries AHU-2 Supply

1374 SA-2R Duct Sound Attenutator DUCT SA ERM58/5A Price Industries AHU-2 Return

1375 SA-3S Duct Sound Attenutator DUCT SA ERM56/XB Price Industries AHU-3 Supply

1376 SA-3R Duct Sound Attenutator DUCT SA ERM56/XB Price Industries AHU-3 Return

1377 SA-4S Duct Sound Attenutator DUCT SA ERM48/VD Price Industries AHU-4 Supply

1378 SA-4R Duct Sound Attenutator DUCT SA ERM60/YC Price Industries AHU-4 Return

1379 SA-5S Duct Sound Attenutator DUCT SA CUSTOM Price Industries AHU-5 Supply

1380 SA-5R Duct Sound Attenutator DUCT SA ERM64/ZA Price Industries AHU-5 Return

1381 SA-6S Duct Sound Attenutator DUCT SA ERM42/8C Price Industries AHU-6 Supply

1382 SA-6R Duct Sound Attenutator DUCT SA ERM42/8C Price Industries AHU-6 Return

1383 SA-7S Duct Sound Attenutator DUCT SA ERM36/4B Price Industries AHU-7 Supply

1384 SA-7R Duct Sound Attenutator DUCT SA ERM36/4B Price Industries AHU-7 Return

1385 SA-8S Duct Sound Attenutator DUCT SA CUSTOM Price Industries AHU-8 Supply

1386 SA-8R Duct Sound Attenutator DUCT SA ERM52/WB Price Industries AHU-8 Return

1387 SA-9S Duct Sound Attenutator DUCT SA CUSTOM Price Industries AHU-9 Supply

1388 SA-9R Duct Sound Attenutator DUCT SA ERM52/WB Price Industries AHU-9 Return

1389 SA-10S Duct Sound Attenutator DUCT SA ERM66/8A Price Industries AHU-10 Supply

1390 SA-10R Duct Sound Attenutator DUCT SA ERM42/8B Price Industries AHU-10 Return

1391 SA-11S Duct Sound Attenutator DUCT SA RL36/WB Price Industries AHU-11 Supply

1392 SA-11R Duct Sound Attenutator DUCT SA RL36/WB Price Industries AHU-11 Return

1393 SA-12S Duct Sound Attenutator DUCT SA ERM42/8B Price Industries AHU-12 Supply

1394 SA-12R Duct Sound Attenutator DUCT SA CUSTOM Price Industries AHU-12 Return

1395 SA-13S Duct Sound Attenutator DUCT SA ERM36/XB Price Industries AHU-13 Supply

1396 SA-13R Duct Sound Attenutator DUCT SA ERM36/XB Price Industries AHU-13 Return

1397 SA-14S Duct Sound Attenutator DUCT SA ERM54/XB Price Industries AHU-14 Supply

1398 SA-14R Duct Sound Attenutator DUCT SA ERM54/XB Price Industries AHU-14 Return

1399 SA-15S Duct Sound Attenutator DUCT SA CUSTOM Price Industries DOAS-1 Supply

1400 SA-15R Duct Sound Attenutator DUCT SA CUSTOM Price Industries DOAS-1 Return

1401 SA-16S Duct Sound Attenutator DUCT SA RL36/WB Price Industries DOAS-2 Supply

1402 SA-16R Duct Sound Attenutator DUCT SA RL36/WB Price Industries DOAS-2 Return

1403 SA-17S Duct Sound Attenutator DUCT SA ERM44/9B Price Industries DOAS-3 Supply

1404 SA-17R Duct Sound Attenutator DUCT SA ERM44/9B Price Industries DOAS-3 Return

1405 SA-18S Duct Sound Attenutator DUCT SA CUSTOM Price Industries DOAS-4 Supply

1406 SA-18R Duct Sound Attenutator DUCT SA CUSTOM Price Industries DOAS-4 Return

1407 SA-19S Duct Sound Attenutator DUCT SA ERM36/5B Price Industries DOAS-5 Supply

1408 SA-20S Duct Sound Attenutator DUCT SA ERM40/7B Price Industries DOAS-6 Supply

1409 SA-20R Duct Sound Attenutator DUCT SA ERM40/7B Price Industries DOAS-6 Return

1410 SA-21S Duct Sound Attenutator DUCT SA ERM40/6B Price Industries ERU-1 Supply

1411 SA-21R Duct Sound Attenutator DUCT SA ERM40/6B Price Industries ERU-1 Return

1412 SA-22S Duct Sound Attenutator DUCT SA ERM36/4B Price Industries MAU-1 Supply

1413 SA-23S Duct Sound Attenutator DUCT SA ERM36/2D Price Industries MAU-2 Supply

1414 SA-24S Duct Sound Attenutator DUCT SA RL36/8A Price Industries MAU-3 Supply

1415 SA-25S Duct Sound Attenutator DUCT SA ERM36/2B Price Industries MAU-4 Supply

1430 Control Damper CD-01 Control Damp. VOWSN-042X022 Johnson Controls Exhaust Air Damper/AHU-1 - Mech Alcove C008 

1431 Control Damper CD-02 Control Damp. VOWSN-042X022 Johnson Controls Outdoor Air Damper/AHU-1 - Mech Alcove C008
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1432 Control Damper CD-03 Control Damp. VOWSN-046X020 Johnson Controls Exhaust Air Damper/AHU-7 - Mech Area A013 

1433 Control Damper CD-04 Control Damp. VOWSN-046X020 Johnson Controls Outdoor Air Damper/AHU-7 - Mech Area A013 

1434 Control Damper CD-05 Control Damp. VOWSN-036X020 Johnson Controls Exhaust Air Damper/AHU-11 - Mech Alcove C008

1435 Control Damper CD-06 Control Damp. VOWSN-036X020 Johnson Controls Outdoor Air Damper/AHU-11 - Mech Alcove C008

1436 Control Damper CD-07 Control Damp. VOWSN-056X020 Johnson Controls Exhaust Air Damper/AHU-13 - Mech Area A013 

1437 Control Damper CD-08 Control Damp. VOWSN-056X020 Johnson Controls Outdoor Air Damper/AHU-13 - Mech Area A013 

1438 Control Damper CD-09 Control Damp. VOWSN-036X020 Johnson Controls Exhaust Air Damper/AHU-14 - Mech Area A013 

1439 Control Damper CD-10 Control Damp. VOWSN-020X036 Johnson Controls Outdoor Air Damper/AHU-14 - Mech Area A013 

1440 Control Damper CD-11 Control Damp. VPWSN-036X024 Johnson Controls Exhaust Air Damper/DOAS-2 - Mech Area A013 

1441 Control Damper CD-12 Control Damp. VPWSN-036X024 Johnson Controls Outdoor Air Damper/DOAS-2 - Mech Area A013 

1442 Control Damper CD-13 Control Damp. VPWSN-060X026 Johnson Controls Exhaust Air Damper/DOAS-6 - Mech Area A013 

1443 Control Damper CD-14 Control Damp. VPWSN-060X026 Johnson Controls Outdoor Air Damper/DOAS-6 - Mech Area A013 

1444 Control Damper CD-15 Control Damp. VPWSN-034X024 Johnson Controls Exhaust Air Damper/ERU-1 - Mech Alcove C008

1445 Control Damper CD-16 Control Damp. VPWSN-034X024 Johnson Controls Outdoor Air Damper/ERU-1 - Mech Alcove C008

1446 Control Damper CD-17 Control Damp. VPWSN-034X026 Johnson Controls Outdoor Air Supply Isolation Damper/SF-A-01 - Mech Area A013

1447 Control Damper CD-18 Control Damp. VPWSN-030X026 Johnson Controls Outdoor Air Supply Isolation Damper/SF-A-02 - Mech Area A013

1448 Control Damper CD-19 Control Damp. VPWSN-060X036 Johnson Controls Outdoor Air Supply Isolation Damper/SF-A-03 - Boiler Rm A550

1449 Control Damper CD-20 Control Damp. VPWSN-036X024 Johnson Controls Outdoor Air Supply Isolation Damper/SF-C-01 - Mech Alcove C008

1450 Control Damper CD-21 Control Damp. VPWSN-032X026 Johnson Controls Exhaust Air Isolation Damper/EF-A-03 

1451 Control Damper CD-22 Control Damp. VPWSN-012X012 Johnson Controls Exhaust Air Isolation Damper/EF-A-04

1452 Control Damper CD-23 Control Damp. VPWSN-014X008 Johnson Controls Exhaust Air Isolation Damper/EF-A-05 

1453 Control Damper CD-24 Control Damp. VPWSN-014X012 Johnson Controls Exhaust Air Isolation Damper/EF-A-06 

1454 Control Damper CD-25 Control Damp. VPWSN-016X008 Johnson Controls Exhaust Air Isolation Damper/EF-A-07

1455 Control Damper CD-26 Control Damp. VPWSN-008X008 Johnson Controls Exhaust Air Isolation Damper/EF-A-08

1456 Control Damper CD-27 Control Damp. VPWSN-020X008 Johnson Controls Exhaust Air Isolation Damper/EF-A-09 

1457 Control Damper CD-28 Control Damp. VPWSN-018X014 Johnson Controls Exhaust Air Isolation Damper/EF-A-10

1458 Control Damper CD-29 Control Damp. VPWSN-014X014 Johnson Controls Exhaust Air Isolation Damper/EF-A-11

1459 Control Damper CD-30 Control Damp. VPWSN-014X014 Johnson Controls Exhaust Air Isolation Damper/EF-A-12 

1460 Control Damper CD-31 Control Damp. VPWSN-010X010 Johnson Controls Exhaust Air Isolation Damper/EF-A-14

1461 Control Damper CD-32 Control Damp. VPWSN-008X008 Johnson Controls Exhaust Air Isolation Damper/EF-A-15 

1462 Control Damper CD-33 Control Damp. VPWSN-014X010 Johnson Controls Exhaust Air Isolation Damper/EF-A-16 

1463 Control Damper CD-34 Control Damp. VPWSN-020X012 Johnson Controls Exhaust Air Isolation Damper/EF-A-19

1464 Control Damper CD-35 Control Damp. VPWSN-012X010 Johnson Controls Exhaust Air Isolation Damper/EF-A-20 

1465 Control Damper CD-36 Control Damp. VPWSN-034X026 Johnson Controls Exhaust Air Isolation Damper/EF-A-21 

1466 Control Damper CD-37 Control Damp. VPSSN-014X010 Johnson Controls Exhaust Air Isolation Damper/EF-A-22 

1467 Control Damper CD-38 Control Damp. VPWSN-008X008 Johnson Controls Exhaust Air Isolation Damper/EF-A-23

1468 Control Damper CD-39 Control Damp. VPWSN-016X010 Johnson Controls Exhaust Air Isolation Damper/EF-A-24 

1469 Control Damper CD-40 Control Damp. VPWSN-016X010 Johnson Controls Exhaust Air Isolation Damper/EF-A-25 

1470 Control Damper CD-41 Control Damp. VPWSN-012X012 Johnson Controls Exhaust Air Isolation Damper/EF-A-27 

1471 Control Damper CD-42 Control Damp. VPWSN-060X036 Johnson Controls Exhaust Air Isolation Damper/EF-A-28

1472 Control Damper CD-43 Control Damp. VPWSN-014X014 Johnson Controls Exhaust Air Isolation Damper/EF-A-29

1473 Control Damper CD-44 Control Damp. VPWSN-022X014 Johnson Controls Exhaust Air Isolation Damper/EF-B-01 

1474 Control Damper CD-45 Control Damp. VPWSN-006X006 Johnson Controls Exhaust Air Isolation Damper/EF-B-02 

1475 Control Damper CD-46 Control Damp. VPWSN-036X024 Johnson Controls Exhaust Air Isolation Damper/EF-C-01

1476 Control Damper CD-47 Control Damp. VPWSN-010X010 Johnson Controls Exhaust Air Isolation Damper/EF-C-02

1477 Control Damper CD-48 Control Damp. VPWSN-012X012 Johnson Controls Exhaust Air Isolation Damper/EF-C-03

1478 Control Damper CD-49 Control Damp. VPWSN-010X008 Johnson Controls Exhaust Air Isolation Damper/EF-C-05

1479 Control Damper CD-50 Control Damp. VPWSN-014X014 Johnson Controls Exhaust Air Isolation Damper/EF-C-06 

1480 Control Damper CD-51 Control Damp. VPWSN-010X008 Johnson Controls Exhaust Air Isolation Damper/EF-C-07

1481 Control Damper CD-52 Control Damp. VPWSN-010X008 Johnson Controls Exhaust Air Isolation Damper/EF-C-09

1482 Control Damper CD-53 Control Damp. VPWSN-014X014 Johnson Controls Exhaust Air Isolation Damper/EF-C-10 

1483 Control Damper CD-54 Control Damp. VPWSN-012X012 Johnson Controls Exhaust Air Isolation Damper/EF-C-11

1484 Control Damper CD-55 Control Damp. VPWSN-012X010 Johnson Controls Exhaust Air Isolation Damper/EF-C-12 

1485 Control Damper CD-56 Control Damp. VPWSN-014X012 Johnson Controls Exhaust Air Isolation Damper/EF-C-13

1486 Control Damper CD-57 Control Damp. VPWSN-010X010 Johnson Controls Exhaust Air Isolation Damper/EF-C-14 

1487 Control Damper CD-58 Control Damp. VPWSN-024X022 Johnson Controls Exhaust Air Isolation Damper/EF-C-15 

1488 Control Damper CD-59 Control Damp. VPWSN-012X012 Johnson Controls Exhaust Air Isolation Damper/EF-C-16 

1489 Control Damper CD-60 Control Damp. VPWSN-010X010 Johnson Controls Exhaust Air Isolation Damper/EF-C-17 

1490 Control Damper CD-61 Control Damp. VPWSN-012X010 Johnson Controls Exhaust Air Isolation Damper/EF-D-02 

1491 Control Damper CD-62 Control Damp. VPWSN-028X028 Johnson Controls Stairwell Pressurization Outdoor Air Supply/SPF-1 - Stairwell STC-2

1492 Control Damper CD-63 Control Damp. VPWSN-038X020 Johnson Controls Stairwell Pressurization Outdoor Air Supply/SPF-2 - Stairwell STA-2

1493 Control Damper CD-64 Control Damp. VPWSN-030X026 Johnson Controls Stairwell Pressurization Outdoor Air Supply/SPF-3 - Stairwell STB-2

1494 Control Damper CD-65 Control Damp. VPWSN-028X028 Johnson Controls Stairwell Pressurization Outdoor Air Supply/SPF-4 - Stairwell STC-1
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Appendix D
Detailed Building List



Building Name Building Address Building Type Occupied Year Built Approx Gross SqFt Notes

1895 Building 89 Highland Ave. City Bldg No 1895 158,880 No functioning HVAC assets in this building at this time

45 College Ave 45 College Ave. City Bldg No 1885 5,380 Church building across from West Library

Archives Building 42 Cross St. City Bldg Yes 1960 3,781

Argenziano School 290 Washington St. School Bldg Yes 2006 110,000

Armory 191 Highland Ave. City Bldg Yes 1905 33,020 Mechanical upgrade in 2008

Brown School 201 Willow Ave. School Bldg Yes 1900 28,475 Steam heating system

Capuano School 150 Glen St. School Bldg Yes 2002 85,448

Central Library 79 Highland Ave. Library Yes 1930 27,900

City Hall 93 Highland Ave. City Bldg Yes 1930 37,960 Steam heating system

City Hall Annex 50 Evergreen Ave. City Bldg Yes 1962 12,196

Cross St. Center 165 Broadway City Bldg Yes 1900 10,947

Cummings School 42 Prescott St. School Bldg Yes 1930 31,386 Addition built in 1970. Steam heating system.

DPW Complex 1-17 Franey Rd. City Bldg Yes 1955 89,448 Three separate steam boilers heat the DPW Complex

Dilboy Stadium 110 Alewife Brook Parkway City Bldg Yes 2006 9,263

East Branch Library 115 Broadway Library Yes 1906 5,080

East Somerville Community School 50 Cross St./115 Pearl St. School Bldg Yes 2014 152,832

Edgerly Education Center 8 Bonair St./33 Cross St. School Bldg Yes 1920 91,920 Steam heating system

Founders Memorial Skating Rink 570 Somerville Ave./14 Bleachery Ct. City Bldg Yes 2012 14,280

Healey School 5 Meacham St. School Bldg Yes 1997 53,863

Kennedy School 5 Cherry St. School Bldg Yes 1969 151,986

Public Safety Building (Police HQ and SFD Engine 3) 220 Washington St. City Bldg Yes 1927 89,595 Significant remodel in 1985

Recreation Building 19 Walnut St. City Bldg Yes 1900 13,464 Steam heating system

SCAT Building 90 Union Square City Bldg Yes 1900 13,965

Somerville Fire Department Headquarters 266 Broadway Fire Station Yes 1975 10,772

SFD Engine 1 651 Somerville Ave. Fire Station Yes 1963 6,925

SFD Engine 6 238 Holland St. Fire Station Yes 1900 13,385

SFD Engine 7 265 Highland Ave. Fire Station Yes 1894 9,743

Somerville High School 81 Highland Ave. School Bldg Yes 2020 520,736

Traffic & Parking 133 Holland St. City Bldg Yes 1940 11,593

Tufts Field House 838 Broadway (Powderhouse Park) City Bldg Yes 1900 2,964

West Branch Library 40 College Ave. Library Yes 1924 7,140 Extensive remodel in 2021

West Somerville Neighborhood School 177 Powderhouse Blvd. School Bldg Yes 1995 56,426

Winter Hill Community School 115 Sycamore St. School Bldg Yes 1974 90,034

City of Somerville - Detailed Buildings List
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Note:

The quantities provided for the Humidifiers (Cylinders and Water Filters), and UV 
Lights (Replacement Bulbs) in the following pages are per change / replacement, which 

is based on manufacturer recommendations per equipment run times/hours. 

Appendix E 

Humidifiers (Cylinders and Water Filters), and UV Lights (Replacement Bulbs)



Humidifier Quantity Cylinder P/N Cylinder#

ACU-1 EL 050 480/3 1 1519085 605

AHU-1 EL 150 480/3 2 1519085 605

AHU-2 EL 200 480/3 2 1519085 605

AHU-3 EL 200 480/3 2 1519085 605

AHU-4 EL 150 480/3 2 1519085 605

AHU-5 EL 075 480/3 1 1519085 605

HRU-1 EL 200 480/3 2 1519085 605

AC-1 EL 020 480/3 1 1519031 311

AC-2 EL 020 480/3 1 1519031 311

RTU-1  (AC-3) EL 150 480/3 2 1519085 605

AC-4 EL 020 480/3 1 1519031 311

HV-l EL 075 480/3 1 1519085 605

AHU-1 EL 075 480/3 1 1519085 605

AHU-2 EL 075 480/3 1 1519085 605

RTU-1 EL 100 480/3 1 1519085 605

RTU-2 EL 030 480/3 1 1519041 411

AHU-1 EL 050 480/3 1 1519085 605

AHU-2 EL 030 480/3 1 1519041

AHU-3 EL 050 480/3 1 1519085 605

AHU-5 EL 30 480/3 1 1519041 411

AHU-6 EL 050 480/3 1 1519085 605

AHU-7 EL 050 480/3 1 1519085 605

AHU-8 EL 020 480/3 1 1519031 311

AHU-1 EL 030 480/3 1 1519041 411

AHU-2 EL 075 480/3 1 1519085 605

AHU-3 EL 050 480/3 1 1519085 605

AHU-6 EL 150 480/3 2 1519085 605

AHU-7 EL 020 480/3 1 1519031 311

RTU-l EL 150 480i3 2 1519085 605

RTU-1 (ADD) EL 075 480/3 1 1519085 605

AHU-1 EL 100 480/3 1 1519085 605

AHU-2 EL 100 480/3 1 1519085 605

AHU-3 EL 100 480/3 1 1519085 605

RTU-1 EL 075 480/3 1 1519085 605

RTU-2 EL 075 480/3 1 1519085 60S

BCU-l EL 020 480/3 1 1519031 311

AHU-10 EL 075 480/3 1 1519085 605

AHU-11 EL 100 480/3 1 15-19085 605

AHU-5 EL 200 480/3 2 1519085 605

AHU-6 EL 150 480/3 2 1519'085 605

AHU-7 EL 150 480/3 2 1519'086 605

AHU-8 EL 150 480/3 2 1519085 605

A11U-9 EL 020 480/3 1 1519031 311

55Water Filers Quantity:

East

Winter Hill

Kennedy

Humidifiers (Cylinders and Water Filters

Argenziano

West Somerville

Capuano

Healy

I



Bulb Size (inches)                                  61 48 40 36 31 24 16

Argenziano 16 14 4 2

Capuano 9 2

West 2 6 2

Healy 4 2 13 7

Winter 18 6

Kennedy 4 7 1 2 1

Total 27 22 18 7 3 27 18

UV Lights (Replacement Bulbs):

Quantity per School

11-



Appendix F

Somerville High School

Filter Schedule with Locations



Equip. Tag Location Service Required Set Filter Size(s) Filter Type

Appendix F
Somerville High School Filter 

Schedule with Locations

FPB‐A‐0‐20 NW Classroom A056  FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐A‐0‐21 NW Crisis Counselor Office A059 FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐A‐0‐22 NW Classroom A060  FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐A‐0‐23 CTE Director's Office B040.1 FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐A‐0‐24 Hallway AH037  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐0‐25 Hallway DH038  FPB Return Air 1 17‐7/8" x 19‐7/8" x 1" MERV 8 Pleated

FPB‐A‐0‐26 Hallway/Storage DH053.9 FPB Return Air 1 17‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐0‐27 Auto Technology Shop A090 FPB Return Air 1 17‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐0‐28 Auto Technology Shop A090 FPB Return Air 1 17‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐0‐29 Auto Technology CR A090.4 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐0‐30 Plumbing Shop B041.0 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐0‐31 Office A090.6  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐0‐32 Lockers A090.2 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐0‐33 NW Commons AH036  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐1‐01 Fitness Room A138  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐1‐02 Fitness Room A138  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐1‐03 Dining Commons AH132 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐1‐04 Dining Commons AH132 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐1‐05 Dining Commons AH132 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐2‐01 Practice A233.2 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐2‐02 Hallway AH235  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐2‐03 Hallway AH233 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐2‐04 Practice A231.3 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐2‐05 Music Office A231.2 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐2‐06 Multi‐Purpose Dance Studio ‐1 A139‐1 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐2‐07 Multi‐Purpose Dance Studio ‐1 A139‐1 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐3‐01 Language Lab A339  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐3‐02 Classroom‐General A340 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐3‐03 Classroom‐General A341 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐3‐04 Small Group A338  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐3‐05 Chorus A233 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐3‐06 Classroom‐General A345 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐3‐07 Classroom‐General A346 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐3‐08 Small Group Seminar AH336 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐3‐09 Hallway AH303  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐3‐10 Ship Medically Frag. Student Classroom A334 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐3‐11 Dept Head Office A335‐1  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐3‐12 Chorus A233  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐3‐13 Orchestra A232  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐3‐14 Orchestra A232  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐3‐15 Hallway AH332  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐3‐16 Book Storage Rm A333 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐3‐17 Band A231  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐3‐18 Band A231  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐3‐19 Hallway AH331 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐3‐20 Classroom‐General A332 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐3‐21 Classroom‐General A331 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐3‐22 Adj Counselor Office A350 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐4‐01 Art Classroom A439 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐4‐02 Art Classroom A439 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐4‐03 Classroom‐General A440  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐4‐04 Classroom‐General A441 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐4‐05 Art Classroom A438 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐4‐06 Art Classroom A438 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐4‐07 Photo Dark Room A438.1  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐4‐08 Classroom‐General A445  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐4‐09 Classroom‐General A446 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐4‐10 Small Group Seminar AH435 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐4‐11 Drafting A436 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐4‐12 Drafting A436 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐4‐13 Hallway AH432 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐4‐14 Classroom‐General A434‐1 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐4‐15 Art Classroom A437 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐4‐16 Art Office A435 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐4‐17 Art Classroom A437  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐4‐18 Classroom‐General A433 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐4‐19 Hallway AH431 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐4‐20 Classroom‐General A432 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐4‐21 Classroom‐General A431 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐A‐4‐22 Hallway AH434 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐0‐01 PLBG./HVAC Office B041.5  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐0‐02 Plumbing/HVAC CR B039  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐0‐03 Hallway BH004 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐0‐04 Tech Career Resource Center B038  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐0‐05 HVAC Shop‐1 B041.3‐1 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐0‐06 Classroom‐General B037 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐0‐07 Carpentry CR B034 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐0‐08 Classroom‐General B035 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐0‐09 Carpentry Shop B036.3 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐0‐10 FAB Lab B032  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐0‐11 Machine Tool Technology Shop B033 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐0‐12 MF/MT Office B031.5 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐0‐13 Metal Fabrication Shop B031.3  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐0‐14 Metal Fab CR B030  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐0‐15 Hallway BH002 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐0‐16 Hallway CH002 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐0‐17 Robotic Arm Rm C009.3 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐0‐19 Carpentry Office B036.5 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐0‐20 Simulation Rm B033.1 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐0‐21 Hallway BH003  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐1‐01 Dining Commons AH132 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐1‐02 Dining Commons AH132 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐1‐03 Dining Commons AH132 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐1‐04 Dining Commons AH132 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐1‐05 Dining Commons AH132 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐1‐06 Dining Commons AH132 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐1‐07 Dining Commons AH132 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated
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AHU‐1 Administration ‐ C ‐ Lower Level Part C Outside Air Filters 1 (8) 20"x20"x2" MERV10 Pleated

AHU‐1 Administration ‐ C ‐ Lower Level Part C Supply Air Filters 1 (8) 20"x20"x4" MERV10 Pleated

AHU‐1 Administration ‐ C ‐ Lower Level Part C Return Air Filters 1 (8) 20"x20"x2" MERV10 Pleated

AHU‐2 Upper Dining Commons ‐ C ‐ Field House Roof Part B Outside Air Filters 1 (15) 20"x20"x2" MERV10 Pleated

AHU‐2 Upper Dining Commons ‐ C ‐ Field House Roof Part B Supply Air Filters 1 (2) 20"x20"x4"; (9) 24"x20"x4"; (4) 24"x24"x4" MERV13 Pleated

AHU‐2 Upper Dining Commons ‐ C ‐ Field House Roof Part B Return Air Filters 1 (15) 20"x20"x2" MERV10 Pleated

AHU‐3 Auditorium ‐ D ‐ Roof Part D Outside Air Filters 1 (15) 20"x20"x2" MERV10 Pleated

AHU‐3 Auditorium ‐ D ‐ Roof Part D Supply Air Filters 1 (6) 20"x20"x4"; (2) 24"x24"x4";(7) 20"x24"x4" MERV13 Pleated

AHU‐3 Auditorium ‐ D ‐ Roof Part D Return Air Filters 1 (15) 20"x20"x2" MERV10 Pleated

AHU‐4 Stage ‐ D ‐ Roof Part A Outside Air Pre‐Filters 1 (8) 20"x20"x2" MERV10 Pleated

AHU‐4 Stage ‐ D ‐ Roof Part A Outside Air Filters 1 (8) 20"x20"x4" MERV13 Pleated

AHU‐4 Stage ‐ D ‐ Roof Part A Supply Air Pre‐Filters 1 (8) 20"x20"x2" MERV10 Pleated

AHU‐4 Stage ‐ D ‐ Roof Part A Supply Air Filters 1 (8) 20"x20"x4" MERV13 Pleated

AHU‐4 Stage ‐ D ‐ Roof Part A Return Air Filters 1 (8) 20"x20"x2" MERV10 Pleated

AHU‐5 Media Center ‐ B ‐ Roof Part B Outside Air Filters 1 (8) 20"x20"x2" MERV10 Pleated

AHU‐5 Media Center ‐ B ‐ Roof Part B Supply Air Filters 1 (4) 24"x20"x4";(4) 20"x20"x4" MERV13 Pleated

AHU‐5 Media Center ‐ B ‐ Roof Part B Return Air Filters 1 (8) 20"x20"x2" MERV10 Pleated

AHU‐6 Lecture Hall ‐ A ‐ Roof Part A Outside Air Filters 1 (6) 24"x20"x2" MERV10 Pleated

AHU‐6 Lecture Hall ‐ A ‐ Roof Part A Supply Air Filters 1 (6) 24"x20"x4" MERV13 Pleated

AHU‐6 Lecture Hall ‐ A ‐ Roof Part A Return Air Filters 1 (6) 24"x20"x2" MERV10 Pleated

AHU‐7 Lower Dining Commons ‐ B Outside Air Filters 1 (6) 20"x20"x2" MERV10 Pleated

AHU‐7 Lower Dining Commons ‐ B Supply Air Filters 1 (6) 20"x20"x4" MERV13 Pleated

AHU‐7 Lower Dining Commons ‐ B Return Air Filters 1 (6) 20"x20"x2" MERV10 Pleated

AHU‐8 Gym ‐ B ‐ Field House Roof Part B Outside Air Filters 1 (15) 20"x20"x2" MERV10 Pleated

AHU‐8 Gym ‐ B ‐ Field House Roof Part B Supply Air Filters 1 (9) 24"x20"x4"; (4) 24"x24"x4"; (2) 20"x20"x4" MERV13 Pleated

AHU‐8 Gym ‐ B ‐ Field House Roof Part B Return Air Filters 1 (15) 20"x20"x2" MERV10 Pleated

AHU‐9 Gym ‐ B ‐ Field House Roof Part B Outside Air Filters 1 (15) 20"x20"x2" MERV10 Pleated

AHU‐9 Gym ‐ B ‐ Field House Roof Part B Supply Air Filters 1 (9) 24"x20"x4"; (4) 24"x24"x4"; (2) 20"x20"x4" MERV13 Pleated

AHU‐9 Gym ‐ B ‐ Field House Roof Part B Return Air Filters 1 (15) 20"x20"x2" MERV10 Pleated

AHU‐10 Core Areas ‐ C ‐ Roof Part C Outside Air Filters 1 (8) 24"x24"x2" MERV10 Pleated

AHU‐10 Core Areas ‐ C ‐ Roof Part C Supply Air Filters 1 (8) 24"x24"x4" MERV13 Pleated

AHU‐10 Core Areas ‐ C ‐ Roof Part C Return Air Filters 1 (8) 24"x24"x2" MERV10 Pleated

AHU‐11 Early Education ‐ C‐ Lower Level Part C Outside Air Filters 1 (8) 20"x16"x2" MERV10 Pleated

AHU‐11 Early Education ‐ C‐ Lower Level Part C Supply Air Filters 1 (6) 20"x16"x4" MERV13 Pleated

AHU‐11 Early Education ‐ C ‐ Lower Level Part C Return Air Filters 1 (6) 20"x16"x2" MERV10 Pleated

AHU‐12 Music, Core Areas ‐ A‐ Roof Part A Outside Air Filters 1 (15) 20"x20"x2" MERV10 Pleated

AHU‐12 Music, Core Areas ‐ A‐ Roof Part A Supply Air Filters 1 (10) 20"x20"x4"; (5) 20"x24"x4" MERV13 Pleated

AHU‐12 Music, Core Areas ‐ A ‐ Roof Part A Return Air Filters 1 (15) 20"x20"x2" MERV10 Pleated

AHU‐13 Next Wave Full Circle ‐ A ‐ Sublevel Part A Outside Air Filters 1 (8) 20"x20"x2" MERV10 Pleated

AHU‐13 Next Wave Full Circle ‐ A ‐ Sublevel Part A Supply Air Filters 1 (4) 20"x20"x4"; (4) 20"x24"x4" MERV13 Pleated

AHU‐13 Next Wave Full Circle ‐ A ‐ Sublevel Part A Return Air Filters 1 (8) 20"x20"x2" MERV10 Pleated

AHU‐14 Fitness, Multi‐Purpose ‐ B ‐ Sublevel Part A Outside Air Filters 1 (6) 20"x16"x2" MERV10 Pleated

AHU‐14 Fitness, Multi‐Purpose ‐ B ‐ Sublevel Part A Supply Air Filters 1 (6) 20"x16"x4" MERV13 Pleated

AHU‐14 Fitness, Multi‐Purpose ‐ B ‐ Sublevel Part A Return Air Filters 1 (6) 20"x16"x2" MERV10 Pleated

DOAS‐1 Science ‐ C‐ Roof Part C Outside Air Filters 1 (12) 24"x20"x2"; (3) 20"x20"x2" MERV10 Pleated

DOAS‐1 Science ‐ C‐ Roof Part C Supply Air Filters 1 (12) 24"x20"x4"; (3) 20"x20"x4" MERV13 Pleated

DOAS‐1 Science ‐ C‐ Roof Part C Return Air Filters 1 (12) 24"x20"x2"; (3) 20"x20"x2" MERV10 Pleated

DOAS‐2 Cosmetology/Broadcast ‐ D ‐ Sublevel Part A Outside Air Filters 1 (6) 20"x20"x2" MERV10 Pleated

DOAS‐2 Cosmetology/Broadcast ‐ D ‐ Sublevel Part A Supply Air Filters 1 (6) 20"x20"x4" MERV13 Pleated

DOAS‐2 Cosmetology/Broadcast ‐ D ‐ Sublevel Part A Return Air Filters 1 (6) 20"x20"x2" MERV10 Pleated

DOAS‐3 Classrooms ‐ C ‐ Roof Part C Outside Air Filters 1 (8) 24"x20"x2"; (4) 24"x12"x2" MERV10 Pleated

DOAS‐3 Classrooms ‐ C ‐ Roof Part C Supply Air Filters 1 (8) 24"x20"x4"; (4) 24"x12"x4" MERV13 Pleated

DOAS‐3 Classrooms ‐ C ‐ Roof Part C Return Air Filters 1 (8) 24"x20"x2"; (4) 24"x12"x2" MERV10 Pleated

DOAS‐4 Classrooms ‐ A ‐ Roof Part A Outside Air Filters 1 (8) 20"x20"x2" MERV10 Pleated

DOAS‐4 Classrooms ‐ A ‐ Roof Part A Supply Air Filters 1 (8) 20"x20"x4" MERV13 Pleated

DOAS‐4 Classrooms ‐ A ‐ Roof Part A Return Air Filters 1 (8) 20"x20"x2" MERV10 Pleated

DOAS‐5 Culinary Arts ‐ A ‐ Roof Part A Outside Air Pre‐Filters 1 (8) 20"x20"x2" MERV10 Pleated

DOAS‐5 Culinary Arts ‐ A ‐ Roof Part A Outside Air Filters 1 (8) 20"x20"x4" MERV13 Pleated

DOAS‐5 Culinary Arts ‐ A ‐ Roof Part A Supply Air Pre‐Filters 1 (8) 20"x20"x2" MERV10 Pleated

DOAS‐5 Culinary Arts ‐ A ‐ Roof Part A Supply Air Filters 1 (8) 20"x20"x4" MERV13 Pleated

DOAS‐6 Shops ‐ B ‐ Sublevel Part A Outside Air Filters 1 (9) 24"x20"x2"; (3) 20"x20"x2" MERV10 Pleated

DOAS‐6 Shops ‐ B ‐ Sublevel Part A Supply Air Filters 1 (9) 24"x20"x4"; (3) 20"x20"x4" MERV13 Pleated

DOAS‐6 Shops ‐ B ‐ Sublevel Part A Return Air Filters 1 (9) 24"x20"x2"; (3) 20"x20"x2" MERV10 Pleated

ERU‐1 Locker Rooms/Lower Level C Outside Air Filters 1 (3) 24"x24"x2"; (3) 24"x12"x2" MERV10 Pleated

ERU‐1 Locker Rooms/Lower Level C Supply Air Filters 1 (3) 24"x24"x4"; (3) 24"x12"x4" MERV13 Pleated

ERU‐1 Locker Rooms/Lower Level C Return Air Filters 1 (3) 24"x24"x2"; (3) 24"x12"x2" MERV10 Pleated

MAU‐1 Main Kitchen (D149.1) Hoods ‐ Roof Part A Outside Air Pre‐Filters 1 (16) 20"x25"x2" MERV10 Pleated

MAU‐1 Main Kitchen (D149.1) Hoods ‐ Roof Part A Outside Air Filters 1 (16) 20"x25"x2" MERV13 Pleated

MAU‐1 Main Kitchen (D149.1) Hoods ‐ Roof Part A Weatherhood 1 (6) 20"x25"x2" Washable Aluminum Mesh

MAU‐2 Culinary Arts (A235) Hood ‐ Roof Part A Outside Air Pre‐Filters 1 (8) 16"x20"x2" MERV10 Pleated

MAU‐2 Culinary Arts (A235) Hood ‐ Roof Part A Outside Air Filters 1 (8) 16"x20"x2" MERV13 Pleated

MAU‐2 Culinary Arts (A235) Hood ‐ Roof Part A Weatherhood 1 (4) 16"x20"x4" Washable Aluminum Mesh

MAU‐3 Culinary Arts Kitchen (A234) Hood ‐ Roof Part A Outside Air Pre‐Filters 1 (16) 20"x25"x2" MERV10 Pleated

MAU‐3 Culinary Arts Kitchen (A234) Hood ‐ Roof Part A Outside Air Filters 1 (16) 20"x25"x2" MERV13 Pleated

MAU‐3 Culinary Arts Kitchen (A234) Hood ‐ Roof Part A Weatherhood 1 (6) 20"x25"x2" Washable Aluminum Mesh

MAU‐4 Culinary Arts Kitchen Bakery (A234) Hood ‐ Roof Part A Outside Air Pre‐Filters 1 (8) 16"x20"x2" MERV10 Pleated

MAU‐4 Culinary Arts Kitchen Bakery (A234) Hood ‐ Roof Part A Outside Air Filters 1 (8) 16"x20"x2" MERV13 Pleated

MAU‐4 Culinary Arts Kitchen Bakery (A234) Hood ‐ Roof Part A Weatherhood 1 (4) 16"x20"x2" Washable Aluminum Mesh

FPB‐A‐0‐01 NWFC Conference A051  FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐A‐0‐02 NWFC Rec & Workstation AH031‐1  FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐A‐0‐03 FC Classroom A030  FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐A‐0‐04 FC Science A079  FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐A‐0‐05 FC Classroom A052 FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐A‐0‐06 FC Classroom A053 FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐A‐0‐07 NWFC Commons A050  FPB Return Air 1 17‐7/8" x 19‐7/8" x 1" MERV 8 Pleated

FPB‐A‐0‐08 NWFC Director Office A078  FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐A‐0‐09 FC Classroom A054  FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐A‐0‐10 FC Classroom A055  FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐A‐0‐11 FC Classroom A073 FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐A‐0‐12 NWFC Student Shop A071 FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐A‐0‐13 NWFC Teacher Planning A072  FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐A‐0‐14 NWFC Time Out Rm A056 FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐A‐0‐15 Asst Principal Office A070  FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐A‐0‐16 Hallway AH034  FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐A‐0‐17 NW Classroom A061  FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐A‐0‐18 FC Crisis Counselor Office A062  FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐A‐0‐19 NW Classroom A057  FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated
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FPB‐B‐2‐01 Dining Overlook West BH232 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐2‐02 Hallway BH200/Dining Commons Stairwell FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐2‐03 CTE Conference Rm B241 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐2‐04 Dining Overlook East BH230 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐B‐2‐05 Hallway BH200  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐0‐01 Storage C‐001 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐01 Conference Rm C101.2 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐02 Principal's Office C101.3 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐03 Principal's Secretary/Waiting C101  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐04 Copy/Mail Rm C101.1 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐05 Testing C104.1 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐06 Hallway CH101  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐07 Registrar's Office C101.5 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐08 Welcome Center C104  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐09 ELL Liasson Work Room C104.5  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐10 Conference Rm C104.6 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐11 Nurse's Office & Waiting Rm C106 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐12 Interview Rm C106.1 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐13 Examination Rm/Resting C106.8 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐14 Triage Rm C106.3 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐15 Multi‐Purpose C111.10 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐16 Nurse C111.8 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐17 Consult C111.3 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐18 Athletic Director's Office C102 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐19 Health/Wellness Supervisor Office C103 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐20 Tech Help Desk C107 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐21 Work Rm C107.1 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐22 Tech Office 107.2 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐23 Mediation Office C109.1 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐24 Med Safety Zone C111.5 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐25 Mediation Room C109.4 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐26 Early Education & Care C110.5 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐27 Day Care C110.1 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐1‐28 Hallway CH101  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐01 Therapeutic CR C224 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐02 Small Group C225 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐03 Hallway CH202  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐04 Business Computer Lab C225 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐05 Classroom‐General C222 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐06 Classroom‐ESL C220 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐07 Classroom‐General C221 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐08 Classroom‐General C218 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐09 Classroom‐General C217 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐10 Hallway CH205  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐11 ASD Classroom C216 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐12 PT/OTSensory C214 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐13 Speech Therapy Office C213 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐14 Quiet Rm C212.1 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐15 ASD Classroom C212 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐16 Physics Lab C210  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐17 Conference Rm C211.1 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐18 HM2 Reception C211 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐19 House Master's Office C211.3 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐20 Teacher's Breakout C209.1 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐21 Det Head Office C209.2 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐22 Teacher Planning C209 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐23 Hallway CH203 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐24 SPED Office Adjustment Counselor C206 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐25 Hallway CH201  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐26 Prep Rm C204.1  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐27 Physics Lab‐1 C204.1  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐28 Prep Rm C202.1 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐29 Hallway CH202  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐30 Physics Lab C202  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐2‐31 Re‐Direct Classroom C201  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐01 Resource Room C332  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐02 SPED Work Room C323 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐03 Classroom‐General C319  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐04 Classroom‐General C321 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐05 Classroom‐General C320  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐06 Classroom‐General C313 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐07 Classroom‐General C316  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐08 Classroom‐General C315  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐09 Hallway CH305 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐10 Classroom‐General C314  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐11 SPED Office Dept Head C313 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐12 Small Group C312 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐13 Classroom‐ESL C311 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐14 Biology Lab C309  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐15 Conference Rm 310  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐16 HM3 Reception C310  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐17 House Master's Office C310.2 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐18 Teacher Break‐Out C308.1 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐19 Dept Head Office C308.2 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐20 Teacher Planning C308  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐21 Hallway CH303  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐22 Prep Room C305‐1 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐23 Hallway CH302‐1 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐24 Resource Room C306  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐25 Biology Lab C305  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐26 Prep Room C303.1  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐27 Hallway 2 CH302.2 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐28 SEI Science C303  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐29 Media Center Maker Space B301  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐30 Counseling Career Center C302.1  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐31 Counselor's Office C302.3 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐32 Media Center Office B300.2  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated
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FPB‐C‐3‐33 Counseling Conf Rm C302.4  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐34 Study B300.3 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐35 Study B300.4  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐36 Large Group Instruction C205  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐3‐37 Large Group Instruction C205  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐01 Study Skills CR C423 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐02 Resource Rm C424 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐03 Hallway CH405  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐04 Classroom‐General C421 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐05 Classroom‐General C422 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐06 Classroom‐General C420  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐07 Classroom‐General C419  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐08 Classroom‐General C417  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐09 Classroom‐General C416  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐10 Hallway CH404  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐11 Classroom‐General C415  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐12 Bus. Mngr. Office C414  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐13 Small Group C413  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐14 Classroom‐ESL C412  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐15 Chemistry Lab C410  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐16 Conference Rm C411.1  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐17 NM4 Receptrion C411  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐18 House Master's Office C411.2 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐19 Teacher Break‐Out C409.1  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐20 Dept Head Office C409.3 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐21 Teacher Planning C409  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐22 Hallway CH402  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐23 Prep Room C410.1 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐24 Resource Rm C406  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐25 Classroom‐General C405  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐26 Chemistry Lab C404  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐27 Small Group Seminar CH401  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐28 Prep Rm C401.1 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐29 Chemistry Lab C401 FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐30 Visual Communication Studio C400.1  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐31 Gallery C400  FPB Return Air 1 15‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐4‐32 Graphic Design Studio C400.4 FPB Return Air 1 17‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐5‐01 Health Assisting Lab‐1 C507.1 FPB Return Air 1 17‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐5‐02 Pharmacy Lab C507.2  FPB Return Air 1 17‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐5‐03 Student Services Office C520  FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐C‐5‐04 In‐School Suspension Room C519  FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐C‐5‐05 Classroom‐General C518  FPB Return Air 1 17‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐5‐06 Classroom‐General C517  FPB Return Air 1 17‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐5‐07 X‐Ray C509.5  FPB Return Air 1 17‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐5‐08 Classroom‐General C516  FPB Return Air 1 17‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐5‐09 Classroom‐General C515  FPB Return Air 1 17‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐5‐10 Hallway CH503  FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐C‐5‐11 Classroom‐General C514  FPB Return Air 1 17‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐5‐12 Teacher Planning C513 FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐C‐5‐13 HMI Reception C512  FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐C‐5‐14 Biology Lab C511  FPB Return Air 1 17‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐5‐15 Dental Assisting Lan C509.2  FPB Return Air 1 17‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐5‐16 Hallway CH501 FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐C‐5‐17 Dental Assist CR C509  FPB Return Air 1 17‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐5‐18 Prep Room C511.1 FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐C‐5‐19 Health Assist CR507.1 FPB Return Air 1 17‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐5‐20 Office 509.4 FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐C‐5‐21 Biology Lab C506  FPB Return Air 1 17‐7/8" x 19‐7/8" x 1" MERV 8 Pleated

FPB‐C‐5‐22 Prep Rm C503.3  FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐C‐5‐23 Office B500.1  FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐C‐5‐24 SPED Office ‐ Adjustment Counselor B502  FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐C‐5‐25 Hallway CH504  FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐C‐5‐26 Biology Lab C503  FPB Return Air 1 17‐7/8" x 19‐7/8" x 1" MERV 8 Pleated

FPB‐C‐5‐27 Classroom‐General C501  FPB Return Air 1 17‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐5‐28 Electrical Shop B500  FPB Return Air 1 17‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐5‐29 Electrical Shop B500  FPB Return Air 1 17‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐C‐5‐30 Conference Rm C512.1  FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐C‐5‐31 House Master's Office C512.3 FPB Return Air 1 9" x 15‐1/4" x 1" MERV 8 Pleated

FPB‐C‐5‐32 Electrical CR C500.7 FPB Return Air 1 17‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

FPB‐D‐2‐01 Lobby DH214  FPB Return Air 1 17‐7/8" x 17‐7/8" x 1" MERV 8 Pleated

CUH‐1 Culinary Arts Kitchen A234  HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐1 Culinary Arts Kitchen A234  HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐1 Girls AT347 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐1 Boys AT344 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐1 Hallway AH332  HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐1 Girls AT447  HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐1 Boys AT444 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐1 Girls BT141‐1 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐1 Boys CT024  HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐1 Girls CT227  HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐1 Boys CT226  HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐1 Girls CT325  HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐1  Entrance A334 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐1  Boys BT142 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐1  Girls CT023 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐1  Boys CT324 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐1  Men's C425 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐1  Women's C426  HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐1  Locker Vestibule C500.3  HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐1  Girls CT522 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐1  Boys CT521 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐2 Lower Level, A Stairwell ‐ East  HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐2 Stair STA2‐1 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐2 Stair STA1‐2 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐2 Stair STA‐3 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐2 Stair STA1‐4 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐2 Stair STA2‐4  HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter
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Appendix F
Somerville High School

Filter Schedule with Location

CUH‐2 Outside Boiler Rm A550 ‐ Top of Stairwell  HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐2 Stair STB2‐0 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐2 Stairwell‐North (Outside Welding Manifold Rm C028)  HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐2 Hallway CH002 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐2 Stair STC1‐1 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐2 Lower Level, C Stairwell (East)  HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐2 Vestibule CV1‐28 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐2 Stair STB2‐2 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐2 STC1‐3 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐2 3rd Level, C Stairwell (East) HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐2 Vestibule DV1‐6? HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐2 Vestibule DV2‐6 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐2 Vestibule DV2‐6 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐2  5th Level, C Stairwell (East)  HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐2  Vestibule DV1‐5 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐2  Elevator Lobby Elev‐2  HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐3 Vestibule BV1‐1.1 HW CUH Return Air 1 69‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐3 Vestibule BV1‐1.1 HW CUH Return Air 1 69‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐5 Stairs STA2‐S HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐5 Vestibule AV0‐16 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐6 Vestibule BV1‐1 HW CUH Return Air 1 69‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐6 Vestibule BV1‐1 HW CUH Return Air 1 69‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐5  Lower Level, A Stairwell ‐ West  HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐5  Stair STB2‐5 HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐5 Lobby D240  HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

CUH‐5 Lobby D240  HW CUH Return Air 1 50‐3/4" x 8‐11/16" x 15/32" Washable Fabric Filter

FFD‐1 Ship Medically Frag. Student Classroom A334 Fan Filter Diffusers 1 24"x48" Price BTR Filter

FFD‐2 Ship Medically Frag. Student Classroom A334 Fan Filter Diffusers 1 24"x48" Price BTR Filter

FFD‐3 Ship Medically Frag. Student Classroom A334 Fan Filter Diffusers 1 24"x48" Price BTR Filter

ACD‐A‐0‐01 Hallway/Storage DH053.9 HW Air Curtian  2 40‐7/8"(L)x7‐5/8"(H)  Washable Aluminum Mesh

ACD‐A‐0‐02 Hallway/Storage DH053.9 HW Air Curtain  2 34‐3/8"(L)x11‐1/2"(H)  Washable Aluminum Mesh

ACD‐B‐0‐01 Metal Fabrication Shop B031.3  HW Air Curtain  2 46‐1/4"(L) x15‐1/8" (H)  Washable Aluminum Mesh

EF‐A‐01 Main Kitchen (D149.1) Hoods (Rooftop A Fan) CUBE‐360XP‐50 Grease Trap Filter  1 Greenheck #476084  Grease Absorber

EF‐A‐02 Main Kitchen (D149.1) Hoods (Rooftop A Fan) CUBE‐360XP‐50 Grease Trap Filter  1 Greenheck #476084  Grease Absorber

EF‐A‐17 Culinary Arts Bakery Hood A234 (Rooftop A Fan) CUBE‐300XP‐30 Grease Trap Filter  1 Greenheck #476084  Grease Absorber

EF‐A‐18 Culinary Roll‐in Over A234 (Rooftop A Fan) CUBE‐161XP‐7 Grease Trap Filter  1 Greenheck #476084  Grease Absorber

EF‐A‐26 Culinary Arts Classroom A235 (Rooftop A Fan) CUBE‐240XP‐20 Grease Trap Filter  1 Greenheck #476084  Grease Absorber

B‐1 Mechanical Room A550 ‐ Boiler 1 FBN5001 Combustion Air Filter 1 30"x32"x1" MERV6 Filter

B‐2 Mechanical Room A550 ‐ Boiler 2 FBN5001 Combustion Air Filter 1 30"x32"x1" MERV6 Filter

B‐3 Mechanical Room A550 ‐ Boiler 3 FBN5001 Combustion Air Filter 1 30"x32"x1" MERV6 Filter

B‐4 Mechanical Room A550 ‐ Boiler 4 FBN5001 Combustion Air Filter 1 30"x32"x1" MERV6 Filter

ACU‐A‐0‐01 Custodial A097 Ducted Unit Filter Box 1 (2) 14"x20"x2"; (1) 14"x14"x2" MERV13 Pleated

ACU‐A‐0‐04 Elevator Machine Room A091 Ducted Unit Filter Box 1 (2) 14"x20"x2"; (1) 14"x14"x2" MERV13 Pleated

ACU‐C‐0‐01 Elevator Machine Room C021 Ducted Unit Filter Box 1 (2) 14"x20"x2"; (1) 14"x14"x2" MERV13 Pleated

ACU‐D‐1‐20 Broadcast Studio D157 Ducted Unit Filter Box 1 (2) 24"x24"x4" MERV13 Pleated

ACU‐D‐2‐01 Auditorium Lobby D240 Ducted Unit Filter Box 1 (2) 24"x24"x4" MERV13 Pleated
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Municipal & Schools PM Equipment Excel File

https://drive.google.com/drive/folders/1za7sX-kpIvlIC08XGsHV1QBT3sJLESXR?usp=drive_link

To access the Municipal & Schools PM Equipment excel File

 please click the link below, 

or copy and paste it into your browser

scastro
Underline



PRE-BID MEETING 
DATE AND TIME: 2/27/24 8AM-4PM EST

If you plan on attending the Pre-bid Meeting, please 
complete the Pre-bid Meeting Confirmation Form and 

email it to:
scastro@somervillema.gov

The subject line should read: 
HVAC Site Visit Confirmation



Business Name
Representative/s Phone No. email 

CITY OF SOMERVILLE, MASSACHUSETTS

Department of Procurement and Contracting Services

KATJANA BALLANTYNE

MAYOR

Please email to: scastro@somervillema.gov 

PRE-BID MEETING DATE AND TIME: 2/27/24  8AM-4PM EST 

IFB 24-46 HVAC Preventive Maintenance and Repairs for Municipal Buildings and Schools

PRE-BID MEETING CONFIRMATION
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