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IFB # 25-46
Spring 2025 & Fall 2025 Tree Planting and Related Services

Key Project Information

Project Address Various Locations throughout
Somerville, MA

Estimated Construction Cost $420,000.00

Anticipated Contract Award 2/19/2025

Date of Semi-Final Acceptance, 6/15/2025

Spring Planting

Date of Semi-Final Acceptance, 11/30/2025

Fall Planting

Date of Final Spring Acceptance 6/1/2027

Date of Final Fall Acceptance 11/30/2027

Est. Contract Commencement 3/15/2025

Date

Est. Contract Completion Date 3/15/2028

Governing Bid Law MGL 30.39M (Horizontal
Construction)

Wage Requirements

The higher of Federal Davis
Bacon Wages and State
Prevailing Wages

Payment Bond Requirements

50% of Contract Value

Performance Bond N/A
Requirements
Liquidated Damages ($ per N/A

Day)

Managing Department Information

Managing City Department

OSPCD - Public Space and Urban

Forestry

Project Manager

Vanessa Boukili

Project Manager Email

vboukili@somervillema.gov
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PART 1: INVITATION FOR BID DOCUMENTS

1.1

IFB # 25-46
Spring 2025 & Fall 2025 Tree Planting and Related Services

General Instructions

This solicitation will be publicly available on the Procurement & Contracting Services (PCS)
Department webpage https:// www.somervillema.gov/procurement on and after 1/29/2025. Interested
parties can also contact the PCS department during the below-noted City Hall hours of operation.

City Hall Hours of Operation:

Monday — Wednesday 8:30 a.m. to 4:30 p.m.
Thursday 8:30 a.m. to 7:30 p.m.
Friday 8:30 a.m. to 12:30 p.m.

All Responses Must be Sealed and Delivered To:

Procurement & Contracting Services Department
City of Somerville
93 Highland Avenue
Somerville, MA 02143

It is the sole responsibility of the Offeror to ensure that the bid arrives on time at the designated
place. Late bids will not be considered and will be rejected and returned.

Bid Format:

Submit one, original (1) sealed bid package; it must be marked with the solicitation title and number.
Online submission procedures are described below in Section 1.3.

BIDS SUBMITTED MUST BE AN ORIGINAL.
The completion of the following forms is necessary for consideration of a potential contract award.

submitting bid documents, please retain the order of documents as provided below:
1) Form for General Bid

2) Bid Form for Alternates

3) Unit Price Form

4) Somerville Living Wage Form

5) Quality Requirements Form

6) List of Shade Tree Species/ List of Ornamental Tree Species
7) Certificate of Non-Collusion & Tax Compliance

8) Certificate of Signature Authority

9) Reference Form

10) 5% Bid Deposit

11) Prevailing / Davis Bacon Wages Statement of Compliance Form
12) OSHA Form

13) Somerville Vulnerable Road Users Ordinance Form

14) Somerville Wage Theft Ordinance

15)  Byrd Anti-Lobbying Certificate (federally funded contracts over $100,000)

If all required documents are not present, the bid may be deemed non-responsive and may result
in disqualification of the bid unless the City determines that such failure(s) constitute(s) a minor
informality, as defined in Chapter MGL 30B.



https://www.somervillema.gov/procurement

A complete bid must also include a cover letter signed by an official authorized to bind the Offeror
contractually and contain a statement that the proposal is firm for ninety (90) days. An unsigned
letter, or one signed by an individual not authorized to bind the Offeror, may be disqualified.

The Offeror’s authorized official(s) must sign all required bid forms.

The Price Form in Section 3.0 must be completed. No substitute form will be accepted. Pricing must
remain firm for the entire contract period.

All information in the Offeror’s response should be clear and concise. The successful response will be
incorporated into a contract as an exhibit; therefore, Offerors should not make claims to which they
are not prepared to commit themselves contractually.

The successful Offeror must be an Equal Opportunity Employer.

The City of Somerville values a diverse workforce and believes it contributes to a work product and
customer experience that best reflects the community in our city. Applicants are highly encouraged
to include any certifications and documents that recognize the diversity of the Offeror’s work force,
including ownership of the offering firm/organization, executive leadership, management, and
employees proposed for the work in Somerville, including diversity of sub-consultants. Please use
the supplier diversity form (see Section 4.0) with supporting documentation to share your
diversity data with the City.

1.2 Bid Schedule
Key dates for this Invitation for Bids:
IFB Issued 1/29/2025
Deadline for Submitting Questions to 2/5/2025 by 12PM EST
IFB
Bids Due 2/12/2025 by 3PM EST
Anticipated Contract Award 2/19/2025
Est. Contract Commencement Date 3/15/2025
Est. Contract Completion Date 3/15/2028
City of Somerville
Responses must be Procurement & Contracting
delivered by 2/12/2025 vy Services Department
Attn: Felisa Garate
3PMEST tO: 93 Highland Avenue
Somerville, MA 02143




1.3 Submission Instructions

If you are submitting your bid online via Bidexpress.com, then you do not need to also submit a sealed bid package
as instructed below. Email is not an acceptable method of submission of bids.

Please submit one sealed bid package with the following contents and marked in the following manner:

Contents of Sealed Bid Package | Marked As

Envelope 1: Sealed Bid: Shall Include (1) original | To Be Marked: IFB # 25-46 Spring 2025 &

and one (1) electronic copy. [Electronic copies are to be Fall 2025 Tree Planting and Related Services
submitted on USB drives and are to be saved in Adobe Acrobat
format. (“Read only” files are acceptable.)]

Please send the complete sealed package to the Felisa Garate

attention of : Procurement Analyst

Procurement & Contracting Services
Department

Somerville City Hall

93 Highland Avenue

Somerville, MA 02143

Live Bid Opening Link
Join Zoom Meeting
https://us02web.zoom.us/i/862789643277pwd=GgkzcxE6bWwOInySdv9r2qUO1Ubeyn. 1

Meeting ID: 862 7896 4327

Passcode: 750321

Methods of Bid Submission

Bidders may submit bids in any of the following ways. All bids will be timestamped and must be

received no later than due date and time.

1) Sealed bids can be sent to City Hall through the US Postal Service or other delivery service (e.g.
FedEx, UPS).

2) BidExpress.com is an online bidding platform where bidders can submit all required documents.
The fee to use this service is approximately $50.00 unless your company has a subscription with
BidExpress. You can access the bid package and forms via the City of Somerville BidExpress page
at: https://www.bidexpress.com/businesses/33100/home A user guide is attached for your
reference.

3) For any technical assistance while submitting the online bid, please contact the BidExpress

Customer support team at www.bidexpress.com. Bidders may submit bids in any of the following

ways. All bids will be timestamped and must be received no later than due date and time.



https://us02web.zoom.us/j/86278964327?pwd=GgkzcxE6bWwOInySdv9r2qUO1Ubeyn.1
https://www.bidexpress.com/businesses/33100/home
http://www.bidexpress.com/

Bid Format

Responses shall be prepared on standard 8.5 x 11 inch paper (charts may be landscaped but must be on 8.5 x 11
inch paper) and shall be in a legible font size (12). All pages of each response shall be appropriately numbered
(and with consecutive page numbering across tabs). In an effort to reduce waste, we discourage the use of 3-
ring binders.

Elaborate format and binding are neither necessary nor desirable.

Qualifications & Experience
The Offeror may include any additional literature and product brochures. The Quality Requirements Form
(Section 2), or set of basic business standards, must be submitted with bid.

References
The Offeror shall list at least three relevant references, which the City may contact. The City of Somerville
reserves the right to use ourselves as a reference. References shall include the following information:

e The name, address, telephone number, and email address of each client listed above.

e A description of the work performed under each contract. | #The amount of the contract.
o A description of the nature of the relationship between Offeror and the customer.

e The dates of performance. \ eThe volume of the work performed.

1.4 Questions
Questions are due: 2/5/2025 by 12PM EST

Questions concerning this solicitation must be delivered in writing to:

Felisa Gérate
Procurement Analyst
Somerville City Hall
Procurement & Contracting Services Department

93 Highland Avenue

Somerville, MA 02143

Or emailed to:
fgarate@somervillema.gov
Or faxed to:

617-625-1344

Answers will be sent via an addendum to all Offerors who have registered as bid holders. Bidders are encouraged
to contact the Procurement & Contracting Services Department to register as a bid document holder to
automatically be alerted as to addenda as they are issued. It is the responsibility of the Offeror to also monitor the
bid portal on the City’s website for any updates, addenda, etc. regarding that specific solicitation. The web address
is:

https://www.somervillema.gov/procurement.

Any bidders that contact City personnel outside of the Procurement & Contracting Services Department


https://www.somervillema.gov/procurement

regarding this bid may be disqualified.

1.5 General Terms

Estimated Quantities
The City of Somerville has provided estimated quantities, which will be ordered/purchased over the course of the contract
period. These estimates are estimates only and not guaranteed.

Bid Signature
A response must be signed as follows: 1) if the Offeror is an individual, by her/him personally; 2) if the Offeror is a
partnership, by the name of the partnership, followed by the signature of each general partner; and 3) if the Offeror is a
corporation, by the authorized officer, whose signature must be attested to by the clerk/secretary of the corporation (& with
corporate seal).

Time for Bid Acceptance and City Contract Requirements

The contract will be awarded within 90 days after the bid opening. The time for award may be extended for up to 45
additional days by mutual agreement between the City and the apparent lowest responsive and responsible bidder. The
Offeror’s submission will remain in effect for a period of 90 days from the response deadline or until it is formally
withdrawn, a contract is executed, or this solicitation is canceled, whichever occurs first. The Offeror will be required to
sign a standard City contract per the City’s general terms included herein as Part 2.

Holidays are as follows:

New Year’s Day Martin Luther King Day Presidents’ Day Patriots’ Day
Memorial Day Juneteenth Independence Day | Independence Day Labor Day
Indigenous Peoples’ Day | Veterans’ Day Thanksgiving Day Thanksgiving Friday
Christmas Eve (half day) | Christmas Day

Please visit http://www.somervillema.gov/ for the City’s most recent calendar. *Under State Law, all holidays falling on
Sunday must be observed on Monday.

If the awarded Offeror for their convenience desires to perform work during other than normal working hours or on other
than normal work days, or if the Offeror is required to perform work at such times, the Offeror shall reimburse the City for
any additional expense occasioned the City, thereby, such as, but not limited to, overtime pay for City employees, utilities
service, etc. UNLESS otherwise specified in these provisions, services will be performed during normal work hours. When
required services occur on holidays, work will be performed on either the previous or following work day, unless specified
otherwise.

Unforeseen Office Closure

If, at the time of the scheduled bid opening, the Procurement & Contracting Services Department is closed due to
uncontrolled events such as fire, snow, ice, wind, or building evacuation, the bid due date will be postponed until 2:00 p.m.
on the next normal business day. Bids will be accepted until that date and time. In the event of inclement weather, the
Offeror is responsible for listening to the media to determine if the City has been closed due to weather.

Changes & Addenda

If any changes are made to this solicitation, an addendum will be issued. All proposers on record as having picked up the
solicitation will be alerted via email as to the posting of all addenda. The City will also post addenda on its website
(https://www.somervillema.gov/procurement). No changes may be made to the solicitation documents by the Offerors
without written authorization and/or an addendum from the Procurement & Contracting Services Department.



http://www.somervillema.gov/
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Modification or Withdrawal of Bids, Mistakes, and Minor Informalities

An Offeror may correct, modify, or withdraw a bid by written notice received by the City of Somerville prior to the time
and date set for the bid opening. Bid modifications must be submitted in a sealed envelope clearly labeled "Modification
No._ " to the address listed in Section 1. Each modification must be numbered in sequence and must reference the original
solicitation. After the bid opening, an Offeror may not change any provision of the bid in a manner prejudicial to the interests
of the City or fair competition. Minor informalities will be waived or the proposer will be allowed to correct them. If a
mistake and the intended bid are clearly evident on the face of the bid document, the mistake will be corrected to reflect the
intended correct bid, and the proposer will be notified in writing; the proposer may not withdraw the bid. A proposer may
withdraw a bid if a mistake is clearly evident on the face of the bid document, but the intended correct bid is not similarly
evident.

Right to Cancel/Reject Bids
The City of Somerville may cancel this solicitation, or reject in whole or in part any and all bids, if the City determines that
cancellation or rejection serves the best interests of the City.

Unbalanced Bids
The City reserves the right to reject unbalanced, front-loaded, and conditional bids.

Brand Name “or Equal”

Any references to any brand name or proprietary product in the specifications shall require the acceptance of an equal or
better brand. The City has the right to make the final determination as to whether an alternate brand is equal to the brand
specified.

Electronic Funds Transfer (EFT)
For EFT payment, the following shall be included with invoices to the point of contact:
e  Contract/Order number; Contractor’s name & address as stated in the contract;
e The signature (manual or electronic, as appropriate) title, and telephone number of the Offeror’s representative
authorized to provide sensitive information;
e Name of financial institution; Financial institution nine (9) digit routing transit number;
e Offeror’s account number; Type of account, i.e., checking or saving.

Project Schedule

Bidders are instructed to note the firmness of the dates of: Substantial Completion, and Final Completion. For the purpose
of meeting these deadlines, the City may be prepared to authorize extended work hours beyond those prescribed by City
ordinance, to include work on Sundays with the prior permission of the City.

Contractor submission of all paperwork required for the Construction Contract, including but not limited to insurance
certificates, performance and payment bonds, a certificate of good standing from the Secretary of Corporations, and signature
pages shall be submitted to the Chief Procurement Officer no later than 5 working days from award of the contract.

The successful bidder shall be required to submit a preliminary construction schedule within 10 days of the established date
of award of the Contract and a more detailed Gantt-type construction schedule within 15 days of the established award of
the contract, which shows the dates of substantial and final completion.

Sales Tax Exemption
Materials, equipment, and supplies for this project are exempt from sales tax in accordance with M.G.L. Chapter 64H,
Section 6 (d). The city will furnish the successful bidder with its sales tax exemption number.

Permit Fees (Contractor responsible obtaining permits/City of Somerville permit fees waived)
DPW permits to obstruct or excavate the public streets and/or sidewalks; ISD building code permits; and Traffic and Parking
permits; are waived by the City of Somerville. However, license fees are not waived by the City of Somerville. The



Contractor shall pay all license fees (e.g., drain layer’s license fee). The City of Somerville Traffic and Parking Department
must be contacted directly for all required permits. The vendor must also provide the City of Somerville Traffic and Parking
Department with a traffic management plan, prior to the start of all work.

If water usage is required in the commitment of this project, the Contractor needs to contact the DPW Water Dept., and
make arrangements for a water meter. There will be a charge for the water meter and the water usage.

The Contractor is responsible for obtaining EVERSOURCE work orders and for all costs and fees associated with
EVERSOURCE.

Permits to excavate the public way cannot be issued until the applicant has notified the appropriate utility companies, as
required by Massachusetts General Laws, Chapter 370 of the Acts of 1963. The applicant must either: 1) obtain written
receipts from the affected utilities,and provide copies of same to the owner; or 2) utilize the Dig-Safe System for the required
notifications, and also submit written notifications for those utilities not participating in the Dig-Safe System. Written

notifications must state that utility companies have been notified and the contractor cleared to begin work.

The following utility companies must be notified in writing:

M.B.T.A. Engineering and
Maintenance Division

617-722-5454

Attn: Chief Engineer

500 Arborway

Jamaica Plain, MA 02130

M.W.R.A. Sewer Division

617-242-6000

100 First Avenue
Charlestown Navy Yard
Boston, MA 02129

M.W.R.A. Water Division
617-242-6000

100 First Avenue
Charlestown Navy Yard
Boston, MA 02129

The following utility companies must be notified in writing or through Dig-Sa

e

Algonquin Gas Transmission Corp.
617-254-4050

Manager of Land and Public Relations
1284 Soldiers Field Road

Brighton, MA 02135

Verizon
781-290-5154

460 Totten Pond Road
Waltham, MA 02154

Boston Edison
617-541-5730

Right of Way

1165 Massachusetts Avenue
Dorchester, MA 02125

Boston Gas Company
617-323-9210

201 Rivermoor Street
West Roxbury, MA 02132

EVERSOURCE
617-497-1236, x4195
46 Blackstone Street
Somerville, MA 02139

EVERSOURCE Steam
617-225-4568

Attn: Supervisor of Maintenance
265 First Street

Somerville, MA 02142

EVERSOURCE Gas
617-369-5591

303 Third Street
Somerville, MA 02142

A T & T Broadband
981-658-0400

760 Main Street
Malden, MA 01887

Somerville Public Works Dept.
617-625-6600, x5200

One Franey Road

Somerville, MA 02145

Somerville Fire Department
617-625-6600, x8100

266 Broadway

Somerville, MA 02143

Dig-Safe
1-800-322-4844

The contractor shall have all utilities marked out along the course of this work by such means as the Engineer shall approve
and shall preserve such marked locations until the work has progressed to the point where the encountered utility is fully
exposed and protected as required. It shall be the contractor's responsibility to notify utilities at least 48 hours prior to the
start of any excavation.

The contractor is responsible for contacting any other utilities that are not listed herein.



Rodent Control

The Contractor shall retain the services of a licensed rodent exterminator to conduct an inspection of the work and laydown
areas and report on the presence of rodents and take any necessary measures to eliminate rodent populations prior to start
of work. All rodent control to be in place and approved prior to any equipment delivery or demolition.

A. Within ten (10) days after Notice to Proceed, submit to the Landscape Architect or Owners Representative a written
description of rodent control measures to be used and the areas to be included.

B. Provide the names and background of the licensed rodent exterminator retained to provide any necessary rodent
eradication measures prior to the start of work. The licensed rodent exterminator must be approved by the City Director of
Inspectional Services.

C. Containers: Use metal or heavy-duty plastic refuse containers with tight fitting lids for disposal of all garbage, or trash
associated with food. These containers shall not have opening that allow access by rodents.

Schedule of Values
Bidders do NOT need to include a Schedule of Values with their bid package. The successful bidder will be required to

submit a refined and detailed schedule of values for review and approval by the design professional prior to signing the
construction contract.

5% Bid Guaranty

All bids shall be accompanied by a bid bond or bank certified check or bank treasurer’s check in the amount of 5% of the
bid price, which shall become the property of the City of Somerville if the bid is accepted and the bidder neglects or refuses
to comply with the terms of the bid.

Prevailing Wage Rate Requirements
The contractor shall pay Mass. Prevailing Wage Rates. The applicable prevailing wage rates are attached as part of this bid
package and will be included in the resulting contract. Notwithstanding anything to the contrary, the City may, in its sole
discretion withhold payment unless the City has in its possession payroll records that are complete, accurate, and current as
of the date of said application for payment. A signed Compliance Form must be included with the bid package (form
included).
a) The Contractor shall:
e Pay wages at least once a week;
e  Submit payroll information on a weekly basis in a format approved by the City, numbered in numerical
sequence and signed by the Contractor (including forms for weeks when the Contractor is not on the Project
Site, in which case there shall be a notation to the effect "no work this payroll period" and a date anticipated
for resuming work).
b) The Contractor shall submit to the City within the first week of construction:
e A list of apprenticeship programs with which the Contractor is affiliated;
e The number of apprentices that will be employed by the Contractor on the Project;
o A list of the Contractor's employee fringe benefits;
e A copy of each project schedule, including the anticipated commencement date for each Subcontractor; and
e A list of each Subcontractor's suppliers and material men.
¢) The Contractor shall include language similar to the above in all subcontracts.

Reservation of Rights
The City reserves the right to extend the deadline for submission of bids, to waive minor informalities, and to reject any and
all bids, if in its sole judgment, the best interests of the City of Somerville would be served by doing so.



Maintenance Manual and As-Built Drawing Requirements

Upon Final Completion of all construction, the contractor shall submit: two complete copies of a maintenance manual, and
two copies of an as-built drawing set, with two USB copies of the as-built drawings. The City will not issue the final check
for retainage until the submittal and approval of the maintenance manual and as-built drawings.

1) The Maintenance Manual shall be in the form of a three ring binder, organized and tabbed into appropriate sections,
and shall include the following items:

* A complete maintenance plan with recommended maintenance schedules and procedures for all systems
including: HVAC, security (card access/cameras), fire suppression, irrigation, fertilization, and water systems
shut-down procedures, etc., and all other applicable systems and procedures;

= A letter from the contractor stating the period of warranty for all parts, materials, and workmanship, from the
date of Final Completion;

= A letter from the contractor stating the period of warranty for all systems (HVAC, irrigation, fire suppression,
etc.);

= All product information, product directions, and warranties;

= List of all materials and sizes, etc.;

= Copies of City permits with signatures of inspectors;

= Contact information for all subcontractors including email addresses; and,

= A record of all submittals and dates of approvals.

2) As-Built drawings shall be a complete and accurate record that incorporates any and all changes to the construction plan
set issued at the time of contract initiation. As-built drawings shall be clearly marked and annotated and shall include

but not be limited to: all field changes, change orders, and supplemental drawing provided by the architect/designer.

3) The USB hard drive shall include an electronic copy of all as-built drawings.

Police Details

Unless otherwise noted in the specifications, the Contractor will be responsible for requesting and paying for all necessary
police details. These costs should be incorporated into the base bid amount. If use of the public way is required for staging,
parking or deliveries, the Contractor is responsible for obtaining a Street Occupancy Permit, including a Traffic
Management Plan (TMP) and for the cost of all police details.

Period of Performance
The period of performance for this contract begins on or about 3/15/2025 and ends on or about 3/15/2028. If applicable,
optional renewal years may be exercised by the sole discretion of the City (see cover page for anticipated contract term).

Place of Performance

All services, delivery, and other required support shall be conducted in Somerville and other locations designated by the
Department point of contact. Meetings between the Vendor and City personnel shall be held at the City of Somerville,
Massachusetts, unless otherwise specified.

Vendor Conduct

The Vendor’s employees shall comply with all City regulations, policies, and procedures. The Vendor shall ensure that their
employees present professional work attire at all times. The authorized contracting body of the City may, at his/her sole
discretion, direct the Vendor to remove any Vendor employee from City facilities for misconduct or safety reasons. Such
rule does not relieve the Vendor of their responsibility to provide sufficient and timely service. The City will provide the
Vendor with immediate written notice for the removal of the employee. Vendors must be knowledgeable of the conflict of
interest law found on the Commonwealth’s website http://www.mass.gov/ethics/laws-and-regulations-/conflict-of-interest-
information/conflict-of-interest-law.html. Vendors may be required to take the Conflict of Interest exam.

Vendor Personnel
The Vendor shall clearly state the name of the proposed project manager. All proposed staff must demonstrate the ability to
carry out the specified requirements.
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Confidentiality

The Vendor agrees that it will ensure that its employees and others performing services under this contract will not use or
disclose any non-public information unless authorized by the City. That includes confidential reports, information,
discussions, procedures, and any other data that are collected, generated or resulting from the performance of this scope of
work. All documents, photocopies, computer data, and any other information of any kind collected or received by the
Vendor in connection with the contract work shall be provided to the City upon request at the termination of the contract
(i.e., the date on which final payment is made on the contract or at such other time as may be requested by the City or as
otherwise agreed by City and the Vendor). The Vendor may not discuss the contract work in progress with any outside
party, including responding to media and press inquiries, without the prior written permission of the City. In addition, the
Vendor may not issue news releases or similar items regarding contract award, any subsequent contract modifications, or
any other contract-related matter without the prior written approval of the City. Requests to make such disclosures should
be addressed in writing to the Vendor’s point of contact.

OSHA

Pursuant to M.G.L. c. 30, sec. 395 (a)(2) all employees to be employed on the project must have successfully completed a
course in construction safety and health approved by OSHA and of at least 10 hours in duration. The vendor shall comply
with all applicable OSHA standards, guidance, and rules and regulations relative to providing a safe working environment,
in connection with the performance of its agents, servants, employees, contractors, and subcontractors under the terms of
this contract.

Other Applicable Laws

In addition to applicable federal and state laws, the City has several ordinances that apply to the services requested in this
contract. Such ordinances include but are not limited to: living wage ordinance, ordinance to protect vulnerable road
users, responsible employer ordinance, and ordinance to protect against wage theft. Workplace safety is of
paramount importance to all workers who perform services on City contracts and all bidders must certify that they will
disclose any citations they may have received for OSHA violations.

Notice and Certification Pursuant to Somerville Wage Theft Ordinance

All Offerors, bidders, respondents have an affirmative duty to report to the Procurement & Contracting Services
Department and provide a copy of any criminal or civil judgment, administrative citation, or final administrative
determination, order, or debarment, relating to wage theft, against the bidder or any of its subcontractors entered within
the five years prior to bid submission.

If you are the successful bidder, you and any of your subcontractors have an affirmative duty to report any criminal or civil
judgment, administrative citation, final administrative determination, order, or debarment against the bidder or any its
subcontractors while your contract with the City is in effect, within five business days of receipt.

You may not contract with the City if you have been either voluntarily or involuntarily debarred by the federal government,
any agency of the Commonwealth of Massachusetts or any other state for the entire term of the debarment.

You may not use any subcontractor who has been debarred by the federal government or any state government during the
period of that subcontractor's debarment.

You must post notices in accordance with M.G.L. c. 151 § 16 in a conspicuous location accessible to all of their employees
in English and the primary language of the employee(s) at the particular workplace.

If not all employees would have reasonable access to the notice if posted in a single location, then you must inform the
purchasing agent or other City Department of the number and location of postings in order to ensure that you provide
reasonable notice to all of your employees.

As a condition of this bid, the bidder (a.k.a. Offeror, respondent) hereby certifies that neither the bidder nor any of the
bidder's subcontractors have been subject to a criminal or civil judgment, administrative citation, final administrative
determination, order, or debarment resulting from a violation of M.G.L. c. 149, M.G.L. c. 151, or 29 U.S.C. § 201 et seq.
within five years prior to bid submission.
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In the alternative, the Bidder hereby discloses a criminal or civil judgment, administrative citation, administrative
determination, or debarment, within five years prior to bid submission. Included with the Bid is a copy of the same, in
addition to documentation demonstrating that all damages, fines, costs, and fees have been paid.



IFB # 25-46

SECTION 2.0
RULE FOR AWARD/
PROJECT INFORMATION

2.1 Rule For Award

The contract shall be awarded to the responsible and eligible Bidder submitting the lowest total price. The contract
will be awarded within ninety (90) days after the bid opening. The time for award may be extended for up to 45
additional days by mutual agreement between the City and the apparent lowest responsive and responsible bidder.

2.2 Background
Project Information
Managing City Department: | OSPCD — Public Space and Urban Forestry
Project Manager: | Vanessa Boukili
Project Manager Email: | vboukili@somervillema.gov
Project Address: | Various Locations throughout Somerville, MA
Brief Project Description: | Two series of planting trees (Spring 2025 and Fall 2025) on city-owned
property and providing a two-year watering and maintenance warranty
period.
Estimated Project Cost: | $420,000.00
Liquidated Damages | N/A
Project Schedule
Estimated Award Date: | 2/19/2025
Estimated Start Date: | 3/15/2025
Date of Semi-Final Acceptance, | 6/15/2025
Spring Planting
Date of Semi-Final Acceptance, | 11/30/2025
Fall Planting
Date of Final Spring Acceptance | 6/1/2027
Date of Final Fall Acceptance | 11/30/2027




2.3 Minimum Quality Requirements

Quality requirements, or basic business requirements, are the minimum set of standards that an entity must meet
and certify to be considered responsible and responsive. Please complete the Quality Requirements form,
below, and submit it with your completed bid. The City of Somerville will disqualify any response that does
not meet the minimum quality requirements. A "No" response to items 1 through 8 or a failure to respond to any
of the following minimum standards, will result in disqualification of your bid.

QUALITY REQUIREMENTS YES NO

1. | The Contractor has been established in business for at least 5 years.

The Contractor has completed a minimum of three (3) publicly bid street tree
projects within the last six (6) years, for at least $200,000.00.

The Contractor is able to meet all specifications within the scope of services
provided.

At least 50% of the trees to be provided by the Contractor will be species native to
4. | eastern North America and preferably will have been grown without the use of
neonicotinoid insecticides.

The Contractor warrants that for two years after the date of semi-final acceptance of
each tree, the tree will remain in a healthy and vigorous growing condition; and if
the tree is not healthy and vigorous the tree will be replaced as described in the
specifications.

The Contractor accepts the tree watering and maintenance plan, as outlined in the
6. | specifications, and will continue to water and maintain each tree for two years after
the date of semi-final acceptance.

Can the vendor certify that all employees that will work on this project have
7. | successfully completed at least ten (10) hours of OSHA approved training in
Construction Safety and Health?

Can the vendor certify that a Massachusetts Certified Arborist (MCA) or

8. | International Society of Arboriculture (ISA) Certified Arborist or equivalent will
supervise all planting operations?

Optional:

0. Are you a Mass. Supplier Diversity Office MBE/WBE certified minority or

woman owned business? Additional minority designations may be submitted by

attaching supporting documentation.

In order to provide verification of affirmative responses to items 1 through 8 under the quality requirements listed
in the Quality Requirements Form, Offeror must submit written information that details the general background,
experience, and qualifications of the organization. Subcontractors, if applicable, must be also included.



IFB # 25-46

SECTION 3.0
FORM FOR GENERAL BID

The undersigned proposes to furnish all labor and materials required for: Spring 2025 & Fall 2025 Tree Planting
and Related Services

In accordance with the accompanying plans and specifications prepared by Vanessa Boukili (OSPCD-PSUF) and
specified below, subject to additions and deductions according to the terms of the specifications.

The bidder certifies the following bulleted statements and offers to supply and deliver the materials and services
specified below in full accordance with the Contract Documents supplied by the City of Somerville

The bids will be received at the office of the Chief Procurement Officer, Somerville City Hall, 93 Highland
Avenue, Somerville, MA 02143 no later than 2/12/2025 by 3PM EST

If the awarded vendor is a Corporation a “Certificate of Good Standing” (produced by the Mass. Sec. of State)
must be furnished with the resulting contract (see Section 4.0.)

Awarded Vendor must comply with Living Wage requirements (see Section 4.0; only for services)

Awarded Vendor must comply with all applicable laws, including but not limited to the Somerville Wage
Theft Ordinance.

Awarded Vendor must comply with insurance requirements as stated in Section 4.0.

The Chief Procurement Officer reserves the right to accept or reject any or all bids and/or to waive any
informalities if in her/his sole judgment it is deemed to be in the best interest of the City of Somerville.

The following prices shall include delivery, the cost of fuel, the cost of labor, and all other charges.

This form to be enclosed in sealed bid package.

The proposed 36-month contract price is (total bid in figures):

Base Bid $

Total in words

Add Alternate No. 1 $

Subtotal of Base Bid + $
Alternate No. 1

Subtotal of Base Bid +
Alternate No. 1

(in words)

form.

(If applicable) The contract price does not include the items listed on the attached “Bid Form for Alternates;” the bidder
understands that the project construction cost estimate provided by the City is inclusive of all the work described in this
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The undersigned agrees that, if he is selected as general contractor, he will within five days, Saturdays, Sundays
and legal holidays excluded, after presentation thereof by the awarding authority, execute a contract in accordance
with the terms of this bid and furnish a performance bond and also a labor and materials or payment bond (as
indicated in the “Key Project Information” section on the 2nd page of this bid), each of a surety company qualified
to do business under the laws of the commonwealth and satisfactory to the awarding authority and each in the sum
of the contract price, the premiums for which are to be paid by the general contractor and are included in the
contract price; provided, however, that if there is more than one surety company, the surety companies shall be
jointly and severally liable.

The undersigned hereby certifies that he is able to furnish labor that can work in harmony with all other elements of labor
employed or to be employed on the work; that all employees to be employed at the worksite will have successfully
completed a course in construction safety and health approved by the United States Occupational Safety and Health
Administration that is at least 10 hours in duration at the time the employee begins work and who shall furnish
documentation of successful completion of said course with the first certified payroll report for each employee; and that
he will comply fully with all laws and regulations applicable to awards made subject to section 44A.

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made
without collusion or fraud with any other person. As used in this subsection the word “person” shall mean any natural
person, joint venture, partnership, corporation or other business or legal entity. The undersigned further certifies under
penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the
commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment
provisions of any other chapter of the General Laws or any rule or regulation promulgated thereunder.

The Undersigned Bidder certifies under the penalties of perjury that:

(1) Pursuant to M.G.L. c. 62C, §49A, to the best of the signatories knowledge and belief, that the Undersigned Bidder is
in compliance with all laws of the Commonwealth relating to taxes, reporting of employees and contractors, and
withholding and remitting child support, as well as paid all contributions and payments in lieu of contributions pursuant
to MGL 151A, §19A(b); and,

(2) the Federal Employer Identification Number (EIN) of the Bidder is: --

The Undersigned Bidder certifies under penalties of perjury that the Bidder is not presently debarred from doing federal or
state public construction work, that the Bidder has not had its low bid rejected by any municipality in the previous two
years, except:

in which case the reasons for rejection were as follows:

The Undersigned Bidder certifies under penalties of perjury that the Bidder will comply with all
applicable laws, including City of Somerville ordinances that include but are not limited to: living wage
ordinance, ordinance to protect vulnerable road users, responsible employer ordinance, and
ordinance to protect against wage theft.

As a condition of this bid, the bidder hereby certifies that neither the bidder nor any of the bidder's subcontractors have
been subject to a criminal or civil judgment, administrative citation, final administrative determination, order, or debarment
resulting from a violation of M.G.L. ¢. 149, M.G.L. c. 151, or 29 U.S.C. § 201 et seq. within five years prior to bid
submission.

In the alternative, the Bidder hereby discloses a criminal or civil judgment, administrative citation, administrative
determination, or debarment, within five years prior to bid submission. Included with the Bid is a copy of the same, in
addition to documentation demonstrating that all damages, fines, costs, and fees have been paid.

The Undersigned Bidder has submitted all requested referenced information on the Reference Form.

The Undersigned Bidder understands that the contractor and subcontractors will be required to pay prevailing wages to
laborers and mechanics, and that if the Undersigned's bid is significantly below the average bid, the Awarding Authority
may require the Bidder to substantiate that the bid is based on payment of wages at prevailing rates.

The Undersigned Bidder certifies that it can achieve substantial and final completion by the dates notes in Section 2.2,
herein, unless otherwise noted in the Notice to Proceed as delivered to the awarded vendor.
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Should certain additional work be required, or should the quantities of certain classes of work be increased or decreased
from those required by the Contract Documents, by authorization of the City, unit prices listed on the attached “Unit Price
Form” shall at the option of the City be the basis of payment to the Contractor or credit to the City, for such increase or
decrease in the work. The unit prices shall represent the exact net amount per unit to be paid the Contractor (in the case of
addition or increase) or to be refunded the City (in the case of decrease). Contractually noted adjustments will be allowed
for overhead, profit, insurance or other direct or indirect expenses of the Contractor or Subcontractors.

The unit prices shall include cost of fuel, all labor, materials, equipment, overhead, profit, insurance, etc. to cover the
finished work of the several kinds called for. Changes shall be processed in accordance with the provisions of the General
Conditions governing changes in the work.

Executed this day of , 20

Name of Company/Individual:

Address, City, State, Zip:

Tel # Email:

Name and Title of Person Signing

Signature of Authorized
Individual

Please acknowledge receipt of any and all Addenda (if applicable) by signing below and including this form in your bid package.
Failure to do so may subject the proposer to disqualification.

ACKNOWLEDGEMENT OF ADDENDA:
Addendum #1 #2 #3 #4 #5 #6 #7 #8 #9 #10




Unit Price Form

Please quote on the following items. Prices are to include delivery, the costs of fuel and labor, and all
other charges related to the services listed below. Prices are to remain the same for entire contract period.

2025 Spring Tree Planting (April 1% — June 15", unless otherwise directed)

Approx. Qty. Unit Price (%) Total Price ($)
1. Tree Supply [cost of tree ONLY]:
Shade Tree 85 trees per tree
(B&B or container-grown, 2” — 2 15” Caliper)
2. Tree Supply [cost of tree ONLY]:
Ornamental Tree 85 trees per tree
(B&B or container-grown, 2” — 2 5” Caliper)
3. Tree Supply [cost of tree ONLY]:
Shade Tree or Ornamental Tree 5 trees per tree
(Bare Root, 1 %" — 2 '5” Caliper)
4. Tree Well Preparation: 30 trees per tree
Removal of Trees 2”-5” Caliper removal
5. Tree Well Preparation: 20 trees per tree
Removal of Trees 57-9” Caliper removal
6. Tree Well Preparation:
Removal or grinding of large underground S stum S
tree stump (> 9” diameter) found below Stumps per stimp
cement/asphalt
7. Tree Well Construction: Sawcut Concrete 3000 square per square
or Asphalt Sidewalk & Dispose of Material feet foot
8. Tree Well Construction: Sawcut and 60 square per square
Stabilize Brick Sidewalk (includes Edging) foot foot
& Dispose of Material
9. Tree Well Construction: Remove Cobbles
from Edges of Tree Wells and Stabilize 60 square per square
Cobble or Brick Sidewalk (includes feet foot
Edging) & Dispose of Material
10. Tree Well Preparation: Prepare to Plant 2 tree grate per tree grate
Tree in Existing Tree Grate/Guard plantings planting
11. Tree Well Preparation: | tree orate per tree
Remove and Dispose of Tree Grate/Guard & grate
12. Materials: Drip Irrigation Bags 350 bags per bag
13. Materials: Tree Stakes (10 wooden stakes, 350 stakes per stake
3” diameter or 2” x 3”, per specification)
14. Materials: Fertilizer packets (slow-release) | 175 packets per packet
15. Posting of No Parking Signs 175 planting per planting
sites site
16. Tree Planting and Initial Maintenance™:
Installation through Semi-Final Acceptance 175 trees per tree
17. Police Traffic Detail ($504.00 per day) 18 days $504.00  per day $9,072.00

Watering and Maintenance** During 2-Year Warranty Period from Semi-Final Acceptance to Final

Acceptance, June 15™2025 — June 1%, 2027

Approx. Qty. Unit Price ($) Total Price ($)
18. Year 1: Tree Watering and Maintenance 175 trees per tree
19. Year 2: Tree Watering and Maintenance 175 trees per tree




2025 Fall Tree Planting (September 15" — November 30™, unless otherwise directed)

Approx. Qty. Unit Price ($) Total Price ($)
1. Tree Supply [cost of tree ONLY]:
Shade Tree 85 trees per tree
(B&B or container-grown, 2” — 2 15” Caliper)
2. Tree Supply [cost of tree ONLY]:
Ornamental Tree 85 trees per tree
(B&B or container-grown, 2” — 2 15” Caliper)
3. Tree Supply [cost of tree ONLY]:
Shade Tree or Ornamental Tree 5 trees per tree
(Bare Root, 1 % —2 15" Caliper)
4. Tree Well Preparation: 30 trees per tree
Removal of Trees 27-5” Caliper removal
5. Tree Well Preparation: 20 trees per tree
Removal of Trees 57-9” Caliper removal
6. Tree Well Preparation:
Removal or grinding of large underground 5 stumps per stump
tree stump (> 9” diameter) found below
cement/asphalt
7. Tree Well Construction: Sawcut Concrete 3000 square per square
or Asphalt Sidewalk & Dispose of Material feet foot
8. Tree Well Construction: Sawcut and 60 square or square
Stabilize Brick Sidewalk (includes Edging) fge ) Persq oo
& Dispose of Material
9. Tree Well Construction: Remove Cobbles
from Edges of Tree Wells and Stabilize 60 square per square
Cobble or Brick Sidewalk (includes feet foot
Edging) & Dispose of Material
10. Tree Well Preparation: Prepare to Plant 2 tree grate per tree grate
Tree in Existing Tree Grate/Guard plantings planting
11. Tree Well Preparation: | tree orate per tree
Remove and Dispose of Tree Grate/Guard £ grate
12. Materials: Drip Irrigation Bags 350 bags per bag
13. Materials: Tree Stakes (10” wooden stakes, 350 stakes or stake
3” diameter or 2” x 3”, per specification) P
14. Materials: Fertilizer packets (slow-release) | 175 packets per packet
15. Posting of No Parking Signs 175 planting per planting
sites site
16. Tree Planting and Initial Maintenance*:
Installation through Semi-Final Acceptance 175 trees per tree
17. Police Traffic Detail ($504.00 per day) 18 days $504.00  per day $9,072.00

Watering and Maintenance During 2-Year Warranty Period from Semi-Final Acceptance to Final
Acceptance, November 302025 — November 30", 2027

Approx. Qty. Unit Price Total Price
1. Year 1: Tree Watering and Maintenance 175 trees per tree
2. Year 2: Tree Watering and Maintenance 175 trees per tree

Total Fee for 36-Month Contract:

*Includes all tools, equipment, labor and materials needed to transport and install trees, including: furnishing and
delivering prepared planting soil, compost, mulch, fertilizer packets, removal of existing surface material at tree pit




location, digging of pits, soil management, planting of trees, pruning, staking, guying, composting, mulching,
weeding, watering, cleanup, tree planting establishment work and care (including watering twice/week for first 30
days), maintenance replacement, Contractor’s and City Urban Forester’s costs of selecting and tagging the trees, and
for the two (2) year maintenance guarantee and replacement if required as specified herein.

**Watering and Maintenance during two (2) year warranty period includes watering each tree at least one (1) time
per week with 20 gallons of water during the growing season (May 15 through November 15, or as directed by City
Urban Forester), straightening and resetting plants to proper grades, weeding, mulch replacement, pruning, treating
for insect pests and diseases, repairing and replacing tree stakes, guys, and anchors, trash removal, and plant
replacement.



Bid Form for Alternates

See Technical Specifications, Part 1 - General, Section 1.17 ALTERNATES, for instructions.
*PLEASE PRINT CLEARLY*

The following are ALTERNATES which, if adopted by the City, shall either increase or decrease the
Contractor’s base bid contract price and lump sum bid. The City reserves the right to determine the lowest
eligible bidder on the basis of the base bid or the adoption of the ALTERNATES, selected in order, and in
combination with the base bid. (For example: Base Bid, Base Bid + Alternate 1)

Alternate | Change Description Price Change Unit Cost | Maximum Total
Number Est. No.
1 ADD Watering up to 300 additional young | ADD
trees throughout the city with 20
S 9,000
gallons of water (filling irrigation $  per (=300
bag supplied by the City) for a tree, per watering
: : o . trees x 30 $
maximum of one-time per week incident (2025 growing waterin
during the 2025 growing season season) inciden t§)
(May 15%, 2025 — November 15%,
2025)
Total Price for Alternate 1 $




List of SHADE TREE SPECIES available, including cultivar(s) or variety(-ies) available (when applicable), caliper size, and the
number of trees available for that species and caliper size. CONTRACTOR MUST FILL OUT LAST 5 COLUMNS. It is expected
that some rows will be blank.

At least 50% of the trees planted through this contract must be classified as native to eastern North America. Among the native
species selected, native plants that are straight species (not cultivars) will be prioritized to the extent possible.

Trees should come from nursery(-ies) that do not use neonicotinoids, to the extent possible.
Trees sourced from Spotted Lanternfly Quarantine areas will only be considered if the both the Contractor and plant grower(s) are

strictly following Quarantine protocols and Best Management Practices from the state in which the trees are grown AND the from the
Massachusetts Department of Agriculture (MDAR). Evidence must be submitted to City Urban Forester for consideration.

Shade Trees
Caliper
Native | Species - Common Species - Scientific Cultivar(s) or Varitey(-ies) | Size # Available # Available | # Available
Priority | Status | Name Name available (range) (B&B) (Container) | (Bare root)
native | Red maple* Acer rubrum
Armstrong red .
native Acer x freemanii
maple*
native | River birch Betula nigra
HIGH native | Grey birch Betula populifolia
European Hornbeam | Carpinus betulus
native | Sugarberry Celtis laevigata
medium | native | Hackberry Celtis occidentalis




Shade Trees, continued

Caliper
Native | Species - Common Species - Scientific Cultivar(s) or Varitey(-ies) | Size # Available # Available | # Available
Priority | Status | Name Name available (range) (B&B) (Container) | (Bare root)
Cercidiphyllum
Katsuratree . .
japonicum
American .
native Cladastis kentukea
yellowwood
native | Honeylocust* Gleditsia triacanthos
HIGH native | Kentucky coffeetree | Gymnocladus dioicus
native | Eastern redcedar Juniperus virginiana
Liquidambar
native | Sweetgum .
styraciflua
. Liriodendron
native | Tuliptree »
tulipifera
HIGH native | Black gum Nyssa sylvatica
American L
native Ostrya virginiana
Hophornbeam
London planetree Platanus x acerifolia
native | Black cherry Prunus serotina
native | White oak Quercus alba
HIGH native | Swamp White oak Quercus bicolor




Shade Trees, continued

Caliper
Native | Species - Common Species - Scientific Cultivar(s) or Varitey(-ies) | Size # Available # Available | # Available
Priority | Status | Name Name available (range) (B&B) (Container) | (Bare root)
medium | native | Scarlet oak Quercus coccinea
HIGH native | Shingle oak Quercus imbricaria
medium | native | Overcup oak Quercus lyrata
medium | native | Bur oak Quercus macrocarpa
medium | native | Chestnut oak Quercus montana
medium native | Chinkapin oak rC:;lzleerhCIL;;bergii
medium | native | Pin oak Quercus palustris
HIGH native | Willow oak Quercus phellos
HIGH native | Red oak Quercus rubra
medium | native | Shumard oak Quercus shumardii
native | Bald-cyprees Taxodium distichum
native | American linden Tilia americana
Littleleaf linden Tilia cordata
Silver linden Tilia tormentosa
native | American elm Ulmus americana




Shade Trees, continued

Priority

Native
Status

Species - Common
Name

Species - Scientific
Name

Cultivar(s) or Varitey(-ies)
available

Caliper
Size
(range)

# Available
(B&B)

# Available
(Container)

# Available
(Bare root)

Elm cultivars

Ulmus spp.

Japanese Zelkova

Zelkova serrata




List of ORNAMENTAL TREE SPECIES available, including cultivar(s) or variety(-ies) available (when applicable), caliper size,
and the number of trees available for that species and caliper size. CONTRACTOR MUST FILL OUT LAST 5§ COLUMNS. It is
expected that some rows will be blank.

At least 50% of the trees planted through this contract must be classified as native to eastern North America. Among the native
species selected, native plants that are straight species (not cultivars) will be prioritized to the extent possible.

Trees should come from nursery(-ies) that do not use neonicotinoids, to the extent possible.

Trees sourced from Spotted Lanternfly Quarantine areas will only be considered if the both the Contractor and plant grower(s) are

strictly following Quarantine protocols and Best Management Practices from the state in which the trees are grown AND the from the
Massachusetts Department of Agriculture (MDAR). Evidence must be submitted to City Urban Forester for consideration.

Ornamental Trees
Caliper
Native | Species - Common Species - Scientific Cultivar(s) or Varitey(-ies) | Size # Available # Available | # Available
Priority | Status | Name Name available (range) (B&B) (Container) | (Bare root)
Trident maple* Acer buergerianum
Paperbark maple* Acer griseum
Three-flower maple* | Acer triflorum
Shantung maple* Acer truncatum
HIGH native | Serviceberry Amelanchier spp.
) . Benthamidia (Cornus)
native | Flowering dogwood .
florida
native | American hornbeam | Carpinus caroliniana
HIGH native | Eastern redbud Cercis canadensis




Ornamental Trees, continued

Caliper
Native | Species - Common Species - Scientific Cultivar(s) or Varitey(-ies) | Size # Available # Available | # Available
Priority | Status | Name Name available (range) (B&B) (Container) | (Bare root)
American smoke .
native Cotinus obovata
tree
native | Hawthorn Crategus spp.
Amur maackia Maackia amurensis
Maclura pomifera var
Osage orange . .
inermis
native | Sweetbay magnolia Magnolia virginiana
native | American crabapple | Malus coronaria
native | Prairie crabapple Malus ioensis
Crabapple spp Malus spp.
Oxydendrum
native | Sourwood
arboreum
Persian ironwood Parrotia persica
Purpleleaf plum Prunus cerasifera
native | Pin cherry Prunus pennsylvanica
Prunus serrulata
Kwanzan cherry , .
Kwanzan




Ornamental Trees, continued

Caliper
Native | Species - Common Species - Scientific Cultivar(s) or Varitey(-ies) | Size # Available # Available | # Available
Priority | Status | Name Name available (range) (B&B) (Container) | (Bare root)
Prunus serrulata
Snowgoose cherry , .
Snowgoose
Higan cherry Prunus subhirtella
Common Lo
native Prunus virginiana
chokecherry
Prunus x incamp
Okame cherry
'‘Okame’
Yoshino cherry Prunus x yeodensis
native | Common hoptree Pterea trifoliata

Japanese tree lilac

Syringa reticulata




IFB # 25-46

SECTION 4.0

Spring 2025 & Fall 2025 Tree Planting and Related Services
REQUIRE BID FORMS /
BIDDERS’ CHECKLIST

Please ensure all documents listed on this checklist are included with your bid. Failure to do so may
subject the proposer to disqualification.

Required with Sealed Bids

Signed Cover Letter

Form for General Bid

Bid Form for Alternates

Unit Price Form

Somerville Living Wage Form

Quality Requirements Form (Section 2.0)

List of Shade Tree Species/ List of Ornamental Tree Species

Certificate of Non-Collusion & Tax Compliance

Certificate of Signature Authority

Reference Form (or equivalent may be attached)

5% Bid Deposit

Prevailing / Davis Bacon Wages Statement of Compliance Form

Wage Theft Certification Form

OSHA Form

Vulnerable Road Users Ordinance

Acknowledgement of Addenda (if applicable)

Byrd Anti-Lobbying Certification (Federally funded contracts Over $100,000)

Signed W9

Required with Contract, Post Award

Certificate of Good Standing from Secretary of State (furnish with bid if available)

Certificate of Insurance (furnish sample certificate with bid, if possible)

Statement of Management (if applicable)

Payment Bond (50% of Contract Value)




Form:_ CITY OF SOMERVILLE Rev. 04/02/2024
Contract Number:

SOMERVILLE LIVING WAGE ORE)INANCE CERTIFICATION FORM
CITY OF SOMERVILLE CODE OF ORDINANCES SECTION 2-397 et seq’”.

Instructions: This form shall be included in all Invitations for Bids and Requests for Proposals
which involve the furnishing of labor, time or effort (with no end product other than reports) by
vendors contracting or subcontracting with the City of Somerville, where the contract price
meets or exceeds the following dollar threshold: $10,000. If the undersigned is selected, this
form will be attached to the contract or subcontract and the certifications made herein shall be
incorporated as part of such contract or subcontract. Complete this form and sign and date
where indicated below on page 2.

Purpose: The purpose of this form is to ensure that such vendors pay a “Living Wage” (defined
below) to all covered employees (i.e., all employees except individuals in a city, state or
federally funded youth program). In the case of bids, the City will award the contract to the
lowest responsive and responsible bidder paying a Living Wage. In the case of RFP’s, the City
will select the most advantageous proposal from a responsive and responsible offeror paying a
Living Wage. In neither case, however, shall the City be under any obligation to select a bid or
proposal that exceeds the funds available for the contract.

Definition of “Living Wage”: For this contract or subcontract, as of 7/1/2024 “Living Wage”
shall be deemed to be an hourly wage of no less than $17.72 per hour. From time to time, the
Living Wage may be upwardly adjusted and amendments, if any, to the contract or subcontract
may require the payment of a higher hourly rate if a higher rate is then in effect.

CERTIFICATIONS

1. The undersigned shall pay no less than the Living Wage to all covered employees who directly
expend their time on the contract or subcontract with the City of Somerville.

2. The undersigned shall post a notice, (copy enclosed), to be furnished by the contracting City
Department, informing covered employees of the protections and obligations provided for in the
Somerville Living Wage Ordinance, and that for assistance and information, including copies of
the Ordinance, employees should contact the contracting City Department. Such notice shall be
posted in each location where services are performed by covered employees, in a conspicuous
place where notices to employees are customarily posted.

3. The undersigned shall maintain payrolls for all covered employees and basic records relating
hereto and shall preserve them for a period of three years. The records shall contain the name and
address of each employee, the number of hours worked, the gross wages, a copy of the social

*Copies of the Ordinance are available upon request to the Procurement & Contracting Services Department.

Online at; https://www.somervillema.gov/departments/finance/procurement-and-contracting-
services
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Form:_ CITY OF SOMERVILLE Rev. 04/02/2024
Contract Number:

security returns, and evidence of payment thereof and such other data as may be required by the
contracting City Department from time to time.

4. The undersigned shall submit payroll records to the City upon request and, if the City receives
information of possible noncompliance with the provisions the Somerville Living Wage
Ordinance, the undersigned shall permit City representatives to observe work being performed at
the work site, to interview employees, and to examine the books and records relating to the
payrolls being investigated to determine payment of wages.

5. The undersigned shall not fund wage increases required by the Somerville Living Wage
Ordinance by reducing the health insurance benefits of any of its employees.

6. The undersigned agrees that the penalties and relief set forth in the Somerville Living Wage
Ordinance shall be in addition to the rights and remedies set forth in the contract and/or
subcontract.

CERTIFIED BY:

Signature:

(Duly Authorized Representative of Vendor)

Title:

Name of Vendor:

Date:

Online at; https://www.somervillema.gov/departments/finance/procurement-and-contracting-
services
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Form:_ CITY OF SOMERVILLE Rev. 04/02/2024
Contract Number:

INSTRUCTIONS: PLEASE POST

NOTICE TO ALL EMPLOYEES
REGARDING PAYMENT OF LIVING WAGE

Under the Somerville, Massachusetts’ Living Wage Ordinance (Ordinance No. 1999-1),
any person or entity who has entered into a contract with the City of Somerville is required to
pay its employees who are involved in providing services to the City of Somerville no less than a
“Living Wage”.

The Living Wage as of 7/1/2024 is $17.72 per hour.
For assistance and information regarding the protections and obligations provided for in

the Living Wage Ordinance and/or a copy of the Living Wage Ordinance, all employees should
contact the City of Somerville’s Procurement & Contracting Services Department directly.

Online at; https://www.somervillema.gov/departments/finance/procurement-and-contracting-
services
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Form: CITY OF SOMERVILLE Rev. 08/01/12
Contract Number:

Non-Collusion Form and Tax Compliance Certification

Instructions: Complete each part of this two-part form and sign and date where
indicated below.

A. NON-COLLUSION FORM

I, the undersigned, hereby certify under penalties of perjury that this bid or proposal
has been made and submitted in good faith and without collusion or fraud with any other
person.

As used in this certification, the word "person™ shall mean any natural person,
business, partnership, corporation, union, committee, club, or other organization, entity,
or group of individuals.

Signature:

(Individual Submitted Bid or Proposal)
Duly Authorized

Name of Business or Entity:

Date:

B. TAXCOMPLIANCE CERTIFICATION

Pursuant to M.G.L. c. 62C, 849A, | certify under the penalties of perjury that, to the
best of my knowledge and belief, I am in compliance with all laws of the Commonwealth
relating to taxes, reporting of employees and contractors, and withholding and remitting
child support, as well as paid all contributions and payments in lieu of contributions
pursuant to MGL 151A, 819A(b).

Signature:

(Duly Authorized Representative of VVendor)

Name of Business or Entity:

Social Security Number or Federal Tax ID#:

Date:

Print

Online at: www.somervillema.gov/purchasing Page 1 of 1
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Form: CITY OF SOMERVILLE Rev. 08/01/12
Contract Number:

S

Certificate of Authority
(Corporations Only)

Instructions. Complete thisform and sign and date whereindicated below.

1. I hereby certify that I, the undersigned, am the duly elected Clerk/Secretary of

(Insert Full Name of Corporation)

2. | hereby certify that the following individual
(Insert the Name of Officer who Signed the Contract and Bonds)

is the duly elected of said Corporation.
(Insert the Title of the Officer in Line 2)

3. | hereby certify that on
(Insert Date: Must be on or before Date Officer Signed Contract/Bonds)

at a duly authorized meeting of the Board of Directors of said corporation, at which a
guorum was present, it was voted that

(Insert Name of Officer from Line2) (Insert Title of Officer from Line 2)

of this corporation be and hereby is authorized to make, enter into, execute, and
deliver contracts and bonds in the name and on behalf of said corporation, and
affix its Corporate Seal thereto, and such execution of any contract of obligation
in this corporation’s name and on its behalf, with or without the Corporate Seal,
shall be valid and binding upon this corporation; and that the above vote has not
been amended or rescinded and remains in full force and effect as of the date set
forth below.

4, ATTEST:
Signature: AFFIX CORPORATE SEAL HERE
(Clerk or Secretary)

Printed Name:

Printed Title

Date:
(Date Must Be on or after Date Officer Signed Contract/Bonds)

Print

Online at: www.somervillema.gov/purchasing Page 1of 1
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Form: CITY OF SOMERVILLE Rev. 08/01/12
Contract Number:

=

Certificate of Authority
(Limited Liability Companies Only)

Instructions. Complete thisform and sign and date whereindicated below.

1. 1, the undersigned, being a member or manager of

(Complete Name of Limited Liability Company)

a limited liability company (LLC) hereby certify as to the contents of this form for the
purpose of contracting with the City of Somerville.

2. The LLC is organized under the laws of the state of:

3. The LLC is managed by (check one) aDManager or by its DMembers.

4. | hereby certify that each of the following individual(s) is:

e amember/manager of the LLC;

e duly authorized to execute and deliver this contract, agreement, and/or
other legally binding documents relating to any contract and/or agreement
on behalf of the LLC;

e duly authorized to do and perform all acts and things necessary or
appropriate to carry out the terms of this contract or agreement on behalf
of the LLC; and

e that no resolution, vote, or other document or action is necessary to
establish such authority.

Name Title

5. Signature:

Printed Name:

Printed Title:

Date: Print

Online at: www.somervillema.gov/purchasing Page 1of 1
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REFERENCE FORM

Bidder:

IFB Title:

Bidder must provide references for: Three other similar sized Municipalities provided the same services

Reference: Contact:
Address: Phone:
Email:

Description and date(s) of supplies or services provided:

Reference: Contact:
Address: Phone:
Email:

Description and date(s) of supplies or services provided:

Reference: Contact:
Address: Phone:
Email:

Description and date(s) of supplies or services provided:




WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law c. 149, §27B, a true and accurate record must
be kept of all persons employed on the public works project for which the enclosed rates have been
provided. A Payroll Form is available from the Department of Labor Standards (DLS) at
www.mass.gov/dols/pw and includes all the information required to be kept by law. Every contractor
or subcontractor is required to keep these records and preserve them for a period of three years from
the date of completion of the contract.

On a weekly basis, every contractor and subcontractor is required to submit a certified copy of
their weekly payroll records to the awarding authority; this includes the payroll forms and the
Statement of Compliance form. The certified payroll records must be submitted either by regular mail
or by e-mail to the awarding authority. Once collected, the awarding authority is required to preserve
those records for three years from the date of completion of the project.

Each such contractor and subcontractor shall furnish weekly and within 15 days after
completion of its portion of the work, to the awarding authority directly by first-class mail or e-mail, a
statement, executed by the contractor, subcontractor or by any authorized officer thereof who
supervised the payment of wages, this form, accompanied by their payroll:

STATEMENT OF COMPLIANCE

, 20

I, ,
(Name of signatory party) (Title)

do hereby state:
That | pay or supervise the payment of the persons employed by
on the
(Contractor, subcontractor or public body) (Building or project)
and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on
said project have been paid in accordance with wages determined under the provisions of
sections twenty-six and twenty-seven of chapter one hundred and forty nine of the

General Laws.

Signature
Title

05714


http://www.mass.gov/dols/pw

MASSACHUSETTS WEEKLY CERTIFIED PAYROLL REPORT FORM

Company's Name:

Address:

Phone No.:

Payroll No.:

Employer's Signature:

Title:

Contract No: |Tax Payer ID Number

Work Week Ending:

Awarding Authority's Name:

Public Works Project Name:

Public Works Project Location:

Min. Wage Rate Sheet Number

General / Prime Contractor's Name:

Subcontractor's Name:

"Employer" Hourly Fringe Benefit Contributions

(B+C+D+E) (AXF)

Employee Hourl Health & | ERISA Total Gross
- Hours ourly eal ota
. w
° CizHA Appr. Hours Worked (A Base Welfare | Pension Supp. Hourly ages
Employee Name & Complete Work certified | Rate All other| Wage Insurance Plan Unemp. |Prev. Wage| Total gross | Check No.
Address Classification: (?) (%) Su. Mo. Tu. We. Th. Fr. Sa. Hours (B) (©) (D) (E) (F) Wages (H)

Project

Project

Are all apprentice employees identified above currently registered with the MA DLS's Division of Apprentice Standards?

For all apprentices performing work during the reporting period, attach a copy of the apprentice identification card issued
by the Massachusetts Department of Labor Standards / Division of Apprentice Standards.
NOTE: Pursuant to MGL c. 149, s. 27B, every contractor and subcontractor is required to submit a true and accurate copy of their certified weekly payroll records to the awarding

authority by first-class mail or e-mail. In addition, each weekly payroll must be accompanied by a statement of compliance signed by the employer. Failure to comply may result in the
commencement of a criminal action or the issuance of a civil citation.

Page of

ves [ ] no[_]

No apprentices are identified above

]

Date Received by Awarding Authority
/ /




THE COMMONWEALTH OF MASSACHUSETTS

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

MAUgA HEALEY As determined by the Director under the provisions of the LAUREN JONES
Massachusetts General Laws, Chapter 149, Sections 26 to 27H Seeretary
KIM DRISCOLL MICHAEL FLANAGAN
Lt. Governor Director
Awarding Authority: City of Somerville
Contract Number: IFB 25-46 City/Town: SOMERVILLE
Description of Work: Spring 2025 & Fall 2025 Tree Planting and Related Services. Two series of planting trees (Spring 2025 & Fall

2025) on city-owned
property & providing a two-vear watering & maintenance warranty.
Job Location: Various locations in Somerville, MA

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

e The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction projects. For construction
projects lasting longer than one year, awarding authorities must request an updated wage schedule no later than two weeks before the anniversary of the
date the contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, the awarding authority must
request an annual update no later than two weeks before the anniversary date, determined as the earlier of: (a) the execution date of the GMP
Amendment, or (b) the execution date of the first amendment to permit procurement of construction services. The updated wage schedule must be
provided to all contractors, including general and sub-contractors, working on the construction project.

¢ This annual update requirement is generally not applicable to 27F “rental of equipment” contracts. For such contracts, the prevailing wage rates issued
by DLS shall remain in effect for the duration of the contract term. However, if the prevailing wage rate sheet issued does not contain wage rates for each
year covered by the contract term, the Awarding Authority must request updated rate sheets from DLS and provide them to the contractor to ensure the
correct rates are being paid throughout the duration of the contract. Additionally, if an Awarding Authority exercises an option to renew or extend the
contract term, they must request updated rate sheets form DLS and provide them to the contractor.

¢ This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage Request Number” on all
pages of this schedule.

¢ An Awarding Authority must request an updated wage schedule if it has not opened bids or selected a contractor within90 days of the date of issuance
of the wage schedule. For CM AT RISK projects (bid pursuant to G.L. c.149A), the earlier of: (a) the execution date of the GMP Amendment, or (b) the bid
for the first construction scope of work must be within 90-days of the wage schedule issuance date.

¢ The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, § 27.The wage schedule shall
be made a part of the contract awarded for the project. The wage schedule must be posted in a conspicuous place at the work site for the life of the project
in accordance with M.G.L. c. 149 § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the project
whether they are employed by the prime contractor, a filed sub-bidder, or a sub-contractor.

¢ Apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Standards (DAS). Apprentices must keep
their apprentice identification card on their persons during all work hours on the project. An apprentice registered with DAS may be paid the lower
apprentice wage rate at the applicable step as provided on the prevailing wage schedule. Any apprentice not registered with DAS regardless of whether
they are registered with another federal, state, local, or private agency must be paid the journeyworker's rate.

e Every contractor or subcontractor working on the construction project must submit weekly payroll reports and a Statement of Compliance directly to
the awarding authority by mail or email and keep them on file for three years. Each weekly payroll report must contain: the employee’s name, address,
occupational classification, hours worked, and wages paid. Do not submit weekly payroll reports to DLS. For a sample payroll reporting form go to
http://www.mass.gov/dols/pw.

e Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative obligation to inquire with DLS at
(617) 626-6953.

¢ Contractors must obtain the wage schedules from awarding authorities. Failure of a contractor or subcontractor to pay the prevailing wage rates listed
on the wage schedule to all employees who perform construction work on the project is a violation of the law and subjects the contractor or subcontractor
to civil and criminal penalties.

e Employees not receiving the prevailing wage rate set forth on the wage schedule may file a complaint with the Fair Labor Division of the office of the

Attorney General at (617) 727-3465.

Issue Date:  01/28/2025 Wage Request Number: 20250128-040



Classification Effective Date Base Wage Health Pension Supplemental Total Rate

Unemployment
Construction
(2 AXLE) DRIVER - EQUIPMENT 12/01/2024 $41.05 $14.91  $20.17 $0.00 $76.13
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2025 $42.05 $14.91  $20.17 $0.00 $77.13
08/01/2025 $42.05 $15.41  $20.17 $0.00 $77.63
12/01/2025 $42.05 $15.41  $21.78 $0.00 $79.24
06/01/2026 $43.05 $15.41  $21.78 $0.00 $80.24
08/01/2026 $43.05 $15.91  $21.78 $0.00 $80.74
12/01/2026 $43.05 $15.91  $23.52 $0.00 $82.48
(3 AXLE) DRIVER - EQUIPMENT 12/01/2024 $40.88 $14.91  $20.17 $0.00 $75.96
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2025 $41.12 $14.91  $20.17 $0.00 $76.20
08/01/2025 $41.12 $15.41  $20.17 $0.00 $76.70
12/01/2025 $41.12 $15.41  $21.78 $0.00 $78.31
06/01/2026 $43.12 $15.41  $21.78 $0.00 $80.31
08/01/2026 $43.12 $15.91  $21.78 $0.00 $80.81
12/01/2026 $43.12 $15.91  $23.52 $0.00 $82.55
(4 & 5 AXLE) DRIVER - EQUIPMENT 12/01/2024 $41.24 $14.91  $20.17 $0.00 $76.32
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2025 $42.24 $14.91  $20.17 $0.00 $77.32
08/01/2025 $42.24 $15.41  $20.17 $0.00 $77.82
12/01/2025 $42.24 $15.41  $21.78 $0.00 $79.43
06/01/2026 $43.24 $15.41  $21.78 $0.00 $80.43
08/01/2026 $43.24 $15.91  $21.78 $0.00 $80.93
12/01/2026 $43.24 $15.91  $23.52 $0.00 $82.67
ADS/SUBMERSIBLE PILOT 01/01/2024 $117.16  $10.08  $24.29 $0.00 $151.53
PILE DRIVER LOCAL 56 (ZONE 1)
For apprentice rates see "Apprentice- PILE DRIVER"
AIR TRACK OPERATOR 12/01/2024 $47.60  $9.65  $18.40  $0.00 $75.65
LABORERS - ZONE 1
06/01/2025 $49.10 $9.65 $18.40 $0.00 $77.15
12/01/2025 $50.60 $9.65 $18.40 $0.00 $78.65
06/01/2026 $51.40 $9.65 $18.40 $0.00 $79.45
12/01/2026 $53.65 $9.65 $18.40 $0.00 $81.70
06/01/2027 $55.25 $9.65 $18.40 $0.00 $83.30
12/01/2027 $56.85 $9.65 $18.40 $0.00 $84.90
06/01/2028 $58.53 $9.65 $18.40 $0.00 $86.58
12/01/2028 $60.20 $9.65 $18.40 $0.00 $88.25

For apprentice rates see "Apprentice- LABORER"

AIR TRACK OPERATOR (HEAVY & HIGHWAY) 12/01/2024 $47.70 $9.65 $18.40 $0.00 $75.75
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

06/01/2025 $49.20 $9.65 $18.40 $0.00 $77.25
12/01/2025 $50.70 $9.65 $18.40 $0.00 $78.75
06/01/2026 $52.25 $9.65 $18.40 $0.00 $80.30
12/01/2026 $53.75 $9.65 $18.40 $0.00 $81.80

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASBESTOS REMOVER - PIPE / MECH. EQUIPT. 12/01/2024 $42.80  $14.50  $11.05  $0.00 $68.35

HEAT & FROST INSULATORS LOCAL 6 (BOSTON)
06/01/2025 $43.80 $14.50  $11.05 $0.00 $69.35

12/01/2025 $44.80 $14.50 $11.05 $0.00 $70.35

Issue Date:  01/28/2025 Wage Request Number: 20250128-040 Page 2 of 39



Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
ASPHALT RAKER 12/01/2024  $47.10  $9.65  $18.40  $0.00 $75.15
LABORERS - ZONE 1
06/01/2025 $48.60 $9.65 $18.40 $0.00 $76.65
12/01/2025 $50.10 $9.65 $18.40 $0.00 $78.15
06/01/2026 $51.65 $9.65 $18.40 $0.00 $79.70
12/01/2026 $53.15 $9.65 $18.40 $0.00 $81.20
06/01/2027 $54.75 $9.65 $18.40 $0.00 $82.80
12/01/2027 $56.35 $9.65 $18.40 $0.00 $84.40
06/01/2028 $58.03 $9.65 $18.40 $0.00 $86.08
12/01/2028 $59.70 $9.65 $18.40 $0.00 $87.75
For apprentice rates see "Apprentice- LABORER"
ASPHALT RAKER (HEAVY & HIGHWAY) 12/01/2024 $47.20  $9.65 $18.40  $0.00 $75.25
LABORERS - ZONE 1 (HEAVY & HIGHWAY)
06/01/2025 $48.70 $9.65 $18.40 $0.00 $76.75
12/01/2025 $50.20 $9.65 $18.40 $0.00 $78.25
06/01/2026 $51.75 $9.65 $18.40 $0.00 $79.80
12/01/2026 $53.25 $9.65 $18.40 $0.00 $81.30
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 12/01/2024 $57.03 $15.55 $16.50 $0.00 $89.08
OPERATING ENGINEERS LOCAL 4
06/01/2025 $58.33 $15.55 $16.50 $0.00 $90.38
12/01/2025 $59.78 $15.55 $16.50 $0.00 $91.83
06/01/2026 $61.08 $15.55 $16.50 $0.00 $93.13
12/01/2026 $62.53 $15.55 $16.50 $0.00 $94.58
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
BACKHOE/FRONT-END LOADER 12/01/2024  $57.03  $1555  $16.50  $0.00 $89.08
OPERATING ENGINEERS LOCAL 4
06/01/2025 $58.33 $15.55 $16.50 $0.00 $90.38
12/01/2025 $59.78 $15.55 $16.50 $0.00 $91.83
06/01/2026 $61.08 $15.55 $16.50 $0.00 $93.13
12/01/2026 $62.53 $15.55 $16.50 $0.00 $94.58
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
BARCO-TYPE JUMPING TAMPER 12/01/2024  $47.10  $9.65  $18.40  $0.00 $75.15
LABORERS - ZONE 1
06/01/2025 $48.60 $9.65 $18.40 $0.00 $76.65
12/01/2025 $50.10 $9.65 $18.40 $0.00 $78.15
06/01/2026 $51.65 $9.65 $18.40 $0.00 $79.70
12/01/2026 $53.15 $9.65 $18.40 $0.00 $81.20
06/01/2027 $54.75 $9.65 $18.40 $0.00 $82.80
12/01/2027 $56.35 $9.65 $18.40 $0.00 $84.40
06/01/2028 $58.03 $9.65 $18.40 $0.00 $86.08
12/01/2028 $59.70 $9.65 $18.40 $0.00 $87.75
For apprentice rates see "Apprentice- LABORER"
Issue Date:  01/28/2025 Wage Request Number: 20250128-040 Page 3 of 39



Supplemental

Classification Effective Date Base Wage  Health Pension Unemployment Total Rate
BLOCK PAVER, RAMMER / CURB SETTER 12/01/2024 $47.60  $9.65 $18.40  $0.00 $75.65
HABORERS - ZONE 06/01/2025  $49.10  $9.65  $18.40  $0.00 $77.15
12/01/2025 $50.60 $9.65 $18.40  $0.00 $78.65
06/01/2026 $51.40 $9.65 $18.40  $0.00 $79.45
12/01/2026 $53.65 $9.65 $18.40  $0.00 $81.70
06/01/2027 $55.25 $9.65 $18.40  $0.00 $83.30
12/01/2027 $56.85 $9.65 $18.40  $0.00 $84.90
06/01/2028 $58.53 $9.65 $18.40  $0.00 $86.58
12/01/2028 $60.20 $9.65 $18.40  $0.00 $88.25
For apprentice rates see "Apprentice- LABORER"
BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 12/01/2024 $47.70 $9.65 $18.40 $0.00 $75.75
Zﬁfgggow | (HEAVY & HIGHWAY) 06/01/2025 $49.20 $9.65 $18.40  $0.00 $77.25
12/01/2025 $50.70 $9.65 $18.40  $0.00 $78.75
06/01/2026 $52.25 $9.65 $18.40  $0.00 $80.30
12/01/2026 $53.75 $9.65 $18.40  $0.00 $81.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
BOILER MAKER 01/01/2024 $48.12  $7.07  $20.60  $0.00 $75.79
BOILERMAKERS LOCAL 29
Apprentice - BOILERMAKER - Local 29
Effective Date - 01/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 65 $31.28 $7.07 $13.22 $0.00 $51.57
2 65 $31.28 $7.07 $13.22 $0.00 $51.57
3 70 $33.68 $7.07 $14.23 $0.00 $54.98
4 75 $36.09 $7.07 $15.24 $0.00 $58.40
5 80 $38.50 $7.07 $16.25 $0.00 $61.82
6 85 $40.90 $7.07 $17.28 $0.00 $65.25
7 90 $43.31 $7.07 $18.28 $0.00 $68.66
8 95 $45.71 $7.07 $19.32 $0.00 $72.10
Notes:
Apprentice to Journeyworker Ratio:1:4
BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 08/01/2024 $64.50 $11.49  $23.59 $0.00 $99.58
%ﬁﬁiﬁgﬂﬁ?ﬁlg oSTON) 02/01/2025 $65.80 $11.49  $23.59 $0.00 $100.88
08/01/2025 $67.95 $11.49  $23.59 $0.00 $103.03
02/01/2026 $69.30 $11.49  $23.59 $0.00 $104.38
08/01/2026 $71.50 $11.49  $23.59 $0.00 $106.58
02/01/2027 $72.90 $11.49  $23.59 $0.00 $107.98
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Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
Apprentice - BRICK/PLASTER/CEMENT MASON - Local 3 Boston
Effective Date -  08/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $32.25 $11.49 $23.59 $0.00 $67.33
2 60 $38.70 $11.49 $23.59 $0.00 $73.78
3 70 $45.15 $11.49 $23.59 $0.00 $80.23
4 80 $51.60 $11.49 $23.59 $0.00 $86.68
5 90 $58.05 $11.49 $23.59 $0.00 $93.13
Effective Date -  02/01/2025 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $32.90 $11.49 $23.59 $0.00 $67.98
2 60 $39.48 $11.49 $23.59 $0.00 $74.56
3 70 $46.06 $11.49 $23.59 $0.00 $81.14
4 80 $52.64 $11.49 $23.59 $0.00 $87.72
5 90 $59.22 $11.49 $23.59 $0.00 $94.30
Notes:
Apprentice to Journeyworker Ratio:1:5
BULLDOZER/GRADER/SCRAPER 12/01/2024  $56.40  $1555  $16.50  $0.00 $88.45
OPERATING ENGINEERS LOCAL 4
06/01/2025 $57.68 $15.55 $16.50 $0.00 $89.73
12/01/2025 $59.12 $15.55 $16.50 $0.00 $91.17
06/01/2026 $60.40 $15.55 $16.50 $0.00 $92.45
12/01/2026 $61.84 $15.55 $16.50 $0.00 $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
CAISSON & UNDERPINNING BOTTOM MAN 12/01/2024  $48.10  $9.65  $1822  $0.00 $75.97
LABORERS - FOUNDATION AND MARINE
06/01/2025 $49.60 $9.65 $18.22 $0.00 $77.47
12/01/2025 $51.10 $9.65 $18.22 $0.00 $78.97
06/01/2026 $52.65 $9.65 $18.22 $0.00 $80.52
12/01/2026 $54.15 $9.65 $18.22 $0.00 $82.02
For apprentice rates see "Apprentice- LABORER"
CAISSON & UNDERPINNING LABORER 12/01/2024 $46.95  $9.65  $1822  $0.00 $74.82
LABORERS - FOUNDATION AND MARINE
06/01/2025 $48.45 $9.65 $18.22 $0.00 $76.32
12/01/2025 $49.95 $9.65 $18.22 $0.00 $77.82
06/01/2026 $51.50 $9.65 $18.22 $0.00 $79.37
12/01/2026 $53.00 $9.65 $18.22 $0.00 $80.87
For apprentice rates see "Apprentice- LABORER"
CAISSON & UNDERPINNING TOP MAN 12/01/2024 $47.28  $9.65  $1822  $0.00 $75.15
LABORERS - FOUNDATION AND MARINE
06/01/2025 $48.78 $9.65 $18.22 $0.00 $76.65
12/01/2025 $50.28 $9.65 $18.22 $0.00 $78.15
06/01/2026 $51.83 $9.65 $18.22 $0.00 $79.70
12/01/2026 $53.33 $9.65 $18.22 $0.00 $81.20
For apprentice rates see "Apprentice- LABORER"
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Supplemental

Classification Effective Date Base Wage  Health Pension Unemployment Total Rate
CARBIDE CORE DRILL OPERATOR 12/01/2024 $47.10  $9.65 $18.40  $0.00 $75.15
LABORERS - ZONEL 06/01/2025  $48.60  $9.65  $18.40  $0.00 $76.65
12/01/2025 $50.10 $9.65 $18.40  $0.00 $78.15
06/01/2026 $51.65 $9.65 $18.40  $0.00 $79.70
12/01/2026 $53.15 $9.65 $1840  $0.00 $81.20
06/01/2027 $54.75 $9.65 $1840  $0.00 $82.80
12/01/2027 $56.35 $9.65 $1840  $0.00 $84.40
06/01/2028 $58.03 $9.65 $1840  $0.00 $86.08
12/01/2028 $59.70 $9.65 $18.40  $0.00 $87.75
For apprentice rates see "Apprentice- LABORER"
CARPENTER 09/01/2024 $58.96  $9.83 $19.97  $0.00 $88.76
CARPENTERS -ZONE L (Metro Bostor) 03/01/2025 $60.46 $9.83 $19.97 $0.00 $90.26
09/01/2025 $61.96 $9.83 $19.97 $0.00 $91.76
03/01/2026 $63.46 $9.83 $19.97 $0.00 $93.26
09/01/2026 $64.96 $9.83 $19.97 $0.00 $94.76
03/01/2027 $66.46 $9.83 $19.97 $0.00 $96.26
Apprentice - CARPENTER - Zone 1 Metro Boston
Effective Date -  09/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 45 $26.53 $9.83 $1.73 $0.00 $38.09
2 45 $26.53 $9.83 $1.73 $0.00 $38.09
3 55 $32.43 $9.83 $3.40 $0.00 $45.66
4 55 $32.43 $9.83 $3.40 $0.00 $45.66
5 70 $41.27 $9.83 $16.51 $0.00 $67.61
6 70 $41.27 $9.83 $16.51 $0.00 $67.61
7 80 $47.17 $9.83 $18.24 $0.00 $75.24
8 80 $47.17 $9.83 $18.24 $0.00 $75.24
Effective Date -  03/01/2025 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 45 $27.21 $9.83 $1.73 $0.00 $38.77
2 45 $27.21 $9.83 $1.73 $0.00 $38.77
3 55 $33.25 $9.83 $3.40 $0.00 $46.48
4 55 $33.25 $9.83 $3.40 $0.00 $46.48
5 70 $42.32 $9.83 $16.51 $0.00 $68.66
6 70 $42.32 $9.83 $16.51 $0.00 $68.66
7 80 $48.37 $9.83 $18.24 $0.00 $76.44
8 80 $48.37 $9.83 $18.24 $0.00 $76.44
Notes:

Apprentice to Journeyworker Ratio:1:5

Issue Date:

01/28/2025 Wage Request Number: 20250128-040
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Supplemental

Classification Effective Date Base Wage  Health Pension Unemployment Total Rate
CARPENTER WOOD FRAME 10/01/2024 $37.74  $7.56 $9.47 $0.00 $54.77
CARPENTERS -ZONE 1 (Wood Frame) 04/01/2025 $38.54  $7.56  $9.47 $0.00 $55.57
10/01/2025 $39.34  $7.56  $9.47 $0.00 $56.37
04/01/2026 $40.14  $7.56  $9.47 $0.00 $57.17
10/01/2026 $40.94  $7.56  $9.47 $0.00 $57.97
04/01/2027 $41.74  $7.56  $9.47 $0.00 $58.77
All Aspects of New Wood Frame Work
Apprentice - CARPENTER (Wood Frame) - Zone 1
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.87 $7.56 $0.00 $0.00 $26.43
2 50 $18.87 $7.56 $0.00 $0.00 $26.43
3 55 $20.76 $7.56 $2.00 $0.00 $30.32
4 55 $20.76 $7.56 $2.00 $0.00 $30.32
5 70 $26.42 $7.56 $7.47 $0.00 $41.45
6 70 $26.42 $7.56 $7.47 $0.00 $41.45
7 80 $30.19 $7.56 $8.47 $0.00 $46.22
8 80 $30.19 $7.56 $8.47 $0.00 $46.22
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.07 $7.56 $0.00 $0.00 $27.63
2 50 $20.07 $7.56 $0.00 $0.00 $27.63
3 55 $22.08 $7.56 $2.00 $0.00 $31.64
4 55 $22.08 $7.56 $2.00 $0.00 $31.64
5 70 $28.10 $7.56 $7.47 $0.00 $43.13
6 70 $28.10 $7.56 $7.47 $0.00 $43.13
7 80 $32.11 $7.56 $8.47 $0.00 $48.14
8 80 $32.11 $7.56 $8.47 $0.00 $48.14
Notes:
Apprentice to Journeyworker Ratio:1:5
CEMENT MASONRY/PLASTERING 07/01/2024 $49.19  $1335  $24.21 $1.80 $88.55

BRICKLAYERS LOCAL 3 (BOSTON)

Wage Request Number: 20250128-040

Issue Date:

01/28/2025
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Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
Apprentice - CEMENT MASONRY/PLASTERING - Eastern Mass (Boston)
Effective Date -  07/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.60 $13.35 $16.43 $0.00 $54.38
2 60 $29.51 $13.35 $19.21 $1.80 $63.87
3 65 $31.97 $13.35 $20.21 $1.80 $67.33
4 70 $34.43 $13.35 $21.21 $1.80 $70.79
5 75 $36.89 $13.35 $22.21 $1.80 $74.25
6 80 $39.35 $13.35 $23.21 $1.80 $77.71
7 90 $44.27 $13.35 $24.21 $1.80 $83.63
Notes:
Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.
Apprentice to Journeyworker Ratio:1:3
CHAIN SAW OPERATOR 12/01/2024  $47.10  $9.65  $18.40  $0.00 $75.15
LABORERS - ZONE 1
06/01/2025 $48.60 $9.65 $18.40 $0.00 $76.65
12/01/2025 $50.10 $9.65 $18.40 $0.00 $78.15
06/01/2026 $51.65 $9.65 $18.40 $0.00 $79.70
12/01/2026 $53.15 $9.65 $18.40 $0.00 $81.20
06/01/2027 $54.75 $9.65 $18.40 $0.00 $82.80
12/01/2027 $56.35 $9.65 $18.40 $0.00 $84.40
06/01/2028 $58.03 $9.65 $18.40 $0.00 $86.08
12/01/2028 $59.70 $9.65 $18.40 $0.00 $87.75
For apprentice rates see "Apprentice- LABORER"
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 12/01/2024 $58.18 $15.55 $16.50 $0.00 $90.23
OPERATING ENGINEERS LOCAL 4
06/01/2025 $59.51 $15.55 $16.50 $0.00 $91.56
12/01/2025 $60.98 $15.55 $16.50 $0.00 $93.03
06/01/2026 $62.31 $15.55 $16.50 $0.00 $94.36
12/01/2026 $63.79 $15.55 $16.50 $0.00 $95.84
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
COMPRESSOR OPERATOR 12/01/2024  $36.67  $15.55  $1650  $0.00 $68.72
OPERATING ENGINEERS LOCAL 4
06/01/2025 $37.52 $15.55 $16.50 $0.00 $69.57
12/01/2025 $38.47 $15.55 $16.50 $0.00 $70.52
06/01/2026 $39.33 $15.55 $16.50 $0.00 $71.38
12/01/2026 $40.28 $15.55 $16.50 $0.00 $72.33
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
DELEADER (BRIDGE) 01/01/2025 $58.46  $9.95  $23.95  $0.00 $92.36
PAINTERS LOCAL 35 - ZONE 1
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Supplemental

Classification Effective Date Base Wage  Health Pension Unemployment Total Rate
Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $29.23 $9.95 $0.00 $0.00 $39.18
2 55 $32.15 $9.95 $6.66 $0.00 $48.76
3 60 $35.08 $9.95 $7.26 $0.00 $52.29
4 65 $38.00 $9.95 $7.87 $0.00 $55.82
5 70 $40.92 $9.95 $20.32 $0.00 $71.19
6 75 $43.85 $9.95 $20.93 $0.00 $74.73
7 80 $46.77 $9.95 $21.53 $0.00 $78.25
8 90 $52.61 $9.95 $22.74 $0.00 $85.30
Notes:
Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
DEMO: ADZEMAN 12/02/2024 $47.00  $9.65 $18.40  $0.00 $75.05
HABORERS - ZONE 06/02/2025  $48.50  $9.65  $18.40  $0.00 $76.55
12/01/2025 $50.00 $9.65 $18.40  $0.00 $78.05
06/01/2026 $51.55 $9.65 $18.40  $0.00 $79.60
12/07/2026 $53.05 $9.65 $18.40  $0.00 $81.10
06/07/2027 $54.65 $9.65 $18.40  $0.00 $82.70
12/06/2027 $56.25 $9.65 $18.40  $0.00 $84.30
06/05/2028 $57.93 $9.65 $18.40  $0.00 $85.98
12/04/2028 $59.60 $9.65 $18.40  $0.00 $87.65
For apprentice rates see "Apprentice- LABORER"
DEMO: BACKHOE/LOADER/HAMMER OPERATOR 12/02/2024  $48.00  $9.65  $18.40  $0.00 $76.05
FAPORERS - ZONEL 06/02/2025 $49.50 $9.65 $18.40  $0.00 $77.55
12/01/2025 $51.00 $9.65 $18.40  $0.00 $79.05
06/01/2026 $52.55 $9.65 $18.40  $0.00 $80.60
12/07/2026 $54.05 $9.65 $18.40  $0.00 $82.10
06/07/2027 $55.65 $9.65 $18.40  $0.00 $83.70
12/06/2027 $57.25 $9.65 $18.40  $0.00 $85.30
06/05/2028 $58.93 $9.65 $18.40  $0.00 $86.98
12/04/2028 $60.60 $9.65 $18.40  $0.00 $88.65
For apprentice rates see "Apprentice- LABORER"
DEMO: BURNERS 12/02/2024  $47.75  $9.65  $18.40  $0.00 $75.80
FAPORERS - ZONE L 06/02/2025 $49.25 $9.65 $18.40  $0.00 $77.30
12/01/2025 $50.75 $9.65 $18.40  $0.00 $78.80
06/01/2026 $52.30 $9.65 $18.40  $0.00 $80.35
12/07/2026 $53.80 $9.65 $18.40  $0.00 $81.85
06/07/2027 $55.40 $9.65 $18.40  $0.00 $83.45
12/06/2027 $57.00 $9.65 $18.40  $0.00 $85.05
06/05/2028 $58.68 $9.65 $18.40  $0.00 $86.73
12/04/2028 $60.35 $9.65 $18.40  $0.00 $88.40
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Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
For apprentice rates see "Apprentice- LABORER"
DEMO: CONCRETE CUTTER/SAWYER 12/02/2024  $48.00  $9.65  $18.40  $0.00 $76.05
LABORERS - ZONE 1
06/02/2025 $49.50 $9.65 $18.40 $0.00 $77.55
12/01/2025 $51.00 $9.65 $18.40 $0.00 $79.05
06/01/2026 $52.55 $9.65 $18.40 $0.00 $80.60
12/07/2026 $54.05 $9.65 $18.40 $0.00 $82.10
06/07/2027 $55.65 $9.65 $18.40 $0.00 $83.70
12/06/2027 $57.25 $9.65 $18.40 $0.00 $85.30
06/05/2028 $58.93 $9.65 $18.40 $0.00 $86.98
12/04/2028 $60.60 $9.65 $18.40 $0.00 $88.65
For apprentice rates see "Apprentice- LABORER"
DEMO: JACKHAMMER OPERATOR 12/02/2024  $47.75  $9.65  $18.40  $0.00 $75.80
LABORERS - ZONE 1
06/02/2025 $49.25 $9.65 $18.40 $0.00 $77.30
12/01/2025 $50.75 $9.65 $18.40 $0.00 $78.80
06/01/2026 $52.30 $9.65 $18.40 $0.00 $80.35
12/07/2026 $53.80 $9.65 $18.40 $0.00 $81.85
06/07/2027 $55.40 $9.65 $18.40 $0.00 $83.45
12/06/2027 $57.00 $9.65 $18.40 $0.00 $85.05
06/05/2028 $58.68 $9.65 $18.40 $0.00 $86.73
12/04/2028 $60.35 $9.65 $18.40 $0.00 $88.40
For apprentice rates see "Apprentice- LABORER"
DEMO: WRECKING LABORER 12/02/2024  $47.00  $9.65  $1840  $0.00 $75.05
LABORERS - ZONE 1
06/02/2025 $48.50 $9.65 $18.40 $0.00 $76.55
12/01/2025 $50.00 $9.65 $18.40 $0.00 $78.05
06/01/2026 $51.55 $9.65 $18.40 $0.00 $79.60
12/07/2026 $53.05 $9.65 $18.40 $0.00 $81.10
06/07/2027 $54.65 $9.65 $18.40 $0.00 $82.70
12/06/2027 $56.25 $9.65 $18.40 $0.00 $84.30
06/05/2028 $57.93 $9.65 $18.40 $0.00 $85.98
12/04/2028 $59.60 $9.65 $18.40 $0.00 $87.65
For apprentice rates see "Apprentice- LABORER"
DIRECTIONAL DRILL MACHINE OPERATOR 12/01/2024  $56.40  $1555  $16.50  $0.00 $88.45
OPERATING ENGINEERS LOCAL 4
06/01/2025 $57.68 $15.55 $16.50 $0.00 $89.73
12/01/2025 $59.12 $15.55 $16.50 $0.00 $91.17
06/01/2026 $60.40 $15.55 $16.50 $0.00 $92.45
12/01/2026 $61.84 $15.55 $16.50 $0.00 $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
DIVER 08/01/2024  $78.11  $10.08  $21.66  $0.00 $109.85
PILE DRIVER LOCAL 56 (ZONE 1)
as of 8-1-24, Apprentices with diving licenses begin at second year.
% of Diver wage 70/80/90 2A $69.83, 3A $91.79,4A $102.14 Total Rate
DIVER TENDER 08/01/2024 $55.79  $10.08  $24.29  $0.00 $90.16
PILE DRIVER LOCAL 56 (ZONE 1)
as of 8-1-24, Apprentices with diving licenses begin at second year.
% of Piledriver wage 70/80/90 2A $54.20, 3A $73.93,4A $82.05 Total Rate
DIVER TENDER (EFFLUENT) 08/01/2024 $83.69  $10.08  $2429  $0.00 $118.06
PILE DRIVER LOCAL 56 (ZONE 1)
For apprentice rates see "Apprentice- PILE DRIVER"
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment
DIVER/SLURRY (EFFLUENT) 08/01/2024 $117.16  $10.08  $24.29 $0.00 $151.53
PILE DRIVER LOCAL 56 (ZONE 1)
For apprentice rates see "Apprentice- PILE DRIVER"
DRAWBRIDGE OPERATOR (Construction) 07/01/2020 $26.77 $6.67 $3.93 $0.16 $37.53
DRAWBRIDGE - SEIU LOCAL 888
ELECTRICIAN 09/01/2024 $63.78 $13.00  $22.26 $0.00 $99.04
ELECTRICIANS LOCAL 103
03/01/2025 $64.98 $13.00  $22.30 $0.00 $100.28
09/01/2025 $66.89 $13.00  $22.36 $0.00 $102.25
03/01/2026 $68.09 $13.00  $22.39 $0.00 $103.48
09/01/2026 $70.00 $13.00  $22.45 $0.00 $105.45
03/01/2027 $71.19 $13.00  $22.49 $0.00 $106.68
09/01/2027 $73.11 $13.00  $22.54 $0.00 $108.65
03/01/2028 $74.31 $13.00  $22.58 $0.00 $109.89

Apprentice - ELECTRICIAN - Local 103

Effective Date -  09/01/2024 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $25.51 $13.00 $0.77 $0.00 $39.28
2 40 $25.51 $13.00 $0.77 $0.00 $39.28
3 45 $28.70 $13.00 $16.69 $0.00 $58.39
4 45 $28.70 $13.00 $16.69 $0.00 $58.39
5 50 $31.89 $13.00 $17.20 $0.00 $62.09
6 55 $35.08 $13.00 $17.70 $0.00 $65.78
7 60 $38.27 $13.00 $18.21 $0.00 $69.48
8 65 $41.46 $13.00 $18.71 $0.00 $73.17
9 70 $44.65 $13.00 $19.22 $0.00 $76.87
1o 7s $47.84 $13.00 $19.74 $0.00 $80.58

Effective Date - 03/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $25.99 $13.00 $0.78 $0.00 $39.77
2 40 $25.99 $13.00 $0.78 $0.00 $39.77
3 45 $29.24 $13.00 $16.71 $0.00 $58.95
4 45 $29.24 $13.00 $16.71 $0.00 $58.95
5 50 $32.49 $13.00 $17.21 $0.00 $62.70
6 55 $35.74 $13.00 $17.72 $0.00 $66.46
7 60 $38.99 $13.00 $18.23 $0.00 $70.22
8 65 $42.24 $13.00 $18.74 $0.00 $73.98
9 70 $45.49 $13.00 $19.24 $0.00 $77.73
10 75 $48.74 $13.00 $19.76 $0.00 $81.50
Notes: :

Apprentice to Journeyworker Ratio:2:3%**
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

ELEVATOR CONSTRUCTOR 01/01/2022 $65.62 $16.03  $20.21 $0.00 $101.86
ELEVATOR CONSTRUCTORS LOCAL 4

Apprentice - ELEVATOR CONSTRUCTOR - Local 4

Effective Date -  01/01/2022 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate

1 50 $32.81 $16.03 $0.00 $0.00 $48.84
2 35 $36.09 $16.03 $20.21 $0.00 $72.33
3 65 $42.65 $16.03 $20.21 $0.00 $78.89
4 70 $45.93 $16.03 $20.21 $0.00 $82.17
5 80 $52.50 $16.03 $20.21 $0.00 $88.74
Notes:

Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER 01/01/2022 $45.93 $16.03  $20.21 $0.00 $82.17
ELEVATOR CONSTRUCTORS LOCAL 4

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY) 12/01/2024 $47.20 $9.65 $18.40 $0.00 $75.25
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

06/01/2025 $48.70 $9.65 $18.40 $0.00 $76.75
12/01/2025 $50.20 $9.65 $18.40 $0.00 $78.25
06/01/2026 $51.75 $9.65 $18.40 $0.00 $79.80
12/01/2026 $53.25 $9.65 $18.40 $0.00 $81.30

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY 11/01/2024 $51.78 $15.30 $16.40 $0.00 $83.48
OPERATING ENGINEERS LOCAL 4

05/01/2025 $53.22 $15.30 $16.40 $0.00 $84.92
11/01/2025 $54.51 $15.30 $16.40 $0.00 $86.21
05/01/2026 $55.95 $15.30 $16.40 $0.00 $87.65
11/01/2026 $57.24 $15.30 $16.40 $0.00 $88.94
05/01/2027 $58.67 $15.30 $16.40 $0.00 $90.37

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY 11/01/2024 $53.37  $1530  $16.40  $0.00 $85.07
OPERATING ENGINEERS LOCAL 4

05/01/2025 $54.82 $15.30 $16.40 $0.00 $86.52
11/01/2025 $56.12 $15.30 $16.40 $0.00 $87.82
05/01/2026 $57.57 $15.30 $16.40 $0.00 $89.27
11/01/2026 $58.87 $15.30 $16.40 $0.00 $90.57
05/01/2027 $60.32 $15.30 $16.40 $0.00 $92.02

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY 11/01/2024 $25.37 $15.30 $16.40 $0.00 $57.07
OPERATING ENGINEERS LOCAL 4

05/01/2025 $26.22 $15.30 $16.40 $0.00 $57.92
11/01/2025 $26.98 $15.30 $16.40 $0.00 $58.68
05/01/2026 $27.83 $15.30 $16.40 $0.00 $59.53
11/01/2026 $28.59 $15.30 $16.40 $0.00 $60.29
05/01/2027 $29.44 $15.30 $16.40 $0.00 $61.14

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
FIRE ALARM INSTALLER 09/01/2024  $63.78  $13.00  $22.26  $0.00 $99.04
ELECTRICIANS LOCAL 103
03/01/2025 $64.98 $13.00 $22.30 $0.00 $100.28
09/01/2025 $66.89 $13.00 $22.36 $0.00 $102.25
03/01/2026 $68.09 $13.00 $22.39 $0.00 $103.48
09/01/2026 $70.00 $13.00 $22.45 $0.00 $105.45
03/01/2027 $71.19 $13.00 $22.49 $0.00 $106.68
09/01/2027 $73.11 $13.00 $22.54 $0.00 $108.65
03/01/2028 $74.31 $13.00 $22.58 $0.00 $109.89
For apprentice rates see "Apprentice- ELECTRICIAN"
FIRE ALARM REPAIR / MAINTENANCE 09/01/2024  $51.02  $13.00  $20.24  $0.00 $84.26
/ COMMISSIONING ELECTRICIANS
LOCAL 103 03/01/2025  $51.98  $13.00  $2027  $0.00 $85.25
09/01/2025 $53.51 $13.00 $20.32 $0.00 $86.83
03/01/2026 $54.47 $13.00 $20.34 $0.00 $87.81
09/01/2026 $56.00 $13.00 $20.39 $0.00 $89.39
03/01/2027 $56.95 $13.00 $20.42 $0.00 $90.37
09/01/2027 $58.49 $13.00 $20.46 $0.00 $91.95
03/01/2028 $59.45 $13.00 $20.49 $0.00 $92.94
For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"
FIREMAN (ASST. ENGINEER) 12/01/2024 $45.96  $15.55  $16.50  $0.00 $78.01
OPERATING ENGINEERS LOCAL 4
06/01/2025 $47.02 $15.55 $16.50 $0.00 $79.07
12/01/2025 $48.19 $15.55 $16.50 $0.00 $80.24
06/01/2026 $49.25 $15.55 $16.50 $0.00 $81.30
12/01/2026 $50.43 $15.55 $16.50 $0.00 $82.48
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
FLAGGER & SIGNALER (HEAVY & HIGHWAY) 12/01/2024 $27.01 $9.65  $18.40  $0.00 $55.06
LABORERS - ZONE 1 (HEAVY & HIGHWAY)
06/01/2025 $28.09 $9.65 $18.40 $0.00 $56.14
12/01/2025 $28.09 $9.65 $18.40 $0.00 $56.14
06/01/2026 $29.21 $9.65 $18.40 $0.00 $57.26
12/01/2026 $29.21 $9.65 $18.40 $0.00 $57.26
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
FLOORCOVERER 09/01/2024  $56.23  $8.83  $2027  $0.00 $85.33
FLOORCOVERERS LOCAL 2168 ZONE 1
03/01/2025 $57.73 $8.83 $20.27 $0.00 $86.83
09/01/2025 $59.23 $8.83 $20.27 $0.00 $88.33
03/01/2026 $60.73 $8.83 $20.27 $0.00 $89.83
09/01/2026 $62.23 $8.83 $20.27 $0.00 $91.33
03/01/2027 $63.73 $8.83 $20.27 $0.00 $92.83
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - FLOORCOVERER - Local 2168 Zone I
Effective Date -  09/01/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 45 $25.30 $8.83 $1.76 $0.00 $35.89
2 45 $25.30 $8.83 $1.76 $0.00 $35.89
3 55 $30.93 $8.83 $3.52 $0.00 $43.28
4 55 $30.93 $8.83 $3.52 $0.00 $43.28
3 70 $39.36 $8.83 $16.75 $0.00 $64.94
6 70 $39.36 $8.83 $16.75 $0.00 $64.94
7 80 $44.98 $8.83 $18.51 $0.00 $72.32
8 80 $44.98 $8.83 $18.51 $0.00 $72.32

Effective Date -  03/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 45 $25.98 $8.83 $1.76 $0.00 $36.57
2 45 $25.98 $8.83 $1.76 $0.00 $36.57
3 55 $31.75 $8.83 $3.52 $0.00 $44.10
4 55 $31.75 $8.83 $3.52 $0.00 $44.10
5 70 $40.41 $8.83 $16.75 $0.00 $65.99
6 70 $40.41 $8.83 $16.75 $0.00 $65.99
7 80 $46.18 $8.83 $18.51 $0.00 $73.52
8 80 $46.18 $8.83 $18.51 $0.00 $73.52

Notes: Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

FORK LIFT/CHERRY PICKER 12/01/2024 $57.03 $15.55  $16.50 $0.00 $89.08
OPERATING ENGINEERS LOCAL 4
06/01/2025 $58.33 $15.55  $16.50  $0.00 $90.38
12/01/2025 $59.78 $15.55  $16.50  $0.00 $91.83
06/01/2026 $61.08 $15.55  $16.50  $0.00 $93.13
12/01/2026 $62.53 $15.55  $16.50  $0.00 $94.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS 12/01/2024 $36.67  $15.55  $16.50  $0.00 $68.72
OPERATING ENGINEERS LOCAL 4

06/01/2025 $37.52 $15.55 $16.50 $0.00 $69.57
12/01/2025 $38.47 $15.55 $16.50 $0.00 $70.52
06/01/2026 $39.33 $15.55 $16.50 $0.00 $71.38
12/01/2026 $40.28 $15.55 $16.50 $0.00 $72.33
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 01/01/2025 $53.75 $9.95 $23.95 $0.00 $87.65

SYSTEMS)
GLAZIERS LOCAL 35 (ZONE 1)
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - GLAZIER - Local 35 Zone 1
Effective Date -  01/01/2025

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $26.88 $9.95 $0.00 $0.00 $36.83
2 55 $29.56 $9.95 $6.66 $0.00 $46.17
3 60 $32.25 $9.95 $7.26 $0.00 $49.46
4 65 $34.94 $9.95 $7.87 $0.00 $52.76
3 70 $37.63 $9.95 $20.32 $0.00 $67.90
6 75 $40.31 $9.95 $20.93 $0.00 $71.19
7 80 $43.00 $9.95 $21.53 $0.00 $74.48
8 90 $48.38 $9.95 $22.74 $0.00 $81.07
Notes:
Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

HOISTING ENGINEER/CRANES/GRADALLS 12/01/2024 $57.03 $15.55  $16.50 $0.00 $89.08
OPERATING ENGINEERS LOCAL 4
06/01/2025 $58.33 $15.55  $16.50 $0.00 $90.38
12/01/2025 $59.78 $15.55  $16.50 $0.00 $91.83
06/01/2026 $61.08 $15.55  $16.50 $0.00 $93.13
12/01/2026 $62.53 $15.55  $16.50 $0.00 $94.58
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - OPERATING ENGINEERS - Local 4
Effective Date -  12/01/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $31.37 $0.00 $0.00 $0.00 $31.37
2 60 $34.22 $15.55 $16.50 $0.00 $66.27
3 65 $37.07 $15.55 $16.50 $0.00 $69.12
4 70 $39.92 $15.55 $16.50 $0.00 $71.97
3 75 $42.77 $15.55 $16.50 $0.00 $74.82
6 80 $45.62 $15.55 $16.50 $0.00 $77.67
7 85 $48.48 $15.55 $16.50 $0.00 $80.53
8 90 $51.33 $15.55 $16.50 $0.00 $83.38

Effective Date -  06/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $32.08 $0.00 $0.00 $0.00 $32.08
2 60 $35.00 $15.55 $16.50 $0.00 $67.05
3 65 $37.91 $15.55 $16.50 $0.00 $69.96
4 70 $40.83 $15.55 $16.50 $0.00 $72.88
5 75 $43.75 $15.55 $16.50 $0.00 $75.80
6 80 $46.66 $15.55 $16.50 $0.00 $78.71
7 85 $49.58 $15.55 $16.50 $0.00 $81.63
8 90 $52.50 $15.55 $16.50 $0.00 $84.55
Notes:

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK) 08/01/2024 $57.94 $14.75  $28.12 $2.98 $103.79
SHEETMETAL WORKERS LOCAL 17 - A
02/01/2025 $59.69 $14.75  $28.12 $2.98 $105.54
08/01/2025 $61.54 $14.75  $28.12 $2.98 $107.39
02/01/2026 $63.49 $14.75 $28.12 $2.98 $109.34
For apprentice rates see "Apprentice- SHEET METAL WORKER"
HVAC (ELECTRICAL CONTROLS) 09/01/2024 $63.78 $13.00  $22.26 $0.00 $99.04
ELECTRICIANS LOCAL 103
03/01/2025 $64.98 $13.00  $22.30 $0.00 $100.28
09/01/2025 $66.89 $13.00  $22.36 $0.00 $102.25
03/01/2026 $68.09 $13.00  $22.39 $0.00 $103.48
09/01/2026 $70.00 $13.00  $22.45 $0.00 $105.45
03/01/2027 $71.19 $13.00  $22.49 $0.00 $106.68
09/01/2027 $73.11 $13.00  $22.54 $0.00 $108.65
03/01/2028 $74.31 $13.00  $22.58 $0.00 $109.89

For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR) 08/01/2024 $57.94 $14.75  $28.12 $2.98 $103.79
SHEETMETAL WORKERS LOCAL 17 - A

02/01/2025 $59.69 $14.75 $28.12 $2.98 $105.54
08/01/2025 $61.54 $14.75 $28.12 $2.98 $107.39
02/01/2026 $63.49 $14.75 $28.12 $2.98 $109.34
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Supplemental Total Rate

Classification Effective Date Base Wage  Health Pension
Unemployment
For apprentice rates see "Apprentice- SHEET METAL WORKER"
HVAC (TESTING AND BALANCING -WATER) 09/01/2024  $67.08  $12.70  $21.80  $0.00 $101.58
PIPEFITTERS LOCAL 537
03/01/2025 $68.88 $12.70 $21.80 $0.00 $103.38
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
HVAC MECHANIC 09/01/2024  $67.08  $12.70  $21.80  $0.00 $101.58
PIPEFITTERS LOCAL 537
03/01/2025 $68.88 $12.70 $21.80 $0.00 $103.38
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
HYDRAULIC DRILLS 12/01/2024  $47.60  $9.65  $18.40  $0.00 $75.65
LABORERS - ZONE 1
06/01/2025 $49.10 $9.65 $18.40 $0.00 $77.15
12/01/2025 $50.60 $9.65 $18.40 $0.00 $78.65
06/01/2026 $51.40 $9.65 $18.40 $0.00 $79.45
12/01/2026 $53.65 $9.65 $18.40 $0.00 $81.70
06/01/2027 $55.25 $9.65 $18.40 $0.00 $83.30
12/01/2027 $56.85 $9.65 $18.40 $0.00 $84.90
06/01/2028 $58.53 $9.65 $18.40 $0.00 $86.58
12/01/2028 $60.20 $9.65 $18.40 $0.00 $88.25

For apprentice rates see "Apprentice- LABORER"

HYDRAULIC DRILLS (HEAVY & HIGHWAY) 12/01/2024 $47.70 $9.65 $18.40 $0.00 $75.75
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

06/01/2025 $49.20 $9.65 $18.40 $0.00 $77.25
12/01/2025 $50.70 $9.65 $18.40 $0.00 $78.75
06/01/2026 $52.25 $9.65 $18.40 $0.00 $80.30
12/01/2026 $53.75 $9.65 $18.40 $0.00 $81.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
INSULATOR (PIPES & TANKS) 09/01/2024  $56.92  $14.75  $19.61  $0.00 $91.28
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)
09/01/2025 $60.34 $14.75 $19.61 $0.00 $94.70
09/01/2026 $63.76 $14.75 $19.61 $0.00 $98.12

Apprentice - ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Boston

Effective Date -  09/01/2024 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $28.46 $14.75 $14.32 $0.00 $57.53
2 60 $34.15 $14.75 $15.37 $0.00 $64.27
3 70 $39.84 $14.75 $16.43 $0.00 $71.02
4 80 $45.54 $14.75 $17.49 $0.00 $77.78

Effective Date -  09/01/2025

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $30.17 $14.75 $14.32 $0.00 $59.24
2 60 $36.20 $14.75 $15.37 $0.00 $66.32
3 70 $42.24 $14.75 $16.43 $0.00 $73.42
4 80 $48.27 $14.75 $17.49 $0.00 $80.51
Notes:

Steps are 1 year

Apprentice to Journeyworker Ratio:1:4
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

IRONWORKER/WELDER 03/16/2024 $53.97  $8.35 $26.70  $0.00 $89.02
IRONWORKERS LOCAL 7 (BOSTON AREA)

Apprentice - IRONWORKER - Local 7 Boston

Effective Date - 03/16/2024 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate

1 60 $32.38 $8.35 $26.70 $0.00 $67.43
2 70 $37.78 $8.35 $26.70 $0.00 $72.83
3 75 $40.48 $8.35 $26.70 $0.00 $75.53
4 80 $43.18 $8.35 $26.70 $0.00 $78.23
5 85 $45.87 $8.35 $26.70 $0.00 $80.92
6 90 $48.57 $8.35 $26.70 $0.00 $83.62
Notes:

Apprentice to Journeyworker Ratio:1:4

JACKHAMMER & PAVING BREAKER OPERATOR 12/01/2024 $47.10 $9.65 $18.40  $0.00 $75.15
LABORERS - ZONE 06/01/2025 $48.60  $9.65 $18.40  $0.00 $76.65
12/01/2025 $50.10  $9.65 $18.40  $0.00 $78.15
06/01/2026 $51.65  $9.65 $18.40  $0.00 $79.70
12/01/2026 $53.15  $9.65 $18.40  $0.00 $81.20
06/01/2027 $54.75  $9.65 $18.40  $0.00 $82.80
12/01/2027 $56.35  $9.65 $18.40  $0.00 $84.40
06/01/2028 $58.03  $9.65 $18.40  $0.00 $86.08
12/01/2028 $59.70  $9.65 $18.40  $0.00 $87.75
For apprentice rates see "Apprentice- LABORER"
LABORER 12/01/2024 $46.85 $9.65 $18.40  $0.00 $74.90
FABORERS - ZONE 1 06/01/2025 $4835  $9.65 $18.40  $0.00 $76.40
12/01/2025 $49.85  $9.65 $18.40  $0.00 $77.90
06/01/2026 $51.40  $9.65 $18.40  $0.00 $79.45
12/01/2026 $52.90  $9.65 $18.40  $0.00 $80.95
06/01/2027 $54.50  $9.65 $18.40  $0.00 $82.55
12/01/2027 $56.10  $9.65 $18.40  $0.00 $84.15
06/01/2028 $57.78  $9.65 $18.40  $0.00 $85.83
12/01/2028 $59.45  $9.65 $18.40  $0.00 $87.50
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - LABORER - Zone 1
Effective Date -  12/01/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $28.11 $9.65 $18.40 $0.00 $56.16
2 70 $32.80 $9.65 $18.40 $0.00 $60.85
3 80 $37.48 $9.65 $18.40 $0.00 $65.53
4 90 $42.17 $9.65 $18.40 $0.00 $70.22

Effective Date -  06/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $29.01 $9.65 $18.40 $0.00 $57.06
2 70 $33.85 $9.65 $18.40 $0.00 $61.90
3 80 $38.68 $9.65 $18.40 $0.00 $66.73
4 90 $43.52 $9.65 $18.40 $0.00 $71.57

Notes:

Apprentice to Journeyworker Ratio:1:5

LABORER (HEAVY & HIGHWAY) 12/01/2024 $46.95 $9.65 $18.40 $0.00 $75.00
LABORERS - ZONE 1 (HEAVY & HIGHWAY)
06/01/2025 $48.45 $9.65 $18.40 $0.00 $76.50
12/01/2025 $49.95 $9.65 $18.40 $0.00 $78.00
06/01/2026 $51.50 $9.65 $18.40 $0.00 $79.55
12/01/2026 $53.00 $9.65 $18.40 $0.00 $81.05

Apprentice - LABORER (Heavy & Highway) - Zone 1
Effective Date -  12/01/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $28.17 $9.65 $18.40 $0.00 $56.22
2 70 $32.87 $9.65 $18.40 $0.00 $60.92
3 80 $37.56 $9.65 $18.40 $0.00 $65.61
4 90 $42.26 $9.65 $18.40 $0.00 $70.31

Effective Date - 06/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $29.07 $9.65 $18.40 $0.00 $57.12
2 70 $33.92 $9.65 $18.40 $0.00 $61.97
3 80 $38.76 $9.65 $18.40 $0.00 $66.81
4 90 $43.61 $9.65 $18.40 $0.00 $71.66

Notes:

Apprentice to Journeyworker Ratio:1:5
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Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
LABORER: CARPENTER TENDER 12/01/2024  $46.85  $9.65  $18.40  $0.00 $74.90
LABORERS - ZONE 1
06/01/2025 $48.35 $9.65 $18.40 $0.00 $76.40
12/01/2025 $49.85 $9.65 $18.40 $0.00 $77.90
06/01/2026 $51.40 $9.65 $18.40 $0.00 $79.45
12/01/2026 $52.90 $9.65 $18.40 $0.00 $80.95
06/01/2027 $54.50 $9.65 $18.40 $0.00 $82.55
12/01/2027 $56.10 $9.65 $18.40 $0.00 $84.15
06/01/2028 $57.78 $9.65 $18.40 $0.00 $85.83
12/01/2028 $59.45 $9.65 $18.40 $0.00 $87.50
For apprentice rates see "Apprentice- LABORER"
LABORER: CEMENT FINISHER TENDER 12/01/2024 $46.85  $9.65  $18.40  $0.00 $74.90
LABORERS - ZONE 1
06/01/2025 $48.35 $9.65 $18.40 $0.00 $76.40
12/01/2025 $49.85 $9.65 $18.40 $0.00 $77.90
06/01/2026 $51.40 $9.65 $18.40 $0.00 $79.45
12/01/2026 $52.90 $9.65 $18.40 $0.00 $80.95
06/01/2027 $54.50 $9.65 $18.40 $0.00 $82.55
12/01/2027 $56.10 $9.65 $18.40 $0.00 $84.15
06/01/2028 $57.78 $9.65 $18.40 $0.00 $85.83
12/01/2028 $59.45 $9.65 $18.40 $0.00 $87.50
For apprentice rates see "Apprentice- LABORER"
LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 12/02/2024 $47.00 $9.65 $18.40 $0.00 $75.05
LABORERS - ZONE 1
06/02/2025 $48.50 $9.65 $18.40 $0.00 $76.55
12/01/2025 $50.00 $9.65 $18.40 $0.00 $78.05
06/01/2026 $51.55 $9.65 $18.40 $0.00 $79.60
12/07/2026 $53.05 $9.65 $18.40 $0.00 $81.10
06/07/2027 $54.65 $9.65 $18.40 $0.00 $82.70
12/06/2027 $56.25 $9.65 $18.40 $0.00 $84.30
06/05/2028 $57.93 $9.65 $18.40 $0.00 $85.98
12/04/2028 $59.60 $9.65 $18.40 $0.00 $87.65
For apprentice rates see "Apprentice- LABORER"
LABORER: MASON TENDER 12/01/2024  $47.10  $9.65  $18.40  $0.00 $75.15
LABORERS - ZONE 1
06/01/2025 $48.60 $9.65 $18.40 $0.00 $76.65
12/01/2025 $50.10 $9.65 $18.40 $0.00 $78.15
06/01/2026 $51.65 $9.65 $18.40 $0.00 $79.70
12/01/2026 $53.15 $9.65 $18.40 $0.00 $81.20
06/01/2027 $54.75 $9.65 $18.40 $0.00 $82.80
12/01/2027 $56.35 $9.65 $18.40 $0.00 $84.40
06/01/2028 $58.03 $9.65 $18.40 $0.00 $86.08
12/01/2028 $59.70 $9.65 $18.40 $0.00 $87.75
For apprentice rates see "Apprentice- LABORER"
LABORER: MASON TENDER (HEAVY & HIGHWAY) 12/01/2024 $47.20 $9.65 $18.40 $0.00 $75.25
LABORERS - ZONE 1 (HEAVY & HIGHWAY)
06/01/2025 $48.70 $9.65 $18.40 $0.00 $76.75
12/01/2025 $50.20 $9.65 $18.40 $0.00 $78.25
06/01/2026 $51.75 $9.65 $18.40 $0.00 $79.80
12/01/2026 $53.25 $9.65 $18.40 $0.00 $81.30
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
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Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
LABORER: MULTI-TRADE TENDER 12/01/2024  $46.85  $9.65  $1840  $0.00 $74.90
LABORERS - ZONE 1
06/01/2025 $48.35 $9.65 $18.40 $0.00 $76.40
12/01/2025 $49.85 $9.65 $18.40 $0.00 $77.90
06/01/2026 $51.40 $9.65 $18.40 $0.00 $79.45
12/01/2026 $52.90 $9.65 $18.40 $0.00 $80.95
06/01/2027 $54.50 $9.65 $18.40 $0.00 $82.55
12/01/2027 $56.10 $9.65 $18.40 $0.00 $84.15
06/01/2028 $57.78 $9.65 $18.40 $0.00 $85.83
12/01/2028 $59.45 $9.65 $18.40 $0.00 $87.50
For apprentice rates see "Apprentice- LABORER"
LABORER: TREE REMOVER 12/01/2024 $46.85  $9.65  $18.40  $0.00 $74.90
LABORERS - ZONE 1
06/01/2025 $48.35 $9.65 $18.40 $0.00 $76.40
12/01/2025 $49.85 $9.65 $18.40 $0.00 $77.90
06/01/2026 $51.40 $9.65 $18.40 $0.00 $79.45
12/01/2026 $52.90 $9.65 $18.40 $0.00 $80.95
06/01/2027 $54.50 $9.65 $18.40 $0.00 $82.55
12/01/2027 $56.10 $9.65 $18.40 $0.00 $84.15
06/01/2028 $57.78 $9.65 $18.40 $0.00 $85.83
12/01/2028 $59.45 $9.65 $18.40 $0.00 $87.50
This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site
clearance incidental to construction . For apprentice rates see "Apprentice- LABORER"
LASER BEAM OPERATOR 12/01/2024 $47.10  $9.65  $18.40  $0.00 $75.15
LABORERS - ZONE 1
06/01/2025 $48.60 $9.65 $18.40 $0.00 $76.65
12/01/2025 $50.10 $9.65 $18.40 $0.00 $78.15
06/01/2026 $51.65 $9.65 $18.40 $0.00 $79.70
12/01/2026 $53.15 $9.65 $18.40 $0.00 $81.20
06/01/2027 $54.75 $9.65 $18.40 $0.00 $82.80
12/01/2027 $56.35 $9.65 $18.40 $0.00 $84.40
06/01/2028 $58.03 $9.65 $18.40 $0.00 $86.08
12/01/2028 $59.70 $9.65 $18.40 $0.00 $87.75
For apprentice rates see "Apprentice- LABORER"
LASER BEAM OPERATOR (HEAVY & HIGHWAY) 12/01/2024 $47.20  $9.65 $18.40  $0.00 $75.25
LABORERS - ZONE 1 (HEAVY & HIGHWAY)
06/01/2025 $48.70 $9.65 $18.40 $0.00 $76.75
12/01/2025 $50.20 $9.65 $18.40 $0.00 $78.25
06/01/2026 $51.75 $9.65 $18.40 $0.00 $79.80
12/01/2026 $53.25 $9.65 $18.40 $0.00 $81.30
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
MARBLE & TILE FINISHERS 08/01/2024  $49.32  $11.49  $21.62  $0.00 $82.43
BRICKLAYERS LOCAL 3 - MARBLE & TILE
02/01/2025 $50.36 $11.49 $21.62 $0.00 $83.47
08/01/2025 $52.08 $11.49 $21.62 $0.00 $85.19
02/01/2026 $53.16 $11.49 $21.62 $0.00 $86.27
08/01/2026 $54.92 $11.49 $21.62 $0.00 $88.03
02/01/2027 $56.04 $11.49 $21.62 $0.00 $89.15

Issue Date:  01/28/2025
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - MARBLE & TILE FINISHER - Local 3 Marble & Tile
Effective Date -  08/01/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.66 $11.49 $21.62 $0.00 $57.77
2 60 $29.59 $11.49 $21.62 $0.00 $62.70
3 70 $34.52 $11.49 $21.62 $0.00 $67.63
4 80 $39.46 $11.49 $21.62 $0.00 $72.57
3 90 $44.39 $11.49 $21.62 $0.00 $77.50

Effective Date -  02/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $25.18 $11.49 $21.62 $0.00 $58.29
2 60 $30.22 $11.49 $21.62 $0.00 $63.33
3 70 $35.25 $11.49 $21.62 $0.00 $68.36
4 80 $40.29 $11.49 $21.62 $0.00 $73.40
5 90 $45.32 $11.49 $21.62 $0.00 $78.43
Notes:

Apprentice to Journeyworker Ratio:1:3

MARBLE MASONS,TILELAYERS & TERRAZZO MECH 08/01/2024 $64.52 $11.49  $23.56 $0.00 $99.57
BRICKLAYERS LOCAL 3 - MARBLE & TILE
02/01/2025 $65.82 $11.49  $23.56 $0.00 $100.87
08/01/2025 $67.97 $11.49  $23.56 $0.00 $103.02
02/01/2026 $69.32 $11.49  $23.56 $0.00 $104.37
08/01/2026 $71.52 $11.49  $23.56 $0.00 $106.57
02/01/2027 $72.92 $11.49  $23.56 $0.00 $107.97
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & Tile
Effective Date -  08/01/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $32.26 $11.49 $23.56 $0.00 $67.31
2 60 $38.71 $11.49 $23.56 $0.00 $73.76
3 70 $45.16 $11.49 $23.56 $0.00 $80.21
4 80 $51.62 $11.49 $23.56 $0.00 $86.67
3 90 $58.07 $11.49 $23.56 $0.00 $93.12

Effective Date -  02/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $32.91 $11.49 $23.56 $0.00 $67.96
2 60 $39.49 $11.49 $23.56 $0.00 $74.54
3 70 $46.07 $11.49 $23.56 $0.00 $81.12
4 80 $52.66 $11.49 $23.56 $0.00 $87.71
5 90 $59.24 $11.49 $23.56 $0.00 $94.29
Notes:

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES) 12/01/2024 $56.40  $15.55  $16.50  $0.00 $88.45
OPERATING ENGINEERS LOCAL 4

06/01/2025 $57.68 $15.55 $16.50 $0.00 $89.73
12/01/2025 $59.12 $15.55 $16.50 $0.00 $91.17
06/01/2026 $60.40 $15.55 $16.50 $0.00 $92.45
12/01/2026 $61.84 $15.55 $16.50 $0.00 $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
MECHANICS MAINTENANCE 12/01/2024  $5640  $1555  $16.50  $0.00 $88.45
OPERATING ENGINEERS LOCAL 4
06/01/2025 $57.68 $15.55 $16.50 $0.00 $89.73
12/01/2025 $59.12 $15.55 $16.50 $0.00 $91.17
06/01/2026 $60.40 $15.55 $16.50 $0.00 $92.45
12/01/2026 $61.84 $15.55 $16.50 $0.00 $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
MILLWRIGHT (Zone 1) 01/06/2025 $50.53 $10.08  $21.72  $0.00 $82.33
MILLWRIGHTS LOCAL 1121 - Zone 1
01/05/2026 $53.03 $10.08 $21.72 $0.00 $84.83
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - MILLWRIGHT - Local 1121 Zone 1
Effective Date -  01/06/2025

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $27.79 $10.08 $5.64 $0.00 $43.51
2 65 $32.84 $10.08 $6.66 $0.00 $49.58
3 75 $37.90 $10.08 $19.16 $0.00 $67.14
4 85 $42.95 $10.08 $20.18 $0.00 $73.21

Effective Date -  01/05/2026 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $29.17 $10.08 $5.64 $0.00 $44.89
2 65 $34.47 $10.08 $6.66 $0.00 $51.21
3 75 $39.77 $10.08 $19.16 $0.00 $69.01
4 85 $45.08 $10.08 $20.18 $0.00 $75.34

Notes: Step 1&2 Appr. indentured after 1/6/2020 receive no pension,
but do receive annuity. (Step 1 $5.72, Step 2 $6.66)
Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:4

MORTAR MIXER 12/01/2024 $47.10 $9.65 $1840  $0.00 $75.15

LABORERS - ZONE 1
06/01/2025 $48.60 $9.65 $18.40 $0.00 $76.65
12/01/2025 $50.10 $9.65 $18.40 $0.00 $78.15
06/01/2026 $51.65 $9.65 $18.40 $0.00 $79.70
12/01/2026 $53.15 $9.65 $18.40 $0.00 $81.20
06/01/2027 $54.75 $9.65 $18.40 $0.00 $82.80
12/01/2027 $56.35 $9.65 $18.40 $0.00 $84.40
06/01/2028 $58.03 $9.65 $18.40 $0.00 $86.08
12/01/2028 $59.70 $9.65 $18.40 $0.00 $87.75

For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS) 12/01/2024 $2537  $1530  $1640  $0.00 $57.07

OPERATING ENGINEERS LOCAL 4
06/01/2025 $25.97 $15.30  $16.40 $0.00 $57.67
12/01/2025 $26.63 $15.30  $16.40 $0.00 $58.33
06/01/2026 $27.22 $15.30  $16.40 $0.00 $58.92
12/01/2026 $27.89 $15.30  $16.40 $0.00 $59.59

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS) 12/01/2024 $31.08 $1530  $16.40  $0.00 $62.78
OPERATING ENGINEERS LOCAL 4

06/01/2025 $31.80 $1530  $16.40 $0.00 $63.50
12/01/2025 $32.60 $15.30  $16.40 $0.00 $64.30
06/01/2026 $33.32 $15.30  $16.40 $0.00 $65.02
12/01/2026 $34.12 $15.30  $16.40 $0.00 $65.82

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

Issue Date:  01/28/2025 Wage Request Number: 20250128-040 Page 24 of 39



Classification Effective Date Base Wage  Health Pension  >uPplemental Total Rate
Unemplovment

OTHER POWER DRIVEN EQUIPMENT - CLASS 11 12/01/2024 $56.40 $15.55  $16.50  $0.00 $88.45

OPERATING ENGINEERS LOCAL 4
06/01/2025 $57.68 $15.55 $16.50 $0.00 $89.73
12/01/2025 $59.12 $15.55 $16.50 $0.00 $91.17
06/01/2026 $60.40 $15.55 $16.50 $0.00 $92.45
12/01/2026 $61.84 $15.55 $16.50 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PAINTER (BRIDGES/TANKS) 01/01/2025 $58.46 $9.95 $23.95 $0.00 $92.36

PAINTERS LOCAL 35 - ZONE 1

Apprentice - PAINTER Local 35 - BRIDGES/TANKS

Effective Date -  01/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $29.23 $9.95 $0.00 $0.00 $39.18
2 55 $32.15 $9.95 $6.66 $0.00 $48.76
3 60 $35.08 $9.95 $7.26 $0.00 $52.29
4 65 $38.00 $9.95 $7.87 $0.00 $55.82
5 70 $40.92 $9.95 $20.32 $0.00 $71.19
6 75 $43.85 $9.95 $20.93 $0.00 $74.73
7 80 $46.77 $9.95 $21.53 $0.00 $78.25
8 90 $52.61 $9.95 $22.74 $0.00 $85.30
Notes:
Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) * 01/01/2025  $55.15  $9.95  $23.95  $0.00 $89.05
* If 30% or more of surfaces to be painted are new construction,
NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 1

Apprentice - PAINTER Local 35 Zone I - Spray/Sandblast - New

Effective Date -  01/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $27.58 $9.95 $0.00 $0.00 $37.53
2 55 $30.33 $9.95 $6.66 $0.00 $46.94
3 60 $33.09 $9.95 $7.26 $0.00 $50.30
4 65 $35.85 $9.95 $7.87 $0.00 $53.67
5 70 $38.61 $9.95 $20.32 $0.00 $68.88
6 75 $41.36 $9.95 $20.93 $0.00 $72.24
7 80 $44.12 $9.95 $21.53 $0.00 $75.60
8 90 $49.64 $9.95 $22.74 $0.00 $82.33
Notes:
Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemplovment
PAINTER (SPRAY OR SANDBLAST, REPAINT) 01/01/2025 $53.21 $9.95 $23.95 $0.00 $87.11
PAINTERS LOCAL 35 - ZONE 1
Apprentice - PAINTER Local 35 Zone I - Spray/Sandblast - Repaint
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $26.61 $9.95 $0.00 $0.00 $36.56
2 55 $29.27 $9.95 $6.66 $0.00 $45.88
3 60 $31.93 $9.95 $7.26 $0.00 $49.14
4 65 $34.59 $9.95 $7.87 $0.00 $52.41
5 70 $37.25 $9.95 $20.32 $0.00 $67.52
6 75 $39.91 $9.95 $20.93 $0.00 $70.79
7 80 $42.57 $9.95 $21.53 $0.00 $74.05
8 90 $47.89 $9.95 $22.74 $0.00 $80.58
Notes:
Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
PAINTER / TAPER (BRUSH, NEW) * 01/01/2025 $53.75  $9.95  $23.95  $0.00 $87.65
* If 30% or more of surfaces to be painted are new construction,
NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 1
Apprentice - PAINTER - Local 35 Zone 1 - BRUSH NEW
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $26.88 $9.95 $0.00 $0.00 $36.83
2 55 $29.56 $9.95 $6.66 $0.00 $46.17
3 60 $32.25 $9.95 $7.26 $0.00 $49.46
4 65 $34.94 $9.95 $7.87 $0.00 $52.76
5 70 $37.63 $9.95 $20.32 $0.00 $67.90
6 75 $40.31 $9.95 $20.93 $0.00 $71.19
7 80 $43.00 $9.95 $21.53 $0.00 $74.48
8 90 $48.38 $9.95 $22.74 $0.00 $81.07
Notes:
Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
PAINTER / TAPER (BRUSH, REPAINT) 01/01/2025 $51.81 $9.95 $23.95  $0.00 $85.71
PAINTERS LOCAL 35 - ZONE 1
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PAINTER Local 35 Zone 1 - BRUSH REPAINT
Effective Date - 01/01/2025

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $25.91 $9.95 $0.00 $0.00 $35.86
2 35 $28.50 $9.95 $6.66 $0.00 $45.11
3 60 $31.09 $9.95 $7.26 $0.00 $48.30
4 65 $33.68 $9.95 $7.87 $0.00 $51.50
3 70 $36.27 $9.95 $20.32 $0.00 $66.54
6 75 $38.86 $9.95 $20.93 $0.00 $69.74
7 80 $41.45 $9.95 $21.53 $0.00 $72.93
8 90 $46.63 $9.95 $22.74 $0.00 $79.32
Notes:
Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY) 12/01/2024 $46.95 $9.65 $18.40 $0.00 $75.00
LABORERS - ZONE 1 (HEAVY & HIGHWAY)
06/01/2025 $48.45 $9.65 $18.40 $0.00 $76.50
12/01/2025 $49.95 $9.65 $18.40 $0.00 $78.00
06/01/2026 $51.50 $9.65 $18.40 $0.00 $79.55
12/01/2026 $53.00 $9.65 $18.40 $0.00 $81.05

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PANEL & PICKUP TRUCKS DRIVER 12/01/2024 $40.88 $14.91  $20.17 $0.00 $75.96
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

06/01/2025 $41.88 $14.91 $20.17 $0.00 $76.96
08/01/2025 $41.88 $15.41 $20.17 $0.00 $77.46
12/01/2025 $41.88 $15.41 $21.78 $0.00 $79.07
06/01/2026 $42.88 $15.41 $21.78 $0.00 $80.07
08/01/2026 $42.88 $15.91 $21.78 $0.00 $80.57
12/01/2026 $42.88 $15.91 $23.52 $0.00 $82.31
PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 08/01/2024 $55.79 $10.08 $24.29 $0.00 $90.16

DECK)
PILE DRIVER LOCAL 56 (ZONE 1)
For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER 08/01/2024 $55.79 $10.08  $24.29 $0.00 $90.16
PILE DRIVER LOCAL 56 (ZONE 1)
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PILE DRIVER - Local 56 Zone 1
Effective Date -  08/01/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 45 $25.11 $10.08 $2.53 $0.00 $37.72
2 55 $30.68 $10.08 $5.07 $0.00 $45.83
3 70 $39.05 $10.08 $19.22 $0.00 $68.35
4 80 $44.63 $10.08 $21.76 $0.00 $76.47

Notes:

% Indentured BEFORE 8/1/20; 50/60/70/75/80/80/90/90

Apprenfitentd J6drheywdek&HUabivI i3/ 4 $76.21/ 5&6 $79.00/ 7&8 $84.58

PIPEFITTER & STEAMFITTER 09/01/2024 $67.08 $12.70  $21.80 $0.00 $101.58
PIPEFITTERS LOCAL 537
03/01/2025 $68.88 $12.70  $21.80  $0.00 $103.38

Apprentice - PIPEFITTER - Local 537
Effective Date -  09/01/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $26.83 $12.70 $9.05 $0.00 $48.58
2 45 $30.19 $12.70 $21.80 $0.00 $64.69
3 60 $40.25 $12.70 $21.80 $0.00 $74.75
4 70 $46.96 $12.70 $21.80 $0.00 $81.46
5 80 $53.66 $12.70 $21.80 $0.00 $88.16

Effective Date -  03/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $27.55 $12.70 $9.05 $0.00 $49.30
2 45 $31.00 $12.70 $21.80 $0.00 $65.50
3 60 $41.33 $12.70 $21.80 $0.00 $75.83
4 70 $48.22 $12.70 $21.80 $0.00 $82.72
5 80 $55.10 $12.70 $21.80 $0.00 $89.60
Notes:

*%*1:3; 3:15; 1:10 thereafter / Steps are 1 yr.
Refrig/AC Mechanic **1:1;1:2;2:4;3:6;4:8;5:10;6:12;7:14;8:17;9:20;10:23(Max)

Apprentice to Journeyworker Ratio:**

PIPELAYER 12/01/2024 $47.10 $9.65 $18.40  $0.00 $75.15
HABORERS - ZONE 06/01/2025  $48.60  $9.65  $18.40  $0.00 $76.65
12/01/2025 $50.10  $9.65  $18.40  $0.00 $78.15
06/01/2026 $51.65  $9.65  S$18.40  $0.00 $79.70
12/01/2026 $53.15  $9.65  $18.40  $0.00 $81.20
06/01/2027 $54.75  $9.65  $18.40  $0.00 $82.80
12/01/2027 $56.35  $9.65  $18.40  $0.00 $84.40
06/01/2028 $58.03  $9.65  $18.40  $0.00 $86.08
12/01/2028 $59.70  $9.65  S$18.40  $0.00 $87.75
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment
For apprentice rates see "Apprentice- LABORER"
PIPELAYER (HEAVY & HIGHWAY) 12/01/2024 $47.20 $9.65 $18.40  $0.00 $75.25
LABORERS - ZONE 1 (HEAVY & HIGHWAY)
06/01/2025 $48.70 $9.65 $18.40 $0.00 $76.75
12/01/2025 $50.20 $9.65 $18.40 $0.00 $78.25
06/01/2026 $51.75 $9.65 $18.40 $0.00 $79.80
12/01/2026 $53.25 $9.65 $18.40 $0.00 $81.30
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
PLUMBERS & GASFITTERS 09/01/2024 $69.04  $1432  $19.61  $0.00 $102.97
PLUMBERS & GASFITTERS LOCAL 12
03/02/2025 $70.84 $14.32 $19.61 $0.00 $104.77

Apprentice - PLUMBER/GASFITTER - Local 12

Effective Date -  09/01/2024 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $24.16 $14.32 $7.06 $0.00 $45.54
2 40 $27.62 $14.32 $8.02 $0.00 $49.96
3 55 $37.97 $14.32 $10.93 $0.00 $63.22
4 65 $44.88 $14.32 $12.86 $0.00 $72.06
5 75 $51.78 $14.32 $14.79 $0.00 $80.89

Effective Date -  03/02/2025

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $24.79 $14.32 $7.06 $0.00 $46.17
2 40 $28.34 $14.32 $8.02 $0.00 $50.68
3 55 $38.96 $14.32 $10.93 $0.00 $64.21
4 65 $46.05 $14.32 $12.86 $0.00 $73.23
5 75 $53.13 $14.32 $14.79 $0.00 $82.24
Notes:

** 1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr
Step4 with 1ic$76.49 tot.rate, Step5 with lic. $85.32 tot. rate
Apprentice to Journeyworker Ratio:**

PNEUMATIC CONTROLS (TEMP.) 09/01/2024 $67.08 $12.70  $21.80 $0.00 $101.58

PIPEFITTERS LOCAL 537
03/01/2025 $68.88 $12.70  $21.80 $0.00 $103.38
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR 12/01/2024 $47.10 $9.65 $18.40 $0.00 $75.15
LABORERS - ZONE 1

06/01/2025 $48.60 $9.65 $18.40 $0.00 $76.65
12/01/2025 $50.10 $9.65 $18.40 $0.00 $78.15
06/01/2026 $51.65 $9.65 $18.40 $0.00 $79.70
12/01/2026 $53.15 $9.65 $18.40 $0.00 $81.20
06/01/2027 $54.75 $9.65 $18.40 $0.00 $82.80
12/01/2027 $56.35 $9.65 $18.40 $0.00 $84.40
06/01/2028 $58.03 $9.65 $18.40 $0.00 $86.08
12/01/2028 $59.70 $9.65 $18.40 $0.00 $87.75

For apprentice rates see "Apprentice- LABORER"
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & 12/01/2024 $47.20 $9.65 $18.40 $0.00 $75.25

HIGHWAY)

LABORERS - ZONE | (HEAVY & HIGHWAY) 06/01/2025  $48.70  $9.65  S$1840  $0.00 $76.75
12/01/2025 $50.20 $9.65 $18.40 $0.00 $78.25
06/01/2026 $51.75 $9.65 $18.40 $0.00 $79.80
12/01/2026 $53.25 $9.65 $18.40 $0.00 $81.30

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWDERMAN & BLASTER 12/01/2024  $47.85  $9.65  $1840  $0.00 $75.90

LABORERS - ZONE 1
06/01/2025 $49.35 $9.65 $18.40 $0.00 $77.40
12/01/2025 $50.85 $9.65 $18.40 $0.00 $78.90
06/01/2026 $52.40 $9.65 $18.40 $0.00 $80.45
12/01/2026 $53.90 $9.65 $18.40 $0.00 $81.95
06/01/2027 $55.50 $9.65 $18.40 $0.00 $83.55
12/01/2027 $57.10 $9.65 $18.40 $0.00 $85.15
06/01/2028 $58.78 $9.65 $18.40 $0.00 $86.83
12/01/2028 $60.45 $9.65 $18.40 $0.00 $88.50

For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER (HEAVY & HIGHWAY) 12/01/2024 $47.95 $9.65 $18.40 $0.00 $76.00
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

06/01/2025 $49.45 $9.65 $18.40 $0.00 $77.50
12/01/2025 $50.95 $9.65 $18.40 $0.00 $79.00
06/01/2026 $52.50 $9.65 $18.40 $0.00 $80.55
12/01/2026 $54.00 $9.65 $18.40 $0.00 $82.05

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWER SHOVEL/DERRICK/TRENCHING MACHINE 12/01/2024 $57.03 $15.55  $16.50  $0.00 $89.08
OPERATING ENGINEERS LOCAL 4

06/01/2025 $58.33 $15.55 $16.50 $0.00 $90.38
12/01/2025 $59.78 $15.55 $16.50 $0.00 $91.83
06/01/2026 $61.08 $15.55 $16.50 $0.00 $93.13
12/01/2026 $62.53 $15.55 $16.50 $0.00 $94.58
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PUMP OPERATOR (CONCRETE) 12/01/2024 $56.40  $15.55  $16.50  $0.00 $88.45
OPERATING ENGINEERS LOCAL 4
06/01/2025 $57.68 $15.55 $16.50 $0.00 $89.73
12/01/2025 $59.12 $15.55 $16.50 $0.00 $91.17
06/01/2026 $60.40 $15.55 $16.50 $0.00 $92.45
12/01/2026 $61.84 $15.55 $16.50 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER) 12/01/2024 $36.67 $15.55  $16.50  $0.00 $68.72
OPERATING ENGINEERS LOCAL 4

06/01/2025 $37.52 $15.55 $16.50 $0.00 $69.57
12/01/2025 $38.47 $15.55 $16.50 $0.00 $70.52
06/01/2026 $39.33 $15.55 $16.50 $0.00 $71.38
12/01/2026 $40.28 $15.55 $16.50 $0.00 $72.33

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY MIX CONCRETE DRIVERS after 4/30/12 08/01/2022 $30.40 $11.91 $15.25 $0.00 $57.56
(Drivers Hired After 4/3 0/2012)TEAMSTERS 25 (Metro) - Aggregate

READY-MIX CONCRETE DRIVER 08/01/2022 $34.41 $11.91  $15.25 $0.00 $61.57
TEAMSTERS 25 (Metro) - Aggregate
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Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
RECLAIMERS 12/01/2024 $56.40  $15.55  $16.50  $0.00 $88.45
OPERATING ENGINEERS LOCAL 4
06/01/2025 $57.68 $15.55 $16.50 $0.00 $89.73
12/01/2025 $59.12 $15.55 $16.50 $0.00 $91.17
06/01/2026 $60.40 $15.55 $16.50 $0.00 $92.45
12/01/2026 $61.84 $15.55 $16.50 $0.00 $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
RIDE-ON MOTORIZED BUGGY OPERATOR 12/01/2024  $47.10  $9.65  $18.40  $0.00 $75.15
LABORERS - ZONE 1
06/01/2025 $48.60 $9.65 $18.40 $0.00 $76.65
12/01/2025 $50.10 $9.65 $18.40 $0.00 $78.15
06/01/2026 $51.65 $9.65 $18.40 $0.00 $79.70
12/01/2026 $53.15 $9.65 $18.40 $0.00 $81.20
06/01/2027 $54.75 $9.65 $18.40 $0.00 $82.80
12/01/2027 $56.35 $9.65 $18.40 $0.00 $84.40
06/01/2028 $58.03 $9.65 $18.40 $0.00 $86.08
12/01/2028 $59.70 $9.65 $18.40 $0.00 $87.75
For apprentice rates see "Apprentice- LABORER"
ROLLER/SPREADER/MULCHING MACHINE 12/01/2024  $5640  $1555  $16.50  $0.00 $88.45
OPERATING ENGINEERS LOCAL 4
06/01/2025 $57.68 $15.55 $16.50 $0.00 $89.73
12/01/2025 $59.12 $15.55 $16.50 $0.00 $91.17
06/01/2026 $60.40 $15.55 $16.50 $0.00 $92.45
12/01/2026 $61.84 $15.55 $16.50 $0.00 $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg) 08/01/2024 $51.03 $13.03 $21.70 $0.00 $85.76
ROOFERS LOCAL 33
02/01/2025 $52.28 $13.03 $21.70 $0.00 $87.01
08/01/2025 $53.78 $13.03 $21.70 $0.00 $88.51
02/01/2026 $55.03 $13.03 $21.70 $0.00 $89.76
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - ROOFER - Local 33
Effective Date -  08/01/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $25.52 $13.03 $15.55 $0.00 $54.10
2 60 $30.62 $13.03 $21.70 $0.00 $65.35
3 65 $33.17 $13.03 $21.70 $0.00 $67.90
4 75 $38.27 $13.03 $21.70 $0.00 $73.00
3 85 $43.38 $13.03 $21.70 $0.00 $78.11

Effective Date -  02/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $26.14 $13.03 $15.55 $0.00 $54.72
2 60 $31.37 $13.03 $21.70 $0.00 $66.10
3 65 $33.98 $13.03 $21.70 $0.00 $68.71
4 75 $39.21 $13.03 $21.70 $0.00 $73.94
5 85 $44.44 $13.03 $21.70 $0.00 $79.17

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1
Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.
(Hot Pitch Mechanics' receive $1.00 hr. above ROOFER)

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE 08/01/2024 $51.28 $13.03  $21.70 $0.00 $86.01
ROOFERS LOCAL 33
02/01/2025 $52.53 $13.03  $21.70 $0.00 $87.26
08/01/2025 $54.03 $13.03  $21.70 $0.00 $88.76
02/01/2026 $55.28 $13.03  $21.70 $0.00 $90.01
For apprentice rates see "Apprentice- ROOFER"
SHEETMETAL WORKER 08/01/2024 $57.94 $14.75  $28.12 $2.98 $103.79
SHEETMETAL WORKERS LOCAL 17 - A
02/01/2025 $59.69 $14.75  $28.12 $2.98 $105.54
08/01/2025 $61.54 $14.75  $28.12 $2.98 $107.39
02/01/2026 $63.49 $14.75  $28.12 $2.98 $109.34
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - SHEET METAL WORKER - Local 17-A
Effective Date -  08/01/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 42 $24.33 $14.75 $6.13 $0.00 $45.21
2 42 $24.33 $14.75 $6.13 $0.00 $45.21
3 47 $27.23 $14.75 $12.11 $1.63 $55.72
4 47 $27.23 $14.75 $12.11 $1.63 $55.72
3 52 $30.13 $14.75 $13.09 $1.75 $59.72
6 52 $30.13 $14.75 $13.34 $1.76 $59.98
7 60 $34.76 $14.75 $14.75 $1.94 $66.20
8 65 $37.66 $14.75 $15.73 $2.06 $70.20
9 75 $43.46 $14.75 $17.69 $2.30 $78.20
10 85 $49.25 $14.75 $19.15 $2.52 $85.67

Effective Date -  02/01/2025

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 42 $25.07 $14.75 $6.13 $0.00 $45.95
2 42 $25.07 $14.75 $6.13 $0.00 $45.95
3 47 $28.05 $14.75 $12.11 $1.66 $56.57
4 47 $28.05 $14.75 $12.11 $1.66 $56.57
5 52 $31.04 $14.75 $13.09 $1.78 $60.66
6 52 $31.04 $14.75 $13.34 $1.79 $60.92
7 60 $35.81 $14.75 $14.75 $1.97 $67.28
8 65 $38.80 $14.75 $15.73 $2.09 $71.37
9 75 $44.77 $14.75 $17.69 $2.33 $79.54
10 85 $50.74 $14.75 $19.15 $2.56 $87.20
Notes:

Steps are 6 mos.

Apprentice to Journeyworker Ratio:1:4

SPECIALIZED EARTH MOVING EQUIP < 35 TONS 12/01/2024 $41.34  $1491  $20.17  $0.00 $76.42

TEAMSTERS JOINT COUNCIL NO. 10 ZONE 4
06/01/2025 $42.34  $1491  $20.17  $0.00 $77.42
08/01/2025 $42.34  $1541  $20.17  $0.00 $77.92
12/01/2025 $42.34  $1541  $21.78  $0.00 $79.53
06/01/2026 $43.34  $1541  $21.78  $0.00 $80.53
08/01/2026 $43.34  $1591  $21.78  $0.00 $81.03
12/01/2026 $43.34  $1591  $23.52  $0.00 $82.77
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment
SPECIALIZED EARTH MOVING EQUIP > 35 TONS 12/01/2024 $41.63 $1491  $20.17  $0.00 $76.71
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2025 $42.63 $1491  $20.17 $0.00 $77.71
08/01/2025 $42.63 $15.41  $20.17 $0.00 $78.21
12/01/2025 $42.63 $15.41  $21.78 $0.00 $79.82
06/01/2026 $43.63 $15.41  $21.78 $0.00 $80.82
08/01/2026 $43.63 $1591  $21.78 $0.00 $81.32
12/01/2026 $43.63 $1591  $23.52 $0.00 $83.06
SPRINKLER FITTER 10/01/2024 $70.34 $11.51  $23.80  $0.00 $105.65
SPRINKLER FITTERS LOCAL 550 - (Section 4) Zone 1
03/01/2025 $72.14 $11.51  $23.80 $0.00 $107.45

Apprentice - SPRINKLER FITTER - Local 550 (Section A) Zone 1

Effective Date - 10/01/2024 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $24.62 $11.51 $13.07 $0.00 $49.20
2 40 $28.14 $11.51 $13.90 $0.00 $53.55
3 45 $31.65 $11.51 $14.73 $0.00 $57.89
4 50 $35.17 $11.51 $15.55 $0.00 $62.23
5 55 $38.69 $11.51 $16.37 $0.00 $66.57
6 60 $42.20 $11.51 $17.20 $0.00 $70.91
7 65 $45.72 $11.51 $18.03 $0.00 $75.26
8 70 $49.24 $11.51 $18.85 $0.00 $79.60
9 75 $52.76 $11.51 $19.67 $0.00 $83.94
10 80 $56.27 $11.51 $20.50 $0.00 $88.28

Effective Date -  03/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $25.25 $11.51 $13.07 $0.00 $49.83
2 40 $28.86 $11.51 $13.90 $0.00 $54.27
3 45 $32.46 $11.51 $14.73 $0.00 $58.70
4 50 $36.07 $11.51 $15.55 $0.00 $63.13
5 55 $39.68 $11.51 $16.37 $0.00 $67.56
6 60 $43.28 $11.51 $17.20 $0.00 $71.99
7 65 $46.89 $11.51 $18.03 $0.00 $76.43
8 70 $50.50 $11.51 $18.85 $0.00 $80.86
9 75 $54.11 $11.51 $19.67 $0.00 $85.29
10 80 $57.71 $11.51 $20.50 $0.00 $89.72

Notes: Apprentice entered prior 9/30/10:
40/45/50/55/60/65/70/75/80/85
Steps are 850 hours

Apprentice to Journeyworker Ratio:1:3
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Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
STEAM BOILER OPERATOR 12/01/2024 $56.40  $15.55  $16.50  $0.00 $88.45
OPERATING ENGINEERS LOCAL 4
06/01/2025 $57.68 $15.55 $16.50 $0.00 $89.73
12/01/2025 $59.12 $15.55 $16.50 $0.00 $91.17
06/01/2026 $60.40 $15.55 $16.50 $0.00 $92.45
12/01/2026 $61.84 $15.55 $16.50 $0.00 $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 12/01/2024 $56.40 $15.55 $16.50 $0.00 $88.45
OPERATING ENGINEERS LOCAL 4
06/01/2025 $57.68 $15.55 $16.50 $0.00 $89.73
12/01/2025 $59.12 $15.55 $16.50 $0.00 $91.17
06/01/2026 $60.40 $15.55 $16.50 $0.00 $92.45
12/01/2026 $61.84 $15.55 $16.50 $0.00 $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
TELECOMMUNICATION TECHNICIAN 09/01/2024  $51.02  $13.00  $2024  $0.00 $84.26
ELECTRICIANS LOCAL 103
03/01/2025 $51.98 $13.00 $20.27 $0.00 $85.25
09/01/2025 $53.51 $13.00 $20.32 $0.00 $86.83
03/01/2026 $54.47 $13.00 $20.34 $0.00 $87.81
09/01/2026 $56.00 $13.00 $20.39 $0.00 $89.39
03/01/2027 $56.95 $13.00 $20.42 $0.00 $90.37
09/01/2027 $58.49 $13.00 $20.46 $0.00 $91.95
03/01/2028 $59.45 $13.00 $20.49 $0.00 $92.94
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - TELECOMMUNICATION TECHNICIAN - Local 103
Effective Date -  09/01/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 45 $22.96 $13.00 $0.69 $0.00 $36.65
2 45 $22.96 $13.00 $0.69 $0.00 $36.65
3 50 $25.51 $13.00 $16.16 $0.00 $54.67
4 50 $25.51 $13.00 $16.16 $0.00 $54.67
3 55 $28.06 $13.00 $16.57 $0.00 $57.63
6 60 $30.61 $13.00 $16.97 $0.00 $60.58
7 65 $33.16 $13.00 $17.38 $0.00 $63.54
8 70 $35.71 $13.00 $17.78 $0.00 $66.49
9 75 $38.27 $13.00 $18.18 $0.00 $69.45
10 80 $40.82 $13.00 $18.58 $0.00 $72.40

Effective Date -  03/01/2025

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 45 $23.39 $13.00 $0.70 $0.00 $37.09
2 45 $23.39 $13.00 $0.70 $0.00 $37.09
3 50 $25.99 $13.00 $16.16 $0.00 $55.15
4 50 $25.99 $13.00 $16.16 $0.00 $55.15
3 55 $28.59 $13.00 $16.57 $0.00 $58.16
6 60 $31.19 $13.00 $16.97 $0.00 $61.16
7 65 $33.79 $13.00 $17.38 $0.00 $64.17
8 70 $36.39 $13.00 $17.78 $0.00 $67.17
9 75 $38.99 $13.00 $18.18 $0.00 $70.17
10 80 $41.58 $13.00 $18.58 $0.00 $73.16
Notes:

Apprentice to Journeyworker Ratio:1:1

TERRAZZO FINISHERS 08/01/2024 $63.44 $11.49  $23.59 $0.00 $98.52
BRICKLAYERS LOCAL 3 - MARBLE & TILE
02/01/2025 $64.74 $11.49  $23.59 $0.00 $99.82
08/01/2025 $66.89 $11.49  $23.59 $0.00 $101.97
02/01/2026 $68.24 $11.49 $23.59 $0.00 $103.32
08/01/2026 $70.44 $11.49  $23.59 $0.00 $105.52
02/01/2027 $71.84 $11.49  $23.59 $0.00 $106.92
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - TERRAZZO FINISHER - Local 3 Marble & Tile
Effective Date -  08/01/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $31.72 $11.49 $23.59 $0.00 $66.80
2 60 $38.06 $11.49 $23.59 $0.00 $73.14
3 70 $44.41 $11.49 $23.59 $0.00 $79.49
4 80 $50.75 $11.49 $23.59 $0.00 $85.83
5 90 $57.10 $11.49 $23.59 $0.00 $92.18

Effective Date -  02/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $32.37 $11.49 $23.59 $0.00 $67.45
2 60 $38.84 $11.49 $23.59 $0.00 $73.92
3 70 $45.32 $11.49 $23.59 $0.00 $80.40
4 80 $51.79 $11.49 $23.59 $0.00 $86.87
5 90 $58.27 $11.49 $23.59 $0.00 $93.35
Notes:

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER 12/01/2024 $51.28 $9.65 $18.22 $0.00 $79.15
LABORERS - FOUNDATION AND MARINE
06/01/2025 $52.78 $9.65 $18.22 $0.00 $80.65
12/01/2025 $54.28 $9.65 $18.22 $0.00 $82.15
06/01/2026 $55.83 $9.65 $18.22 $0.00 $83.70
12/01/2026 $57.33 $9.65 $18.22 $0.00 $85.20
For apprentice rates see "Apprentice- LABORER"
TEST BORING DRILLER HELPER 12/01/2024 $47.07 $9.65 $18.22 $0.00 $74.94
LABORERS - FOUNDATION AND MARINE
06/01/2025 $48.57 $9.65 $18.22 $0.00 $76.44
12/01/2025 $50.07 $9.65 $18.22 $0.00 $77.94
06/01/2026 $51.62 $9.65 $18.22 $0.00 $79.49
12/01/2026 $53.12 $9.65 $18.22 $0.00 $80.99
For apprentice rates see "Apprentice- LABORER"
TEST BORING LABORER 12/01/2024 $46.95 $9.65 $18.22 $0.00 $74.82
LABORERS - FOUNDATION AND MARINE
06/01/2025 $48.45 $9.65 $18.22 $0.00 $76.32
12/01/2025 $49.95 $9.65 $18.22 $0.00 $77.82
06/01/2026 $51.50 $9.65 $18.22 $0.00 $79.37
12/01/2026 $53.00 $9.65 $18.22 $0.00 $80.87

For apprentice rates see "Apprentice- LABORER"

TRACTORS/PORTABLE STEAM GENERATORS 12/01/2024 $56.40 $15.55  $16.50 $0.00 $88.45
OPERATING ENGINEERS LOCAL 4

06/01/2025 $57.68 $15.55 $16.50 $0.00 $89.73
12/01/2025 $59.12 $15.55 $16.50 $0.00 $91.17
06/01/2026 $60.40 $15.55 $16.50 $0.00 $92.45
12/01/2026 $61.84 $15.55 $16.50 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
TRAILERS FOR EARTH MOVING EQUIPMENT 12/01/2024 $41.92  $1491  $20.17  $0.00 $77.00
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2025 $42.92 $14.91 $20.17 $0.00 $78.00
08/01/2025 $42.92 $15.41 $20.17 $0.00 $78.50
12/01/2025 $42.92 $15.41 $21.78 $0.00 $80.11
06/01/2026 $43.92 $15.41 $21.78 $0.00 $81.11
08/01/2026 $43.92 $15.91 $21.78 $0.00 $81.61
12/01/2026 $43.92 $15.91 $23.52 $0.00 $83.35
TUNNEL WORK - COMPRESSED AIR 12/01/2024 $59.18  $9.65  $19.00  $0.00 $87.83
LABORERS (COMPRESSED AIR)
06/01/2025 $60.68 $9.65 $19.00 $0.00 $89.33
12/01/2025 $62.18 $9.65 $19.00 $0.00 $90.83
06/01/2026 $63.73 $9.65 $19.00 $0.00 $92.38
12/01/2026 $65.23 $9.65 $19.00 $0.00 $93.88
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 12/01/2024 $61.18 $9.65 $19.00 $0.00 $89.83
LABORERS (COMPRESSED AIR)
06/01/2025 $62.68 $9.65 $19.00 $0.00 $91.33
12/01/2025 $64.18 $9.65 $19.00 $0.00 $92.83
06/01/2026 $65.73 $9.65 $19.00 $0.00 $94.38
12/01/2026 $67.23 $9.65 $19.00 $0.00 $95.88
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - FREE AIR 12/01/2024 $51.25  $9.65  $19.00  $0.00 $79.90
LABORERS (FREE AIR TUNNEL)
06/01/2025 $52.75 $9.65 $19.00 $0.00 $81.40
12/01/2025 $54.25 $9.65 $19.00 $0.00 $82.90
06/01/2026 $55.80 $9.65 $19.00 $0.00 $84.45
12/01/2026 $57.30 $9.65 $19.00 $0.00 $85.95
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - FREE AIR (HAZ. WASTE) 12/01/2024 $53.25  $9.65 $19.00  $0.00 $81.90
LABORERS (FREE AIR TUNNEL)
06/01/2025 $54.75 $9.65 $19.00 $0.00 $83.40
12/01/2025 $56.25 $9.65 $19.00 $0.00 $84.90
06/01/2026 $57.80 $9.65 $19.00 $0.00 $86.45
12/01/2026 $59.30 $9.65 $19.00 $0.00 $87.95
For apprentice rates see "Apprentice- LABORER"
VAC-HAUL 12/01/2024 $41.34  $1491  $20.17  $0.00 $76.42
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2025 $42.34 $14.91 $20.17 $0.00 $77.42
08/01/2025 $42.34 $15.41 $20.17 $0.00 $77.92
12/01/2025 $42.34 $15.41 $21.78 $0.00 $79.53
06/01/2026 $43.34 $15.41 $21.78 $0.00 $80.53
08/01/2026 $43.34 $15.91 $21.78 $0.00 $81.03
12/01/2026 $43.34 $15.91 $23.52 $0.00 $82.77
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Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemplovment
WAGON DRILL OPERATOR 12/01/2024 $47.10  $9.65 $18.40  $0.00 $75.15
LABORERS - ZONE 1
06/01/2025 $48.60 $9.65 $18.40 $0.00 $76.65
12/01/2025 $50.10 $9.65 $18.40 $0.00 $78.15
06/01/2026 $51.65 $9.65 $18.40 $0.00 $79.70
12/01/2026 $53.15 $9.65 $18.40 $0.00 $81.20
06/01/2027 $54.75 $9.65 $18.40 $0.00 $82.80
12/01/2027 $56.35 $9.65 $18.40 $0.00 $84.40
06/01/2028 $58.03 $9.65 $18.40 $0.00 $86.08
12/01/2028 $59.70 $9.65 $18.40 $0.00 $87.75
For apprentice rates see "Apprentice- LABORER"
WAGON DRILL OPERATOR (HEAVY & HIGHWAY) 12/01/2024 $47.20  $9.65 $18.40  $0.00 $75.25
LABORERS - ZONE 1 (HEAVY & HIGHWAY)
06/01/2025 $48.70 $9.65 $18.40 $0.00 $76.75
12/01/2025 $50.20 $9.65 $18.40 $0.00 $78.25
06/01/2026 $51.75 $9.65 $18.40 $0.00 $79.80
12/01/2026 $53.25 $9.65 $18.40 $0.00 $81.30
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
WASTE WATER PUMP OPERATOR 12/01/2024 $57.03  $1555  $16.50  $0.00 $89.08
OPERATING ENGINEERS LOCAL 4
06/01/2025 $58.33 $15.55  $16.50 $0.00 $90.38
12/01/2025 $59.78 $15.55 $16.50 $0.00 $91.83
06/01/2026 $61.08 $15.55  $16.50 $0.00 $93.13
12/01/2026 $62.53 $15.55 $16.50 $0.00 $94.58
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
WATER METER INSTALLER 09/01/2024 $69.04  $1432  $19.61  $0.00 $102.97
PLUMBERS & GASFITTERS LOCAL 12
03/02/2025 $70.84 $14.32  $19.61 $0.00 $104.77
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"
Additional Apprentice Information:
All apprentices must be registered with the Division of Apprenticeship Training (DAS) in accordance with M.G.L. c. 23,
§§ 11E-11L. Minimum wage rates for apprentices employed on public works projects are listed above as a percentage
of the hourly prevailing wage rate established by the Commissioner under the provisions of M.G.L. c. 149, §§ 26-27D.
Apprentice ratios are established by DAS pursuant to M.G.L. c. 23, §§ 11E-11L. Ratios are expressed as the allowable
number of apprentices to journeymen or fraction thereof, unless otherwise specified. The ratios listed herein have
been taken from relevant private collective bargaining agreements (CBAs) and are provided for illustrative purposes
only. They have not been independently verified as being accurate or continuing to be accurate. Parties having
guestions regarding what ratio to use should contact DAS.
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U.S. Department of Labor PAYROLL *

Wage and Hour Division (For Contractor's Optional Use; See Instructions at www.dol.gov/whd/forms/wh347instr.htm) U.S. Waze and Hour Division

Persons are not required to respond to the collection of information unless it displays a currently valid OMB control number. Rev. Dec. 2008
NAME OF CONTRACTOR [] OR SUBCONTRACTOR [] ADDRESS OMB No.: 1215-0149
Expires: 12/31/2011

PAYROLL NO. FOR WEEK ENDING PROJECT AND LOCATION PROJECT OR CONTRACT NO.

®3) (4) DAY AND DATE (5) (6) @) )
(8)
DEDUCTIONS

(0]

=
L)

NET

GROSS WITH- WAGES
WORK TOTAL RATE AMOUNT HOLDING TOTAL PAID

CLASSIFICATION HOURS WORKED EACH DAY HOURS OF PAY EARNED FICA TAX OTHER DEDUCTIONS| FOR WEEK

NAME AND INDIVIDUAL IDENTIFYING NUMBER
(e.g., LAST FOUR DIGITS OF SOCIAL SECURITY
NUMBER) OF WORKER

OT.OR ST.

WITHHOLDING
EXEMPTIONS

NO. OF

o

While completion of Form WH-347 is optional, it is mandatory for covered contractors and subcontractors performing work on Federally financed or assisted construction contracts to respond to the information collection contained in 29 C.F.R. 88§ 3.3, 5.5(a). The Copeland Act
(40 U.S.C. § 3145) contractors and subcontractors performing work on Federally financed or assisted construction contracts to "furnish weekly a statement with respect to the wages paid each employee during the preceding week." U.S. Department of Labor (DOL) regulations at

29 C.F.R. § 5.5(a)(3)(ii) require contractors to submit weekly a copy of all payrolls to the Federal agency contracting for or financing the construction project, accompanied by a signed "Statement of Compliance" indicating that the payrolls are correct and complete and that each laborer
or mechanic has been paid not less than the proper Davis-Bacon prevailing wage rate for the work performed. DOL and federal contracting agencies receiving this information review the information to determine that employees have received legally required wages and fringe benefits.

Public Burden Statement

We estimate that is will take an average of 55 minutes to complete this collection, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. If you have
any comments regarding these estimates or any other aspect of this collection, including suggestions for reducing this burden, send them to the Administrator, Wage and Hour Division, U.S. Department of Labor, Room S3502, 200 Constitution Avenue, N.W.
Washington, D.C. 20210

(over)
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nthai

nthai
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Date

(b) WHERE FRINGE BENEFITS ARE PAID IN CASH

L - - |:| — Each laborer or mechanic listed in the above referenced payroll has been paid,
(Name of Signatory Party) (Title) as indicated on the payroll, an amount not less than the sum of the applicable
do hereby state: basic hourly wage rate plus the amount of the required fringe benefits as listed
in the contract, except as noted in section 4(c) below.

1) That | pay or supervise the payment of the persons employed b
@ pay P pay P ploy y (c) EXCEPTIONS

on the
(Contractor or Subcontractor) EXCEPTION (CRAFT) EXPLANATION

; that during the payroll period commencing on the

(Building or Work)
day of , , and ending the day of , ,

all persons employed on said project have been paid the full weekly wages earned, that no rebates have
been or will be made either directly or indirectly to or on behalf of said

from the full

(Contractor or Subcontractor)

weekly wages earned by any person and that no deductions have been made either directly or indirectly

from the full wages earned by any person, other than permissible deductions as defined in Regulations, Part
3 (29 C.F.R. Subtitle A), issued by the Secretary of Labor under the Copeland Act, as amended (48 Stat. 948,
63 Start. 108, 72 Stat. 967; 76 Stat. 357; 40 U.S.C. 8§ 3145), and described below:

REMARKS:

(2) That any payrolls otherwise under this contract required to be submitted for the above period are
correct and complete; that the wage rates for laborers or mechanics contained therein are not less than the
applicable wage rates contained in any wage determination incorporated into the contract; that the
classifications set forth therein for each laborer or mechanic conform with the work he performed.

(3) That any apprentices employed in the above period are duly registered in a bona fide
apprenticeship program registered with a State apprenticeship agency recognized by the Bureau of
Apprenticeship and Training, United States Department of Labor, or if no such recognized agency exists in a
State, are registered with the Bureau of Apprenticeship and Training, United States Department of Labor.

(4) That:

(a) WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS, OR PROGRAMS NAME AND TITLE SIGNATURE

|

— in addition to the basic hourly wage rates paid to each laborer or mechanic listed in

the above referenced payroll, payments of fringe benefits as listed in the contract THE WILLFUL FALSIFICATION OF ANY OF THE ABOVE STATEMENTS MAY SUBJECT THE CONTRACTOR OR
have been or will be made to appropriate programs for the benefit of such SUBCONTRACTOR TO CIVIL OR CRIMINAL PROSECUTION. SEE SECTION 1001 OF TITLE 18 AND SECTION 231 OF TITLE

employees, except as noted in section 4(c) below. 31 OF THE UNITED STATES CODE.
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General Conditions for Federally Funded Contracts
OVERALL COMPLIANCE

1. Grantee shall comply with all provisions of the Housing and Community Development Act of 1974 and
regulations issued pursuant thereto, the Community Development Block Grant (CDBG) Entitlement Program
Regulations, 24 CFR 570 et seq. and instructions issued by the Funding source, and with all federal, state and
local laws applicable to this contract.

2. Grantee shall comply with U.S. Office of Management and Budget (OMB) Circular
A-102. Grantee hereby consents to jurisdiction of the federal court.

3. Grantee shall permit the City, HUD, the Comptroller General of the United States, or any of their duly
authorized representatives, to have access to any books, documents, papers, and records of the Grantee
relating to this contract.

AFFIRMATIVE ACTION FOR HANDICAPPED WORKERS

4. Grantee shall not discriminate against any employee or applicant for employment because of physical or
mental handicap in regard to any position for which the employee or applicant for employment is qualified.
The Grantee agrees to take affirmative action to employ, advance in employment and otherwise treat
qualified handicapped individuals without discrimination based upon their physical or mental handicap in all
employment practices.

5. The Grantee agrees to comply with all rules, regulations and relevant orders issued pursuant to the
Rehabilitation Act of 1973. In the event of the Grantee’s noncompliance with the requirements of this
clause, actions for noncompliance may be taken in accordance with the rules, regulations and orders issued
pursuant to the Rehabilitation Act. The Grantee shall notify all those with whom it has contracted that the

subgrantee is bound by the terms of the Rehabilitation Act of 1973, and is committed to take affirmative
action to employ and advance in employment physically and mentally handicapped individuals.

ENVIRONMENTAL PROTECTION

6. National Environmental Policy Act: The Grantee shall cooperate and assist the City in complying with
the HUD Environmental Review Procedures (24 CFR Part 58).

7. Clean Air Act: If this contract is in excess of $100,000.00, Grantee shall comply with the Clean Air Act
of 1970.

HISTORIC PRESERVATION

8. Grantee shall comply with all federal laws and regulations governing historic preservation, the Historic
Districts Act of the Commonwealth of Massachusetts (G.L. Ch. 40C) and the City of Somerville Historic
District Ordinance.

WORK HOURS AND SAFETY STANDARDS

9. In construction contacts in excess of $2,000 and other contracts in excess of $2,500, the Grantee shall
comply with Sections 103 and 107 of the Contract Work Hours Safety Standards Act (40 U.S.C. 327-330.)
CONFLICT OF INTEREST

10. Grantee shall comply with all federal and state conflict of interest statues and regulations.

NONDISCRIMNATION UNDER TITLE VI OF THE CIVIL RIGHTS ACT OF 1964



11. Grantee shall comply with the requirements of Title VI of the Civil Rights Act of 1964 (P.L. 88-352) and
HUD regulations thereto. In the sale, lease or other transfer of land acquired, cleared or improved with
assistance provided under this contract, the Grantee shall cause or require a covenant running with the land to
be inserted in the deed or lease for such transfer, prohibiting discrimination upon the basis of race, color,
religion, sex or national origin, in the sale, lease, or rental, or in the use or occupancy of such land or any
improvements erected or to be erected thereon, and providing that the Grantee, the City of Somerville and the
United States are beneficiaries of and entitled to enforce such covenant. The Grantee, in undertaking its
obligation in carrying out the Project assisted hereunder, agrees to take such measures as are necessary to
enforce such covenant and shall not itself so discriminate.

COPYRIGHTS AND PATENTS

12. Copyrights: The Grantee agrees that where any activity performed under this contract results in a book
or other copyrightable material the Grantee is free to copyright the work, but the City and HUD reserve a
royalty—free, non-exclusive and irrevocable license to reproduce, publish, or otherwise use, and to authorize
others to use the work for government purposes.

13. Patents: The Grantee agrees that if activities performed under this contract produce any patentable
items, patent rights, processes, or inventions, such fact shall be promptly and fully reported to the City and
HUD, and absent an agreement to the contrary, HUD shall determine whether protection of such invention or
discovery shall be sought and how the rights in the invention or discovery, including the rights under any
patent issued thereon shall be allocated and administered in order to protect the public interest.

UNIFORM ADMINISTRATIVE REQUIREMENTS

The following uniform administrative requirements set forth in 24 CFR 570.502 are applicable to grantees
which fall within the definition of “subrecipient” set for in 24 CFR 570.500:

14. Subrecipients which are Government Agencies: subrecipients which are governmental
Agencies shall comply with the requirements and standards of OMB Circular No. A-87, “Cost
Principles for State, Local, and Indian Tribal Governments™; OMB Circular A-128, “Audits of
State and Local Governments™ (implemented at 24 CFR part 44); and with the following
sections of 24 CFR part 85, “Uniform Administrative Requirements for Grants and
Cooperative Agreements to State and Local Governments” or the related CDBG provisions, as
specified in this paragraph: (1) Section 85.3, “Definitions™; (2) Section 85.6, “Exceptions™; (3)
Section 85.12, “Special grant or subgrant conditions for ‘high risk’ grantees™; (4) Section
85.20, “Standards for financial management systems”, except paragraph (a); (5) Section 85.21,
“Payment”, except as modified by §570.513; (6) Section 85.22, “Allowable Costs™; (7) Section
85.26, “Non —federal audits™; (8) Section 85.32, “Equipment”, except in all cases in which the
equipment is sold, the proceeds shall be program income; (9) Section 85.3, “Supplies™; (10)
Section 85.34, “Copyrights™; (11) Section 85.35, “Subawards to debarred and suspended
parties™; (12) Section 85.36, “Procurement”, except paragraph (a); (13) Section 85.37
“Subgrants™; (14) Section 85.40, “Monitoring and Reporting Program Performance”, except
paragraphs (b) through (d) and paragraph (f); (15) Section 85.41. “Financial Reporting™,
except paragraphs (a), (b), and (e): (16) Section 85.42 “Retention and Access Requirements for
Your Records™, except that the period shall be four years; Section 85.43, “Enforcement™; (18)
Section 85.44 “Termination for Convenience”, (19) Section 85.51, “Later Disallowances and
Adjustments™ and (20) Section 85.52, “Collection of Amounts Due”.

15. Subrecipients, except Subrecipients who are Governmental Agencies: subrecipients, except
subrecipients who are governmental entities shall comply with the requirement and
standards of OMB Circular No. A-122, “Cost Principles for Nonprofit Organizations”, or
OMB Circular No. A-21, *“Cost Principles for Educational Institutions”, as applicable, and
OMB Circular A-133, “Audits of Institutions of Higher Education and Other Nonprofit
Institutions™ (as set forth in 24 CFR part 45). Audits shall be conducted annually. Such
subrecipients shall also comply with the following provisions of the Uniform
Administrative Requirements of OMB Circular A-110 (implemented at 24 CFR part 84,



“Uniform Administrative Requirements for Grants and Agreements with Institutions of
Higher Education, Hospitals, and other Nonprofit Organizations™) or the related CDBG
provision as specified in this paragraph:

(1) Subpart A -

“General”;

(2) Subpart B — “Pre-Award Requirements™ except for §84.12, “Forms for Applying for
Federal Assistance”;
(3) Subpart C — “Post-Award Requirements”, except for

(1)
(i1)
(1i1)

(iv)
v)

(vi)

(vii)

(viii)

(ix)

()

(4) Subpart D -
Procedures™.

Section 84.22, “Payment Requirements™, Grantee shall follow the
standards of §85.20(b)(7) and §85.21 in making payments to
subrecipients;

Section 84.23, “Cost Sharing and Matching”;

Section 84.24, “Program Income”. In lieu of §84.24m CDBG
subrecipients shall follow §570.504;

Section 84.25, “Revision of Budget and Program Plans™;

Section 84.32, “Real Property”. In lieu of §85.32, CDBG Subrecipients
shall follow §570.505;

Section 84.24(g), “Equipment”. In lieu of disposition provisions of
§84.34(g), the following applies: (A) In all cases in which equipment is
sold, the proceeds shall be program income (prorated to reflect the
extent to which CDBG funds were used to acquire the equipment); and
(B) Equipment not needed by the subrecipient for CDBG activities
shall be transferred to the recipient for the CDBG program or shall be
retained after compensating the recipient;

Section 84.51 (b), (c), (d). (e), (). (g), and (h), “Monitoring and
Reporting Program Performance™;

Section 84.52, “Financial Reporting™;

Section 84.53(b), “Retention and Access Requirements for Records”™.
Section 84.53(b) applies with the following exceptions: (A) the
retention period reference in §84.53(b) pertaining to individual CDBG
activities shall be four years; and (B) the retention period starts from
the date of submission of the annual performance and evaluation
report, as prescribed in 24 CFR 91.520, in which the specific activity is
reported on for the final time rather than from the date of submission of
the final expenditure report for the award;

Section 84.61, “Termination”. In lieu of the provisions of §84.61,
CDBG subrecipients shall comply with §570.503(b)(7)

“After-the-Award Requirements”, except for §84.71. “Closeout

REAL PROPERTY ACQUIRED WITH CDBG FUNDS

16. In accordance with 24 CFR 570.503. “subrecipients”, as defined in §570.500, shall ensure that real
property acquired with CDBG funds (including funds provided to the subrecipient in the form of a
loan) in excess of $25,000 is either

(i)

(i)

Used to meet one of the national objectives in §570.208 (formerly
§570.901) until five years after expiration of the agreement or for such
longer period of time as determined to be appropriate by the recipient;
or

If not used in accordance with the foregoing paragraph, the
subrecipient shall pay to the recipient an amount equal to the current



market value of the property less any portion of the value attributable
to expenditures of non-CDBG funds for the acquisition or, or
improvement to, the property, which shall be program income to the
recipient, provided however that no payment is required after the
period of time specified in the foregoing paragraph.

COMPLIANCE WITH SUBPART K — OTHER PROGRAM REQUIREMENTS

All grantees, including “subrecipients™ as defined in 24 CFR 570.500. shall comply with applicable
program requirements set forth in Subpart K, 24 CFR 570.600, including the following:

570.601

570.602

570.603

570.604

570.605

570.606

570.607

570.608

570.609

570.610

Public Law 88-352, which is title VI of the Civil Rights Act; Public Law 90-
284, affirmatively furthering Fair Housing; and Executive Order 11063, as
amended, dealing with equal opportunity in housing.

Section 109 of Title I of the Housing and Development Act of 1974 (the “Act™)
requiring that no person in the United States shall, on the ground of race, color,
national origin, religion, sex, age or disability, be denied the benefits of or
subject to discrimination under any program or activity receiving federal
financial assistance under the Act.

The Labor Standards in Section 110(a) of the Act, including compliance with
the Contract Work Hours and Safety Standards Act (40 U.S.C. 327).
Envirommental Standards set forth at 24 CFR Part 58, except that subrecipient
does not assume the recipient’s environmental responsibilities described at 24
CFR 570.604, nor 1s the subrecipient responsible for initiating the review
process under the provisions of 24 CFR Part 52.

The National Flood Insurance Program, the Flood Disaster Protection Act of
1973 (42. U.S.C. 4100), and regulations at 44 CFR Parts 59 through 79.
Residential Anti-displacement regulations at 24 CFR Part 42, Subpart B;
relocation assistance regulations at 49 CFR Part 29; and regulations governing
acquisition of real property for an assisted activity at 49 CFR Part 24, Subpart B.
Equal employment opportunities as set forth in Executive Order 11246, as
amended by subsequent Executive Orders; equal protection of the laws for faith-
based and community organizations as set forth in Executive Order 13279; and
contracting opportunities set forth in Section 3 of the Housing and Urban
Development Act of 1968 and implementing regulations.

The Lead-Based Paint Poisoning Prevention Act (42 U.S.C. 4821-4846); the
Residential Lead-Based Paint Hazard Reduction Act of 1992 (42 U.S.C. 4851-
4856), and implementing regulations at 24 CFR Part 35, Subparts A through R,
except that only Subparts A, B, J, K, and R apply to the CDBG Program. In
addition, as required by 24 CFR, 35.145, all lead-based paint activities shall
also comply with the National Environmental Review Policy Act of 1969 (42
U.S.C. 4321), and the Toxic Substances Control Act, Title IV (15 U.S.C. 2860)
and other environmental laws and authorities.

Use of debarred, suspended, or ineligible contractors or subrecipients, as set
forth in 24 CFR Part 5.

Uniform Administrative Requirements and Cost Principles. The City, as
“recipient” and all “subrecipients” as both terms are defined in 24CFR 570.500,
and other grantees receiving federal funds to which the following policies,
guidelines, and requirements are applicable, shall comply with 24 CFR Part 85
and OMB Circulars A-87, A-110 (implemented at 24 CFR Part 84), A-122. A-
133 (implemented at 24 CFR Part 45), and A-128 (implemented at 24 CFR Part
44), as applicable, as they related to the acceptance and use of federal funds.
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"General Decision Number: MA20250008 ©1/03/2025
Superseded General Decision Number: MA20240008
State: Massachusetts
Construction Types: Heavy (Heavy and Marine)

Counties: Barnstable, Bristol, Dukes, Essex, Middlesex,
Nantucket, Norfolk, Plymouth and Suffolk Counties in
Massachusetts.

HEAVY AND MARINE CONTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

. Executive Order 14026
generally applies to the
contract.

. The contractor must pay
all covered workers at
least $17.75 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2025.

|If the contract is entered
|into on or after January 30,
2022, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 30, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all
covered workers at least
$13.30 per hour (or the
applicable wage rate listed
on this wage determination,
if it is higher) for all
hours spent performing on
that contract in 2025.

|If the contract was awarded on|.
|or between January 1, 2015 and
| January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
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0 01/03/2025
BOIL0O29-001 01/01/2021

Rates Fringes

BRMA@0O1-011 02/01/2023
FOXBORO CHAPTER

BRISTOL (Attleboro, Berkley, Dighton, Mansfield, North
Attleboro, Norton, Raynham, Rehoboth, Seekonk, Taunton);
NORFOLK, (Bellingham, Canton, Dedham, Foxboro, Franklin,
Norfolk, Norwood, Plainville, Sharon, Walpole, Westrwood,
Wrentham); and PLYMOUTH (Lakeville)

Rates Fringes

BRMAQ0O1-012 02/01/2023
LOWELL CHAPTER

MIDDLESEX (Acton, Ashby, Ayer, Bedford, Billerica, Boxboro,
Carlisle, Chemsford, Dracut, Dunstabale, Ft Devens, Groton,
Littleton, Lowell, North Acton, Pepperell, Shirley, South
Acton, Tewksbury, Townsend, Tyngsboro, West Acton, Westford,
Wilmington)

Rates Fringes

BRMAQ0O1-013 08/01/2023

LOWELL CHAPTER

MIDDLESEX (Ashland, Framingham, Holliston, Hopkinton, Hudson,

Maynard, Natick, Sherbvorn, Stow); and NORFOLK (Medfield,
Medway, Millis)

Rates Fringes

BRICKLAYER. . ¢ v it ietnennrnennns $ 62.40 34.40
BRMAQ0O3-001 08/01/2024

Rates Fringes
Marble & Tile Finisher........... $ 49.32 35.26
Marble, Tile & Terrazzo
Workers. . vveieieiiiiienenennnnns $ 64.52 37.51
TERRAZZO FINISHER........ccvvuen $ 63.44 37.33

BRMAGOO3-003 08/01/2024

BOSTON CHAPTER
MIDDLESEX (Arlington, Cambridge, Everett, Malden, Medford,

Melrose, Somerville); NORFOLK (Brookline, Milton); and SUFFOLK

https://sam.gov/wage-determination/MA20250008/0

SAM.gov

2/18



1/28/25, 11:01 AM SAM.gov

Rates Fringes

BRMAGOO3-011 08/01/2024
LYNN CHAPTER

ESSEX (Amesbury, Andover, Beverly, Boxford, Danvers, Essex,
Georgetown, Gloucester, Groveland, Hamilton, Haverhill,

Ipswich, Lawrence, Lynn, Lynnfield, Manchester, Marblehead,
Merrimac, Methuen, Middleton, Nahant, Newbury, Newburyport,
North Andover, Peabody, Rockport, Rowley, Salisbury, Salem,
Saugus, Swampscott, Topsfield, Wakefield, Wenham, West

Newbury); and MIDDLESEX (North Reading, Reading, Wakefield)

Rates Fringes

BRMAQ0O3-012 08/01/2024
Rates Fringes

BRICKLAYER
WALTHAM CHAPTER -
MIDDLESEX (Belmont,
Burlington, Concord,
Lexington, Lincoln,
Stoneham, Sudbury,
Waltham, Watertown,
Wayland, Weston,
Winchester, Woburn)......... $ 64.50 37.54

BRMAQGOO3-014 08/01/2024
QUINCY CHAPTER

PLYMOUTH COUNTY (Abington, Bridgewater, Brockton, Carver,
Duxbury, East Bridgewater, Halifax, Hanover, Hanson, Hingham,

Hull, Kingston, Marshfield, Middleboro, Norwell, Pembroke,
Plymouth, Rockland, Scituate, West Bridgewater, Whitman)

Rates Fringes
BRMA©POO3-025 08/01/2024
NEW BEDFORD CHAPTER
BARNSTABLE; BRISTOL (Acushnet, Darmouth, Fairhaven, Fall River,

Freetown, New Bedford, Somerset, Swansea, Westport); DUKES;
NANTUCKET; PLYMOUTH (Marion, Mattapoisett, Rochester, Wareham)

Rates Fringes

BRMAQ0O3-033 08/01/2024

https://sam.gov/wage-determination/MA20250008/0 3/18
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NEWTON CHAPTER
MIDDLESEX (Newton); NORFOLK (Dover, Needham, Wellesley)

Rates Fringes

CARPOO56-001 08/01/2024

All of SUFFOLK COUNTY; and those areas of BARNSTABLE, BRISTOL,
ESSEX, MIDDLESEX, NORFOLK, and PLYMOUTH COUNTIES situated
INSIDE Boston Beltway (I-495) and North of Cape Cod Canal. ALL
of DUKES and NANTUCKET COUNTIES

Rates Fringes
CARPOO56-002 08/01/2024
The areas of BARNSTABLE, BRISTOL, PLYMOUTH, and NORFOLK

COUNTIES situated OUTSIDE Boston Beltway (I-495) and South of
Cape Cod Canal

Rates Fringes
CARPOO56-003 08/01/2024

Those areas of ESSEX and MIDDLESEX COUNTIES situated OUTSIDE
Boston Beltway (I-495)

Rates Fringes
PILEDRIVERMAN. . ...t vviieinrennnns $ 49.19 35.47
‘CARPooS6-004 €8/61/2024
Rates Fringes
DIVER TENDER.....covtieiiiiennnns $ 61.70 35.47
DIVER. .. vt iiiiiiiiiiii i $ 78.11 35.47

CARPO327-002 09/01/2024

MIDDLESEX (Belmont, Cambridge, Everett, Malden, Medford,
Somerville); NORFOLK (Brookline, Dedham, Milton); AND SUFFOLK
COUNTIES

Rates Fringes

CARPO339-002 09/01/2024

BRISTOL (Attleborough, North Attleborough); ESSEX; MIDDLESEX
(Except Belmont, Cambridge, Everett, Malden, Medford,
Somerville); AND NORFOLK (Bellingham, Braintree, Canton,
Cohassett, Foxboro, Franklin, Medfield, Medway, Millis,

https://sam.gov/wage-determination/MA20250008/0 4/18
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Needham, Norfolk, Norwood, Plainville, Quincy, Sharon, Walpole,
Wellesley, Westwood, Weymouth, Wrentham) COUNTIES

Rates Fringes

CARPO346-001 09/01/2024

NORFOLK (Braintree, Quincy, Cohasset, Weymouth, etc.) PLYMOUTH
(Duxbury, Hanover, Hull, Hingham, Marshfield, Norwell, Pembroke
Rockland, Scituate)

Rates Fringes
CARPENTER. . vt ittt ittt ieenenns $ 48.10 30.95
“CaRPos24-002 09/01/2007
DUKES; NANTUCKET

Rates Fringes
CARPENTER. . vt ittt ittt ieenenns $ 46.43 28.35

CARPO624-006 ©9/01/2017

BARNSTABLE; BRISTOL (Except Attleboro & North Attleboro);
NORFOLK (Avon, Holbrook, Randolph, Stoughton); PLYMOUTH
(Bridgewater, Kingston, Lakeville, Middleboro, Plymouth, S.
Hanover, Whitman)

Rates Fringes
CARPENTER. ..t v ittt it i i $ 39.28 27.90
‘CaRP1121-601 01/01/2024
SUFFOLK COUNTY

Rates Fringes
MILLWRIGHT....cvviiiiiiinnnnnnnn $ 48.03 33.49

CARP1121-005 01/01/2024

BARNSTABLE, BRISTOL, DUKES, ESSEX, MIDDLESEX, NANTUCKET,
NORFOLK and PLYMOUTH COUNTIES

Rates Fringes

ELECO096-001 09/01/2024

MIDDLESEX (Ashby, Ashland, Ayer, Ft. Devens, Groton, Hopkinton,
Hudson, Marlboro, Pepperell, Shirley, Stow, Townsend)

Rates Fringes
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ELECTRICIAN. .. ..t vvvevnnnnnnnnnns $ 45.99 33.06
Teledata System Installer........ $ 35.29 32.98

ELEC0099-001 06/01/2024
BRISTOL (Attleboro, North Attleboro, Seekonk)
Rates Fringes
ELECTRICIAN. ... iviiiiinrnnnnenns $ 52.11 47.25%
Teledata System Installer........ $ 39.09 11.02%+15.31

ELECO103-002 09/01/2024

ESSEX (Amesbury, Andover, Boxford, Georgetown, Groveland,
Haverhill, Lawrence, Merrimac, Methuen, Newbury, Newburyport,
North Andover, Rowley, Salisbury, West Newbury); MIDDLESEX

(Bedford, Billerica, Boxboro, Burlington, Carlisle, Chelmsford,

Dracut, Dunstable littleton, Lowell, North Reading, Tewksbury,
Tyngsboro, Westford, Wilmington)

Rates Fringes

ELECO103-004 09/01/2024
ESSEX (Beverly, Danvers, Essex, Gloucester, Hamilton, Ipswich,

Manchester, Marblehead, Middleton, Peabody, Rockport, Salem,
Topsfield, Wenham)

Rates Fringes

ELECO103-005 09/01/2024

ESSEX (Lynn, Lynnfield, Nahant, Saugus, Swampscott); MIDDLESEX

(Acton, Arlington, Belmont, Cambridge, Concord, Everett,
Framingham, Holliston, Lexington, Lincoln, Malden, Maynard,
Medford, Melrose, Natick, Newton, Reading, Sherborn,
Somerville, Stoneham, Sudbury, Wakefield, Waltham, Watertown,
Wayland, Weston, Winchester, Woburn); NORFOLK (Bellingham,

Braintree, Brookline, Canton, Cohasset, Dedham, Dover, Foxboro,

Frankloin, Medfield, Medway, Millis, Milton, Needham, Norfolk,
Norwood, Quincy, Sharon, Walpole, Wellesley, Westwood,
Weymouth, Wrentham); PLYMOUTH (Hingham and Hull);SUFFOLK

Rates Fringes
ELECTRICIAN. ..t veteeeeeresnnnans $ 63.78 36.22
ELECO104-001 09/04/2023
Rates Fringes
Line Construction:
Cableman.......covvviivennnn $ 59.93 29.26+A
Equipment Operator.......... $ 46.69 25.30+A
Groundman. . vveeeeeennnneeenn $ 30.21 12.39+A
Lineman......cceeeiinnnneenn. $ 54.93 29.26+A

https://sam.gov/wage-determination/MA20250008/0
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A. PAID HOLIDAYS: New Year's Day; Memorial Day;
Independence Day; Labor Day; Thanksgiving Day; Christmas
Day and Columbus Day, provided the employee has been
employed 5 working days prior to any one of the listed
holidays.

ELEC0223-002 09/01/2024

BARNSTABLE, BRISTOL (Except Attleboro, North Attleboro,
Seekonk); DUKES; NANTUCKET; PLYMOUTH (Except Hingham and Hull
Twps); NORFOLK (Avon, Halbrook, Randolph, Sloughton)

Rates Fringes
ELECTRICIAN. ...t vvtiiiiernnnnenns $ 50.02 31.09%+15.50
ENGIQ004-009 12/01/2024
Rates Fringes
Power equipment operators:
Group 1. . vvueivennennnnnenns $ 57.03 33.20
GrOUP 2..iiieeeennnnnnnnnnns $ 56.40 33.20
GrOUP 3. iivnerrenneennnnnnns $ 36.67 33.20
GroUP 4. ivvneiiinneennnnenns $ 45.96 33.20
GroUPp 5.iiiiiiinnennnnnnnns $ 24.92 33.20
Group 6. vvvveivinneennnnennn $ 30.63 33.20

HOURLY PREMIUM FOR BOOM LENGTHS (Including 3Jib):
Over 150 ft. +2.18
Over 185 ft. +3.84
Over 210 ft. +5.39
Over 250 ft. +8.16
Over 295 ft. +11.29
Over 350 ft. +13.14

FOOTNOTE FOR POWER EQUIPMENT OPERATORS:
A. PAID HOLIDAYS: New Year's Day, Washington,s Birthday,
Labor Day, Memorial Day, Independence Day, Patriot's Day,
Columbus Day, Veteran's Day, Thanksgiving Day, Christmas Day

POWER EQUIPMENT OPERATORS CLASSIFICATIONS [HEAVY
CONSTRUCTION]

GROUP 1: Power shovel; crane; truck crane; derrick; pile
driver; trenching machine; mechanical hoist pavement
breaker; cement concrete paver; dragline; hoisting engine;
three drum machine; pumpcrete machine; loaders; shovel
dozer; front end loader; mucking machine; shaft hoist;
steam engine; backhoe; gradall; cable way; fork lift;
cherry picker; boring machine; rotary drill; post hole
hammer; post hole digger; asphalt plant on job site;
concrete batching and/or mixing plant on job site; crusher
plant on job site; paving concrete mixer; timber jack
GROUP 2: Sonic or vibratory hammer; grader; scraper; tandem
scraper; bulldozer; tractor; mechanic - maintenance; York
rake; mulching machine; paving screed machine;stationary
steam boiler; paving concrete finishing machine; grout
pump; portable steam boiler; portable steam generator;
roller; spreader; asphalt paver; locomotives or machines
used in place thereof; tamper (self propelled or
tractor-draw); cal tracks; ballast regulator;rail anchor
machine; switch tamper; tire truck

GROUP 3: Pumps (1-3 grouped); compressor; welding machines

https://sam.gov/wage-determination/MA20250008/0
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(1-3 grouped); generator; sighting plant; heaters (power
driven, 1- 5); syphon-pulsometer; concrete mixer; valves
controlling permanent plant air steam, conveyor, wellpoint
system (operating)

GROUP 4: Assitant engineer (fireman)

GROUP 5: Oiler (other than truck cranes and gradalls)

GROUP 6: Oiler (on truck cranes and gradalls)

IRONOOO7-001 03/16/2024

AREA 1: BRISTOL (Easton); ESSEX (Beverly,Gloucester,Lynn,
Lynnfield, Manchester,Marblehead, Nahant, Rockport, Salem,
Saugus, Swampscott); MIDDLESEX (Arlington, Bedford, Belmont,
Burlington, Cambridge, Carlisle, Concord, Dunstable, Everett,
Framingham, Lexington, Lincoln, Malden, Maynard, Medford,
Melrose, Natick, Newton, Reading, Sherborn, Somerville,
Stoneham, Sudbury, Wakefield, Waltham, Watertown, Wayland,
Weston, Winchester, Woburn); NORFOLK (Except Medway); PLYMOUTH
(Abington, Bridgewater, Brocton, Duxbury, East Bridgewater,
Halifax, Hanover, Hanson, Hingham, Hull, Kingston, Marshfield,
Norwell, Pembroke, Plymouth, Plympton, Rockland, Scituate, West
Bridgewater, Whitman); SUFFOLK

AREA 2: ESSEX (Amesbury, Andover, Boxford, Danvers, Essex,
Georgetown, Hamilton, Haverhill, Ipswich, Lawrence, Merrimac,
Methuen, Newbury, Newburyport, North Andover, Rowley,
Salisbury, Topsfield, Wenham, West Newbury); MIDDLESEX
(Action,Billerica, Chelmsford, Dracut, Groton, Groveland,
Littleton, Lowell, Middleton, North Reading, Pepperell,
Tewksbury, Tyngsboro, Westford, Wilminton)

Rates Fringes
TIRONWORKER
AREA 1.....ciiiiiiiiiiienn.. $ 54.68 36.48
AREA 2. ... iiiiiiiiiiinnnns $ 50.27 36.48

IRONO0OO7-010 03/16/2024

MIDDLESEX (Ashby, Ashland, Ayer, Boxboro, Holliston, Hopkinton,
Hudson, Marlboro, Shirley, Stow, Townsend); NORFOLK (Medway)

Rates Fringes

TIRON@O37-002 09/16/2024

BARNSTABLE; BRISTOL (Acushnet, Attleboro, Berkley, Dartmouth,
Dighton, Fairhaven, Fall River, Freetown, Mansfield, New
Bedford, North Attleboro, Norton, Raynham, Rehoboth, Seekonk,
Somerset, Swansea, Taunton, Westport); DUKES; NANTUCKET;
NORFOLK (Billingham, Franklin, Plainville, Wrentham); PLYMOUTH
(Lakeville, Marion, Mattapoisett, Middleboro, Rochester,
Wareham)

Rates Fringes

LAB00022-006 12/01/2024
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SUFFOLK COUNTY (Boston, Chelsea, Revere, Winthrop, Deer & Nut
Islands); MIDDLESEX COUNTY (Arlington, Belmont, Burlington,
Cambridge, Everett, Malden, Medford, Melrose, Reading,
Somerville, Stoneham, Wakefield, Winchester, Winthrop and
Woburn only); NORFOLK COUNTY (Brookline, Dedham, and Milton

only)
Rates Fringes
Laborers:
GROUP 1.......0iiiiiiiiennns $ 46.20 29.41
GROUP 2.......iiiiiiiinennns $ 46.45 29.41
GROUP 3. ... eiiiiiiiinnnnnnn $ 46.95 29.41
GROUP 4. ... iiiiiiiinnnnnnn $ 47.20 29.41
GROUP 5....cciiiiiiiinnnnnn. $ 27.01 29.41
GROUP 6....civviiiiennnnnns $ 48.20 29.41

LABORERS CLASSIFICATIONS

GROUP 1: Laborers; carpenter tenders; cement finisher
tenders

GROUP 2: Asphalt raker; fence and guard rail erector; laser
beam operator; mason tender; pipelayer; pneumatic drill
operator; pneumatic tool operator; wagon drill operator

GROUP 3: Air track operator; block paver; rammer; curb
setter

GROUP 4: Blaster; powderman
GROUP 5: Flagger

GROUP 6: Asbestos Abatement; Toxic and Hazardous Waste
Laborers

LAB00O22-012 12/01/2024

Counties of BARNSTABLE; BRISTOL; DUKES; ESSEX; NANTUCKET;
PLYMOUTH; MIDDLESEX (With the exception of Arlington, Belmont,
Burlington, Cambridge, Everett, Malden, Melrose, Reading,
Somerville, Stoneham, Wakefield, Winchester, Winthrop and
Woburn); NORFOLK (With the exception of Brookline, Dedham, and

Milton)
Rates Fringes
Laborers:
GROUP 1.....¢0iviiinnnnnnnns $ 38.95 29.41
GROUP 2. ... . iiiiininnnnnnnns $ 39.20 29.41
GROUP 3. ... . iiiiiiinnnnnnnns $ 39.70 29.41
GROUP 4. ... ¢ iiiiiiinnnnnnns $ 39.95 29.41
GROUP 5..... ¢ iiiiiiiinnnnnn. $ 27.01 29.41
GROUP 6....ccviiiiiinnnnnnns $ 40.95 29.41

LABORERS CLASSIFICATIONS

GROUP 1: Laborers; carpenter tenders; cement finisher
tenders

GROUP 2: Asphalt raker; fence and guard rail erector; laser
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beam operator; mason tender; pipelayer; pneumatic drill

operator; pneumatic tool operator; wagon drillperator

GROUP 3: Air track operator; block paver; rammer; curb

setter; hydraulic & similar self powere drills

GROUP 4: Blaster; powderman

GROUP 5: Flagger

GROUP 6: Asbestos Abatement; Toxic and Hazardous Waste

Laborers

LAB00022-013 12/01/2024

Laborers:
(FREE AIR OPERATION):
SHIELD DRIVEN AND LINER
PLATE IN FREE AIR)

GROUP 2.....ccvviiiiiinnnn.
(OPEN AIR CASSONS,
UNDERPINNING AND TEST
BORING INDUSTRIES):

TEST BORING & WELL DRILLING
Driller.....ceeeeenneennnnnn
Laborer....ooeeeieiinnennn.

(OPEN AIR CASSONS,

UNDERPINNING AND TEST

BORING INDUSTRIES):

OPEN AIR CASSON,
UNDERPINNING WORK & BORING
CREW

Bottom man.................
Laborers; Top man..........
(TUNNELS, CAISSON &
CYLINDER WORK IN
COMPRESSED AIR)

GROUP 1......00ciiiiiinnnnnn
GROUP 2.....cciviiiiinnnnnn
GROUP 3... .. iiiiiiinennnnns
GROUP 4......ciiiiiiiiennns
GROUP 5...ciitiiiiiinnnnns
GROUP 6..cvvvvivinnnennnnns
CLEANING CONCRETE AND
CAULKING TUNNEL (Both New
& Existing)

GROUP 1......cciiiiiinennnn
GROUP 2.....cviiiiinnnnnnns
ROCK SHAFT, CONCRETE

LINING OF SAME AND TUNNEL

IN FREE AIR

GROUP 1.....ccivivuvnnnnnns
GROUP 2.....ciiiiiiiinnnnnn
GROUP 3.... .ttt
GROUP 4......ciiiiiiiiennns
GROUP 5......0ciiiiiiiinns

LABORERS CLASSIFICATIONS for TUNNELS, CAISSON & CYLINDER WORK

IN COMPRESSED AIR

https://sam.gov/wage-determination/MA20250008/0
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GROUP 1: Powder watchman; Top man on iron bolt; change house
attendant

GROUP 2: Brakeman; trackman; groutman; tunnel laborer;
outside lock tender; lock tender; guage tender

GROUP 3: Motorman, miner
GROUP 4: Blaster
GROUP 5: Mucking machine operator
GROUP 6: Hazardous Waste work within the ""HOT"" zone. (A

premium of two dollars $2.00 per hour over the basic wage
rate.

LABORERS CLASSIFICATIONS for (FREE AIR OPERATION): SHIELD
DRIVEN AND LINER PLATE IN FREE AIR

GROUP 1: Miner; miner welder; conveyor operator; motorman;
mucking machine operator; nozzle man; grout man-; pumps,
shaft and tunnel steel and rodman; shield and erector arm
operators, mole nipper, outside motorman, burner, TBM
operator, safety miner; laborer topside; heading motormen;
erecting operators; top signal men

GROUP 2: Brakeman; trackman
LABORERS CLASSIFICATIONS FOR CLEANING CONCRETE AND CAULKING
TUNNEL (Both New & Existing)

GROUP 1: Concrete workers; strippers and form movers (wood &
steel), cement finisher

GROUP 2: Form erector (wood & steel and all accessories)
LABORERS CLASSIFICATIONS for ROCK SHAFT, CONCRETE LINING OF
SAME AND TUNNE IN FREE AIR

GROUP 1: Change house attendants

GROUP 2: Laborers, topside, bottom men (when heading is 50
ft. from shaft) and all other laborers

GROUP 3: Brakeman; trackman; tunnel laborers; shaft laborers

GROUP 4: Miner; cage tender; bellman

GROUP 5: Hazardous Waste work within the ""HOT"" zone. (A
premium of two dollars $2.00 per hour over the basic wage
rate)

FOOTNOTE FOR LABORERS:

A. PAID HOLIDAYS: New Year's Day, Washington's Birthday,
Patriot's Day, Memorial Day, Independence Day, Labor Day,
Columbus Day, Veteran's Day, Thanksgiving Day, and
Christmas Day
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LABO1421-001 12/01/2023

WRECKING LABORERS:

Rates Fringes
Laborers: (Wrecking)
Group 1....iiiiiinnnnnnnnnns $ 44.48 28.52
GrOUP 2. iivneernnneennnnenns $ 45.23 28.52
GrOUP 3. iiierrenneeennnenns $ 45.48 28.52
GroUp 4. i vineiriennennnnnenns $ 40.48 28.52
GrOoUP 5. iviieiiinnnnnnnnnns $ 43.58 28.52
GrOUP Buvvvnrrennnnnnnnnnns $ 44.48 28.52

Group 1: Adzeman, Wrecking Laborer.

Group 2: Burners, Jackhammers.
Group 3: Small Backhoes, Loaders on tracks, Bobcat Type
Loaders, Hydraulic ""Brock"" Type Hammer Operators, Concrete
Cutting Saws.

Group 4: Yardman (Salvage Yard Only).

Group 5: Yardman, Burners, Sawyers.

Group 6: Asbestos, Lead Paint, Toxic and Hazardous Waste.

PAINOGO35-001 07/01/2024

BARNSTABLE BRISTOL; DUKES; ESSEX; NANTUCKET; PLYMOUTH
(Remainder of NORFOLK; MIDDLESEX AND SUFFOLK COUNTIES)

Rates Fringes
PAINTER

NEW CONSTRUCTION:

Bridge.....coiviiiiiinnann. $ 50.36 30.25
Brush, Taper........c.covec... $ 39.86 30.25
Spray, Sandblast........... $ 41.26 30.25
REPAINT:

Bridge....ovvviiiieiiiins $ 56.76 36.00
Brush, Taper............... $ 37.92 30.25
Spray, Sandblast........... $ 39.32 30.25

PAINOGO35-015 07/01/2024

MIDDLESEX (Cambridge, Everett, Malden, Medford, Sommerville)
SUFFOLK COUNTY (Boston, Chelsea) NORFOLK COUNTY (Brookline)

Rates Fringes
PAINTER

NEW CONSTRUCTION:

Brush, Taper........c.coev... $ 46.26 36.00
Spay, Sandblast............ $ 47.66 36.00
Spray, Sandblast........... $ 47.05 30.25
REPAINT:

Bridge......cvviiiiieinnnn. $ 56.76 36.00
Brush, Taper............... $ 44.32 36.00
Spray, Sandblast........... $ 45.72 36.00

PLAS@534-001 07/01/2024

ESSEX; MIDDLESEX; NORFOLK AND SUFFOLK COUNTY
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Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 49.19 40.86

PLUMOOO4-001 09/01/2024

MIDDLESEX (Ashby, Ayer-West of Greenville branch of Boston and
Maine Railroad, Ft. Devens, Groton, Shirley, Townsend)

Rates Fringes

PLUM@O12-001 09/01/2024

ESSEX (Ames, Andover, Beverly, Boxford, Byfield, Danvers,
Essex, Georgetown, Gloucester, Groveland, Hamilton, Haverhill,
Ipswich, Lawrence,Manchester, Marblehead, Merrimac, Methuem,
Middleton, Newbury, Newburyport, North Andover, Peabody,
Rockport, Rowley, Salem, Salisbury, Topsfieild, Wenham, West
Newbury)

Rates Fringes

PLUMOO12-003 09/01/2024

ESSEX (Ames, Andover, Beverly, Boxford, Byfield, Danvers,
Essex, Georgetown, Gloucester, Groveland, Hamilton, Haverhill,
Ipswich, Lawrence, Manchester, Marblehead, Merrimac, Methuen,
Middleton, Newbury, Newburyport, North Andover, Peabody,
Rockport, Rowley, Salem, Salisbury, Topsfield, Wenham, West
Newbury)

Rates Fringes

Plumber, Pipefitter,
Steamfitter......oeveiiiinnennnn $ 69.04 35.53

PLUMOO12-006 09/01/2024

ESSEX (Lynn, Lynnfield, Nahant, Saugus, and Swampscott);
MIDDLESEX (Acton, Arlington, Ashland, Ayer - except W. of
Greenville Branch of Boston & Maine RR, Bedford, Belmont,
Billerica, Boxboro, Burlington, Cambridge, Carlisle,
Chelmsford, Concord, Dracut, Dunstable, Everett, Framingham,
Hudson, Holliston, Hopkinton, Lexington, Lincoln, Littleton,
Lowell, Malden, Marlboro, Maynard, Medford, Melrose, Natick,
Newton, North Reading, Pepperell, Reading, Sherborn,
Somerville, Stoneham, Stow, Sudbury, Tewksbury, Tyngsboro,
Wakefield, Waltham, Watertown, Wayland, Westford, Wilmington,
Winchester, Woburn); NORFOLK (Bellingham, Braintree,
Brookline, Canton, Cohasset, Dedham, Dover,Foxboro, Franklin,
Medfield, Medway, Millis, Milton, Needham, Norfolk, Norwood,
Plainville, Quincy, Sharon, Walpole, Wellesley, Westwood,
Weymouth, Wrentham); PLYMOUTH (Hingham, Hull, Scituate);
SUFFOLK

Rates Fringes

https://sam.gov/wage-determination/MA20250008/0 13/18
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PLUMOO51-005 08/26/2024

BARNSTABLE; BRISTOL; DUKES; NANTUCKET; NORFOLK (Avon, Holbrook,
Randolph, Stoughton) PLYMOUTH(Remainder of County)

Rates Fringes

PLUMO537-001 ©9/01/2023

MIDDLESEX (Arlington, Cambridge, Everett, Malden, Medford,
Melrose, Reading, Wakefield, Winchester and Woburn); NORFOLK
(Bellingham, Braintree, Brookline, Canton Cashasset, Dedham,
Foxboro, Franklin, Millis, Milton, Sharon, Walpole, Westwood,
and Wrenthan); PLYMOUTH (Hingham, Hull, Scituate); ESSEX (Ames,
Andover, Beverly, Boxford, Byfield, Danvers, Essex, Georgetown,
Gloucester, Groveland, Hamilton, Haverhill, Ipswich,
Lawrence,Lynn, Lynnfield, Manchester, Marblehead, Merrimac,
Methuem, Middleton, Nahant, Newbury, Newburyport, North
Andover, Peabody, Rockport, Rowley, Salem, Salisbury, Saugus,
Swampscott, Topsfieild, Wenham, West Newbury)

Rates Fringes
PIPEFITTER. ...ttt nnnnns $ 63.48 36.67
TEAM@379-001 06/01/2024
Rates Fringes
Truck drivers:
Group 1..vveirenennnnnnnnns $ 39.78 35.24+a+b
GrOUP 2. ivvuervennnnonnneos $ 39.95 35.24+a+b
GrOUP 3. ivineivennenonnnenns $ 40.02 35.24+a+b
GroUp 4. vviiiiiennnnnnnnnnns $ 40.14 35.24+a+b
GroUp 5. iiiiiiiiiinnennnnns $ 40.24 35.24+a+b
GrOUP 6.vviieenennnnnennnnns $ 40.53 35.24+a+b
GrOUP 7.t iiiienennnnnennnnns $ 40.82 35.24+a+b

POWER TRUCKS $.25 DIFFERENTIAL BY AXLE
TUNNEL WORK (UNDERGROUND ONLY) $.40 DIFFERENTIAL BY AXLE
HAZARDOUS MATERIALS (IN HOT ZONE ONLY) $2.00 PREMIUM
TRUCK DRIVERS CLASSIFICATIONS
Group 1: Station wagons; panel trucks; and pickup trucks
Group 2: Two axle equipment; & forklift operator
Group 3: Three axle equipment and tireman
Group 4: Four and Five Axle equipment
Group 5: Specialized earth moving equipment under 35 tons
other than conventional type trucks; low bed; vachual;

mechanics, paving restoration equipment

Group 6: Specialized earth moving equipment over 35 tons

https://sam.gov/wage-determination/MA20250008/0 14/18
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Group 7: Trailers for earth moving equipment (double hookup)

FOOTNOTES:

A. PAID HOLIDAYS: New Year's Day, Washington's Birthday,
Memorial Day, Independence Day, Labor Day, Patriot's Day,
Columbus Day, Veteran's Day, Thanksgiving Day and Christmas
Day

B. PAID VACATION: Employees with 4 months to 1 year of
service receive 1/2 day's pay per month; 1 week vacation
for 1 - 5 years of service; 2 weeks vacation for 5 - 10

years of service; and 3 weeks vacation for more than 10

years of service

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than
"tsy"t, ""UAVG"", ?SA?, or ?SC? denotes that a union rate was
prevailing for that classification in the survey. Example:

https://sam.gov/wage-determination/MA20250008/0 15/18
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PLUMO198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates

in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-0OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

?SU? wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The ""SA"" identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h). Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.

The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the ?SA? identifier took

https://sam.gov/wage-determination/MA20250008/0 16/18
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effect under state law in the state from which the rates were
adopted.

WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can
be:

a) a survey underlying a wage determination
b) an existing published wage determination
c) an initial WHD letter setting forth a position on
a wage determination matter
d) an initial conformance (additional classification
and rate) determination

On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:

Branch of Wage Surveys

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210.
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END OF GENERAL DECISION"
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Bid ref.: Contract Number:

WAGE THEFT ORDINANCE CERTIFICATION FORM
CITY OF SOMERVILLE CODE OF ORDINANCES / 2019 / ORDINANCE NO. 2019-24 et seq”.

Instructions: Contractors shall complete this form and sign and date where indicated
below. This form will be attached to the contract or subcontract and the certifications made
herein shall be incorporated as part of such contract or subcontract.

Purpose: The purpose of this form is to ensure that such vendors comply with applicable federal
and state wage laws, treat their employees fairly and ensure that wage theft does not occur on
their projects.

Definition of “Wage Theft”: an action by an Employer, their officers, agents or employees
causing an Employer not to make a timely and/or complete payment of Wages, not to pay the
Minimum Wage or Prevailing Wage, or not to pay Overtime earned and owing to an Employee.

CERTIFICATIONS

Whenever the City of Somerville is procuring construction services subject to the provisions of
M.G.L. c. 149, c. 149A or c. 30, 839M, the terms of the Somerville Wage Theft Ordinance shall
be incorporated into the procurement documents and made part of the specifications and
contract. Any person, company or corporation shall acknowledge, in writing, receipt of said
requirements with their bid or proposal and/or contract.

The undersigned bidder, proposer, contractor, subcontractor and/or trade contractor hereby
acknowledges receipt of the below referenced requirements and verifies under oath that they will
comply with the conditions set forth in the Somerville Wage Theft Ordinance 2019-24, which
shall be incorporated into any contract entered into between the City and contractor.

The contractor shall not have been found within the past five years by a court or governmental
agency in violation of any law relating to providing workers compensation insurance coverage,
misclassification of employees as independent contractors, payment of employer payroll taxes,
employee income tax withholding, earned sick time, wage and hour laws, prompt payment laws,
or prevailing wage laws.

The contractor shall maintain appropriate industrial accident insurance sufficient to provide
coverage for all the employees on the project in accordance with M.G.L. c. 152 and provide
documentary proof of such coverage included with the contractor's submitted bid to the
inspectional services department to be maintained as a public record.

“Read entire ordinance online at:
https://library.municode.com/ma/somerville/ordinances/code_of ordinances?nodeld=1001376 or request from the
Procurement & Contracting Services Department.

Online at: https://www.somervillema.gov/procurement
Page 1 of 2
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Bid ref.: Contract Number:

The contractor shall properly classify employees as employees rather than independent
contractors and treat them accordingly for purposes of prevailing wages and overtime, workers
compensation insurance coverage, social security taxes and state and federal income tax
withholding. (M.G.L. c. 149, § 148B on employee classification).

The contractor shall comply with M.G.L. c. 151, § 1A and M.G.L. c. 149, § 148 with respect to
the payment of wages.

The city contractor must make arrangements to ensure that each employee of every contractor
and subcontractor of any tier entering or leaving the project individually completes the
appropriate entries in a daily sign-in/out log. The sign in/out log shall include: the location of the
project; current date; printed employee name; signed employee name; name of employee's
employer and the time of each entry or exiting. The log shall contain a prominent notice that
employees are entitled under state law to receive the prevailing wage rate for their work on the
project. Such sign-in/out logs shall be provided to the city on a weekly basis with the certified
payrolls and shall be a public record.

Each contractor of any tier, prior to performing any work on the project, shall sign under oath
and provide to the city contractor a certification that they are not debarred or otherwise prevented
from bidding for or performing work on a public project in the Commonwealth of Massachusetts
or in the city.

The contractor must comply with state and, where applicable, federal prevailing wage laws.
Contractor shall submit weekly certified payrolls to the City for all employees working on the
contract including subcontracted workers at all tiers. Contractor shall use the current standard
Massachusetts weekly certified payroll report form. Each contractor shall provide a copy of the
OSHA 10 card for every employee attached to the first certified payroll they submit on which the
employee appears.

Each payment requisition shall include the following certification:

I certify under oath that each payment requisition is in full compliance with all obligations forth
in the Wage Theft Ordinance.

SIGNED UNDER THE PAINS AND PENALTIES OF PERJURY,

Signature:

(Duly Authorized Representative of Contractor)

Title:

Name of Contractor:

Date:

Online at: https://www.somervillema.gov/procurement
Page 2 of 2
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Form:__ CITY OF SOMERVILLE Rev. 11/14/2014
Contract Number:

OSHA GENERAL CONTRACTOR CERTIFICATION FORM

Pursuant to Chapter 306 of the Acts of 2004
An Act Relative to the Health and Safety on Construction Projects

GENERAL CONTRACTOR’S CERTIFICATION - BID FORM

I, the undersigned, hereby certify under penalties of perjury that I, and all subcontractors
who are not filed sub-bidders, shall:

(1) certify that all employees to be employed at the worksite will have
successfully completed a course in construction safety and health approved by the
United States Occupational Safety and Health Administration that is a least 10
hours in duration at the time the employee begins work and who shall furnish
documentation of successful completion of said course with the first certified
payroll report for each employee.

As used in this certification, the word "person” shall mean any natural person, business,
partnership, corporation, union, committee, club, or other organization, entity, or group of
individuals.

Signature:

(Individual Submitting Bid)
Duly Authorized

Name of Business or Entity:

Date:

RETURN THIS FORM WITH YOUR BID

Online at: www.somervillema.gov/purchasing Page 1 of 1




SOMERVILLE ORDINANCE TO SAFEGUARD VULNERABLE ROAD USERS
CITY OF SOMERVILLE CODE OF ORDINANCES ARTICLE VIII, SEC. 12-117 et seq.

Prospective contractors must familiarize themselves with the City of Somerville’s Ordinance to Protect Vulnerable Road
Users. The full text of this local law can be found here.

1. Request for Inspection: Inspections are conducted on Thursdays from 4pm-7pm at the Somerville Department of
Public Works, located at 1 Franey Road. Each inspection takes approximately 20 minutes.

a. Any vendor covered by this Ordinance shall complete an inspection request form and email it to
fleetinspections@somervillema.gov.

b. Please submit request form no later than 3pm on the Tuesday before the requested inspection date.

2. Fee: The fee for the initial inspection is $100. The fee for a renewal inspection (every two years) is $50.

a. Payment of the fee is due upon scheduling of the inspection. The fee can be paid via check or credit card. Checks
should be made out to the City of Somerville and include the vendor’s phone number.

3. Approval: Vehicles inspected and approved by the Fleet Division will have an inspection approval sticker affixed to the
windshield of the vehicle. A copy of the inspection report and certificate of inspection shall be issued to the vendor.

a. Inspection stickers are not transferable.

b. Any major overhaul of safeguard equipment shall be required to be re-inspected.

4. Rejection: Ifavehicle is rejected for failing to comply with any of the technical specifications outlined in the ordinance,
it shall be corrected and henceforth re-inspected within 30 days at no additional fee.

a. If a second inspection results in a rejection, a fee of $50 will be required for any subsequent inspections.

b. Any vendor who fails to comply within 60 days of their first inspection may be subject to having their contract cancelled.

5. Questions: Please direct questions about vehicle inspections to Department of Public Works, at:
fleetinspections@somervillema.gov or call 617-625-6600 ext. 5100

Acknowledgement

In accordance with Sec. 12-119 “Requirements” in the Ordinance, bidders must sign the following:

Unless certified that the Ordinance is not applicable to this contract or otherwise waived by the City, I acknowledge that my
company has installed (or will install prior to commencing work for the contract) side guards, cross-over mirrors or
equivalent blind spot countermeasures, convex mirrors or equivalent blind spot countermeasures, side-visible turn signals,
and appropriate warning signage, in accordance with SCO Chapter 12, Article VII on all large vehicles it uses or will use
within the City of Somerville in connection with any contract.

Authorized Signatory’s Name Date

Company Name

I certify that the Ordinance does not apply to this contract for the following reason:

[ ] Vehicles do not meet or exceed Class 3 GVWR
[ ] Vehicles do not exceed 15 MPH

[] No vehicles on project
] Other:




ORDINANCE REQUIREMENTS

LATERAL PROTECTIVE DEVICES (SIDE GUARDS)
« Vehicles must have device installed between the front
& rear wheels to help prevent injuries to vulnerable road
users, particularly from falling underneath the vehicle. a3 | ““'“““"j;ﬁ

SIDE-VISIBLE TURN SIGNALS
« Vehicles must have at least one turn signal lamp on each
side of the vehicle that is visible from any point to the left
and right side along the full length of the vehicle.

CONVEX MIRRORS
« Vehicles must have mirrors which enable the driver to see
anything that is three feet above the road and one foot in
feet of or along side of the vehicle.

CROSS-OVER MIRRORS
« Vehicles must have mirrors that enable the driver to see
anything at least three feet tall passing one foot in front
of the vehicle and the area in front of the bumper where
direct vision is not possible.

SAFETY DECALS

« Vehicles must have a minimum of three reflective decals on the rear and sides.
« The decals must be “safety yellow” in color and include language or images that

COMMON QUESTIONS

WHAT TYPES OF VEHICLES DOES THIS ORDINANCE [F 1 RENT TRUCKS FOR A JOB, DO THOSE VEHICLES
APPLY T0? This ordinance appliesto Class3or  NEED T0 BE INSPECTED AND PERMITTED? Yes.
above vehicles with a gross vehicle weight rating
exceeding 10,000 Ibs., except for an ambulance, D0 SUBCONTRACTORS’ TRUCKS WORKING ON A CITY
fire apparatus, low-speed vehicle with max CONTRACT NEED TO BE INSPECTED & PERMITTED? Yes.
speed under 15 mph, or agricultural tractors.

WILL THE CITY DO AN OFF-SITE INSPECTION FOR
CAN TOOL BOXES BE USED AS SIDE GUARDS? ves, LARGER FLEETS? Yes, depending on the
as long as the tool box meets all of the required  availability of inspectors and the distance
measurements in the ordinance. to the site.

REGISTER FOR AN INSPECTION

Email inspection forms to: Fleetinspections@SomervilleMA.gov
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2"V, CITY OF SOMERVILLE

4 TRUCK SIDE GUARD ORDINANCE

Collisions with large vehicles are disproportionately likely to result

in cyclist and pedestrian fatalities. The City of Somerville’s Ordinance
to Safeguard Vulnerable Road Users aims to prevent cyclists and
pedestrians from the risk of being struck by a large vehicle because
of limited driver visibility and lack of side-visible turn signals, as well
as falling under the sides of large vehicles and being caught under

the wheels.

The ordinance applies to large motor vehicles that are Class 3 or
above with a gross vehicle weight rating (GVWR) exceeding 10,000
pounds, except for an ambulance, fire apparatus, low-speed vehicle
with a maximum speed under 15 mph, or an agricultural tractor.
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BYRD ANTI-LOBBYING AMENDMENT (APPLIES TO CONTRACTS GREATER THAN $100,000
ONLY)

If applicable, contractors must sign and submit to the non-federal entity the following certification.

APPENDIX A, 44 C.F.R. PART 18 — CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements

The undersigned certifies, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to
any person for influencing or attempting to influence an officer or employee of an agency, a Member
of Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with the awarding of any Federal contract, the making of any Federal grant, the making
of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress,
an officer or employee of Congress, or an employee of a Member of Congress in connection with
this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with its
instructions.

c. The undersigned shall require that the language of this certification be included in the award
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under
grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose
accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for each such failure.

The Contractor, , certifies or affirms the truthfulness and accuracy of each statement of its
certification and disclosure, if any. In addition, the Contractor understands and agrees that the
provisions of 31 U.S.C. Chap. 38, Administrative Remedies for False Claims and Statements,
apply to this certification and disclosure, if any.

Signature of Contractor’s Authorized Official

Name and Title of Contractor’s Authorized Official

Date



Form w-g RequeSt for TaxPayer Give form to the

(Rev. March 2024) Identification Number and Certification requester. Do not

Department of the Treasury send to the IRS.

Internal Revenue Service Go to www.irs.gov/FormW9 for instructions and the latest information.

Before you begin. For guidance related to the purpose of Form W-9, see Purpose of Form, below.

1 Name of entity/individual. An entry is required. (For a sole proprietor or disregarded entity, enter the owner’s name on line 1, and enter the business/disregarded
entity’s name on line 2.)

2 Business name/disregarded entity name, if different from above.

3a Check the appropriate box for federal tax classification of the entity/individual whose name is entered on line 1. Check 4 Exemptions (codes apply only to
only one of the following seven boxes. certain entities, not individuals;

see instructions on page 3):
|:| Individual/sole proprietor |:| C corporation |:| S corporation |:| Partnership |:| Trust/estate page 3)

3 [ LLC. Enter the tax classification (C = C corporation, S = S corporation, P = Partnership) . . . . Exempt payee code (if any)

g Note: Check the “LLC” box above and, in the entry space, enter the appropriate code (C, S, or P) for the tax

= classification of the LLC, unless it is a disregarded entity. A disregarded entity should instead check the appropriate Exemption from Foreign Account Tax
o box for the tax classification of its owner. Compliance Act (FATCA) reporting

.g [] other (see instructions) code (if any)

o

3b If on line 3a you checked “Partnership” or “Trust/estate,” or checked “LLC” and entered “P” as its tax classification,
and you are providing this form to a partnership, trust, or estate in which you have an ownership interest, check
this box if you have any foreign partners, owners, or beneficiaries. See instructions .

(Applies to accounts maintained
outside the United States.)

5 Address (number, street, and apt. or suite no.). See instructions. Requester’s name and address (optional)

See Specific Instructions on page 3.

6 City, state, and ZIP code

7 List account number(s) here (optional)

m Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid
backup withholding. For individuals, this is generally your social security number (SSN). However, for a
resident alien, sole proprietor, or disregarded entity, see the instructions for Part |, later. For other
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a
TIN, later.

| Social security number

or
| Employer identification number

Note: If the account is in more than one name, see the instructions for line 1. See also What Name and
Number To Give the Requester for guidelines on whose number to enter. -

m Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me); and

2. | am not subject to backup withholding because (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am
no longer subject to backup withholding; and

3. 1am a U.S. citizen or other U.S. person (defined below); and
4. The FATCA code(s) entered on this form (if any) indicating that | am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding
because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid,
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and, generally, payments
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part Il, later.

Sign Signature of

Here U.S. person Date

General |nstructions New line 3b has been added to this form. A flow-through entity is
required to complete this line to indicate that it has direct or indirect

Section references are to the Internal Revenue Code unless otherwise foreign partners, owners, or beneficiaries when it provides the Form W-9

noted. to another flow-through entity in which it has an ownership interest. This

Future developments. For the latest information about developments change is intended to provide a flow-through entity with information

related to Form W-9 and its instructions, such as legislation enacted regarding the status of its indirect foreign partners, owners, or

after they were published, go to www.irs.gov/FormW9. beneflmanes, so that it can satisfy any qppllcable reporltlng .
requirements. For example, a partnership that has any indirect foreign

What’s New partners may be required to complete Schedules K-2 and K-3. See the

Partnership Instructions for Schedules K-2 and K-3 (Form 1065).
Line 3a has been modified to clarify how a disregarded entity completes

this line. An LLC that is a disregarded entity should check the Purpose of Form
appropriate box for the tax classification of its owner. Otherwise, it e . . . )
should check the “LLC” box and enter its appropriate tax classification. An individual or entity (Form W-9 requester) who is required to file an

information return with the IRS is giving you this form because they

Cat. No. 10231X Form W=9 (Rev. 3-2024)
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must obtain your correct taxpayer identification number (TIN), which
may be your social security number (SSN), individual taxpayer
identification number (ITIN), adoption taxpayer identification number
(ATIN), or employer identification number (EIN), to report on an
information return the amount paid to you, or other amount reportable
on an information return. Examples of information returns include, but
are not limited to, the following.

e Form 1099-INT (interest earned or paid).

e Form 1099-DIV (dividends, including those from stocks or mutual
funds).

® Form 1099-MISC (various types of income, prizes, awards, or gross
proceeds).

e Form 1099-NEC (nonemployee compensation).

* Form 1099-B (stock or mutual fund sales and certain other
transactions by brokers).

® Form 1099-S (proceeds from real estate transactions).
e Form 1099-K (merchant card and third-party network transactions).

e Form 1098 (home mortgage interest), 1098-E (student loan interest),
and 1098-T (tuition).

e Form 1099-C (canceled debt).
e Form 1099-A (acquisition or abandonment of secured property).

Use Form W-9 only if you are a U.S. person (including a resident
alien), to provide your correct TIN.

Caution: If you don’t return Form W-9 to the requester with a TIN, you
might be subject to backup withholding. See What is backup
withholding, later.

By signing the filled-out form, you:

1. Certify that the TIN you are giving is correct (or you are waiting for a
number to be issued);

2. Certify that you are not subject to backup withholding; or

3. Claim exemption from backup withholding if you are a U.S. exempt
payee; and

4. Certify to your non-foreign status for purposes of withholding under
chapter 3 or 4 of the Code (if applicable); and

5. Certify that FATCA code(s) entered on this form (if any) indicating
that you are exempt from the FATCA reporting is correct. See What Is
FATCA Reporting, |ater, for further information.

Note: If you are a U.S. person and a requester gives you a form other
than Form W-9 to request your TIN, you must use the requester’s form if
it is substantially similar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are
considered a U.S. person if you are:

® An individual who is a U.S. citizen or U.S. resident alien;

¢ A partnership, corporation, company, or association created or
organized in the United States or under the laws of the United States;

¢ An estate (other than a foreign estate); or
¢ A domestic trust (as defined in Regulations section 301.7701-7).

Establishing U.S. status for purposes of chapter 3 and chapter 4
withholding. Payments made to foreign persons, including certain
distributions, allocations of income, or transfers of sales proceeds, may
be subject to withholding under chapter 3 or chapter 4 of the Code
(sections 1441-1474). Under those rules, if a Form W-9 or other
certification of non-foreign status has not been received, a withholding
agent, transferee, or partnership (payor) generally applies presumption
rules that may require the payor to withhold applicable tax from the
recipient, owner, transferor, or partner (payee). See Pub. 515,
Withholding of Tax on Nonresident Aliens and Foreign Entities.

The following persons must provide Form W-9 to the payor for
purposes of establishing its non-foreign status.

¢ In the case of a disregarded entity with a U.S. owner, the U.S. owner
of the disregarded entity and not the disregarded entity.

¢ In the case of a grantor trust with a U.S. grantor or other U.S. owner,
generally, the U.S. grantor or other U.S. owner of the grantor trust and
not the grantor trust.

¢ In the case of a U.S. trust (other than a grantor trust), the U.S. trust
and not the beneficiaries of the trust.

See Pub. 515 for more information on providing a Form W-9 or a
certification of non-foreign status to avoid withholding.

Foreign person. If you are a foreign person or the U.S. branch of a
foreign bank that has elected to be treated as a U.S. person (under
Regulations section 1.1441-1(b)(2)(iv) or other applicable section for
chapter 3 or 4 purposes), do not use Form W-9. Instead, use the
appropriate Form W-8 or Form 8233 (see Pub. 515). If you are a
qualified foreign pension fund under Regulations section 1.897(1)-1(d), or
a partnership that is wholly owned by qualified foreign pension funds,
that is treated as a non-foreign person for purposes of section 1445
withholding, do not use Form W-9. Instead, use Form W-8EXP (or other
certification of non-foreign status).

Nonresident alien who becomes a resident alien. Generally, only a
nonresident alien individual may use the terms of a tax treaty to reduce
or eliminate U.S. tax on certain types of income. However, most tax
treaties contain a provision known as a saving clause. Exceptions
specified in the saving clause may permit an exemption from tax to
continue for certain types of income even after the payee has otherwise
become a U.S. resident alien for tax purposes.

If you are a U.S. resident alien who is relying on an exception
contained in the saving clause of a tax treaty to claim an exemption
from U.S. tax on certain types of income, you must attach a statement
to Form W-9 that specifies the following five items.

1. The treaty country. Generally, this must be the same treaty under
which you claimed exemption from tax as a nonresident alien.

2. The treaty article addressing the income.

3. The article number (or location) in the tax treaty that contains the
saving clause and its exceptions.

4. The type and amount of income that qualifies for the exemption
from tax.

5. Sufficient facts to justify the exemption from tax under the terms of
the treaty article.

Example. Article 20 of the U.S.-China income tax treaty allows an
exemption from tax for scholarship income received by a Chinese
student temporarily present in the United States. Under U.S. law, this
student will become a resident alien for tax purposes if their stay in the
United States exceeds 5 calendar years. However, paragraph 2 of the
first Protocol to the U.S.-China treaty (dated April 30, 1984) allows the
provisions of Article 20 to continue to apply even after the Chinese
student becomes a resident alien of the United States. A Chinese
student who qualifies for this exception (under paragraph 2 of the first
Protocol) and is relying on this exception to claim an exemption from tax
on their scholarship or fellowship income would attach to Form W-9 a
statement that includes the information described above to support that
exemption.

If you are a nonresident alien or a foreign entity, give the requester the
appropriate completed Form W-8 or Form 8233.

Backup Withholding

What is backup withholding? Persons making certain payments to you
must under certain conditions withhold and pay to the IRS 24% of such
payments. This is called “backup withholding.” Payments that may be
subject to backup withholding include, but are not limited to, interest,
tax-exempt interest, dividends, broker and barter exchange
transactions, rents, royalties, nonemployee pay, payments made in
settlement of payment card and third-party network transactions, and
certain payments from fishing boat operators. Real estate transactions
are not subject to backup withholding.

You will not be subject to backup withholding on payments you receive
if you give the requester your correct TIN, make the proper certifications,
and report all your taxable interest and dividends on your tax return.

Payments you receive will be subject to backup withholding if:
1. You do not furnish your TIN to the requester;

2. You do not certify your TIN when required (see the instructions for
Part Il for details);

3. The IRS tells the requester that you furnished an incorrect TIN;

4. The IRS tells you that you are subject to backup withholding
because you did not report all your interest and dividends on your tax
return (for reportable interest and dividends only); or

5. You do not certify to the requester that you are not subject to
backup withholding, as described in item 4 under “By signing the filled-
out form” above (for reportable interest and dividend accounts opened
after 1983 only).
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Certain payees and payments are exempt from backup withholding.
See Exempt payee code, later, and the separate Instructions for the
Requester of Form W-9 for more information.

See also Establishing U.S. status for purposes of chapter 3 and
chapter 4 withholding, earlier.

What Is FATCA Reporting?

The Foreign Account Tax Compliance Act (FATCA) requires a
participating foreign financial institution to report all U.S. account
holders that are specified U.S. persons. Certain payees are exempt from
FATCA reporting. See Exemption from FATCA reporting code, later, and
the Instructions for the Requester of Form W-9 for more information.

Updating Your Information

You must provide updated information to any person to whom you
claimed to be an exempt payee if you are no longer an exempt payee
and anticipate receiving reportable payments in the future from this
person. For example, you may need to provide updated information if
you are a C corporation that elects to be an S corporation, or if you are
no longer tax exempt. In addition, you must furnish a new Form W-9 if
the name or TIN changes for the account, for example, if the grantor of a
grantor trust dies.

Penalties

Failure to furnish TIN. If you fail to furnish your correct TIN to a
requester, you are subject to a penalty of $50 for each such failure
unless your failure is due to reasonable cause and not to willful neglect.

Civil penalty for false information with respect to withholding. If you
make a false statement with no reasonable basis that results in no
backup withholding, you are subject to a $500 penalty.

Criminal penalty for falsifying information. Willfully falsifying
certifications or affirmations may subject you to criminal penalties
including fines and/or imprisonment.

Misuse of TINs. If the requester discloses or uses TINs in violation of
federal law, the requester may be subject to civil and criminal penalties.

Specific Instructions

Line 1

You must enter one of the following on this line; do not leave this line
blank. The name should match the name on your tax return.

If this Form W-9 is for a joint account (other than an account
maintained by a foreign financial institution (FFl)), list first, and then
circle, the name of the person or entity whose number you entered in
Part | of Form W-9. If you are providing Form W-9 to an FFI to document
a joint account, each holder of the account that is a U.S. person must
provide a Form W-9.

¢ Individual. Generally, enter the name shown on your tax return. If you
have changed your last name without informing the Social Security
Administration (SSA) of the name change, enter your first name, the last
name as shown on your social security card, and your new last name.

Note for ITIN applicant: Enter your individual name as it was entered
on your Form W-7 application, line 1a. This should also be the same as
the name you entered on the Form 1040 you filed with your application.

* Sole proprietor. Enter your individual name as shown on your Form
1040 on line 1. Enter your business, trade, or “doing business as” (DBA)
name on line 2.

¢ Partnership, C corporation, S corporation, or LLC, other than a
disregarded entity. Enter the entity’s name as shown on the entity’s tax
return on line 1 and any business, trade, or DBA name on line 2.

¢ Other entities. Enter your name as shown on required U.S. federal tax
documents on line 1. This name should match the name shown on the
charter or other legal document creating the entity. Enter any business,
trade, or DBA name on line 2.

* Disregarded entity. In general, a business entity that has a single
owner, including an LLC, and is not a corporation, is disregarded as an
entity separate from its owner (a disregarded entity). See Regulations
section 301.7701-2(c)(2). A disregarded entity should check the
appropriate box for the tax classification of its owner. Enter the owner’s
name on line 1. The name of the owner entered on line 1 should never
be a disregarded entity. The name on line 1 should be the name shown
on the income tax return on which the income should be reported. For

example, if a foreign LLC that is treated as a disregarded entity for U.S.
federal tax purposes has a single owner that is a U.S. person, the U.S.
owner’s name is required to be provided on line 1. If the direct owner of

the entity is also a disregarded entity, enter the first owner that is not
disregarded for federal tax purposes. Enter the disregarded entity’s
name on line 2. If the owner of the disregarded entity is a foreign person,
the owner must complete an appropriate Form W-8 instead of a Form
W-9. This is the case even if the foreign person has a U.S. TIN.

Line 2

If you have a business name, trade name, DBA name, or disregarded

entity name, enter it on line 2.

Line 3a

Check the appropriate box on line 3a for the U.S. federal tax
classification of the person whose name is entered on line 1. Check only

one box on line 3a.

IF the entity/individual on line 1
isa(n)...

THEN check the box for. . .

e Corporation

Corporation.

¢ Individual or
e Sole proprietorship

Individual/sole proprietor.

e LLC classified as a partnership
for U.S. federal tax purposes or

e LLC that has filed Form 8832 or
2553 electing to be taxed as a

Limited liability company and
enter the appropriate tax
classification:

P = Partnership,

C = C corporation, or
S = S corporation.

corporation

* Partnership
e Trust/estate

Line 3b

Check this box if you are a partnership (including an LLC classified as a
partnership for U.S. federal tax purposes), trust, or estate that has any
foreign partners, owners, or beneficiaries, and you are providing this
form to a partnership, trust, or estate, in which you have an ownership
interest. You must check the box on line 3b if you receive a Form W-8
(or documentary evidence) from any partner, owner, or beneficiary
establishing foreign status or if you receive a Form W-9 from any
partner, owner, or beneficiary that has checked the box on line 3b.

Note: A partnership that provides a Form W-9 and checks box 3b may

be required to complete Schedules K-2 and K-3 (Form 1065). For more

information, see the Partnership Instructions for Schedules K-2 and K-3
(Form 1065).

If you are required to complete line 3b but fail to do so, you may not
receive the information necessary to file a correct information return with
the IRS or furnish a correct payee statement to your partners or
beneficiaries. See, for example, sections 6698, 6722, and 6724 for
penalties that may apply.

Line 4 Exemptions

If you are exempt from backup withholding and/or FATCA reporting,
enter in the appropriate space on line 4 any code(s) that may apply to
you.

Exempt payee code.

e Generally, individuals (including sole proprietors) are not exempt from
backup withholding.

e Except as provided below, corporations are exempt from backup
withholding for certain payments, including interest and dividends.

e Corporations are not exempt from backup withholding for payments
made in settlement of payment card or third-party network transactions.

e Corporations are not exempt from backup withholding with respect to
attorneys’ fees or gross proceeds paid to attorneys, and corporations
that provide medical or health care services are not exempt with respect
to payments reportable on Form 1099-MISC.

The following codes identify payees that are exempt from backup
withholding. Enter the appropriate code in the space on line 4.

1—An organization exempt from tax under section 501(a), any IRA, or
a custodial account under section 403(b)(7) if the account satisfies the
requirements of section 401(f)(2).

Partnership.
Trust/estate.
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2—The United States or any of its agencies or instrumentalities.

3—A state, the District of Columbia, a U.S. commonwealth or territory,
or any of their political subdivisions or instrumentalities.

4—A foreign government or any of its political subdivisions, agencies,
or instrumentalities.

5—A corporation.

6—A dealer in securities or commodities required to register in the
United States, the District of Columbia, or a U.S. commonwealth or
territory.

7 —A futures commission merchant registered with the Commodity
Futures Trading Commission.

8—A real estate investment trust.

9—An entity registered at all times during the tax year under the
Investment Company Act of 1940.

10—A common trust fund operated by a bank under section 584(a).
11—A financial institution as defined under section 581.

12—A middleman known in the investment community as a nominee or
custodian.

13—A trust exempt from tax under section 664 or described in section
4947.

The following chart shows types of payments that may be exempt
from backup withholding. The chart applies to the exempt payees listed
above, 1 through 13.

IF the payment is for . .. THEN the payment is exempt

for...

¢ Interest and dividend payments | All exempt payees except
for 7.

® Broker transactions Exempt payees 1 through 4 and 6
through 11 and all C corporations.
S corporations must not enter an
exempt payee code because they
are exempt only for sales of
noncovered securities acquired
prior to 2012.

e Barter exchange transactions
and patronage dividends

Exempt payees 1 through 4.

e Payments over $600 required to | Generally, exempt payees
be reported and direct sales over | { through 5.2

$5,000'

e Payments made in settlement of | Exempt payees 1 through 4.
payment card or third-party
network transactions

1See Form 1099-MISC, Miscellaneous Information, and its instructions.

2However, the following payments made to a corporation and
reportable on Form 1099-MISC are not exempt from backup
withholding: medical and health care payments, attorneys’ fees, gross
proceeds paid to an attorney reportable under section 6045(f), and
payments for services paid by a federal executive agency.

Exemption from FATCA reporting code. The following codes identify
payees that are exempt from reporting under FATCA. These codes
apply to persons submitting this form for accounts maintained outside
of the United States by certain foreign financial institutions. Therefore, if
you are only submitting this form for an account you hold in the United
States, you may leave this field blank. Consult with the person
requesting this form if you are uncertain if the financial institution is
subject to these requirements. A requester may indicate that a code is
not required by providing you with a Form W-9 with “Not Applicable” (or
any similar indication) entered on the line for a FATCA exemption code.

A—An organization exempt from tax under section 501(a) or any
individual retirement plan as defined in section 7701(a)(37).

B—The United States or any of its agencies or instrumentalities.

C—A state, the District of Columbia, a U.S. commonwealth or
territory, or any of their political subdivisions or instrumentalities.

D—A corporation the stock of which is regularly traded on one or
more established securities markets, as described in Regulations
section 1.1472-1(c)(1)(i)-

E—A corporation that is a member of the same expanded affiliated

group as a corporation described in Regulations section 1.1472-1(c)(1)()).

F—A dealer in securities, commodities, or derivative financial
instruments (including notional principal contracts, futures, forwards,
and options) that is registered as such under the laws of the United
States or any state.

G—A real estate investment trust.

H—A regulated investment company as defined in section 851 or an
entity registered at all times during the tax year under the Investment
Company Act of 1940.

|—A common trust fund as defined in section 584(a).
J—A bank as defined in section 581.
K—A broker.

L—A trust exempt from tax under section 664 or described in section
4947(a)(1).

M—A tax-exempt trust under a section 403(b) plan or section 457(g)
plan.

Note: You may wish to consult with the financial institution requesting
this form to determine whether the FATCA code and/or exempt payee
code should be completed.

Line 5

Enter your address (number, street, and apartment or suite number).
This is where the requester of this Form W-9 will mail your information
returns. If this address differs from the one the requester already has on
file, enter “NEW?” at the top. If a new address is provided, there is still a
chance the old address will be used until the payor changes your
address in their records.

Line 6

Enter your city, state, and ZIP code.

Part I. Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. If you are a resident alien and
you do not have, and are not eligible to get, an SSN, your TIN is your
IRS ITIN. Enter it in the entry space for the Social security number. If you
do not have an ITIN, see How to get a TIN below.

If you are a sole proprietor and you have an EIN, you may enter either
your SSN or EIN.

If you are a single-member LLC that is disregarded as an entity
separate from its owner, enter the owner’s SSN (or EIN, if the owner has
one). If the LLC is classified as a corporation or partnership, enter the
entity’s EIN.

Note: See What Name and Number To Give the Requester, later, for
further clarification of name and TIN combinations.

How to get a TIN. If you do not have a TIN, apply for one immediately.
To apply for an SSN, get Form SS-5, Application for a Social Security
Card, from your local SSA office or get this form online at
www.SSA.gov. You may also get this form by calling 800-772-1213. Use
Form W-7, Application for IRS Individual Taxpayer Identification
Number, to apply for an ITIN, or Form SS-4, Application for Employer
Identification Number, to apply for an EIN. You can apply for an EIN
online by accessing the IRS website at www.irs.gov/EIN. Go to
www.irs.gov/Forms to view, download, or print Form W-7 and/or Form
SS-4. Or, you can go to www.irs.gov/OrderForms to place an order and
have Form W-7 and/or Form SS-4 mailed to you within 15 business
days.

If you are asked to complete Form W-9 but do not have a TIN, apply
for a TIN and enter “Applied For” in the space for the TIN, sign and date
the form, and give it to the requester. For interest and dividend
payments, and certain payments made with respect to readily tradable
instruments, you will generally have 60 days to get a TIN and give it to
the requester before you are subject to backup withholding on
payments. The 60-day rule does not apply to other types of payments.
You will be subject to backup withholding on all such payments until
you provide your TIN to the requester.

Note: Entering “Applied For” means that you have already applied for a
TIN or that you intend to apply for one soon. See also Establishing U.S.
status for purposes of chapter 3 and chapter 4 withholding, earlier, for
when you may instead be subject to withholding under chapter 3 or 4 of
the Code.

Caution: A disregarded U.S. entity that has a foreign owner must use
the appropriate Form W-8.
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Part Il. Certification

To establish to the withholding agent that you are a U.S. person, or
resident alien, sign Form W-9. You may be requested to sign by the
withholding agent even if item 1, 4, or 5 below indicates otherwise.

For a joint account, only the person whose TIN is shown in Part |
should sign (when required). In the case of a disregarded entity, the
person identified on line 1 must sign. Exempt payees, see Exempt payee
code, earlier.

Signature requirements. Complete the certification as indicated in
items 1 through 5 below.

1. Interest, dividend, and barter exchange accounts opened
before 1984 and broker accounts considered active during 1983.
You must give your correct TIN, but you do not have to sign the
certification.

2. Interest, dividend, broker, and barter exchange accounts
opened after 1983 and broker accounts considered inactive during
1983. You must sign the certification or backup withholding will apply. If
you are subject to backup withholding and you are merely providing
your correct TIN to the requester, you must cross out item 2 in the
certification before signing the form.

3. Real estate transactions. You must sign the certification. You may
cross out item 2 of the certification.

4. Other payments. You must give your correct TIN, but you do not
have to sign the certification unless you have been notified that you
have previously given an incorrect TIN. “Other payments” include
payments made in the course of the requester’s trade or business for
rents, royalties, goods (other than bills for merchandise), medical and
health care services (including payments to corporations), payments to
a nonemployee for services, payments made in settlement of payment
card and third-party network transactions, payments to certain fishing
boat crew members and fishermen, and gross proceeds paid to
attorneys (including payments to corporations).

5. Mortgage interest paid by you, acquisition or abandonment of
secured property, cancellation of debt, qualified tuition program
payments (under section 529), ABLE accounts (under section 529A),
IRA, Coverdell ESA, Archer MSA or HSA contributions or
distributions, and pension distributions. You must give your correct
TIN, but you do not have to sign the certification.

What Name and Number To Give the Requester

For this type of account: Give name and EIN of:

For this type of account: Give name and SSN of:

The individual

2. Two or more individuals (joint account) | The actual owner of the account or,
other than an account maintained by if combined funds, the first individual
an FFI on the account?

1. Individual

3. Two or more U.S. persons Each holder of the account

(joint account maintained by an FFI)

4. Custodial account of a minor The minor?

(Uniform Gift to Minors Act)

5. a. The usual revocable savings trust
(grantor is also trustee)

The grantor-trustee?

b. So-called trust account that is not The actual owner'

a legal or valid trust under state law
The ownerd

o

Sole proprietorship or disregarded
entity owned by an individual

~

. Grantor trust filing under Optional
Filing Method 1 (see Regulations
section 1.671-4(b)(2)(i)(A))**

The grantor*

[o2]

. Disregarded entity not owned by an The owner

individual

©

. A valid trust, estate, or pension trust Legal entity*

10. Corporation or LLC electing corporate
status on Form 8832 or Form 2553

The corporation

-
Y

. Association, club, religious, charitable,
educational, or other tax-exempt
organization

The organization

12. Partnership or multi-member LLC The partnership

13. A broker or registered nominee The broker or nominee

14. Account with the Department of
Agriculture in the name of a public
entity (such as a state or local
government, school district, or prison)
that receives agricultural program
payments

The public entity

15. Grantor trust filing Form 1041 or The trust
under the Optional Filing Method 2,
requiring Form 1099 (see Regulations

section 1.671-4(b)(2)()(B))**

"List first and circle the name of the person whose number you furnish.
If only one person on a joint account has an SSN, that person’s number
must be furnished.

2Circle the minor’s name and furnish the minor’s SSN.

3You must show your individual name on line 1, and enter your business
or DBA name, if any, on line 2. You may use either your SSN or EIN (if
you have one), but the IRS encourages you to use your SSN.

4List first and circle the name of the trust, estate, or pension trust. (Do
not furnish the TIN of the personal representative or trustee unless the
legal entity itself is not designated in the account title.)

*Note: The grantor must also provide a Form W-9 to the trustee of the
trust.

**For more information on optional filing methods for grantor trusts, see
the Instructions for Form 1041.

Note: If no name is circled when more than one name is listed, the
number will be considered to be that of the first name listed.

Secure Your Tax Records From Identity Theft

Identity theft occurs when someone uses your personal information,
such as your name, SSN, or other identifying information, without your
permission to commit fraud or other crimes. An identity thief may use
your SSN to get a job or may file a tax return using your SSN to receive
a refund.

To reduce your risk:
* Protect your SSN,
* Ensure your employer is protecting your SSN, and
® Be careful when choosing a tax return preparer.

If your tax records are affected by identity theft and you receive a
notice from the IRS, respond right away to the name and phone number
printed on the IRS notice or letter.

If your tax records are not currently affected by identity theft but you
think you are at risk due to a lost or stolen purse or wallet, questionable
credit card activity, or a questionable credit report, contact the IRS
Identity Theft Hotline at 800-908-4490 or submit Form 14039.

For more information, see Pub. 5027, Identity Theft Information for
Taxpayers.
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Victims of identity theft who are experiencing economic harm or a
systemic problem, or are seeking help in resolving tax problems that
have not been resolved through normal channels, may be eligible for
Taxpayer Advocate Service (TAS) assistance. You can reach TAS by
calling the TAS toll-free case intake line at 877-777-4778 or TTY/TDD
800-829-4059.

Protect yourself from suspicious emails or phishing schemes.
Phishing is the creation and use of email and websites designed to
mimic legitimate business emails and websites. The most common act
is sending an email to a user falsely claiming to be an established
legitimate enterprise in an attempt to scam the user into surrendering
private information that will be used for identity theft.

The IRS does not initiate contacts with taxpayers via emails. Also, the
IRS does not request personal detailed information through email or ask
taxpayers for the PIN numbers, passwords, or similar secret access
information for their credit card, bank, or other financial accounts.

If you receive an unsolicited email claiming to be from the IRS,
forward this message to phishing@irs.gov. You may also report misuse
of the IRS name, logo, or other IRS property to the Treasury Inspector
General for Tax Administration (TIGTA) at 800-366-4484. You can
forward suspicious emails to the Federal Trade Commission at
spam@uce.gov or report them at www.ftc.gov/complaint. You can

contact the FTC at www.ftc.gov/idtheft or 877-IDTHEFT (877-438-4338).

If you have been the victim of identity theft, see www./dentity Theft.gov
and Pub. 5027.

Go to www.irs.gov/IdentityTheft to learn more about identity theft and
how to reduce your risk.

Privacy Act Notice

Section 6109 of the Internal Revenue Code requires you to provide your
correct TIN to persons (including federal agencies) who are required to
file information returns with the IRS to report interest, dividends, or
certain other income paid to you; mortgage interest you paid; the
acquisition or abandonment of secured property; the cancellation of
debt; or contributions you made to an IRA, Archer MSA, or HSA. The
person collecting this form uses the information on the form to file
information returns with the IRS, reporting the above information.
Routine uses of this information include giving it to the Department of
Justice for civil and criminal litigation and to cities, states, the District of
Columbia, and U.S. commonwealths and territories for use in
administering their laws. The information may also be disclosed to other
countries under a treaty, to federal and state agencies to enforce civil
and criminal laws, or to federal law enforcement and intelligence
agencies to combat terrorism. You must provide your TIN whether or not
you are required to file a tax return. Under section 3406, payors must
generally withhold a percentage of taxable interest, dividends, and
certain other payments to a payee who does not give a TIN to the payor.
Certain penalties may also apply for providing false or fraudulent
information.
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SOMERVILLE SUPPLIER DIVERSITY CERTIFICATION FORM

Background

The City of Somerville is an equal opportunity employer and encourages businesses to apply to work
with the City that are representative of the City’s diverse community. In an effort to increase the
opportunities for disadvantaged and small businesses within Somerville and surrounding communities,
the City recognizes Massachusetts’ Operational Services Division’s Supplier Diversity Office
certification program.

Application Process

Applicable parties may learn more about the Commonwealth’s supplier diversity certification process
and apply here https://www.mass.gov/supplier-diversity-office. During the certification process, which
takes approximately 30 days, the SDO investigates applicant companies to make sure they meet
applicable legal requirements. Under SDO regulations, the applicant firm must prove it is at least 51%
owned and dominantly controlled by adult minority, women, Portuguese, or veteran principals who
are U.S. citizens or lawful permanent residents. Firms also must be ongoing and independent.

Certifications

Check all those that apply:

Minority Business Enterprises (MBE)
Women Business Enterprises (WBE)
Veteran Business Enterprises (VBE)
Portuguese Business Enterprises (PBE)
Other

o o oo o

The undersigned certifies that the applicant has received certification from the Massachusetts Supplier
Diversity Office for the SDO category/categories listed above and has provided the City of Somerville
with a copy of the SDO certification letter.

CERTIFIED BY:

Signature:

(Duly Authorized Representative of Vendor)

Title:

Name of Vendor:

Date:
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SECRETARY OF THE COMMONWEALTH’S

CERTIFICATE OF GOOD STANDING

CERTIFICATE OF GOOD STANDING as provided by the Secretary of the Commonwealth

The Awarded Vendor must comply with our request for a CURRENT “Certificate of
Good Standing” provided by the Secretary of the Commonwealth’s Office

NOTE: A Certificate of Good Standing provided by the Department of Revenue will NOT be
accepted. The Certificate must be provided by the Secretary of the Commonwealth’s Office.

If you require information on how to obtain the “Certificate of Good Standing” or
Certificate of Registration (Foreign Corporations) from the Commonwealth of
Massachusetts, please call the

Secretary of The Commonwealth’s Office at (617) 727-2850 (Press #1) located at One (1)
Ashburton Place, 17 Floor, Boston, MA 02133 or you may access their web site at:
http://corp.sec.state.ma.us/CorpWeb/Certificates/CertificateOrderForm.aspx

If your company is incorporated outside of Massachusetts and therefore is a “foreign
corporation”, but is registered to do business in Massachusetts, please comply with our request for
the Certificate of Registration from the Commonwealth of Massachusetts. If your company is a
foreign corporation, but is not registered to do business in Massachusetts, please provide the
Certificate of Good Standing from your state of incorporation.

Please note that without the above certificate (s), the City of Somerville cannot execute
your contract.

IMPORTANT NOTICE

Requests for Certificates of Good Standing by mail may take a substantial amount of time. A
certificate may be obtained immediately in person at the Secretary’s Office at the address above.
Also, at this time, the Secretary of State’s Office may not have your current annual report recorded.
If this is the case, and you are therefore unable to obtain the Certificate of Good Standing, please
forward a copy of your annual report filing fee check with your signed contracts. Please forward
your original Certificate of Good Standing to the Purchasing Department upon receipt.


http://corp.sec.state.ma.us/CorpWeb/Certificates/CertificateOrderForm.aspx

INSURANCE SPECIFICATIONS
INSURANCE REQUIREMENTS FOR AWARDED VENDOR ONLY:
Prior to commencing performance of any work or supplying materials or equipment covered by
these specifications, the contractor shall furnish to the Office of the Chief Procurement Officer a
Certificate of Insurance evidencing the following:

A. GENERAL LIABILITY - Comprehensive Form
Bodily Injury Liability..............$_One Million
Property Damage Liability........ $ One Million
B. COVERAGE FOR PAYMENT OF WORKER'S COMPENSATION BENEFIT

PURSUANT TO CHAPTER 152 OF THE MASSACHUSETTS GENERAL LAWS IN
THE AMOUNT AS LISTED BELOW:

WORKER'S COMPENSATION............... $Statutory
EMPLOYERS' LIABILITY...................5_Statutory

C. AUTOMOBILE LIABILITY INSURANCE AS LISTED BELOW:

BODILY INJURY LIABILITY.......... $ STATUTORY

I. A contract will not be executed unless a certificate (s) of insurance evidencing above-
described coverage is attached.

2. Failure to have the above-described coverage in effect during the entire period of the
contract shall be deemed to be a breach of the contract.

3. All applicable insurance policies shall read:

"CITY OF SOMERVILLE” as a certificate holder and as an additional insured for
general liability only along with a description of operation in the space provided on the
certificate.

Certificate Should Be Made Out To:
City Of Somerville
c/o Procurement and Contracting Services Department
93 Highland Avenue
Somerville, MA 02143

Note: If your insurance expires during the life of this contract, you shall be responsible to
submit a new certificate(s) covering the period of the contract. No payment will be made
on a contract with an expired insurance certificate.
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to

the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

certificate holder in lieu of such endorsement(s).

PRODUCER

CONTACT
NAME:

PHONE

FAX
(AIC, No, Ext): (AIC, No):

E-MAIL
ADDRESS:

INSURER(S) AFFORDING COVERAGE NAIC #

INSURERA :

INSURED

INSURER B :

INSURER C :

INSURER D :

INSURERE :

INSURER F :

COVERAGES CERTIFICATE NUMBER:

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

e TYPE OF INSURANCE SR POLICY NUMBER (MBBY ) | (DO LIMITS
e R S DAMAGE TO RENTED >
COMMERCIAL GENERAL LIABILITY ~—ADD "X" HERETO CERTIFY PREMISES (Ea occurrence) | $
‘ CLAIMS-MADE OCCUR THAT THE CITY OF MED EXP (Any one person) | $
PERSONAL & ADV INJURY | $
] SOMERVILLE IS AN GENERAL AGGREGATE $
GEN'L AGGREGATE LIMIT APPLIES PER: ADDITIONAL INSURED PRODUCTS - COMP/OP AGG | $
POLICY PRO: ’—‘ LoC $

AUTOMOBILE LIABILITY

COMBINED SINGLE LIMIT

(Ea accident) $
ANY AUTO BODILY INJURY (Per person) | $
ﬁbl}gngED iﬁ;‘gg“'—ED BODILY INJURY (Per accident) | $
NON-OWNED PROPERTY DAMAGE $
HIRED AUTOS AUTOS (Per accident)
$
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DED ‘ ‘ RETENTION $ $
WORKERS COMPENSATION WC STATU- OTH-
AND EMPLOYERS' LIABILITY YIN TORY LIMITS ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $

OFFICER/MEMBER EXCLUDED? N/A
(Mandatory in NH)

If yes, describe under

DESCRIPTION OF OPERATIONS below.

E.L. DISEASE - EA EMPLOYEE]

©

E.L. DISEASE - POLICY LIMIT | $

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

\DESCRIPTION OF PROJECT, SOLICITATION
NUMBER AND THAT THE CITY OF SOMERVILLE
IS A CERTIFICATE HOLDER AND ADDITIONAL

INSURED

CERTIFICATE HOLDER

CANCELLATION

CERTIFICATES SHOULD BE MADE OUT
TO:
CITY OF SOMERVILLE
c/o PURCHASING DEPARTMENT
93 HIGHLAND AVE
SOMERVILLE, MA 02143

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25 (2010/05)

© 1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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ADD "X" HERETO CERTIFY THAT THE CITY OF SOMERVILLE IS AN ADDITIONAL INSURED

mgauthier
Callout
DESCRIPTION OF PROJECT, SOLICITATION NUMBER AND THAT THE CITY OF SOMERVILLE IS A CERTIFICATE HOLDER AND ADDITIONAL INSURED

mgauthier
Callout
CERTIFICATES SHOULD BE MADE OUT TO:
            CITY OF SOMERVILLE
            c/o PURCHASING DEPARTMENT
            93 HIGHLAND AVE
            SOMERVILLE, MA  02143


STATEMENT OF MANAGEMENT
For Contracts over $100,000

In accordance with M.G.L. Chapter 30, Section 39R, the undersigned successful bidder states
that its system of internal accounting controls and that of its subsidiaries reasonably assure (1)
that transactions are executed in accordance with management’s general and specific
authorization; (2) that transactions are recorded as necessary to permit preparation of financial
statements in conformity with generally accepted accounting principles, and to maintain
accountability for assets; (3) that access to assets is permitted only in accordance with
management’s general or specific authorization, and (4) that the recorded accountability for
assets is compared with the existing assets at reasonable intervals and appropriate action was
taken with respect to any difference.

Executed this day of ,

On behalf of

(Name of Successful Bidder)

(Address and telephone of Successful Bidder)

(Name and title of person signing statement)

By:

(Signature)
CERTIFIED PUBLIC ACCOUNTANT STATEMENT

In accordance with M.G.L. 30, Section 39R I,
a certified public accountant, state that | have examined the above Statement of Management on
internal accounting controls, and that in my opinion (1) the representations of management are
consistent with the result of management’s evaluation of the system of internal accounting
controls; and (2) that such representations of management are, in addition, reasonable with
respect to transactions and assets in amounts which would be material when measured in relation
to the above referenced successful bidder’s financial statements.

(Signature)

(Business name, address and telephone number)
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APPENDIX D
General Conditions

GENERAL TERMS AND CONDITIONS OF THE CONTRACT
FOR CONSTRUCTION, RECONSTRUCTION, ALTERATIONS,

REMODELING, OR REPAIR OF ANY PUBLIC BUILDING OR PUBLIC WORKS
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ARTICLE 1
DEFINITIONS
1.1. In General.

1.1.1. Well-known meanings. When words or phrases that have a well-known technical, or construction industry,
or trade meaning are used in the Contract Documents, such words or phrases shall be interpreted in accordance with that
meaning, unless otherwise stated.

1.1.2. Capitalization. The words and terms defined in this Article are capitalized in these General Terms and
Conditions of the Contract. Other capitalized words may refer to a specific document found in the Contract Documents.

1.1.3. Persons. Whenever the word person or persons is used, it includes, unless otherwise stated, entity or
entities, respectively, including, but not limited to, corporations, partnerships, and joint venturers.

1.1.4. Singular and Plural. The following terms have the meanings indicated which are applicable to both the
singular and the plural thereof.

1.2. Definitions.

1.2.1. Agreement. The Agreement is the written document between the City and the Contractor which is
titled: Owner-Contractor Public Construction Agreement, which is the executed portion of the Contract, and which forms a
part of the Contract. The Agreement also includes all documents required to be attached thereto, including, but not limited
to, these general conditions, the performance bond, the labor and materials or payment bonds, certificates of insurance, and
all Modifications of the Agreement.

1.2.2. Change Order. A Change Order is a document which is signed by the Contractor, the Design
Professional, and the City; which is directed to the Contractor; which authorizes the Contractor to make an addition to, a
deletion from or a revision in the Work, or an adjustment in the Contract Sum or in the Contract Time; and which is issued
on or after the date of the Agreement between the Contractor and the City.

1.2.3. City. The City refers to the City of Somerville, which is the owner of the Project and is the public awarding
authority with whom the Contractor has entered into the Contract and for whom the Work is to be provided.

1.2.4. Claim. A Claim is a dispute, demand, or assertion by one of the parties arising out of or relating to the
Contract for which such party is seeking relief.

1.2.5. Contract. The Contract consists of all the Contract Documents. The Contract represents the entire and
integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either
written or oral. The Contract may be amended or modified only by a Modification to the Contract signed by both parties.

1.2.6. Contract Documents. The Contract Documents consist of the Agreement; the notice of award of the
Contract; the Notice to Proceed; the entire Project Manual; Change Orders; Construction Change Directives; the
Contractor's Bid and all accompanying documents; and the Design Professional’s written interpretations and
clarifications issued on or after the issuance of the Notice to Proceed. Shop Drawing submittals and reports or drawings
utilized by the Design Professional in preparing the Contract Documents are not Contract Documents.

1.2.7.  Contractor. The Contractor is the person who is awarded the Contract for the Project herein pursuant to
M.G.L. c. 149, §44A or M.G.L. c. 39, §39M; and is identified in the Agreement as such. The term “Contractor” is intended
to include the Contractor as well as its authorized representative(s).

1.2.8. Contract Sum. The Contract Sum is the total amount stated in the Agreement payable by the City to the
Contractor for the completion of the Work in accordance with the Contract Documents.

1.2.9. Contract Time. Unless otherwise provided, the Contract Time is the number of days allotted in the
Contract Documents or the dates stated in the Agreement, including authorized adjustments, for Substantial Completion.

1.2.10. Coordination Drawings. Coordination Drawings are those drawings, which are prepared by the
Contractor or a Subcontractor that show the exact alignment, physical locations, and configuration of the mechanical,
electrical, and fire protection installations.

1.2.11. Day. The term “day” shall mean calendar day unless otherwise stated.

1.2.12. Design Professional. The Design Professional is the person lawfully licensed to practice architecture,
engineering, or landscape architecture and has been selected by the City to administer the Contract. The term “Design
Professional,” while referred to in the singular, means the Design Professional and/or the Design Professional’s
representative.

1.2.13. Field Order. A Field Order is a written order issued by the Design Professional which orders minor
changes in the Work, but which does not involve a change in the Contract Sum or the Contract Time.

1.2.14. Final Completion. Final Completion is the point in time when the Design Professional finds that the Work
has been fully completed in accordance with the Contract Documents. Final Completion shall be no later than thirty (30)
days after Substantial Completion.

1.2.15. General Requirements. General Requirements refer to Sections of Division 1 of the Specifications.
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1.2.16. Modification. A Modification is a written instrument that amends the Contract after execution of the
Agreement.

1.2.17. Notice to Proceed. A Notice to Proceed is a written notice given by the City, or the Design Professional, to
the Contractor fixing the date on which the Contract Time will begin to run and on which the Contractor shall start to
perform its obligations under the Contract Documents.

1.2.18. Plans. The Plans are the drawings which are the graphic and pictorial portions of the Contract Documents,
wherever located and whenever issued, showing the design, location, dimensions, scope, extent, and character of the Work
to be furnished and performed by the Contractor and which have been prepared or approved by the Design Professional.

1.2.19. Product Data. Product Data are illustrations, standard schedules, performance charts, instructions,
brochures, diagrams, and other information furnished by the Contractor to illustrate materials or equipment for some
portion of the Work. Product Data are not considered part of the Contract Documents.

1.2.20. Project. The Project is the total Work to be provided under the Contract Documents and may be the whole
or a part as indicated elsewhere in the Contract Documents and may include construction by the City or by separate
contractors. The Project is the Work described in the invitation to bid (advertisement) and Specifications and illustrated by
the Plans, including any Modifications.

1.2.21. Project Manual. The Project Manual is the entire set of bidding documents which includes, but is not
limited to, the invitation to bid (advertisement), the instructions to bidders, all of the forms, the wage rates, all City and state
requirements, the General Terms and Conditions of the Contract, any supplementary conditions thereto, the Plans, the
Specifications, and all addenda.

1.2.22. Proposed Change Order. A Proposed Change Order is a Change Order that has been submitted by the
Contractor to the Design Professional, is under review, and has not been approved by the City.

1.2.23. Samples. Samples are physical examples of materials, equipment, or workmanship that are representative of
some portion of the Work and which establish the standards by which such portion of the Work will be judged. Samples are
not considered part of the Contract Documents.

1.2.24. Shop Drawings. Shop Drawings are all drawings, diagrams, illustrations, schedules, and other information
that are specifically prepared or assembled by or for the Contractor and submitted by the Contractor to illustrate some
portion of the Work. Shop Drawings are not considered part of the Contract Documents.

1.2.25. Site. The Site is the location of the Project and of the Work.

1.2.26. Specifications. Specifications are those portions of the Contract Documents consisting of written technical
descriptions of materials, equipment, construction systems, standards, and workmanship as applied to the Work and certain
administrative details applicable thereto.

1.2.27. Subcontractor. A Subcontractor is a person who contracts directly with the Contractor, unless otherwise
stated.

1.2.28. Submittals. Submittals are those Shop Drawings, Product Data, Samples, or any other required document
that are provided to the Design Professional for review and approval.

1.2.29. Substantial Completion. Substantial Completion means that the Work has been completed and the Site or
the facility is opened for full and intended public use, except for minor incomplete or unsatisfactory items that do not
materially impair the usefulness of the Work. The Design Professional shall decide what constitutes “minor,”
“incomplete,” “unsatisfactory,” and “materially” and the Design Professional's decision shall be final.

1.2.30. Sub-subcontractor. A Sub-subcontractor is a person who has contracted directly with a Subcontractor.

1.2.31. Supplier. A Supplier is a manufacturer, fabricator, distributor, material person, or vendor having a direct
contract with the Contractor or with any Subcontractor to furnish materials or equipment to be incorporated into the Work by
the Contractor or any Subcontractor.

1.2.32. Work. Work refers to the services and the entire completed construction or the various separately
identifiable parts thereof required by the Contract Documents, including all labor, materials, and equipment furnished,
furnished and incorporated into the Project, or to be provided by the Contractor to fulfill the Contractor's obligations. The
Work may constitute the whole or a part of the Project.

1.2.33. Construction Change Directive. A Construction Change Directive is a written directive to the
Contractor ordering an addition to, a deletion from, or a revision to the Work issued on or after the date of the Agreement,
signed by the City, and recommended by the Design Professional.

ARTICLE 2
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ABOUT THE CONTRACT DOCUMENTS
2.1. Priority;/Conflict.
2.1.1. Priority Among Contract Documents. In the event of conflict among the Contract Documents, the
Contract Documents shall be construed according to the following priorities:

Highest Priority: Modifications

Second Priority: Agreement

Third Priority: Addenda-later date to take precedence
Fourth Priority: Supplementary General Conditions

Fifth Priority: General Conditions

Sixth Priority: Plans and Specifications

2.1.1.1. If there is a conflict between the Plans and Specifications, the figured dimensions shall govern over
the scaled dimensions. Detailed Plans shall govern over the general Plans. Larger scale Plans shall take precedence
over smaller scale Plans. Plans shall govern over Shop Drawings. Whenever notes, specifications, dimensions,
details, or schedules in the Specifications or in the Plans, or between the Specifications and the Plans, or in all other
instances not specifically noted above, the Contractor shall provide, unless otherwise directed by a Modification of
the Contract, the better quality or greater quantity of Work at no increase in the Contract Sum or in the Contract

Time.

2.1.1.2. Compliance with these priority conditions shall not justify any changes in the Work or any increase
in the Contract Sum or Contract Time, unless any such compliance results in Work that may not be reasonably
inferred from the Contract Documents as being required to produce the intended result as determined by the Design

Professional.

2.1.2. Review of the Contract Documents and Field Conditions and Discovery of Conflict, Error, Ambiguity,
or Discrepancy. Before starting the Work, and during the progress thereof, the Contractor shall carefully study and
compare the Contract Documents with each other and with the information furnished by the City pursuant to Article 3 and
shall at once report to the Design Professional any error, inconsistency, or omission the Contractor may discover. Any
necessary change shall be ordered as provided in Article 11, subject to the requirements of any other provisions of the
Contract Documents. The Contractor shall not proceed with the Work affected thereby (except in an emergency) until a
Modification has been issued. If the Contractor proceeds with the Work having discovered such errors, inconsistencies, or
omissions contrary to the provisions contained herein, or if by reasonable study of the Contract Documents the Contractor
could have discovered such, the Contractor shall bear all costs arising therefrom. The Contractor shall be liable to the
City for failure to report any conflict, error, ambiguity, or discrepancy of which it knew or should have known.

2.1.3. Field Measurements. The Contractor shall take field measurements and verify field conditions and shall
carefully compare such field measurements and conditions and other information known to the Contractor with the
Contract Documents before commencing activities. Errors, inconsistencies, or omissions discovered shall be reported to the
Design Professional at once.

2.1.4. Statutory Provisions. The City and the Contractor recognize that other rights duties and obligations with
respect to public construction contracts are provided for by statute, notwithstanding the fact that they may not be provided
for in the Contract Documents. In case of conflict between the statutory provisions and other provisions of the Contract
Documents and the provisions of any applicable statute, the statutory provisions shall govern.

2.1.5. Voided or Unlawful Provisions. In the event any provision in the Contract is voided or deemed unlawful,
such provision shall be deleted without affecting the remainder of the Contract.

2.2. Execution.

2.2.1. Execution of the Agreement by the Contractor is a representation that the Contractor has visited the Site,
become familiar with local conditions under which the Work is to be performed, and correlated personal observations with
requirements of the Contract Documents.

2.3. Intent.

2.3.1. Entire Agreement. The Contract Documents comprise the entire agreement between the City and the
Contractor concerning the Work. The intent of the Contract Documents is to include all items necessary for the proper
execution and completion of the Work by the Contractor. The Contract Documents are complementary; what is required
by one shall be as binding as if required by all. Performance by the Contractor shall be required only to the extent
consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the intended
results. All Work mentioned or indicated in the Contract Documents shall be performed by the Contractor as part of this
Contract unless it is specifically indicated in the Contract Documents that such Work is to be done by others.

2.3.2. Statutory Provisions. Each and every provision of law, code, and regulation, required by law to be inserted
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in these Contract Documents shall be deemed to be inserted herein, and they shall be read and enforced as though it were
included herein, and if through mistake or otherwise, any such provision is not inserted, or if not correctly inserted, then
upon the application of either party, the Contract Documents shall forthwith be physically amended to make such insertion.

2.3.3. Functionally Complete Project. It is the intent of the Contract Documents to describe a functionally
complete Project. The intent of the Contract Documents is to include all items necessary for the proper execution and
completion of the Work by the Contractor. Any Work, materials, or equipment that may be reasonably inferred from the
Contract Documents or from prevailing custom or trade usage as being required to produce the intended result will be
furnished and performed by the Contractor whether or not specifically called for in the Contract Documents.

2.3.4. Indications or Notations. All indications or notations which apply to one of a number of similar situations,
materials, or processes shall be deemed to apply to all such situations, materials, or processes wherever they appear in the
Work, except where a contrary result is clearly indicated by the Contract Documents.

2.3.5. Standards or Quality of Materials or Workmanship. Where no explicit quality or standards for materials
or workmanship are established for Work, such Work is to be of good quality for the intended use and consistent with the
quality of the surrounding Work and of the construction of the Project generally.

2.3.6. Manufactured Products. All manufactured articles, materials, and equipment shall be applied, installed,
connected, erected, used, cleaned, and conditioned in accordance with the manufacturer’s written or printed directions and
instructions unless otherwise indicated in the Contract Documents.

2.3.7. Mechanical, Electrical, and Fire Protection Plans. The mechanical, electrical, and fire protection Plans
are diagrammatic only and are not intended to show the alignment, physical locations, or configurations of such Work. Such
Work shall be installed without additional cost to the City to clear all obstructions, permit proper clearances for the Work of
other trades, and present an orderly appearance where exposed. Prior to beginning such Work, the Contractor shall prepare
Coordination Drawings and demonstrate to the Design Professional's satisfaction that the installations will comply with the
preceding sentence. The Contractor shall be solely liable and responsible for any costs and/or delays resulting from the
Contractor's failure to prepare such Coordination Drawings.

2.3.8. Locations of Fixtures and Outlets. Exact locations of fixtures and outlets shall be obtained from the
Design Professional as provided in Article 5 before the Work is roughed in. Work installed without such information from
the Design Professional shall be relocated at the Contractor's expense.

2.3.9. Tests. When test boring or soil test information are included with the Contract Documents or otherwise
made available to the Contractor and such test boring or soil test information was obtained by the City for use by the
Design Professional in the design of the Project or Work, the City does not hold out such information to the Contractor as
an accurate or approximate indication of subsurface conditions, and no claim for extra cost of extension of time resulting
from a reliance by the Contractor on such information shall be allowed except as otherwise provided herein. Any such
reports are not part of the Contract Documents.

2.3.10. Joining Work. Where the Work is to fit with existing conditions or work to be performed by others, the
Contractor shall fully and completely join the Work with such conditions or work, unless otherwise specified.

2.4. Organization.

2.4.1. Except as provided in M.G.L. c. 149, §44F, the organization of the Specifications into divisions, sections,
and articles, and the arrangement of Plans shall not control the Contractor in dividing the Work among Subcontractors or in
establishing the extent of Work to be performed by any trade.

2.5. References.

2.5.1. Where codes, manuals, specifications, standards, requirements and publications of public and private bodies
are referred to in the Contract Documents whether specifically or by implication, references shall be understood to be to the
latest revision prior to the date of receiving bids, except where otherwise indicated. Where statutes are referred to in the
Contract Documents whether specifically or by implication, references shall be understood to be to the latest revision.

2.5.2. References herein to particular paragraphs or Articles are solely to facilitate finding additional information
with regard to the specific matters and are not to be construed in any way as limiting the possible paragraphs and Articles in
which such matters may be found elsewhere in this document.
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2.6. Reuse of Design Professional's Written Instruments.

2.6.1. Neither the Contractor nor any Subcontractor or Supplier shall have or acquire any title to or ownership
rights in any of the Plans, Specifications, or other documents prepared by the Design Professional and shall not reuse any of
such Plans, Specifications, or other documents without prior written consent of the City and the Design Professional.

2.7.  Written Material of the Contractor.

2.7.1.  All written material prepared or collected by the Contractor in the course of completing the Work shall be
the exclusive property of the City and shall not be used by the Contractor for any purpose other than the purpose of this
Contract.

2.8. Modifying Words.
2.8.1. In the interest of simplicity, modifying words such as “all” and “any” may be omitted, but the fact that such
words may be absent from one sentence and appear in another is not intended to affect the interpretation of either statement.

2.9.  Use of Certain Words and Terms.

2.9.1. Whenever in the Contract Documents the terms “as ordered,” “as directed,” “as required,” “as allowed,” “as
approved,” or terms of like effect or import are used, or the adjectives “reasonable,” “suitable,” “acceptable,” “proper,”
“satisfactory,” or adjectives of like effect or import are used to describe a requirement, direction, review, or judgment of the
City or of the Design Professional as to the Work, it is intended that such requirement, direction, review, or judgment will
be solely to evaluate, in general, the completed Work for compliance with the requirements of and information in the
Contract Documents and conformance with the design concept of the completed Project as a functioning whole as shown or
indicated in the Contract Documents (unless there is a specific statement indicating otherwise).

2.9.2. The use of any such term or adjective shall not be effective to change the duties and responsibilities of the
City or the Design Professional from those assigned in the Contract Documents or to assign any duty or authority to
supervise or direct the furnishing or performance of the Work or any duty or authority to undertake responsibility contrary to
the provisions of the Contract Documents.

2.9.3. When the words “Contractor,” “Subcontractor,” Sub-subcontractor,” and “Supplier” are used, they are
intended to include their employees and agents, unless otherwise specified.

”» ”»

2.10. Modification of the Contract Documents.

2.10.1. Major Modifications. Major Modifications may affect the Contract Sum or the Contract Time. The
Contract Documents may be amended to provide for additions, deletions, and revisions in the Work or to modify the terms
and conditions thereof in one or more of the following ways, all of which must contain a written endorsement by the City:

2.10.1.1. a formal written amendment;

2.10.1.2. a Change Order;

2.10.1.3. a Construction Change Directive; or

2.10.1.4. the Design Professional's written interpretation, clarification, or decision.

2.10.2. Minor Modifications. Minor modifications do not affect the Contract Sum or the Contract Time. The

requirements of the Contract Documents may be supplemented and minor variations and deviations of the Work may be
authorized in one or more of the following ways:

3.1.

2.10.2.1. a Field Order; or
2.10.2.2. the Design Professional’s approval of a Shop Drawing or Sample.
ARTICLE 3
THE CITY
Signatory.

3.1.1. All documents which require a signature or an endorsement by the City must be signed by the Mayor in order to

be deemed ratified by the City.

3.2.

Requirements to Provide Documents.
3.2.1. To the extent they are available, the City shall furnish surveys describing physical characteristics, legal

limitations, and utility locations for the site of the Project, and a legal description of the Site.
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3.2.2. The City shall obtain and pay for necessary approvals, casements, assessments, and charges that are customarily
secured prior to the execution of the Contract.

3.2.3. The City shall furnish information or services required of the City hereunder with reasonable promptness after
receipt from the Contractor of a written request for such information or services.

3.2.4. The City shall provide the Contractor, at no charge, such copies of the Project Manual as are reasonably
necessary for the execution of the Work.

3.3. Clerk of the Works.

3.3.1. The City may engage a Clerk of the Works for this Project, in which case the City shall, upon request of the
Contractor, provide the Contractor with a written statement of the duties, responsibilities, and limitations of authority of such
Clerk of the Works. Except as expressly set forth in such written statement, the Clerk of the Works shall have no authority to
approve Work, to approve Change Orders, or to exercise any of the power and authority of the City or the Design Professional.
The Clerk of the Works shall observe the Contractor’s operations and construction activities for compliance with the Plans and
Specifications. The Clerk of the Works shall have access to all areas of the Project at all times. The Contractor shall fully
cooperate with the Clerk of the Works in the performance of the Clerk’s duties.

34. City's Right to Perform Construction and to Award Separate Contracts.

3.4.1. The City reserves the right to perform construction or operations at the Site with its own forces or others. If the
Contractor claims that a delay or additional cost is involved because of such action by the City, the Contractor shall make
such Claim as provided elsewhere in the Contract Documents.

3.4.2. When the separate contracts are awarded for different portions of the Project or other construction or operations
on the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes each
separate City-Contractor Agreement.

3.4.3. The City shall provide for coordination of the activities of the City's own forces and of each separate contractor
with the Work of the Contractor, who shall cooperate with them. The Contractor shall afford each other person access to the
Site and shall properly coordinate its Work with that of the persons performing other work. The Contractor shall participate
with other separate contractors and the City in reviewing their construction schedules when directed to do so. The Contractor
shall make any revisions to the construction schedules deemed necessary after a
joint review and mutual agreement. The construction schedules shall then constitute the schedules to be used by the
Contractor, separate contractors, and the City until subsequently revised.

3.5. Limitations on the City's Responsibilities.

3.5.1. The City shall not supervise, direct, or have control or authority over, nor be responsible for the Contractor's
means, methods, techniques, sequences, or procedures of construction or the safety precautions and programs incident thereto, or
for any failure of the Contractor to comply with laws, codes and regulations applicable to the furnishing or performance of the
Work. The City will not be responsible for the Contractor's failure to perform or furnish the Work in accordance with the
Contract Documents. The City is not responsible for the acts or omissions of the Contractor, any Subcontractor, Supplier, or
anyone for whose acts the Contractor, any Subcontractor or Suppliers may be liable.

3.5.2. The City's authority to review any of the Contractor's progress schedules, or its decision to raise or not to raise
any objections about such schedules shall not impose on the City any responsibility for the timing, planning, scheduling, or
execution of the Work, nor in any way give rise to any duty or responsibility on the part of the City to exercise this authority for
the benefit of the Contractor, any Subcontractor or Supplier or any other party.

3.5.3. The City's decision to raise or not to raise objections with regard to any aspects of the Contractor's insurance
shall in no way give rise to any duty or responsibility on the part of the City to or for the benefit of the Contractor, any
Subcontractor, any Supplier, or any other party.

3.6. Reservation of Rights.
3.6.1. The City reserves the right to correct at any time any error in any progress payment that may have been made.
3.6.2. Should defective Work be discovered subsequent to final payment, the City reserves the right to make a claim
and recover all costs and professional fees associated therewith, including the cost of removing and/or replacing the defective
Work.

3.7. Waivers.

3.7.1.  All waivers by the City are valid only to the extent that they are signed by the City. Any such waivers pertain
only to the specific matter contained in the waiver and not to any similar, subsequent matters.
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ARTICLE 4
THE DESIGN PROFESSIONAL

4.1. City's Representative.

4.1.1. The Design Professional is the City's representative (1) during construction, (2) until final payment is due, and
(3) with the City's concurrence, from time to time during the correction period described in Article 10. The Design
Professional will advise and consult with the City. The Design Professional will have authority to act on behalf of the City
only to the extent provided in the Contract Documents, unless otherwise modified by a written instrument in accordance with
other provisions of the Contract.

4.1.2. The duties, responsibilities, and the limitations of authority of the Design Professional as the City's
representative during construction are set forth in the Contract Documents and shall not be extended without the written consent
of the City and the Design Professional.

4.2.  Administration of the Contract.
4.2.1. The Design Professional will provide administration of the Contract as described in the Contract Documents,
unless the City has engaged a construction manager.

4.3.  Visits to the Site.

4.3.1. The Design Professional will visit the site at intervals appropriate to the stage of construction to become
generally familiar with the progress and quality of the completed Work and to determine in general if the Work is being
performed in a manner indicating that the Work, when completed, will be in accordance with the Contract Documents.
However, the Design Professional will not be required to make exhaustive or continuous on-site inspections to check the quality
or quantity of the Work. On the basis of on-site observations as an architect, engineer, or landscape architect, the Design
Professional will keep the City informed of progress of the Work in writing and will endeavor to guard the City against defects
and deficiencies in the Work.

4.4. Communications Facilitating Contract Administration.

4.4.1. Except as otherwise provided in the Contract Documents or when direct communications have been specially
authorized, the City and the Contractor shall endeavor to communicate through the Design Professional. Communications by
and with the Design Professional's consultants shall be through the Design Professional. Communications by and with
Subcontractors and Suppliers shall be through the Contractor. Communications by and with City employees and separate
contractors shall be through the City.

4.4.2. When it deems it necessary or expedient, the City may communicate directly with the Contractor, any
Subcontractors, Suppliers, or consultants.

4.5. Certification of Applications for Payment.

4.5.1. Based on the Design Professional's observations and evaluations of the Contractor's applications for payment,
the Design Professional will review and certify the amounts due the Contractor and will issue certificates for payment in such
amounts.

4.6. Rejection of Work.

4.6.1. The Design Professional will have authority to reject or disapprove Work (1) that does not conform to the
Contract Documents; (2) that the Design Professional believes to be defective; and (3) that the Design Professional believes
will not produce a completed Project conforming to the Contract Documents or that will prejudice the integrity of the design
concept of the completed Project as a functioning whole as indicated by the Contract Documents. Whenever the Design
Professional considers it necessary or advisable for implementation of the intent of the Contract Documents, the Design
Professional will have authority to require additional inspection or testing of the Work in accordance with Article 9, whether or
not such Work is fabricated, installed, or completed. However, neither this authority of the Design Professional nor a decision
made in good faith either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the Design
Professional to the Contractor, Subcontractors, Suppliers, or other persons performing portions of the Work.

4.7. Review of Submittals.

4.7.1. The Design Professional will review or take other appropriate action upon the Contractor's submittals such as
Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with information
given and the design concept expressed in the Contract Documents and only to the extent that the Design Professional believes
desirable to protect the City's interest. The Design Professional's action will be taken with reasonable promptness, while
allowing sufficient time in the Design Professional's professional judgment to permit adequate review, taking into account the

Approved 10/26/16 — Page 8




time periods set forth in the latest schedule prepared by the Contractor and approved by the Design Professional. Review of
such submittals is not conducted for the purpose of determining the accuracy and completeness of other details such as
dimensions and quantities, or for substantiating instructions for installation or performance of equipment or systems, all of which
remain the responsibility of the Contractor as required by the Contract Documents. The Design Professional's review of the
Contractor's submittals shall not relieve the Contractor of the obligations under Article 5. The Design Professional's review
shall not constitute approval of safety precautions or of any construction means, methods, techniques, sequences, or procedures.
The Design Professional's approval of a specific item shall not indicate approval of an assembly of which the item is a
component. After the rejection of the second resubmittal of any one Submittal, the Contractor shall bear the cost of the review
of each subsequent resubmittal.

4.8.  Preparation of Change Orders and Construction Change Directives.
4.8.1. The Design Professional will prepare Change Orders and Construction Change Directives and may authorize
minor Modifications in the Work as provided in Article 11.

4.9. Inspections.

4.9.1. The Design Professional will conduct inspections to determine the date or dates of Substantial Completion and
the date of final completion; will receive and forward to the City for the City's review and records written warranties and related
documents required by the Contract and assembled by the Contractor; and will issue a final certificate for payment upon the
Contractor’s compliance with all of the requirements of the Contract Documents.

4.10. Interpretations, Clarifications, and Decisions.

4.10.1. The Design Professional will interpret and decide matters concerning performance under and requirements of
the Contract Documents on written request of either the City or the Contractor. The Design Professional's response to such
requests will be made with reasonable promptness and within the time set forth in the Agreement between the City and the
Design Professional. Any such written interpretations, clarifications, and decisions shall be binding on the Contractor.

4.10.2. Interpretations, clarifications, and decisions of the Design Professional will be consistent with the intent of and
reasonably inferable from the Contract Documents and will be in writing or in the form of drawings. The Design Professional
will not be liable to the Contractor, any Subcontractor, or Supplier for results of interpretations, clarifications, or decisions so
rendered in good faith.

4.10.3. The Design Professional may, as the Design Professional judges desirable, issue additional drawings or
instructions indicating in greater detail the construction or design of the various parts of the Work; such drawings or instructions
may be effected by a Field Order or other notice to the Contractor, and provided such drawings or instructions are reasonably
consistent with the previously existing Contract Documents, the Work shall be executed in accordance with such additional
drawings or instructions without any additional cost or an extension of the Contract Time.

4.10.4. The Design Professional's decisions on matters relating to aesthetic effect must be consistent with the City's
and will be final.

4.11. Limitation on the Design Professional's Responsibilities.

4.11.1. Neither the Design Professional's authority to act under the provisions of the Contract Documents nor any
decision made by the Design Professional in good faith to exercise or not to exercise such authority shall give rise to any duty
or responsibility of the Design Professional to the Contractor, any Subcontractor, any Supplier, any surety for any of them or
any other person.

4.11.2. The Design Professional will not have control over or charge of and will not be responsible for construction
means, methods, techniques, sequences, or procedures, or for safety precautions and programs in connection
with the Work, since these are solely the Contractor's responsibility as provided in Article 5. The Design
Professional will not be responsible for the Contractor's failure to carry out the Work in accordance with the
Contract Documents. The Design Professional will not have control over or charge of and will not be
responsible for acts or omissions of the Contractor, Subcontractors, Suppliers, or of any other persons
performing portions of the Work.

ARTICLE 5
THE CONTRACTOR
5.1. Relationship with the City.
5.1.1. The Contractor is an independent contractor and not an employee of the City. The Contractor is engaged by
virtue of the Contract to perform only those services contained therein. The Contractor is not authorized to contract on behalf
of the City or to incur any liability on the part of the City.
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5.2.  Code of Conduct.
5.2.1. M.G.L. c. 268A establishes standards of conduct for officials and employees of the City. The Contractor
shall familiarize itself with the statute and act accordingly.

5.3. Quality Assurance.

5.3.1. The Contractor shall be responsible for ensuring that it, all Subcontractors, Suppliers, and all persons employed
to do the Work under the Contract Documents perform in a professional manner, provide a high quality of service and Work,
and perform in accordance with the Contract Documents.

5.4.  Supervision.

5.4.1. Competence and Efficiency. The Contractor shall supervise, inspect, and direct the Work competently and
efficiently, devoting such attention thereto and applying such skills, attention and expertise as may be necessary to perform the
Work in accordance with the Contract Documents.

5.4.2. Construction Means, Methods, Techniques, Etc. The Contractor shall be solely responsible for and have
control over construction means, methods, techniques, sequences, and procedures and for coordinating all portions of the Work
under the Contract. Where the Contract Documents refer to particular construction means, methods, techniques, sequences, or
procedures or indicate or imply that such are to be used in the Work, such mention is intended only to indicate that the
operations of the Contractor shall be such as to produce at least the quality of Work implied by the operations described. The
actual determination of whether or not the described operations may be safely and suitably employed on the Work shall be the
responsibility of the Contractor, who shall notify the Design Professional in writing, prior to implementation, of the actual
means, methods, techniques, sequences, or procedures which will be employed on the Work, if these differ from those
mentioned in the Contract Documents. All loss, damage, liability or cost of correcting defective work arising from the
employment of any construction means, methods, techniques, sequences, or procedures shall be borne by the Contractor,
notwithstanding that such construction means, methods, techniques, sequences, or procedures are referred to, indicated or
implied by the Contract Documents, unless the Contractor has given timely notice to the City and the Design Professional in
writing that such means, methods, techniques, sequences, or procedures are not safe or suitable, and the City has then instructed
the Contractor in writing to proceed at the City's risk.

5.4.3. Variance between the Contract Documents and Statutes, Ordinances, Codes, Rules, and Regulations. The
Contractor shall promptly notify the Design Professional and the City in writing of any variances between the Contract
Documents and statutes, ordinances, codes, rules, and regulations. If the Contractor, without written notice to the Design
Professional and the City, performs Work knowing that it is contrary to statutes, ordinances, codes, rules, and regulations, the
Contractor shall assume full responsibility for such Work and shall bear the costs associated therewith, i.e., replacement,
repairs, removal, and fines.

5.4.4. Acts and Omissions. The Contractor shall be responsible to the City for the acts and omissions of all persons
performing or supplying the Work.

5.4.5. Inspections. The Contractor shall be responsible for inspection of portions of Work already performed under
this Contract to determine whether such portions are in proper condition to receive subsequent Work.

5.5. Personnel.

5.5.1. Suitability. The Contractor shall provide competent, properly licensed and/or certified, suitably qualified, and
reliable personnel to perform the Work required by the Contract Documents. The Contractor shall enforce strict discipline and
maintain good order at the site at all times. The Contractor shall not employ any Subcontractor, Supplier, or other person,
whether initially or as a substitute, against whom the City may have reasonable objection. Acceptance of any Subcontractor or
other person by the City shall not constitute a waiver of any right of the City to reject defective Work.

5.5.2. Sexual Harassment. Sexual harassment is an unlawful practice under M.G.L. c¢. 151B. The Contractor,
Subcontractors, and all other persons responsible for any portion of the Work shall refrain from engaging in sexual harassment.
The Contractor shall be responsible for any acts of sexual harassment committed by any persons responsible for any portion of
the Work. The Contractor shall take appropriate action against any such individuals.

5.5.3. Weapons and Illegal Drugs. No weapons or illegal drugs are permitted on the Site. It is the responsibility of
the Contractor to ensure that no weapons or illegal drugs are brought to the Site.

5.5.4. Maximum Work Day and Work Week. (Reference: M.G.L. c. 149, §§30 and 34;). No laborer, worker,
mechanic, foreperson or inspector working within this Commonwealth in the employ of the Contractor, Subcontractor or other
person doing or contracting to do the whole or part of the work contemplated by the Contract, shall be required or permitted to
work more than eight (8) hours in any one day or more than forty-eight (48) hours in any one week, or more than six (6) days in
any one week, except in cases of emergency.
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5.5.5. Lodging. (Reference: M.G.L. c. 149, §25;). Every employee under this Contract shall lodge, board and trade
where and with whom he or she elects, and neither the Contractor nor its agents or employees shall, either directly or indirectly,
require as a condition of the employment of any person that the employee shall lodge, board or trade at a particular place or with
a particular person.

5.5.6. Wage Rates. (Reference: M.G.L. c. 149, §27). Mechanics and apprentices, teamsters, chauffeurs and laborers
performing Work shall be paid no less than the minimum rate of wages included in the bid documents and the Project Manual
and which are made part of the Contract. They shall continue to be the minimum rate of wages for said employees during the
life of the Contract. The Contractor shall keep a legible copy of the wage rates posted in a conspicuous place at the site during
the life of the Contract. These rates of wages shall include payments by employers to health and welfare plans, pension plans
and supplementary unemployment benefit plans as provided in M.G.L. c. 149, §26;, and such payments shall be considered as
payments to persons under M.G.L. c. 149, §27 performing work as therein provided. If the Contractor does not make payments
to a health and welfare plan, a pension plan and a supplementary unemployment benefit plan, where such payments are included
in the rates of wages, the Contractor shall pay the amount of said payments directly to each employee engaged in the Work. If
the Contractor pays less than the rate of wages, including payments to health and welfare funds and pension funds, or the
equivalent payments in wages to any person performing Work within the classifications as determined by the Commissioner of
Labor and Industries, and if the Contractor takes or receives for its own use or the use of any other person, as a rebate, refund or
gratuity, or in any other guise, any part or portion of the wages, including payments to health and welfare funds and pension
funds, or the equivalent payment in wages, paid to such person for Work done or service rendered on the Project, the
Contractor will be subject to the penalties set forth in M.G.L. c. 149, §27. Notwithstanding the foregoing and the requirements
of 5.5.7.1 and 5.5.7.2 below, if the Contract is federally funded, federal labor standards apply, including Davis Bacon minimum
wage rates and payroll reporting requirements. See the “Federal Requirements™ section at the end of these contract documents.

5.5.7. Payroll Records of Employees. (Reference: M.G.L. c. 149, §27B;). The Contractor and all Subcontractors who are
subject to M.G.L. c. 149, §§27 and 27A shall keep a true and accurate record of all mechanics and apprentices, teamsters,
chauffeurs, and laborers performing Work showing the name, address and occupational classification of each such employee,
the hours worked by and the wages paid to all such employees. The Contractor and the Subcontractors shall submit a copy of
said record to the City on a weekly basis.

5.5.7.1. (Reference: M.G.L. c. 149, §27B;). The Contractor and all Subcontractors who are subject to M.G.L.
c. 149, §§27 and 27A shall preserve their payroll records for a period of three (3) years from the date of completion of
the Contract.

5.5.7.2. (Reference: M.G.L. c. 149, §27B). The Contractor and all Subcontractors who are subject to M.G.L.
c. 149, §§27 and 27A shall furnish to the Commissioner of Labor and Industries and the City within fifteen (15) days
after completion of their portion of the Work a statement executed by the Contractor or Subcontractor or by any
authorized officer or employee of the Contractor or Subcontractor who supervises the payment of wages in the form
found in M.G.L. ¢.149, §27B.

5.6. Superintendence.

5.6.1. Employment of a Superintendent. The Contractor shall employ a competent, properly licensed
superintendent, reasonably acceptable to the City, and necessary assistants who shall be in attendance at the Site full time during
the progress of the Work until the date of Substantial Completion and for such additional time thereafter as the Design
Professional or the City may determine to be necessary for the expeditious completion of the Work, including final completion.
If continually in the employ of the Contractor, the same Superintendent shall be assigned to this project.

5.6.2. Removal/Repl t of a Superi The Contractor shall remove the superintendent if requested to
do so in writing by the City and shall promptly replace such superintendent with a competent person reasonably acceptable to
the City. The superintendent shall represent the Contractor, and communications given to the superintendent shall be as
binding as if given to the Contractor. The Contractor shall not replace the superintendent without written notice to the City
and the Design Professional.

5.6.3. Registered Professional Engineer or Registered Land Surveyor. The Contractor shall retain a competent
Registered Professional Engineer or Registered Land Surveyor, acceptable to the Engineer, who shall establish the exterior lines
and required elevations of all buildings and structures to be erected on the site and shall establish sufficient lines and grades for
the construction of associated Work such as, but not limited to, roads, utilities, and site grading. The Engineer or Land Surveyor
shall certify as to the actual location of the constructed facilities in relation to property lines, building lines, easements, and other
restrictive boundaries.

5.6.4. Building Grades, Lines, Etc.; The Contractor shall establish the building grades; lines; levels; and column,
wall and partition lines required by the various Subcontractors in laying out their Work.

dent
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5.6.5. Coordination and Supervision. The Contractor shall coordinate and supervise the Work performed by
Subcontractors to the end that the Work is carried out without conflict between trades and so that no trade, at any time, causes
delay to the general progress of the Work. The Contractor and all Subcontractors shall at all times afford each trade, any
separate contractor, or the City, every reasonable opportunity for the installation of Work and the storage of materials.

5.6.6. Job Meetings. There shall be job meetings held on a weekly basis, or more often if required by the City. The
Contractor shall arrange for and attend weekly job meetings with the Design Professional and such other persons as the Design
Professional may from time to time wish to have present. The Contractor shall be represented by a principal, project manager,
general superintendent or other authorized main office representative, as well as by the Contractor's own superintendent. An
authorized representative of any Subcontractor or Sub-subcontractor shall attend such meetings if the representative’s presence
is requested by the Design Professional. Such representatives shall be empowered to make binding commitments on all matters
to be discussed at such meetings, including costs, payments, Change Orders, time schedules and workforce power. Any notices
required under the Contract may be served on such representatives.

5.7. Materials, Labor, Equipment, Etc.

5.7.1. Provision of. Unless otherwise provided in the Contract Documents, the Contractor shall furnish and assume
full responsibility for all materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances,
fuel, power, light, heat, telephone, water, sanitary facilities, temporary facilities, and all other facilities and incidentals necessary
for the furnishing, performance, testing, start-up, and completion of the Work. The Contractor shall and will, in good
workmanlike manner, do and perform all work and furnish all supplies and materials, machinery, equipment, facilities and means,
except as herein otherwise expressly specified, necessary or proper to perform and complete all the work required by this
contract, within the time herein specified, in accordance with the provisions of this contract and said specifications and in
accordance with the plans and drawings, and in accordance with the directions of the Design Professional or CONTRACTING
DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT) as given from time to time during the progress
of the work. He shall furnish, erect, maintain and remove such construction plant and such temporary works as may be required.
The Contractor shall observe, comply with and be subject to all terms, conditions, requirements and limitations of the contract
and specifications, and shall do, carry on and complete the entire work to the satisfaction of the Design Professional and
CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT).

5.7.1.1. The Contractor shall furnish, install and/or maintain ample sanitary facilities for the workmen. As
the needs arise, a sufficient number of enclosed temporary toilets shall be conveniently placed as required by the sanitary codes
of the State and Local Government. Drinking water shall be provided from an approved source, so piped or transported as to
keep it safe and fresh and served from single service containers or satisfactory types of sanitary drinking stands or fountains. All
such facilities and services shall be furnished in strict accordance with existing and governing health regulations. Nothing in this
Section shall be construed as forbidding the use of facilities available in existing buildings on the job site if they meet the above
requirements and the use of them will not interfere with the progress of the work.

5.7.2. Quality and Use of. All materials and equipment shall be of good quality and new, except as otherwise
provided in the Contract Documents. If required by the Design Professional, the Contractor shall furnish satisfactory evidence
(including reports of required tests) as to the kind and quality of materials and equipment. All materials and equipment shall be
applied, installed, connected, erected, used, cleaned, and conditioned in accordance with instructions of the applicable Supplier,
except as otherwise provided in the Contract Documents.

5.7.3. Discrepancies or Defects. If the Contractor is unable to perform its Work because of discrepancies or defects
in the work of the City's own forces or of a separate contractor, the Contractor shall immediately notify the Design
Professional and the City in writing of the conditions that render unable to so perform. Failure to notify the Design
Professional constitutes an acknowledgment and acceptance of the other work as being fit and proper for integration with the
Contractor's Work except for latent or non-apparent defects and deficiencies in the other work.

5.8. Contractor's Management and Financial Statement Requirements. (Reference: M.G.L. c. 30, §39R)

5.8.1. The words defined herein shall have the meaning stated below whenever they appear in this Paragraph:

5.8.1.1. “Contractor” means any person, corporation, partnership, joint venture, sole proprietorship, or other
entity awarded a contract pursuant to M.G.L. ¢.149, §44A-H or M.G.L. c. 30, §39M, inclusive.

5.8.1.2. “Contract” means any contract awarded or executed pursuant to M.G.L. c. 149, §44A-H or M.G.L. c.
30, §39M, which is for an amount or estimate amount that exceed the dollar amount set forth in M.G.L. c. 30, §39R.

5.8.1.3. “Records” means books of original entry, accounts, checks, bank statements and all other banking
documents, correspondence, memoranda, invoices, computer printouts, tapes, discs, papers and other documents or
transcribed information of any type, whether expressed in ordinary or machine language.

5.8.1.4. “Independent Certified Public Accountant” means a person duly registered in good standing and entitled
to practice as a certified public accountant under the laws of the place of his/her residence or principal office and who is
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in fact independent. In determining whether an accountant is independent with respect to a particular person,

appropriate consideration should be given to all relationships between the accountant and that person or any affiliate

thereof. Determination of an accountant’s independence shall not be confined to the relationships existing in connection
with the filing of reports with the City.

5.8.1.5. “Audit,” when used in regard to financial statement, means an examination of records by an
independent certified public accountant in accordance with generally accepted accounting principles and auditing

standards for the purpose of expressing a certified opinion thereon, or, in the alternative, a qualified opinion or a

declination to express an opinion for stated reasons.

5.8.1.6. “Accountant’s Report,” when used in regard to financial statements, means a document in which an
independent certified accountant indicates the scope of the audit which s/he has made and sets forth his/her opinion
regarding the financial statements taken as a whole with listing of noted exceptions and qualifications, or an assertion to
the effect that an overall opinion cannot be expressed. When an overall opinion cannot be expressed the reason therefor
shall be stated. An accountant’s report shall include as part thereof a signed statement by the responsible corporate
officer attesting that management has fully disclosed all material facts to the independent certified public accountant,
and that the audited financial statement is a true and complete statement of the financial condition of the contractor.

5.8.1.7. “Management,” when used herein, means the chief executive officers, partners, principals or other
person or persons primarily responsible for the financial and operational policies and practices of the Contractor.

5.8.1.8. Accounting terms, unless otherwise defined herein shall have a meaning in accordance with generally
accepted accounting principles and auditing standards.

5.8.2. The Contractor shall make, and keep for at least six (6) years after final payment, books, Records, and accounts
that in reasonable detail accurately and fairly reflect the transactions and dispositions of the Contractor.

5.8.2.1 Federal Requirements: The Contractor shall permit the City, HUD and/or any other administering
agency named herein, the Comptroller General of the United States, or any of their duly authorized
representatives, to have access to any books, documents, papers, and records of the Contractor which are
directly pertinent to a specific HUD program for the purpose of making audits, examinations, excerpts, and
transcriptions.

5.8.3. Until the expiration of six (6) years after final payment, the Office of the Inspector General, and the Deputy
Commissioner of the Division of Capital Asset Management shall have the right to examine any books, documents, papers or
Records of the Contractor or of its Subcontractors that directly pertain to, and involve transactions relating to, the Contractor or
its Subcontractors.

5.8.4. The Contractor shall describe any change in the method of maintaining Records or recording transactions which
materially affect any statements filed with the City, including in its description the date of the change and reasons therefor, and
shall accompany said description with a letter from the Contractor’s Independent Certified Public Accountant approving or
otherwise commenting on the changes.

5.8.5. The Contractor shall file a Statement of Management on internal accounting controls as set forth below prior to
the execution of the Contract.

5.8.6. The Contractor shall file prior to the execution of the contract and shall continue to file annually, an Audited
Financial Statement for the most recent completed fiscal year as set forth below.

5.8.7. The Contractor shall file with the City a Statement of Management as to whether the system of internal
accounting controls of the Contractor and its subsidiaries reasonably assures that:

5.8.7.1. transactions are executed in accordance with Management’s general and specific authorization;
5.8.7.2. transactions are recorded as necessary to permit preparation of financial statements in conformity with
generally accepted accounting principles, and to maintain accountability for assets;
5.8.7.3. access to assets is permitted only in accordance with Management’s general or specific authorization;
and
5.8.7.4. the recorded accountability for assets is compared with the existing assets at reasonable intervals and
appropriate action is taken with respect to any difference.
5.8.7.5. The Contractor shall also file with the City a statement prepared and signed by an Independent Certified
Public Accountant stating that s/he has examined the Statement of Management on internal accounting controls, and
expressing an opinion as to:
5.8.7.5.1. whether the representation of Management in response to this paragraph and paragraphs
5.8.2. through 5.8.6 above are consistent with the result of Management’s evaluation of the system of internal
accounting controls; and
5.8.7.5.2. whether such representations of Management are, in addition, reasonable with respect
to transactions and assets in amounts which would be material when measured in relation to the applicant’s
financial statements.
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5.8.8. The Contractor shall annually file with the Commissioner of the Division of Capital Asset Management during
the term of the contract a financial statement prepared by an Independent Certified Public Accountant on the basis of an Audit
by such accountant. The final statement filed shall include the date of final payment. All statements shall be accompanied by an
accountant’s report. Such statements shall be made available to the City upon request.

5.8.9. The City’s Contracting Department, its authorized representative and agents and the HUD Representative for
the Secretary shall, at all times have access to and be permitted to observe and review all work materials, equipment, payrolls,
personnel records, employment conditions, material invoices, and other relevant data and records pertaining to this Contract,
provided, however, that all instructions and approval with respect to the work will be given to the Contractor only by
CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT) through its authorized
representatives or agents. Records and statements required to be made, kept or filed under the provisions of this section shall not
be public records as defined in G.L. 4, §7 or equivalent federal legislation. They shall not be made available to the public, but
shall be available only to the governmental authorities named herein.

5.9. Taxes.

5.9.1 The Contractor shall pay all sales, consumer, use, and other similar taxes for the Work or portions thereof
which are provided by the Contractor which are legally enacted when bids are received, whether or not yet effective or merely
scheduled to go into effect. However, the Contractor shall not pay, and the City shall not reimburse or pay the Contractor for,
any sales taxes for building supplies or materials for which an exemption is provided in M.G.L. c. 64H, §6(f). The City's tax
exemption number to be used by the Contractor in this regard is E04-600-1414.

5.10. Permits, Licenses, and Fees.

5.10.1 Unless otherwise provided, the Contractor shall obtain and pay the fees for all permits, licenses, and
inspections that are necessary for the proper execution and completion of the Work and which are customarily secured after
execution of the Contract and which are legally required. All fees for permits, licenses, and inspections required by any City
department shall be waived. Unless otherwise agreed by the Awarding Authority in writing, the Contractor shall, prior to
commencement of the work, (i) meet with the City of Somerville Inspectional Services Department to determine what permits
are needed for the work; (ii) obtain all such permits; and (iii) provide copies of such permits to the Awarding Authority. Permits
shall include, without limitation, demolition, foundation, digsafe, and building permits; permits for removal, sealing up, or
installation of utilities, including gas, electrical, water and sewer; and permits for obstructing public streets and sidewalks.

5.11. Notices Required By Statutes, Ordinances, Codes, Rules, Regulations, and Orders of the City.
5.11.1 The Contractor shall give notices required by statutes, ordinances, codes, rules, regulations, and orders of the
City bearing on performance of the Work.

5.12. Additional Information from Design Professional.

5.12.1. The Contractor shall perform the Work in accordance with the Contract Documents and submittals approved
pursuant to Article 4.

5.12.2. The Contractor shall give the Design Professional timely notice of any additional Plans, Specifications, or
instructions required to define the Work in greater detail, or to permit the proper progress of the Work.

5.12.3. The Contractor shall not proceed with any Work not clearly and consistently defined in detail in the Contract
Documents, but shall request additional drawings or instructions from the Design Professional as provided in the previous
Paragraph. If the Contractor proceeds with such Work without obtaining further drawings, Specifications, or instructions, the
Contractor shall correct Work incorrectly done at the Contractor's own expense.

5.13.  “Or equal.”

5.13.1. Requirements for Substitutions. (Reference: M.G.L. c. 30, §39M(b).) Where products or materials are
prescribed by manufacturer name, trade name, or catalog reference, the words “or approved equal” shall be understood to follow.
An item shall be considered equal to the item so named or described if, in the opinion of the Design Professional:

5.13.1.1. it is at least equal in quality, durability, appearance, strength, and design;
5.13.1.2. it performs at least equally the function imposed by the general design for the Work;
5.13.1.3. it conforms substantially, even with deviations, to the detailed requirements for the items as

indicated by the Specifications.

5.13.2. Net Savings. No proposed substitution will be permitted unless the Contractor certifies that the proposed
substitution will yield a net savings to the City and will not extend the Contract Time.

5.13.3. Contractor’s Expense. Any structural or mechanical changes made necessary to accommodate substituted
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equipment under this paragraph (including but not limited to engineering fees) shall be at the expense of the Contractor or
Subcontractor responsible for the Work item.
5.13.3.1. Any additional cost, or any loss or damage arising from the substitution of any material or any method
for those originally specified shall be borne by the Contractor, notwithstanding approval or acceptance of such
substitution by the City or the Design Professional, unless such substitution was made at the written request or direction
of the City or the Design Professional.
5.13.3.2. All data to be provided by the Contractor in support of any proposed “or equal” or substitute item
will be at the Contractor's expense.

5.13.4. Meeting Requirements. The Contractor shall be responsible for determining that all materials furnished for
the Work meet all requirements of the Contract Documents. The Design Professional may require the Contractor to produce
reasonable evidence that a material meets such requirements, such as certified reports of past tests by qualified testing
laboratories, reports of studies by qualified experts, or other evidence which, in the opinion of the Design Professional, would
lead to a reasonable certainty that any material used, or proposed to be used, in the Work meets the requirements of the Contract
Documents. All such data shall be furnished at the Contractor's expense. This provision shall not require the Contractor to
pay for periodic testing of different batches of the same material, unless such testing is specifically required by the Contract
Documents to be performed at the Contractor's expense.

5.13.5. Named Manufacturer’s Product. In all cases in which a manufacturer’s name, trade name, or other
proprietary designation is used in connection with materials or articles to be furnished under this Contract, whether or not the
phrase “or equal” is used after such name, the Contractor shall furnish the product of the name manufacturer(s) without
substitution, unless a written request for a substitute has been submitted by the Contractor and approved in writing by the
Design Professional as provided in the following paragraph.

5.13.6. Deviations. If the Contractor proposes to use a material which while suitable for the intended use, deviates in
any way from the detailed requirements of the Contract Documents, the Contractor shall inform the Design Professional in
writing of the nature of such deviations at the time the material is submitted for approval and shall request written approval of
the deviation from the requirements of the Contract Documents.

5.13.7. Rejection of Deviations. In requesting approval of deviations or substitutions, the Contractor shall provide,
upon request, evidence leading to a reasonable certainty that the proposed substitution or deviation will provide a quality of
result at least equal to that otherwise attainable. If, in the opinion of the Design Professional, the evidence presented by the
Contractor does not provide a sufficient basis for such reasonable certainty, the Design Professional may reject such
substitution or deviation without further investigation.

5.13.8. Consistent Character and Quality of Design. The Contract Documents are intended to produce a building
of consistent character and quality of design. All components of the building including visible items of mechanical and
electrical equipment have been selected to have a coordinated design in relation to the overall appearance of the Project. The
Design Professional shall judge the design and appearance of proposed substitutes on the basis of their suitability in relation to
the overall design of the Project, as well as for their intrinsic merits. The Design Professional will not approve as equal to
materials specified proposed substitutes that, in the Design Professional's opinion, would be out of character, obtrusive, or
otherwise inconsistent with the character or quality of design of the Project. In order to permit coordinated design of color and
finishes the Contractor shall, if required by the Design Professional, furnish the substituted material in any color, finish,
texture, or pattern which would have been available from the manufacturer originally specified, at no additional cost to the City.

5.13.9. Warranty. The warranties provided herein shall be in addition to and not in limitation of any other warranty
required by the Contract Documents or otherwise prescribed by law.

5.13.10. Design Professional’s Approval. The Design Professional will be the sole judge of acceptability. No “or
equal” or substitute will be ordered, installed, or utilized without the Design Professional's prior written acceptance which will
be evidenced by either a Change Order or an approved Shop Drawing. The City may require the Contractor to furnish at the
Contractor's expense a special performance guarantee or other surety with respect to any “or equal” or substitute. The Design
Professional will record the time required by the Design Professional and its consultants in evaluating substitutes proposed or
submitted by the Contractor and in making changes in the Contract Documents (or in the provisions of any other direct contract
with the City for work on the Project) occasioned thereby. Whether or not the Design Professional accepts a substitute item so
proposed or submitted by the Contractor, the Contractor shall reimburse the City for the charges of the Design Professional
and its consultants for evaluating each such proposed substitute item.

5.14.  Substitute Construction Methods or Procedures.

5.14.1 If a specific means, method, technique, sequence, or procedure of construction is shown or indicated in and
expressly required by the Contract Documents, the Contractor may furnish or utilize a substitute means, method, technique,
sequence or procedure of construction acceptable to the Design Professional. The Contractor shall submit sufficient
information to allow the Design Professional, in the Design Professional's sole discretion, to determine whether the substitute
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proposed is equivalent to that expressly called for by the Contract Documents.

5.15. Contractor's Progress Schedule.
5.15.1. Before Starting Construction. Within ten (10) days after the date of the Notice to Proceed, the Contractor
shall submit to the Design Professional for review:

5.15.1.1. a preliminary progress schedule indicating the times (number of days or dates) for starting and
completing the various stages of the Work;

5.15.1.2. a preliminary schedule of Shop Drawing and Sample submittals which will list each required
submittal and the times for submitting, reviewing, and processing such submittal; and

5.15.1.3. a refined schedule of values for all of the Work which will include quantities and prices of items
aggregating the Contract Sum and will subdivide the Work into component parts in sufficient detail to serve as the basis
for progress payments during construction. Such prices will include an appropriate amount of overhead and profit
applicable to each item of Work.

5.15.2. Review of Progress Schedule. At least ten (10) days prior to the commencement of construction, the Design
Professional, the Contractor, and any other appropriate persons will meet to review and discuss the acceptability to the Design
Professional of the progress schedule. The Contractor will have an additional ten (10) days to make corrections and
adjustments and to complete and resubmit the schedule. No progress payment shall be made to the Contractor until the
schedule is submitted to and found acceptable by the Design Professional as provided below.

5.15.3. Acceptability of Progress Schedule. The progress schedule will be acceptable to the Design Professional if,
according to the Design Professional, it provides an orderly progression of the Work to completion within any specified time
frame, but such acceptance will neither impose on the Design Professional responsibility for the sequencing, scheduling, or
progress of the Work nor interfere with or relieve the Contractor from the Contractor's full responsibility therefore. The
Contractor's schedule of Submittals must be acceptable to the Design Professional in providing a workable arrangement for
reviewing and processing the required Submittals. The Contractor's schedule of values must be acceptable to the Design
Professional as to form and substance.

5.15.4. Sepia and Copies. After the Design Professional has approved the schedule, the Contractor shall submit to
the Design Professional one (1) sepia and four (4) copies bearing the Contractor's stamp of approval as a representation to the
City that the Contractor has determined or verified all data on that progress schedule and that the Contractor, the
Subcontractors and Suppliers have reviewed and coordinated the sequences in that progress schedule with the requirements of
the Work.

5.15.5. Adjustment of Schedule. The Contractor shall adhere to the established progress schedule which may be
adjusted from time to time as follows: the Contractor shall submit to the Design Professional for acceptance proposed
adjustments in the progress schedule that will not change the Contract Time. Such adjustments will conform generally to the
progress schedule then in effect and will comply with any provisions of the requirements applicable thereto.

5.15.6. During Construction. The Contractor shall submit monthly progress schedules to the Design Professional.
The schedules shall stay current with the Contractor's approach to the Work remaining.

5.15.7. Schedule of Submittals. The Contractor shall prepare and keep current, for the Design Professional's
approval, a schedule of Submittals that is coordinated with the Contractor's construction schedule and allows the Design
Professional reasonable time to review Submittals.

5.16.  Project Coordination.

5.16.1. In General. The Contractor shall be responsible for the proper coordination of the Work of all of the trades.

5.16.2. Coordination with Subcontractors. The Contractor shall coordinate the work of each Subcontractor with the
Work of every other Subcontractor whose Work affects the other.

5.16.3. Coordination with the City's Own Forces or Separate Contractors. The Contractor shall coordinate its
operations with those of the City's own forces or separate contractors. The Contractor shall provide the City's own forces and
separate contractors a reasonable opportunity for the handling, unloading and storage of their materials and equipment and
execution of their work. The Contractor shall connect and coordinate its Work with theirs.

5.16.4. Coordination with Utility Companies. The Contractor shall coordinate its operations with all the appropriate
utility companies to assure that the utilities required on the Project are available and functioning properly pursuant to the
requirements of the Contract Documents.

5.17.  Project Photographs.

5.17.1. In General. The Contractor shall take, at its own expense, interior and exterior photographs at the site, from
different vantages as directed by the Design Professional or the City, before beginning any Work and thereafter, at a minimum,
on the first work day of each month until final completion of the Work, including final Site photos. Photos shall be taken of any
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Work that will be buried or concealed while the Work is still exposed. The photographs shall be taken by a skilled commercial
photographer. The number of photographs required shall be at the discretion of the City or the Design Professional. One aerial
photo shall be required a) prior to commencement of the work and b) at the completion of the work. See Section 01320 —
Construction Progress Documentation.

5.17.2. Prints and Digital Media. Within fourteen (14) days after the photographs have been taken, the Contractor
shall cause prints to be made and delivered to the City and the Design Professional. All photographs shall be 8” x 10”. Each
print shall state the date of the photograph, the name of the Project, the description of the view and the name and address of the
photographer. The City shall receive one glossy print of each photo as well as all prints in digital form on compact disc. The
Design Professional shall receive one glossy print.

5.17.3. Failure to Comply. Should the Contractor fail to adhere to any requirement set forth in the previous two
paragraphs, the City may have the photographs taken at the Contractor's expense or receive a set-off against the Contractor's
next application for payment.

5.18. Record Documents and Samples at the Site.

5.18.1 The Contractor shall maintain in a safe place at the site one record copy of all Plans, Specifications,
Modifications, Change Orders, Construction Change Directives, Field Orders and written interpretations and clarifications in
good order and annotated to show all changes made during construction. These record documents together with all approved
Samples and a counterpart of all approved Shop Drawings will be available to the Design Professional for reference. Upon
completion of the Work, these record documents, Samples and Shop Drawings will be delivered by the Contractor to the
Design Professional for the City.

5.19. Submittals.

5.19.1. Purpose. The purpose of Submittals is to demonstrate for those portions of the Work for which Submittals are
required the way the Contractor proposes to conform to the information given and the design concept expressed in the Contract
Documents.

5.19.2. Submittal Procedure. Within ten (10) days from the Notice to Proceed, the Contractor shall submit to the
Design Professional a completed Submittals schedule. The Contractor shall review, approve, and submit to the Design
Professional Submittals required by the Contract Documents with reasonable promptness and in such sequence as to cause no
delay in the Work or in the activities of the City or of separate contractors. Submittals made by the Contractor that are not
required by the Contract Documents may be returned without action. The schedules shall be updated and resubmitted each
month. All Submittals will be identified as the Design Professional may require and in the number specified in the General
Requirements. The data shown on the Shop Drawings will be complete with respect to quantities, dimensions, specified
performance and design criteria, materials, and similar data to show the Design Professional the materials and equipment that
the Contractor proposes to provide and to enable the Design Professional to review the information for the limited purposes
stated below.

5.19.3. Samples. The Contractor shall also submit Samples to the Design Professional for review and approval in
accordance with said accepted schedule of Submittals. Each Sample will be identified clearly as to material, Supplier, pertinent
data such as catalog numbers and the use for which it is intended and otherwise as the Design Professional may require to
enable the Design Professional to review the Submittal for the limited purposed stated below. The numbers of each Sample to
be submitted will be as specified in the Specifications. Unless otherwise specified in the Specifications, three (3) specimens of
each Sample shall be submitted.

5.19.3.1. The Samples shall be of sufficient size to permit proper evaluation of material. Where
variations in color or other characteristics are to be expected, samples showing the minimum range of variation shall be
submitted. Materials exceeding the range of variation of the approved Samples will not be approved on the Work.
5.19.3.2. All costs associated with delivery of Samples will paid by the Contractor.

5.19.4. Contractor’s Verifications. Before submitting each Submittal, the Contractor shall have determined and
verified:

5.19.4.1. all field measurements, quantities, dimensions specified performance criteria, installation
requirements, materials, catalog numbers, and similar information with respect thereto;

5.19.4.2. all materials with respect to intended use, fabrication, shipping, handling, storage, assembly,
and installation pertaining to the performance of the Work; and

5.19.4.3. all information relative to the Contractor's sole responsibilities in respect of means, methods,
techniques, sequences, and procedures of construction and safety precautions and programs incident thereto.

5.19.5. Contractor’s Representations. By approving and providing Submittals, the Contractor thereby represents
that the Contractor has determined and verified all dimensions, quantities, field dimensions, relations to existing Work,
coordination with Work to be installed later, coordination with information on previously accepted Submittals and verification of
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compliance with all the requirements of the Contract Documents. The accuracy of all such information is the responsibility of
the Contractor. In reviewing Submittals, the Design Professional shall be entitled to rely upon the Contractor's representation
that such information is correct and accurate.

5.19.6. Coordination. The Contractor shall also have reviewed and coordinated each Submittal with other Submittals
and with the requirements of the Work and the Contract Documents.

5.19.7. Stamp or Specific Written Indication. Each Submittal will bear a stamp or specific written indication that the
Contractor has satisfied the Contractor's obligations under the Contract Documents with respect to the Contractor's review
and approval of that Submittal.

5.19.8. Written Notice of Variations. At the time of each Submittal, the Contractor shall give the Design
Professional specific written notice of such variations, if any, that the Submittal may have from the requirements of the Contract
Documents. Such notice is to be in a written communication separate from the Submittal. Moreover, the Contractor shall
make a specific notation on each Submittal to the Design Professional for review and approval of each such variation.

5.19.9. Review and Approval by the Design Professional. The Contractor shall perform no portion of the Work
requiring a Submittal until the respective Submittal has been approved by the Design Professional. Such Work shall be in
accordance with approved Submittals.

5.19.9.1. The Design Professional will review and approve Submittals in accordance with the schedule
of Submittals accepted by the Design Professional as required above. The Design Professional's review and approval
will be only to determine if the items covered by the Submittals will, after installation or incorporation in the Work,
conform to the information given in the Contract Documents and be compatible with the design concept of the
completed Project as a functioning whole as indicated in the Contract Documents. The Design Professional's review

and approval will not extend to means, method, technique, sequences, or procedures of construction (except where a

particular means, method, technique, sequences or procedures of construction is specifically and expressly called for by

the Contract Documents) or to safety precautions or programs incident thereto. The review and approval of a separate
item as such will not indicate approval of the assembly in which the item functions.

5.19.10.Deviations. The Contractor shall not be relieved of responsibility for deviations from requirements of the
Contract Documents by the Design Professional's approval of Submittals unless the Contractor has specifically informed the
Design Professional in writing of such deviation at the time of Submittal and the Design Professional has given written
approval to the specific deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Submittals
by the Design Professional's approval thereof.

5.19.11.Revisions. The Contractor shall make corrections required by the Design Professional and shall return the
required number of corrected copies of Submittals and submit as required new Submittals for review and approval. The
Contractor shall direct specific attention, in writing or on resubmitted Submittals, to revisions other than those requested by the
Design Professional on previous Submittals. Unless such written notice has been given, the Design Professional's approval of
a resubmitted Submittal shall not constitute approval of any changes not requested on the prior Submittal.

5.19.12.Related Work. Where a Submittal is required by the Contract Documents or the schedule of Submittals
accepted by the Design Professional, any related Work performed prior to the Design Professional's review and approval of the
pertinent Submittal will be at the sole expense and responsibility of the Contractor.

5.19.13.Informational Submittals. Informational Submittals upon which the Design Professional is not expected to
take responsive action may be so identified in the Contract Documents.

5.19.14.Certification. When professional certification of performance criteria of materials, systems or equipment is
required by the Contract Documents, the City shall be entitled to rely upon such certifications, and neither the City nor the
Design Professional shall be expected to make any independent examination with respect thereto.

5.20. Continuing the Work.

5.20.1. The Contractor shall carry on the Work and adhere to the progress schedule during all disputes or
disagreements with the City. No Work shall be delayed or postponed pending resolution of any disputes or disagreements,
except as otherwise provided herein or as the City and the Contractor may agree in writing.

5.21. Use of Site; Access to Work.

5.21.1. The right of possession of the premises and the improvements made therecon by the Contractor shall remain at
all times in the City. The Contractor's right to entry and use thereof arises solely from the permission granted by the City
under the Contract Documents. The Contractor shall confine the Contractor's apparatus, the storage of materials, and the
operations of the Contractor's workers to limits indicated by law, ordinance, the Contract Documents and permits and/or
directions of the Design Professional and shall not unreasonably encumber the premises with the Contractor's materials. The
City shall not be liable to the Contractor, the Subcontractors, Suppliers, or anyone else with respect to the conditions of the
premises, except for a condition caused directly and solely by the negligence of the City.
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5.21.2. At all times, the City and the Design Professional shall have access to the Work.

5.22.  Protection of Persons and Property.

5.22.1. In General. The Contractor shall be responsible for initiating, maintaining, and supervising all health and
safety precautions and programs in connection with the performance of the Contract. The Contractor is responsible for the
implementation of all Federal, State, and local health and safety requirements. The Contractor shall be responsible for all
damages to persons or property that occur as a result of the Contractor's fault or negligence in connection with the prosecution of
the work and shall be responsible for the proper care and protection of all materials delivered and work performed until
completion and final acceptance by CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE
AGREEMENT).

The Contractor shall provide sufficient competent watchmen, both day and night, including Saturdays, Sundays and holidays, as
necessary, from the time the work is commenced until final completion and acceptance. Sufficient lighting shall be provided to
aid in the prevention of injury to passersby or vandalism to the property or other illegal activities.

The Contractor shall avoid damage as a result of its operations to existing sidewalks, streets, curbs, pavements, utilities (except
those which are to be replaced or removed), adjoining property, etc. and the Contractor shall at its own expense completely
repair any damage thereto caused by its operations.

The Contractor shall shore up, brace, underpin, secure, and protect as may be necessary, all foundations and other parts of
existing structure adjacent to, adjoining, and in the vicinity of the site, which may be in any way affected by the excavations or
other operations connected with the construction of the improvements embraced in this Contract. The Contractor shall be
responsible for the giving of any and all required notices to any adjoining or adjacent property owner or other party before the
commencement of work. The Contractor shall indemnify and save harmless the City of Somerville and CONTRACTING
DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT) from any liability for damages on account of
settlement or the loss of lateral support of adjoining property resulting from the Contractor's failure to comply with this section.
5.22.1.1. If this contract is in excess of $100,000 and is federally funded, the Contractor shall comply
with all applicable standards, orders, or regulations issued pursuant to the Clean Air Act (42 U.S.C. 7401 et seq.)
and the Federal Water Pollution Control Act as amended (33 U.S.C. 1251 et seq.)
5.22.1.2. If this contract is in excess of $2,000 and is federally funded, the Contractor shall
comply with Sections 103 and 107 of the Contract Work Hours Safety Standards Acts (40 U.S.C. 327-333), as
supplemented by Department of Labor regulations at 29 CFR part 5. To that end, the Contractor shall compute
the wages of every mechanic and laborer on the basis of a standard workweek of 40 hours. Work in excess of
the standard workweek is permissible, provided that the worker is compensated at a rate of not less than 1-1/2
times the basic rate of pay for all hours worked in excess of 40 hours in the workweek. The Contractor shall
ensure that no laborer or mechanic is required to work in surroundings or under working conditions which are
unsanitary, hazardous, or dangerous.
5.22.2. The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury, or loss to:

5.22.2.1. employees on the site and other persons who may be affected thereby;

5.22.2.2. the Work, materials, and equipment to be incorporated therein, whether in storage on or off the
site, under the care, custody or control of the Contractor, Subcontractors, or Sub-subcontractors;

5.22.2.3. other property at the site or adjacent or in close proximity thereto, such as trees, shrubs, lawns,

walks, pavements, roadways, structures, and utilities not designated for removal, relocation, or replacement in the course
of construction; and

5.22.2.4. any other property of the City, whether or not forming part of the Work, located at the site or
adjacent thereto in areas to which the Contractor has access.

5.22.3. Notices and Compliance. The Contractor shall give notices and comply in all other respects with applicable
laws, ordinances, rules, regulations, codes, and lawful orders of public authorities bearing on the safety of persons or property or
their protection from damage, injury, or loss. The Contractor shall notify owners of adjacent and nearby properties of
underground facilities and utility owners when prosecution of the Work may affect them and shall cooperate with them in the
protection, removal, relocation, and replacement of their property.

5.22.3.1. Should the Contractor in the execution of his work uncover or discover utility service lines not indicated on
the relevant drawings, or that do not show signs of singular service to any existing structures being demolished, the Contractor
shall cease work in that area immediately and promptly notify the Public Works Department. Within forty-eight hours, the
Public Works Department will inspect the site and issue written instructions to the Contractor. The Contractor shall proceed
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with only after such written instructions have been received and shall proceed in full compliance with such instructions. The
above mentioned situation or similar circumstances and/or modification if any, shall not relieve the Contractor from his
responsibilities in this Contract and also it is without prejudice to any and all rights of CONTRACTING DEPARTMENT (AS
STATED ON THE FIRST PAGE OF THE AGREEMENT) covering this said contract and surety or bonds.

5.22.4. Erection and Maintenance of Safeguards. The Contractor shall erect and maintain, as required by existing
conditions and the terms of the Contract, reasonable safeguards for safety and protection, including posting danger signs and
other warnings against hazards, promulgating safety regulations, and notifying owners and users of adjacent and nearby sites and
utilities.

5.22.5. Hazardous Materials and Equipment. When use or storage of explosives or other hazardous materials or
equipment or unusual methods are necessary for execution of the Work, the Contractor shall exercise utmost care and carry on
such activities under the supervision of properly qualified personnel.

5.22.6. Damage to Property. The Contractor shall promptly remedy damage and loss to property referred to above.
If the damage or loss is due in whole or in part to the Contractor's failure to take the precautions required herein, the
Contractor shall bear the cost, subject to any reimbursement to which the Contractor is entitled under property insurance
required by the Contract Documents. The Contractor shall be fully and solely responsible for all Work and other operations
carried out on adjacent properties. The insurance required under Article 8 shall cover such Work or operations, and the
Contractor shall indemnify and defend the City, the Design Professional, and the owners of such adjacent or nearby properties
from and against all claims, suits, losses, or costs arising out of such Work or operations.

5.22.7. Fire Protection Equipment and Services. The Contractor shall provide and maintain in good operating
condition suitable and adequate fire protection equipment and services and shall comply with all reasonable recommendations
regarding fire protection made by the representatives of the fire insurance company carrying insurance on the Work or by the
local fire chief or fire marshal. The area within the site limits shall be kept orderly and clean and all combustible rubbish shall
be promptly removed from the site.

5.22.8. Protection of Excavations, Trenches, etc. The Contractor shall at all times protect excavations, trenches,
buildings and materials from rain water, ground water, backup or leakage of sewers, drains and other piping, and from water of
any other origin and shall remove promptly any accumulation of water. The Contractor shall provide and operate all pumps,
piping, and other equipment necessary to this end.

5.22.9. Snow and Ice Removal. The Contractor shall remove snow and ice that might result in damage or
delay.

5.22.10. Safety Representative. The Contractor shall designate a qualified and experienced safety representative at
the site whose duties and responsibilities shall be the prevention of accidents and the maintaining and supervising of safety
precautions and programs.

5.22.11. Weather Protection. (Reference: M.G.L. c. 149, §44F(1).) The Contractor shall install weather protection
and furnish adequate heat in the protected area from November 1 through March 31. In the event of temporary suspension of
work, during inclement weather, the Contractor will carefully protect and will cause his subcontractors to carefully protect all
work and materials against damage or injury from the weather. If, in the opinion of the Design Professional or
CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT), any work or materials shall
have been damaged or injured by reason of failure on the part of the Contractor or any of his Subcontractors so to protect the
work, such work or materials shall be removed and replaced at the expense of the Contractor. These Specifications are not to be
construed as requiring enclosures or heat for operations that are not economically feasible to protect in the judgment of
CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT). Included in the preceding
category, without limitation, are such items as site work, excavation, pile driving, steel erection, erection of certain "exterior"
wall panels, roofing, and similar operation:

(1) "WEATHER PROTECTION" shall mean the temporary protection of that work adversely affected by moisture, wind
and cold, by covering, enclosing and/or heating.

This protection shall provide adequate working areas during the months of November through March as determined by the
Design Professional and consistent with the approved construction schedule to permit the continuous progress of all work
necessary to maintain an orderly and efficient sequence of construction operations. The General Contractor shall furnish and
install all "Weather Protection" material and be responsible for all costs, including heating required to maintain a minimum
temperature of 40 degrees F, at the working surface. This provision does not supersede any specific requirements for methods of
construction, curing of materials or the applicable General Conditions set forth in the Contract Articles with added regard to
performance obligations of the Contractor.

(2) Within 30 calendar days after his award of contract, the General Contractor shall submit in writing to
CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT) for approval, three copies
of his proposed methods for "Weather Protection".

(3) Installation of weather protection and heating devices shall comply with all safety regulations including provisions for
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adequate ventilation and fire protection devices. Heating devices which may cause damage to finish surfaces shall not be used.

(4) The General Contractor shall furnish and install one accurate Fahrenheit thermometer at each work area as designated
by the Designer. However, one additional accurate Fahrenheit thermometer shall be provided for every 2,000 square feet of
floor space where the work areas exceed 2,000 square feet.

5.22.12. Security. The Contractor shall provide, within the Contract Sum, a sufficient number of security
personnel at the Site at all times when the Contractor's personnel are not present, from commencement of the Work until
Substantial Completion to assure that the Site, the facility, and the Work, and all materials and equipment stored at the Site are
fully and completely protected against loss or damage due to vandalism, theft, or malicious mischief. If the Contractor elects,
in addition, to use guard dogs for this purpose, each dog shall at all times be accompanied by an adult handler. If the
Contractor fails to comply with the requirements of this paragraph, then the City may provide appropriate security and charge
the cost thereof to the Contractor. The City's provision of such security, or failure to do so, shall not relieve the Contractor of
its responsibility to pay for loss or damage due to vandalism, theft, or malicious mischief at the Site.

5.22.13. Hazard Communication Programs. The Contractor shall be responsible for coordinating any
exchange of material safety data sheets or other hazard communications information required to be made available to or
exchanged between or among employers at the site in accordance with laws, codes and regulations.

5.22.14. Noise Pollution Control. The Contractor shall comply with all applicable provisions of Somerville
Municipal Code §9-109.

5.23. Cutting and Patching.

5.23.1.  In General. Unless otherwise provided in the Contract Documents, the Contractor shall be responsible for
cutting, fitting, or patching required to complete the Work or to make its parts fit together properly, including the work of the
City or of separate contractors.

5.23.2. Damage to Work of City or of Separate Contractor. The Contractor shall not damage or endanger a
portion of the Work or fully or partially completed construction of the City or separate contractors by cutting, patching, or
otherwise altering such construction, or by excavation. The Contractor shall not cut or otherwise alter such construction by the
City or a separate contractor except with prior written consent of the City and of such separate contractor; such consent shall not
be unreasonably withheld. The Contractor shall not unreasonably withhold from the City or a separate contractor the
Contractor's consent to cutting or otherwise altering the Work.

5.23.3. Damage Caused by Contractor. Should the Contractor cause damage to the work or property of any
separate contractor at the Site, or should any claim arising out of the Contractor's performance of Work at the Site be made by
any separate contractor against the Contractor, the City, the Design Professional, or any of the Design Professional’s
consultants, the Contractor shall promptly attempt to settle with such other contractor by agreement, or to otherwise resolve the
dispute by arbitration or at law. The Contractor shall, to the fullest extent permitted by laws and regulations, indemnify and
hold harmless the City, the Design Professional, and the Design Professional’s consultants from and against all claims,
damages, losses and expenses (including, but not limited to, fees of the Design Professional, the Design Professional’s
consultants,, attorneys, and other professionals, and court and arbitration or mediation costs) arising directly, indirectly or
consequentially out of any action, legal or equitable, brought by any separate contractor against the City, the Design
Professional, or any of the Design Professional’s consultants, to the extent based on a claim arising out of the Contractor’s
performance of the Work. Should a separate contractor cause damage to the Work or property of the Contractor or should the
performance of work by any separate contractor at the site give rise to any other claim, the Contractor shall not institute any
action, legal or equitable, against the City, the Design Professional, or any of the Design Professional’s consultants, or permit
any action against any of them to be maintained and continued in its name or for its benefit in any court or before any arbiter
which seeks to impose liability on or to recover damages from the City, the Design Professional, or any of the Design
Professional’s consultants, on account of any such damage or claim. If the Contractor delays at any time in performing or
furnishing Work by any act or neglect of a separate contractor and the City and the Contractor are unable to agree as to the
extent of any adjustment in the Contract Time attributable thereto, the Contractor may make a claim for an extension of time in
accordance with Article 16. An extension of the Contract Time shall be the Contractor’s exclusive remedy with respect to the
City, the Design Professional, and the Design Professional’s consultants, for any delay, disruption, interference, or hindrance
caused by any separate contractor.

5.24. Cleaning Up.

5.24.1. During the progress of the Work, the Contractor shall keep the premises and surrounding area free from
accumulation of waste materials and rubbish caused by operations under the Contract or other debris. At the completion of the
Work, the Contractor shall remove from and about the Project all waste materials, rubbish, and debris, and the Contractor's
tools, construction equipment, machinery, and surplus materials. Surplus materials to be provided to the City by specifications
shall be stored in a clean, safe and secure area as directed by the City. The Contractor shall leave the site clean and ready for
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occupancy by the City at Substantial Completion of the Work. Immediately prior to the Design Professional's inspection for
Substantial Completion, the Contractor shall completely clean the premises. Concrete and ceramic surfaces shall be cleaned
and washed. Resilient coverings shall be cleaned, waxed and buffed. Woodwork shall be dusted and cleaned. Sash, fixtures
and equipment shall be thoroughly cleaned. Stains, spots, dust, marks and smears shall be removed from all surfaces. Hardware
and all metal surfaces shall be cleaned and polished. Glass and plastic surfaces shall be thoroughly cleaned by professional
window cleaners. All damaged, broken or scratched glass or plastic shall be replaced by the Contractor at the Contractor's
expense. The Contractor shall restore to original condition all property not designated for alteration by the Contract
Documents.

5.24.2.  If the Contractor fails to clean up as provided herein, the City may do so and charge the cost thereof to the
Contractor.

5.25. Royalties and Patents.

5.25.1 The Contractor shall pay all license fees and royalties and assume all costs incident to the use in the
performance of the Work or the incorporation in the Work of any invention, design, process, product, or device which is the
subject of patent rights or copyrights held by others. To the fullest extent permitted by law, the Contractor shall indemnify and
hold harmless the City and the Design Professional from and against all claims, costs, losses, and damages arising out of or
resulting from any infringement of patent rights or copyrights incident to the use in the performance of the work or resulting
from the incorporation in the work of any invention, design, process, product, or device not specified in the Contract Documents.

5.26. Contractor's Obligation to Perform.

5.26.1. The Contractor's obligation to perform and complete the Work in accordance with the Contract Documents is
absolute. None of the following will constitute an acceptance of Work that is not in accordance with the Contract Documents or
a release of the Contractor's obligation to perform the Work in accordance with the Contract Documents:

5.26.1.1. observations by the Design Professional;

5.26.1.2. recommendation of any progress or final payment by the Design Professional;

5.26.1.3. the issuance of a certificate of Substantial Completion or any payment by the City to the
Contractor under the Contract Documents;

5.26.1.4. use or occupancy of the Work, Project, or Site, or any part thereof, by the City;

5.26.1.5. any acceptance by the City or any failure to do so;

5.26.1.6. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice of
acceptance by the Design Professional;

5.26.1.7. any inspection, test, or approval by others; or

5.26.1.8. any correction of defective Work by the City.

5.27. Indemnification; and Covenant Not To Sue.

5.27.1. To the fullest extent permitted by law, the Contractor shall assume the defense of, indemnify and hold harmless
the City, the Design Professional, the Design Professional's consultants, and agents and employees of any of them, from and
against claims, suits, causes of action, demands, liabilities, damages, losses, and expenses, including, but not limited, to
attorneys’ fees, arising out of or resulting from performance of the Work, provided that such claim, damage, loss, or expense is
attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible property (other than the Work
itself) including loss of use resulting therefrom, caused in whole or in part by alleged negligent acts or omissions of the
Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable,
regardless of whether or not such claim, damage, loss, or expense is caused in part by a party indemnified hereunder. Such
obligation shall not be construed to negate, abridge, or reduce other rights or obligations of indemnity which would otherwise
exist as to a party or person described in this paragraph.

5.27.2. In claims against any person or entity indemnified under the foregoing paragraph by an employee of the
Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the
indemnification obligation under the foregoing paragraph shall not be limited by a limitation on the amount or type of damages,
compensation or benefits payable by or for the Contractor or a Subcontractor under Workers” Compensation laws, disability
benefit acts or other employee benefit acts.

5.27.3. The obligations of the Contractor in this Article shall not extend to the liability of the Design Professional, the
Design Professional's consultants, and agents or employees of any of them arising out of (1) the preparation of maps, Plans,
opinions, reports, surveys, Change Orders, designs, or Specifications, or (2) directions or instructions given by the Design
Professional, the Design Professional's consultants and agents or employees of any of them, provided such instructions or
directions are the primary cause of the injury or damage.

5.27.4. The Contractor, or any successor, assign, or subrogee of the Contractor agrees not to bring any civil suit,
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action, or other proceeding in law, equity or arbitration against the Design Professional, or the officers, employees, agents, or
consultants of the Design Professional, for the enforcement of any action which the Contractor may have arising out of or in
any manner connected with the Work. The Contractor shall assure that this covenant not to sue is contained in all subcontracts
and sub-subcontracts of every tier and shall assure its enforcement. The Design Professional, its officers, employees, agents,
and consultants are intended third-party beneficiaries of this covenant not to sue, and are entitled to enforce this covenant in law
or equity.

5.28.  Survival of Obligations.

5.28.1 All representations, indemnifications, warranties, and guarantees made in, required by or given in accordance
with the Contract Documents, as well as all continuing obligations indicated in the Contract Documents, will survive final
payment, completion and acceptance of the Work and termination or completion of the Contract.

ARTICLE 6

SUBCONTRACTORS
6.1 Use of Subcontractors.
The Contractor shall use the Subcontractors named in the Contractor's Bid. The Contractor shall not award any work to any
Subcontractor without prior written approval of the CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE
OF THE AGREEMENT). The Contractor shall not award any work to any subcontractor without prior written approval of
CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT), which approval will not be
given until the Contractor submits a written approval statement concerning the proposed award to the subcontractor, which
statement shall contain such information as CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE
AGREEMENT) may require. All subcontracts subject to Mass. General laws, Chapter 149, Sections 44A-J, shall comply with
the filed sub-bid requirements of that statute. The Contractor shall be as fully responsible for the acts and omissions of his
subcontractors, and of persons either directly or indirectly employed by them, as he is for the acts and omissions of persons
directly employed by him. The Contractor shall cause appropriate provisions to be inserted in all subcontractors relative to the
work to bind subcontractors to the Contractor by the Terms of the General Conditions and other contract documents insofar as
applicable to the work of subcontractors and to give the Contractor the same power as regards terminating any subcontract that
CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT) may exercise over the
Contractor under any provision of the contract documents. Nothing contained in this contract shall create any contractual relation
between any subcontractor and CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE
AGREEMENT).

6.2 Substitution of Subcontractors.
6.2.1 The Contractor shall not substitute another Subcontractor therefor without notice to the City and the City's
prior written consent of such substitution.

6.3 Names of Subcontractors.

6.3.1 Upon execution of the Contract with the City, the Contractor shall provide in writing to the City, through the
Design Professional, the names, addresses, telephone numbers, and fax numbers of all persons proposed for each principal
portion of the Work.

6.4. Objections to Subcontractors.
6.4.1 The Contractor shall not use any Subcontractor against whom the City has a reasonable objection. The
Contractor shall not be required to contract with any person or entity against whom it has a reasonable objection.

6.5. Form of the Subcontract.
6.5.1 All Work performed by a Subcontractor shall be through an appropriate subcontract. The form of subcontract
shall be submitted to the City for its approval, which shall not be unreasonably withheld or delayed.

6.6. Content of the Subcontract.
6.6.1. In addition to all statutorily mandated provisions and provisions required elsewhere in the Contract Documents,
each subcontract shall expressly provide that:
6.6.1.1. Each subcontract agreement for a portion of the Work is assigned by the Contractor to the City
provided that:
6.6.1.1.1. the assignment is effective only after termination of the Contract by the City or the
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Contractor and only for those subcontract agreements which the City accepts by notifying the Subcontractor in
writing; and
6.6.1.1.2. the assignment is subject to the prior rights of the surety, if any, obligated under bond

relating to the Contract.

6.6.1.2. Each Subcontractor is bound by the requirements of the Contract Documents for the express benefit of
the City.

6.6.1.3. Each Subcontractor shall assume toward the Contractor all the obligations that the Contractor
assumes toward the City and the Design Professional, unless otherwise provided by law.

ARTICLE 7
PERFORMANCE AND PAYMENT BONDS
7.1. Form of Bonds.
7.1.1 The performance and labor and material or payment bonds shall be in the form required by the City, copies of
which are included in the Project Manual. The City reserves the right to reject any bond that does not conform to the City's
requirements.

7.2. Furnished by the Contractor. (Reference: M.G.L. c. 30, §39M(c);, M.G.L. c. 149, §29).

7.2.1 The Contractor shall furnish a performance bond and a labor and materials or payment bond, each with a
surety company qualified to do business under the laws of the Commonwealth and satisfactory to the City and each in the sum
of the Contract Sum, the premiums for which are to be paid by the Contractor and are included in the Contract Sum. The bonds
shall remain in effect until final payment is made. The sum of the performance bond shall increase each time the Contract Sum
is increased as a result of a Change Order.

7.3.  Submission to the City.
7.3.1 The Contractor must submit the performance and a labor and materials or payment bonds to the City upon the
Contractor’s execution of the Agreement.

ARTICLE 8
INSURANCE REQUIREMENTS
8.1 Insurance Certificates.

8.1.1 Prior to starting work on this project, the contractor shall deposit with the City, certificates from insurers clearly
stating that the required insurance policies have been issued to the Contractor and will remain in effect during the time period
required to complete this contract. ACCORD forms will not be accepted. The certificates must be in a form satisfactory to the
City. The insurance shall include all major divisions of coverage, and shall be on a comprehensive general basis including:
Premises and Operations (including X-C-U), Owners and Contractors Protective, Products and Completed Operations, Owned,
Non-owned or Hired and/or Leased Motor Vehicles. Such insurance shall be written for not less than any limits of liability,
required by law or the following limits, whichever are greater.

8.2 Minimum Coverages. The Contractor shall possess and maintain throughout the contract period/project, insurance in
the kinds and amounts as stated in the Specification included in Appendix C of this Agreement. The Contractor may purchase
and maintain excess liability insurance in the in the umbrella form in order to satisfy the limits of liability required for the
insurance to be purchased and maintained in accordance with the required requirements set forth above (in addition to the
umbrella limits required). Evidence of such excess liability shall be delivered to the City in the form of a certificate and the
certificate indicating the policy numbers and limits of liability of all underlying insurance.

8.3 Additional Insured. The City shall be named as an additional insured on each certificate, and the certificate must have
the endorsement of the insurance agency.

8.4 Notice. Each certificate shall contain a notation that the insurer will give 30 days notice to the City prior to cancellation,
change or non-renewal of policy.

8.5  Carrier Rating. Insurance carriers MUST have an A.M. Best rating of "A" or better.

8.6 Material Breach. Failure of the contractor to provide and continue in force such insurance shall be deemed a material
breech of contract and shall operate as immediate termination thereof.
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ARTICLE 9
TESTS AND INSPECTIONS
9.1.  Access.

9.1.1 The City, the Design Professional, and all other persons designated by the City shall have access to the Work
at reasonable times for observing, inspecting, and testing. The Contractor shall provide them with proper and safe conditions
for such access and advise them of the Contractor's site safety procedures and programs so that they may comply therewith as
applicable.
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9.2. Tests and Inspections.

9.2.1. The Contractor shall give the Design Professional timely notice of readiness of the Work for all required
inspections, tests, or approvals and shall cooperate with inspection and testing personnel to facilitate required inspections or
tests.

9.2.2. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and approvals
with an independent testing laboratory or entity acceptable to the City, or with the appropriate public authority and shall bear all
related costs of tests, inspections, and approvals. If the laws or regulations of any public body having jurisdiction require any
Work or part thereof specifically to be inspected, tested, or approved by an employee or other representative of such public
body, the Contractor shall assume full responsibility for arranging and obtaining such inspections, tests, or approvals, pay all
costs in connection therewith and furnish the Design Professional with the required certificates of inspection, testing, or
approval.

9.2.3. The Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection with any
inspections, tests, or approvals required for the Design Professional's acceptance of materials or equipment to be incorporated
into the Work, or of materials, mix designs, or equipment submitted for approval prior to the Contractor's purchase thereof for
incorporation into the Work.

9.2.4. If any Work that is to be inspected, tested, or approved is covered by the Contractor, Subcontractor, or
Sub-subcontractor without the prior written consent of the Design Professional, it must be uncovered for observation,
inspection, testing, or approval, if requested by the Design Professional. The Contractor must recover the Work at its own
expense.

9.2.5. The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Design Professional in the Design Professional's administration of the Contract
or by tests, inspections, or approvals required or performed by persons other than the Contractor.

ARTICLE 10
UNCOVERING AND CORRECTING WORK
10.1.  Uncovering Work.

10.1.1. If a portion of the Work is covered contrary to the Design Professional's request or to requirements specifically
expressed in the Contract Documents, it must, if required in writing by the Design Professional, be uncovered for the Design
Professional's observation and be replaced, both at the Contractor's expense and without change in the Contract Time.

10.1.2. If a portion of the Work has been covered which the Design Professional has not specifically requested to
observe prior to its being covered, the Design Professional may request to see such Work, and it shall be uncovered by the
Contractor. If it is found that such Work is in accordance with the Contract Documents, costs of uncovering and replacing
shall, by appropriate Change Order, be charged to the City. If it is found that such Work is defective or not in accordance with
the Contract Documents, the Contractor shall pay all claims, costs, losses, and damages caused by, arising out of or resulting
from such uncovering, exposure, observation, inspection, and testing and of satisfactory replacement of reconstruction
(including, but not limited to, all costs of repair or replacement of work of others); and the City shall be entitled to an
appropriate decrease in the Contract Sum. The City may take such decrease by reducing the then current application for
payment accordingly or subsequent applications, if necessary, until the decrease is paid in full.

10.2. Correcting Work.

10.2.1. The Contractor shall promptly correct Work rejected by the Design Professional or failing to conform to the
requirements of the Contract Documents, whether observed before or after Substantial Completion and whether or not
fabricated, installed, or completed. The Contractor shall bear all costs of correcting such rejected Work including additional
testing and inspections and
compensation for the Design Professional's services and expenses made necessary thereby and any cost, loss, or damages to the
City resulting from such failure or defect.

10.2.2. If, within one (1) year after the date of Substantial Completion of the Work or designated portion thereof, or
after the date for commencement of warranties established in Article 15, or by terms of an applicable special warranty required
by the Contract Documents, any of the Work is found to be not in accordance with the requirements of the Contract Documents,
the Contractor shall correct it promptly after receipt of written notice from the City to do so, unless the City has previously
given the Contractor a written acceptance of such condition. This period of one (1) year shall be extended with respect to
portions of Work first performed after Substantial Completion by the period of time between Substantial Completion and the
actual performance of the Work. This obligation to correct under this paragraph shall survive acceptance of the Work under the
Contract and termination of the Contract. The City shall give such notice promptly after discovery of the condition.

10.2.3. The Contractor shall correct, remove, or replace portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the City.
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10.2.4. If the Contractor fails within a reasonable time to correct nonconforming Work, or to remove and replace
rejected Work, or fails to perform the Work in accordance with the Contract Documents, the City may correct it in accordance
with the provisions herein. If the Contractor does not proceed with correction, removal, or replacement of such nonconforming
Work within seven (7) days from the date of written notice from the Design Professional, the City may correct it and store any
salvageable materials or equipment at the Contractor's expense. If the Contractor does not pay costs of any such removal and
storage within ten (10) days after written notice, the City may upon ten (10) additional days’ written notice sell such materials
and equipment at auction or at private sale and shall account for the proceeds thereof, after deducting costs and damages that
should have been borne by the Contractor, including compensation for the Design Professional's services and expenses made
necessary thereby. If such proceeds of sale do not cover all the costs that the Contractor should have born, the Contract Sum
shall be reduced by the deficiency. If payments then or thereafter due the Contractor are not sufficient to cover such amount,
the Contractor shall pay the difference to the City.

10.2.5. The Contractor shall bear the cost of correcting destroyed or damaged construction, whether completed or
partially completed, of the City or separate contractors caused by the Contractor's correction or removal of Work which is not
in accordance with the requirements of the Contract Documents.

10.2.6. Nothing contained in this paragraph shall be construed to establish a period of limitation with respect to other
obligations that the Contractor might have under the Contract Documents. Establishment of the time period of one (1) year as
described in the above paragraph related only to the specific obligation of the Contractor to correct the Work and has no
relationship to the time within which the obligation to comply with the Contract Documents may be sought to be enforced nor to
the time within which proceedings may be commenced to establish the Contractor's liability with respect to the Contractor's
obligations other than specifically to correct the Work.

10.3.  Acceptance of Nonconforming Work.

10.3.1 If, instead of requiring correction or removal and replacement of defective or nonconforming Work, the City
prefers to accept Work which is not in accordance with the requirements of the Contract Documents, the City may do so instead
of requiring its removal and correction, in which case the Contractor shall pay all claims, costs, losses, and damages
attributable to the City’s evaluation of and determination to accept such defective or non-conforming Work. The Contract Sum
will be reduced as appropriate. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 11
CHANGES IN THE WORK
11.1.  In General.

11.1.1. The Contract Sum constitutes the total compensation (subject to authorized adjustments) payable to the
Contractor for performing the Work. All duties, responsibilities and obligations assigned to or undertaken by the Contractor
shall be at the Contractor's expense without any change in the Contract Sum.

11.1.2. Without invalidating the Contract and without notice to any surety, the City may, at any time or from time to
time, order additions to, deletions from, or revisions in the Work. Such additions, deletions, or revisions will be authorized by a
Change Order, a Modification or a Construction Change Directive. Upon receipt of any such document, the Contractor shall
promptly proceed with the Work involved that will be performed under the applicable conditions of the Contract Documents
(except as otherwise specifically provided).

11.1.3. The Contractor shall not be entitled to an increase in the Contract Sum or an extension of the Contract Time
with respect to any Work performed that is not required by the Contract Documents as amended, modified, or supplemented,
except as otherwise provided herein.

11.2.  Change Orders.

11.2.1. (Reference: M.G.L. c. 30, §391;). The Contractor shall perform all the Work required by this Contract in
conformity with the Plans and Specifications contained herein. No willful and substantial deviation from said Plans and
Specifications shall be made unless authorized in writing by the City and the Design Professional in charge of the Work who is
duly authorized by the City to approve such deviations. In order to avoid delays in the prosecution of the Work required by such
Contract, such deviation from the Plans or Specifications may be authorized by a written order of the City or the Design
Professional so authorized to approve such deviation. Within thirty (30) days thereafter, such written order shall be confirmed
by a certificate of the City, using AIA Document G701 (or its equivalent), stating: (1) If such deviation involves any
substitution or elimination of materials, fixtures or equipment, the reasons why such materials, fixtures, or equipment were
included in the first instance and the reasons for substitution or elimination, and, if the deviation is of any other nature, the
reasons for such deviation, giving justification therefor; (2) that the specified deviation does not materially injure the Project as a
whole; (3) that either the work substituted for the Work specified is of the same cost and quality, or that an equitable adjustment
has been agreed upon between the City and the Contractor and the amount in dollars of said adjustment; and (4) that the
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deviation is in the best interest of the City. The Change Order shall also indicate whether or not the date of substantial
completion has been extended. The equitable adjustment in price shall be determined by the unit prices, if any, in the General
Contractor’s bid; otherwise, it shall be a number which is agreed to by both parties as a fair adjustment and which can be
itemized and substantiated to the reasonable satisfaction of the Contracting Authority. Where increases and decreases to the
Contract Sum are included in one Change Order, the negotiated allowance for overhead and profit shall be calculated on the
basis of the net increase, if any.

11.3.  Construction Change Directive.

11.3.1. A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

11.3.2. Upon request of the City or the Design Professional, the Contractor shall without cost to the City submit to
the Design Professional in such form as the Design Professional may require, an accurate written estimate of the cost of any
proposed extra work or change. The estimate shall indicate the quantity and unit cost of each item of materials, and the number
of hours of work and hourly rate for each class of labor, as well as the description and amounts of all other costs chargeable
under the terms of this Article. Unit labor costs for the installation of each item of materials shall be shown if required by the
Design Professional. If required by the Design Professional, in order to establish the exact cost of new Work added or of
previously required Work omitted, the Contractor shall obtain and furnish to the Design Professional bona fide proposals from
recognized Suppliers for furnishing any material included in such Work. Such estimates shall be furnished promptly so as to
occasion no delay in the Work, and shall be furnished at the Contractor's expense.

11.3.3. The Contractor shall state in the estimate any extension of time required for the completion of the Work if the
change or extra Work is ordered. The Contractor shall document, through a critical path analysis, or some other clearly
delineated explanation, how the proposed change affects other aspects of the Work, and why it would require an extension of
time. The Contractor shall promptly revise and resubmit such estimate if the Design Professional determines that it is not in
compliance with the requirements of this Article, or that it contains errors of fact or mathematical errors.

11.3.4. If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods, as selected by the City, selection of which does not require the consent of the
Contractor:

11.3.4.1. by unit prices stated in the Contract Documents or otherwise mutually agreed upon; or

11.3.4.2. by Cost and Percentages estimated by the Contractor as provided herein and accepted by the City,
whereupon the Contractor's estimate shall become a fixed price which shall not be changed by any variation in the
actual cost of executing the Work covered by the change; or

11.3.4.3. by actual Cost determined after the Work covered by the change is completed, plus Percentage; or

11.3.4.4. by submission to arbitration or a court, which shall determine the fair value of the Work covered by
the change.

11.3.5. “Cost” shall mean the estimated or actual net increase or decrease in cost to the Contractor, Subcontractor, or
Sub-subcontractor for performing the Work covered by the change, including actual payments for materials, equipment rentals,
expendable items, wages, and associated benefits to the workers and to supervisors employed full time at the Site, insurance,
bonds, and other provable direct costs, but not including any administrative, accounting or expediting costs, or other indirect or
overhead costs, or any wages or benefits of supervisory personnel not assigned full time to the Site, or any amount for profit or
fee to the Contractor, Subcontractor, or Sub-subcontractor.

11.3.6. “Percentage” shall mean an allowance to be added to or subtracted from the Cost in lieu of overhead and profit
and of any other expense that is not included in the Cost of the Work covered by the change, as defined above. Percentage for a
Sub-subcontractor shall be 8% of any net increase or decrease of Cost of any Work performed by the Sub-subcontractor’s own
forces plus 4% of any net increase or decrease in Cost of any Work performed for the Sub-subcontractor by lower tier
Sub-subcontractors. Percentage for a Subcontractor shall be 12% of any net increase or decrease of Cost of any Work performed
by the Subcontractor’s own forces plus 4% of the Cost of Work performed by Sub-subcontractors. Percentage for the
Contractor shall be 15% of any net increase or decrease of Cost of any Work performed by the Contractor's own forces plus
5% of any net increase or decrease in the Cost for all other Work covered by the change. When the Contractor is also
performing Work as a Subcontractor or Sub-subcontractor, the Contractor shall only be entitled to a total of no more than 15%
of any net increase or decrease of Cost of any Work.

11.3.7. When in the reasonable judgment of the Design Professional a series of Construction Change Directives or
Change Orders effect a single change, Percentage shall be calculated on the cumulative net increase or decrease in Cost, if any.

11.3.8.  If unit prices are stated in the Contract Documents or are subsequently agreed upon, and if quantities originally
contemplated are so changed in a Proposed Change Order or Construction Change Directive that the application of such unit
prices to quantities of Work proposed will cause substantial inequity to the City or the Contractor, the applicable unit prices
shall be equitably adjusted. Wherever the estimated quantities of work to be done and materials to be furnished under this
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contract are shown in any of the documents including the proposal, they are given for use in comparing bids and the right is
especially reserved herein otherwise specifically limited, to increase or diminish them as may be deemed reasonably necessary
or desirable by CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT) to complete
the work contemplated by the contract, nor shall any such increases or diminution shall in no way violate this contract, nor shall
any such increase or diminution give cause for claims or liability for damages.

11.3.9. If the City elects to determine the Cost of the Work as provided in method (11.3.4.1) using unit prices stated in
the Contract Documents or subsequently agreed upon, the unit prices shall be subject to the prior paragraph. Notwithstanding
the inclusion of unit prices in the Contract Documents, it shall be the City's option to require the Cost of any given change to be
determined by one of the other methods stated in 11.3.4. If the City elected to determine the Cost of the change by unit prices
and the nature of the work is such that its extent cannot readily be measured after the completion of such work or any subsequent
Work, the Contractor shall keep daily records, available at all times to the Design Professional for inspection, of the actual
quantities of such Work put in place, and delivery receipts or other adequate evidence, acceptable to the Design Professional,
indicating the quantities of materials delivered to the Site for use in such unit price Work, and distinguishing such from other
similar material delivered for use in Work include in the base Contract Sum. If so required by the Design Professional,
materials for use in unit price Work shall be stored apart from all other materials on the Project.

11.3.10.1f the City elects to determine the Cost of the Work as provided in methods 11.3.4.3. or 11.3.4.4. or if the
method of determining the Cost has not been established before the Work is begun, the Contractor shall keep detailed daily
records of labor and material costs applicable to the Work.

11.3.11.Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in
the Work involved and advise the Design Professional in writing of the Contractor's agreement or disagreement with the
method, if any, provided in the Construction Change Directive for determining the proposed adjustment in the Contract Time.

11.3.12.A Construction Change Directive signed by the Contractor indicates the agreement of the Contractor
therewith, including adjustment in the Contract Sum and Contract Time or the method for determining them. Such agreement
shall be effective immediately and shall be recorded as a Change Order.

11.3.13.1f the Design Professional and the Contractor do not agree with the adjustment in the Contract Time or the
method for determining it, the adjustment or the method shall be referred to the Design Professional for determination.

11.4. Minor Changes in the Work.

11.4.1. The Design Professional has the authority to order minor changes in the Work. “Minor changes” as used in this
paragraph mean changes which are so insignificant as to not affect the Contract Sum or the Contract Time and which are not
inconsistent with the intent of the Contract Documents. Any minor change shall be committed to a written order which shall be
binding on both the City and the Contractor and which shall be promptly carried out by the Contractor.

11.5. Certificate of Appropriations. (Reference: M.G.L. c. 44, §31C;). This Contract shall not be deemed to have been
made until the City's auditor has certified thereon that an appropriation in the amount of this Contract is available therefor and
that an officer or agent of the City has been authorized to execute said Contract and approve all requisitions and change orders.
No order to the Contractor for a change in or addition to the Work, whether in the form of a drawing, plan, detail or any other
written instruction, unless it is an order which the Contractor is willing to perform without any increase to the Contract price,
shall be deemed to be given until the auditor has certified thereon that an appropriation in the amount of such order is available
therefore; but such certificate shall not be construed as an admission by the City of its liability to pay for such work. The
certificate of the auditor that an appropriation in the amount of this Contract or in the amount of such order is available shall bar
any defense by the City on the grounds of insufficient appropriation.

ARTICLE 12
CHANGE IN THE CONTRACT TIME
12.1. Date of Commencement.
12.1.1 The date of commencement of the Work is the date established in the Notice to Proceed. The date shall not be
postponed by the failure to act of the Contractor or persons or entities for whom the Contractor is responsible.

12.2.  Progress and Completion.

12.2.1. Time is of the essence; all time limits stated in the Contract Documents are of the essence of the Contract. By
executing the Agreement, the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

12.2.2. The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

12.2.3. At least ten (10) working days after the Notice to Proceed or twenty (20) working days before the first
application for payment, the Contractor shall submit to the Design Professional a progress schedule showing for each class of
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Work included in the schedule of values, the percentage of completion to be obtained and the total dollar value of Work to be
completed as of the first of each month until Substantial Completion. All calculations shall be on the basis of Work in place, but
may include, at the Design Professional’s discretion, the value of materials delivered but not in place.

12.2.4. The progress schedule shall be based on an orderly progression of the Work, allowing adequate time for each
operation (including adequate time for submission and review of submittals), and leading to a reasonable certainty of Substantial
Completion by the date established in the Agreement. The progress schedule will be reviewed by the Design Professional for
compliance with the requirements of this Article and will be accepted by the Design Professional or returned to the Contractor
for revision and resubmittal. Unless specifically required by law, no payment under this Contract shall be due until the progress
schedule has been approved by the Design Professional. The Design Professional's review of the progress schedule shall not
impose any duty on the Design Professional or the City with respect to the timing, planning, scheduling, or execution of the
Work. In particular, if the Contractor proposes a progress schedule indicating a date of Substantial Completion which is earlier
than the Contract Time, the Contractor shall not be entitled to additional payment or compensation of any kind if, for any
reason, the full Contract Time is required to achieve Substantial Completion of the Work.

12.2.5. If in any Application for Payment, the total value of the completed Work in place, as certified by the Design
Professional, is less than 90% of the total value of the Work in place estimated in the progress schedule, the City may, at the
City's option, require the Contractor to accelerate the progress of the Work without cost to the City by increasing the
workforce or hours or Work or by other reasonable means approved by the Design Professional.

12.2.6. If each of three successive applications, as certified by the Design Professional, indicate that the actual Work
completed is less than 90% of the values estimated in the progress schedule to be completed by the respective dates, the City
may at the City's option, treat the Contractor's delinquency as a default justifying the action permitted under Article 18.

12.2.7. If the Design Professional has determined that the Contractor should be permitted to extend the time for
completion as provided below, the calendar dates in the progress schedule shall be adjusted accordingly to retain their same
relationship to the adjusted date of Substantial Completion, and the dollar value of the Work to be completed as of the first of
each month shall be adjusted pro rata.

12.2.8. If the Contractor fails to submit any application for payment in any month, the Design Professional shall, for
the purpose of this evaluation of progress, certify separately to the actual value of the Work in place completed as of the first of
the month to the best of the Design Professional's knowledge.

12.2.9. Nothing herein shall limit the City's right to liquidated or other damages for delays by the Contractor or to any
other remedy which the City may be entitled or may possess under other provisions of the Contract Documents or by law.

12.3. Delays and Extensions of Time.

12.3.1. If the Contractor is delayed at any time in the progress of the Work by an act or neglect of the City or the
Design Professional, or of an employee of either, or of a separate contractor employed by the City, or by changes ordered in the
Work, or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, or other causes (except weather) beyond the
Contractor's control, or by delay authorized by the City, or by other causes which the Design Professional determines may
justify delay, then the Contract Time shall be extended by Change Order or Construction Change Directive for such reasonable
time as the Design Professional may determine.

12.3.2. Claims relating to time shall be made in accordance with applicable provisions of Article 16.

12.3.3. No claim for extension of time shall be allowed on account of failure of the Design Professional to furnish
Plans, Specifications or instructions or to return Shop Drawings or Samples until fifteen (15) days after receipt by the Design
Professional by registered or certified mail of written demand for such instructions, Plans, Specifications, or Samples, and then
not unless such claim is reasonable.

12.3.4. No extensions of time shall be granted because of seasonal or abnormal variations in temperature, humidity or
precipitation, which conditions shall be wholly at the risk of the Contractor, whether occurring within the time originally
scheduled for completion or within the period of any extension granted. There shall be no increase in the Contract Sum on
account of any additional costs of operations or conditions resulting therefrom.

12.3.5. The Contractor hereby agrees that the Contractor shall have no claim for damages of any kind against the
City or the Design Professional on account of any delay in the commencement of the Work and/or any hindrance, delay, or
suspension of any portion of the Work, whether such delay is caused by the City, the Design Professional, or otherwise, except
as and to the extent expressly provided under M.G.L. ¢. 30, §390, in the case of written orders by the City. The Contractor
acknowledges that the Contractor's sole remedy for any such delay and/or suspension will be an extension of time as provided
in this Article.

12.3.6. (Reference: M.G.L. c. 30, §390;). (a) The City may order the Contractor in
writing to suspend, delay, or interrupt all or any part of the Work for such period of time as it may determine to be appropriate
for the convenience of the City, provided however that if there is a suspension, delay, or interruption for fifteen (15) days or
more due to a failure of the City to act within the time specified in this Contract, the City shall make an adjustment in the
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Contract prices for any increase in the cost of performance of this Contract under this provision for any suspension, delay,
interruption, or failure to act to the extent that such is due to any cause for which this Contract provides for an equitable
adjustment of the Contract price under any other Contract provisions.

(b) The Contractor must submit the amount of a claim under provision (a) to the City in writing as soon as practicable
after the end of the suspension, delay, interruption, or failure to act and, in any event, not later than the date of final payment
under this Contract and, except for costs due to a suspension order, the City shall not approve any costs in the claim incurred
more than twenty (20) days before the Contractor notified the City in writing of the act or a failure to act involved in the Claim.

In the event a suspension, delay, interruption, or failure to act of the City increases the cost of performance to any
Subcontractor, that Subcontractor shall have the same rights against the Contractor for payment for an increase in the cost of its
performance as provisions (a) and (b) give the Contractor against the City, but nothing in provisions (a) and (b) shall in any
way change, modify, or alter any other rights which the Contractor or the Subcontractor may have against each other.

12.4. Liquidated Damages.

12.4.1. If the Contractor shall fail to achieve Substantial Completion within the Contract Time, it shall be liable to pay
the City the daily amount specified in the Agreement, not as a penalty, but as a fixed and agreed upon damages for breach of
contract. The said amount is fixed and agreed upon because of the difficulty of ascertaining the City's actual damages. It is
mutually understood that the said amount is a reasonable approximation or estimate thereof as of the date of the Agreement. The
City may elect to withhold said amount from periodic or final payments due to the Contractor, in addition to retainage and
other back charges.

12.5. Changes in the Contract Time.

12.5.1. In Writing. The Contract Time may only be changed by a Change Order or a Modification. Any claim for an
adjustment of the Contract Time shall be based on a written notice delivered to the party making the claim to the other party and
to the Design Professional promptly (but in no event later that seven (7) days) after the occurrence of the event giving rise to the
claim and stating the general nature of the claim. Notice of the extent of the claim with supporting data shall be delivered within
thirty (30) days after such occurrence and shall be accompanied by the claimant’s written statement that the adjustment claimed
is the entire adjustment to which the claimant has reason to believe it is entitled as a result of the occurrence of said event. All
claims for adjustment in the Contract Time shall be determined by the Design Professional in accordance with Article 16. No
claim for an adjustment in the Contract Time will be valid if not submitted in accordance with the requirements of this
paragraph.

12.5.2. Early Completion. The Contract Time shall not be changed due to a delay in the Contractor's carly
completion date.

ARTICLE 13
PAYMENTS
13.1.  Schedule of Values.

13.1.1. The Contractor shall submit to the Design Professional a schedule of values which shall subdivide the Work
into its component parts and shall include quantities, direct craft labor worker hours, labor cost and material/equipment cost.
Labor cost shall include an appropriate amount of construction equipment costs, supplemental costs, administrative expenses,
contingencies, and profit. The Contractor shall prepare the schedule of values in such form and supported by such data to
substantiate its accuracy as the Design Professional may require and shall be revised if later found by the Design Professional
to be inaccurate. This schedule, unless objected to by the Design Professional, shall be used as a basis for reviewing the
Contractor's applications for payment.

13.2.  Content and Submission of Applications for Payment.

13.2.1. At least ten (10) days before the date established for each progress payment, the Contractor shall submit to the
Design Professional six (6) copies of an itemized application for payment for Work completed in accordance with the schedule
of values. Such application shall be in a form or format established or approved by the Design Professional and shall be
supported by documentation substantiating the Contractor's right to payment.

13.2.2. When Construction Change Directives have set forth an adjustment to the Contract Sum but have not yet been
included in Change Orders, the value established by the City may be included in the application.

13.2.3. Applications covering Work of Subcontractors or Suppliers shall not include requests for payments of amounts
the Contractor does not intend to pay to a Subcontractor or Supplier because of a dispute or other reason. The Contractor shall
not be paid for any Work performed by a Subcontractor unless and until the City receives for that Subcontractor a certificate of
insurance that conforms to the requirements of the Contract Documents .

13.2.4. Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
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equipment delivered and suitably stored at the Site for subsequent incorporation in the Work. If approved in advance by the
City, payment may similarly be made for materials and equipment suitably stored off the Site at a location agreed upon in
writing. Payment for materials and equipment stored on or off the Site shall be conditioned upon the application for payment
being accompanied by a bill of sale, an invoice, or other documentation warranting that the City has received the materials and
equipment free and clear of all liens, claims, security interests, or encumbrances, hereinafter collectively referred to as “liens,”
and evidence that the materials and equipment are covered by appropriate insurance and other arrangements to protect the City’s
interest therein.

13.2.5. Each application for payment or periodic estimate requesting payment shall be accompanied by, at the City's
option, a certificate from each Subcontractor stating that the Subcontractor has been paid all amounts due the Subcontractor on
the basis of the previous periodic payment to the Contractor, or else stating the amount not so paid and the reason for the
discrepancy. In the event of any such discrepancy, the Contractor shall furnish the Contractor's own written explanation to
the City through the Design Professional. Such waiver or certificate shall be in a form acceptable to the City.

13.3.  False Applications for Payment.

13.3.1. (Reference: M.G.L. c. 266, §§67B). Any person who makes or presents to any claim upon or against any
employee or department of the City, knowing such claim to be false, fictitious, or fraudulent shall be punished by a fine or not
ore than ten thousand dollars ($10,000) or by imprisonment in the state prison for not more than five (5) years, or in the house of
correction for not more than two and one-half years, or both.

13.4. Review of Applications for Payment.

13.4.1. The Design Professional shall review each application for payment and will reject any application that (1) is not
accompanied by the required documentation or (2) contains errors, mathematical or otherwise.

13.4.2. Within five (5) business days after receipt of an application for payment, the Design Professional will either (1)
return the application to the Contractor with a written explanation as to why it was rejected or (2) issue to the City a certificate
for payment, with a copy to the Contractor, for such amount as the Design Professional determines is properly due. In the
event an application is returned to the Contractor, the date of receipt of the application shall be the date of receipt of the
corrected application.

13.4.3. The Design Professional or the City may make changes to any application submitted by the Contractor.

13.4.4. By recommending any payment, the Design Professional will not thereby be deemed to have represented that:
(1) exhaustive or continuous on-site inspections have been made to check the quality or the quantity of the Work beyond the
responsibilities specifically assigned to the Design Professional in the Contract Documents or (2) that there may not be other
matters or issues between the parties that might entitle the Contractor to be paid additionally by the City or entitle the City to
withhold payment to the Contractor. The Design Professional's approval of the application for payment and the accompanying
documentation shall indicate that to the best of the Design Professional's knowledge, information, and belief, the Work has
progressed to the point indicated by the Contractor, and that the quality of the Work is in accordance with the Contract
Documents, subject to an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, the results of
any subsequent tests specified in the Contract Documents, final determination of quantities and classifications for unit price
work and any other qualifications so stated.

13.4.5. The Design Professional's recommendation of any payment shall not mean that the Design Professional is
responsible for the Contractor's means, methods, techniques, sequences, or procedures of construction, or the safety precautions
and programs incident thereto, or for any failure of the Contractor to comply with laws and regulations applicable to the
furnishing or performance of Work, of for any failure of the Contractor to perform or furnish Work in accordance with the
Contract Documents.

13.4.6. No certificate given or payment made shall be evidence of the performance of this Contract, either wholly or in
part and no payment, whether made upon the final certificate or otherwise, shall be construed as an acceptance of defective work
or materials.

13.5. Decisions to Withhold Certification.

13.5.1. The Design Professional may refuse to recommend the whole or any part of any payment if, in the Design
Professional's opinion, it would be incorrect to make the representations to the City referred to above.

13.5.2. If the Contractor and the Design Professional cannot agree on a revised amount, the Design Professional will
promptly approve a certificate for payment for the amount for which the Design Professional is able to make such
representations to the City. The Design Professional may also decide not to certify payment or, because of subsequently
discovered evidence or subsequent observations, may nullify the whole or a part of a certificate for payment previously issued,
to such extent as may be necessary in the Design Professional's opinion to protect the City from loss because of:

13.5.2.1. defective Work not remedied;
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13.5.2.2. third party claims filed or reasonable evidence indicating probable filing of such claims;

13.5.2.3. failure of the Contractor to make payments properly to Subcontractors or for labor, materials
or equipment;

13.5.24. reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract
Sum;

13.5.2.5. damage to the City or another contractor;

13.5.2.6. reasonable evidence that the Work will not be completed within the Contract Time, and that
retainage currently held by the City would not be adequate to cover actual or liquidated damage for the anticipated
delay;

13.5.2.7. persistent failure to carry out the Work in accordance with the Contract Documents; or

13.5.2.8. failure of mechanical trade or electrical trade subcontractors to comply with mandatory

requirements for maintaining record drawings. The Contractor shall check record drawings each month. Written

confirmation that the record drawings are current will be required by the Design Professional before approval of the

Contractor's monthly payment requisition.

13.5.3. When the above reasons for withholding certification are removed, certification will be made for amounts
previously withheld.

13.6. Progress Payments.

13.6.1. After the Design Professional has issued a certificate for payment, the City shall make payment in the manner
and within the time provided in the Contract Documents.

13.6.2. (Reference: M.G.L. c. 30, §39G, 39K;). In the case of Contracts for the construction, reconstruction, alteration,
remodeling, repair or demolition of any public building when the amount is more than two thousand dollars, the following
paragraph applies: Within fifteen days (30 days in the case of the commonwealth, including local housing authorities) after
receipt from the contractor, at the place designated by the awarding authority if such a place is so designated, of a periodic
estimate requesting payment of the amount due for the preceding month, the awarding authority will make a periodic payment to
the contractor for the work performed during the preceding month and for the materials not incorporated in the work but
delivered and suitably stored at the site (or at some location agreed upon in writing) to which the contractor has title or to which
a subcontractor has title and has authorized the contractor to transfer title to the awarding authority, upon certification by the
contractor that he is the lawful owner and that the materials are free from all encumbrances, but less (1) a retention based on its
estimate of the fair value of its claims against the contractor and less (2) a retention for direct payments to subcontractors based
on demands for same in accordance with the provisions of section thirty-nine F, and less (3) a retention not exceeding five per
cent of the approved amount of the periodic payment. After the receipt of a periodic estimate requesting final payment and
within sixty-five days after (a) the contractor fully completes the work or substantially completes the work so that the value of
the work remaining to be done is, in the estimate of the awarding authority, less than one per cent of the original contract price,
or (b) the contractor substantially completes the work and the awarding authority takes possession for occupancy, whichever
occurs first, the awarding authority shall pay the contractor the entire balance due on the contract less (1) a retention based on its
estimate of the fair value of its claims against the contractor and of the cost of completing the incomplete and unsatisfactory
items of work and less (2) a retention for direct payments to subcontractors based on demands for same in accordance with the
provisions of section thirty-nine F, or based on the record of payments by the contractor to the subcontractors under this contract
if such record of payment indicates that the contractor has not paid subcontractors as provided in section thirty-nine F. If the
awarding authority fails to make payment as herein provided, there shall be added to each such payment daily interest at the rate
of three percentage points above the rediscount rate than charged by the Federal Reserve Bank of Boston commencing on the
first day after said payment is due and continuing until the payment is delivered or mailed to the contractor; provided, that no
interest shall be due, in any event, on the amount due on a periodic estimate for final payment until fifteen days (twenty-four
days in the case of the commonwealth) after receipt of such a periodic estimate from the contractor, at the place designated by
the awarding authority if such a place is so designated. The contractor agrees to pay to each subcontractor a portion of any such
interest paid in accordance with the amount due each subcontractor.

For all other construction contracts, progress payments are governed by chapter 30, §39G, and as follows: The City shall
pay the amount due pursuant to any periodic, Substantial Completion or final estimate within thirty-five (35) days after receipt of
written acceptance for such estimate from the Contractor. In the case of periodic payments, the City may deduct from its
payment a retention based on its estimate of the fair value of its claims against the Contractor, a retention for direct payments to
Subcontractors based on demands for same in accordance with M.G.L. c. 30, §39F; and a retention to secure satisfactory
performance of the contractual work, not exceeding five percent (5%) of the approved amount of any periodic payment, and the
same right to retention shall apply to bonded Subcontractors entitled to direct payment under M.G.L. c. 30, §39F; provided, that
a five percent (5%) value of all items that are planted in the ground shall be deducted from the periodic payments until final
acceptance.
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Retainage prior to Substantial Completion. In all construction contracts, the City may hold back a retainage of up to five
percent of each progress payment to ensure satisfactory completion of the work. In addition, the City may withhold any amounts
in dispute, including disputed change orders and direct payments owed to subcontractors pursuant to Chapter 30, §39F of the
General Laws.

Payment upon Substantial Completion. In the case of contracts for construction, reconstruction, alteration, repair,
remodeling, or demolition of a public building, where the amount is more than $2,000, Chapter 30, Section 39K, of the General
Laws governs payment upon substantial completion. For all other contracts, Chapter 30, Section 39F of the General Laws
governs payment upon substantial completion.

13.6.3. No periodic, Substantial Completion or final estimate or acceptance or payment thereof shall bar the Contractor
from reserving all rights to dispute the quantity and amount of, or the failure of the City to approve a quantity and amount of; all
or part of any Work item or extra Work item.

13.7.  Final Payment.

13.7.1. After final inspection and after the Contractor has completed all the required corrections to the satisfaction of
the Design Professional and the City and delivered in accordance with the Contract Documents all maintenance and operating
instructions, schedules, guarantees, bonds, certificates, or other evidence of insurance, certificates of inspection, marked-up
record documents, and all other documents called for in the Contract Documents, as well as any surplus materials requested by
the City, the Contractor may make an application for final payment as provided below.

13.7.2. (Reference: M.G.L. c. 30, §39G;). Within thirty (30) days after receipt by the City of a notice from the
Contractor stating that all of the Work required by the Contract has been completed, the City shall prepare and forthwith send
to the Contractor for acceptance a final estimate for the quantity and price of the Work done and all retainage on the Work less
all payments made to date, unless the City's inspection shows that Work required by the Contract remains incomplete or
unsatisfactory, or that documentation required by the Contract has not been completed.

13.7.3. The making and acceptance of final payment will constitute a waiver of all claims by the Contractor against the
City other than those previously made in writing and still unsettled.

13.7.4. Interest. If the City fails to pay the Contractor within the time periods mandated by statute, the City shall pay
interest to the Contractor in accordance with Chapter 30, Sections 39G and 39K, whichever is applicable.

13.8. Payments to Subcontractors.

13.8.1. Neither the City nor the Design Professional shall have an obligation to pay or see to the payment of money to
a Subcontractor, Sub-subcontractor, or Supplier except as may otherwise be required by law.

13.8.2. (Reference: M.G.L. c. 30, §39F;) (1) Every contract awarded pursuant to sections forty-four A to L, inclusive,
of chapter one hundred and forty-nine shall contain the following subparagraphs (a) through (i) and every contract awarded
pursuant to section thirty-nine M of chapter thirty shall contain the following subparagraphs (a) through (h) and in each case
those subparagraphs shall be binding between the general contractor and each subcontractor.

(a) Forthwith after the Contractor receives payment on account of a periodic estimate, the Contractor shall
pay to each Subcontractor the amount paid for the labor performed and the materials furnished by that Subcontractor, less any
amount specified in any court proceedings barring such payment and also less any amount claimed due from the Subcontractor
by the Contractor.

(b) Not later than the sixty-fifth day after each Subcontractor substantially completes its Work in

accordance with the Plans and Specifications, the entire balance due under the subcontract, less amounts retained by the

City as the estimated cost of completing the incomplete and unsatisfactory items of Work, shall be due the

Subcontractor; and the City shall pay that amount to the Contractor. The Contractor shall forthwith pay to the

Subcontractor the full amount received from the City less any amount specified in any court proceeding barring such

payment and also less any amount claimed due from the Subcontractor by the Contractor.

(c) Each payment made by the City to the Contractor pursuant to paragraphs (a) and (b) of M.G.L. c. 30,
§39F(1);, for the labor performed and the materials furnished by a Subcontractor shall be made to the Contractor for the
account of that Subcontractor; and the City shall take reasonable steps to compel the Contractor to make each such
payment to each such Subcontractor. If the City has received a demand for direct payment from a Subcontractor for any
amount which has already been included in a payment to the Contractor or which is to be include in a payment to the
Contractor for payment to the Subcontractor as provided in paragraphs (a) and (b) of M.G.L. c. 30, §39F(1), the City
shall act upon the demand as provided in M.G.L. c. 30, §39F.

(d) If, within seventy (70) days after the Subcontractor has substantially completed the subcontract Work,
the Subcontractor has not received from the Contractor the balance due under the subcontract including any amount
due for extra labor and materials furnished to the Contractor, less any amount retained by the City as the estimated cost
of completing the incomplete and unsatisfactory items of Work, the Subcontractor may demand direct payment of that
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balance from the City. The demand shall be by a sworn statement delivered to or sent by certified mail to the City, and
a copy shall be delivered to or sent by certified mail to the Contractor at the same time. The demand shall contain a
detailed breakdown of the balance due under the subcontract and also a statement of the status of completion of the
subcontract Work. [The demand letter shall indicate the certified mail number assigned by the postal service or the date
of delivery to the Contractor.] Any demand made after substantial completion of the subcontract Work shall be valid
even if delivered or mailed prior to the seventieth day after the Subcontractor has substantially completed the
subcontract Work. Within ten (10) days after the Subcontractor has delivered or so mailed the demand to the City and
delivered or so mailed a copy to the Contractor, the Contractor may reply to the demand. The reply shall be by a
sworn statement delivered to or sent by certified mail to the City, and a copy shall be delivered to or sent by certified
mail to the Subcontractor at the same time. The reply shall contain a detailed breakdown of the balance due under the
subcontract, including any amount due for extra labor and materials furnished to the Contractor and of the amount due
for each claim made by the Contractor against the Subcontractor.

(e) Within fifteen (15) days after receipt of the demand by the City, but in no event prior to the seventieth
day after substantial completion of the subcontract Work, the City shall make direct payment to the Subcontractor of the
balance due under the subcontract, including any amount due for extra labor and materials furnished to the Contractor,
less any amount (i) retained by the City as the estimated cost of completing the incomplete or unsatisfactory items of
Work, (ii) specified in any court proceedings barring such payment, or (iii) disputed by the Contractor in the sworn
reply; provided that the City shall not deduct from a direct payment any amount as provided in part (iii) if the reply is
not sworn to or for which the sworn reply does not contain the detailed breakdown required by the previous paragraph.
The City shall make further direct payments to the Subcontractor forthwith after the removal of the basis for deductions
from direct payments made as provided in parts (i) and (ii) of this paragraph.

®) The City shall forthwith deposit the amount deducted from a direct payment as provided in part (iii) of
the previous paragraph in an interest-bearing joint account in the names of the Contractor and the Subcontractor in a
bank in Massachusetts selected by the City or agreed upon by the Contractor and the Subcontractor and shall notify the
Contractor and the Subcontractor of the date of the deposit and the bank receiving the deposit. The bank shall pay the
amount in the account, including accrued interest, as provided in an agreement between the Contractor and the
Subcontractor or as determined by decree of a court of competent jurisdiction.

() All direct payments and all deductions from demands for direct payments deposited in an
interest-bearing account or accounts in a bank pursuant to the previous paragraph shall be made out of amounts payable
to the Contractor at the time of receipt of a demand for direct payment from a Subcontractor and out of amounts which
later become payable to the Contractor and in the order of receipt of such demands from Subcontractors. All direct
payments shall discharge the obligation of the City to the Contractor to the extent of such payment.

(h) The City shall deduct from payments to a Contractor amounts that, together with the deposits in
interest-bearing accounts pursuant to paragraph (f), are sufficient to satisfy all unpaid balances of demands for direct
payment received from Subcontractors. All such amounts shall be earmarked for such direct payments, and the
Subcontractors shall have a right in such deductions prior to any claims against such amounts by creditors of the
Contractor.

(i) If the Subcontractor does not receive payment as provided in paragraph (a) or if the Contractor does
not submit a periodic estimate for the value of the labor or materials performed or furnished by the Subcontractor and
the Subcontractor does not receive payment for same when due less the deductions provided for in paragraph (a), the
Subcontractor may demand direct payment by following the procedure in paragraph (d) and the Contractor may file a
sworn reply as provided in that same paragraph. A demand made after the first day of the month following that for
which the Subcontractor performed or furnished the labor and materials for which the Subcontractor seeks payment shall
be valid even if delivered or mailed prior to the time payment was due on a periodic estimate from the Contractor.
Thereafter the City shall proceed as provided in paragraphs (e), (f), (g), and (h). “Subcontractor” as used in this
paragraph (1)(i) shall mean a person approved by the City in writing as a person performing labor or both performing
labor and furnishing materials pursuant to a contract with the Contractor.

2) Any assignment by a Subcontractor of the rights under this section to a surety company furnishing a
bond under the provisions of M.G.L. c. 149, §29; shall be invalid. The assignment and subrogation rights of the surety to
amounts included in a demand for direct payment which are in the possession of the City or which are on deposit
pursuant to paragraph (g) shall be subordinate to the rights of all Subcontractors who are entitled to be paid under this
section and who have not been paid in full.

3) A Contractor or a Subcontractor shall enforce a claim to any portion of the amount of a demand for
direct payment deposited as provided in herein by a petition in equity in the superior court against the other and the bank
shall not be a necessary party. A Subcontractor shall enforce a claim for direct payment or a right to require a deposit as
provided in paragraph (f) by a petition in equity in the superior court against the City and the Contractor shall not be a
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necessary party. Upon motion of any party the court shall advance for speedy trial any petition filed as provided in this
paragraph. M.G.L. c. 231, §§59 and 59B shall apply to such petitions. The court shall enter an interlocutory decree
upon which execution shall issue for any part of a claim found due pursuant to §§59 and 59B and, upon motion of any
party, shall advance for speedy trial the petition to collect the remainder of the claim. Any party aggrieved by such
interlocutory decree shall have the right to appeal therefrom as from a final decree. The court shall not consolidate for
trial the petition of any Subcontractor with the petition of one or more Subcontractors or the same general contract
unless the court finds that a substantial portion of the evidence of the same events during the course of construction
(other that the fact that the claims sought to be consolidated arise under the same general contract) is applicable to the
petitions sought to be consolidated and that such consolidation will present unnecessary duplication of evidence. A
decree in any such proceeding shall not include interest on the disputed amount deposited in excess of the interest earned
for the period of any such deposit. No person except a Subcontractor filing a demand for direct payment for which no
funds due the Contractor are available for direct payment shall have a right to file a petition in court of equity against
the City claiming a demand for direct payment is premature, and such Subcontractor must file the petition before the
City has made a direct payment to the Subcontractor and has made a deposit of the disputed portion as provided in part
(iii) of paragraph (e) and in paragraph (f).

4 In any petition to collect any claim for which a Subcontractor has filed a demand for direct payment the
court shall, upon motion of the Contractor, reduce by the amount of any deposit of a disputed amount by the City as
provided in part (iii) of paragraph (e) and in paragraph (f) any amount held under a trustee writ or pursuant to a
restraining order or injunction.

ARTICLE 14
SUBSTANTIAL COMPLETION
14.1.  Substantial Completion.

14.1.1. Upon Substantial Completion of the Work, the Contractor shall present in writing to the City its certification
that the Work has been substantially completed and include in its certification (1) a list of items to be completed or corrected, (2)
all special warranties required by the Contract Documents, endorsed by the Contractor and in a form reasonably acceptable to
the Design Professional and (3) the permits and certificates referred to in 13.7.1., or elsewhere. The failure to include any item
on the list mentioned in the preceding sentence does not alter the responsibility of the Contractor to complete all Work in
accordance with the Contract Documents. When the Design Professional on the basis of an inspection determines that the Work
or designed portion thereof is substantially complete and the other conditions have been met, the Design Professional will then
prepare a certificate of Substantial Completion which shall establish the date of Substantial Completion, shall state the
responsibilities of the City and the Contractor for security, maintenance, heat, utilities, damage to the Work, and insurance, and
shall fix the time within which the Contractor shall complete the items listed therein. The certificate of Substantial Completion
shall be submitted to the City and the Contractor for their written acceptance of the responsibilities assigned to them in such
certificate.

14.1.2. Within twenty-one (21) days after receipt of the certification from the Contractor, the City shall present to the
Contractor either a written declaration that the Work has been substantially completed or an itemized list of incomplete or
unsatisfactory work items required by the Contract sufficient to demonstrate that the Work has not been substantially completed.
The City may include with such list a notice setting forth a reasonable time within which the Contractor must achieve
Substantial Completion of the Work. If the City fails to respond, by presentation of a written declaration or itemized list as
aforesaid, to the Contractor's certification within the twenty-one (21) day period, the Contractor's certification shall take effect
as the City's declaration that the Work has been substantially completed.

14.2.  Partial Use or Occupancy of the Premises.

14.2.1. The City may occupy or use any completed or partially completed portion of the Work at any stage. Such
partial occupancy or use may begin whether or not the portion is substantially complete, provided that the respective
responsibilities of the City and the Contractor with respect to payments, retainage, if any, security, maintenance, heat, utilities,
damage to the Work, insurance, correction of the Work, and warranties shall be established by agreement of the City and the
Contractor or, absent such agreement, shall be determined by the Design Professional subject to the right of either party to
contest such determination as provided in Article 16.

14.2.2. Immediately prior to such partial occupancy or use, the City, the Contractor and the Design Professional shall
jointly inspect the area to be occupied or portion of the Work to be used in order to determine and record the condition of the
Work.

14.2.3. Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute
acceptance of Work not complying with the requirements of the Contract Documents.

14.2.4. (Reference:  M.G.L. c. 30, §39G;). Within sixty-five (65) days after the effective date of a declaration of
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Substantial Completion, the City shall prepare and send to the Contractor for acceptance a Substantial Completion estimate for
the quantity and price of the Work done and all but one percent (1%) retainage on that Work, including the quantity, price and
all but one percent (1%) retainage for the undisputed part of each item and extra work item in dispute, but excluding the disputed
part thereof, less the estimated cost of completing all incomplete and unsatisfactory items and less the total periodic payments
made to date for the Work. The City shall also deduct from the Substantial Completion estimate an amount equal to the sum of
all demands for direct payment filed by Subcontractors and not yet paid to Subcontractors or deposited in joint accounts pursuant
to M.G.L. c. 30, §39F.

14.2.5. (Reference: M.G.L. c. 30, §39G). If the City fails to prepare and send to the Contractor any Substantial
Completion estimate required by the provisions herein on or before the date specified, the City shall pay to the Contractor
interest on the amount which would have been due to the Contractor pursuant to such Substantial Completion estimate at the
rate of three (3) percentage points above the rediscount rate then charged by the Federal Reserve Bank of Boston from such date
to the date on which the City sends that Substantial Completion estimate to the Contractor for acceptance or to the date of
payment therefor, whichever occurs first. The City shall include the amount of such interest in the Substantial Completion
estimate.

14.2.6. (Reference: M.G.L. c. 30, §39G). Within fifteen (15) days after the effective date of the declaration of
Substantial Completion, the City shall send to the Contractor by certified mail, return receipt requested, a complete list of all
incomplete or unsatisfactory items, and unless delayed by causes beyond its control, the Contractor shall complete all such
items within forty-five (45) days after the receipt of such list or before the date for final payment and acceptance, whichever is
later. If the Contractor fails to complete such Work within such time, the City may, subsequent to seven (7) days’ written
notice to the Contractor by certified mail, return receipt requested, terminate the Contract and complete the incomplete or
unsatisfactory items and charge the cost of same to the Contractor.

14.3.  Final Inspection.

14.3.1. Upon written notice from the Contractor that the entire Work or an agreed portion thereof is complete, the
Design Professional will make a final inspection with the City and the Contractor and will notify the Contractor in writing of
all particulars which this inspection reveals that the Work is incomplete or defective. The Contractor shall immediately take
such measures as are necessary to complete such Work or remedy such deficiencies.

ARTICLE 15

GUARANTEES AND WARRANTIES
15.1. In General.
15.1.1. All guarantees and warranties specifically called for by the Specifications shall expressly run to the benefit of the
City. Neither the final certificate of payment nor any provision in the Contract Documents, nor partial or entire occupancy of
the premises by the City shall constitute any acceptance of work not done in accordance with the Contract Documents or
relieve the Contractor of liability in respect to any express warranties or responsibility for faulty materials or workmanship.
The Contractor shall remedy any defects in the work and pay for any damage to other work resulting therefrom, which shall
appear within a period of one year from the date of final acceptance of the work unless a longer period is specified.
CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT) will give notice of
observed defects with reasonable promptness.

15.2.  Warranties.

15.2.1. Warranties required by the Contract Documents shall commence on the date of Substantial Completion of the
Work or designated portion thereof, unless otherwise provided in the certificate of Substantial Completion.

15.2.2. The Contractor warrants that the materials and equipment furnished under the Contract will be new and of
recent manufacture unless otherwise specified, and that all Work will be of good quality, free from faults and defects, and in
conformance with the Contract Documents. Work not conforming to these requirements, including substitutions not properly
approved and authorized, may be considered defective. The Contractor's warranty excludes remedy for damage or defect
caused by abuse, Modifications not executed by the Contractor, improper or insufficient maintenance, improper operation, or
normal wear and tear under normal usage. If required by the Design Professional, the Contractor shall furnish satisfactory
evidence as to the kind and quality of material and equipment.

15.2.3. The Contractor warrants that title to all Work covered by an application for payment will pass to the City
either by incorporation in the construction or upon the receipt of payment by the Contractor, whichever occurs first, free and
clear of all liens. The Contractor further agrees that the submission of any application for payment shall conclusively be
deemed to waive all liens with respect to said Work to which the Contractor may then be entitled, provided that such waiver of
the lien rights shall not waive the Contractor's right to payment for such Work.

15.2.4. The Contractor warrants and guarantees that title to all Work, materials, and equipment covered by any
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application for payment, whether incorporated in the Project or not, will pass to the City no later than the time of payment free
and clear of all liens.

15.2.5. No materials or supplies for the Work shall be purchased by the Contractor or Subcontractor subject to any
chattel mortgage or under a conditional sale contract or other agreement by which an interest is retained by the seller. The
Contractor warrants that it has good title to all materials and supplies used by it in the Work, free from all liens.

15.2.6. The Contractor shall indemnify and hold the City harmless from all claims growing out of the lawful demands
of Subcontractors, laborers, workers, mechanics, material persons, and furnishers of machinery and parts thereof, equipment,
power tools, and all supplies, including commissary, incurred in the furtherance of the performance of this Contract. The
Contractor shall at the City's request, furnish satisfactory evidence that all obligations of the nature hereinabove designated
have been paid, discharged, or waived. If the Contractor fails to do so, then the City may, after having served written notice on
the Contractor either pay unpaid bills, of which the City has written notice, direct, or withhold from the Contractor's unpaid
compensation a sum of money deemed reasonably sufficient to pay any and all such lawful claims until satisfactory evidence is
furnished that all liabilities have been fully discharged whereupon payment to the Contractor shall be resumed, in accordance
with the terms of this Contract, but in no event shall the provisions of this sentence be construed to impose any obligations on
the City to either the Contractor or its surety. In paying any unpaid bills of the Contractor, the City shall be deemed the agent
of the Contractor and any payment so made by the City shall be considered as payment made under the Contract by the City to
the Contractor and the City shall not be liable to the Contractor for any such payment made in good faith.

15.3. Extended Warranties and Guarantees.
15.3.1. Any defective Work that is either corrected or replaced will be warranted and guaranteed for a period of three
(3) years from the date of such correction or replacement.

ARTICLE 16
CLAIMS
16.1. In General.
16.1.1. Written Notice. A Claim must be made by written notice to the other party.
16.1.2. Content of Notice. The notice must include all written supporting data.
16.1.3. Burden of Proof. The party making the Claim must substantiate the Claim.

16.2. Time Limits on Claims.

16.2.1. Unless otherwise provided, all Claims must be made within twenty-one (21) days after the occurrence of the
event giving rise to such Claim or within twenty-one (21) days after the claimant first recognizes the condition giving rise to the
Claim, whichever is later. Any change or addition to a previously made Claim shall be made by a written notice within the
twenty-one-day period in order to be valid.

16.3. Continuing Contract Performance.

16.3.1. Pending final resolution of a Claim including arbitration, unless otherwise agreed in writing, the Contractor
shall proceed diligently with performance of the Contract and the City shall continue to make payments in accordance with the
Contract Documents.

16.4. Types of Claims.

16.4.1. Claims for Differing Subsurface or Latent Physical Conditions. (Reference: M.G.L. c. 30, §39N;). If,
during the progress of the Work, the Contractor or the City discovers that the actual subsurface or latent physical conditions
encountered at the Site differ substantially or materially from those shown on the Plans or indicated in the Contract Documents,
cither the Contractor or the City may request an equitable adjustment in the Contract Sum of the Contract applying to Work
affected by the differing Site conditions. A request for such an adjustment shall be in writing and shall be delivered by the party
making such claim to the other party as soon as possible after such conditions are discovered. Upon receipt of such a claim from
a Contractor, or upon its own initiative, the City shall make an investigation of such physical conditions, and if they differ
substantially or materially from those shown on the Plans or indicated in the Contract Documents or from those ordinarily
encountered and generally recognized as inherent in Work of the character provided for in the Plans and Contract Documents
and are of such a nature as to cause an increase or decrease in the cost of performance of the Work or a change in the
construction methods required for the performance of the Work which results in an increase or decrease in the cost of the Work,
the City shall make an equitable adjustment in the Contract Sum and the Contract shall be modified in writing accordingly.

16.4.2. Claims for Additional Cost. If the Contractor claims that any acts or omissions of the City or the Design
Professional, including any instructions or orders, whether oral, written, by drawings, or otherwise, involve extra cost or time,
and the Contractor has not received a written acknowledgment by the City or the Design Professional that extra payment will
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be made or time extended on account thereof, the Contractor shall promptly so notify the Design Professional in writing of
such Claim and shall proceed with the Work relating to such Claim and all rights of both parties with respect to such Claim shall
be deemed to have been reserved. No Claim by the Contractor on account of such acts, omissions, instructions, or orders shall
be valid unless the Contractor has so notified the Design Professional before proceeding.
16.4.2.1. Under no circumstances shall a Claim be made for additional cost where adverse weather
conditions are the basis for the Claim.

16.4.3. Claims for Additional Time. If the Contractor wishes to make a Claim for an increase in the Contract Time,
written notice as provided herein shall be given. The Contractor shall have the burden of demonstrating the effect of the
claimed delay on the Contract Time and shall furnish the Design Professional with such documentation relating thereto as the
Design Professional may reasonably require. Under no circumstances shall the Contractor make a Claim for an increase in the
Contract Time due to a change in the Contractor's early completion date. If the increase in the Contract Time extends beyond
the Contract Time established by the City, only the time that so extends beyond the Contract Time shall be reviewed and
considered. In the case of a continuing delay, only one Claim is necessary.

16.4.3.1. Under no circumstances shall a Claim be made for additional time where adverse weather
conditions are the basis for the Claim.

16.4.4. Claims for Injury to Person or Damage to Property. Should either party to the Contract suffer injury to
person or damage to property because of any error, omission, or act of the other party or of any of the other party’s employees or
agents or others for whose acts the other party is legally liable, a Claim will be made in writing to the other party within
twenty-one (21) days of the occurrence of the act giving rise to the injury or damage.

16.5. Review of Claims.

16.5.1. Initial Referral. All Claims, the bases of which arise prior to final payment or the earlier termination of the
Contract, shall be referred initially to the Design Professional for action as provided herein.

16.5.2. Time Period and Action. The Design Professional shall review Claims and shall do one of the following
within fourteen (14) days of receipt of the Claim:

16.5.2.1. defer any action with respect to all or any part of a Claim for the purpose of requesting and receiving
additional information from either party;

16.5.2.2. decline in writing to render a decision for any reason which it deems appropriate (including, but not
limited to, the fact that the Claim involves allegations of fault on the part of the Design Professional); or

16.5.2.3. render a decision on all or a part of the Claim.

16.5.3. If the Design Professional requests additional information, the Design Professional shall take action with
respect to the Claim no later than fourteen (14) days after receipt of the additional information. The Design Professional shall
notify the parties in writing of its disposition of such Claim. If the Design Professional renders a decision or declines to render
a decision, either party may proceed in accordance with paragraph 16.7.

16.6.  Decisions.

16.6.1. Decisions by the City or the Design Professional. (Reference: M.G.L. c. 30, §39P;). In every case in which
this Contract requires the City, any official, or its Design Professional to make a decision on interpretation of the
Specifications, approval of equipment, material or any other approval, or progress of the Work, the decision shall be made
promptly and, in any event, no later than fourteen (14) days after the written submission for decision; but if such decision
requires extended investigation and study, the City, the official, or the Design Professional shall, within fourteen (14) days after
the receipt of the submission, give the party making the submission written notice of the reasons why the decision cannot be
made within the thirty-day period and the date by which the decision will be made.

16.6.2. When Decision of the Design Professional is Final and Binding. The decision of the Design Professional
shall be final and binding on the parties, unless a party files suit or a demand for arbitration within thirty (30) days after the date
of the decision.

16.6.3. When Decision of the Design Professional is Not Final and Binding. (Reference: M.G.L. c. 30, §39J).
Notwithstanding any contrary provision of this Contract, no decision by the City or by the Design Professional on a dispute,
whether of fact or of law, arising under said Contract shall be final or conclusive if such decision is made in bad faith,
fraudulently, capriciously, arbitrarily, is unsupported by substantial evidence, or is based upon error of law.

16.6.4. Resolved Claims. If a Claim is resolved, the Design Professional shall obtain or prepare the appropriate
documentation and provide the City and the Contractor with a copy of same.

16.7.  Arbitration.
16.7.1. Controversies and Claims Subject to Arbitration. Any controversy or Claim arising out of or related to the
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Contract, or the breach thereof, shall be settled by arbitration in accordance with the Construction Industry Arbitration Rules of
the American Arbitration Association, and judgment upon the award rendered by the arbitrator or arbitrators may be entered in
any court having jurisdiction thereof, except controversies or Claims relating to aesthetic effect, subject to the provisions of
paragraph 16.7.7. In any such arbitration in which the amount stated in the demand is $100,000 or less, the American
Arbitration Association shall appoint a single arbitrator in accordance with such Rules, who shall be a lawyer. In any such
arbitration in which the amount stated in the demand is in excess of $100,000, the demand shall include the name of an arbitrator
appointed by the claimant. The respondent shall appoint a second arbitrator and shall notify the claimant in writing of such
appointment within thirty (30) days of receipt of the demand, failing which the matter shall be decided by the arbitrator named in
the claimant’s demand. Within thirty (30) days after the claimant’s receipt of notice of the appointment of the second arbitrator,
the two arbitrators shall appoint a neutral arbitrator and shall notify the parties in writing of such appointment, failing which
either party may apply to the American Arbitration Association to appoint such neutral arbitrator. If such neutral arbitrator is
appointed by the American Arbitration Association, he or she shall be a lawyer.

16.7.2. Rules for Arbitration. If the neutral arbitrator is appointed by the American Arbitration Association, the said
Association shall administer the arbitration and its Construction Industry Arbitration Rules shall govern all aspects of the
proceeding including the enforcement of any award. If the neutral arbitrator is not appointed by the American Arbitration
Association, then the panel of arbitrators shall act as the administrator of the arbitration but the Construction Industry Arbitration
Rules of the Association shall nonetheless govern all aspects of the proceeding, including the enforcement of any award,
provided however that the arbitration panel shall have all of the powers and duties conferred on the Association pursuant to said
rules. In addition, the following rules shall govern the selection of arbitrators and the proceedings:

16.7.2.1. Neither party may appoint as arbitrator an employee or an owner of that party, nor the parent,
spouse, or child of an employee or owner of that party.
16.7.2.2. After the neutral arbitrator has been appointed, neither party may engage in ex parte

communication with any arbitrator.

16.7.3. When Arbitration May Be Demanded. Demand for arbitration of any Claim, the basis of which arises prior to
final payment or the earlier termination of the Contract may not be made before the earlier of (1) the date on which the Design
Professional has rendered a written decision on the Claim or has notified the parties in writing that such decision will not be
rendered or (2) forty-five (45) days following receipt by the Design Professional of a written request for a decision sent by
registered or certified mail to both the Design Professional and the other party to this Contract.

16.7.3.1. In no event shall a demand for arbitration be made after the date when the institution of legal or
equitable proceedings based on such Claim would be barred by the applicable statute of limitations.

16.7.4. Limitation on Consolidation or Joinder. No arbitration arising out of or relating to the Contract Documents
shall include, by consolidation or joinder or in any other manner, the Design Professional, the Design Professional's employees
or consultants, except by written consent containing specific reference to the Contract and signed by the Design Professional,
the City, the Contractor, and any other person or entity sought to be joined. No arbitration shall include, by consolidation or
joinder or in any other manner, parties other than the City, the Contractor, a separate contractor, and other persons substantially
involved in a common question of fact or law whose presence is required if complete relief is to be accorded in arbitration. No
person or entity other than the City, the Contractor, or a separate contractor shall be included as an original third party or
additional third party to an arbitration whose interest or responsibility is insubstantial. Consent to arbitration involving an
additional person or entity shall not constitute consent to arbitration of a dispute not described therein or with a person or entity
so named or described herein. The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person
or entity duly consented to by parties to the Contract shall be specifically enforceable under applicable law in any court having
jurisdiction thereof.

16.7.5. Claims and Timely Assertion of Claims. A party who files a notice of demand for arbitration must assert in
the demand all Claims then known to that party on which arbitration is permitted to be demanded. When a party fails to include
a Claim through oversight, inadvertence, or excusable neglect, or when a Claim has matured or been acquired subsequently, the
arbitrator or arbitrators may permit amendment.

16.7.6. Award Final. The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered
upon it in accordance with applicable law in any court having jurisdiction thereof.

16.7.7. The City's Reservation of Rights. Notwithstanding any provision contained in this Article 16 or elsewhere in
the Contract Documents, the City reserves the following rights in connection with Claims between the City and the Contractor,
which rights may be exercised by the City unilaterally, in the City's sole discretion, and without the consent of the Contractor:

16.7.7.1. the right to institute legal action against the Contractor in any court of competent jurisdiction
in lieu of demanding arbitration, in which case the dispute or disputes which are the subject of such action shall be
decided by such court, and not by arbitration;

16.7.7.2. the right to obtain from any court of competent jurisdiction a stay of any arbitration instituted by
the Contractor, provided that the application for such stay is made before the appointment of the neutral arbitrator in
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such arbitration, in which case the dispute or disputes which are the subject of such arbitration shall be decided by such
court and not by arbitration;
16.7.7.3. the right to require the Contractor to join as a party in any arbitration between the City and the
Design Professional relating to the Project, in which case the Contractor agrees to be bound by the decision of the
arbitrator or arbitrators in such arbitration.
16.7.8. In case the City elects to proceed in accordance with 16.7.7.1. or 16.7.7.2. above, the word “litigation” shall be
deemed to replace the word “arbitration” wherever the latter word appears in the Contract Documents.

ARTICLE 17
EMERGENCIES
17.1.  In an emergency affecting the health and safety of persons or property, the Contractor shall act to prevent threatened
damage, injury, or loss.

17.2.  In emergencies affecting the health, safety, or protection of persons, the Work or property at the Site or adjacent thereto,
the Contractor, without special instruction or authorization from the City or the Design Professional, is obligated to act to
prevent threatened damage, injury, or loss. The Contractor shall give the Design Professional prompt written notice if the
Contractor believes that any significant changes in the Work or variations from the Contract Documents have been caused
thereby. If the Design Professional determines that a change in the Contract Documents is required because of the action taken
by the Contractor in response to such an emergency, a Construction Change Directive or Change Order will be issued to
document the consequences of such action.

ARTICLE 18
TERMINATION OR SUSPENSION OF THE CONTRACT
18.1.  Suspension by the City.

18.1.1. At any time and without cause, the City may suspend the Work or any portion thereof for a period of not more
than ninety (90) days by notice in writing to the Contractor and the Design Professional that will fix the date on which Work
will be resumed. The Contractor shall resume Work on the date so fixed. The Contractor shall be allowed an adjustment in
the Contract Sum or an extension of the Contract Time, or both, directly attributable to any such suspension if the Contractor
makes an approved Claim therefor, provided, however, that if there is a suspension, delay or interruption for fifteen days or more
or due to a failure of the Awarding Authority to act within the time specified in this contract, the Awarding Authority shall make
an adjustment in the contract price for any increase in the cost of performance of this contract but shall not include any profit to
the General Contractor on such increase; and provided further, that the Awarding Authority shall not make any adjustment in
the contract price under this provision for any suspension, delay, interruption, or failure to act to the extent that such is due to
any cause for which this contract provides for an equitable adjustment of the contract price under any other contract provisions.
The General Contractor must submit the amount of a claim under provision (1) to the Awarding Authority in writing as soon as
practicable after the end of the suspension, delay, interruption or failure to act and, in any event, not later than the date of final
payment under this contract and, except for costs due to a suspension order, the Awarding Authority shall not approve any costs
in the claim incurred more than twenty days before the General Contractor notified the Awarding Authority in writing of the act
or failure to act involved in the claim. The General Contractor must submit the amount of a claim under provision (1) to the
Awarding Authority in writing as soon as practicable after the end of the suspension, delay, interruption or failure to act and, in
any event, not later than the date of final payment under this contract and, except for costs due to a suspension order, the
Awarding Authority shall not approve any costs in the claim incurred more than twenty days before the General Contractor
notified the Awarding Authority in writing of the act or failure to act involved in the claim.

18.1.1.1 Notwithstanding the above, if the City is required to suspend the work as a result of a request from the
Office of the Attorney General in connection with a bid protest or an injunction, the Contractor shall not have a claim for
damages, but the City shall extend the date of substantial completion for a period of time commensurate with the period of the
suspension, and the liquidated damages clause shall not take effect until the extended date of substantial completion. If any of
the following occurrences causes a delay in the work, the Contractor shall immediately notify CONTRACTING
DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT) in writing. If, upon investigation, the City
finds that the delay is excusable, the City shall extend the date of substantial completion for a period of time commensurate with
the period of the excusable delay, and the liquidated damages clause shall not take effect until the extended date of substantial
completion:(1) any acts of the Government, including controls or restrictions upon or requisitioning of materials, equipment,
tools, or labor by reason of war, National Defense, or any other national emergency; (2) delays which are caused by the City
and which are not occasioned by the Contractor’s failure to supply CONTRACTING DEPARTMENT (AS STATED ON THE
FIRST PAGE OF THE AGREEMENT) or its design professional with progress schedules, documents, samples, and the like, in
a timely manner; (3) causes not reasonably foreseeable by the parties to this Contract, which are beyond the reasonable
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control of the Contractor, such as blizzards, floods, hurricanes, tornadoes, and strikes; (4) any delay of any subcontractor
resulting from paragraphs (1), (2), or (3).

18.1.2. If the Work is defective, if the Contractor fails to provide a sufficient number of skilled workers or suitable
materials or equipment, or if the Contractor defaults or neglects to carry out the Work in accordance with the Contract
Documents and fails within a seven-day period after receipt of written notice from the City to begin and prosecute correction of
such default or neglect with diligence and promptness, the City may correct such deficiencies, without prejudice to other
remedies the City may have. In such case, an appropriate Construction Change Directive shall be issued deducting from
payments then or thereafter due to the Contractor the cost of correcting such deficiencies including compensation for the
Design Professional's additional services and expenses made necessary by such default, neglect, or failure and any and all
direct, indirect, or consequential costs associated with the order to stop the Work. If such payments then or thereafter due the
Contractor are not sufficient to cover such amounts, the Contractor shall immediately pay the difference to the City. The
Contractor shall remain responsible for maintaining progress and shall not be entitled to any increase in the Contract Time or
the Contract Sum.

18.2. Termination by the Contractor.

18.2.1. If, through no act or fault of the Contractor, a Subcontractor, or a Sub-subcontractor, the Work is suspended for
a period of more than ninety (90) days by the City, or under an order of court or other public authority, or the Design
Professional fails to act on any application for payment within thirty (30) days after it is submitted in proper form and content or
the City fails for thirty (30) days to pay the Contractor any sum finally determined to be due, then the Contractor may
terminate the Contract upon seven (7) days’ written notice to the City, provided that the City does not remedy such suspension
or failure within that time.

18.3. Termination by the City.

18.3.1. If the Contractor is adjudged a bankrupt, or if the Contractor makes a general assignment for the benefit of the
Contractor's creditors, or if a receiver is appointed on account of the Contractor's insolvency, or if the Contractor makes a
written admission of the Contractor’s inability to pay debts, or if the Contractor becomes a debtor or defendant in (i) a voluntary
or involuntary petition in bankruptcy, (ii) a petition for appointment of a receiver, (iii) a levy of an attachment or execution, (iv) a
winding up or dissolution of a partnership or corporation, (v) or any other proceeding under which a court of competent
jurisdiction assumes custody or control over the Contractor, or if the Contractor persistently or repeatedly refuses or fails,
except in cases for which extension of time is provided, to supply enough properly skilled workers or proper materials, or fails to
prosecute the work with such diligence as will, in the reasonable estimation of the City, ensure substantial completion within the
time specified in the Contract Documents, or if the Contractor fails to make prompt payment to Subcontractors or for materials
or labor, or persistently disregards laws, ordinances, rules, regulations, or orders of any public authority having jurisdiction or
disregards an instruction, order, or decision of the Design Professional, or otherwise is in breach of any provision of the
Contract and has failed to cure such breach after written notice from the City specifying 1) the breach, 2) what must be done to
cure the breach, and 3) the time within which the breach must be cured, or otherwise is guilty of substantial violation of any
provision of the Contract, then the Contractor shall be in default, and the City may, without prejudice to any other right or
remedy and upon written notice to the Contractor, temporarily withhold cash payments pending correction of the deficiency,
hold the Contractor and its sureties liabile in damages, require the Contractor’s sureties to complete the Contract, take possession
of all materials, tools, appliances, equipment, construction equipment and machinery and vehicles, offices and other facilities on
the Project Site, and all materials intended for the Work, wherever stored, without liability for loss or damage, following which
use, the Contractor shall be liable for their removal from the site; and, seven (7) days after such notice, may terminate the
employment of the Contractor, accept assignment of any or all subcontracts pursuant to Paragraph 6.6.1.1, and finish the Work
by whatever method the City may deem expedient (including but not limited to using the services of another contractor (in
which case the City shall have no obligation to use a competitive process to obtain the lowest contract prices) and look to the
Contractor and the Contractor's sureties for the difference between the cost to complete the work and the contract sum hereunder.

. The City shall be entitled to collect from the Contractor all direct, indirect, and consequential damages suffered by
the City on account of the Contractor's default, including without limitation additional services and expenses of the Design
Professional made necessary thereby. The City shall be entitled to hold all amounts due to the Contractor at the date of
termination until all of the City's damages have been established, and to apply such amounts to such damages.

18.3.1.1. HUD Action. If the Contractor is in default, HUD and/or any other administering agency named
herein may, with or without the consent of the City, cancel, suspend, or terminate this Contract in whole or in
part; require the withholding or disallowance all or part of the funding for the project; declare the contractor
ineligible for further Government contracts or avail itself of any other remedies available under the law.

18.3.2. (Reference: Somerville Municipal Code Chapter 2.117, Section 2.117.110C). In the event the Contractor or
any of its agents or employees violates any provision of Somerville Municipal Code Chapter 2.117 that is applicable to City
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contractors in connection with the awarding, administration, or performance of the Contract, the City may terminate the sat
Contract.

18.3.3. (a) The City may terminate this Contract without cause, at any time, effective upon the date of termination
specified by written notice to the Contractor, in which case, the Contractor shall be compensated for: (1) sums due under this
Contract incurred up to the date of termination for all Work performed and accepted by the City up to the termination date,
calculated on a percentage completion basis covering the period of time between the last approved application for payment and
the date of termination using the progress schedule and schedule of values. The Contractor shall use its best efforts to mitigate
any expenses and shall in no event incur any new obligations after the date of termination.

(1) Payment by the City as provided in this section shall be deemed to fully compensate the Contractor for all expenses
and those of any consultants, subcontractors and suppliers, directly or indirectly attributable to the termination. Lost profits shall
not be payable. Any such termination shall not give rise to any cause of action for damages against the City.

(b) Contractor’s Duties Upon Termination For Convenience. Upon termination of this Contract without cause, the
Contractor shall: (1) immediately stop the Work; (2) stop placing orders and Subcontracts in connection with this Contract; (3)
cancel all existing orders and Subcontracts (subject to the City providing notice that it accepts assignment of any or all
subcontracts pursuant to Paragraph 6.6.1.1); (4) surrender the site to City in a safe condition; and (5) promptly transfer to City all
materials, supplies, work in process, appliances, facilities, equipment and machinery of this Contract, and all work product,
plans, drawings, specifications and other information and documents used in connection with Services performed under this
Contract. Failure by the Contractor to comply with said duties shall relieve the City of its obligation to compensate the
Contractor, as provided for under this section.

ARTICLE 19
AMERICANS WITH DISABILITIES ACT (42 U.S. 12131)
19.1.  On July 26, 1994, the Americans with Disabilities Act (“the Act”) became effective for employers of fifteen or more
employees.

19.2. The Act protects against discrimination of the basis of “disability,” which is defined as a physical or mental impairment
that substantially limits at least one “major life activity;” or discrimination against an individual who has a record of such
impairment; or discrimination against an individual being regarded - even if inaccurately - as having such impairment. The Act
also expressly prohibits job discrimination that is based on any individual’s relationship or association with a disabled person.

19.3.  If the Contractor is subject to the Act, it must comply with its provisions.

ARTICLE 20
WRITTEN NOTICE TO THE PARTIES
20.1. In General.

20.1.1. All written communications from the Design Professional to the Contractor shall be copied to the City. All
written communications from the Contractor to the Design Professional shall be copied to the City. All written
communications from the Contractor to the City shall be copied to the Design Professional.

20.2. Addresses.

20.2.1. To the City. Written notice to the City shall be sent or hand-delivered to:

Mayor

City of Somerville

93 Highland Avenue
Somerville, MA 02143

City Solicitor

Law Department

93 Highland Avenue
Somerville, MA 02143

Director of Contracting Department (as stated on first page of this Agreement)
City Hall

93 Highland Avenue

Somerville, MA 02143
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20.2.2. To the Contractor. Both the address given on the bid form upon which the Agreement is founded and the
Contractor's office at or near the Site of the Work are hereby designated as places to either of which notices, letters, and other
communications to the Contractor shall be certified, mailed, or delivered. Delivery of any notice, letter, or other
communication to the Contractor at or depositing same in a postpaid wrapper directed to either place shall be deemed
sufficient service thereof upon the Contractor. Written notice shall be deemed to have been duly served on the Contractor if it
is sent or hand-delivered to any member or officer of the Contractor. The date of said service shall be the date of such delivery
or mailing. The address may be changed at any time by an instrument in writing, executed and acknowledged by the
Contractor and delivered to the City and to the Design Professional. Nothing herein contained shall be deemed to preclude or
render inoperative the service of any notice, letter. or other communication upon the Contractor personally. Moreover, any
notice, letter, or other communication required under the Contract may be served on the Contractor’s representative at job
meetings. The Contractor shall provide the City with its change of address seven (7) days prior to its effective date.

20.2.3. To the Design Professional. Written notice to the Design Professional shall be sent or hand-delivered to the
address appearing on the Project Manual. Written notice shall be deemed to have been duly served on the Design Professional
if it is sent or hand-delivered to any member or officer of the Design Professional.

ARTICLE 21
MISCELLANEOUS PROVISIONS
21.1. Governing Law.
21.1.1. This Contract shall be governed by the laws of the Commonwealth of Massachusetts and the United States of
America.

21.2. Venue.
21.2.1. Venue for any court action or proceeding shall be Middlesex County in the Commonwealth of Massachusetts
only. The Contractor, all Subcontractors, and Suppliers waive any and all jurisdictional and venue defenses.

21.3.  Successors and Assigns.

21.3.1. The Contractor shall not assign, in whole or in part, its rights and obligations under the Contract Documents
without prior written consent of the City. An assignment without the prior written consent of the City shall not relieve the
Contractor of its obligations thereunder.

21.3.2. The City and the Contractor respectively bind themselves, their partners, successors, assigns, and legal
representatives to the other party hereto and to partners, successors, assigns, and legal representatives of such other party in
respect to covenants, agreements, and obligations contained in the Contract Documents.

21.4. Statutory Limitation Period.

21.4.1. Tt is expressly agreed that the obligations of the Contractor hereunder arise out of contractual duties, and that
the failure of the Contractor to comply with the requirements of the Contract Documents shall constitute a breach of contract,
not a tort, for the purpose of applicable statutes of limitations and repose. Any cause of action which the City may have on
account of such failure shall be deemed to accrue only when the City has obtained actual knowledge of such failure, not before.

21.5. Rights and Remedies.

21.5.1. Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder shall
be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available by law.

21.5.2. No action or failure to act by the City, the Design Professional, or the Contractor shall constitute a waiver of a
right or duty afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach thereunder, except as may be specifically agreed in writing.

21.6  Severability. In the event that any provision of this Agreement is found to be legally unenforceable, the remainder of
the Agreement shall remain in full force and effect.

21.7  Conflict of Interest Laws. The City and the Contractor shall comply with all applicable conflict of interest statutes and
regulations.

21.8  If this contract is in excess of $2,000 and is federally funded, the Contractor shall comply with the Copeland “Anti-

Kickback Act” (18 U.S.C. 874 and 29 CFR Part 3), and shall not induce any person employed in the construction, completion, or
repair of a public building or public work, to give up any part of the compensation to which he would otherwise be entitled.
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21.9. EQUAL EMPLOYMENT OPPORTUNITY/NONDISCRIMINATION

a) the Contractor shall not discriminate against any employee or applicant for employment because of race, color,
religion, sex, marital status, sexual orientation, national origin, age, disability, Vietnam Era veteran status or because an
employee or applicant is a recipient of federal, state, or local public assistance or housing subsidies; and

b) the Contractor shall not discriminate, in any stage of the contract from award to completion, in the selection or
retention of subcontractors, suppliers, and materialmen, or in the procurement of materials or supplies, or the rental of
equipment, on the basis of race, religion, sex, marital status, sexual orientation, national origin, age, disability, Vietnam Era
veteran status, or because an individual is a recipient of federal, state, or local public assistance or housing subsidies; and

¢) the Contractor shall post an equal employment opportunity notice in conspicuous places at the worksite, shall make
copies of such notice available to employees and job applicants, and shall send such notice to each labor union or representative
of workers with which the Contractor has a collective bargaining agreement or other contract or understanding; and

d) the Contractor shall, to the greatest extent feasible, give employment and on-site training opportunities, to lower-
income, minority, women, and disabled members of the local community and shall award subcontracts, when possible, to
Minority Business Enterprises (MBE) and Women Business Enterprises (WBE).

e) the contractor shall include language similar to the above in all subcontracts.

END
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PART 3: SUPPLEMENTAL CONDITIONS REQUIRED BY
FEDERAL LAW FOR FEDERAL CONSTRUCTION CONTRACTS



SUPPLEMENTAL CONDITIONS REQUIRED BY FEDERAL LAW
FOR FEDERAL CONTRACTS

1. PROCUREMENT OF RECOVERED MATERIALS

(1) In the performance of this contract, the Contractor shall make maximum use of products
containing recovered materials that are EPA-designated items unless the product cannot be
acquired—

A. Competitively within a timeframe providing for compliance with the contract

performance schedule;

B. Meeting contract performance requirements; or

C. At areasonable price.

(2) Information about this requirement, along with the list of EPA- designated items, is
available at EPA’s Comprehensive Procurement Guidelines web site,
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program.

(3) The Contractor also agrees to comply with all other applicable requirements of Section
6002 of the Solid Waste Disposal Act.

2. PROHIBITION ON CONTRACTING FOR COVERED TELECOMMUNICATIONS
EQUIPMENT OR SERVICES

(a) Definitions. As used in this clause, the terms backhaul; covered foreign country; covered
telecommunications equipment or services; interconnection arrangements; roaming;
substantial or essential component; and telecommunications equipment or services have the
meaning as defined in 2CFR200.216.

(b) Prohibitions.

(1) Section 889(b) of the John S. McCain National Defense Authorization Act for Fiscal
Year 2019, Pub. L. No. 115-232, and 2 C.F.R. § 200.216 prohibit the head of an
executive agency on or after Aug.13, 2020, from obligating or expending grant,
cooperative agreement, loan, or loan guarantee funds on certain telecommunications
products or from certain entities for national security reasons.

(2) Unless an exception in paragraph (c) of this clause applies, the contractor and its
subcontractors may not use grant, cooperative agreement, loan, or loan guarantee
funds from the American Rescue Plan Act (ARPA) funding to:

(i) Procure or obtain any equipment, system, or service that uses covered
telecommunications equipment or services as a substantial or essential component
of any system, or as critical technology of any system;


https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program

(i) Enter into, extend, or renew a contract to procure or obtain any equipment,
system, or service that uses covered telecommunications equipment or services as
a substantial or essential component of any system, or as critical technology of
any system;

(iii) Enter into, extend, or renew contracts with entities that use covered
telecommunications equipment or services as a substantial or essential component
of any system, or as critical technology as part of any system; or

(iv) Provide, as part of its performance of this contract, subcontract, or other
contractual instrument, any equipment, system, or service that uses covered
telecommunications equipment or services as a substantial or essential component
of any system, or as critical technology as part of any system.

(c) Exceptions.

(1) This clause does not prohibit contractors from providing:

(i) A service that connects to the facilities of a third-party, such as backhaul,
roaming, or interconnection arrangements; or

(if) Telecommunications equipment that cannot route or redirect user data traffic
or permit visibility into any user data or packets that such equipment transmits or
otherwise handles.

(2) By necessary implication and regulation, the prohibitions also do not apply to:

(i) Covered telecommunications equipment or services that:
i Are not used as a substantial or essential component of any system; and
ii Are not used as critical technology of any system.

(i) Other telecommunications equipment or services that are not considered
covered telecommunications equipment or services.

(d) Reporting requirement.

(1) In the event the contractor identifies covered telecommunications equipment or
services used as a substantial or essential component of any system, or as critical
technology as part of any system, during contract performance, or the contractor is
notified of such by a subcontractor at any tier or by any other source, the contractor shall
report the information in paragraph (d)(2) of this clause to the recipient or subrecipient,
unless elsewhere in this contract are established procedures for reporting the information.

(2) The Contractor shall report the following information pursuant to paragraph (d)(1) of
this clause:

(i) Within one business day from the date of such identification or notification:
The contract number; the order number(s), if applicable; supplier name; supplier
unique entity identifier (if known); supplier Commercial and Government Entity



(CAGE) code (if known); brand; model number (original equipment manufacturer
number, manufacturer part number, or wholesaler number); item description; and
any readily available information about mitigation actions undertaken or
recommended.

(1) Within 10 business days of submitting the information in paragraph (d)(2)(i)
of this clause: Any further available information about mitigation actions
undertaken or recommended. In addition, the contractor shall describe the efforts
it undertook to prevent use or submission of covered telecommunications
equipment or services, and any additional efforts that will be incorporated to
prevent future use or submission of covered telecommunications equipment or
services.

(e) Subcontracts. The Contractor shall insert the substance of this clause, including this
paragraph (e), in all subcontracts and other contractual instruments.

DOMESTIC PREFERENCES FOR PROCUREMENTS

As appropriate, and to the extent consistent with law, the contractor should, to the greatest
extent practicable, provide a preference for the purchase, acquisition, or use of goods,
products, or materials produced in the United States. This includes, but is not limited to iron,
aluminum, steel, cement, and other manufactured products.

For purposes of this clause:

Produced in the United States means, for iron and steel products, that all manufacturing
processes, from the initial melting stage through the application of coatings, occurred in the
United States.

Manufactured products mean items and construction materials composed in whole or in part
of non-ferrous metals such as aluminum; plastics and polymer-based products such as
polyvinyl chloride pipe; aggregates such as concrete; glass, including optical fiber; and
lumber.”

CLEAN AIR AND THE FEDERAL WATER POLLUTION CONTROL ACT
(APPLIES TO CONTRACTS GREATER THAN $150,000 ONLY)

Clean Air Act

a. The contractor agrees to comply with all applicable standards, orders or regulations
issued pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq.

b. The contractor agrees to report each violation to the City of Somerville (City) and
understands and agrees that the City will, in turn, report each violation as required to
assure notification to the Department of Treasury.

c. The contractor agrees to include these requirements in each subcontract exceeding
$150,000 financed in whole or in part with Federal assistance provided by ARPA.



Federal Water Pollution Control Act

a. The contractor agrees to comply with all applicable standards, orders, or regulations
issued pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251
et seq.

b. The contractor agrees to report each violation to the City and understands and agrees that
the City will, in turn, report each violation as required to assure notification to the
Department of Treasury.

c. The contractor agrees to include these requirements in each subcontract exceeding
$150,000 financed in whole or in part with Federal assistance provided by ARPA.




Section 3 Clause

All Section 3 covered contracts shall include the following clause (referred to as the Section 3
Clause):

A. The work to be performed under this contract is subject to the requirement of section 3 of the
Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (Section 3). The
purpose of Section 3 is to ensure that employment and other economic opportunities generated
by HUD assistance or HUD-assisted projects covered by Section 3, shall, to the greatest extent
feasible, be directed to low-and very low-income persons, particularly persons who are
recipients of HUD assistance for housing.

B. The parties to this contract agree to comply with HUD’s regulations in 24 CFR part 75, which
implement Section 3. As evidenced by their execution of this contract, the parties to this contract
certify that they are under no contractual or other impediment that would prevent them from
complying with the part 75 regulations.

C. The contractor agrees to send to each labor organization or representative or workers with
which the contractor has a collective bargaining agreement or other understanding, if any, a
notice advising the labor organization or workers’ representative of the contractor’s
commitments under this Section 3 clause, and will post copies of the notice in conspicuous
places at the work site where both employees and applicants for training and employment
positions can see the notice. The notice shall describe the Section 3 preference, shall set forth
minimum number and job titles subject to hire, availability of apprenticeship and training
positions, the qualifications for each; and the name and location of the person(s) taking
applications for each of the positions; and the anticipated date the work shall begin.

D. The contractor agrees to include this Section 3 clause in every subcontract subject to
compliance with regulations in 24 CFR part 75, and agrees to take appropriate action, as
provided in an applicable provision of the subcontract or in this Section 3 clause, upon a finding
that the subcontractor is in violation of the regulations in 24 CFR part 75. The contractor will not
subcontract where the contractor has notice or knowledge that the subcontractor has been
found in violation of the regulations in 24 CFR part 75.

E. The contractor will certify that any vacant employment positions, including training positions,
that are filled (1) after the contractor is selected but before the contract is executed, and (2) with
persons other than those to whom the regulations of 24 CFR part 75 require employment
opportunities to be directed, were not filled to circumvent the contractor’s obligations under 24
CFR part 75.

F. Noncompliance with HUD’s regulations in 24 CFR part 75 may result in sanctions, termination
of this contract for default, and debarment or suspension from future HUD assisted contracts.

G. With respect to work performed in connection with Section 3 covered Indian housing
assistance, section 7(b) of the Indian Self-Determination and Education Act (25 U.S.C. 450e)
also applies to the work to be performed under this contract. Section 7(b) requires that to the
greatest extent feasible (i) preference and opportunities for training and employment shall be
given to Indians, and (ii) preference in the award of contracts and subcontracts shall be given to
Indian organizations and Indian-owned Economic Enterprises. Parties to this contract that are
subject to the provisions of Section 3 to the maximum extent feasible, but not in derogation of
compliance with section 7(b).



Section 3 Checklist
City of Somerville Office of Strategic Planning and Community Development

Section 3 of the Housing and Urban Development Act of 1968, as amended by the Housing and
Community Development Act of 1992 (Section 3), and 12 U.S.C. § 1701u ensure that employment and
other economic opportunities generated by Federal financial assistance for housing and community
development programs are, to the greatest extent feasible, directed toward low- and very low-income
persons, particularly those who receive government assistance for housing. The reqgulations are found
at 24 CFR Part 75. This collection of information is required to ensure that Section 3 workers and
Section 3 Business concerns participating in Housing and Community Development Projects with HUD
funding are documenting Section 3 labor hours to meet the requirements of Section 3 found in 24 CFR
part 75. The information will be used by the Department to monitor program recipient’s compliance
with Section 3, to assess the results of the Department's efforts to meet the statutory objectives of
Section 3, to prepare reports to Congress, and by recipients as a self-monitoring tool.

HUD Funded Entity: City of Somerville
Subrecipient:

Prime/General Contractor:

Primary Contact Name and Title:
Primary Contact Phone and Email:
Project Name or Title:

Reporting Period:

For OSPCD use only:

Date Funding Awarded:
HUD Program(s):



Section 3 Reporting - Businesses

must be verified by
recipient)

Business Name Is Business Section | # of Section 3 | # of # of TOTAL
3 or Non-Section worker hours | TARGETED labor hours
37 from THIS Section 3 from Business
(if Section 3 business, | pusiness worker hours




Section 3 Reporting - Labor

What is the total number of hours worked by ALL laborers on this project, so far?

What is the total number of hours worked by ALL laborers on this project, in this reporting

period?

Please list below all laborers on this project that qualify as a Section 3 or Targeted Section 3

worker:

Name

Section 3
Qualification
(Low-income, Resident
of public housing,

Youth Build)

[ob Title

# Hours Worked Is this worker

(for THIS also a

reporting period) | TARGETED
Section 3
Worker?

D Low Income

[ public Housing
Resident

DYouth Build

D Low Income
[l public Housing
Resident

DYouth Build

D Low Income

[ public Housing
Resident

DYouth Build

D Low Income
[l public Housing
Resident

DYouth Build

D Low Income

[l public Housing
Resident

DYouth Build

D Low Income

[ public Housing
Resident

DYouth Build




Section 3 - Outreach Efforts

Please check off all the below efforts taken to direct employment and other economic
opportunities associated with this Project to low and very-low income persons.

For this project did you:

Engage in outreach efforts to generate job applicants who
are Public Housing Targeted Workers?

Engage in outreach efforts to generate job applicants who
are Other Funding Targeted Workers?

Provide direct, on-the-job training (including
apprenticeships)?

Provide indirect training for employees (arranging
for/contracting out/paying for off-site training)?

Provide technical assistance to help Section 3 business
concerns understand and bid on contracts?

Divide contracts into smaller jobs to facilitate participation
by Section 3 business concerns?

Provide or connect residents with assistance in seeking
employment including drafting resumes, preparing for -
interviews, finding job opportunities, and connecting
residents to job placement services?

Hold one or more job fairs? -
Provide or connect residents with supportive services that
could provide direct services or referrals?

Provide or connect residents with supportive services that
provide one or more of the following: work readiness
health screenings, interview clothing, uniforms, test fees,
or transportation?

Assist residents with finding childcare? -
Assist residents to apply for or attend community college
or a four-year educational institution?

Assist residents to apply for or attend vocational or
technical training?

Assist residents to obtain financial literacy training and/or
coaching?

Provide bonding assistance, guaranties, or other efforts to
support viable bids from Section 3 business concerns?

Provide or connect residents with training on computer
use or online technologies?

Promote the use of a business registry designed to create
opportunities for disadvantaged and small businesses?

Outreach, engage, or refer to the state one-stop system, as
designed in Section 121(e)(2) of the Workforce Innovation
and Opportunity Act?

Other outreach:




Please record any Section 3 Business Concerns and/or Labor Hours below that did not fit in the
above tables:

This form only needs to be filled out by the general/prime contractor. If there are subcontractors on
the project, consult with them in filling out this form. The form should be submitted once a month.
However, due to the amount of information, it may be helpful to update the form data more
frequently.

In the rightmost column of the ‘Section 3 Labor Hours’ table, input an individual laborers’ hours
within the form's reporting period.

No additional documentation regarding labor hours, wage rates, Section 3 business concerns or
outreach activities are required to be submitted with this form. However, City of Somerville staff
may request more information or documentation at any time.

Feel free to reach out to Miranda Rubin mrubin@somervillema.gov with any questions regarding
the information on, or submission of this form.

[ hereby certify that the above information is true and accurate and is reported fully as required by
the contract for this CDBG- and/or HOME-assisted project. It is further understood that final payment
for this project cannot be made until this report is submitted to the CDBG and/or HOME Grantee or
authorized designee.

Under the Pain and Penalty of perjury [ hereby certify that the information provided on this form is
true and accurate.

Printed Name:
Date:

Signature:



mailto:mrubin@somervillema.gov

PART 4: TECHNICAL SPECIFICATIONS



PART 1 - GENERAL

1.1 SCOPE OF WORK

A. The scope of work includes all labor, materials, tools, equipment, facilities, transportation and
services necessary for, and incidental to performing all operations in connection with furnishing,
delivery, and installation of all the planting work as shown on the drawings and as specified herein.
The scope of work in includes, but is not limited to, the following:

1. Submitting samples of materials and analyses for approval.
2. Securing necessary permits and approvals.

3. Site preparations, which may include any or all of the following: sawcutting asphalt, concrete, or
brick and removing material, removing dead or dying trees or small stumps (maximum caliper
size of 9 inches), removing cobbles from around the edge of tree wells and disposing of the
material, installing edging material to stabilize brick sidewalks, removing and disposing of tree
grate, stump grinding of large underground stumps.

4. Locating, purchasing, delivering and installing all specified trees.
5. Back filling with suitable material within tree planting area.

6. Furnishing and installing all necessary planting operations, including: staking, guying, watering,
fertilizing, composting, mulching, weeding, pruning, drip bag installation, etc.

7. Establishing finished grades.

8. Cleaning site at end of planting operations and properly disposing of all excess and surplus
material.

9. Providing a two-year warranty and maintenance period for all trees, which includes weekly
watering for each tree during the growing season.

10. Maintaining, protecting, composting, mulching, weeding, pruning damaged or broken limbs, and
replacing dead trees during the warranty period.

B. Planting will take place throughout the City at various locations along streets and in other City-owned
City-leased land. Planting on private property within 20 feet of Right-of-Way may be required as
well.

C. The City anticipates the planting work will take place during the Spring and Fall planting seasons.
Occasional plantings may take place outside of this time.

1. Spring Planting Season: April 1% — June 15™
2. Fall Planting Season: September 15" — November 30

D. The City of Somerville reserves the right to work with its own workforce or other Contractor(s) as
necessary.

E. Approved plant locations shall be marked by City staff prior to planting. The City does not guarantee
the locations of existing pipes or underground conduits. The Contractor will have planting locations
checked by Dig-Safe for utility conflicts before any excavation or pavement removal is started. In the
case of conflicts, the Contractor will inform the City Urban Forester immediately to arrange an
alternative planting location. The Contractor shall use due caution when excavating in the vicinity of
sprinkler systems, driveways, walks, steps, walls, heating cables, and/or heating pipes, and will be
required to repair any damages caused at the Contractor’s expense.
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F. The tree planting will be performed by the requirements of the Contract Documents and will be
directed by the City Urban Forester. The Urban Forester will instruct the Contractor if changes need
to be made due to any omission, contractual or otherwise, being noticed during the planting operation.

G. All work shall be done in a safe and workman-like manner, in compliance with the rules and
regulations of the Massachusetts Occupational Safety & Health Administration (OSHA) and all other
City and State agencies and authorities having jurisdiction of the types of work included in this
Contract.

H. A Massachusetts Certified Arborist (MCA) or International Society of Arboriculture (ISA) Certified
Arborist will carry out the planting of City of Somerville Public Shade Trees. These persons will be at
the work site for all planting operations. Names and certification numbers of MCA, ISA, or
equivalent arborists will be submitted and approved by the City Urban Forester before any planting
occurs.

I.  Powers and Duties of the City Urban Forester

1. For the purposes of the contract, the City of Somerville is acting through its City Urban Forester
who is a Certified Arborist and who, in combination with the Tree Warden, by delegation and
local ordinance, has control over and is responsible for the care and removal of all trees on City
streets, playgrounds, schools, recreation lands and conservation land. The City’s Tree Warden, in
accordance with the Massachusetts General Laws, Chapter 87 entitled “Shade Trees”, has
authority over, control and supervision of all trees which now or which may hereafter exist upon
any public street or highway in this City. The term City Urban Forester shall mean City Urban
Forester or his/her designee.

2. In the exercise of all or any of the powers herein granted, the City Urban Forester shall have the
authority to delegate all or any part of his/her powers and duties with respect to the supervision
and control of this contract to his/her subordinates and assistants in the employ of the City of
Somerville as s’he may determine.

1.2 CONTRACT DOCUMENTS

A. Shall consist of written specifications and drawings and general conditions. The intent of these
documents is to include all labor, materials, and services necessary for the proper execution of the
work. The documents are to be considered as one. Whatever is called for by any part shall be as
binding as if called for in all parts.

1.3 APPLICABLE STANDARDS

A. The standards and documents listed in the following paragraph form a part of the specification to the
extent required by the references thereto. If the requirements of the following referenced standards
and specification conflict with this specification section, the requirements of this specification shall
prevail. If the requirements of any of the following referenced standards and specifications conflict
with each other the more stringent requirement shall prevail or as determined by the City Urban
Forester.

1. American National Standards Institute (ANSI) Z60.1-2014 American Standard for Nursery Stock.

2. American National Standards Institute (ANSI): Standard A300. Standard Practices for Tree,
Shrub and other Woody Plant Maintenance, most current edition and parts.

3. Pruning practices shall conform to recommendations in “Structural Pruning: A Guide for the
Green Industry”; 2013; Urban Tree Foundation, Visalia, California.
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4. American National Standards Institute (ANSI): Standard Z-133.1-2012. Safety Requirements for
Arboricultural Operations.

5. Occupational Safety and Health Administration (OSHA) standards, state and local regulations.

6. Interpretation of plant names and descriptions shall reference the following documents. Where
the names or plant descriptions disagree between the several documents, the most current
document shall prevail.

a. USDA - The Germplasm Resources Information Network (GRIN) http://www.ars-
grin.gov/npgs/searchgrin.html

b. Manual of Woody Landscape Plants; Michael Dirr; 2009; Stipes Publishing, Champaign,
Illinois; 6™ Edition.

7. Glossary of Arboricultural Terms; 2015; International Society of Arboriculture, Champaign IL.

1.4 REGULATIONS

A. The Contractor shall comply with all laws and ordinances bearing on the operation or conduct of the
work as specified. If the Contractor observes that a conflict exists between laws and ordinances and
the work outlined in the contract documents, the Contractor shall promptly notify the City’s Urban
Forester in writing including a description of any necessary changes and changes to the contract price
resulting from changes in the work.

B. Wherever references are made to standards or codes in accordance with which work is to be
performed or tested, the edition or revision of the standards and codes current on the effective date of
this contract shall apply, unless otherwise expressly set forth.

C. In case of conflict among any referenced standards or codes or between any referenced standards and
codes and the specifications, the more restrictive standard shall apply, or the City Urban Forester shall
determine which shall govern.

1.5 PROTECTION OF WORK, PROPERTY AND PERSON

A. The Contractor shall adequately protect the work, adjacent property(ies), and the public, and shall be
responsible for any damages or injury due to his/her actions.

1.6 CHANGES IN THE WORK

A. The City Urban Forester may order changes in the work, and the contract sum should be adjusted
accordingly. All such orders and adjustments plus claims by the Contractor for extra compensation
must be made and approved in writing before executing the work involved.

B. All changes in the work, notifications, and Contractor’s request for information (RFI) shall conform
to the contract general condition requirements.

1.7 CORRECTION OF WORK

A. The Contractor, at their own cost, shall re-execute any work that fails to conform to the requirements
of the contract and shall remedy defects due to faulty materials or workmanship upon written notice
from the City Urban Forester, at the soonest as possible time that can be coordinated with other work
and seasonal weather demands.
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1.8 DEFINITIONS

A. Whenever used in any of the Contract Documents, the terms shall be defined as in the “Glossary of
Arboricultural Terms”, or as herein defined.

1.
2.

10.

11.

12.

13.

14.
15.

Bare Root — a tree or shrub with minimal or no soil surrounding the roots of the plant.

Balled and Burlapped (B&B): A tree or shrub dug from the ground with intact soil surrounding its
roots. Soil and roots (collectively known as a root ball) are covered by a natural or synthetic
burlap material. Burlap-covered root ball may be contained in a wire mesh cage.

Caliper: The measure of a plant’s trunk diameter. Caliper measurement of the trunk shall be taken
six inches above the ground up to and including four-inch caliper size. If the caliper at six inches
above the ground exceeds four inches, the caliper should be measured at 12 inches above the
ground. Caliper will be measured to the nearest % inch.

Certified Arborist: An individual who has passed and currently maintains an arborist certification
with the International Society of Arboriculture, the Massachusetts Arborist Association, or
equivalent. Arborist certification shall require continuing education units (CEU’s) in order to
maintain certification.

Container grown: a tree or shrub with a synthetic material or pot containing its roots.

Contract Supervisor: The individual or designated representative responsible for insuring the
requirements of this contract are adhered to.

Defective Plant: Any plant that fails to meet the plant quality requirement of this specification.

End of Warranty Final Acceptance: The date when the City accepts that the plants and work in
this specification meet all the requirements of the warranty.

Field Grown Trees: Trees growing in field soil for at least 12 months prior to harvest.

Healthy: Plants that are growing in a condition that expresses leaf size, crown density, and color
typical of the species and cultivar’s horticultural description; and with typical annual growth rates
for the species adjusted for the planting site soil, drainage and weather conditions.

Kinked Root: A root within the root package that bends more than 90 degrees.

Maintenance: Actions that preserve the health of plants after installation and as defined in this
specification.

Maintenance Period: The time period, as defined in this specification, which the Contractor is to
provide maintenance.

Normal: the prevailing protocol of industry standard(s).

Reasonable and Reasonably: When used in this specification relative to plant quality, it is
intended to mean that the conditions cited will not affect the establishment or long term stability,
health or growth of the plant. This specification recognizes that it is not possible to produce plants
free of all defects, but that some accepted industry protocols and standards result in plants
unacceptable to this project.

a. When reasonable or reasonably is used in relation to other issues such as weeds,
diseases, or insects, it shall mean at levels low enough that no treatment would be
required when applying recognized Integrated Plant Management practices.

b. This specification recognizes that some decisions cannot be totally based on measured
findings and that professional judgment is required. In cases of differing opinion, the City
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Urban Forester shall determine when conditions are judged as reasonable.

16. Root Ball: The mass of roots including any soil or substrate that is shipped with the tree within
the root ball package.

17. Root Ball Package: The material that surrounds the root ball during shipping. The root package
may include the material in which the plant was grown, or new packaging placed around the root
ball for shipping.

18. Root Collar (a.k.a. root crown, root flare, trunk flare, flare): The region at the base of the trunk
where the majority of the structural roots join the plant stem, usually at or near ground level.

19. Shrub: Woody plants with mature height approximately less than 15 feet.
20. Stem: The trunk of the tree.

21. Stem Girdling Root: Any root more than % inch diameter currently touching the trunk, or with the
potential to touch the trunk, above the root collar approximately tangent to the trunk
circumference or circling the trunk. Roots shall be considered as stem girdling that have, or are
likely to have in the future, root to trunk bark contact.

22. Structural Root: One of the largest roots emerging from the root collar.

23. Tree: Single and multi-stemmed plants with mature height greater than ~15 feet.

1.9 SAMPLES AND SUBMITTALS

A. Complete lists of the available shade and ornamental tree species shall be submitted as part of the
Contractor’s bid. The species lists shall include common name and scientific name, including the
cultivar or variety, when applicable, caliper size range, and number of trees available. The list of
species that the City of Somerville currently plants is located near the end of the Technical
Specification (see LIST OF ACCEPTABLE SPECIES). The list identifies high priority species and
native status. It is expected that the Contractor will be able to acquire most of the species in the List
of Acceptable Species, including all or nearly all of the species listed as High Priority.

1. At least 50% of the trees planted through this contract must be classified as native to eastern
North America, per the City’s Native Planting Ordinance (ordinance number 2021-05, Section
12-171 of the City of Somerville Code of Ordinances). Planting native species will be prioritized;
among the native species selected, native plants that are straight species (not cultivars) will be
prioritized to the extent possible.

B. Upon award of the contract and at least thirty (30) days prior to intended use, the Contractor shall
provide the following samples and submittals to the City Urban Forester for approval. Label samples
to indicate product, characteristics, and locations in the work. Samples will be reviewed for
appearance only. Compliance with all other requirements is the exclusive responsibility of the
Contractor. Delivered materials shall closely match the approved samples. DO NOT order materials
until City Urban Forester’s approval of submittal has been obtained. Should the source of supply be
changed within the course of the contract, the Contractor shall submit new samples or submittals for
approval per the original submission.

1. Plant sources: Submit sources of all plants to the City Urban for approval. Include plant
growers’ certificates for all plants indicating that each meets the requirements of the
specification, including the requirements of tree quality, to the City Urban Forester for
approval. Provide submittal 30 days before the installation of plants.

a. Trees grown in nurseries that do not use neonicotinoids are preferred.
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7.
8.
9.

b. Trees sourced from Spotted Lanternfly Quarantine areas will only be considered if the
Contractor and plant grower(s) are strictly following Quarantine protocols and Best
Management Practices from the state in which the trees are grown and the from the
Massachusetts Department of Agriculture (MDAR) (i.e.,
https://massnrc.org/pests/linkeddocuments/MANurseryBMPs.pdf). Evidence must be
submitted to City Urban Forester for consideration.

Certify, invoice, and order plants for each shipment grown, free of disease and insect pests.
Submit certificates to City Urban Forester.

Planting soil: At least 30 days prior to ordering materials, the Contractor shall submit to the City
Urban Forester representative samples, certifications, manufacturer's literature and certified test
results for proposed planting soil.

a. Test results should include standard nutrient analysis, soil pH, soil textural analysis,
organic matter content, and soluble salt content. These tests shall be performed by an
accredited and independent laboratory and testing company.

Fertilizer: Submit one (1) sample packet of fertilizer, and manufacturer product data and literature
product showing fertilizer composition and analysis; also submit invoices of total purchased
material for this contract.

Mycorrhizal Fungal Transplant Inoculant with hydrogel for bare root trees: Submit one (1)
sample packet showing composition and analysis of inoculant; also submit invoices of total
purchased material for this contract.

Compost: Submit a copy of the lab analysis, performed by a STA Program certified lab, verifying
that the compost meets the product parameters listed in Section 2.5 COMPOST (B). The lab
analysis should not be more than 90 days old.

Planting Mulch: Submit a one- (1) cubic foot sample.
Drip irrigation bag product: Submit manufacturer product data and literature, and a sample.

Stakes and ties: Submit manufacturer product data and literature, and a sample.

10. Edging: Submit manufacturer product data and literature, and a sample.

C. Names of Massachusetts Certified Arborist (MCA), or International Society of Arboriculture (ISA)
certified arborist(s) that will be on site during all planting activities will be submitted and approved
by the City Urban Forester before any planting occurs.

D. Installation plan submitted a minimum of 14 days prior to the scheduled installation. Plan should
describe the methods, activities, materials and schedule to achieve installation of plants. The review
will be only for the information of the City for an overall understanding of the project sequence and
site utilization. The contractor shall remain responsible for the adequacy and safety of the means,
methods, and sequencing of construction. The plan shall include but not be limited to the following
items:

L.

S

Detailed sequence of work

General description of construction methods

Number and location of crews and equipment and manpower to be deployed
Traffic, bicycle and pedestrian management

Proposed location of stockpiles

Maintenance and continued operation of existing infrastructure.
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E. Warranty period site visit records: After each site visit during the warranty period by the Contractor,
as required by this specification, submit a written record of the visit to the City Urban Forester for
approval. Site visit record shall include details about which planting sites were visited, what
maintenance was performed at each site, as well as any problems, potential problems, and any
recommended corrective action.

1.10  OBSERVATION OF THE WORK

A. The City Urban Forester may observe the work at any time. S/he may remove samples of materials
for conformity to specifications. Rejected materials shall be immediately removed from the site and
replaced at the Contractor's expense. The cost of testing materials not meeting specifications shall be
paid by the Contractor.

B. The City Urban Forester shall be informed of the progress of the work so the work may be observed
at the following key times in the planting and maintenance processes. The City Urban Forester shall
be afforded sufficient time to schedule visit to the site. Failure of the City Urban Forester to make
field observations shall not relieve the Contractor from meeting all the requirements of this
specification.

1. Plant quality: Review of plant quality at the time of delivery and prior to installation. Review tree
quality prior to unloading where possible, but in all cases prior to planting.

2. Planting activities: Monitor all planting activities, including, but not limited to, tree well
excavation, tree placement, backfilling, watering, and mulching.

3. Completion of the planting: Review the completed planting.

1.11  PRE-PLANTING CONFERENCE

A. Schedule a pre-construction meeting with the City Urban Forester at least five (5) business days
before beginning work to review any questions the Contractor may have regarding the work,
administrative procedures during construction, and project work schedule.

1.12  QUALITY ASSURANCE
A. General Personnel Requirements:

1. Horticulturally skilled workers trained and experienced in accepted nursery and arboriculture
practices shall perform the planting. The work shall be done in a workmanlike manner under the
supervision of a qualified planting supervisor demonstrating a background in landscape
operations. It is required that the planting supervisor be a Massachusetts Certified Arborist, ISA
Certified Arborist, or equivalent pending the City Urban Forester’s approval and as defined in
Section 1.8 DEFINITIONS (A)(4).

2. Each worker shall be trained in worker safety, and in compliance with current OSHA and ANSI
standards.

3. In the event that the Contractor and/or his/her employees are found to be in violation of
applicable safety requirements, the Contractor will be so notified by the City Urban Forester, and
said person(s) may order that work be stopped until any and all such violations are corrected.

4. The City expects that all employees of the Contractor will interact with the public in a polite and
professional manner. If the Contractor or his/her employees are not able to answer a question or
satisfy a resident request, then the Contractor shall promptly refer the resident to the City Urban
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Forester as well as contact the City Urban Forester right away to report the nature of the
resident’s inquiry.

B. Equipment Requirements

1. The equipment used for tree planting and watering shall be of sufficient type, capacity and
quantity to safely and efficiently perform the tree planting work as specified.

2. The Contractor shall not allow any operator to leave any vehicles/equipment unattended with the
motor running.

C. Requirements Regarding Private Property

1. The normal access to a job site shall be along public roadways. Contractor shall not place
equipment and/or personnel on private property.

2. The Contractor shall be required to deal directly with private citizens with respect to repairing
and/or replacing damaged bushes, shrubs, and other damage to private property that may be
caused by the Contractor in connection with work performed pursuant to this contract. A report in
writing concerning such damage and action taken to correct the damages shall be given to the
City Urban Forester.

3. The Contractor shall respond to the City Urban Forester within 24 hours regarding all complaints
of damage to private property alleged to have been caused by work performed by the Contractor.
In case of such damage, the Contractor shall be required to make arrangements with the
homeowner or business to remedy the damage. The Contractor shall make or effectuate any such
repairs with in thirty (30) days of the date of the damage, or within such additional times as
agreed in writing between the Contractor and homeowner or business owner.

D. Work scheduling and hours

1. The City intends on having scheduled tree planting work twice a year, during the Spring planting
season and the Fall planting season. However, there may be other times during the year that the
City will request that trees be planted. The City will make a list of planting location(s) in advance
of the work for the Contractor.

2. Prior to the commencement of work the Contractor shall meet with the City Urban Forester and
provide a written schedule for the completion of work. The City Urban Forester requires that this
schedule be closely adhered to. Any changes to the schedule must be submitted to the City Urban
Forester in writing for approval.

3. The Contractor shall begin work upon receipt of written and/or verbal orders to begin such work,
and the work once begun shall be continuously carried forward with a force of persons adequate
in the opinion of the City Urban Forester to complete the work in a continuous, uninterrupted,
reasonable and expeditious manner, except in the case of inclement and unseasonable weather
conditions. In the event the City Urban Forester determines that the Contractor has not begun
work on orders to do so, or that the work once begun has been abandoned without authority, then
the City Urban Forester shall give the Contractor seventy-two (72) hours’ notice (Sunday
excepted) to begin work, or resume work in case of abandonment. Failure of the Contractor to act
within this specified time shall be deemed a breach of this contract and the Contractor shall be
held liable for any damage or expense arising from such breach of contract.

4. The work crew(s) will report daily to the City Urban Forester when they start and when they
finish work for the day. Completed work locations are to be emailed daily to the City Urban
Forester.

E. General Standards
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1. The Contractor’s work shall be done in a workmanlike manner and performance thereof and all
materials and facilities furnished by him/her shall be to the satisfaction of the City Urban
Forester.

2. Approved plant locations shall be marked by the City. Contractor to have planting locations
checked by Dig-Safe for utility conflicts before any excavation or pavement removal is started.
Trees shall not be planted on top of any underground utilities (water, gas, sewer). See Required
Tree Planting Setbacks table for additional requirements.

3. Any unexpected Dig-Safe conflicts or obstructions at the site that interfere with the tree planting
operation will be communicated to the City Urban Forester to determine a solution before
planting occurs. The Contractor will not be compensated for any planting adjustments not
approved by the City Urban Forester.

4. All work areas shall be kept in such a manner so as to cause as little inconvenience as possible to
the general public and adjacent property owners. When it is necessary to close pedestrian walks,
vehicular traffic lanes or private access roads and drives, the Contractor shall provide personnel,
barricades, warning signs, cones, flags or other means required by governing rules and
ordinances, along with notifying the affected property owner or resident. Driveways are not to be
blocked with debris at any time.

5. Contractor shall make no excavation in any public way or utility easement unless at least seventy-
two (72) hours, exclusive of Saturdays, Sundays and legal holidays, before the proposed
excavation is to be made, s/he has given notice in writing by registered mail if deemed necessary
by the Contract Supervisor, of the proposed excavation to such public utility companies as supply
gas, electricity and telephone service in the City, to such private companies as supply cable
television service in the City and also to the City of Somerville Water Department. Such notice
shall set forth the name of the street and a reasonably accurate description of the location in
which the excavation is to be made. The Contractor shall comply with DIG SAFE LAW (G.1.C.
82, Sec 40).

6. PERMITTING: It shall be the responsibility of the Contractor to apply for and receive the
appropriate permits from the Engineering Division and the Parking Department before the start of
work.

a. The Contractor shall obtain a permit from the Engineering Division of the Department of
Infrastructure and Asset Management prior to any sidewalk or roadway obstruction. A
copy of this permit must be available at the work site at all times. The Contractor is
required to obtain street excavation and street obstruction permits to complete the work
under this contract. Fees for permits to excavate or obstruct the public way shall be
waived; all permits must be obtained prior to beginning work on the City streets and
sidewalks. Permits will be required for each of the project components.

i.  Traffic plans and work zones shall be in accordance with the Manual of Uniform
Traffic Control Devices (MUTCD) of the U.S. Department of Transportation.

b. To restrict parking at the tree planting locations, the Contractor shall obtain “NO
PARKING” signs from the Somerville Parking Department located at 133 Holland Street,
and post them a minimum of forty-eight (48) hours before any sidewalk cutting or tree
installation work may begin. All signs must be clearly posted with the dates that work
will be done and the reason for the temporary parking restriction (i.e., “tree planting”).
Parking may not be restricted for more than three business days, and not outside of the
hours of 8:00 a.m.— 7:00 p.m. The signs shall be placed in each location designated for
tree service on any and all roadways prior to servicing the area. Signs shall be taped to
trees, utility poles or city owned street signage. Both tape and sign shall be removed and
disposed of by the Contractor immediately after the planting has been completed. Nails,
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tacks, wires or staples MAY NOT be used to attach signs to trees.
1. Road closures, if necessary, must be approved by the City of Somerville Parking
Department (telephone 617-666-3311 ext. 7900) not less than 48 hours prior to the
Commencement of work.

7. Scheduling Police Details shall be the responsibility of the Contractor. A Police Detail is to be
present during all construction activity. Police details are to be paid by the Contractor, who will
then be reimbursed by the City upon request and with proper documentation of the paid police
detail expenses. The Contractor will not be paid any administrative or interest costs associated
with police details. An allowance for police details is included in the bid price. Contractor shall
pay police traffic detail bills within 7 days of receipt to avoid a 10% late payment surcharge. The
City will not pay any late charges.

8. Contractor is required to maintain all work areas in a safe fashion, especially during times when a
police detail is not required. The Contractor will set up all necessary caution signs, high visibility
flags, traffic cones, etc., at all times while working in the City.

9. The Contractor shall provide, erect and maintain all barricade warning signs, guards or other
protection, as necessary and required for the safe execution of this Contract, and shall remove
same upon completion of the work. No open tree pits shall be left unattended without safety and
warning devices installed, such as sawhorses or cones.

10. Contractor will not leave any excavated areas left open after securing his/her work site at the end
of each day. The Contractor is responsible for barricading and cautioning off such open excavated
areas before leaving the work site. The City Urban Forester may require the Contractor to cover
over or backfill such excavated areas in reference to the safety of the general public.

11. Contractor shall carefully protect against damage to all existing trees and plants. The Contractor
shall be liable for any and all damage to such trees, plants, real property and vehicles, and shall
replace, repair, restore or provide for returning the same to their original condition, to the
satisfaction of the City Urban Forester.

12. Contractor shall clean up the entire project site before the work will be accepted. All wood, brush,
debris, rubbish, asphalt, stones from any excavation material, etc., shall be disposed of by the
Contractor, unless specifically ordered by the City Urban Forester to do otherwise. All areas
disturbed by the Contractor shall be left in a condition comparable to that originally found and
satisfactory to the City Urban Forester.

13. Contractor shall exercise the greatest care to ensure that no material being hauled by the
Contractor or Sub-Contractor either to or from the site is spilled onto any way, public or private,
within the City limits. In the event that such spillage does occur, it shall be the Contractor's
responsibility to remove the spilled material and clean the area promptly but in no event any later
than the end of the workday. If in the judgment of the City Urban Forester, the Contractor has not
satisfactorily cleaned the area of any spill, the City Urban Forester may then order the area to be
cleaned by the City at the Contractor's expense.

14. Contractor shall furnish all the labor, materials, tools and equipment necessary to do all the work
required for the completion of each item as specified.

F. Special Provisions

1. All work areas near and around the tree planting areas resurfaced by the Contractor shall be
guaranteed against settlement, upheaval or failure of any kind for a period of two (2) years after
the City accepts the work, and Contractor shall replace such resurfacing at their own expense.
The City Urban Forester and/or the City's Engineering Department, shall be the sole judge as to
what constituents a failure and which portion of the resurfacing is to be replaced, and his/her
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decision will be final.

2. Before starting the work and from time to time during the project's progress, as the City Urban
Forester or the City's Engineering Department may request, the Contractor shall submit to
him/her or them a written description of the methods s/he plans to use in doing the work and the
various steps s/he intends to take.

3. Contractor shall cooperate with any other Contractors, utility companies and/or City of
Somerville staff that may be working at or near this project's work site covered by this contract.
The City Urban Forester and/or the City's Engineering Division will decide as to the respective
rights of the parties involved and their decisions shall be final.

G. Semi-Final Acceptance - Acceptance of the work prior to the start of the warranty period:

1. Once the Contractor completes the installation of all trees according to the specifications herein,
and has completed the 30-day post-installation watering (2x per week), the City Urban Forester
will observe all work for Semi-Final Acceptance upon written request of the Contractor. The
request shall be received at least ten (10) calendar days before the anticipated date of the
observation.

2. Semi-Final Acceptance by the City Urban Forester shall be for general conformance to specified
size, character and quality and does not relieve the Contractor of responsibility for full
conformance to the contract documents, including correct species.

3. Any plants that are deemed defective as defined under the provisions below shall not be accepted.

4. The City Urban Forester will provide the Contractor with written acknowledgment of the date of
Semi-Final Acceptance and the beginning of the warranty and plant maintenance period.

H. Contractor’s Quality Assurance Responsibilities: The Contractor is solely responsible for quality
control of the work.

1.13  PLANT WARRANTY
A. Planting Period:

1. All plants shall be warrantied to meet all the requirements for plant quality in this specification.
Defective plants shall be defined as plants not meeting these requirements. The Contractor agrees
to replace defective work and defective plants. The City Urban Forester shall make the final
determination if plants meet these specifications or that plants are defective.

2. Plants determined to be defective shall be removed immediately upon notification by the City
Urban Forester and replaced without cost to the City, as soon as weather conditions permit and
within the specified planting period.

B. Two-Year Plant Warranty:
1. Plant warranty shall begin on the date of Semi-Final Acceptance and continue for two (2) years.

2. When the work is accepted in parts, the warranty periods shall extend from each of the partial
Semi-Final Acceptances to the terminal date of the last warranty period. Thus, all warranty
periods for each class of plant warranty shall terminate at one time.

3. Any work required by this specification or the City Urban Forester during the progress of the
work for the purpose of correcting plant defects, including the removal of roots or branches, or
planting plants that have been bare rooted during installation to observe for or correct root
defects, shall not be considered as grounds to void any conditions of the warranty. In the event
that the Contractor decides that such remediation work may compromise the future health of the
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plant, the plant or plants in question shall be rejected and replaced with plants that do not contain
defects that require remediation or correction.

4. Replacements shall conform to the species and size of the original specimen, unless otherwise
specified by the City Urban Forester. Replacements shall be subject to all requirements stated in
this specification.

5. Replacements shall be maintained and guaranteed for two years from the time of replacement, per
the terms of the warranty period.

6. During and by the end of the warranty period, remove all tree stakes, ties, and guying materials
unless agreed to in writing by the City Urban Forester that they should remain in place. All trees
requiring additional anchorage in windy locations may need to remain staked, if required by the
City Urban Forester.

C. End of Warranty Final Acceptance - Acceptance of plants at the end of the warranty period.

1. At the end of the warranty period, the City Urban Forester shall observe all warrantied work,
upon written request of the Contractor. The request shall be received at least fourteen calendar
days before the anticipated date for final observation.

2. End of Warranty Final Acceptance will be given only when all the requirements of the work
under this specification have been met.

1.14  SELECTION AND OBSERVATION OF PLANTS

A. The City Urban Forester may review all plants to verify size, health, quality, character, etc. Review or
approval of any plant during the process of selection, delivery, installation and establishment period
shall not prevent that plant from later rejection in the event that the plant quality changes or
previously existing defects become apparent that were not observed.

1. All plants that are rejected shall be immediately removed from the site and acceptable
replacement plants provided at no cost to the City.

B. The City Urban Forester will select and tag all specified tree planting material at the nursery
location(s). Only trees that are selected and tagged by the City Urban Forester will be planted in the
City. The selecting of plants by the City Urban Forester at the nursery does not preclude the right to
reject material while on site that does not conform to this specification.

1. The City Urban Forester may make invasive observation of the plant’s root system in the area of
the root collar and the top of the root ball in general in order to determine that the plant meets the
quality requirements for depth of the root collar and presence of roots above the root collar. Such
observations will not harm the plant.

2. The City Urban Forester reserves the right to reject plants that do not meet specifications as set
forth in this specification. If a particular defect or substandard element can be corrected at the
nursery, as determined by the City Urban Forester, the agreed upon remedy may be applied by the
nursery or the Contractor provided that the correction allows the plant to meet the requirements
set forth in this specification. Any work to correct plant defects shall be at the Contractor’s
expense.

3. Corrections are to be undertaken at the nursery prior to shipping. The Contractor shall bear all cost
related to plant corrections.

1.15  SITE CONDITIONS
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A. It is the responsibility of the Contractor to be aware of all surface and sub-surface conditions, and to
notify the City Urban Forester, in writing, of any circumstances that would negatively impact the
health of plantings. Do not proceed with work until unsatisfactory conditions have been corrected.

1. Should subsurface drainage or soil conditions be encountered which would be detrimental to
growth or survival of plant material, the Contractor shall notify the City Urban Forester in
writing, stating the conditions, and submit a proposal covering cost of corrections. If the
Contractor fails to notify the City Urban Forester of such conditions, s/he shall remain
responsible for plant material under the warranty clause of the specifications.

B. Actual planting shall be performed during those periods when weather and soil conditions are suitable
in accordance with locally accepted horticultural practices.

1. Do not install plants into saturated or frozen soils. Do not install plants during inclement weather,
such as rain or snow or during extremely hot, cold or windy conditions.

1.16  PLANTING AROUND UTILITIES

A. Contractor must have planting locations checked by Dig-Safe to determine the location of
underground utilities before any excavation or pavement removal is started. Trees shall not be
planted over underground utilities or within the tolerance zones. Perform work in a manner that will
avoid possible damage to utilities. Inform the City Urban Forester of any conflicts prior to tree
installation. The City Urban Forester will determine alternate planting locations, as needed.

1.17  ALTERNATES

A. Alternates may be included in the bid document. Alternates, if adopted by the City, shall either
increase or decrease the Contractor’s base bid contract price and lump sum bid. The City reserves the
right to determine the lowest eligible bidder on the basis of the base bid or the adoption of the
Alternates, selected in order, and in combination with the base bid. (For example: Base Bid, Base Bid
+ Alternate 1).

1. Alternates consist of watering up to 300 young trees throughout city that have been planted by
means outside of the current contract. Each tree will be supplied with a 20 gallon irrigation bag
by the City. Upon request of the City Urban Forester, the Contractor shall fill the irrigation bag
for each tree with 20 gallons of water. Each tree will be required to be watered a maximum of
once per week throughout the growing season (May 15" — November 15%"), as requested by the
City Urban Forester and depending on weather conditions. The location of each tree to be watered
for a given growing season and the number of watering incidents for each tree in that growing
season will be provided by the City’s Urban Forester.

2. Contractor shall provide the City Urban Forester with a schedule of watering for the alternate
trees. The watering schedule shall include details on the order in which the trees will be watered,
the frequency of watering (based on the information provided by the City Urban Forester), and
the volume of water that will be provided to each tree during each visit.

3. If any irrigation bag is missing, ripped, or otherwise not functioning according to the
manufacturer’s specifications, the Contractor will immediately notify the City Urban Forester.
The bag will be replaced by the City and watering will continue for the remainder of the growing
season.

4. The specifications for watering described in Sections 3.17 WATERING (INSTALLATION
THROUGH FINAL ACCEPTANCE) (F) (G) (I) and 3.18 WATERING (2-YEAR WARRANTY
PERIOD) (D) apply to the watering of these alternate trees.
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PART 2 - PRODUCTS

2.1 TREES: GENERAL

A. Standards and measurements: Provide plants of quantity, size, genus, species, and variety or cultivars
as shown and scheduled in contract documents. City Urban Forester will provide a list of chosen
species at least 30 day prior to installation.

1.
2.

The Contractor shall supply the plants necessary to complete the work as intended.

All plants shall be nursery grown whether balled and burlapped, container grown, or bare root
(when specified by the City Urban Forester), grown under climatic conditions similar to those in
Somerville, Massachusetts.

The root ball dimensions to trunk caliper ratio shall conform to American National Standards
Institute (ANSI) Z60.1-2014 American Standard for Nursery Stock, unless modified by
provisions in this specification. When there is a conflict between this specification and ANSI
760.1, this specification section shall be considered correct.

When a range of sizes is given, no plant shall be less than the minimum size, and the average size
of all plants furnished will be equal to the average of the two dimensions. The measurements
specified are the minimum and maximum size acceptable and are the measurements after pruning,
where pruning is required.

Plants larger than specified may be used if acceptable to the City Urban Forester. Use of such
plants shall not increase the contract price. If larger plants are accepted the root ball size shall be
in accordance with ANSI Z-60.1. Larger plants may not be acceptable if the resulting root ball
cannot be fit into the required planting space.

Substitutions: Substitutions will NOT be permitted without the consent of the City Urban
Forester. If proof is submitted that a plant(s) is not obtainable or does not meet requirements of
the Specification, use of nearest equivalent size or variety will be considered. Plants larger than
specified may be used at no increase in cost. Proposed substitutions must receive the written
approval of the City Urban Forester. When sources for plants are located by the City Urban
Forester, there will be no substitutions and those sources will be used at no increase in cost. The
City does not guarantee it will accept substitutions. The City will require that the Contractor try
every means possible to obtain the specified trees.

B. Plant Identification: The nomenclature used in the plant list conforms to the USDA Germplast
Resource Information Network (http://www.ars-grin.gov/npgs/searchgrin.html) or as in the book
“The Manual of Woody Landscape Plants” by Michael Dirr. All trees shall be true to name as
ordered, and shall be labeled individually by genus, species, variety and cultivar.

L.

Plant labels shall be provided by the Contractor for each tree and shall be durable, legible
labels stating the correct tree name and size, in weather-resistant ink or embossed process
lettering, and can be removed at the end of the Contract.

C. Plant Quality:

L.

General: Provide healthy stock, grown in a nursery and reasonably free of die-back, disease,
insects, eggs, bores, larvae, and all forms of infestations. Tree plantings shall be typical of their
species and variety. At the time of installation in the City, all plants shall have a normal balance
between height and spread, and root system, stem, and branch form that will not restrict normal
growth, stability and health for the expected life of the plant.

a. The City prefers trees that have not been treated with neonicotinoid insecticides;
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whenever possible, Contractor shall source trees from nurseries that do not use
neonicotinoids.

b. Trees sourced from Spotted Lanternfly Quarantine areas will only be considered when

evidence is provided that both Contractor and nursery(-ies) are strictly following
Quarantine protocols and Best Management Practices from the state in which the trees
are grown and the from the Massachusetts Department of Agriculture (MDAR).

2. Plant quality above the soil line: Plants shall be healthy with the color, shape, size and
distribution of trunk, stems, branches, buds and leaves typical of the plant type specified. Plant
quality above the soil line shall comply with the Crown Acceptance details and the following:

City of Somerville

a.

Crown: the form and density of the crown shall be typical for a young specimen of the
species or cultivar, pruned to a central and dominant leader.

i.  Trees shall have a persistent main leader. If the leader was headed, a new leader
(with a live terminal bud) at least one-half the diameter of the pruning cut shall
be present.

ii.  Crown specifications do not apply to plants that have been specifically trained in
the nursery as topiary, espalier, multi-stem, clump, or unique selections such as
contorted or weeping cultivars.

Leaves: the size, color, and appearance of leaves shall be typical for the time of year and
stage of growth of the species or cultivar. Trees shall not show signs of prolonged
moisture stress or over watering as indicated by wilted, shriveled, or dead leaves.

Branches: shoot growth (length and diameter) throughout the crown should be
appropriate for the age and size of the species or cultivar. Trees shall not have dead,
diseased, broken, distorted, or otherwise injured branches.

i.  Main branches shall be symmetrically distributed along the central leader not
clustered together. They shall form a balanced crown appropriate for the
cultivar/species.

ii.  Branch diameter shall be no larger than two-thirds (one-half is preferred) the
diameter of the central leader measured 1 inch above the branch union.

iii.  The attachment of the largest branches (scaffold branches) shall be free of
included bark.

Trunk: the tree trunk shall be relatively straight, vertical, and free of wounds that
penetrate to the wood (properly made pruning cuts, closed or not, are acceptable and are
not considered wounds), sunburned areas, conks (fungal fruiting bodies), wood cracks,
sap leakage, signs of boring insects, galls, cankers, girdling ties, lesions (mechanical
injury), or disfiguring knots.

i.  Trunk caliper and taper shall be sufficient so that the lower five feet of the trunk
remains vertical without a stake. Auxiliary stakes may be used to maintain a
straight leader in the upper half of the tree.

ii.  All graft unions, where applicable, shall be completely closed without visible
sign of graft rejection. All grafts shall be visible above the soil line.

Tree Limb Structure: all limbs must originate on the trunk a minimum of 5 feet above the
root ball, unless specifically approved by the City Urban Forester. All trees will be
selected by the City Urban Forester.

i.  Temporary branches, unless otherwise specified, can be present along the lower
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trunk below the lowest main (scaffold) branch for trees less than 1 inch in
caliper. Temporary branches should be no greater than 3/8-inch diameter.

3. Plant quality at or below the soil line: Plant roots shall be normal to the plant type specified.
Root observations shall take place without impacting tree health. Root quality at or below the soil
line shall comply with the acceptable Root Observations Detail and the following:

a. The roots and root collar shall be reasonably free of scrapes, broken or split wood, and
areas of decay.

b. The root system shall be reasonably free of injury from biotic (e.g., insects and
pathogens) and abiotic (e.g., herbicide toxicity and salt injury) agents. Wounds resulting
from root pruning used to produce a high quality root system are not considered injuries.

c. A minimum of three structural roots reasonably distributed around the trunk (not
clustered on one side) shall be found in each plant. Root distribution shall be uniform
throughout the root ball, and growth shall be appropriate for the species.

i.  Plants with structural roots on only one side of the trunk (‘J roots’) shall be
rejected.

d. The root collar shall be within the upper 2 inches of the substrate/soil. Two structural
roots shall reach the side of the root ball near the top surface of the root ball. The grower
may request a modification to this requirement for species with roots that rapidly
descend, provided that the grower removes all stem girdling roots above the structural
roots across the top of the root ball.

e. The root system shall be free of stem girdling roots over the root collar or kinked roots
from nursery production practices.

i.  Plant Grower Certification: The final plant grower shall be responsible to have
determined that the plants have been root pruned at each step in the plant
production process to remove stem girdling roots and kinked roots, or that the
previous production system used practices that produce a root system throughout
the root ball that meets these specifications. Regardless of the work of previous
growers, the plant’s root system shall be modified at the final production stage, if
needed, to produce the required plant root quality. The final grower shall certify
in writing that all plants are reasonably free of stem girdling and kinked roots as
defined in this specification, and that the tree has been grown and harvested to
produce a plant that meets these specifications.

f. At time of plant selection observations and delivery, the root ball shall be moist
throughout. Roots shall not show signs of excess soil moisture conditions as indicated by
stunted, discolored, distorted, or dead roots.

g. All plant root balls shall conform to the size requirements specified for the proposed tree
species and size at planting identified in the Plant List, and to the code of standards set
forth in the current edition of American Standard for Nursery Stock.

1. All tree root systems shall be retained as solid units. The diameter and depth of
the balls of soil must be sufficient to encompass the fibrous and feeding root
system necessary for the healthy development of each tree planting.

il. The tree plantings and root balls shall remain intact as a unit during all
operations. No tree planting shall be accepted when the ball of each surrounding
its roots has been badly cracked or broken, either before or during the process of
planting.
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2.2

D. Submittals: for each plant type, submit the required plant quality certifications from the grower where
plants are to be purchased to the City Urban Forester for approval. The certification must state that
each plant meets all the above plant quality requirements.

1.

The grower’s certification of plant quality does not prohibit the City Urban Forester from
observing any plant or rejecting the plant if it is found to not meet the specification requirements.

E. Inspections: Plants shall be inspected, selected, and tagged at the place of growth by the City Urban
Forester with the Contractor. Inspection and approval at the source(s) shall not waive the right of
rejection for failure to meet other requirements during progress of work.

1. If the nursery where the trees are growing is more than a 2-hour drive from Somerville, the

Contractor will bear the travel costs for the City Urban Forester to inspect and tag the trees.

PLANT ROOT BALL PACKAGE OPTIONS

The following root ball packages are permitted. Any type of root ball packages that is not specifically
defined in this specification shall not be permitted.

A. Balled and Burlapped Plants

L.

All Balled and Burlapped (B&B) plants shall be field grown, and the root ball packaged in burlap
and twine and/or burlap and wire basket package.

The root ball dimensions to trunk caliper ratio shall conform to American National Standards
Institute (ANSI) Z60.1-2014 American Standard for Nursery Stock. All tree plantings shall retain
root systems as solid units. The diameter and depth of the balls of soil must be sufficient to
encompass the fibrous and feeding root system necessary for the healthy development of each
tree planting.

The tree plantings and root balls shall remain intact as a unit during all operations. Tree plantings
shall NOT be accepted when the ball of earth surrounding its roots has been badly cracked or
broken, either before or during the process of planting.

4. Plants shall be harvested with the following modifications to standard nursery practices.

a. Prior to digging any tree that fails to meet the requirement for maximum soil and roots
above the root collar, carefully removed the soil from the top of the root ball of each
plant, using hand tools, water or an air spade, to locate the root collar and attain
requirements for soil depth over the structural roots (maximum of 2” soil depth above the
point where the top-most root(s) emerges from the trunk). Remove all stem girdling roots
above the root collar. Care must be exercised not to damage the surface of the root collar
and the top of the structural roots.

b. All root pruning and hardening off procedures shall be accomplished utilizing accepted
horticultural practices. Trees that are stored out of the ground shall be placed in a holding
area protected from extremes of wind and sun with the root ball protected by covering
with mulch or straw and irrigated sufficiently to keep moisture in the root ball above wilt
point and below saturation.

c. If wire baskets are used to support the root ball, a “low profile” basket shall be used. A
low profile basket is defined as having the top of the highest loops on the basket no less
than 4 inches and no greater than 8 inches below the shoulder of the root ball package.

i.  Atnurseries where sandy soils prevent the use of “low profile baskets”, baskets
that support the entire root ball, including the top, are allowable.

d. Twine and burlap used for wrapping the root ball package shall be natural, biodegradable
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material. If the burlap decomposes after digging the tree then the root ball shall be re-
wrapped prior to shipping if roots have not yet grown to keep root ball intact during
shipping.

B. Container-grown (including above-ground fabric containers and boxes) trees

1. Container plants may be permitted only when indicated on the drawing, in this specification, or
approved by the City’s Urban Forester.

2. Provided plants shall be established and well rooted in removable containers.

3. Container class size shall conform to ANSI Z60.1 for container plants for each size and type of
plant.

C. Bare Root Plants

1. Harvest bare root plants while the plant is dormant and a minimum of 4 weeks prior to leaf out
(bud break).

2. The root spread dimensions of the harvested plants shall conform to ANSI Z60.1 for nursery
grown bare root plants for each size and type of plant. Just prior to shipping to the job site, dip the
root system into a slurry of hydrogel (cross linked polyacrylamide) and water mixed at a rate of
15 oz. of hydrogel in 25 gallons of water. Do not shake off the excess hydrogel. Place the root
system in a pleated black plastic bag and tie the bag snugly around the trunk. Bundle and tie the
upper branches together.

3. Keep the trees in a cool dark space for storage and delivery. If daytime outside temperatures
exceeds 70 degrees F, utilize a refrigerated storage area with temperature between 35 and 50
degrees.

4. Where possible, plan time of planting to be before bud break. For trees to be planted after bud
break, place the trees before bud break in an irrigated bed of pea gravel.

a. The pea gravel bed shall be 18 inches deep over a sheet of plastic.
b. Space trees to allow the unbundled branches to grow without shading each other.

c. Once stored in pea gravel, allow the trees sufficient time for the new root system to flush
and spring growth of leaves to fully develop before planting.

d. Pea gravel stored trees may be kept for up to one growing season.

e. Pea gravel stored trees shall be dipped, packaged and shipped similar to the requirements
for freshly dug bare root trees above.

23 PLANTING SOILS

A. Contractor shall provide all topsoil required to complete the planting operation. Planting soil shall be
a natural, fertile, friable loam typical of cultivated topsoil of the locality, containing at least 10% and
not more than 20% decayed organic matter (humus). Topsoil shall be free of sub-soil, stones greater
than 1-% inches in diameter in the longest dimension, earth clods, sticks, stumps, clay lumps, roots, or
other objectionable, extraneous matter or debris. Topsoil shall not be by test either excessively acid or
alkaline nor contain toxic substances. Soil soluble salt content shall be less than 2 dS/m, and pH shall
be between 5.5 and 6.5. Topsoil shall not be delivered or used for planting while in a frozen or muddy
condition.

9% ¢

B. Soil for planting trees shall be one of the following sandy loams; “course sandy loam”, “sandy loam”,
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and “fine sandy loam”: determined by soil texture analysis and based on the "USDA Classification
System" and as defined in this section. It shall be of uniform composition, without admixture of
subsoil. Planting soil for trees shall have the following grain size distribution for material passing the

#10 sieve:
Millimeter | Percent passing by weight
Maximum | Minimum
2 e 100
1 100 80
0.5 87 67
0.25 78 48
0.10 68 30
0.05 55 22
0.002 7 2

1. Maximum size shall be one and one quarter inches largest dimension. The maximum retained on
the #10 sieve shall be 25% by weight of the total sample.

2. The ratio of the particle size for 80% passing (d80) to the particle size for 30% passing (d30) shall
be 6.0 or less. (d80/d30 < 6.0)

C. Submittals: Representative sample, certification, manufacturer's literature and certified test results for
proposed planting soil to be submitted to and approved by the City Urban Forester.

24 FERTILIZER

A. Fertilizer shall be a complete, slow-release, root contact packet, 16-8-16, or equal, that is engineered
to stimulate root growth and is a standard product complying with State and Federal Fertilizer Laws.
Slow release fertilizer is defined as having more than 50% of the nitrogen in the water insoluble
nitrogen form.

B. Submittals: Name of supplier and sample to be approved by the City Urban Forester.

2.5 COMPOST

A. Compost mulch shall be a well decomposed, weed free organic matter source. It shall be derived
from: agricultural, food, or industrial residuals; biosolids (treated sewage sludge); yard trimmings; or
source-separated waste. The product shall contain no substances toxic to plants and be reasonably free
(< 1% by dry weight) of man-made foreign matter. The compost will possess no objectionable odors
and shall not resemble the raw material from which it was derived. For acid loving plants, only use a
compost that has not received the addition of liming agents or ash by-products. The product shall be
certified through the U.S. Composting Council’s (USCC) Seal of Testing Assurance (STA) Program.

B. Product Parameters*:

Parameters'? Reported as (units of measure) | General Range
pH? pH units 55-9.0
Soluble Salt Concentration? dS/m (mmbhos/cm) Maximum 10
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(electrical conductivity)

Moisture Content

%, wet weight basis

25-60

Organic Matter Content

%, dry weight basis

>30

Particle Size

% passing a selected mesh size,

99% pass through 3” screen,

dry weight basis >25% passing 3/8” screen
Physical Contaminants (inerts) | %, dry weight basis <0.1
Chemical Contaminants® mg/kg (ppm) Meet or exceed US EPA Class
A standard, 40 CFR §
503.13, Tables 1 and 3
levels
Biological Contaminants* MPN per gram per dry weight Meet or exceed US EPA Class
MPN per 4 grams per dry A standard, 40 CFR §
Select Pathogens weight 503.32(a) levels

Fecal Coliform Bacteria, or

Salmonella

! Recommended test methodologies are provided in Test Methods for the Examination of Composting and Compost (TMECC, the US
Composting Council)
2 It should be noted that the pH and soluble salt content of the amended soil mix is more relevant to the establishment and growth of a
particular plant, than is the pH or soluble salt content of a specific compost (soil conditioner) used to amend the soil. Each specific plant
species requires a specific pH range. Each plant also has a salinity tolerance rating, and maximum tolerable quantities are known. Most
ornamental plants and turf species can tolerate a soil/media soluble salt level of 2.5 ds/m and 4 ds/m, respectively. Seeds, young seedlings
and salt sensitive species often prefer soluble salt levels at half the afore mentioned levels. When specifying the establishment of any plant
or turf species, it is important to understand their pH and soluble salt requirements, and how they relate to existing soil conditions.

3 US EPA Class A standard, 40 CFR § 503.13, Tables 1 and 3 levels = Arsenic 41ppm, Cadmium 39ppm, Copper 1,500ppm, Lead 300ppm,
Mercury 17ppm, Molybdenum 75ppm, Nickel 420ppm, Selenium 100ppm, Zinc 2,800ppm.
4 US EPA Class A standard, 40 CFR § 503.32(a) levels = Salmonella <3 MPN/4 grams of total solids or Fecal Coliform <1000 MPN/gram
of total solids.
® City Urban Forester may modify the allowable compost specification ranges based on specific field conditions and plant requirements.

C. Submittals: Submit a copy of the lab analysis, performed by a STA Program certified lab, verifying
that the compost meets the product parameters listed in Section 2.5 COMPOST (B). The lab analysis
should not be more than 90 days old.

2.6

MULCH

A. Mulch shall be applied for moisture retention in soil, abatement of dust and weeds, and for nutrient
enrichment of the soil.

B. Mulch shall be high quality, premium coarse-grade bark mulch, 15 mm minimum length, consisting
of clean organic plant material.

C. Bark mulch shall conform to the following:

L.

Must be a uniform, natural wood color, without dyes, which shall not exhibit a noticeable degree
of color change characteristic when wet.

Must not have an unpleasant odor.

Must be free of dirt, insects, disease, and extraneous debris that would be harmful to the trees

being planted.
pH: between 4.0 and 8.0.

Particle size: 100% passing through a 50mm (2 inch) screen.

City of Somerville
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D.

6. Soluble salt content: less than 4.0 mmhos/cm.

Submittals: Prior to the Contractor ordering the organic coarse-grade bark mulch material, the
Contractor shall submit to the City Urban Forester, at the Contractor's expense, one cubic foot sample
of the bark mulch material and the supplier’s product specification data sheet. The Contractor shall
not order any delivery of the bark mulch material until the Contractor's sample has been inspected and
approved by the City Urban Forester.

1. Ifthe City Urban Forester disapproves of the sample submitted by the Contractor, then the
Contractor shall continue, at no expense to the City, to obtain other sources of bark mulch
material as specified until the Contractor's sample of such material, meets with the City Urban
Forester’s approval.

2.7 WATER AND WATERING BAGS

A.

B.

Water furnished by the Contractor will be free of ingredients harmful to humans and plant life. The
Contractor will supply hoses and other watering equipment required for the work.

The Contractor shall be responsible to furnish its own supply of water to the site. At no time will the
Contractor seek to use water from private property owners.

Contractor may get water from City of Somerville fire hydrants ONLY with the approval of the
City’s Water and Sewer Department. The Contractor will be responsible for following all the
procedures and requirements set by the Water and Sewer Department. The Water and Sewer
Department will provide the Contractor with a meter and/or backflow device and will charge the
Contractor a fee for the water and meter and/or backflow device. It is the responsibility of the
Contractor to obtain this information. The Somerville Water and Sewer Department is located at 17
Franey Rd., and can be reached at 617-625-6600 extension 5850, or water@somervillema.gov.

Watering for trees shall be provided through use of a drip irrigation bag which shall be approved by
the City Urban Forester. Irrigation bag must:

1. Be constructed of plastic or other flexible watertight material.
2. Have a holding capacity of a minimum of 20 gallons.

3. Have an opening in the top for filling.
4

Have a slow drip hole(s) water release system in the bottom, specifically designed to water
establishing trees. Rate of complete water release must be no quicker than 5 hours for a complete
fill.

Submittals: Name of drip irrigation bag product supplier, including manufacturer product data and
literature, and sample to be approved by the City Urban Forester.

2.8 TREE STAKING AND GUYING MATERIAL

A.

B.

C.

Tree stakes shall be 10-foot-long lodge pole wooden stakes free of knots, 3” in diameter, or 2” x 37,
and pointed at one end.

Tree ties shall be flat woven straps, made of polyester or polypropylene, 3/4 inch wide, and 900 Ib.
break strength. Color to be green or black.

Submittals: Samples of stakes and tree ties and manufacturer product data and literature shall be
submitted to the City Urban Forester for approval.
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2.9 EDGING

A. For new or expanded tree wells in brick sidewalks or wells with brick borders, the Contractor shall
install edging around the perimeter of the tree well to keep the bricks from displacing.

B. Aluminum edging shall be shop fabricated from aluminum alloy 6063-T6, 3/16 inch thick x 1-5/8
inch or 2-1/4 inch deep, with standard black baked-on acrylic paint finish. Edging shall be furnished
in 16-foot lengths.

1. Adjacent sections shall be adjoined using a 4 inch sliding, locking connector of aluminum alloy
6063-T6.
2. Stakes shall be spiral steel spikes with insulating plastic washers 10 inches x 3/8 inch.
C. Name of edging product, supplier and sample to be approved by the City Urban Forester.
PART 3 - EXECUTION
3.1 SAW CUTTING AND PAVEMENT REMOVAL

A. Certain locations will require the removal of pavement to allow for the excavation or expansion of the
planting holes. Pavement types may include cement, bituminous concrete, brick or stone, and other
similar substances.

B. All areas where pavement will be removed will be marked in the field by white marking paint.
Dimensions of each cut will be provided by the City Urban Forester. All edges are to be cut with
straight, clean cuts using a saw. Water shall be used during the saw cutting to reduce dust.

C. The Contractor shall be responsible for the legal disposal of all excavated pavement off site, at the
Contractor’s expense.

D. All dust, debris and deposits (including any residue from wet-saw cutting) left behind from the
cutting and excavating operation shall be cleaned up immediately and removed from the site
following the installation of the tree. Dust, debris, and deposits shall NEVER be left in the newly
created tree well.

3.2 REMOVAL OF DEAD OR DYING TREES
A. Certain locations will require the removal of dead or dying trees prior to the installation of a new
tree. Locations of each tree removal will be provided by the City Urban Forester. Trees designated
for removal will be a maximum of 9 inches in caliper.

B. Contractor will be responsible for the removal and legal disposal of any dead or dying trees that are

removed.

C. Saws or other equipment may be necessary for the removal of these dead or dying trees, at the

discretion of the contractor.
33 REMOVAL OF UNDERGROUND STUMPS

A.

Occasionally the Contractor may find a residual stump or large roots below the cement or asphalt
where the City has located a new tree to be placed and where a large-growing tree was previously
present. At the direction of the City Urban Forester, the Contractor will remove the stump or grind it
down sufficiently to allow for the site to be planted with a new tree.
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34

3.5

3.6

3.7

Contractor will acquire approval from the City Urban Forester prior to performing the stump
grinding/removal.

Any sidewalk that is damaged during the removal or grinding of the stump will be repaired at the
expense of the Contractor.

REMOVAL OF COBBLES FROM EXISTING TREE WELLS

A.

Certain existing tree wells have a border of stone cobbles (e.g. on Somerville Avenue). At the
direction of the City Urban Forester, the Contractor will remove these cobbles from the tree wells.
The stone cobbles will either be reset after the new tree is installed or legally disposed of, as
determined by the City Urban Forester.

TREE GRATES AND AND/OR GUARDS

A.

Some tree planting may take place within previously installed tree grates or tree guards in the
sidewalk. Where a new tree is to be installed in a tree grate/guard location, the Contractor is required
to supply the tools necessary to open the tree grate and install the new tree.

. From time to time prior to the planting of trees and/or at locations with existing trees the City may

require that metal tree grates and tree guards be removed and disposed of. Removal shall be done in
such a manner that does not damage an existing tree to remain with whatever tools and equipment the
Contractor deems necessary and is approved by the contract supervisor.

1. The legal disposal of the grate and/or guard shall be the sole responsibility of the Contractor. The
City reserves the right to keep the grate and/or guard as it deems necessary.

After opening or removing the grate and/or guard, each tree well is to be weeded and cleaned of all
debris. Bark mulch is to be replaced in the tree well to a level that meets the surrounding grade/
sidewalk surface.

EDGING

A.

Edging shall be installed at perimeter of new and expanded tree pits that abut brick paving. Install
edging with the base resting on the ground and facing toward the brick paving and sidewalk. Set
edging to the required alignment, straight and true and to the required elevation to ensure full paver
restraint. Thread spike through insulating washer. Drive spikes into base until spike head firmly
wedges washer against flange of aluminum edging.

1. Edging shall be securely staked in required position. Stakes shall be driven every 12 inches in
straight runs and into every support section in curved sections.

2. Adjacent lengths shall be attached using manufacturer's standard connections according to
manufacturer's published instructions.

3. Edging shall be set plumb and vertical at required line and grade. Straight sections shall not be
wavy; curved sections shall be smooth and shall have no kinks or sharp bends.

TREE PLANTING SEASON

A.

B.

Planting shall only be performed when weather and soil conditions are suitable. No planting shall take
place during adverse weather conditions as determined by the City Urban Forester. Adverse weather
conditions include extremely hot, dry, windy or freezing weather.

Install plants during the planting time as described below unless otherwise requested by or approved
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in writing by the City Urban Forester. On occasion, plantings may take place outside of these times.
In the event that the Contractor requests planting outside the dates of the planting season, approval of
the request does not change the requirements of the warranty.

1. Spring Planting Season: April 1% — June 15
2. Fall Planting Season: September 15" — November 30

3.8 TREE PLANT SELECTION

A. The City Urban Forester will select and tag all specified tree planting material at the nursery
location(s).

1. Transportation to the nursery will be arranged for the City Urban Forester at the Contractor’s
expense for any nursery locations that are further than a 2-hour drive from Somerville,
Massachusetts.

3.9 PLANT MATERIAL HANDLING, DELIVERY, AND STORAGE

A. Protect materials from deterioration during delivery and storage. Adequately protect plants from
drying out, exposure of roots to sun, wind or extremes of heat and cold temperatures. If planting is
delayed more than 24 hours after delivery, set plants in a location protected from sun and wind.
Provide adequate water to the root ball package during the shipping and storage period.

1. The Contractor will inspect and approve all trees at the nursery(ies) prior to pick up. However,
this does not alter the right of the City Urban Forester to inspect and reject unsuitable trees
delivered to the planting site.

2. During transport, cover trees with a breathable protective mesh covering (no plastic) to prevent
wind damage.

3. When plants cannot be transported and planted immediately upon being dug, they shall be stored
and protected from desiccation and extremes in temperature by being heeled-in, watered, and
covered.

4. Special care shall be taken to ensure that the roots of bare root and balled and burlapped trees are
not damaged and not allowed to dry out during the course of a work day. Using a soil moisture
meter, periodically check the soil moisture in the root balls of all balled and burlapped plants to
assure that the plants are being adequately watered. Volumetric soil moisture shall be maintained
above wilting point and below field capacity for the root ball substrate or soil.

B. Plants shall be handled, transported, and stored so as to prevent damage of any sort, including but not
limited to breaking of branches, scraping or bruising the trunk or root collar, breaking root balls or
roots.

1. Bare root, container-grown, and balled and burlapped trees are to be placed on a trailer, truck, or
other equipment gently and in a manner that does not damage any portion of the tree. Once
placed, they are to be covered in a manner that sunlight does not shine on the roots of the plants
and the branches are protected from wind damage.

2. Move balled and burlapped and container-grown trees using only the root ball; never pick up or
move the tree using the trunk as a handle.

3. All unplanted tree plantings shall be protected at all times from sunlight and drying winds.
4. At no time shall the roots of the trees be exposed to direct sunlight, wind, or drying out. Balled
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and burlapped, container-grown, and bare root trees are to be covered during all forms of
transport, and are not to be uncovered until immediately prior to installation. While sitting and
waiting to be installed, plants and associated roots must be covered and protected from light and
drying out.

C. Tree plantings shall be delivered to the tree planting site in a well-watered and vigorous condition.

D. Ifnecessary, provide a suitable remote staging area for plants and other supplies. The City Urban
Forester shall approve the duration, method and location of storage of plants.

1. Do not deliver more plants to the site than there is space with adequate storage conditions.

2. All trees shall be stored in an upright position, and grouped according to Genus, Species, and
‘cultivar’ or ‘variety’. Stored trees shall be mulched such that 2/3 of each root ball is covered, and
heavily watered twice a day to prevent wilt and undue stress to the trees.

3. Trees are to be removed from the temporary holding area on a daily basis. Only the plants that
can be planted in the course of a normal workday should be removed from the holding area.

4. Care shall be taken to not damage the trees or roots during the transport from the temporary
holding area to the planting site. It is the Contractor’s responsibility to determine the best method
to ensure that the roots are not damaged and do not dry out during the course of the planting
process. Damaged roots/ plants will be the responsibility of the Contractor.

5. The City Urban Forester may inspect the temporary storage area upon notification to the
Contractor.

E. Ifitis determined that poor handling and neglect by the Contractor has caused a plant to die or fail to
establish, the Contractor shall be responsible for the cost of replacing the plant. Costs shall include
the cost of purchase, cost to remove dead plant, and cost to install new plant. Poor handling and/or
neglect may result in contract termination.

3.10 SOIL MOISTURE

A. Volumetric soil moisture level, in both the planting soil and the root balls of all plants, prior to,
during and after planting shall be above permanent wilting point and below field capacity for each
type of soil texture within the following ranges.

Soil type Permanent wilting point Field capacity
Sand, loamy sand, sandy loam | 5-8% 12-18%
Loam, sandy clay, sandy clay 14-25% 27-36%

loam

Clay loam, silt loam 11-22% 31-36%

Silty clay, silty clay loam 22-27T% 38-41%

B. The Contractor shall confirm the soil moisture levels with a moisture meter. If the moisture is too
high, suspend planting operations until the soil moisture drains to below field capacity.

1. Volumetric soil moisture shall be measured with a digital moisture meter. The meter shall be the
Digital Soil Moisture Meter, DSMMS500 by General Specialty Tools and Instruments, or
approved equivalent.
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3.11 GENERAL TREE PLANTING

A.

B.

Prior to tree planting, the City Urban Forester will supply in writing to the Contractor specified tree
planting locations showing the tree species selected and approved.

Contractor installation plan shall be submitted a minimum of 14 days prior to the scheduled
installation. Plan should describe the methods, activities, materials and schedule to achieve
installation of plants.

Tree planting areas may need pavement removal and/or tree or stump removal, as required by the City
Urban Forester. All materials excavated from the tree planting areas and considered detrimental to the
growth of the trees, such as an existing tree or stump, old wire baskets, burlap and aeration tubes,
sidewalk paving, rocks, sub-soil and debris, shall not be reused for fill or in the planting operation,
and must be removed from the site and disposed of properly.

Any unexpected obstructions at the site that interfere with the tree planting operation will be
communicated to the City Urban Forester to determine a solution before planting occurs.

Soil of very poor quality or heavy clay encountered by the Contractor must be reported to the City
Urban Forester for removal and amended as required.

Observe each plant after delivery and prior to installation for damage or other characteristics that may
cause rejection of the plant. Notify the City Urban Forester of any condition observed.

3.12 PLANTING HOLE PREPARATION

A.

B.

H.

L

For tree planting pits that are surrounded by brick or stone cobbles, carefully remove brick or stone so
as to not damage any parts that will remain.

Remove all soil, where present, from above the root flare to expose the top-most root where it
emerges from the trunk, and measure the distance between the top-most root and the bottom of the
root ball or root mass.

Hole shall be dug about 10% shallower than this depth.

Planting pits shall be excavated to the full width and length of the surface opening. In lawn areas, the
planting area must be dug to the depth of the root-ball and 3 times the width.

When planting holes are dug using mechanical means, i.e. backhoe, excavator, auger, etc., and the
side walls of the pits become plastered or glazed, the plastered or glazed surface shall be properly
scarified.

Upon approval of planting locations and pavement removal (where applicable), excavate existing
soils and remove all trees and stumps 9 inches or less in caliper, and any other deleterious materials as
specified herein. The Contractor must haul and legally dispose of excavated material off-site.

The tree well will be cut based on the markings on the sidewalk. The dimensions of each tree well
will be noted on the planting list given to the Contractor prior to the start of planting. The tree well
must be excavated to its full extent. Acceptable material may be put back into tree well and amended
as needed with approved planting soil. Remove any stones greater than 1-% inches in diameter in the
longest dimension, earth clods, sticks, stumps, clay lumps, roots, or other objectionable, extraneous
matter or debris from the excavated soil before using it for backfill. If excavated material cannot be
reused refer to Section 3.13 SOIL AND WASTE MANAGEMENT for instruction.

Surplus excavation and unsuitable material from the planting holes shall be removed from the site and
disposed of per Section 3.13 SOIL AND WASTE MANAGEMENT of this specification.

Planting pits will require a minimum of 3 feet (36 inches) of walking space for sidewalk pedestrian
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traffic.

J. Planting wells and areas shall be approved by the City Urban Forester, or designee, before back
filling.

K. Tree well openings shall be at least 18 square feet, 6° x 3’ or as directed by the City Urban Forester.

3.13  SOIL AND WASTE MANAGEMENT

A. For guidelines and policies related to handling and disposal of contaminated soil please refer to the
Department of Environmental Protection (DEP) website at
http://www.mass.gov/eea/agencies/massdep/.

B. It is the objective of soil/fill management practices specified here to handle all soil/fill excavated
during the course of this contract in a cost-effective manner and in accordance with applicable State
and Federal regulations. The Contractor shall reuse excavated materials, as approved by the City
Urban Forester, prior to using imported fill in order to reduce the volume of material to be disposed
off-site provided the material is geotechnically suitable as backfill and does not result in spreading
contamination to other areas or other soil/fill strata. Excavated soil/fill, which is displaced by planting
of trees, may be used as backfill elsewhere on the project provided the soil/fill is geotechnically
suitable and does not result in spreading contamination or degrade the environmental quality at the
location of reuse. Imported backfill shall be used only as accepted by the City Urban Forester.

C. Any soils which exhibit petroleum or chemical odor or visual indications of oil or hazardous materials
shall be handled as potentially contaminated soils. Soil which does not have any evidence of
contamination can be reused within the area of excavation. Soil/fill which is staged and characterized
can be reused within the area of excavation or elsewhere on site provided the material has equal or
less contamination than the point where it is to be reused.

D. Contaminated soil/fill (including petroleum-contaminated soil/fill) which cannot be reused on site
shall be removed and disposed of by the Contractor, or shall be delivered within the City to a
stockpile location to be determined by the City of Somerville.

E. Notification procedures:

1. In the event of an emergency, the Contractor shall contact the following entities at the earliest
possible opportunity:

a. City of Somerville designated representatives
b. City of Somerville Department of Public Works
c. City of Somerville Fire Department

d. City Urban Forester

e. MassDEP

2. The Contractor shall prepare in advance of work activities a notification list, complete with phone
numbers, addresses, and contact names for all parties to be notified (including, but not limited to,
the parties listed above) in the event of an emergency.

3.14 TREE INSTALLATION

A. The root system of each plant shall be observed by the Contractor at the time of planting to confirm
that the roots meet the requirements for plant root quality in Part 2.1.C (Part 2 — Products: Trees
General: Plant quality). The Contractor shall undertake at the time of planting all modifications to the
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root system required by the City Urban Forester to meet these quality standards.

1. Modifications at the time of planting to meet the specifications for the depth of the root collar and
removal of stem girdling roots and circling roots may make the plant unstable or stress the plant
to the point that the City Urban Forester may choose to reject the plant rather than permitting the
modification.

2. Any modifications required by the City Urban Forester to make the root system conform to the
plant quality standards outlined in Part 2.1.C (Part 2 — Products: Trees General: Plant quality),
or other requirements related to the permitted root ball package, shall not be considered as
grounds to modify or void the plant warranty.

3. The resulting root ball may need additional staking and watering after planting. The City Urban
Forester may reject the plant if the root modification process makes the tree unstable or if the tree
is not healthy at the end of the warranty period. Such plants shall still be covered under the
warranty.

4. The Contractor remains responsible to confirm that the grower has made all required root
modifications noted during any nursery observations

B. Trees shall be plumb and upright, faced to give best appearance, and planted at the center of the
planting areas. The tree graft, if applicable, shall be visible above the grade. If the Contractor is
unable to install tree at proper grade and/or in center of tree well or designated planting location, the
Contractor shall not install tree and immediately contact the City Urban Forester.

C. Trunk flare must be visible and free of adventitious roots.

1. Place the tree in the planting hole so that the top of the root ball where the trunk flare is visible is
1” above the established sidewalk level. Do not place soil on top of the root ball. If root flare is
covered or set significantly higher (or lower) than 1” above sidewalk grade than the Contractor
will not be paid for that tree until it is properly adjusted.

D. Any non-degradable materials used in wrapping the root ball must be entirely and carefully removed
so as not to disturb the roots.

1. Carefully cut and remove all rope, string, and twine from the root ball, making sure not to damage
the trunk or roots in the process.

2. Cut and remove the entire wire basket from root ball, while keeping the root ball intact. If the root
ball is loose, it is acceptable to cut the top 2/3 off of the basket, and cut the sides of the remaining
wire such that the roots will not be impaired in the future. In the case of a loose root ball, do not
pull the wires out from under the root ball.

3. Remove top 2/3 of burlap from the root ball. DO NOT PULL BURLAP OUT FROM UNDER
THE ROOT BALL. Push or fold the remaining sides of the burlap into the bottom of the well
after the tree is properly set.

4. All materials cut away from the root ball must be removed from the site.

3.15  FERTILIZING

A. Insert approved slow-release tree fertilizer packets before back-filling. The number of packets to
insert shall be based on the percent nitrogen in the packet and the size of the tree planting area, with
the approval of the City Urban Forester.

3.16 BACK-FILLING
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A. Carefully backfill the space around the root ball by hand using the existing soil that was excavated for

the planting space and approved topsoil in layers, and water each layer thoroughly to fill all voids and
allow to settle. Finish back-filling to a depth such that finished grade level at settlement will be at
established sidewalk level.

1. Fill hole about 1/3 full and gently slice a shovel down into the backfill 15 to 25 times all around
the tree. Be careful not to damage the trunk or roots in the process. DO NOT step firmly in the
backfill soil because this could compact it and restrict root growth. DO NOT over compact the
backfill or use mechanical or pneumatic tamping equipment. Over compaction shall be defined as
greater than 85% of maximum dry density as measured by a standard proctor compaction test, or
greater than 250 psi as measured by a cone penetrometer when the volumetric soil moisture is
lower than field capacity.

2. Water the first third of soil to settle and eliminate air pockets. Backfill the remainder of the tree
well in layers not to exceed six 6 inches. Water soil to settle. Do not flood the planting space. If
the soil is above field capacity, allow the soil to drain to below field capacity before finishing the
planting. Air pockets shall be eliminated and backfill continued until the planting soil is brought
to grade level.

. When the hole is filled with soil the root ball should remain approximately 2 inches above the backfill

soil. The top of the root ball is not to be covered by the backfill soil.

Surround each tree with a shoulder of topsoil around the outside of the root ball to form a temporary
saucer, 3 to 4 inches deep. Tamp the berm to reduce leaking and erosion of the saucer.

3.17  WATERING (INSTALLATION THROUGH FINAL ACCEPTANCE)

A. The Contractor shall be fully responsible to ensure that adequate water is provided to all plants from

B.

the point of installation until the date of final acceptance.

At the time of planting judiciously flood plants with water. After installing the tree, bringing soil to
grade and forming the planting saucer, thoroughly soak the tree well by repeatedly filling the well
with water to the full depth of the saucer, allowing the water to completely percolate into the soil
between fillings.

Watering shall be provided from May 15 through November 15 at the discretion of the City Urban
Forester.

1. The Contractor will also include in their base bid costs for watering trees twice per week
exclusive of Saturdays, Sundays and holidays for a period of 30 days from the date of planting.

2. Beginning 30 days after planting, the Contractor will water trees once per week.

Watering shall be provided through use of drip irrigation bags (two (2) per tree) which shall be
furnished by the Contractor and installed immediately on both of the stakes for each tree following
planting per the manufacturer's instructions.

1. Immediately following the planting of the tree, the drip irrigation bags are to be installed per the
manufacturer's instructions.

2. Drip irrigation bags must be installed on the stakes, not on the trunk of the tree. In cases where
no stake is installed (such as where there are tree grates), then one irrigation bag can be installed
on the trunk of the tree.

3. Drip irrigation bags are to be secured with a zip tie or similar locking device to avoid
unwarranted removal.
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4. To ensure tree wells are watered evenly across the soil surface, Contractor must either switch off
which of the two bags receives water at each watering event, or fill both of the bags half full
every time the tree is watered.

5. Each year, at the end of the watering period the Contractor shall remove all irrigation bags and
deliver them neatly stacked to the Department of Public Works for winter storage. Contractor will
then re-delopy the irrigation bags at the beginning of the watering period the following Spring.

Contractor shall provide the City Urban Forester with a schedule of watering during the warranty
period. The watering schedule shall include details on the order in which the trees will be watered, the
frequency of watering, and the volume of water that will be provided to each tree during each visit.

For each day that watering occurs, the watering crew is to report to the City Urban Forester, by phone
or by email, as to the locations they will be watering that day.

Assure that hoses and watering equipment and other maintenance equipment does not block paths or
be placed in a manner that may create tripping hazards. Use standard safety warning barriers and
other procedures as necessary to ensure the site is safe at all times for any passersby.

All installed trees that are injured or damaged due to the lack of water, or the use of too much water,
shall be the Contractor's responsibility to correct.

The Contractor is to provide a watering truck and water as outlined in the Equipment section (Section
1.12 QUALITY ASSURANCE (B)) and Products section (Section 2.7 WATER AND WATERING
BAGS) of this specification.

3.18  WATERING (2-YEAR WARRANTY PERIOD)

A.

D.

Watering during the 2-year warranty period shall be performed as specified in Section 3.17
WATERING (INSTALLATION THROUGH FINAL ACCEPTANCE) and shall occur a minimum
of once per week (approximately 4x per month) or as acceptable to the City Urban Forester.

. Watering and maintenance during the warranty period will be recorded and tracked as described in

the Section 3.25 WARRANTY of this specification.

If a tree is dead or damaged and not watered, the Contractor shall notify the City Urban Forester
immediately.

The watering bags shall remain the property of the City at the completion of the work.

3.19 COMPOSTING

A.

B.

Applying compost to the soil surface after planting to help inhibit weed growth, conserve soil
moisture, and reduce soil erosion.

Compost shall be uniformly applied over the entire area at an average depth of 1- 2 inches
immediately after weed removal and planting. Compost is to be applied on top of soil, and underneath
wood bark mulch.

Avoid placing compost against the trunk or stem of any plant material.
Water thoroughly before and after placing compost to saturate the root zone and entire compost layer.

All stones, roots, or other debris shall be removed from the surface of the composted area.

320 MULCHING
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Place coarse grade wood mulch on top of compost immediately after planting. No planting areas shall
be left for any longer than thirty minutes without mulch. No mulch material shall be applied prior to
the initial watering of plant.

Apply a three inch layer of mulch (after settlement) around plants. Mulched area shall be six feet in
diameter around the trunk of the plant, unless otherwise specified by the City Urban Forester. For tree
wells that are less than six feet long in any direction, mulch shall be applied to the entire tree well.

Mulch shall NOT come in contact with the trunk of the plant or the root flare. No mulch should be
placed within 2 to 3 inches from the trunk.

Periodically throughout the warranty period, at the direction of the City Urban Forester, re-apply
mulch to the planting areas in the manner described in this section.

From time to time the City may require additional mulch to be placed at various tree locations and
existing planting beds citywide. Mulch is to be applied as outlined in this section.

When the City opts to mulch existing trees and planting beds the Contractor is to first remove all
existing unwanted vegetation (i.e. weeds) and debris.

3.21 STAKING

A.

B.

M

Stake, guy and anchor immediately after planting of each tree. Two stakes shall be used for each tree
from 1” caliper up to and including 3-1/2” caliper.

Stakes for supporting trees shall be of uniform size, either 2” x 3 x 10’ or 3” diameter x 10°, and
which are capable of standing in the ground at least two years.

Equally space stakes and set parallel to structures, contours, paving or curbs. Set trees plumb and hold
in position until the soil has been solidly backfilled around the root ball and/or roots. Stakes shall be
driven to sufficient depth to hold the tree rigid, and shall be fastened to tree with approved strapping,
and with appropriate knot.

Tree guying shall utilize the tree staking and guying materials specified. Guying to be tied in such a
manner as to create a minimum 12-inch loop to prevent girdling. Refer to manufacturer’s
recommendations and the planting detail for installation.

Stakes shall be driven into the ground, and resulting stakes will be of a uniform height. Place stakes to
avoid root damage and at reasonable and proper distance from trunk to prevent movement of tree and
root system; tension on stakes and guy wires to be equal and at a slight angle away from tree.

Plants shall stand plumb after staking or guying.

G. Any stake or strap that becomes displaced or broken shall be reset or replaced promptly.

Stakes and guys shall be removed from all trees by the Contractor after one full growing season, or at
other times as required by the City Urban Forester. If the stability of any tree will be compromised by
removing the stakes after one full growing season, notify the City Urban Forester immediately. If any
tree becomes unstable after removing the stakes, the stakes will be replaced for an additional year,
following the protocol outlined in this section, at no additional cost to the City.

3.22  PRUNING

A.

Pruning trees shall be limited to addressing structural defects as shown in details; follow
recommendations in book “Structural Pruning: A Guide for the Green Industry” published by Urban
Tree Foundation, Visalia, CA.
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3.23

3.24

O

All pruning shall be performed by a person experienced in structural tree pruning.
Pruning shall be done with clean, sharp tools.

Immediately before or after planting only prune dead, badly bruised, broken, or crossing limbs.
Limited pruning of limbs impeding travel pathways of pedestrians or vehicles is also acceptable.

Except for plants specified as multi-stemmed or as otherwise instructed by the City Urban Forester,
preserve or create one central leader.

Pruning of large trees shall be done using pole pruners, or, if needed, from a ladder or hydraulic lift to
gain access to the top of the tree. Do not climb in newly planted trees. Small trees can be structurally
pruned by laying them over before planting. Pruning may also be performed at the nursery prior to
shipping.

No tree paint or sealants shall be used.

Remove and replace excessively pruned or malformed stock resulting from improper pruning that
occurred in the nursery or after.

CLEAN UP

A.

B.

Removal and disposal of tree and woody vegetation debris.

1. The Contractor shall remove and dispose of all debris resulting from the work at each job site,
including, but not limited to: excess planting soil, subsoil, mulch, plants, and packaging. Each job
site is to be left in a condition equal to or better than that which existed prior to the execution of
work order. The Contractor shall be solely responsible for disposal of all debris.

2. The City reserves the right to retain all debris, chips and wood from work completed on City of
Somerville trees at no cost to the City. The City reserves the right to use this material in any way
it sees fit.

Restoration of work areas and cleanup.

1. Immediately clean up any spilled or tracked soil, fuel, oil, trash or debris deposited by the
Contractor from all surfaces within the project or on public right of ways and neighboring
property. Ensure that mulch is confined to planting beds.

2. All areas damaged during the process of the work shall be the responsibility of the Contractor and
who shall restore the disturbed and damaged areas to a condition satisfactory to the City Urban
Forester. This may include, but not be limited to tilling, grading, paving, fertilizing, mulching.

3. The Contractor shall also be responsible for any other damage caused by his or her process of
work operations and shall dispose of all rubbish, excess soil, etc., as directed by the City Urban
Forester, all of which shall be done at no expense to the City of Somerville.

4. For trees planted in brick sidewalks or for tree wells that are surrounded by stone cobbles, bricks
and/or cobbles will be replaced around the edges of the tree well to match the pattern of the
surrounding sidewalk and the other tree wells along the street. Reuse the bricks/cobbles that were
set aside prior to planting.

WATER METER AND BACKFLOW PREVENTION DEVICES

A. When hydrants are being used, the Somerville Water System must be protected with backflow device

and necessary fittings as per Massachusetts Department of Environmental Protection (DEP)
Regulations 310 CMR 22.22 and as per the Somerville Water and Sewer Department. Somerville-
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specific water meters and backflow devices must be used for any and all hydrant use operations. The
Somerville Water and Sewer Department is located at 17 Franey Rd., and can be reached at 617-625-
6600 extension 5850, or water@somervillema.gov.

3.25 WARRANTY

A. Trees will be warrantied for a minimum period of time of two (2) years after the initial acceptance.
Trees planted in the Spring shall be alive and in satisfactory growth on June 1 of the second year after
planting [e.g. trees planted in Spring 2025 shall be warrantied until June 1, 2027]. Tree planted in the
Fall shall be alive and in satisfactory growth on November 30 of the second year after planting [e.g.
trees planted in Fall 2025 shall be warrantied until November 30, 2027].

B. During the warranty period, Contractor shall provide all maintenance for all plantings. Tree care and
maintenance shall begin immediately after planting and throughout the warranty period to keep the
plants in a healthy state and the planting areas clean and neat until final acceptance. Maintenance
throughout the warranty period shall include, but is not limited to, the following:

1. Straightening and resetting plants to proper grades:

a. Maintain all plants in a plumb position throughout the warranty period. Reset any plants
that have settled or are leaning as soon as the condition is noticed, and straighten all trees
that move out of plumb. Plants to be straightened shall be excavated and the root ball
moved to a plumb position, and then re-backfilled. Do not straighten plants by pulling the
trunk with guys

2. Watering:

a. Provide all water required to keep soil within and around the root balls at optimum
moisture content for plant growth.

b. Each tree shall be watered at least once per week during the growing season (see Sections
3.17 WATERING (INSTALLATION THROUGH FINAL ACCEPTANCE) and 3.18
WATERING (2-YEAR WARRANTY PERIOD) of this specification), except when
rainfall provides sufficient moisture.

c. Check soil moisture and root ball moisture with a soil moisture meter on a regular basis
and record moisture readings. Do not over water. Contact the City Urban Forester to
approve any adjustments to the watering schedule.

d. Maintain all drip irrigation bags and keep them optimally operational. Replace any bags
that have rips or tears and are not working properly.

3. Weeding:

a. Keep all tree wells free of weeds. Hand-remove all weeds; chemical weed control is not
permitted.

4. Mulch replacement:

a. Refresh mulch as directed by the City Urban Forester to maintain complete coverage, but
do not over mulch. At no time shall the overall mulch thickness be greater than 3 inches.
Do not apply mulch within 2 to 3 inches of the trunks of any trees. Replacement mulch
shall meet the requirements of the original approved material.

5. Pruning:

a. Remove crossover branching, shorten or remove developing co-dominant leaders, dead
wood and winter-damaged branches. Remove any branches that are obstructing
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pedestrian or vehicular passage. Unless directed by the City Urban Forester, do not shear
plants or make heading cuts.

b. At the end of the warranty period each tree must be free of dead branches and shall be
pruned for good structure based on industry standards and as directed by the City Urban
Forester.

6. Treating for insect pests and diseases:

a. Maintain disease, insects and other pests at manageable levels. Manageable levels shall
be defined as damage to plants that may be noticeable to a professional but not to the
average person. Use least invasive methods to control plant disease and insect outbreaks.
The City Urban Forester must approve in advance the use of all chemical pesticide
applications. The use of neonicotinoid insecticides is strictly prohibited.

7. Repairing and replacing tree stakes, guys, and anchors:
Maintain plant guys in a taught position.

b. Complete removal of stakes and guy wires: at the end of 1 year after planting, the
Contractor shall remove from the site the stakes and guying materials from all trees,
unless otherwise directed by the City Urban Forester, at no additional charge to the City.

8. Trash removal:

a. Remove all trash and debris from all tree wells and maintain the wells in a neat and tidy
appearance.

9. Plant replacement:

a. Replace all plants that are defective, as defined in the warranty provisions, as soon as the
plant decline is obvious and in suitable weather and season for planting as outlined in
above sections. Plants that become defective during the maintenance period shall be
covered and replaced under the warranty provisions.

C. The City Urban Forester, at his/her discretion, may require the Contractor to address tree planting
related issues as they develop.

D. Maintain a detailed log of all maintenance activities including types of tasks, date of task, types and
quantities of materials and products used, watering times and amounts, and number of each crew.
Periodically review the logs with the City Urban Forester, and submit a copy of the logs monthly.

E. Notify the City Urban Forester in writing if maintenance, including watering, is not sufficient to
maintain plants in a healthy condition. Such notification must be made in a timely period so that the
City Urban Forester may take corrective action. Notification must define the maintenance needs and
describe any recommended corrective action.

1. In the event that the Contractor fails to visit the site and/or notify, in writing, the City Urban
Forester of maintenance needs, lack of maintenance shall not be used as grounds for voiding or
modifying the provisions of the warranty.

F. The Contractor shall meet with the City Urban Forester semi-annually during the warranty period to
inspect the plantings and shall take immediate action to identify potential problems and undertake
corrective measures.

G. At the end of the warranty period attend a hand-over meeting to formally transfer the responsibilities
of maintenance to the City Urban Forester. Provide all information on past maintenance activities and
provide a list of critical tasks that will be needed over the next 12 months. Provide all maintenance
logs. Make the Contractor’s Supervisor available for a minimum of one year after the end of the
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3.26

3.27

3.28

warranty period to answer questions about past maintenance.

Defective work shall be corrected immediately after becoming apparent, weather and season
permitting. The City Urban Forester shall be notified immediately of any plants that die during the
warranty period. Dead plants shall be removed at once regardless of the cause of death at no
additional charge to the City. Replacement of dead trees will be done immediately if during the
specified installation season. If dead tree has been removed out of planting season, the Contractor
shall wait until the beginning of the subsequent planting season, at which time the replacement tree
will be planted. If tree to be replaced is a fall hazard species the Contractor shall wait until the
beginning of the spring planting season, at which time the replacement tree will be planted.

The Contractor will be responsible for all labor, equipment and materials cost associated with the
planting of the replacement plants. When this determination has been made the Contractor shall not
be entitled to any further payment for the planting of the replacement plant outside of the payment for
the original plant installation.

At the end of the warranty period, the Contractor and the City will meet to inspect the plants to
determine if they are acceptable. To be accepted, the work must be in like-new condition. Each tree
must exhibit the form typical to its species with at least 75% of its original canopy viable. Any plant
that has lost its leader will be rejected.

Based on the inspection, the City will prepare a list of deficiencies in the work. When the deficiencies
are corrected to the City’s satisfaction, the City will issue a written notice that the warranty period has
ended.

REPLACEMENTS

A.

B.
C.

During the warranty period, dead, unsightly or unhealthy trees should be removed promptly and
replaced by the Contractor as required by the City Urban Forester.

Vandalized trees should be brought to the attention of the City Urban Forester.

Replacements shall conform to requirements in the Specifications and shall be replaced as many
times as necessary to ensure the establishment of healthy plants. Replacements shall be maintained
and guaranteed for two years from the time of replacement, per the terms of the Warranty Period.

SEMI-FINAL INSPECTION

A.

B.

Semi-Final inspection will be made by the City Urban Forester upon completion of all planting work
specified herein.

Upon written notice from the Contractor, the City Urban Forester shall perform a semi-final
inspection to review the work.

1. Notification shall be at least 5 business days prior to the anticipated inspection dates.

The Contractor may offer for acceptance the entire project or a completed readily defined area, if
approved by the City Urban Forester. All work in the Contract shall be found in neat, clean and safe
condition.

SEMI-FINAL ACCEPTANCE

A.

The City Urban Forester will notify Contractor in writing of acceptance in whole or in part of work,
exclusive of maintenance and possible replacement of trees subject to warranty, or of requirements
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for completion if deficiencies exist. Work will not be submitted for payment without the City Urban
Forester’s written acceptance. Semi-final acceptance can only occur after the 30 day post-installation
watering (2x per week) has been completed and confirmed.

B. The plant Warranty Period begins at date of written notification of semi-final acceptance from the
City Urban Forester.

3.29  END OF WARRANTY FINAL INSPECTION AND ACCEPTANCE

A. At the end of the warranty and maintenance period, and upon written application from the Contractor,
the City Urban Forester shall observe the work and establish that all provisions of the contract are
complete and the work is satisfactory, including watering and maintenance.

B. Prior to final acceptance, any dead, missing or unhealthy trees shall be replaced. If a substantial
number of plants are unsatisfactory, missing or dead, acceptance will not be granted until
replacements are made and the Contractor's responsibility for the maintenance and warranty (which
will require extension) is completed.

C. Ifthe work is satisfactory, the maintenance period will end on the date of the final observation.

D. Ifthe work is deemed unsatisfactory, the maintenance period will continue at no additional expense to
the City until the work has been completed, observed, and approved by the City Urban Forester.
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LIST OF ACCEPTABLE SPECIES

This list contains the trees that the city currently installs. Alternative species, varieties, or cultivars may be
considered by the City Urban Forester.

At least 50% of the trees planted through this contract must be classified as native to eastern North
America, per the City’s Native Planting Ordinance (ordinance number 2021-05, Section 12-171 of the City

of Somerville Code of Ordinances). Planting native species will be prioritized; among the native species
selected, native plants that are straight species (not cultivars) will be prioritized to the extent possible.

Shade Tree (no wires present)

Native Height

Priority | Status | Species - Common Name Species - Scientific Name | Preferred Cultivars (feet)
native | Red maple* Acer rubrum Sufri:ciit%),lrrlrtlﬁ)}’l Io{te}?e s 40-60

native | Armstrong red maple* Acer x freemanii 50-70

native | River birch Betula nigra 40-70

HIGH native | Grey birch Betula populifolia 20-40
European Hornbeam Carpinus betulus ?;E:;?i?r;zsﬂgiz 30-60

native | Sugarberry Celtis laevigata All Seasons 60-80

medium | native | Hackberry Celtis occidentalis Magnifica, Prairie Pride 40-60
Katsuratree Cercidiphyllum japonicum 40-60

native | American yellowwood Cladastis kentukea Rosea 30-50

Halka, Shademaster®,
native | Honeylocust* Gleditsia triacanthos Skyline®, Street

Keeper 30-70

HIGH native | Kentucky coffeetree Gymnocladus dioicus EsPr;fls:l’ms:ately 60-75
native | Eastern redcedar Juniperus virginiana 40-50

native | Sweetgum Liquidambar styraciflua Rotundiloba 60-75

native | Tuliptree Liriodendron tulipifera Emerald City 70-90

HIGH native | Black gum Nyssa sylvatica 30-50
native | American Hophornbeam Ostrya virginiana 25-40

London planetree Platanus x acerifolia Béigli %1(1) ;)SE,EOLI?S; Etl;’ 70-100

native | Black cherry Prunus serotina 50-60

native | White oak Quercus alba 50-80

HIGH native | Swamp White oak Quercus bicolor 60-80
medium | native | Scarlet oak Quercus coccinea 60-80
HIGH native | Shingle oak Quercus imbricaria 50-60
medium | native | Overcup oak Quercus lyrata 60-90
medium | native | Bur oak Quercus macrocarpa 70-100
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medium | native | Chestnut oak Quercus montana 60-70
medium | native | Chinkapin oak Quercus muehlenbergii 40-50
medium | native | Pin oak Quercus palustris 60-70
HIGH native | Willow oak Quercus phellos 40-60
HIGH native | Red oak Quercus rubra 60-75
medium | native | Shumard oak Quercus shumardii 40-60
native | Bald-cyprees Taxodium distichum 50-70
native | American linden Tilia americana Boulevard, Legend 60-80
Littleleaf linden Tilia cordata Greenspire®, Prestige® 60-70
Silver linden Tilia tormentosa Gsrf:;;irﬁosﬁitf’ 50-70
Jefferson (NOT
native | American elm Ulmus americana Princeton, NOT
Pioneer) 50-70
Accolade®, Emerald
Elm cultivars Ulmus spp. Sunshine®, Homestead,
Prospector 40-60
Japanese Zelkova Zelkova serrata Green \éﬁZ’HVIHage 50-80
Ornamental Tree (overhead wires present)
Native Height
Priority | Status | Species - Common Name Species - Scientific Name | Preferred Cultivars (feet)
Trident maple* Acer buergerianum Streetwise® 20-35
Paperbark maple* Acer griseum 20-30
Three-flower maple* Acer triflorum 20-30
Shantung maple* Acer truncatum 20-25(30)
Autumn Sunset,
native | Serviceberry Amelanchier spp. Cumulus, White Pillar,
HIGH others 15-30
native | Flowering dogwood Ben.thamidia (Cornus)
florida 20-40
native | American hornbeam Carpinus caroliniana 20-30(50)
HIGH native | Eastern redbud Cercis canadensis 20-30
native | American smoke tree Cotinus obovata 15-40
Princeton Sentry,
native | Hawthorn Crategus spp. Winter King, Crimson
Cloud 20-30
Amur maackia Maackia amurensis 20-30
Osage orange Maclura pomifera var White Shield
inermis 35
native | Sweetbay magnolia Magnolia virginiana 15-25
native | American crabapple Malus coronaria 15-25
native | Prairie crabapple Malus ioensis 15-35
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Malus x zumi, Donald
Wyman, Spring Snow,
Crabapple spp Malus spp. other highly disease
resistant 15-25
native | Sourwood Oxydendrum arboreum Mt Charm 20-30
L . . Jennifer Teates,
Persian ironwood Parrotia persica Vanessa 20-40
. Atropurpurea, Newport,
Purpleleaf plum Prunus cerasifera Thundercloud 15-30
native | Pin cherry Prunus pennsylvanica 15-40
Kwanzan cherry Prunus serrulata 'Kwanzan' 25-40
Snowsoose cher Prunus serrulata
8 Y 'Snowgoose' 20
. . Autumnalis,
Higan cherry Prunus subhirtella Autumnalis Rosea 20-40
native | Common chokecherry Prunus virginiana 20-30
Okame cherry Prunus x incamp 'Okame’ 20-30
Yoshino cherry Prunus x yeodensis Akebono (25)40-50
native | Common hoptree Pterea trifoliata 15-25
Japanese tree lilac Syringa reticulata Ivory Silk 20-30

*Note: the City of Somerville only rarely plants Honeylocust or Maple species.

Note: usage of species depends on availability and season.
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Required Tree Planting Setbacks, Somerville, MA

Requirement Dimension

Minimum Tree Well Opening 18sq ft(i.e.,3’x6’ or2.5° x7.5%)
Minimum Distance from Street Intersection 20’ from tree

Minimum Distance from Crosswalk 20’ from tree

Minimum Distance from Street Light 10’ from edge of tree well
Minimum Distance from Utility Pole 5’ from edge of tree well

Minimum Distance from Underground Utility Line | 1° from edge of tree well
(i.e., gas, water, sewer)

Minimum Distance from Driveway 3’ from edge of tree well

Minimum Distance from Fire Hydrant 5’ from edge of tree well

Minimum Distance from Adjacent Tree 15’ — 40°, depending on species

Minimum Distance from Stop Sign 20’ from tree

Minimum Distance from Traffic Signs Depends on sightline requirements, coordinate
with Parking Department

Suggested Distance from Parking Meter outside of tree well

Minimum Distance from Gas or Water Valve 1’ from edge of tree well

Minimum Distance from Edge of Tree Well to any | 3’ (36”)
Opposite Obstructions

Minimum Passage for ADA Considerations 3’ (367)
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TREE PLANTING CONTRACT — SPECIFICATIONS

Point
where top-
st rook

emerges
from tmunk.

The point where top-most rook{s ) emerges from the trunk {root collar)
should ke within the top 2° of subsirate. The root collar and the root
ball interior should be free of defects including circling, kinked,
ascending, and stem girdling roots. Structural roots shall reach the
periphery near the top of the root ball.

Roots radiate from trunk and reach side of root ball withoust
defecting down or around.

REJECTABLE

Struchural roots. circle intenior of root ball. Mo
structural reots are horizonial and reach the
root ball periphery near the top of the root
ball.

Only absorbing roots reach the periphery
near the top of the oot ball. Strucheral
rooits mostly wrap or are deflected on the
oot ball interior.

Structural roots. descend into root ball nterior.
No struchural rools are horizontal and reach the
root ball periphery near the top of the root ball.

Structural roots circle and do not radiate
from the fnunk_

Structural root
growing tangent
{parallel) to trunk_

Structural roots missing from one side,
and/or grow tangent to trunk.

Sinuchural rooks. primarily grow to one side.

Notes:

1- Observations of roots shall occur prior to acceptance. Rioots and soil may be removed during the obsenvation process; substrate/soil shall be replaced afier the

observations have been completed.

2- See specifications for observation process and requirements.

o ROOT OBSERVATIONS DETAIL - BALLED AND BURLAPPED

LRBAN TREE FOUNDATION & HH4
SOURCE FREE TO USE

P-X
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