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IFB # 26-40

Line Painting and Pavement Markings

Key Project Information

Project Address Various locations

Estimated Construction Cost $615,000 annually, $1,845,000 for
3 years

Anticipated Contract Award 3/25/2026

Date of Substantial Completion N/A

Date of Final Completion N/A

Est. Contract Commencement 7/1/2026

Date

Est. Contract Completion Date 6/30/2027

Option(s) to renew

Two one-year options to renew at
City’s sole discretion

Governing Bid Law MGL 30.39M (Horizontal
Construction)
Wage Requirements State Prevailing Wages

Payment Bond Requirements

50% of Contract Value

Performance Bond
Requirements

50% of Contract Value

Liquidated Damages ($ per
Day)

See “Specifications for Pavement
Markings and Flex Posts 2026
Section 6.3

Managing Department Information

Managing City Department

Infrastructure and Asset
Management-Engineering &
OSPCD-Mobility

Project Manager

Isabela Maia

Project Manager Email

imaia@somervillema.gov
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Part 1: Invitation for Bid Documents

1.1

IFB # 26-40
Line Painting and Pavement Markings

General Instructions

This solicitation will be publicly available on the Procurement & Contracting Services (PCS)
Department webpage https:// www.somervillema.gov/procurement on and after 2/26/2026 .
Interested parties can also contact the PCS department during the below-noted City Hall hours of
operation.

City Hall Hours of Operation:

Monday — Wednesday 8:30 a.m. to 4:30 p.m.
Thursday 8:30 a.m. to 7:30 p.m.
Friday 8:30 a.m. to 12:30 p.m.

All Responses Must be Sealed and Delivered To:

Procurement & Contracting Services Department
City of Somerville
93 Highland Avenue
Somerville, MA 02143

It is the sole responsibility of the Offeror to ensure that the bid arrives on time at the designated
place. Late bids will not be considered and will be rejected and returned.

Bid Format:

Submit one, original (1) sealed bid package; it must be marked with the solicitation title and number.
Online submission procedures are described below in Section 1.3.

BIDS SUBMITTED MUST BE AN ORIGINAL.
The completion of the following forms is necessary for consideration of a potential contract award.
submitting bid documents, please retain the order of documents as provided below:

1) Form for General Bid

2) Bid Form for Alternates (if applicable)

3) Unit Price Form (if applicable)

4) Somerville Living Wage Form

5) Quality Requirements Form

6) Certificate of Non-Collusion & Tax Compliance
7 Certificate of Signature Authority

8) Reference Form

9) 5% Bid Deposit

10) Prevailing Wages Statement of Compliance Form
11)  OSHA Form

12) Somerville Vulnerable Road Users Ordinance Form
13) Somerville Wage Theft Ordinance

If all required documents are not present, the bid may be deemed non-responsive and may result
in disqualification of the bid unless the City determines that such failure(s) constitute(s) a minor
informality, as defined in Chapter MGL 30B.



https://www.somervillema.gov/procurement

A complete bid must also include a cover letter signed by an official authorized to bind the Offeror
contractually and contain a statement that the proposal is firm for ninety (90) days. An unsigned
letter, or one signed by an individual not authorized to bind the Offeror, may be disqualified.

The Offeror’s authorized official(s) must sign all required bid forms.

The Price Form in Section 3.0 must be completed. No substitute form will be accepted. Pricing must
remain firm for the entire contract period.

All information in the Offeror’s response should be clear and concise. The successful response will be
incorporated into a contract as an exhibit; therefore, Offerors should not make claims to which they
are not prepared to commit themselves contractually.

The successful Offeror must be an Equal Opportunity Employer.

The City of Somerville values a diverse workforce and believes it contributes to a work product and
customer experience that best reflects the community in our city. Applicants are highly encouraged
to include any certifications and documents that recognize the diversity of the Offeror’s work force,
including ownership of the offering firm/organization, executive leadership, management, and
employees proposed for the work in Somerville, including diversity of sub-consultants. Please use
the supplier diversity form (see Section 4.0) with supporting documentation to share your
diversity data with the City.

1.2 Bid Schedule
Key dates for this Invitation for Bids:
IFB Issued 2/26/2026
Deadline for Submitting Questions to 3/10/2026 by 12PM EST
IFB
Bids Due 3/19/2026 by 1PM EST
Anticipated Contract Award 3/25/2026
Est. Contract Commencement Date 7/1/2026
Est. Contract Completion Date 6/30/2027
City of Somerville
Responses must be Procurement & Contracting
delivered by 3/19/2026 by Services Department
Attn: Jordan T. Remy
1PMEST tO: 93 Highland Avenue
Somerville, MA 02143




1.3 Submission Instructions

If you submitting your bid online via Bidexpress.com , then you do not need to also submit a sealed bid package
as instructed below. Email is not an acceptable method of submission of bids.

Please submit one sealed bid package with the following contents and marked in the following manner:

Contents of Sealed Bid Package | Marked As

Envelope 1: Sealed Bid: Shall Include (1) original | To Be Marked: IFB # 26-40 Line Painting

and one (1) electronic copy. [Electronic copies are to be and Pavement Markings
submitted on USB drives and are to be saved in Adobe Acrobat
format. (“Read only” files are acceptable.)]

Please send the complete sealed package to the Jordan T. Remy

attention of : Deputy Chief Procurement Officer
Procurement & Contracting Services
Department

Somerville City Hall

93 Highland Avenue

Somerville, MA 02143

Live Bid Opening Link
IFB 26-40 Line Paint and Pavement Markings
Time: Mar 19, 2026 01:00 PM Eastern Time (US and Canada)
Join Zoom Meeting
https://us02web.zoom.us/j/85046674706?pwd=J7d3tACY QaMrrDmA37bokMIvOrtw90. 1

Meeting ID: 850 4667 4706

Passcode: 177250

Methods of Bid Submission

Bidders may submit bids in any of the following ways. All bids will be timestamped and must be

received no later than due date and time.

1) Deposit your sealed bid package in the black drop box located by the School Street entrance to
City Hall, located near the corner of School Street and 93 Highland Avenue.

2) Sealed bids can be sent to City Hall through the US Postal Service or other delivery service (e.g.
FedEx, UPS).

3) BidExpress.com is an online bidding platform where bidders can submit all required documents.
The fee to use this service is approximately $40.00 unless your company has a subscription with
BidExpress. You can access the bid package and forms via the City of Somerville BidExpress page

at: https://www.bidexpress.com/businesses/33100/home A user guide is attached for your

reference.
4) For any technical assistance while submitting the online bid, please contact the BidExpress
Customer support team at www.bidexpress.com. Bidders may submit bids in any of the following

ways. All bids will be timestamped and must be received no later than due date and time.
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Bid Format

Responses shall be prepared on standard 8.5 x 11 inch paper (charts may be landscaped but must be on 8.5 x 11
inch paper) and shall be in a legible font size (12). All pages of each response shall be appropriately numbered
(and with consecutive page numbering across tabs). In an effort to reduce waste, we discourage the use of 3-
ring binders.

Elaborate format and binding are neither necessary nor desirable.

Qualifications & Experience
The Offeror may include any additional literature and product brochures. The Quality Requirements Form
(Section 2), or set of basic business standards, must be submitted with bid.

References
The Offeror shall list at least three relevant references, which the City may contact. The City of Somerville
reserves the right to use ourselves as a reference. References shall include the following information:

e The name, address, telephone number, and email address of each client listed above.

e A description of the work performed under each contract. ‘ e The amount of the contract.
e A description of the nature of the relationship between Offeror and the customer.

eThe dates of performance. \ eThe volume of the work performed.

1.4 Questions
Questions are due: 3/10/2026 by 12PM EST

Questions concerning this solicitation must be delivered in writing to:

Jordan T. Remy
Deputy Chief Procurement Officer
Somerville City Hall
Procurement & Contracting Services Department
93 Highland Avenue
Somerville, MA 02143
Or emailed to:
jremy@somervillema.gov
Or faxed to:
617-625-1344

Answers will be sent via an addendum to all Offerors who have registered as bid holders. Bidders are encouraged
to contact the Procurement & Contracting Services Department to register as a bid document holder to
automatically be alerted as to addenda as they are issued. It is the responsibility of the Offeror to also monitor the
bid portal on the City’s website for any updates, addenda, etc. regarding that specific solicitation. The web address
is:

https://www.somervillema.gov/procurement.

Any bidders that contact City personnel outside of the Procurement & Contracting Services Department


https://www.somervillema.gov/procurement

regarding this bid may be disqualified.

1.5 General Terms

Estimated Quantities
The City of Somerville has provided estimated quantities, which will be ordered/purchased over the course of the contract

period. These estimates are estimates only and not guaranteed.

Bid Signature
A response must be signed as follows: 1) if the Offeror is an individual, by her/him personally; 2) if the Offeror is a
partnership, by the name of the partnership, followed by the signature of each general partner; and 3) if the Offeror is a
corporation, by the authorized officer, whose signature must be attested to by the clerk/secretary of the corporation (& with
corporate seal).

Time for Bid Acceptance and City Contract Requirements

The contract will be awarded within 90 days after the bid opening. The time for award may be extended for up to 45
additional days by mutual agreement between the City and the apparent lowest responsive and responsible bidder. The
Offeror’s submission will remain in effect for a period of 90 days from the response deadline or until it is formally
withdrawn, a contract is executed, or this solicitation is canceled, whichever occurs first. The Offeror will be required to
sign a standard City contract per the City’s general terms included herein as Part 2.

Holidays are as follows:

New Year’s Day Martin Luther King Day Presidents’ Day Patriots’ Day
Memorial Day Juneteenth Independence Day | Independence Day Labor Day
Indigenous Peoples’ Day | Veterans’ Day Thanksgiving Day Thanksgiving Friday
Christmas Eve (half day) | Christmas Day

Please visit http://www.somervillema.gov/ for the City’s most recent calendar. *Under State Law, all holidays falling on
Sunday must be observed on Monday.

If the awarded Offeror for their convenience desires to perform work during other than normal working hours or on other
than normal work days, or if the Offeror is required to perform work at such times, the Offeror shall reimburse the City for
any additional expense occasioned the City, thereby, such as, but not limited to, overtime pay for City employees, utilities
service, etc. UNLESS otherwise specified in these provisions, services will be performed during normal work hours. When
required services occur on holidays, work will be performed on either the previous or following work day, unless specified
otherwise.

Unforeseen Office Closure

If, at the time of the scheduled bid opening, the Procurement & Contracting Services Department is closed due to
uncontrolled events such as fire, snow, ice, wind, or building evacuation, the bid due date will be postponed until 2:00 p.m.
on the next normal business day. Bids will be accepted until that date and time. In the event of inclement weather, the
Offeror is responsible for listening to the media to determine if the City has been closed due to weather.

Changes & Addenda

If any changes are made to this solicitation, an addendum will be issued. All proposers on record as having picked up the
solicitation will be alerted via email as to the posting of all addenda. The City will also post addenda on its website
(https://www.somervillema.gov/procurement). No changes may be made to the solicitation documents by the Offerors
without written authorization and/or an addendum from the Procurement & Contracting Services Department.
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Modification or Withdrawal of Bids, Mistakes, and Minor Informalities

An Offeror may correct, modify, or withdraw a bid by written notice received by the City of Somerville prior to the time
and date set for the bid opening. Bid modifications must be submitted in a sealed envelope clearly labeled "Modification
No._ " to the address listed in Section 1. Each modification must be numbered in sequence and must reference the original
solicitation. After the bid opening, an Offeror may not change any provision of the bid in a manner prejudicial to the interests
of the City or fair competition. Minor informalities will be waived or the proposer will be allowed to correct them. If a
mistake and the intended bid are clearly evident on the face of the bid document, the mistake will be corrected to reflect the
intended correct bid, and the proposer will be notified in writing; the proposer may not withdraw the bid. A proposer may
withdraw a bid if a mistake is clearly evident on the face of the bid document, but the intended correct bid is not similarly
evident.

Right to Cancel/Reject Bids
The City of Somerville may cancel this solicitation, or reject in whole or in part any and all bids, if the City determines that
cancellation or rejection serves the best interests of the City.

Unbalanced Bids
The City reserves the right to reject unbalanced, front-loaded, and conditional bids.

Brand Name “or Equal”

Any references to any brand name or proprietary product in the specifications shall require the acceptance of an equal or
better brand. The City has the right to make the final determination as to whether an alternate brand is equal to the brand
specified.

Electronic Funds Transfer (EFT)
For EFT payment, the following shall be included with invoices to the point of contact:
e Contract/Order number; Contractor’s name & address as stated in the contract;
e The signature (manual or electronic, as appropriate) title, and telephone number of the Offeror’s representative
authorized to provide sensitive information;
e Name of financial institution; Financial institution nine (9) digit routing transit number;
e Offeror’s account number; Type of account, i.e., checking or saving.

Project Schedule

Bidders are instructed to note the firmness of the dates of: Substantial Completion, and Final Completion. For the purpose
of meeting these deadlines, the City may be prepared to authorize extended work hours beyond those prescribed by City
ordinance, to include work on Sundays with the prior permission of the City.

Contractor submission of all paperwork required for the Construction Contract, including but not limited to insurance
certificates, performance and payment bonds, a certificate of good standing from the Secretary of Corporations, and signature
pages shall be submitted to the Chief Procurement Officer no later than 5 working days from award of the contract.

The successful bidder shall be required to submit a preliminary construction schedule within 10 days of the established date
of award of the Contract and a more detailed Gantt-type construction schedule within 15 days of the established award of
the contract, which shows the dates of substantial and final completion.

Sales Tax Exemption
Materials, equipment, and supplies for this project are exempt from sales tax in accordance with M.G.L. Chapter 64H,
Section 6 (d). The city will furnish the successful bidder with its sales tax exemption number.

Permit Fees (Contractor responsible for obtaining permits/City of Somerville permit fees waived)
DPW permits to obstruct or excavate the public streets and/or sidewalks; ISD building code permits; and Traffic and Parking
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permits; are waived by the City of Somerville. However, license fees are not waived by the City of Somerville. The
Contractor shall pay all license fees (e.g., drain layer’s license fee). The City of Somerville Traffic and Parking Department
must be contacted directly for all required permits. The vendor must also provide the City of Somerville Traffic and Parking
Department with a traffic management plan, prior to the start of all work.

If water usage is required in the commitment of this project, the Contractor needs to contact the DPW Water Dept., and
make arrangements for a water meter. There will be a charge for the water meter and the water usage.

The Contractor is responsible for obtaining EVERSOURCE work orders and for all costs and fees associated with
EVERSOURCE.

Permits to excavate the public way cannot be issued until the applicant has notified the appropriate utility companies, as
required by Massachusetts General Laws, Chapter 370 of the Acts of 1963. The applicant must either: 1) obtain written
receipts from the affected utilities, and provide copies of same to the owner; or 2) utilize the Dig-Safe System for the
required notifications, and also submit written notifications for those utilities not participating in the Dig-Safe System.
Written notifications must state that utility companies have been notified and the contractor cleared to begin work.

The following utility companies must be notified in writing:
M.B.T.A. Engineering and | M.W.R.A. Sewer Division M.W.R.A. Water Division
Maintenance Division 617-242-6000 617-242-6000
617-722-5454 100 First Avenue 100 First Avenue
Attn: Chief Engineer Charlestown Navy Yard Charlestown Navy Yard
500 Arborway Boston, MA 02129 Boston, MA 02129
Jamaica Plain, MA 02130
The following utility companies must be notified in writing or through Dig-Safe:
Algonquin Gas Transmission Corp. | Verizon Boston Edison
617-254-4050 781-290-5154 617-541-5730
Manager of Land and Public Relations | 460 Totten Pond Road Right of Way
1284 Soldiers Field Road Waltham, MA 02154 1165 Massachusetts Avenue
Brighton, MA 02135 Dorchester, MA 02125
Boston Gas Company EVERSOURCE EVERSOURCE Steam
617-323-9210 617-497-1236, x4195 617-225-4568
201 Rivermoor Street 46 Blackstone Street Attn: Supervisor of Maintenance
West Roxbury, MA 02132 Somerville, MA 02139 265 First Street

Somerville, MA 02142
EVERSOURCE Gas AT & T Broadband Somerville Public Works Dept.
617-369-5591 981-658-0400 617-625-6600, x5200
303 Third Street 760 Main Street One Franey Road
Somerville, MA 02142 Malden, MA 01887 Somerville, MA 02145
Somerville Fire Department Dig-Safe
617-625-6600, x8100 1-800-322-4844
266 Broadway
Somerville, MA 02143

The contractor shall have all utilities marked out along the course of this work by such means as the Engineer shall approve
and shall preserve such marked locations until the work has progressed to the point where the encountered utility is fully
exposed and protected as required. It shall be the contractor's responsibility to notify utilities at least 48 hours prior to the
start of any excavation.



The contractor is responsible for contacting any other utilities that are not listed herein.

Rodent Control

The Contractor shall retain the services of a licensed rodent exterminator to conduct an inspection of the work and laydown
areas and report on the presence of rodents and take any necessary measures to eliminate rodent populations prior to start
of work. All rodent control to be in place and approved prior to any equipment delivery or demolition.

A. Within ten (10) days after Notice to Proceed, submit to the Landscape Architect or Owners Representative a written
description of rodent control measures to be used and the areas to be included.

B. Provide the names and background of the licensed rodent exterminator retained to provide any necessary rodent
eradication measures prior to the start of work. The licensed rodent exterminator must be approved by the City Director of
Inspectional Services.

C. Containers: Use metal or heavy-duty plastic refuse containers with tight fitting lids for disposal of all garbage, or trash
associated with food. These containers shall not have opening that allow access by rodents.

Schedule of Values
Bidders do NOT need to include a Schedule of Values with their bid package. The successful bidder will be required to

submit a refined and detailed schedule of values for review and approval by the design professional prior to signing the
construction contract.

5% Bid Guaranty
All bids shall be accompanied by a bid bond or bank certified check or bank treasurer’s check in the amount of 5% of the

bid price, which shall become the property of the City of Somerville if the bid is accepted and the bidder neglects or refuses
to comply with the terms of the bid.

Prevailing Wage Rate Requirements
The contractor shall pay Mass. Prevailing Wage Rates. The applicable prevailing wage rates are attached as part of this bid
package and will be included in the resulting contract. Notwithstanding anything to the contrary, the City may, in its sole
discretion withhold payment unless the City has in its possession payroll records that are complete, accurate, and current as
of the date of said application for payment. A signed Compliance Form must be included with the bid package (form
included).
a) The Contractor shall:
e Pay wages at least once a week;
e  Submit payroll information on a weekly basis in a format approved by the City, numbered in numerical
sequence and signed by the Contractor (including forms for weeks when the Contractor is not on the Project
Site, in which case there shall be a notation to the effect "no work this payroll period" and a date anticipated
for resuming work).
b) The Contractor shall submit to the City within the first week of construction:
e A list of apprenticeship programs with which the Contractor is affiliated;
e The number of apprentices that will be employed by the Contractor on the Project;
e A list of the Contractor's employee fringe benefits;
e A copy of each project schedule, including the anticipated commencement date for each Subcontractor; and
e A list of each Subcontractor's suppliers and material men.
¢) The Contractor shall include language similar to the above in all subcontracts.



Reservation of Rights
The City reserves the right to extend the deadline for submission of bids, to waive minor informalities, and to reject any and

all bids, if in its sole judgment, the best interests of the City of Somerville would be served by doing so.

Maintenance Manual and As-Built Drawing Requirements

Upon Final Completion of all construction, the contractor shall submit: two complete copies of a maintenance manual, and
two copies of an as-built drawing set, with two USB copies of the as-built drawings. The City will not issue the final check
for retainage until the submittal and approval of the maintenance manual and as-built drawings.

1) The Maintenance Manual shall be in the form of a three ring binder, organized and tabbed into appropriate sections,
and shall include the following items:

= A complete maintenance plan with recommended maintenance schedules and procedures for all systems
including: HVAC, security (card access/cameras), fire suppression, irrigation, fertilization, and water systems
shut-down procedures, etc., and all other applicable systems and procedures;

= A letter from the contractor stating the period of warranty for all parts, materials, and workmanship, from the
date of Final Completion;

= A letter from the contractor stating the period of warranty for all systems (HVAC, irrigation, fire suppression,
etc.);

= All product information, product directions, and warranties;

= List of all materials and sizes, etc.;

= Copies of City permits with signatures of inspectors;

=  Contact information for all subcontractors including email addresses; and,

= A record of all submittals and dates of approvals.

2) As-Built drawings shall be a complete and accurate record that incorporates any and all changes to the construction plan
set issued at the time of contract initiation. As-built drawings shall be clearly marked and annotated and shall include

but not be limited to: all field changes, change orders, and supplemental drawing provided by the architect/designer.

3) The_USB hard drive shall include an electronic copy of all as-built drawings.

Police Details

Unless otherwise noted in the specifications, the Contractor will be responsible for requesting and paying for all necessary
police details. These costs should be incorporated into the base bid amount. If use of the public way is required for staging,
parking or deliveries, the Contractor is responsible for obtaining a Street Occupancy Permit, including a Traffic
Management Plan (TMP) and for the cost of all police details.

Period of Performance
The period of performance for this contract begins on or about 7/1/2026 and ends on or about 6/30/2027. If applicable,
optional renewal years may be exercised by the sole discretion of the City (see cover page for anticipated contract term).

Place of Performance

All services, delivery, and other required support shall be conducted in Somerville and other locations designated by the
Department point of contact. Meetings between the Vendor and City personnel shall be held at the City of Somerville,
Massachusetts, unless otherwise specified.

Vendor Conduct

The Vendor’s employees shall comply with all City regulations, policies, and procedures. The Vendor shall ensure that their
employees present professional work attire at all times. The authorized contracting body of the City may, at his/her sole
discretion, direct the Vendor to remove any Vendor employee from City facilities for misconduct or safety reasons. Such
rule does not relieve the Vendor of their responsibility to provide sufficient and timely service. The City will provide the
Vendor with immediate written notice for the removal of the employee. Vendors must be knowledgeable of the conflict of
interest law found on the Commonwealth’s website http://www.mass.gov/ethics/laws-and-regulations-/conflict-of-interest-


http://www.mass.gov/ethics/laws-and-regulations-/conflict-of-interest-information/conflict-of-interest-law.html

information/conflict-of-interest-law.html. Vendors may be required to take the Conflict of Interest exam.

Vendor Personnel
The Vendor shall clearly state the name of the proposed project manager. All proposed staff must demonstrate the ability to
carry out the specified requirements.

Confidentiality

The Vendor agrees that it will ensure that its employees and others performing services under this contract will not use or
disclose any non-public information unless authorized by the City. That includes confidential reports, information,
discussions, procedures, and any other data that are collected, generated or resulting from the performance of this scope of
work. All documents, photocopies, computer data, and any other information of any kind collected or received by the
Vendor in connection with the contract work shall be provided to the City upon request at the termination of the contract
(i.e., the date on which final payment is made on the contract or at such other time as may be requested by the City or as
otherwise agreed by City and the Vendor). The Vendor may not discuss the contract work in progress with any outside
party, including responding to media and press inquiries, without the prior written permission of the City. In addition, the
Vendor may not issue news releases or similar items regarding contract award, any subsequent contract modifications, or
any other contract-related matter without the prior written approval of the City. Requests to make such disclosures should
be addressed in writing to the Vendor’s point of contact.

OSHA

Pursuant to M.G.L. c. 30, sec. 395 (a)(2) all employees to be employed on the project must have successfully completed a
course in construction safety and health approved by OSHA and of at least 10 hours in duration. The vendor shall comply
with all applicable OSHA standards, guidance, and rules and regulations relative to providing a safe working environment,
in connection with the performance of its agents, servants, employees, contractors, and subcontractors under the terms of
this contract.

Other Applicable Laws

In addition to applicable federal and state laws, the City has several ordinances that apply to the services requested in this
contract. Such ordinances include but are not limited to: living wage ordinance, ordinance to protect vulnerable road
users, responsible employer ordinance, and ordinance to protect against wage theft. Workplace safety is of
paramount importance to all workers who perform services on City contracts and all bidders must certify that they will
disclose any citations they may have received for OSHA violations.

Notice and Certification Pursuant to Somerville Wage Theft Ordinance

All Offerors, bidders, respondents have an affirmative duty to report to the Procurement & Contracting Services
Department and provide a copy of any criminal or civil judgment, administrative citation, or final administrative
determination, order, or debarment, relating to wage theft, against the bidder or any of its subcontractors entered within
the five years prior to bid submission.

If you are the successful bidder, you and any of your subcontractors have an affirmative duty to report any criminal or civil
judgment, administrative citation, final administrative determination, order, or debarment against the bidder or any its
subcontractors while your contract with the City is in effect, within five business days of receipt.

Y ou may not contract with the City if you have been either voluntarily or involuntarily debarred by the federal government,
any agency of the Commonwealth of Massachusetts or any other state for the entire term of the debarment.

You may not use any subcontractor who has been debarred by the federal government or any state government during the
period of that subcontractor's debarment.

Y ou must post notices in accordance with M.G.L. c. 151 § 16 in a conspicuous location accessible to all of their employees
in English and the primary language of the employee(s) at the particular workplace.


http://www.mass.gov/ethics/laws-and-regulations-/conflict-of-interest-information/conflict-of-interest-law.html
https://online.encodeplus.com/regs/somerville-ma-coo/doc-viewer.aspx?secid=391&keywords=live%2Clived%2Clives%2Cliving%27s%2Clivings%2Clivings%27%2Cliving%2Cwage%27s%2Cwaged%2Cwages%2Cwages%27%2Cwaging%2Cwage#secid-391
https://online.encodeplus.com/regs/somerville-ma-coo/doc-viewer.aspx?secid=1533&keywords=vulnerable#secid-1533
https://online.encodeplus.com/regs/somerville-ma-coo/doc-viewer.aspx?secid=1533&keywords=vulnerable#secid-1533
https://online.encodeplus.com/regs/somerville-ma-coo/doc-viewer.aspx?secid=365&keywords=responsible#secid-365
https://online.encodeplus.com/regs/somerville-ma-coo/doc-viewer.aspx?secid=1452&keywords=wage%27s%2Cwaged%2Cwages%2Cwages%27%2Cwaging%2Cwage%2Ctheft%27s%2Cthefts%2Cthefts%27%2Ctheft#secid-1676

If not all employees would have reasonable access to the notice if posted in a single location, then you must inform the
purchasing agent or other City Department of the number and location of postings in order to ensure that you provide
reasonable notice to all of your employees.

As a condition of this bid, the bidder (a.k.a. Offeror, respondent) hereby certifies that neither the bidder nor any of the
bidder's subcontractors have been subject to a criminal or civil judgment, administrative citation, final administrative
determination, order, or debarment resulting from a violation of M.G.L. c. 149, M.G.L. c. 151, or 29 U.S.C. § 201 et seq.
within five years prior to bid submission.

In the alternative, the Bidder hereby discloses a criminal or civil judgment, administrative citation, administrative
determination, or debarment, within five years prior to bid submission. Included with the Bid is a copy of the same, in
addition to documentation demonstrating that all damages, fines, costs, and fees have been paid.



IFB # 26-40
SECTION 2.0
RULE FOR AWARD /
PROJECT INFORMATION

2.1 Rule For Award

The Contract(s) shall be awarded to the responsible and eligible Bidder(s) submitting the lowest total price
for Category 1: Pavement Marking (Item No. 1 to 74) and/or Category 2: Flex Posts (Item No. 75-76) for all
three years.

The contract shall be awarded to the responsible and eligible Bidder submitting the lowest total price for all
three years. The contract will be awarded within ninety (90) days after the bid opening. The time for award
may be extended for up to 45 additional days by mutual agreement between the City and the apparent lowest
responsive and responsible bidder.

.2 Background

Project Information
Managing City Department: | Infrastructure and Asset Management-Engineering & OSPCD-Mobility

Project Manager: | Isabela Maia

Project Manager Email: | imaia@somervillema.gov

Project Address: | Various locations

Brief Project Description: | Supply labor, materials, and equipment for to install pavement markings
and flexible delineator posts.

Estimated Project Cost: | $615,000 annually, $1,845,000 for 3 years

Liquidated Damages | See “Specifications for Pavement Markings and Flex Posts 2026”
Section 6.3

Project Schedule
Estimated Award Date: | 3/25/2026

Estimated Start Date: | 7/1/2026

Date of Substantial | N/A
Completion:
Date of Final Completion: | N/A




2.3 Minimum Quality Requirements

Quality requirements, or basic business requirements, are the minimum set of standards that an entity must meet
and certify to be considered responsible and responsive. Please complete the Quality Requirements form,
below, and submit it with your completed bid. The City of Somerville will disqualify any response that does
not meet the minimum quality requirements. A "No" response to items 1-6, or a failure to respond to any of the
following minimum standards, will result in disqualification of your bid.

QUALITY REQUIREMENTS YES NO

Do you have at least a minimum five years of municipal experience in pavement
1. | marking or flex post work similar in amount, character, and proportion?

Can you provide the names of all officers of your corporation? (Please attach a list

2 | with your bid.)
Can you provide the name of the executive who will give personal attention to the
3 work whenever so desired by the City of Somerville? (Please include the name and

contact details with your bid)

Can you confirm that you own and will be available for immediate use on the
4. | work the necessary workforce, material and equipment?

Can you provide the number of crews expected to be working in the City of
Somerville daily and the names of those in charge of each crew? (Please attach the
list with your bid.)

Can the Vendor certify that all employees to be provided, have successfully

6. | completed at least 10 hours of OSHA approved training in Construction Safety and
Health?

Optional:

7. Are you a Mass. Supplier Diversity Office MBE/WBE certified minority or

woman owned business? Additional minority designations may be submitted by

attaching supporting documentation.

In order to provide verification of affirmative responses to items 1-6 under the quality requirements listed in the
Quality Requirements Form, Offeror must submit written information that details the general background,
experience, and qualifications of the organization. Subcontractors, if applicable, must be also included.



Contractor Expectations

By initialing each row in the table below, the Contractor hereby acknowledges that it has read, understands, and
agrees to comply with the expectations as outlined in the corresponding sections of this contract. Please
complete the Contractor Expectation Acknowledgement form, below, and submit it with your completed
bid.

CONTRACTOR EXPECTATION ACKNOWLEDGEMENT

OSHA Compliance (see Part 1 Section 1.5 General Terms):
The Contractor shall comply with all applicable OSHA standards, guidance, and
rules and regulations relative to providing a safe working environment.

Pavement Marking Crew Size (see Part 4 Technical Specifications Section 4.6):
Contractor acknowledges that a pavement marking crew shall consist of at least
three persons: one Foreman and two General Laborers.
Defective Work (see Part 4 Technical Specifications Sections 4.7 & 4.9):
Contractor acknowledges that defective work shall be remedied within 24 hours. In
the event the Contractor fails to remedy defective work within ten calendar days of
written or verbal order, then the markings may be removed by City forces at a cost
to the Contractor of $600 per day.
Work Schedule (see Part 4 Technical Specifications Section 5.4):
Contractor shall have a crew available for at least two shifts every week between
April 1st and November 30th. In the event a shift is canceled or missed, then that
shift is to be immediately rescheduled before the next regularly scheduled shifts.
The Contractor shall be prepared to provide up to six crews in a week with a
minimum two week notice for larger projects. If shift cancelation is necessary, then
notice of six-hours or more must be provided. In the event of inclement weather, a
shift may be cancelled at any time before or during the pavement marking shift.
Maintenance and Final Acceptance (see Part 4 Technical Specification Section 5.5):
The Contractor shall keep and maintain all pavement marking installations in good
repair for a period of ninety (90) days from the date of completion of the work.
Liquidated Damages (see Part 4 Technical Specification Section 6.3):
The Contractor acknowledges that time is of the essence with regard to this contract.
Delays caused by inadequate crew size and delays to the work schedule will be
subject to the assessment of liquidated damages as outlined below:

e $250/hour of late arrival or work shift without appropriate crew size,

e $2,000 for cancellation within five hours of a scheduled shift, and

e $4.,000/week of cancelations due to unavailable workforce.




IFB # 26-40

SECTION 3.0
FORM FOR GENERAL BID

The undersigned proposes to furnish all labor and materials required for: Line Painting and Pavement Markings

In accordance with the accompanying plans and specifications below, subject to additions and deductions
according to the terms of the specifications.

The bidder certifies the following bulleted statements and offers to supply and deliver the materials and services

specified below in full accordance with the Contract Documents supplied by the City of Somerville

e The bids will be received at the office of the Chief Procurement Officer, Somerville City Hall, 93 Highland
Avenue, Somerville, MA 02143 no later than 3/19/2026 by 1PM EST

e Ifthe awarded vendor is a Corporation a “Certificate of Good Standing” (produced by the Mass. Sec. of State)
must be furnished with the resulting contract (see Section 4.0.)

e Awarded Vendor must comply with Living Wage requirements (see Section 4.0; only for services)

e Awarded Vendor must comply with all applicable laws, including but not limited to the Somerville Wage
Theft Ordinance.
Awarded Vendor must comply with insurance requirements as stated in Section 4.0.

e The Chief Procurement Officer reserves the right to accept or reject any or all bids and/or to waive any
informalities if in her/his sole judgment it is deemed to be in the best interest of the City of Somerville.

e The following prices shall include delivery, the cost of fuel, the cost of labor, and all other charges.
This form to be enclosed in sealed bid package.

The proposed contract price is (sum of Years 1-3 Grand Total) in figures:

Total in words:

(If applicable) The contract price does not include the items listed on the attached “Bid Form for Alternates;” the bidder
understands that the project construction cost estimate provided by the City is inclusive of all the work described in this
form.

The undersigned agrees that, if he is selected as general contractor, he will within five days, Saturdays, Sundays

and legal holidays excluded, after presentation thereof by the awarding authority, execute a contract in accordance

with the terms of this bid and furnish a performance bond and also a labor and materials or payment bond (as
indicated in the “Key Project Information” section on the 2nd page of this bid), each of a surety company qualified

to do business under the laws of the commonwealth and satisfactory to the awarding authority and each in the sum

of the contract price, the premiums for which are to be paid by the general contractor and are included in the
contract price; provided, however, that if there is more than one surety company, the surety companies shall be

jointly and severally liable.

The undersigned hereby certifies that he is able to furnish labor that can work in harmony with all other elements of labor
employed or to be employed on the work; that all employees to be employed at the worksite will have successfully
completed a course in construction safety and health approved by the United States Occupational Safety and Health
Administration that is at least 10 hours in duration at the time the employee begins work and who shall furnish
documentation of successful completion of said course with the first certified payroll report for each employee; and that
he will comply fully with all laws and regulations applicable to awards made subject to section 44A.

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made
without collusion or fraud with any other person. As used in this subsection the word “person” shall mean any natural
person, joint venture, partnership, corporation or other business or legal entity. The undersigned further certifies under
penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the



https://online.encodeplus.com/regs/somerville-ma-coo/doc-viewer.aspx?secid=1452&keywords=wage%27s%2Cwaged%2Cwages%2Cwages%27%2Cwaging%2Cwage%2Ctheft%27s%2Cthefts%2Cthefts%27%2Ctheft#secid-1676
https://online.encodeplus.com/regs/somerville-ma-coo/doc-viewer.aspx?secid=1452&keywords=wage%27s%2Cwaged%2Cwages%2Cwages%27%2Cwaging%2Cwage%2Ctheft%27s%2Cthefts%2Cthefts%27%2Ctheft#secid-1676

commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment
provisions of any other chapter of the General Laws or any rule or regulation promulgated thereunder.

The Undersigned Bidder certifies under the penalties of perjury that:

(1) Pursuant to M.G.L. c. 62C, §49A, to the best of the signatories knowledge and belief, that the Undersigned Bidder is
in compliance with all laws of the Commonwealth relating to taxes, reporting of employees and contractors, and
withholding and remitting child support, as well as paid all contributions and payments in lieu of contributions pursuant
to MGL 151A, §19A(b); and,

(2) the Federal Employer Identification Number (EIN) of the Bidder is: -

The Undersigned Bidder certifies under penalties of perjury that the Bidder is not presently debarred from doing federal or
state public construction work, that the Bidder has not had its low bid rejected by any municipality in the previous two
years, except:

in which case the reasons for rejection were as follows:

The Undersigned Bidder certifies under penalties of perjury that the Bidder will comply with all applicable laws, including
City of Somerville ordinances that include but are not limited to: living wage ordinance, ordinance to protect vulnerable
road users, responsible employer ordinance, and ordinance to protect against wage theft.

As a condition of this bid, the bidder hereby certifies that neither the bidder nor any of the bidder's subcontractors have
been subject to a criminal or civil judgment, administrative citation, final administrative determination, order, or debarment
resulting from a violation of M.G.L. c. 149, M.G.L. c. 151, or 29 U.S.C. § 201 et seq. within five years prior to bid
submission.

In the alternative, the Bidder hereby discloses a criminal or civil judgment, administrative citation, administrative
determination, or debarment, within five years prior to bid submission. Included with the Bid is a copy of the same, in
addition to documentation demonstrating that all damages, fines, costs, and fees have been paid.

The Undersigned Bidder has submitted all requested referenced information on the Reference Form.

The Undersigned Bidder understands that the contractor and subcontractors will be required to pay prevailing wages to
laborers and mechanics, and that if the Undersigned's bid is significantly below the average bid, the Awarding Authority
may require the Bidder to substantiate that the bid is based on payment of wages at prevailing rates.

The Undersigned Bidder certifies that it can achieve substantial and final completion by the dates notes in Section 2.2,
herein, unless otherwise noted in the Notice to Proceed as delivered to the awarded vendor.

Should certain additional work be required, or should the quantities of certain classes of work be increased or decreased
from those required by the Contract Documents, by authorization of the City, unit prices listed on the attached “Unit Price
Form” shall at the option of the City be the basis of payment to the Contractor or credit to the City, for such increase or
decrease in the work. The unit prices shall represent the exact net amount per unit to be paid the Contractor (in the case of
addition or increase) or to be refunded the City (in the case of decrease). Contractually noted adjustments will be allowed
for overhead, profit, insurance or other direct or indirect expenses of the Contractor or Subcontractors.

The unit prices shall include cost of fuel, all labor, materials, equipment, overhead, profit, insurance, etc. to cover the
finished work of the several kinds called for. Changes shall be processed in accordance with the provisions of the General
Conditions governing changes in the work.

Executed this day of , 20

Name of Company/Individual:

Address, City, State, Zip:

Tel # Email:

Name and Title of Person Signing



https://online.encodeplus.com/regs/somerville-ma-coo/doc-viewer.aspx?secid=391&keywords=live%2Clived%2Clives%2Cliving%27s%2Clivings%2Clivings%27%2Cliving%2Cwage%27s%2Cwaged%2Cwages%2Cwages%27%2Cwaging%2Cwage#secid-391
https://online.encodeplus.com/regs/somerville-ma-coo/doc-viewer.aspx?secid=1533&keywords=vulnerable#secid-1533
https://online.encodeplus.com/regs/somerville-ma-coo/doc-viewer.aspx?secid=1533&keywords=vulnerable#secid-1533
https://online.encodeplus.com/regs/somerville-ma-coo/doc-viewer.aspx?secid=365&keywords=responsible#secid-365
https://online.encodeplus.com/regs/somerville-ma-coo/doc-viewer.aspx?secid=1452&keywords=wage%27s%2Cwaged%2Cwages%2Cwages%27%2Cwaging%2Cwage%2Ctheft%27s%2Cthefts%2Cthefts%27%2Ctheft#secid-1676

Signature of Authorized
Individual

Please acknowledge receipt of any and all Addenda (if applicable) by signing below and including this form in your bid package.

Failure to do so may subject the proposer to disqualification.

ACKNOWLEDGEMENT OF ADDENDA:
Addendum #1 #2 #3 #4 #5 #6 #7 #8 #9 #10




On-Call Pavement Markings & Flex Posts Contract Scope

Unit Price Form

Markings Removal

Item # Description Dimension Color Material Unit Estimated :anual Est!mat.ed Total Item Cost Est!mat.ed Total Item Cost Est!mat.ed Total Item Cost
Quantity Unit Price Unit Price Unit Price
Year 1 Year 2 Year 3
1 Grind, remove single line - LF 1,000 S S S S S
2 Grind, remove symbol - SF 200 S S S S s
Section Total S Section Total S Section Total S
Longitudinal Lines
Item # Description Dimension Color Material Unit Estimated ,-L\nnual Est!mat-ed Total Item Cost Est!mat.ed Total Item Cost Est!mat.ed Total Item Cost
Quantity Unit Price Unit Price Unit Price
Year 1 Year 2 Year 3

3 Solid Line 4" White Paint LF 35,000 S $ S $ S S
4 Solid Line 4" Yellow Paint LF 10,000 S $ S S S S
5 Solid Line 6" White Paint LF 100 S S S S S $
6 Solid Line 6" Yellow Paint LF 100 S S S S S $
7 Solid Line 8" White Paint LF 100 $ $ $ $ $ S
8 Solid Line 8" Yellow Paint LF 100 S S S S S $
9 Solid Line 12" White Paint LF 15,000 S S S S S S
10 Solid Line 12" Yellow Paint LF 100 S S S S S S
Subsection Total S Subsection Total $ Subsection Total $

11 Solid Line 4" White Thermo LF 20,000 $ $ $ $ $ s
12 Solid Line 4" Yellow Thermo LF 5,000 S S S S S S
13 Solid Line 6" White Thermo LF 1,500 S S S S S $
14 Solid Line 6" Yellow Thermo LF 150 S S S S S S
15 Solid Line 8" White Thermo LF 100 S S S S S $
16 Solid Line 8" Yellow Thermo LF 100 S S S S S S
17 Solid Line 12" White Thermo LF 25,000 S S S S S S
18 Solid Line 12" Yellow Thermo LF 150 S S S S S S
Subsection Total S Subsection Total $ Subsection Total $

Section Total S Section Total S Section Total S




Colored Markings

Item Estimated Estimated Estimated Estimated
Description Dimension Color Material Unit Annual e Total Item Cost oo Total Item Cost oo Total Item Cost
# . Unit Price Unit Price Unit Price
Quantity
Year 1 Year 2 Year 3

19 Traffic paint - Varies* Paint SF 100,000 S S S S S S
20 Traffic paint with pumice - Varies* Paint SF 100,000 S S S S S S
21 Paint - Specialty symbol - Varies* Paint SF 500 S S S S S S
22 Epoxy - No Bikes symbol 24"x24" White or Red Epoxy EA 150 S S S S S S
23 Epoxy - Varies* Epoxy SF 300 S S S S S S
24 MMA - Varies* MMA SF 15,000 S S S S S S
25 High Friction Surface Treatment - Varies* Ruby Lake SF 2,000 S S S S S S
Section Total $ Section Total $ Section Total $

* Various colors may include, but are not limited to, the following: white, yellow, red, brick red, tan, green, blue, and black.

Miscellaneous Markings

Item Estimated Estimated Estimated Estimated
Description Dimension Color Material Unit Annual oo Total Item Cost oo Total Item Cost oo Total Item Cost
# . Unit Price Unit Price Unit Price
Quantity
Year 1 Year 2 Year 3
26 Raised device marking 12" White Paint EA 5 S S S S S S
27 Yield triangle - 1' 12"x18" White Paint EA 5 S $ S S S S
28 Yield triangle - 2 24"x36" White Paint EA 5 S S S S S S
29 Handicapped symbol 48"x48" Blu\é\/g::k\grlg;nd Paint EA 10 S S S S S S
30 Electric Vehicle symbol 48"x48" White with Paint EA 10 $ $ $ $ $ $
Green Background
31 Arrow for bike lane 6'x2' White Paint EA 10 S S S S S S
32 Bike rider symbol 4'x7"' White Paint EA 10 S S $ $ S S
33 Shared lane symbol (sharrow) 4'x10' White Paint EA 10 S S S S S S
34 Green-backed sharrow 5'x11' White with Paint EA 5 S S S S S S
Green Background

35 Bicycle symbol 6'x4' White Paint EA 5 S S $ S S S
36 Bicycle loop detector symbol 3'x1' White Paint EA 5 S S S $ S S
37 Through lane arrow 8' White Paint EA 5 S S S S S S
38 Turn lane arrow 9'6" White Paint EA 10 S S $ $ S S
39 Turn and through lane arrow 12'9" White Paint EA 5 S S $ S S S
40 Lane reduction arrow 18' White Paint EA 5 S S S S S S
41 Letters A-Z, Numbers 0-9 2'-8' White Paint EA 50 $ S $ $ $ $

Subsection Subsection Subsection
Total > Total > Total >




Miscellaneous Markings Cont.

Item # Description Dimension Color Material  Unit An:::In::::tity Es::T:::: Total Item Cost Es::?:;i: Total Item Cost Es::?:;i: Total Item Cost
Year 1 Year 2 Year 3

42 Raised device marking 12" White  Thermo EA 10 S S S S S S
43 Yield triangle - 1' 12"x18" White  Thermo EA 5 $ S $ S S S
44 Yield triangle - 2 24"x36" White  Thermo EA 5 S S S S S S
45 Arrow for bike lane 6'x2' White  Thermo EA 5 S S S S S S
46 Bike rider symbol 4'x7' White  Thermo EA 5 $ S $ S S S
47 Through lane arrow 8' White Thermo EA 15 S S S S S S
48 Turn lane arrow 9'6" White  Thermo EA 15 S S $ S S S
49 Turn and through lane arrow 12'9" White  Thermo EA 10 S S S S S S
50 Lane reduction arrow 18' White  Thermo EA 5 S S S S S S
51 Letters A-Z, Numbers 0-9 2 White  Thermo EA 5 S S S S S S
52 Letters A-Z, Numbers 0-9 4' White  Thermo EA 5 S S S S S S
53 Letters A-Z, Numbers 0-9 6' White  Thermo EA 20 S ) S S S S
54 Letters A-Z, Numbers 0-9 8' White  Thermo EA 20 S S S S S S

Subsection Total  $ Subsection Total §$ Subsection Total S




Miscellaneous Markings Cont.

Estimated . . .
Item Description Dimension Color Material Unit Annual Est!mat.ed Total Item Est!mat_ed Total Item Cost Est!mat_ed Total Item Cost
# . Unit Price Cost Unit Price Unit Price
Quantity
Year 1 Year 2 Year 3
55 Raised device marking 12" White Preformed Thermo EA 5 S S S S S S
56 Yield triangle - 1' 12"x18" White Preformed Thermo EA 5 S S S S S S
57 Yield triangle - 2 24"x36" White Preformed Thermo EA 5 S S S S S S
58 Handicapped symbol 48"x48" White with Preformed Thermo EA 5 S S S S S S
Blue Background
. . White with
59 Electric Vehicle symbol 48"x48" Preformed Thermo EA 5 S S S S S S
Green Background
60 Arrow for bike lane 6'x2' White Preformed Thermo EA 25 S S S S S S
61 Bike rider symbol 4'x7' White Preformed Thermo EA 25 S S S S S S
62 Shared lane symbol (sharrow) 4'x10' White Preformed Thermo EA 5 S S S S S S
63 Green-backed sharrow 5'x11' White with Preformed Thermo EA 5 S $ S S S S
Green Background
64 Bicycle symbol 6'x4' White Preformed Thermo EA 5 S S S S S S
65 Bicycle loop detector symbol 3'x1' White Preformed Thermo EA 5 S S S S S S
66 Through lane arrow 8' White Preformed Thermo EA 5 S S S S S S
67 Turn lane arrow 9'6" White Preformed Thermo EA 5 S S S S S S
68 Turn and through lane arrow 12'9" White Preformed Thermo EA 5 S S S S S S
69 Lane reduction arrow 18' White Preformed Thermo EA 5 S S S S S S
70 Letters A-Z, Numbers 0-9 2' White Preformed Thermo EA 5 S S S S S S
71 Letters A-Z, Numbers 0-9 4 White Preformed Thermo EA 5 S S S S S S
72 Letters A-Z, Numbers 0-9 6' White Preformed Thermo EA 35 S S S S S S
73 Letters A-Z, Numbers 0-9 8' White Preformed Thermo EA 35 S S S S S S
74 Neighborway Sharejd Lane Symbol See Appendix White with preformed Thermo EA 12 $ $ $ $ $ $
Detail Purple Background
Subsection Subsection Subsection
Total 2 Total 2 Total
Section Total $ Section Total $ Section Total §$




Reflectorized Flexible Delineator Posts
Item # Description Dimension Color Unit An::gln::::tity ES::T:::: Total Item Cost Es::?:::: Total Item Cost Es::?:::: Total Item Cost
Year 1 Year 2 Year 3
75 Flex posts - Supply & Install 36" White, Yellow EA 500 S S S S S
76 Flex posts - Installation only 36" White, Yellow EA 500 S S S S S
Section Total $ Section Total S Section Total S
Section Totals
Year 1 Year 2 Year 3

Items 1-2 Markings Removal S S S

Items 3-18 Longitudinal Lines S S S

Items 19-25 Colored Markings S S S

Items 26-74 Misc. Markings S S S

Items 75-76 Flex Posts S S S

Total Per Year S $ $

Grant Total (3 Years) S

The quantities listed above in the unit price form are simply estimates for bid purposes only. The City of Somerville will not be obligated to commit to any specific amount of quantities during the period of the contract.




IFB # 26-40

SECTION 4.0

Line Painting and Pavement Markings
REQUIRE BID FORMS /
BIDDERS’ CHECKLIST

Please ensure all documents listed on this checklist are included with your bid. Failure to do so may
subject the proposer to disqualification.

Required with Sealed Bids

Signed Cover Letter

Form for General Bid

Bid Form for Alternates (if applicable)

Unit Price Form (if applicable)

Somerville Living Wage Form

Quality Requirements Form (Section 2.0)

Certificate of Non-Collusion & Tax Compliance

Certificate of Signature Authority

Reference Form (or equivalent may be attached)

5% Bid Deposit

Prevailing / Davis Bacon Wages Statement of Compliance Form

Wage Theft Certification Form

OSHA Form

Vulnerable Road Users Ordinance

Acknowledgement of Addenda (if applicable)

Signed W9

Required with Contract, Post Award

Certificate of Good Standing from Secretary of State (furnish with bid if available)

Certificate of Insurance (furnish sample certificate with bid, if possible)

Statement of Management (if applicable)

Performance Bond (see specification for details)

Payment Bond (if applicable, see specification for details)




Form: CITY OF SOMERVILLE Rev. 08/01/12
Contract Number:

Non-Collusion Form and Tax Compliance Certification

Instructions: Complete each part of this two-part form and sign and date where
indicated below.

A. NON-COLLUSION FORM

I, the undersigned, hereby certify under penalties of perjury that this bid or proposal
has been made and submitted in good faith and without collusion or fraud with any other
person.

As used in this certification, the word "person™ shall mean any natural person,
business, partnership, corporation, union, committee, club, or other organization, entity,
or group of individuals.

Signature:

(Individual Submitted Bid or Proposal)
Duly Authorized

Name of Business or Entity:

Date:

B. TAXCOMPLIANCE CERTIFICATION

Pursuant to M.G.L. c. 62C, 849A, | certify under the penalties of perjury that, to the
best of my knowledge and belief, I am in compliance with all laws of the Commonwealth
relating to taxes, reporting of employees and contractors, and withholding and remitting
child support, as well as paid all contributions and payments in lieu of contributions
pursuant to MGL 151A, 819A(b).

Signature:

(Duly Authorized Representative of VVendor)

Name of Business or Entity:

Social Security Number or Federal Tax ID#:

Date:

Print

Online at: www.somervillema.gov/purchasing Page 1 of 1
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INSURANCE SPECIFICATIONS
INSURANCE REQUIREMENTS FOR AWARDED VENDOR ONLY:
Prior to commencing performance of any work or supplying materials or equipment covered by
these specifications, the contractor shall furnish to the Office of the Chief Procurement Officer a
Certificate of Insurance evidencing the following:

A. GENERAL LIABILITY - Comprehensive Form
Bodily Injury Liability..............$_One Million
Property Damage Liability........ $ One Million
B. COVERAGE FOR PAYMENT OF WORKER'S COMPENSATION BENEFIT

PURSUANT TO CHAPTER 152 OF THE MASSACHUSETTS GENERAL LAWS IN
THE AMOUNT AS LISTED BELOW:

WORKER'S COMPENSATION............... $Statutory
EMPLOYERS' LIABILITY...................5_Statutory

C. AUTOMOBILE LIABILITY INSURANCE AS LISTED BELOW:

BODILY INJURY LIABILITY.......... $ STATUTORY

I. A contract will not be executed unless a certificate (s) of insurance evidencing above-
described coverage is attached.

2. Failure to have the above-described coverage in effect during the entire period of the
contract shall be deemed to be a breach of the contract.

3. All applicable insurance policies shall read:

"CITY OF SOMERVILLE” as a certificate holder and as an additional insured for
general liability only along with a description of operation in the space provided on the
certificate.

Certificate Should Be Made Out To:
City Of Somerville
c/o Procurement and Contracting Services Department
93 Highland Avenue
Somerville, MA 02143

Note: If your insurance expires during the life of this contract, you shall be responsible to
submit a new certificate(s) covering the period of the contract. No payment will be made
on a contract with an expired insurance certificate.
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to

the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

certificate holder in lieu of such endorsement(s).

PRODUCER

CONTACT
NAME:

PHONE

FAX
(AIC, No, Ext): (AIC, No):

E-MAIL
ADDRESS:

INSURER(S) AFFORDING COVERAGE NAIC #

INSURERA :

INSURED

INSURER B :

INSURER C :

INSURER D :

INSURERE :

INSURER F :

COVERAGES CERTIFICATE NUMBER:

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

e TYPE OF INSURANCE SR POLICY NUMBER (MBBY ) | (DO LIMITS
e R S DAMAGE TO RENTED >
COMMERCIAL GENERAL LIABILITY ~—ADD "X" HERETO CERTIFY PREMISES (Ea occurrence) | $
‘ CLAIMS-MADE OCCUR THAT THE CITY OF MED EXP (Any one person) | $
PERSONAL & ADV INJURY | $
] SOMERVILLE IS AN GENERAL AGGREGATE $
GEN'L AGGREGATE LIMIT APPLIES PER: ADDITIONAL INSURED PRODUCTS - COMP/OP AGG | $
POLICY PRO: ’—‘ LoC $

AUTOMOBILE LIABILITY

COMBINED SINGLE LIMIT

(Ea accident) $
ANY AUTO BODILY INJURY (Per person) | $
ﬁbl}gngED iﬁ;‘gg“'—ED BODILY INJURY (Per accident) | $
NON-OWNED PROPERTY DAMAGE $
HIRED AUTOS AUTOS (Per accident)
$
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DED ‘ ‘ RETENTION $ $
WORKERS COMPENSATION WC STATU- OTH-
AND EMPLOYERS' LIABILITY YIN TORY LIMITS ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $

OFFICER/MEMBER EXCLUDED? N/A
(Mandatory in NH)

If yes, describe under

DESCRIPTION OF OPERATIONS below.

E.L. DISEASE - EA EMPLOYEE]

©

E.L. DISEASE - POLICY LIMIT | $

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

\DESCRIPTION OF PROJECT, SOLICITATION
NUMBER AND THAT THE CITY OF SOMERVILLE
IS A CERTIFICATE HOLDER AND ADDITIONAL

INSURED

CERTIFICATE HOLDER

CANCELLATION

CERTIFICATES SHOULD BE MADE OUT
TO:
CITY OF SOMERVILLE
c/o PURCHASING DEPARTMENT
93 HIGHLAND AVE
SOMERVILLE, MA 02143

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25 (2010/05)

© 1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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            CITY OF SOMERVILLE
            c/o PURCHASING DEPARTMENT
            93 HIGHLAND AVE
            SOMERVILLE, MA  02143


Form: CITY OF SOMERVILLE Rev. 11/14/2014
Contract Number:

OSHA GENERAL CONTRACTOR CERTIFICATION FORM

Pursuant to Chapter 306 of the Acts of 2004
An Act Relative to the Health and Safety on Construction Projects

GENERAL CONTRACTOR’S CERTIFICATION — BID FORM

I, the undersigned, hereby certify under penalties of perjury that I, and all subcontractors
who are not filed sub-bidders, shall:

(1) that I am able to furnish labor that can work in harmony with all other
elements of labor employed or to be employed in the work; (2) that all employees
to be employed at the worksite will have successfully completed a course in
construction safety and health approved by the United States Occupational Safety
and Health Administration that is at least 10 hours in duration at the time the
employee begins work and who shall furnish documentation of successful
completion of said course with the first certified payroll report for each employee;
and (3) that all employees to be employed in the work subject to this bid have
successfully completed a course in construction safety and health approved by the
United States Occupational Safety and Health Administration that is at least 10
hours in duration.

As used in this certification, the word "person™ shall mean any natural person, business,
partnership, corporation, union, committee, club, or other organization, entity, or group of
individuals.

Signature:

(Individual Submitting Bid)
Duly Authorized

Name of Business or Entity:

Date:

RETURN THIS FORM WITH YOUR BID

Online at: www.somervillema.gov/purchasing Page 1 of 1
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SECRETARY OF THE COMMONWEALTH’S

CERTIFICATE OF GOOD STANDING

CERTIFICATE OF GOOD STANDING as provided by the Secretary of the Commonwealth

The Awarded Vendor must comply with our request for a CURRENT “Certificate of
Good Standing” provided by the Secretary of the Commonwealth’s Office

NOTE: A Certificate of Good Standing provided by the Department of Revenue will NOT be
accepted. The Certificate must be provided by the Secretary of the Commonwealth’s Office.

If you require information on how to obtain the “Certificate of Good Standing” or
Certificate of Registration (Foreign Corporations) from the Commonwealth of
Massachusetts, please call the

Secretary of The Commonwealth’s Office at (617) 727-2850 (Press #1) located at One (1)
Ashburton Place, 17 Floor, Boston, MA 02133 or you may access their web site at:
http://corp.sec.state.ma.us/CorpWeb/Certificates/CertificateOrderForm.aspx

If your company is incorporated outside of Massachusetts and therefore is a “foreign
corporation”, but is registered to do business in Massachusetts, please comply with our request for
the Certificate of Registration from the Commonwealth of Massachusetts. If your company is a
foreign corporation, but is not registered to do business in Massachusetts, please provide the
Certificate of Good Standing from your state of incorporation.

Please note that without the above certificate (s), the City of Somerville cannot execute
your contract.

IMPORTANT NOTICE

Requests for Certificates of Good Standing by mail may take a substantial amount of time. A
certificate may be obtained immediately in person at the Secretary’s Office at the address above.
Also, at this time, the Secretary of State’s Office may not have your current annual report recorded.
If this is the case, and you are therefore unable to obtain the Certificate of Good Standing, please
forward a copy of your annual report filing fee check with your signed contracts. Please forward
your original Certificate of Good Standing to the Purchasing Department upon receipt.


http://corp.sec.state.ma.us/CorpWeb/Certificates/CertificateOrderForm.aspx

Form: CITY OF SOMERVILLE Rev. 08/01/12
Contract Number:

S

Certificate of Authority
(Corporations Only)

Instructions. Complete thisform and sign and date whereindicated below.

1. I hereby certify that I, the undersigned, am the duly elected Clerk/Secretary of

(Insert Full Name of Corporation)

2. | hereby certify that the following individual
(Insert the Name of Officer who Signed the Contract and Bonds)

is the duly elected of said Corporation.
(Insert the Title of the Officer in Line 2)

3. | hereby certify that on
(Insert Date: Must be on or before Date Officer Signed Contract/Bonds)

at a duly authorized meeting of the Board of Directors of said corporation, at which a
guorum was present, it was voted that

(Insert Name of Officer from Line2) (Insert Title of Officer from Line 2)

of this corporation be and hereby is authorized to make, enter into, execute, and
deliver contracts and bonds in the name and on behalf of said corporation, and
affix its Corporate Seal thereto, and such execution of any contract of obligation
in this corporation’s name and on its behalf, with or without the Corporate Seal,
shall be valid and binding upon this corporation; and that the above vote has not
been amended or rescinded and remains in full force and effect as of the date set
forth below.

4, ATTEST:
Signature: AFFIX CORPORATE SEAL HERE
(Clerk or Secretary)

Printed Name:

Printed Title

Date:
(Date Must Be on or after Date Officer Signed Contract/Bonds)

Print

Online at: www.somervillema.gov/purchasing Page 1of 1
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Form: CITY OF SOMERVILLE Rev. 08/01/12
Contract Number:

=

Certificate of Authority
(Limited Liability Companies Only)

Instructions. Complete thisform and sign and date whereindicated below.

1. 1, the undersigned, being a member or manager of

(Complete Name of Limited Liability Company)

a limited liability company (LLC) hereby certify as to the contents of this form for the
purpose of contracting with the City of Somerville.

2. The LLC is organized under the laws of the state of:

3. The LLC is managed by (check one) aDManager or by its DMembers.

4. | hereby certify that each of the following individual(s) is:

e amember/manager of the LLC;

e duly authorized to execute and deliver this contract, agreement, and/or
other legally binding documents relating to any contract and/or agreement
on behalf of the LLC;

e duly authorized to do and perform all acts and things necessary or
appropriate to carry out the terms of this contract or agreement on behalf
of the LLC; and

e that no resolution, vote, or other document or action is necessary to
establish such authority.

Name Title

5. Signature:

Printed Name:

Printed Title:

Date: Print

Online at: www.somervillema.gov/purchasing Page 1of 1
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Form:_ CITY OF SOMERVILLE Rev. 01/22/2025
Contract Number:

SOMERVILLE LIVING WAGE ORE)INANCE CERTIFICATION FORM
CITY OF SOMERVILLE CODE OF ORDINANCES SECTION 2-397 et seq’”.

Instructions: This form shall be included in all Invitations for Bids and Requests for Proposals
which involve the furnishing of labor, time or effort (with no end product other than reports) by
vendors contracting or subcontracting with the City of Somerville, where the contract price
meets or exceeds the following dollar threshold: $10,000. If the undersigned is selected, this
form will be attached to the contract or subcontract and the certifications made herein shall be
incorporated as part of such contract or subcontract. Complete this form and sign and date
where indicated below on page 2.

Purpose: The purpose of this form is to ensure that such vendors pay a “Living Wage” (defined
below) to all covered employees (i.e., all employees except individuals in a city, state or
federally funded youth program). In the case of bids, the City will award the contract to the
lowest responsive and responsible bidder paying a Living Wage. In the case of RFP’s, the City
will select the most advantageous proposal from a responsive and responsible offeror paying a
Living Wage. In neither case, however, shall the City be under any obligation to select a bid or
proposal that exceeds the funds available for the contract.

Definition of “Living Wage”: For this contract or subcontract, as of 7/1/2025 “Living Wage”
shall be deemed to be an hourly wage of no less than $18.28 per hour. From time to time, the
Living Wage may be upwardly adjusted and amendments, if any, to the contract or subcontract
may require the payment of a higher hourly rate if a higher rate is then in effect.

CERTIFICATIONS

1. The undersigned shall pay no less than the Living Wage to all covered employees who directly
expend their time on the contract or subcontract with the City of Somerville.

2. The undersigned shall post a notice, (copy enclosed), to be furnished by the contracting City
Department, informing covered employees of the protections and obligations provided for in the
Somerville Living Wage Ordinance, and that for assistance and information, including copies of
the Ordinance, employees should contact the contracting City Department. Such notice shall be
posted in each location where services are performed by covered employees, in a conspicuous
place where notices to employees are customarily posted.

3. The undersigned shall maintain payrolls for all covered employees and basic records relating
hereto and shall preserve them for a period of three years. The records shall contain the name and
address of each employee, the number of hours worked, the gross wages, a copy of the social

*Copies of the Ordinance are available upon request to the Procurement & Contracting Services Department.

Online at; https://www.somervillema.gov/departments/finance/procurement-and-contracting-
services

Page 1 of 3
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Form:_ CITY OF SOMERVILLE Rev. 01/22/2025
Contract Number:

security returns, and evidence of payment thereof and such other data as may be required by the
contracting City Department from time to time.

4. The undersigned shall submit payroll records to the City upon request and, if the City receives
information of possible noncompliance with the provisions the Somerville Living Wage
Ordinance, the undersigned shall permit City representatives to observe work being performed at
the work site, to interview employees, and to examine the books and records relating to the
payrolls being investigated to determine payment of wages.

5. The undersigned shall not fund wage increases required by the Somerville Living Wage
Ordinance by reducing the health insurance benefits of any of its employees.

6. The undersigned agrees that the penalties and relief set forth in the Somerville Living Wage
Ordinance shall be in addition to the rights and remedies set forth in the contract and/or
subcontract.

CERTIFIED BY:

Signature:

(Duly Authorized Representative of Vendor)

Title:

Name of Vendor:

Date:

Online at; https://www.somervillema.gov/departments/finance/procurement-and-contracting-
services

Page 2 of 3
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Form:_ CITY OF SOMERVILLE Rev. 01/22/2025
Contract Number:

INSTRUCTIONS: PLEASE POST

NOTICE TO ALL EMPLOYEES
REGARDING PAYMENT OF LIVING WAGE

Under the Somerville, Massachusetts’ Living Wage Ordinance (Ordinance No. 1999-1),
any person or entity who has entered into a contract with the City of Somerville is required to
pay its employees who are involved in providing services to the City of Somerville no less than a
“Living Wage”.

The Living Wage as of 7/1/2025 is $18.28 per hour.
For assistance and information regarding the protections and obligations provided for in

the Living Wage Ordinance and/or a copy of the Living Wage Ordinance, all employees should
contact the City of Somerville’s Procurement & Contracting Services Department directly.

Online at; https://www.somervillema.gov/departments/finance/procurement-and-contracting-
services

Page 3 0of 3
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SOMERVILLE ORDINANCE TO SAFEGUARD VULNERABLE ROAD USERS
CITY OF SOMERVILLE CODE OF ORDINANCES ARTICLE VIII, SEC. 12-117 et seq.

Prospective contractors must familiarize themselves with the City of Somerville’s Ordinance to Protect Vulnerable Road
Users. The full text of this local law can be found here.

1. Request for Inspection: Inspections are conducted on Thursdays from 4pm-7pm at the Somerville Department of
Public Works, located at 1 Franey Road. Each inspection takes approximately 20 minutes.

a. Any vendor covered by this Ordinance shall complete an inspection request form and email it to
fleetinspections@somervillema.gov.

b. Please submit request form no later than 3pm on the Tuesday before the requested inspection date.

2. Fee: The fee for the initial inspection is $100. The fee for a renewal inspection (every two years) is $50.

a. Payment of the fee is due upon scheduling of the inspection. The fee can be paid via check or credit card. Checks
should be made out to the City of Somerville and include the vendor’s phone number.

3. Approval: Vehicles inspected and approved by the Fleet Division will have an inspection approval sticker affixed to the
windshield of the vehicle. A copy of the inspection report and certificate of inspection shall be issued to the vendor.

a. Inspection stickers are not transferable.

b. Any major overhaul of safeguard equipment shall be required to be re-inspected.

4. Rejection: Ifavehicle is rejected for failing to comply with any of the technical specifications outlined in the ordinance,
it shall be corrected and henceforth re-inspected within 30 days at no additional fee.

a. If a second inspection results in a rejection, a fee of $50 will be required for any subsequent inspections.

b. Any vendor who fails to comply within 60 days of their first inspection may be subject to having their contract cancelled.

5. Questions: Please direct questions about vehicle inspections to Department of Public Works, at:
fleetinspections@somervillema.gov or call 617-625-6600 ext. 5100

Acknowledgement

In accordance with Sec. 12-119 “Requirements” in the Ordinance, bidders must sign the following:

Unless certified that the Ordinance is not applicable to this contract or otherwise waived by the City, I acknowledge that my
company has installed (or will install prior to commencing work for the contract) side guards, cross-over mirrors or
equivalent blind spot countermeasures, convex mirrors or equivalent blind spot countermeasures, side-visible turn signals,
and appropriate warning signage, in accordance with SCO Chapter 12, Article VII on all large vehicles it uses or will use
within the City of Somerville in connection with any contract.

Authorized Signatory’s Name Date

Company Name

I certify that the Ordinance does not apply to this contract for the following reason:

[ ] Vehicles do not meet or exceed Class 3 GVWR
[ ] Vehicles do not exceed 15 MPH

[] No vehicles on project
] Other:




ORDINANCE REQUIREMENTS

LATERAL PROTECTIVE DEVICES (SIDE GUARDS)
« Vehicles must have device installed between the front
& rear wheels to help prevent injuries to vulnerable road
users, particularly from falling underneath the vehicle. a3 | ““'“““"j;ﬁ

SIDE-VISIBLE TURN SIGNALS
« Vehicles must have at least one turn signal lamp on each
side of the vehicle that is visible from any point to the left
and right side along the full length of the vehicle.

CONVEX MIRRORS
« Vehicles must have mirrors which enable the driver to see
anything that is three feet above the road and one foot in
feet of or along side of the vehicle.

CROSS-OVER MIRRORS
« Vehicles must have mirrors that enable the driver to see
anything at least three feet tall passing one foot in front
of the vehicle and the area in front of the bumper where
direct vision is not possible.

SAFETY DECALS

« Vehicles must have a minimum of three reflective decals on the rear and sides.
« The decals must be “safety yellow” in color and include language or images that

COMMON QUESTIONS

WHAT TYPES OF VEHICLES DOES THIS ORDINANCE [F 1 RENT TRUCKS FOR A JOB, DO THOSE VEHICLES
APPLY T0? This ordinance appliesto Class3or  NEED T0 BE INSPECTED AND PERMITTED? Yes.
above vehicles with a gross vehicle weight rating
exceeding 10,000 Ibs., except for an ambulance, D0 SUBCONTRACTORS’ TRUCKS WORKING ON A CITY
fire apparatus, low-speed vehicle with max CONTRACT NEED TO BE INSPECTED & PERMITTED? Yes.
speed under 15 mph, or agricultural tractors.

WILL THE CITY DO AN OFF-SITE INSPECTION FOR
CAN TOOL BOXES BE USED AS SIDE GUARDS? ves, LARGER FLEETS? Yes, depending on the
as long as the tool box meets all of the required  availability of inspectors and the distance
measurements in the ordinance. to the site.

REGISTER FOR AN INSPECTION

Email inspection forms to: Fleetinspections@SomervilleMA.gov
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2"V, CITY OF SOMERVILLE

4 TRUCK SIDE GUARD ORDINANCE

Collisions with large vehicles are disproportionately likely to result

in cyclist and pedestrian fatalities. The City of Somerville’s Ordinance
to Safeguard Vulnerable Road Users aims to prevent cyclists and
pedestrians from the risk of being struck by a large vehicle because
of limited driver visibility and lack of side-visible turn signals, as well
as falling under the sides of large vehicles and being caught under

the wheels.

The ordinance applies to large motor vehicles that are Class 3 or
above with a gross vehicle weight rating (GVWR) exceeding 10,000
pounds, except for an ambulance, fire apparatus, low-speed vehicle
with a maximum speed under 15 mph, or an agricultural tractor.
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REFERENCE FORM

Bidder:

BID#/ Title:

Reference: Contact;
Address: Phone:

Email:

Description and date(s) of supplies or services provided:

Reference: Contact:
Address: Phone:
Email:

Description and date(s) of supplies or services provided:

Reference: Contact:
Address: Phone:
Email:

Description and date(s) of supplies or services provided:
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SOMERVILLE SUPPLIER DIVERSITY CERTIFICATION FORM

Background

The City of Somerville is an equal opportunity employer and encourages businesses to apply to work
with the City that are representative of the City’s diverse community. In an effort to increase the
opportunities for disadvantaged and small businesses within Somerville and surrounding communities,
the City recognizes Massachusetts’ Operational Services Division’s Supplier Diversity Office
certification program.

Application Process

Applicable parties may learn more about the Commonwealth’s supplier diversity certification process
and apply here https://www.mass.gov/supplier-diversity-office. During the certification process, which
takes approximately 30 days, the SDO investigates applicant companies to make sure they meet
applicable legal requirements. Under SDO regulations, the applicant firm must prove it is at least 51%
owned and dominantly controlled by adult minority, women, Portuguese, or veteran principals who
are U.S. citizens or lawful permanent residents. Firms also must be ongoing and independent.

Certifications

Check all those that apply:

Minority Business Enterprises (MBE)
Women Business Enterprises (WBE)
Veteran Business Enterprises (VBE)
Portuguese Business Enterprises (PBE)
Other

o o oo o

The undersigned certifies that the applicant has received certification from the Massachusetts Supplier
Diversity Office for the SDO category/categories listed above and has provided the City of Somerville
with a copy of the SDO certification letter.

CERTIFIED BY:

Signature:

(Duly Authorized Representative of Vendor)

Title:

Name of Vendor:

Date:



https://www.mass.gov/supplier-diversity-office

Bid ref.: Contract Number:

WAGE THEFT ORDINANCE CERTIFICATION FORM
CITY OF SOMERVILLE CODE OF ORDINANCES / 2019 / ORDINANCE NO. 2019-24 et seq”.

Instructions: Contractors shall complete this form and sign and date where indicated
below. This form will be attached to the contract or subcontract and the certifications made
herein shall be incorporated as part of such contract or subcontract.

Purpose: The purpose of this form is to ensure that such vendors comply with applicable federal
and state wage laws, treat their employees fairly and ensure that wage theft does not occur on
their projects.

Definition of “Wage Theft”: an action by an Employer, their officers, agents or employees
causing an Employer not to make a timely and/or complete payment of Wages, not to pay the
Minimum Wage or Prevailing Wage, or not to pay Overtime earned and owing to an Employee.

CERTIFICATIONS

Whenever the City of Somerville is procuring construction services subject to the provisions of
M.G.L. c. 149, c. 149A or c. 30, 839M, the terms of the Somerville Wage Theft Ordinance shall
be incorporated into the procurement documents and made part of the specifications and
contract. Any person, company or corporation shall acknowledge, in writing, receipt of said
requirements with their bid or proposal and/or contract.

The undersigned bidder, proposer, contractor, subcontractor and/or trade contractor hereby
acknowledges receipt of the below referenced requirements and verifies under oath that they will
comply with the conditions set forth in the Somerville Wage Theft Ordinance 2019-24, which
shall be incorporated into any contract entered into between the City and contractor.

The contractor shall not have been found within the past five years by a court or governmental
agency in violation of any law relating to providing workers compensation insurance coverage,
misclassification of employees as independent contractors, payment of employer payroll taxes,
employee income tax withholding, earned sick time, wage and hour laws, prompt payment laws,
or prevailing wage laws.

The contractor shall maintain appropriate industrial accident insurance sufficient to provide
coverage for all the employees on the project in accordance with M.G.L. c. 152 and provide
documentary proof of such coverage included with the contractor's submitted bid to the
inspectional services department to be maintained as a public record.

“Read entire ordinance online at:
https://library.municode.com/ma/somerville/ordinances/code_of ordinances?nodeld=1001376 or request from the
Procurement & Contracting Services Department.

Online at: https://www.somervillema.gov/procurement
Page 1 of 2
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Bid ref.: Contract Number:

The contractor shall properly classify employees as employees rather than independent
contractors and treat them accordingly for purposes of prevailing wages and overtime, workers
compensation insurance coverage, social security taxes and state and federal income tax
withholding. (M.G.L. c. 149, § 148B on employee classification).

The contractor shall comply with M.G.L. c. 151, § 1A and M.G.L. c. 149, § 148 with respect to
the payment of wages.

The city contractor must make arrangements to ensure that each employee of every contractor
and subcontractor of any tier entering or leaving the project individually completes the
appropriate entries in a daily sign-in/out log. The sign in/out log shall include: the location of the
project; current date; printed employee name; signed employee name; name of employee's
employer and the time of each entry or exiting. The log shall contain a prominent notice that
employees are entitled under state law to receive the prevailing wage rate for their work on the
project. Such sign-in/out logs shall be provided to the city on a weekly basis with the certified
payrolls and shall be a public record.

Each contractor of any tier, prior to performing any work on the project, shall sign under oath
and provide to the city contractor a certification that they are not debarred or otherwise prevented
from bidding for or performing work on a public project in the Commonwealth of Massachusetts
or in the city.

The contractor must comply with state and, where applicable, federal prevailing wage laws.
Contractor shall submit weekly certified payrolls to the City for all employees working on the
contract including subcontracted workers at all tiers. Contractor shall use the current standard
Massachusetts weekly certified payroll report form. Each contractor shall provide a copy of the
OSHA 10 card for every employee attached to the first certified payroll they submit on which the
employee appears.

Each payment requisition shall include the following certification:

I certify under oath that each payment requisition is in full compliance with all obligations forth
in the Wage Theft Ordinance.

SIGNED UNDER THE PAINS AND PENALTIES OF PERJURY,

Signature:

(Duly Authorized Representative of Contractor)

Title:

Name of Contractor:

Date:

Online at: https://www.somervillema.gov/procurement
Page 2 of 2
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WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law c. 149, §27B, a true and accurate record must
be kept of all persons employed on the public works project for which the enclosed rates have been
provided. A Payroll Form is available from the Department of Labor Standards (DLS) at
www.mass.gov/dols/pw and includes all the information required to be kept by law. Every contractor
or subcontractor is required to keep these records and preserve them for a period of three years from
the date of completion of the contract.

On a weekly basis, every contractor and subcontractor is required to submit a certified copy of
their weekly payroll records to the awarding authority; this includes the payroll forms and the
Statement of Compliance form. The certified payroll records must be submitted either by regular mail
or by e-mail to the awarding authority. Once collected, the awarding authority is required to preserve
those records for three years from the date of completion of the project.

Each such contractor and subcontractor shall furnish weekly and within 15 days after
completion of its portion of the work, to the awarding authority directly by first-class mail or e-mail, a
statement, executed by the contractor, subcontractor or by any authorized officer thereof who
supervised the payment of wages, this form, accompanied by their payroll:

STATEMENT OF COMPLIANCE

, 20

I, ,
(Name of signatory party) (Title)

do hereby state:
That | pay or supervise the payment of the persons employed by
on the
(Contractor, subcontractor or public body) (Building or project)
and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on
said project have been paid in accordance with wages determined under the provisions of
sections twenty-six and twenty-seven of chapter one hundred and forty nine of the

General Laws.

Signature
Title

05714


http://www.mass.gov/dols/pw

MASSACHUSETTS WEEKLY CERTIFIED PAYROLL REPORT FORM

Company's Name:

Address:

Phone No.:

Payroll No.:

Employer's Signature:

Title:

Contract No: |Tax Payer ID Number

Work Week Ending:

Awarding Authority's Name:

Public Works Project Name:

Public Works Project Location:

Min. Wage Rate Sheet Number

General / Prime Contractor's Name:

Subcontractor's Name:

"Employer" Hourly Fringe Benefit Contributions

(B+C+D+E) (AXF)

Employee Hourl Health & | ERISA Total Gross
- Hours ourly eal ota
. w
° CizHA Appr. Hours Worked (A Base Welfare | Pension Supp. Hourly ages
Employee Name & Complete Work certified | Rate All other| Wage Insurance Plan Unemp. |Prev. Wage| Total gross | Check No.
Address Classification: (?) (%) Su. Mo. Tu. We. Th. Fr. Sa. Hours (B) (©) (D) (E) (F) Wages (H)

Project

Project

Are all apprentice employees identified above currently registered with the MA DLS's Division of Apprentice Standards?

For all apprentices performing work during the reporting period, attach a copy of the apprentice identification card issued
by the Massachusetts Department of Labor Standards / Division of Apprentice Standards.
NOTE: Pursuant to MGL c. 149, s. 27B, every contractor and subcontractor is required to submit a true and accurate copy of their certified weekly payroll records to the awarding

authority by first-class mail or e-mail. In addition, each weekly payroll must be accompanied by a statement of compliance signed by the employer. Failure to comply may result in the
commencement of a criminal action or the issuance of a civil citation.

Page of

ves [ ] no[_]

No apprentices are identified above

]

Date Received by Awarding Authority
/ /




& THE COMMONWEALTH OF MASSACHUSETTS
N & EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
1 ﬁ' DEPARTMENT OF LABOR STANDARDS
f%&:;é’; Prevailing Wage Rates

MAURA HEALEY Asdetermined by the Director under the provisions of the

h al h . LAUREN JONES

Governor M assachusetts General Laws, Chapter 149, Sections 26 to 27H Secretary

KIM DRISCOLL MICHAEL FLANAGAN
Lt. Governor Director

Awarding Authority: Somerville City/Town: SOMERVILLE
Contract Number:
Description of Work: Supply labor, material's, and equipment to install pavement markings and flexible delineator posts.

Job L ocation: Various Locationsin Somerville

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

* Thewagerateswill remain in effect for the duration of the project, except in the case of multi-year public construction projects. For construction projects lasting
longer than one year, awarding authorities must request an updated wage schedule no later than two weeks before the anniversary of the date the contract was
executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, the awarding authority must request an annual update no
later than two weeks before the anniversary date, determined as the earlier of: (a) the execution date of the GMP Amendment, or (b) the execution date of the
first amendment to permit procurement of construction services. The updated wage schedule must be provided to all contractors, including general and sub-
contractors, working on the construction project.

» Thisannual update requirement is generally not applicable to 27F “rental of equipment” contracts. For such contracts, the prevailing wage rates issued by DL S
shall remain in effect for the duration of the contract term. However, if the prevailing wage rate sheet issued does not contain wage rates for each year covered
by the contract term, the Awarding Authority must request updated rate sheets from DL S and provide them to the contractor to ensure the correct rates are being
paid throughout the duration of the contract. Additionally, if an Awarding Authority exercises an option to renew or extend the contract term, they must request
updated rate sheets form DL S and provide them to the contractor.

« Thiswage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage Request Number” on al pages of
this schedule.

* An Awarding Authority must request an updated wage schedule if it has not opened bids or selected a contractor within 90 days of the date of issuance of the
wage schedule. For CM AT RISK projects (bid pursuant to G.L. ¢.149A), the earlier of: (a) the execution date of the GMP Amendment, or (b) the bid for the
first construction scope of work must be within 90-days of the wage schedul e issuance date.

» Thewage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, § 27. The wage schedule shall be
made a part of the contract awarded for the project. The wage schedule must be posted in a conspicuous place at the work site for the life of the project in
accordance with M.G.L. c. 149 § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the project whether
they are employed by the prime contractor, afiled sub-bidder, or a sub-contractor.

« Apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Standards (DAS). Apprentices must keep their
apprentice identification card on their persons during all work hours on the project. An apprentice registered with DAS may be paid the lower apprentice wage
rate at the applicable step as provided on the prevailing wage schedule. Any apprentice not registered with DAS regar dless of whether they areregistered
with another federal, state, local, or private agency must be paid the jour neyworker'srate.

« Every contractor or subcontractor working on the construction project must submit weekly payroll reports and a Statement of Compliance directly to the
awarding authority by mail or email and keep them on file for three years. Each weekly payroll report must contain: the employee’ s name, address, occupational
classification, hours worked, and wages paid. Do not submit weekly payroll reportsto DLS. For a sample payroll reporting form go to
http://www.mass.gov/dol s/pw.

» Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative obligation to inquire with DLS at (617)
626-6953.

« Contractors must obtain the wage schedules from awarding authorities. Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the
wage schedule to all employees who perform construction work on the project is aviolation of the law and subjects the contractor or subcontractor to civil and
criminal penalties.

» Employees not receiving the prevailing wage rate set forth on the wage schedule may file a complaint with the Fair Labor Division of the office of the Attorney
Genera at (617) 727-3465.
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Construction

Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
(2 AXLE) DRIVER - EQUIPMENT 12/1/2025 $42.05 $15.41 $21.78 $0.00 $0.00 $79.24
TEAMSTERS JOINT COUNCIL NO. 10 6/1/2026 $43.05 $15.41 $21.78 $0.00 $0.00 $80.24
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
8/1/2026 $43.05 $15.91 $21.78 $0.00 $0.00 $80.74
12/1/2026 $43.05 $15.91 $23.52 $0.00 $0.00 $82.48
(3 AXLE) DRIVER - EQUIPMENT 12/1/2025 $41.12 $15.41 $21.78 $0.00 $0.00 $78.31
TEAMSTERS JOINT COUNCIL NO. 10 6/1/2026 $43.12 $15.41 $21.78 $0.00 $0.00 $80.31
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
8/1/2026 $43.12 $15.91 $21.78 $0.00 $0.00 $80.81
12/1/2026 $43.12 $15.91 $23.52 $0.00 $0.00 $82.55
(4 & 5AXLE) DRIVER - EQUIPMENT 12/1/2025 $42.24 $15.41 $21.78 $0.00 $0.00 $79.43
TEAMSTERS JOINT COUNCIL NO. 10 6/1/2026 $43.24 $15.41 $21.78 $0.00 $0.00  $80.43
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
8/1/2026 $43.24 $15.91 $21.78 $0.00 $0.00  $80.93
12/1/2026 $43.24 $15.91 $23.52 $0.00 $0.00 $82.67
ADS/'SUBMERSIBLE PILOT 1/1/2024 $117.16 $10.08 $11.62 $12.67 $0.00 $151.53
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 1)
For apprentice rates see "Apprentice- PILE DRIVER"
AIR TRACK OPERATOR 12/1/2025 $48.60 $10.65 $9.75 $9.65 $0.00 $78.65
LABORERS 6/1/2026 $49.40 $10.65 $9.75 $9.65 $000  $79.45
LABORERS- ZONE 1
12/1/2026 $51.65 $10.65 $9.75 $9.65 $0.00 $81.70
6/1/2027 $53.25 $10.65 $9.75 $9.65 $0.00 $83.30
12/1/2027 $54.85 $10.65 $9.75 $9.65 $0.00  $84.90
6/1/2028 $56.53 $10.65 $9.75 $9.65 $0.00 $86.58
12/1/2028 $58.20 $10.65 $9.75 $9.65 $0.00 $88.25
For apprentice rates see "Apprentice- LABORER"
AIR TRACK OPERATOR (HEAVY & HIGHWAY) 12/1/2025 $48.70 $10.65 $9.75 $9.65 $0.00 $78.75
LABORERS 6/1/2026 $50.25 $10.65 $9.75 $9.65 $0.00  $80.30
LABORERS - ZONE 1 (HEAVY & HIGHWAY)
12/1/2026 $51.75 $10.65 $9.75 $9.65 $0.00 $81.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
ASBESTOS REMOVER - PIPE/ MECH. EQUIPT. 12/1/2025 $44.80 $14.50 $4.30 $6.75 $0.00 $70.35
HEAT & FROST INSULATORS LOCAL 6
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)
ASPHALT RAKER 12/1/2025 $48.10 $10.65 $9.75 $9.65 $0.00 $78.15
LABORERS 6/1/2026 $49.65 $10.65 $9.75 $9.65 $0.00  $79.70
LABORERS- ZONE 1
12/1/2026 $51.15 $10.65 $9.75 $9.65 $0.00  $81.20
6/1/2027 $52.75 $10.65 $9.75 $9.65 $0.00 $82.80
12/1/2027 $54.35 $10.65 $9.75 $9.65 $0.00  $84.40
6/1/2028 $56.03 $10.65 $9.75 $9.65 $0.00  $86.08
12/1/2028 $57.70 $10.65 $9.75 $9.65 $0.00 $87.75
For apprentice rates see "Apprentice- LABORER"
ASPHALT RAKER (HEAVY & HIGHWAY) 12/1/2025 $48.20 $10.65 $9.75 $9.65 $0.00 $78.25
LABORERS 6/1/2026 $49.75 $10.65 $9.75 $9.65 $0.00  $79.80
LABORERS - ZONE 1 (HEAVY & HIGHWAY)
12/1/2026 $51.25 $10.65 $9.75 $9.65 $0.00 $81.30

Issue Date: 02/24/2026 Wage Request Number: 20260223152308 Page 2 of 33



Construction

Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 12/1/2025 $59.28 $16.05 $13.25 $3.25 $0.00 $91.83
OPERATING ENGINEERSLOCAL 4 6/1/2026 $60.58 $16.05 $13.25 $3.25 $0.00  $93.13
OPERATING ENGINEERS LOCAL 4
12/1/2026 $62.03 $16.05 $13.25 $3.25 $0.00  $94.58
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
BACKHOE/FRONT-END LOADER 12/1/2025 $59.28 $16.05 $13.25 $3.25 $0.00 $91.83
OPERATING ENGINEERSLOCAL 4 6/1/2026 $60.58 $16.05 $13.25 $3.25 $000  $93.13
OPERATING ENGINEERS LOCAL 4
12/1/2026 $62.03 $16.05 $13.25 $3.25 $0.00  $94.58
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
BARCO-TYPE JUMPING TAMPER 12/1/2025 $48.10 $10.65 $9.75 $9.65 $0.00 $78.15
LABORERS 6/1/2026 $49.65 $10.65 $9.75 $9.65 $0.00  $79.70
LABORERS- ZONE 1
12/1/2026 $51.15 $10.65 $9.75 $9.65 $0.00 $81.20
6/1/2027 $52.75 $10.65 $9.75 $9.65 $0.00  $82.80
12/1/2027 $54.35 $10.65 $9.75 $9.65 $0.00  $84.40
6/1/2028 $56.03 $10.65 $9.75 $9.65 $0.00 $86.08
12/1/2028 $57.70 $10.65 $9.75 $9.65 $0.00 $87.75
For apprentice rates see "Apprentice- LABORER"
BLOCK PAVER, RAMMER / CURB SETTER 12/1/2025 $48.60 $10.65 $9.75 $9.65 $0.00 $78.65
LABORERS 6/1/2026 $49.40 $10.65 $9.75 $9.65 $0.00 $79.45
LABORERS- ZONE 1
12/1/2026 $51.65 $10.65 $9.75 $9.65 $0.00 $81.70
6/1/2027 $53.25 $10.65 $9.75 $9.65 $0.00  $83.30
12/1/2027 $54.85 $10.65 $9.75 $9.65 $0.00  $84.90
6/1/2028 $56.53 $10.65 $9.75 $9.65 $0.00  $86.58
12/1/2028 $58.20 $10.65 $9.75 $9.65 $0.00 $88.25
For apprentice rates see "Apprentice- LABORER"
BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 12/1/2025 $48.70 $10.65 $9.75 $9.65 $0.00 $78.75
HIGHWAY) 6/1/2026 $50.25 $10.65 $9.75 $9.65 $0.00  $80.30
LABORERS
LABORERS - ZONE 1 (HEAVY & HIGHWAY) 12/1/2026 $51.75 $10.65 $9.75 $9.65 $0.00 $81.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
BOILER MAKER 1/1/2024 $48.12 $7.07 $14.60 $6.00 $0.00 $75.79
BOILERMAKERSLOCAL 29
BOILERMAKERS LOCAL 29
Apprenticee BOILER MAKER
Effective Date: 1/1/2024
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 65.00 $31.28 $7.07 $9.32 $3.90 $0.00 $51.57
2 65.00 $31.28 $7.07 $9.32 $3.90 $0.00 $51.57
3 70.00 $33.68 $7.07 $10.03 $4.20 $0.00 $54.98
4 75.00 $36.09 $7.07 $10.74 $4.50 $0.00 $58.40
5 80.00 $38.50 $7.07 $11.45 $4.80 $0.00 $61.82
6 85.00 $40.90 $7.07 $12.18 $5.10 $0.00 $65.25
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Construction

Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
Apprentice: BOILER MAKER
Effective Date: 1/1/2024
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
7 90.00 $43.31 $7.07 $12.88 $5.40 $0.00 $68.66
8 95.00 $45.71 $7.07 $13.62 $5.70 $0.00 $72.10
Apprenticeto Journeyworker Ratio: 1:4
BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 2/1/2026 $67.95 $12.84 $15.57 $8.02 $0.00 $104.38
WATERPROOFING) 8/1/2026 $70.15 $12.84 $1557 $8.02 $0.00 $10658
BRICKLAYERSLOCAL 3
Apprentice: BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY WATERPROOFING)
Effective Date: 2/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $33.98 $12.84 $15.57 $8.02 $0.00 $70.41
2 60.00 $40.77 $12.84 $15.57 $8.02 $0.00 $77.20
3 70.00 $47.57 $12.84 $15.57 $8.02 $0.00 $84.00
4 80.00 $54.36 $12.84 $15.57 $8.02 $0.00 $90.79
5 90.00 $61.16 $12.84 $15.57 $8.02 $0.00 $97.59
Apprentice: BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY WATERPROOFING)
Effective Date: 8/1/2026
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $35.08 $12.84 $15.57 $8.02 $0.00 $71.51
2 60.00 $42.09 $12.84 $15.57 $8.02 $0.00 $78.52
3 70.00 $49.11 $12.84 $15.57 $8.02 $0.00 $85.54
4 80.00 $56.12 $12.84 $15.57 $8.02 $0.00 $92.55
5 90.00 $63.14 $12.84 $15.57 $8.02 $0.00 $99.57
Apprenticeto Journeyworker Ratio: 1.5
BULLDOZER/GRADER/SCRAPER 12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00  $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00  $92.45
OPERATING ENGINEERSLOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00  $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
CAISSON & UNDERPINNING BOTTOM MAN 12/1/2025 $49.10 $10.65 $9.75 $9.80 $0.00  $79.30
LABORERS 6/1/2026 $50.65 $10.65 $9.75 $9.80 $0.00  $80.85
LABORERS - FOUNDATION AND MARINE
12/1/2026 $52.15 $10.65 $9.75 $9.80 $0.00 $82.35
For apprentice rates see "Apprentice- LABORER"
CAISSON & UNDERPINNING LABORER 12/1/2025 $47.95 $10.65 $9.75 $9.80 $0.00 $78.15
LABORERS 6/1/2026 $49.50 $10.65 $9.75 $9.80 $0.00 $79.70
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Construction

Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

LABORERS - FOUNDATION AND MARINE 12/1/2026 $51.00 $10.65 $9.75 $9.80 $0.00  $81.20

For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING TOP MAN 12/1/2025 $48.28 $10.65 $9.75 $9.80 $0.00 $78.48
LABORERS 6/1/2026 $49.83 $10.65 $9.75 $9.80 $0.00  $80.03
LABORERS - FOUNDATION AND MARINE
12/1/2026 $51.33 $10.65 $9.75 $9.80 $0.00 $81.53
For apprentice rates see "Apprentice- LABORER"
CARBIDE CORE DRILL OPERATOR 12/1/2025 $48.10 $10.65 $9.75 $9.65 $0.00 $78.15
tﬁggﬁiﬁg ZONE1 6/1/2026 $49.65 $10.65 $9.75 $9.65 $0.00  $79.70
12/1/2026 $51.15 $10.65 $9.75 $9.65 $0.00 $81.20
6/1/2027 $52.75 $10.65 $9.75 $9.65 $0.00 $82.80
12/1/2027 $54.35 $10.65 $9.75 $9.65 $0.00  $84.40
6/1/2028 $56.03 $10.65 $9.75 $9.65 $0.00  $86.08
12/1/2028 $57.70 $10.65 $9.75 $9.65 $0.00 $87.75
For apprentice rates see "Apprentice- LABORER"
CARPENTER 9/1/2025 $61.44 $10.33 $11.47 $8.50 $0.00 $91.74
gﬁiimlii: -ZONE 1 (Metro Boston) 3/1/2026 $62.94 $10.33 $11.47 $8.50 $0.00 $93.24
9/1/2026 $64.44 $10.33 $11.47 $8.50 $0.00 $94.74
3/1/2027 $65.94 $10.33 $11.47 $8.50 $0.00  $96.24
Apprentice: CARPENTER
Effective Date: 9/1/2025
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 45.00 $27.65 $10.33 $0.00 $1.73 $0.00 $39.71
2 45.00 $27.65 $10.33 $0.00 $1.73 $0.00 $39.71
3 55.00 $33.79 $10.33 $0.00 $3.40 $0.00 $47.52
4 55.00 $33.79 $10.33 $0.00 $3.40 $0.00 $47.52
5 70.00 $43.01 $10.33 $11.41 $5.10 $0.00 $69.85
6 70.00 $43.01 $10.33 $11.41 $5.10 $0.00 $69.85
7 80.00 $49.15 $10.33 $11.44 $6.80 $0.00 $77.72
8 80.00 $49.15 $10.33 $11.44 $6.80 $0.00 $77.72
Apprentice: CARPENTER
Effective Date: 3/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 45.00 $28.32 $10.33 $0.00 $1.73 $0.00 $40.38
2 45.00 $28.32 $10.33 $0.00 $1.73 $0.00 $40.38
3 55.00 $34.62 $10.33 $0.00 $3.40 $0.00 $48.35
4 55.00 $34.62 $10.33 $0.00 $3.40 $0.00 $48.35
5 70.00 $44.06 $10.33 $11.41 $5.10 $0.00 $70.90
6 70.00 $44.06 $10.33 $11.41 $5.10 $0.00 $70.90
7 80.00 $50.35 $10.33 $11.44 $6.80 $0.00 $78.92
8 80.00 $50.35 $10.33 $11.44 $6.80 $0.00 $78.92
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Construction

Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprenticeto Journeyworker Ratio: 1.5

CARPENTER WOOD FRAME 10/1/2025 $38.79 $8.09 $4.47 $5.00 $0.00  $56.35

CARPENTERS 4/1/2026 $39.59 $8.09 $4.47 $5.00 $0.00 $57.15
CARPENTERS -ZONE 1 (Wood Frame)

10/1/2026 $40.39 $8.09 $4.47 $5.00 $0.00  $57.95

4/1/2027 $41.19 $8.09 $4.47 $5.00 $0.00 $58.75

All Aspects of New Wood Frame Work

Apprentice: CARPENTER WOOD FRAME

Effective Date: 10/1/2025

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $19.40 $8.09 $0.00 $0.00 $0.00 $27.49

2 50.00 $19.40 $3.09 $0.00 $0.00 $0.00 $27.49

3 55.00 $21.33 $8.09 $0.00 $2.00 $0.00 $31.42

4 55.00 $21.33 $8.09 $0.00 $2.00 $0.00 $31.42

5 70.00 $27.15 $8.09 $4.47 $3.00 $0.00 $42.71

6 70.00 $27.15 $3.09 $4.47 $3.00 $0.00 $42.71

7 80.00 $31.03 $8.09 $4.47 $4.00 $0.00 $47.59

8 80.00 $31.03 $8.09 $4.47 $4.00 $0.00 $47.59

Apprentice: CARPENTER WOOD FRAME

Effective Date: 4/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $19.80 $8.09 $0.00 $0.00 $0.00 $27.89

2 50.00 $19.80 $8.09 $0.00 $0.00 $0.00 $27.89

3 55.00 $21.77 $8.09 $0.00 $2.00 $0.00 $31.86

4 55.00 $21.77 $8.09 $0.00 $2.00 $0.00 $31.86

5 70.00 $27.71 $8.09 $4.47 $3.00 $0.00 $43.27

6 70.00 $27.71 $8.09 $4.47 $3.00 $0.00 $43.27

7 80.00 $31.67 $8.09 $4.47 $4.00 $0.00 $48.23

8 80.00 $31.67 $8.09 $4.47 $4.00 $0.00 $48.23

Apprenticeto Journeyworker Ratio: 1.5

CEMENT MASONRY/PLASTERING 1/1/2026 $53.24 $13.35 $16.43 $7.78 $1.80  $92.60
PLASTERERS AND CEMENT MASONS LOCAL 534 71172026 $54.49 $13.35 $16.43 $7.78 $1.80 $93.85
Plasterers and Cement Masons - Zone 1
1/1/2027 $55.94 $13.35 $16.43 $7.78 $1.80  $95.30
7112027 $57.29 $13.35 $16.43 $7.78 $1.80 $96.65
1/1/2028 $58.64 $13.35 $16.43 $7.78 $1.80  $98.00

Apprentice: CEMENT MASONRY/PLASTERING
Effective Date: 1/1/2026

Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
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Construction

Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprentice: CEMENT MASONRY/PLASTERING

Effective Date: 1/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $26.62 $13.35 $16.43 $0.00 $0.00 $56.40

2 60.00 $31.94 $13.35 $16.43 $7.78 $1.80 $71.30

3 65.00 $34.61 $13.35 $16.43 $7.78 $1.80 $73.97

4 70.00 $37.27 $13.35 $16.43 $7.78 $1.80 $76.63

5 75.00 $39.93 $13.35 $16.43 $7.78 $1.80 $79.29

6 80.00 $42.59 $13.35 $16.43 $7.78 $1.80 $81.95

7 90.00 $47.92 $13.35 $16.43 $0.00 $0.00 $77.70

Apprentice: CEMENT MASONRY/PLASTERING

Effective Date: 7/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $27.25 $13.35 $16.43 $0.00 $0.00 $57.03

2 60.00 $32.69 $13.35 $16.43 $7.78 $1.80 $72.05

3 65.00 $35.42 $13.35 $16.43 $7.78 $1.80 $74.78

4 70.00 $38.14 $13.35 $16.43 $7.78 $1.80 $77.50

5 75.00 $40.87 $13.35 $16.43 $7.78 $1.80 $80.23

6 80.00 $43.59 $13.35 $16.43 $7.78 $1.80 $82.95

7 90.00 $49.04 $13.35 $0.00 $7.78 $0.00 $70.17

Apprenticeto Journeyworker Ratio: 1:5

CHAIN SAW OPERATOR 12/1/2025 $48.10 $10.65 $9.75 $9.65 $0.00 $78.15
LABORERS 6/1/2026 $49.65 $10.65 $9.75 $9.65 $0.00 $79.70
LABORERS - ZONE 1
12/1/2026 $51.15 $10.65 $9.75 $9.65 $0.00  $81.20
6/1/2027 $52.75 $10.65 $9.75 $9.65 $0.00 $82.80
12/1/2027 $54.35 $10.65 $9.75 $9.65 $0.00  $84.40
6/1/2028 $56.03 $10.65 $9.75 $9.65 $0.00 $86.08
12/1/2028 $57.70 $10.65 $9.75 $9.65 $0.00 $87.75
For apprentice rates see "Apprentice- LABORER"
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 12/1/2025 $60.48 $16.05 $13.25 $3.25 $0.00  $93.03
OPERATING ENGINEERSLOCAL 4 6/1/2026 $61.81 $16.05 $13.25 $3.25 $0.00 $94.36
OPERATING ENGINEERS LOCAL 4
12/1/2026 $63.29 $16.05 $13.25 $3.25 $0.00 $95.84
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
COMPRESSOR OPERATOR 12/1/2025 $37.97 $16.05 $13.25 $3.25 $0.00  $70.52
OPERATING ENGINEERSLOCAL 4 6/1/2026 $38.83 $16.05 $13.25 $3.25 $0.00 $71.38
OPERATING ENGINEERS LOCAL 4
12/1/2026 $39.78 $16.05 $13.25 $3.25 $0.00 $72.33
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
DELEADER (BRIDGE) 1/1/2026 $59.56 $10.35 $12.00 $12.60 $0.00 $94.51

PAINTERS LOCAL 35
PAINTERSLOCAL 35-ZONE 1
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Construction

Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprenticee DELEADER (BRIDGE)
Effective Date: 1/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate

1 50.00 $29.78 $10.35 $0.00 $0.00 $0.00 $40.13

2 55.00 $32.76 $10.35 $0.00 $6.93 $0.00 $50.04

3 60.00 $35.74 $10.35 $0.00 $7.56 $0.00 $53.65

4 65.00 $38.71 $10.35 $0.00 $8.19 $0.00 $57.25

5 70.00 $41.69 $10.35 $12.00 $8.82 $0.00 $72.86

6 75.00 $44.67 $10.35 $12.00 $9.45 $0.00 $76.47

7 80.00 $47.65 $10.35 $12.00 $10.08 $0.00 $80.08

8 90.00 $53.60 $10.35 $12.00 $11.34 $0.00 $87.29

Apprenticeto Journeyworker Ratio: 1:1

DEMO: ADZEMAN 12/1/2025 $48.00 $10.65 $9.75 $9.65 $0.00  $78.05
::':282522 - ZONE1 6/1/2026 $49.55 $10.65 $9.75 $9.65 $0.00 $79.60
12/7/2026 $51.05 $10.65 $9.75 $9.65 $0.00 $81.10
6/7/2027 $52.65 $10.65 $9.75 $9.65 $0.00 $82.70
12/6/2027 $54.25 $10.65 $9.75 $9.65 $0.00  $84.30
6/5/2028 $55.93 $10.65 $9.75 $9.65 $0.00 $85.98
12/4/2028 $57.60 $10.65 $9.75 $9.65 $0.00 $87.65

For apprentice rates see "Apprentice- LABORER"
DEMO: BACKHOE/LOADER/HAMMER OPERATOR 12/1/2025 $49.00 $10.65 $9.75 $9.65 $0.00  $79.05
t228§5§2 - ZONE1 6/1/2026 $50.55 $10.65 $9.75 $9.65 $0.00  $80.60
12/7/2026 $52.05 $10.65 $9.75 $9.65 $0.00 $82.10
6/7/2027 $53.65 $10.65 $9.75 $9.65 $0.00 $83.70
12/6/2027 $55.25 $10.65 $9.75 $9.65 $0.00 $85.30
6/5/2028 $56.93 $10.65 $9.75 $9.65 $0.00 $86.98
12/4/2028 $58.60 $10.65 $9.75 $9.65 $0.00  $88.65

For apprentice rates see "Apprentice- LABORER"
DEMO: BURNERS 12/1/2025 $48.75 $10.65 $9.75 $9.65 $0.00 $78.80
tﬁggiiig_ JoNEL 6/1/2026 $50.30 $10.65 $9.75 $9.65 $000  $80.35
12/7/2026 $51.80 $10.65 $9.75 $9.65 $0.00 $81.85
6/7/2027 $53.40 $10.65 $9.75 $9.65 $0.00  $83.45
12/6/2027 $55.00 $10.65 $9.75 $9.65 $0.00  $85.05
6/5/2028 $56.68 $10.65 $9.75 $9.65 $0.00 $86.73
12/4/2028 $58.35 $10.65 $9.75 $9.65 $0.00  $88.40

For apprentice rates see "Apprentice- LABORER"
DEMO: CONCRETE CUTTER/SAWYER 12/1/2025 $49.00 $10.65 $9.75 $9.65 $0.00  $79.05
tﬁ:giiig - ZONE1 6/1/2026 $50.55 $10.65 $9.75 $9.65 $0.00  $80.60
12/7/2026 $52.05 $10.65 $9.75 $9.65 $0.00 $82.10
6/7/2027 $53.65 $10.65 $9.75 $9.65 $0.00  $83.70
12/6/2027 $55.25 $10.65 $9.75 $9.65 $0.00  $85.30
6/5/2028 $56.93 $10.65 $9.75 $9.65 $0.00 $86.98
12/4/2028 $58.60 $10.65 $9.75 $9.65 $0.00  $88.65
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Construction

Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR 12/1/2025 $48.75 $10.65 $9.75 $9.65 $0.00 $78.80
LABORERS 6/1/2026 $50.30 $10.65 $9.75 $9.65 $0.00 $80.35
LABORERS- ZONE 1
12/7/2026 $51.80 $10.65 $9.75 $9.65 $0.00 $81.85
6/7/2027 $53.40 $10.65 $9.75 $9.65 $0.00 $83.45
12/6/2027 $55.00 $10.65 $9.75 $9.65 $0.00  $85.05
6/5/2028 $56.68 $10.65 $9.75 $9.65 $0.00 $86.73
12/4/2028 $58.35 $10.65 $9.75 $9.65 $0.00  $88.40
For apprentice rates see "Apprentice- LABORER"
DEMO: WRECKING LABORER 12/1/2025 $48.00 $10.65 $9.75 $9.65 $0.00 $78.05
LABORERS 6/1/2026 $49.55 $10.65 $9.75 $9.65 $000  $79.60
LABORERS- ZONE 1
12/7/2026 $51.05 $10.65 $9.75 $9.65 $0.00 $81.10
6/7/2027 $52.65 $10.65 $9.75 $9.65 $0.00 $82.70
12/6/2027 $54.25 $10.65 $9.75 $9.65 $0.00  $84.30
6/5/2028 $55.93 $10.65 $9.75 $9.65 $0.00 $85.98
12/4/2028 $57.60 $10.65 $9.75 $9.65 $0.00 $87.65
For apprentice rates see "Apprentice- LABORER"
DIRECTIONAL DRILL MACHINE OPERATOR 12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45
OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00  $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
DIVER 8/1/2024 $78.11 $10.08 $11.62 $10.04 $0.00 $109.85

PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 1)

as of 8-1-24, Apprentices with diving licenses begin at second year. % of Diver wage 70/80/90 2A $69.83, 3A $91.79,4A $102.14 Total Rate

DIVER TENDER 8/1/2024 $55.79 $10.08 $11.62 $12.67 $0.00  $90.16
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 1)

as of 8-1-24, Apprentices with diving licenses begin at second year. % of Piledriver wage 70/80/90 2A $54.20, 3A $73.93,4A $82.05 Total Rate

DIVER TENDER (EFFLUENT) 8/1/2024 $83.69 $10.08 $11.62 $12.67 $0.00 $118.06
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 1)

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT) 8/1/2024 $117.16 $10.08 $11.62 $12.67 $0.00 $151.53
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 1)

For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction) 7/1/2020 $26.77 $6.67 $3.93 $0.00 $0.16  $37.53
DRAWBRIDGE - SEIU LOCAL 888
DRAWBRIDGE - SEIU LOCAL 888

ELECTRICIAN 9/1/2025 $66.17 $13.00 $14.37 $8.72 $0.00 $102.26
ELECTRICIANSLOCAL 103 3/1/2026 $66.86 $13.00 $14.64 $9.00 $0.00 $103.50
ELECTRICIANS LOCAL 103

9/1/2026 $68.78 $13.00 $14.69 $9.00 $0.00 $105.47
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Construction

Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
3/1/2027 $69.97 $13.00 $14.73 $9.00 $0.00 $106.70
912027 $71.88 $13.00 $14.79 $9.00 $0.00 $108.67
3/1/2028 $73.08 $13.00 $14.82 $9.00 $0.00 $109.90
Apprentice: ELECTRICIAN
Effective Date: 9/1/2025
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 40.00 $26.47 $13.00 $0.79 $0.00 $0.00 $40.26
2 40.00 $26.47 $13.00 $0.79 $0.00 $0.00 $40.26
3 45.00 $29.78 $13.00 $13.27 $3.92 $0.00 $59.97
4 45.00 $29.78 $13.00 $13.27 $3.92 $0.00 $59.97
5 50.00 $33.09 $13.00 $13.37 $4.36 $0.00 $63.82
6 55.00 $36.39 $13.00 $13.47 $4.80 $0.00 $67.66
7 60.00 $39.70 $13.00 $13.57 $5.23 $0.00 $71.50
8 65.00 $43.01 $13.00 $13.67 $5.67 $0.00 $75.35
9 70.00 $46.32 $13.00 $13.77 $6.10 $0.00 $79.19
10 75.00 $49.63 $13.00 $13.87 $6.54 $0.00 $83.04
Apprentice: ELECTRICIAN
Effective Date: 3/1/2026
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 40.00 $26.74 $13.00 $0.80 $0.00 $0.00 $40.54
2 40.00 $26.74 $13.00 $0.80 $0.00 $0.00 $40.54
3 45.00 $30.09 $13.00 $13.53 $4.05 $0.00 $60.67
4 45.00 $30.09 $13.00 $13.53 $4.05 $0.00 $60.67
5 50.00 $33.43 $13.00 $13.63 $4.50 $0.00 $64.56
6 55.00 $36.77 $13.00 $13.73 $4.95 $0.00 $68.45
7 60.00 $40.12 $13.00 $13.83 $5.40 $0.00 $72.35
8 65.00 $43.46 $13.00 $13.93 $5.85 $0.00 $76.24
9 70.00 $46.80 $13.00 $14.03 $6.30 $0.00 $80.13
10 75.00 $50.15 $13.00 $14.13 $6.75 $0.00 $84.03
I Apprentice Notes I
Apprenticeto Journeyworker Ratio: 2:3
ELEVATOR CONSTRUCTOR 1/1/2026 $77.26 $16.38 $11.06 $10.70 $0.00 $115.40
ELEVATOR CONSTRUCTORSLOCAL 4 1/1/2027 $80.55 $16.48 $11.16 $11.00 $0.00 $119.19
ELEVATOR CONSTRUCTORSLOCAL 4
Apprentice: ELEVATOR CONSTRUCTOR
Effective Date: 1/1/2026
Apprentice Supplemental ~ Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprentice: ELEVATOR CONSTRUCTOR

Effective Date: 1/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $38.63 $0.00 $0.00 $0.00 $0.00 $38.63

2 55.00 $42.49 $16.38 $11.06 $10.70 $0.00 $80.63

3 65.00 $50.22 $16.38 $11.06 $10.70 $0.00 $88.36

4 70.00 $54.08 $16.38 $11.06 $10.70 $0.00 $92.22

5 80.00 $61.81 $16.38 $11.06 $10.70 $0.00 $99.95

Apprentice: ELEVATOR CONSTRUCTOR

Effective Date: 1/1/2027

Apprentice Supplemental Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $40.28 $0.00 $0.00 $0.00 $0.00  $40.28

2 55.00 $44.30 $16.48 $11.16 $11.00 $0.00 $82.94

3 65.00 $52.36 $16.48 $11.16 $11.00 $0.00  $91.00

4 70.00 $56.39 $16.48 $11.16 $11.00 $0.00  $95.03

5 80.00 $64.44 $16.48 $11.16 $11.00 $0.00 $103.08

Apprenticeto Journeyworker Ratio: 1:1

ELEVATOR CONSTRUCTOR HELPER 1/1/2026 $54.08 $16.38 $11.06 $10.07 $0.00 $91.59
ELEVATOR CONSTRUCTORSLOCAL 4 112027 $56.39 $16.48 $11.16 $11.00 $0.00  $95.03
ELEVATOR CONSTRUCTORSLOCAL 4
For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"
FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY) 12/1/2025 $48.20 $10.65 $9.75 $9.65 $0.00 $78.25
LABORERS 6/1/2026 $49.75 $10.65 $0.75 $0.65 $000  $79.80
LABORERS- ZONE 1 (HEAVY & HIGHWAY)
12/1/2026 $51.25 $10.65 $9.75 $9.65 $0.00 $81.30
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY 11/2/2025 $53.56 $16.05 $13.25 $3.25 $0.00 $86.11
OPERATING ENGINEERSLOCAL 4 5/1/2026 $55.00 $16.05 $13.25 $3.25 $0.00 $87.55
OPERATING ENGINEERS LOCAL 4
11/1/2026 $56.29 $16.05 $13.25 $3.25 $0.00 $88.84
5/1/2027 $57.72 $16.05 $13.25 $3.25 $0.00  $90.27
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY 11/1/2025 $55.17 $16.05 $13.25 $3.25 $0.00 $87.72
OPERATING ENGINEERSLOCAL 4 5/1/2026 $56.62 $16.05 $13.25 $3.25 $0.00  $89.17
OPERATING ENGINEERS LOCAL 4
11/1/2026 $57.92 $16.05 $13.25 $3.25 $0.00  $90.47
5/1/2027 $59.37 $16.05 $13.25 $3.25 $0.00  $91.92
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY 11/1/2025 $26.03 $16.05 $13.25 $3.25 $0.00 $58.58
OPERATING ENGINEERSLOCAL 4 5/1/2026 $26.88 $16.05 $13.25 $3.25 $0.00  $59.43
OPERATING ENGINEERS LOCAL 4
11/1/2026 $27.64 $16.05 $13.25 $3.25 $0.00  $60.19
5/1/2027 $28.49 $16.05 $13.25 $3.25 $0.00 $61.04
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

For apprentice rates see "Apprentice- OPERATING ENGINEERS'

FIRE ALARM INSTALLER 9/1/2025 $66.17 $13.00 $14.37 $9.00 $0.00 $102.54

ELECTRICIANSLOCAL 103 3/1/2026 $66.86 $13.00 $14.64 $9.00 $0.00 $103.50

ELECTRICIANS LOCAL 103
9/1/2026 $68.78 $13.00 $14.69 $9.00 $0.00 $105.47
3/1/2027 $69.97 $13.00 $14.73 $9.00 $0.00 $106.70
9/1/2027 $71.88 $13.00 $14.79 $9.00 $0.00 $108.67
3/1/2028 $73.08 $13.00 $14.82 $9.00 $0.00 $109.90

For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE 9/1/2025 $52.94 $13.00 $13.97 $6.98 $0.00  $86.89

/ COMMISSIONING 3/1/2026 $53.49 $13.00 $14.23 $7.20 $0.00 $87.92

ELECTRICIANS LOCAL 103

ELECTRICIANS LOCAL 103 9/1/2026 $55.02 $13.00 $14.28 $7.20 $0.00  $89.50
3/1/2027 $55.98 $13.00 $14.31 $7.20 $0.00  $90.49
9/1/2027 $57.50 $13.00 $14.36 $7.20 $0.00  $92.06
3/1/2028 $58.46 $13.00 $14.38 $7.20 $0.00 $93.04

For apprentice rates see "Apprentice: TELECOMMUNICATIONS TECHNICIAN"

FIREMAN (ASST. ENGINEER) 12/1/2025 $47.69 $16.05 $13.25 $3.25 $0.00  $80.24
OPERATING ENGINEERSLOCAL 4 6/1/2026 $48.75 $16.05 $13.25 $3.25 $0.00  $81.30
OPERATING ENGINEERS LOCAL 4
12/1/2026 $49.93 $16.05 $13.25 $3.25 $0.00 $82.48
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
FLAGGER & SIGNALER (HEAVY & HIGHWAY) 12/1/2025 $28.09 $10.65 $9.75 $9.65 $0.00  $58.14
LABORERS 6/1/2026 $29.21 $10.65 $9.75 $9.65 $0.00  $59.26
LABORERS - ZONE 1 (HEAVY & HIGHWAY)
12/1/2026 $29.21 $10.65 $9.75 $9.65 $0.00  $59.26
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
FLOORCOVERER 9/1/2025 $57.74 $10.33 $11.47 $8.80 $0.00 $88.34
FLOORCOVERERS LOCAL 2168 3/1/2026 $59.24 $10.33 $11.47 $8.80 $0.00 $89.84
FLOORCOVERERS LOCAL 2168 ZONE |
9/1/2026 $60.74 $10.33 $11.47 $8.80 $0.00 $91.34
3/1/2027 $62.24 $10.33 $11.47 $8.80 $0.00 $92.84
Apprenticee FLOORCOVERER
Effective Date: 9/1/2025
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 45.00 $25.98 $10.33 $0.00 $1.76 $0.00 $38.07
2 45.00 $25.98 $10.33 $0.00 $1.76 $0.00 $38.07
3 55.00 $31.76 $10.33 $0.00 $3.52 $0.00 $45.61
4 55.00 $31.76 $10.33 $0.00 $3.52 $0.00 $45.61
5 70.00 $40.42 $10.33 $11.47 $5.28 $0.00 $67.50
6 70.00 $40.42 $10.33 $11.47 $5.28 $0.00 $67.50
7 80.00 $46.19 $10.33 $11.47 $7.04 $0.00 $75.03
8 80.00 $46.19 $10.33 $11.47 $7.04 $0.00 $75.03
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Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
Apprenticee FLOORCOVERER
Effective Date: 3/1/2026
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 45.00 $26.66 $10.33 $0.00 $1.76 $0.00 $38.75
2 45.00 $26.66 $10.33 $0.00 $1.76 $0.00 $38.75
3 55.00 $32.58 $10.33 $0.00 $3.52 $0.00 $46.43
4 55.00 $32.58 $10.33 $0.00 $3.52 $0.00 $46.43
5 70.00 $41.47 $10.33 $11.47 $5.28 $0.00 $68.55
6 70.00 $41.47 $10.33 $11.47 $5.28 $0.00 $68.55
7 80.00 $47.39 $10.33 $11.47 $7.04 $0.00 $76.23
8 80.00 $47.39 $10.33 $11.47 $7.04 $0.00 $76.23
I Apprentice Notes I
| Steps are 750 hrs. |

Apprenticeto Journeyworker Ratio: 1:1

FORK LIFT/CHERRY PICKER 12/1/2025 $59.28 $16.05 $13.25 $3.25 $0.00 $91.83
OPERATING ENGINEERSLOCAL 4 6/1/2026 $60.58 $16.05 $13.25 $3.25 $0.00  $93.13
OPERATING ENGINEERS LOCAL 4

12/1/2026 $62.03 $16.05 $13.25 $3.25 $0.00  $94.58
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
GENERATOR/LIGHTING PLANT/HEATERS 12/1/2025 $37.97 $16.05 $13.25 $3.25 $0.00 $70.52
OPERATING ENGINEERSLOCAL 4 6/1/2026 $38.83 $16.05 $13.25 $3.25 $0.00 $71.38
OPERATING ENGINEERS LOCAL 4

12/1/2026 $39.78 $16.05 $13.25 $3.25 $0.00 $72.33
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS) 1/1/2026 $54.85 $10.35 $12.00 $12.60 $0.00  $89.80

GLAZIERSLOCAL 35
GLAZIERSLOCAL 35 (ZONE 1)

Apprentice: GLAZIER (GLASSPLANK/AIR BARRIER/INTERIOR SYSTEMS)
Effective Date: 1/1/2026
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $27.43 $10.35 $0.00 $0.00 $0.00 $37.78
2 55.00 $30.17 $10.35 $0.00 $6.88 $0.00 $47.40
3 60.00 $32.91 $10.35 $0.00 $7.50 $0.00 $50.76
4 65.00 $35.65 $10.35 $0.00 $8.13 $0.00 $54.13
5 70.00 $38.40 $10.35 $11.95 $8.75 $0.00 $69.45
6 75.00 $41.14 $10.35 $11.95 $9.38 $0.00 $72.82
7 80.00 $43.88 $10.35 $11.95 $10.00 $0.00 $76.18
8 90.00 $49.37 $10.35 $11.95 $11.25 $0.00 $82.92

Apprenticeto Journeyworker Ratio: 1:1
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Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
HOISTING ENGINEER/CRANES/GRADALLS 12/1/2025 $59.28 $16.05 $13.25 $3.25 $0.00  $91.83
OPERATING ENGINEERSLOCAL 4 6/1/2026 $60.58 $16.05 $13.25 $3.25 $0.00  $93.13
OPERATING ENGINEERS LOCAL 4

12/1/2026 $62.03 $16.05 $13.25 $3.25 $0.00  $94.58

Apprentice: HOISTING ENGINEER/CRANES/GRADALLS

Effective Date: 12/1/2025

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 55.00 $32.88 $0.00 $0.00 $0.00 $0.00 $32.88

2 60.00 $35.87 $16.05 $13.25 $3.25 $0.00 $68.42

3 65.00 $38.86 $16.05 $13.25 $3.25 $0.00 $71.41

4 70.00 $41.85 $16.05 $13.25 $3.25 $0.00 $74.40

5 75.00 $44.84 $16.05 $13.25 $3.25 $0.00 $77.39

6 80.00 $47.82 $16.05 $13.25 $3.25 $0.00 $80.37

7 85.00 $50.81 $16.05 $13.25 $3.25 $0.00 $83.36

8 90.00 $53.80 $16.05 $13.25 $3.25 $0.00 $86.35

Apprentice: HOISTING ENGINEER/CRANES/GRADALLS

Effective Date: 6/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 55.00 $33.32 $0.00 $0.00 $0.00 $0.00 $33.32

2 60.00 $36.35 $16.05 $13.25 $3.25 $0.00 $68.90

3 65.00 $39.38 $16.05 $13.25 $3.25 $0.00 $71.93

4 70.00 $42.41 $16.50 $13.25 $3.25 $0.00 $75.41

5 75.00 $45.44 $16.50 $13.25 $3.25 $0.00 $78.44

6 80.00 $48.46 $16.50 $13.25 $3.25 $0.00 $81.46

7 85.00 $51.49 $16.50 $13.25 $3.25 $0.00 $84.49

8 90.00 $54.52 $16.50 $13.25 $3.25 $0.00 $87.52

Apprenticeto Journeyworker Ratio: 1:6

HVAC (DUCTWORK) 2/1/2026 $62.93 $14.91 $18.74 $9.53 $2.98 $109.09
SHEETMETAL WORKERS LOCAL 17
SHEETMETAL WORKERS LOCAL 17- A

For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLYS) 9/1/2025 $66.17 $13.00 $14.37 $8.72 $0.00 $102.26
ELECTRICIANS LOCAL 103

3/1/2026 $66.86 $13.00 $14.64 $9.00 $0.00 $103.50
ELECTRICIANS LOCAL 103
9/1/2026 $68.78 $13.00 $14.69 $9.00 $0.00 $105.47
3/1/2027 $69.97 $13.00 $14.73 $9.00 $0.00 $106.70
9/1/2027 $71.88 $13.00 $14.79 $9.00 $0.00 $108.67
3/1/2028 $73.08 $13.00 $14.82 $9.00 $0.00 $109.90
For apprentice rates see "Apprentice- ELECTRICIAN"
HVAC (TESTING AND BALANCING - AIR) 2/1/2026 $62.93 $14.91 $18.74 $9.53 $2.98 $109.09

SHEETMETAL WORKERS LOCAL 17
SHEETMETAL WORKERSLOCAL 17-A

For apprentice rates see "Apprentice- SHEET METAL WORKER"

Issue Date: 02/24/2026 Wage Request Number: 20260223152308 Page 14 of 33



Construction

Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

HVAC (TESTING AND BALANCING -WATER) 9/1/2025 $69.08 $13.45 $13.75 $9.30 $0.00 $105.58
PIPEFITTERS LOCAL 537

3/1/2026 $70.58 $13.95 $14.00 $9.55 $0.00 $108.08
PIPEFITTERS LOCAL 537

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC 9/1/2025 $69.08 $13.45 $13.75 $9.30 $0.00 $105.58
PIPEFITTERS LOCAL 537

3/1/2026 $70.58 $13.95 $14.00 $9.55 $0.00 $108.08
PIPEFITTERS LOCAL 537

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULICDRILLS 12/1/2025 $48.60 $10.65 $9.75 $9.65 $0.00 $78.65
LABORERS 6/1/2026 $49.40 $10.65 $9.75 $9.65 $0.00  $79.45
LABORERS- ZONE 1
12/1/2026 $51.65 $10.65 $9.75 $9.65 $0.00 $81.70
6/1/2027 $53.25 $10.65 $9.75 $9.65 $0.00  $83.30
12/1/2027 $54.85 $10.65 $9.75 $9.65 $0.00  $84.90
6/1/2028 $56.53 $10.65 $9.75 $9.65 $0.00 $86.58
12/1/2028 $58.20 $10.65 $9.75 $9.65 $0.00 $88.25
For apprentice rates see "Apprentice- LABORER"
HYDRAULIC DRILLS (HEAVY & HIGHWAY) 12/1/2025 $48.70 $10.65 $9.75 $9.65 $0.00 $78.75
LABORERS 6/1/2026 $50.25 $10.65 $9.75 $9.65 $0.00  $80.30
LABORERS- ZONE 1 (HEAVY & HIGHWAY)
12/1/2026 $51.75 $10.65 $9.75 $9.65 $0.00 $81.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
INSULATOR (PIPES & TANKYS) 9/1/2025 $60.34 $14.75 $9.52 $10.09 $0.00 $94.70
HEAT & FROST INSULATORSLOCAL 6 9/11/2026 $63.76 $14.75 $9.52 $10.00 $000  $98.12

HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

Apprentice: INSULATOR (PIPES & TANKS)

Effective Date: 9/1/2025

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $30.17 $14.75 $9.27 $5.05 $0.00 $59.24

2 60.00 $36.20 $14.75 $9.32 $6.05 $0.00 $66.32

3 70.00 $42.24 $14.75 $9.37 $7.06 $0.00 $73.42

4 80.00 $48.27 $14.75 $9.42 $8.07 $0.00 $80.51

Apprentice: INSULATOR (PIPES & TANKS)

Effective Date: 9/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $31.88 $14.75 $9.27 $5.05 $0.00 $60.95

2 60.00 $38.26 $14.75 $9.32 $6.05 $0.00 $68.38

3 70.00 $44.63 $14.75 $9.37 $7.06 $0.00 $75.81

4 80.00 $51.01 $14.75 $9.42 $8.07 $0.00 $83.25

Apprenticeto Journeyworker Ratio: 1:4

IRONWORKER/WELDER 9/16/2025 $57.87 $9.05 $12.75 $14.50 $0.00 $94.17
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

IRONWORKERS LOCAL 7
IRONWORKERS LOCAL 7 (BOSTON AREA)

Apprentice: IRONWORKER/WELDER
Effective Date: 9/16/2025
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 60.00 $34.72 $9.05 $12.75 $4.50 $0.00 $61.02
2 75.00 $43.40 $9.05 $12.75 $4.50 $0.00 $69.70
3 85.00 $49.19 $9.05 $12.75 $4.50 $0.00 $75.49
4 0.00 $0.00 $0.00 $0.00 $0.00 $0.00  $0.00
5 0.00 $0.00 $0.00 $0.00 $0.00 $0.00  $0.00
6 0.00 $0.00 $0.00 $0.00 $0.00 $0.00  $0.00

Apprenticeto Journeyworker Ratio: 1:4

JACKHAMMER & PAVING BREAKER OPERATOR 12/1/2025 $48.10 $10.65 $9.75 $9.65 $0.00 $78.15
LABORERS 6/1/2026 $49.65 $10.65 $9.75 $9.65 $0.00  $79.70
LABORERS- ZONE 1
12/1/2026 $51.15 $10.65 $9.75 $9.65 $0.00 $81.20
6/1/2027 $52.75 $10.65 $9.75 $9.65 $0.00 $82.80
12/1/2027 $54.35 $10.65 $9.75 $9.65 $0.00  $84.40
6/1/2028 $56.03 $10.65 $9.75 $9.65 $0.00  $86.08
12/1/2028 $57.70 $10.65 $9.75 $9.65 $0.00 $87.75
For apprentice rates see "Apprentice- LABORER"
LABORER 12/1/2025 $47.85 $10.65 $9.75 $9.65 $0.00 $77.90
LABORERS 6/1/2026 $49.40 $10.65 $9.75 $9.65 $0.00 $79.45
LABORERS- ZONE 1
12/1/2026 $50.90 $10.65 $9.75 $9.65 $0.00  $80.95
6/1/2027 $52.50 $10.65 $9.75 $9.65 $0.00 $82.55
12/1/2027 $54.10 $10.65 $9.75 $9.65 $0.00 $84.15
6/1/2028 $55.78 $10.65 $9.75 $9.65 $0.00 $85.83
12/1/2028 $57.45 $10.65 $9.75 $9.65 $0.00  $87.50
Apprentice: LABORER
Effective Date: 12/1/2025
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 60.00 $28.71 $10.65 $9.75 $9.65 $0.00 $58.76
2 70.00 $33.50 $10.65 $9.75 $9.65 $0.00 $63.55
3 80.00 $38.28 $10.65 $9.75 $9.65 $0.00 $68.33
4 90.00 $43.07 $10.65 $9.75 $9.65 $0.00 $73.12
Apprenticee LABORER
Effective Date: 6/1/2026
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 60.00 $29.64 $10.65 $9.75 $9.65 $0.00 $59.69
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprentice: LABORER

Effective Date: 6/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
2 70.00 $34.58 $10.65 $9.75 $9.65 $0.00 $64.63

3 80.00 $39.52 $10.65 $9.75 $9.65 $0.00 $69.57

4 90.00 $44.46 $10.65 $9.75 $9.65 $0.00 $74.51

Apprenticeto Journeyworker Ratio: 1:5

LABORER (HEAVY & HIGHWAY) 12/1/2025 $47.95 $10.65 $9.75 $9.65 $0.00 $78.00
LABORERS

6/1/2026 $49.50 $10.65 $9.75 $9.65 $0.00 $79.55
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

12/1/2026 $51.00 $10.65 $9.75 $9.65 $0.00  $81.05

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 12/1/2025

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 60.00 $29.22 $10.15 $9.50 $9.65 $0.00 $58.52

2 70.00 $34.09 $10.15 $9.50 $9.65 $0.00 $63.39

3 80.00 $38.96 $10.15 $9.50 $9.65 $0.00 $68.26

4 90.00 $43.83 $10.15 $9.50 $9.65 $0.00 $73.13

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 6/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 60.00 $29.70 $10.65 $9.75 $9.65 $0.00 $59.75

2 70.00 $34.65 $10.65 $9.75 $9.65 $0.00 $64.70

3 80.00 $39.60 $10.65 $9.75 $9.65 $0.00 $69.65

4 90.00 $44.55 $10.65 $9.75 $9.65 $0.00 $74.60

Apprenticeto Journeyworker Ratio: 1.5

LABORER: CARPENTER TENDER 12/1/2025 $47.85 $10.65 $9.75 $9.65 $0.00 $77.90
LABORERS 6/1/2026 $49.40 $10.65 $9.75 $9.65 $0.00 $79.45
LABORERS- ZONE 1
12/1/2026 $50.90 $10.65 $9.75 $9.65 $0.00  $80.95
6/1/2027 $52.50 $10.65 $9.75 $9.65 $0.00 $82.55
12/1/2027 $54.10 $10.65 $9.75 $9.65 $0.00 $84.15
6/1/2028 $55.78 $10.65 $9.75 $9.65 $0.00  $85.83
12/1/2028 $57.45 $10.65 $9.75 $9.65 $0.00  $87.50
For apprentice rates see "Apprentice- LABORER"
LABORER: CEMENT FINISHER TENDER 12/1/2025 $47.85 $10.65 $9.75 $9.65 $0.00 $77.90
LABORERS 6/1/2026 $49.40 $10.65 $9.75 $9.65 $0.00 $79.45
LABORERS - ZONE 1
12/1/2026 $50.90 $10.65 $9.75 $9.65 $0.00  $80.95
6/1/2027 $52.50 $10.65 $9.75 $9.65 $0.00 $82.55
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Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
12/1/2027 $54.10 $10.65 $9.75 $9.65 $0.00 $84.15

6/1/2028 $55.78 $10.65 $9.75 $9.65 $0.00 $85.83

12/1/2028 $57.45 $10.65 $9.75 $9.65 $0.00 $87.50

For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 12/1/2025 $48.00 $10.65 $9.75 $9.65 $0.00 $78.05
LABORERS 6/1/2026 $49.55 $10.65 $9.75 $9.65 $0.00 $79.60
LABORERS- ZONE 1
12/7/2026 $51.05 $10.65 $9.75 $9.65 $0.00 $81.10
6/7/2027 $52.65 $10.65 $9.75 $9.65 $0.00 $82.70
12/6/2027 $54.25 $10.65 $9.75 $9.65 $0.00  $84.30
6/5/2028 $55.93 $10.65 $9.75 $9.65 $0.00 $85.98
12/4/2028 $57.60 $10.65 $9.75 $9.65 $0.00 $87.65
For apprentice rates see "Apprentice- LABORER"
LABORER: MASON TENDER 12/1/2025 $48.10 $10.65 $9.75 $9.65 $0.00 $78.15
LABORERS 6/1/2026 $49.65 $10.65 $9.75 $9.65 $0.00  $79.70
LABORERS- ZONE 1
12/1/2026 $51.15 $10.65 $9.75 $9.65 $0.00  $81.20
6/1/2027 $52.75 $10.65 $9.75 $9.65 $0.00 $82.80
12/1/2027 $54.35 $10.65 $9.75 $9.65 $0.00  $84.40
6/1/2028 $56.03 $10.65 $9.75 $9.65 $0.00  $86.08
12/1/2028 $57.70 $10.65 $9.75 $9.65 $0.00 $87.75
For apprentice rates see "Apprentice- LABORER"
LABORER: MASON TENDER (HEAVY & HIGHWAY) 12/1/2025 $48.20 $10.65 $9.75 $9.65 $0.00 $78.25
LABORERS 6/1/2026 $49.75 $10.65 $9.75 $9.65 $0.00 $79.80
LABORERS - ZONE 1 (HEAVY & HIGHWAY)
12/1/2026 $51.25 $10.65 $9.75 $9.65 $0.00 $81.30
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
LABORER: MULTI-TRADE TENDER 12/1/2025 $47.85 $10.65 $9.75 $9.65 $0.00 $77.90
LABORERS 6/1/2026 $49.40 $10.65 $9.75 $9.65 $0.00 $79.45
LABORERS- ZONE 1
12/1/2026 $50.90 $10.65 $9.75 $9.65 $0.00  $80.95
6/1/2027 $52.50 $10.65 $9.75 $9.65 $0.00 $82.55
12/1/2027 $54.10 $10.65 $9.75 $9.65 $0.00 $84.15
6/1/2028 $55.78 $10.65 $9.75 $9.65 $0.00  $85.83
12/1/2028 $57.45 $10.65 $9.75 $9.65 $0.00  $87.50
For apprentice rates see "Apprentice- LABORER"
LABORER: TREE REMOVER 12/1/2025 $47.85 $10.65 $9.75 $9.65 $0.00 $77.90
LABORERS 6/1/2026 $49.40 $10.65 $9.75 $9.65 $000  $79.45
LABORERS- ZONE 1
12/1/2026 $50.90 $10.65 $9.75 $9.65 $0.00  $80.95
6/1/2027 $52.50 $10.65 $9.75 $9.65 $0.00 $82.55
12/1/2027 $54.10 $10.65 $9.75 $9.65 $0.00 $84.15
6/1/2028 $55.78 $10.65 $9.75 $9.65 $0.00  $85.83
12/1/2028 $57.45 $10.65 $9.75 $9.65 $0.00 $87.50

This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site clearance
incidental to construction . For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR 12/1/2025 $48.10 $10.65 $9.75 $9.65 $000 $78.15

LABORERS 6/1/2026 $49.65 $10.65 $9.75 $9.65 $0.00  $79.70
LABORERS- ZONE 1

1211/2026 $51.15 $10.65 $9.75 $9.65 $0.00  $81.20

6/1/2027 $52.75 $10.65 $9.75 $9.65 $000  $8280

Issue Date: 02/24/2026 Wage Request Number: 20260223152308 Page 18 of 33



Construction

Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
12/1/2027 $54.35 $10.65 $9.75 $9.65 $0.00  $84.40

6/1/2028 $56.03 $10.65 $9.75 $9.65 $0.00 $86.08

12/1/2028 $57.70 $10.65 $9.75 $9.65 $0.00 $87.75

For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR (HEAVY & HIGHWAY) 12/1/2025 $48.20 $10.65 $9.75 $9.65 $0.00 $78.25
LABORERS 6/1/2026 $49.75 $10.65 $9.75 $9.65 $0.00  $79.80
LABORERS- ZONE 1 (HEAVY & HIGHWAY)
12/1/2026 $51.25 $10.65 $9.75 $9.65 $0.00 $81.30
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
MARBLE & TILE FINISHERS 2/1/2026 $52.08 $12.84 $15.57 $5.78 $0.00  $86.27
BRICKLAYERSLOCAL 3 8/1/2026 $53.84 $12.84 $15.57 $5.78 $0.00 $88.03
BRICKLAYERSLOCAL 3- MARBLE & TILE
2/1/2027 $54.96 $12.84 $15.57 $5.78 $0.00 $89.15

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 2/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $26.04 $12.84 $15.57 $5.78 $0.00 $60.23

2 60.00 $31.25 $12.84 $15.57 $5.78 $0.00 $65.44

3 70.00 $36.46 $12.84 $15.57 $5.78 $0.00 $70.65

4 80.00 $41.66 $12.84 $15.57 $5.78 $0.00 $75.85

5 90.00 $46.87 $12.84 $15.57 $5.78 $0.00 $81.06

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 8/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $26.92 $12.84 $15.57 $5.78 $0.00 $61.11

2 60.00 $32.30 $12.84 $15.57 $5.78 $0.00 $66.49

3 70.00 $37.69 $12.84 $15.57 $5.78 $0.00 $71.88

4 80.00 $43.07 $12.84 $15.57 $5.78 $0.00 $77.26

5 90.00 $48.46 $12.84 $15.57 $5.78 $0.00 $82.65

Apprenticeto Journeyworker Ratio: 1.5

MARBLE MASONS, TILELAYERS & TERRAZZO MECH 2/1/2026 $67.97 $12.84 $15.57 $7.99 $0.00 $104.37
BRICKLAYERSLOCAL 3 8/1/2026 $70.17 $12.84 $15.57 $7.99 $0.00 $106.57
BRICKLAYERSLOCAL 3- MARBLE & TILE

2/1/2027 $71.57 $12.84 $15.57 $7.99 $0.00 $107.97

Apprentice: MARBLE MASONS, TILELAYERS & TERRAZZO MECH

Effective Date: 2/1/2026

Apprentice Supplemental ~ Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $33.99 $12.84 $15.57 $7.99 $0.00 $70.39

2 60.00 $40.78 $12.84 $15.57 $7.99 $0.00 $77.18
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprentice: MARBLE MASONS TILELAYERS & TERRAZZO MECH

Effective Date: 2/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
3 70.00 $47.58 $12.84 $15.57 $7.99 $0.00 $83.98

4 80.00 $54.38 $12.84 $15.57 $7.99 $0.00 $90.78

5 90.00 $61.17 $12.84 $15.57 $7.99 $0.00 $97.57

Apprentice: MARBLE MASONS,TILELAYERS & TERRAZZO MECH

Effective Date: 8/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $35.09 $12.84 $15.57 $7.99 $0.00 $71.49

2 60.00 $42.10 $12.84 $15.57 $7.99 $0.00 $78.50

3 70.00 $49.12 $12.84 $15.57 $7.99 $0.00 $85.52

4 80.00 $56.14 $12.84 $15.57 $7.99 $0.00 $92.54

5 90.00 $63.15 $12.84 $15.57 $7.99 $0.00 $99.55

Apprenticeto Journeyworker Ratio: 1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES) 12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $50.90 $16.05 $13.25 $3.25 $000  $92.45
OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00  $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
MECHANICS MAINTENANCE 12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45
OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00  $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
MILLWRIGHT (Zone 1) 1/5/2026 $52.97 $10.08 $11.47 $10.25 $0.00 $84.77

MILLWRIGHTSLOCAL 1121
MILLWRIGHTSLOCAL 1121 - Zone 1

Apprentice: MILLWRIGHT (Zone 1)
Effective Date: 1/5/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 55.00 $29.13 $10.08 $0.00 $5.64 $0.00 $44.85
2 65.00 $34.43 $10.08 $0.00 $6.66 $0.00 $51.17
3 75.00 $39.73 $10.08 $11.47 $7.69 $0.00 $68.97
4 85.00 $45.02 $10.08 $11.47 $8.71 $0.00 $75.28
| Apprentice Notes I
I Step 1& 2 Appr. indentured after 1/6/2020 receive no pension, I

Apprenticeto Journeyworker Ratio: 1:4
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Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
MORTAR MIXER 12/1/2025 $48.10 $10.65 $9.75 $9.65 $0.00 $78.15
LABORERS 6/1/2026 $49.65 $10.65 $9.75 $9.65 $0.00 $79.70
LABORERS - ZONE 1

12/1/2026 $51.15 $10.65 $9.75 $9.65 $0.00  $81.20

6/1/2027 $52.75 $10.65 $9.75 $9.65 $0.00 $82.80
12/1/2027 $54.35 $10.65 $9.75 $9.65 $0.00  $84.40
6/1/2028 $56.03 $10.65 $9.75 $9.65 $0.00  $86.08

12/1/2028 $57.70 $10.65 $9.75 $9.65 $0.00 $87.75
For apprentice rates see "Apprentice- LABORER"
OILER (OTHER THAN TRUCK CRANES,GRADALLYS) 12/1/2025 $25.68 $16.05 $13.25 $3.25 $0.00 $58.23
OPERATING ENGINEERSLOCAL 4 6/1/2026 $26.27 $16.05 $13.25 $3.25 $0.00  $58.82
OPERATING ENGINEERS LOCAL 4

12/1/2026 $26.94 $16.05 $13.25 $3.25 $0.00  $59.49
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
OILER (TRUCK CRANES, GRADALLS) 12/1/2025 $31.65 $16.05 $13.25 $3.25 $0.00  $64.20
OPERATING ENGINEERSLOCAL 4 6/1/2026 $32.37 $16.05 $13.25 $3.25 $0.00 $64.92
OPERATING ENGINEERS LOCAL 4

12/1/2026 $33.17 $16.05 $13.25 $3.25 $0.00  $65.72
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
OTHER POWER DRIVEN EQUIPMENT - CLASSII 12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00  $92.45
OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00  $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
PAINTER (BRIDGES/TANKYS) 1/1/2026 $59.56 $10.35 $12.00 $12.60 $0.00 $94.51

PAINTERS LOCAL 35
PAINTERSLOCAL 35- ZONE 1

Apprentice: PAINTER (BRIDGES/TANKYS)
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $29.78 $10.35 $0.00 $0.00 $0.00 $40.13
2 55.00 $32.76 $10.35 $0.00 $6.93 $0.00 $50.04
3 60.00 $35.74 $10.35 $0.00 $7.56 $0.00 $53.65
4 65.00 $38.71 $10.35 $0.00 $8.19 $0.00 $57.25
5 70.00 $41.69 $10.35 $12.00 $8.82 $0.00 $72.86
6 75.00 $44.67 $10.35 $12.00 $9.45 $0.00 $76.47
7 80.00 $47.65 $10.35 $12.00 $10.08 $0.00 $80.08
8 90.00 $53.60 $10.35 $12.00 $11.34 $0.00 $87.29

Apprenticeto Journeyworker Ratio: 1:1

PAINTER (SPRAY OR SANDBLAST, NEW) * 1/1/2026 $56.25 $10.35 $12.00 $12.60 $0.00 $91.20
* |f 30% or more of surfaces to be painted are new construction,

NEW paint rate shall be used.

PAINTERS LOCAL 35

PAINTERSLOCAL 35-ZONE 1
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Apprentice: PAINTER (SPRAY OR SANDBLAST, NEW) *
Effective Date: 1/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate

1 50.00 $28.13 $10.35 $0.00 $0.00 $0.00 $38.48

2 55.00 $30.94 $10.35 $0.00 $6.93 $0.00 $48.22

3 60.00 $33.75 $10.35 $0.00 $7.56 $0.00 $51.66

4 65.00 $36.56 $10.35 $0.00 $8.19 $0.00 $55.10

5 70.00 $39.38 $10.35 $12.00 $8.92 $0.00 $70.65

6 75.00 $42.19 $10.35 $12.00 $9.45 $0.00 $73.99

7 80.00 $45.00 $10.35 $12.00 $10.08 $0.00 $77.43

8 90.00 $50.63 $10.35 $12.00 $11.34 $0.00 $84.32

Apprenticeto Journeyworker Ratio: 1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT) 1/1/2026 $54.31 $10.35 $12.00 $12.60 $0.00  $89.26
PAINTERS LOCAL 35
PAINTERSLOCAL 35-ZONE 1

Apprentice: PAINTER (SPRAY OR SANDBLAST, REPAINT)
Effective Date: 1/1/2026
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $27.16 $10.35 $0.00 $0.00 $0.00 $37.51
2 55.00 $29.87 $10.35 $0.00 $6.93 $0.00 $47.15
3 60.00 $32.59 $10.35 $0.00 $7.56 $0.00 $50.50
4 65.00 $35.30 $10.35 $0.00 $8.19 $0.00 $53.84
5 70.00 $38.02 $10.35 $12.00 $8.82 $0.00 $69.19
6 75.00 $40.73 $10.35 $12.00 $9.45 $0.00 $72.53
7 80.00 $43.45 $10.35 $12.00 $10.08 $0.00 $75.88
8 90.00 $48.88 $10.35 $12.00 $11.34 $0.00 $82.57

Apprenticeto Journeyworker Ratio: 1:1

PAINTER/ TAPER (BRUSH, NEW) * 1/1/2026 $54.85 $10.35 $12.00 $12.60 $0.00  $89.80
* |f 30% or more of surfaces to be painted are new construction,

NEW paint rate shall be used.

PAINTERS LOCAL 35

PAINTERSLOCAL 35- ZONE 1

Apprentice: PAINTER / TAPER (BRUSH, NEW) *
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $27.43 $10.35 $0.00 $0.00 $0.00 $37.78
2 55.00 $30.17 $10.35 $0.00 $6.93 $0.00 $47.45
3 60.00 $32.91 $10.35 $0.00 $7.56 $0.00 $50.82
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Apprentice: PAINTER / TAPER (BRUSH, NEW) *
Effective Date: 1/1/2026
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
4 65.00 $35.65 $10.35 $0.00 $8.19 $0.00 $54.19
5 70.00 $38.40 $10.35 $12.00 $8.82 $0.00 $69.57
6 75.00 $41.14 $10.35 $12.00 $9.45 $0.00 $72.94
7 80.00 $43.88 $10.35 $12.00 $10.08 $0.00 $76.31
8 90.00 $49.37 $10.35 $12.00 $11.34 $0.00 $83.06

Apprenticeto Journeyworker Ratio: 1:1

PAINTER/ TAPER (BRUSH, REPAINT) 1/1/2026 $52.91 $10.35 $12.00 $12.60 $0.00 $87.86
PAINTERS LOCAL 35
PAINTERSLOCAL 35-ZONE 1

Apprentice: PAINTER / TAPER (BRUSH, REPAINT)
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $26.46 $10.35 $0.00 $0.00 $0.00 $36.81
2 55.00 $29.10 $10.35 $0.00 $6.93 $0.00 $46.38
3 60.00 $31.75 $10.35 $0.00 $7.56 $0.00 $49.66
4 65.00 $34.39 $10.35 $0.00 $8.19 $0.00 $52.93
5 70.00 $37.04 $10.35 $12.00 $8.82 $0.00 $68.21
6 75.00 $39.68 $10.35 $12.00 $9.45 $0.00 $71.48
7 80.00 $42.33 $10.35 $12.00 $10.08 $0.00 $74.76
8 90.00 $47.62 $10.35 $12.00 $11.34 $0.00 $81.31

Apprenticeto Journeyworker Ratio: 1:1

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY) 12/1/2025 $47.95 $10.65 $9.75 $9.65 $0.00 $78.00
LABORERS 6/1/2026 $49.50 $10.65 $9.75 $9.65 $0.00 $79.55
LABORERS- ZONE 1 (HEAVY & HIGHWAY)

12/1/2026 $51.00 $10.65 $9.75 $9.65 $0.00  $81.05
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
PANEL & PICKUP TRUCKS DRIVER 12/1/2025 $41.88 $15.41 $21.78 $0.00 $0.00  $79.07
TEAMSTERS JOINT COUNCIL NO. 10 6/1/2026 $42.88 $15.41 $21.78 $0.00 $000  $80.07
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

8/1/2026 $42.88 $15.91 $21.78 $0.00 $0.00  $80.57

12/1/2026 $42.88 $15.91 $23.52 $0.00 $0.00 $82.31
PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 8/1/2024 $55.79 $10.08 $11.62 $12.67 $0.00 $90.16
DECK)
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 1)
For apprentice rates see "Apprentice- PILE DRIVER"
PILE DRIVER 8/1/2024 $55.79 $10.08 $11.62 $12.67 $0.00  $90.16

PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 1)
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Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
Apprentice: PILE DRIVER
Effective Date: 8/1/2024
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 45.00 $25.11 $10.08 $0.00 $2.53 $0.00 $37.72
2 55.00 $30.68 $10.08 $0.00 $5.07 $0.00 $45.83
3 70.00 $39.05 $10.08 $11.62 $7.60 $0.00 $68.35
4 80.00 $44.63 $10.08 $11.62 $10.14 $0.00 $76.47

Apprenticeto Journeyworker Ratio: 1:5

PIPEFITTER & STEAMFITTER 9/1/2025 $69.08 $13.45 $13.75 $9.30 $0.00 $105.58
PIPEFITTERS LOCAL 537

3/1/2026 $70.58 $13.95 $14.00 $9.55 $0.00 $108.08
PIPEFITTERS LOCAL 537

Apprentice: PIPEFITTER & STEAMFITTER

Effective Date: 9/1/2025

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 40.00 $27.63 $13.45 $13.75 $9.30 $0.00 $64.13

2 45.00 $31.09 $13.45 $13.75 $9.30 $0.00 $67.59

3 60.00 $41.45 $13.45 $13.75 $9.30 $0.00 $77.95

4 70.00 $48.36 $13.45 $13.75 $9.30 $0.00 $84.86

5 80.00 $55.26 $13.45 $13.75 $9.30 $0.00 $91.76

Apprentice: PIPEFITTER & STEAMFITTER

Effective Date: 3/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 40.00 $28.23 $13.95 $0.30 $9.55 $0.00 $52.03

2 45.00 $31.76 $13.95 $14.00 $9.55 $0.00 $69.26

3 60.00 $42.35 $13.95 $14.00 $9.55 $0.00 $79.85

4 70.00 $49.41 $13.95 $14.00 $9.55 $0.00 $86.91

5 80.00 $56.46 $13.95 $14.00 $9.55 $0.00 $93.96

Apprenticeto Journeyworker Ratio: 1:3

PIPELAYER 12/1/2025 $48.10 $10.65 $9.75 $9.65 $0.00 $78.15
LABORERS 6/1/2026 $49.65 $10.65 $9.75 $9.65 $0.00  $79.70
LABORERS- ZONE 1
12/1/2026 $51.15 $10.65 $9.75 $9.65 $0.00 $81.20
6/1/2027 $52.75 $10.65 $9.75 $9.65 $0.00 $82.80
12/1/2027 $54.35 $10.65 $9.75 $9.65 $0.00  $84.40
6/1/2028 $56.03 $10.65 $9.75 $9.65 $0.00  $86.08
12/1/2028 $57.70 $10.65 $9.75 $9.65 $0.00 $87.75
For apprentice rates see "Apprentice- LABORER"
PIPELAYER (HEAVY & HIGHWAY) 12/1/2025 $48.20 $10.65 $9.75 $9.65 $0.00 $78.25
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LABORERS 6/1/2026 $49.75 $10.65 $9.75 $9.65 $0.00 $79.80
LABORERS - ZONE 1 (HEAVY & HIGHWAY) 12/1/2026 $51.25 $10.65 $9.75 $9.65 $0.00  $81.30

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PLUMBERS & GASFITTERS 9/1/2025 $71.74 $14.32 $12.61 $8.00 $0.00 $106.67
PLUMBERS & GASHTTERSLOCAL 12 amm  smsm suw  see smm %000 suee
8/31/2026 $76.04 $14.32 $12.61 $8.00 $0.00 $110.97

3/1/2027 $78.19 $14.32 $12.61 $8.00 $0.00 $113.12

8/30/2027 $80.34 $14.32 $12.61 $8.00 $0.00 $115.27

2/28/2028 $82.54 $14.32 $12.61 $8.00 $0.00 $117.47

9/4/12028 $84.74 $14.32 $12.61 $8.00 $0.00 $119.67

3/5/2029 $86.94 $14.32 $12.61 $8.00 $0.00 $121.87

9/3/2029 $89.14 $14.32 $12.61 $8.00 $0.00 $124.07

3/4/2030 $91.09 $14.32 $12.61 $8.00 $0.00 $126.02

Apprentice: PLUMBERS & GASFITTERS

Effective Date: 9/1/2025

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 35.00 $25.11 $14.32 $4.61 $2.80 $0.00 $46.84

2 40.00 $28.70 $14.32 $5.22 $3.20 $0.00 $51.44

3 55.00 $39.46 $14.32 $7.07 $4.40 $0.00 $65.25

4 65.00 $46.63 $14.32 $8.30 $5.20 $0.00 $74.45

5 75.00 $53.81 $14.32 $9.53 $6.00 $0.00 $83.66

Apprentice: PLUMBERS & GASFITTERS

Effective Date: 3/2/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 35.00 $25.86 $14.32 $4.61 $2.80 $0.00 $47.59

2 40.00 $29.56 $14.32 $5.22 $3.20 $0.00 $52.30

3 55.00 $40.64 $14.32 $7.07 $4.40 $0.00 $66.43

4 65.00 $48.03 $14.32 $8.30 $5.20 $0.00 $75.85

5 75.00 $55.42 $14.32 $9.53 $6.00 $0.00 $85.27

Apprenticeto Journeyworker Ratio: 1:2

PNEUMATIC CONTROLS (TEMP.) 9/1/2025 $69.08 $13.45 $13.75 $9.30 $0.00 $105.58

PIPEFITTERSLOCAL 537 3112026 $70.58 $13.95 $14.00 $9.55 $0.00 $108.08
PIPEFITTERS LOCAL 537

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR 12/1/2025 $48.10 $10.65 $9.75 $9.65 $0.00 $78.15

LABORERS 6/1/2026 $49.65 $10.65 $9.75 $9.65 $0.00  $79.70
LABORERS - ZONE 1

12/1/2026 $51.15 $10.65 $9.75 $9.65 $0.00 $81.20

6/1/2027 $52.75 $10.65 $9.75 $9.65 $0.00 $82.80

12/1/2027 $54.35 $10.65 $9.75 $9.65 $0.00  $84.40

6/1/2028 $56.03 $10.65 $9.75 $9.65 $0.00  $86.08

12/1/2028 $57.70 $10.65 $9.75 $9.65 $0.00 $87.75
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For apprentice rates see "Apprentice- LABORER"

PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & HIGHWAY) 12/1/2025 $48.20 $10.65 $9.75 $9.65 $0.00 $78.25
LABORERS 6/1/2026 $49.75 $10.65 $9.75 $9.65 $0.00  $79.80
LABORERS- ZONE 1 (HEAVY & HIGHWAY)

12/1/2026 $51.25 $10.65 $9.75 $9.65 $0.00  $81.30
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
POWDERMAN & BLASTER 12/1/2025 $48.85 $10.65 $9.75 $9.65 $0.00  $78.90
LABORERS 6/1/2026 $50.40 $10.65 $9.75 $9.65 $000  $80.45
LABORERS - ZONE 1

12/1/2026 $51.90 $10.65 $9.75 $9.65 $0.00 $81.95

6/1/2027 $53.50 $10.65 $9.75 $9.65 $0.00  $83.55
12/1/2027 $55.10 $10.65 $9.75 $9.65 $0.00 $85.15
6/1/2028 $56.78 $10.65 $9.75 $9.65 $0.00 $86.83

12/1/2028 $58.45 $10.65 $9.75 $9.65 $0.00  $88.50
For apprentice rates see "Apprentice- LABORER"
POWDERMAN & BLASTER (HEAVY & HIGHWAY) 12/1/2025 $48.95 $10.65 $9.75 $9.65 $0.00 $79.00
LABORERS 6/1/2026 $50.50 $10.65 $9.75 $9.65 $0.00  $80.55
LABORERS- ZONE 1 (HEAVY & HIGHWAY)

12/1/2026 $52.00 $10.65 $9.75 $9.65 $0.00  $82.05
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
POWER SHOVEL/DERRICK/TRENCHING MACHINE 12/1/2025 $59.28 $16.05 $13.25 $3.25 $0.00  $91.83
OPERATING ENGINEERSLOCAL 4 6/1/2026 $60.58 $16.05 $13.25 $3.25 $0.00  $93.13
OPERATING ENGINEERS LOCAL 4

12/1/2026 $62.03 $16.05 $13.25 $3.25 $0.00  $94.58
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PUMP OPERATOR (CONCRETE) 12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00  $92.45
OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00  $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PUMP OPERATOR (DEWATERING, OTHER) 12/1/2025 $37.97 $16.05 $13.25 $3.25 $0.00 $70.52
OPERATING ENGINEERSLOCAL 4 6/1/2026 $38.83 $16.05 $13.25 $3.25 $0.00 $71.38
OPERATING ENGINEERS LOCAL 4

12/1/2026 $39.78 $16.05 $13.25 $3.25 $0.00 $72.33
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
READY MIX CONCRETE DRIVERS after 4/30/12 8/1/2022 $30.40 $11.91 $15.25 $0.00 $0.00 $57.56
(Drivers Hired After 4/30/2012)
TEAMSTERS 25 (Metro) - Aggregate
TEAMSTERS 25 (Metro) - Aggregate
READY-MIX CONCRETE DRIVER 8/1/2022 $34.41 $11.91 $15.25 $0.00 $0.00 $61.57
TEAMSTERS 25 (Metro) - Aggregate
TEAMSTERS 25 (Metro) - Aggregate
RECLAIMERS 12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00  $92.45
OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00  $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
RIDE-ON MOTORIZED BUGGY OPERATOR 12/1/2025 $48.10 $10.65 $9.75 $9.65 $0.00 $78.15
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LABORERS 6/1/2026 $49.65 $10.65 $9.75 $9.65 $0.00  $79.70
LABORERS - ZONE 1 12/1/2026 $51.15 $10.65 $9.75 $9.65 $0.00  $81.20
6/1/2027 $52.75 $10.65 $9.75 $9.65 $0.00 $82.80
12/1/2027 $54.35 $10.65 $9.75 $9.65 $0.00  $84.40
6/1/2028 $56.03 $10.65 $9.75 $9.65 $0.00  $86.08
12/1/2028 $57.70 $10.65 $9.75 $9.65 $0.00 $87.75
For apprentice rates see "Apprentice- LABORER"
ROLLER/SPREADER/MULCHING MACHINE 12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00  $92.45
OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00  $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
ROOFER (Inc.Roofer Waterproofng & Roofer Damproofg) 2/1/2026 $54.78 $13.28 $12.67 $9.03 $0.00  $89.76

ROOFERS LOCAL 33
ROOFERS LOCAL 33

Apprentice: ROOFER (Inc.Roofer Water proofng & Roofer Dampr oofg)
Effective Date: 2/1/2026
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $27.39 $13.28 $6.52 $9.03 $0.00 $56.22
2 60.00 $32.87 $13.28 $12.67 $9.03 $0.00 $67.85
3 65.00 $35.61 $13.28 $12.67 $9.03 $0.00 $70.59
4 75.00 $41.09 $13.28 $12.67 $9.03 $0.00 $76.07
5 85.00 $46.56 $13.28 $12.67 $9.03 $0.00 $81.54
| Apprentice Notes
I ** 1.5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1
Apprenticeto Journeyworker Ratio: 1:5
ROOFER SLATE/ TILE/ PRECAST CONCRETE 2/1/2026 $55.03 $13.28 $12.67 $9.03 $0.00  $90.01
ROOFERSLOCAL 33
ROOFERSLOCAL 33
For apprentice rates see "Apprentice- ROOFER"
SHEETMETAL WORKER 2/1/2026 $62.93 $14.91 $18.74 $9.53 $2.98 $109.09

SHEETMETAL WORKERS LOCAL 17
SHEETMETAL WORKERSLOCAL 17-A

Apprentice: SHEETMETAL WORKER
Effective Date: 2/1/2026
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 42.00 $26.43 $14.91 $6.19 $0.00 $0.00 $47.53
2 42.00 $26.43 $14.91 $6.19 $0.00 $0.00 $47.53
3 47.00 $29.58 $14.91 $10.93 $1.25 $1.62 $58.29
4 47.00 $29.58 $14.91 $10.93 $1.25 $1.62 $58.29
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Construction

Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprenticee SHEETMETAL WORKER
Effective Date: 2/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate

5 52.00 $32.72 $14.91 $11.66 $1.50 $1.74 $62.53

6 52.00 $32.72 $14.91 $11.66 $1.75 $1.75 $62.79

7 60.00 $37.76 $14.91 $12.84 $2.00 $1.93 $69.44

8 65.00 $40.90 $14.91 $13.58 $2.25 $2.04 $73.68

9 75.00 $47.20 $14.91 $15.06 $2.75 $2.28 $82.20

10 85.00 $53.49 $14.91 $16.53 $2.75 $2.49 $90.17

Apprenticeto Journeyworker Ratio: 1:4

SPECIALIZED EARTH MOVING EQUIP < 35 TONS 12/1/2025 $42.34 $15.41 $21.78 $0.00 $0.00  $79.53

TEAMSTERS JOINT COUNCIL NO. 10 6/1/2026 $43.34 $15.41 $21.78 $0.00 $0.00 $80.53
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

8/1/2026 $43.34 $15.91 $21.78 $0.00 $0.00  $81.03

12/1/2026 $43.34 $15.91 $23.52 $0.00 $0.00 $82.77

SPECIALIZED EARTH MOVING EQUIP > 35 TONS 12/1/2025 $42.63 $15.41 $21.78 $0.00 $0.00 $79.82

TEAMSTERS JOINT COUNCIL NO. 10 6/1/2026 $43.63 $15.41 $21.78 $0.00 $0.00  $80.82
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

8/1/2026 $43.63 $15.91 $21.78 $0.00 $0.00 $81.32

12/1/2026 $43.63 $15.91 $23.52 $0.00 $0.00 $83.06

SPRINKLER FITTER 1/1/2026 $72.05 $13.45 $7.45 $18.25 $0.00 $111.20

SPRINKLER FITTERS LOCAL 550
SPRINKLER FITTERS LOCAL 550 - (Section A) Zone 1

Apprentice: SPRINKLER FITTER
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 35.00 $25.22 $13.45 $13.84 $0.00 $0.00 $52.51
2 40.00 $28.82 $13.45 $14.75 $0.00 $0.00 $57.02
3 45.00 $32.42 $13.45 $15.67 $0.00 $0.00 $61.54
4 50.00 $36.03 $13.45 $16.57 $0.00 $0.00 $66.05
5 55.00 $39.63 $13.45 $17.49 $0.00 $0.00 $70.57
6 60.00 $43.23 $13.45 $18.40 $0.00 $0.00 $75.08
7 65.00 $46.83 $13.45 $19.32 $0.00 $0.00 $79.60
8 70.00 $50.44 $13.45 $20.22 $0.00 $0.00 $84.11
9 75.00 $54.04 $13.45 $21.15 $0.00 $0.00 $88.64
10 80.00 $57.64 $13.45 $22.05 $0.00 $0.00 $93.14

I Apprentice Notes
I Apprentice entered prior 9/30/10:

Apprenticeto Journeyworker Ratio: 1:3

STEAM BOILER OPERATOR 12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17
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Construction

Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
OPERATING ENGINEERS LOCAL 4 6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00  $92.45
OPERATING ENGINEERS LOCAL 4 12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00  $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00  $92.45
OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00  $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
TELECOMMUNICATION TECHNICIAN 9/1/2025 $52.94 $13.00 $13.97 $6.98 $0.00 $86.89
TELECOMMUNICATION TECHNICIAN 3/1/2026 $53.49 $13.00 $14.23 $7.20 $0.00 $87.92
ELECTRICIANSLOCAL 103
ELECTRICIANS LOCAL 103 9/1/2026 $55.02 $13.00 $14.28 $7.20 $0.00  $89.50
3/1/2027 $55.98 $13.00 $14.31 $7.20 $0.00  $90.49
912027 $57.50 $13.00 $14.36 $7.20 $0.00  $92.06
3/1/2028 $58.46 $13.00 $14.38 $7.20 $0.00  $93.04

For apprentice rates and ratios see "Apprentice- ELECTRICIAN"

Apprentice: TELECOMMUNICATION TECHNICIAN

Effective Date: 9/1/2025

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 45.00 $23.82 $13.00 $0.71 $0.00 $0.00 $37.53
2 45.00 $23.82 $13.00 $0.71 $0.00 $0.00 $37.53
3 50.00 $26.47 $13.00 $13.17 $3.49 $0.00 $56.13
4 50.00 $26.47 $13.00 $13.17 $3.49 $0.00 $56.13
5 55.00 $29.12 $13.00 $13.25 $3.84 $0.00 $59.21
6 60.00 $31.76 $13.00 $13.33 $4.19 $0.00 $62.28
7 65.00 $34.41 $13.00 $13.41 $4.54 $0.00 $65.36
8 70.00 $37.06 $13.00 $13.49 $4.89 $0.00 $68.44
9 75.00 $39.71 $13.00 $13.57 $5.24 $0.00 $71.52
10 80.00 $42.35 $13.00 $13.65 $5.58 $0.00 $74.58

Apprentice: TELECOMMUNICATION TECHNICIAN

Effective Date: 3/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 45.00 $24.07 $13.00 $0.72 $0.00 $0.00 $37.79
2 45.00 $24.07 $13.00 $0.72 $0.00 $0.00 $37.79
3 50.00 $26.75 $13.00 $13.43 $3.60 $0.00 $56.78
4 50.00 $26.75 $13.00 $13.43 $3.60 $0.00 $56.78
5 55.00 $29.42 $13.00 $13.51 $3.96 $0.00 $59.89
6 60.00 $32.09 $13.00 $13.59 $4.32 $0.00 $63.00
7 65.00 $34.77 $13.00 $13.67 $4.68 $0.00 $66.12
8 70.00 $37.44 $13.00 $13.75 $5.04 $0.00 $69.23
9 75.00 $40.12 $13.00 $13.83 $5.40 $0.00 $72.35
10 80.00 $42.79 $13.00 $13.91 $5.76 $0.00 $75.46

Apprenticeto Journeyworker Ratio: 1:1
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Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
TERRAZZO FINISHERS 2/1/2026 $66.89 $12.84 $15.57 $8.02 $0.00 $103.32
BRICKLAYERSLOCAL 3 8/1/2026 $69.09 $12.84 $15.57 $8.02 $0.00 $105.52
BRICKLAYERSLOCAL 3- MARBLE & TILE

2/12027 $70.49 $12.84 $15.57 $8.02 $0.00 $106.92

Apprentice: TERRAZZO FINISHERS

Effective Date: 2/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $33.45 $12.84 $15.57 $8.02 $0.00 $69.88

2 60.00 $40.13 $12.84 $15.57 $8.02 $0.00 $76.56

3 70.00 $46.82 $12.84 $15.57 $8.02 $0.00 $83.25

4 80.00 $53.51 $12.84 $15.57 $8.02 $0.00 $89.94

5 90.00 $60.20 $12.84 $15.57 $8.02 $0.00 $96.63

Apprentice: TERRAZZO FINISHERS

Effective Date: 8/1/2026

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $34.55 $12.84 $15.57 $8.02 $0.00 $70.98

2 60.00 $41.45 $12.84 $15.57 $8.02 $0.00 $77.88

3 70.00 $48.36 $12.84 $15.57 $8.02 $0.00 $84.79

4 80.00 $55.27 $12.84 $15.57 $8.02 $0.00 $91.70

5 90.00 $62.18 $12.84 $15.57 $8.02 $0.00 $98.61

Apprentice to Journeyworker Ratio: 1.5

TEST BORING DRILLER 12/1/2025 $51.95 $10.65 $9.75 $9.80 $0.00 $82.15
LABORERS 6/1/2026 $53.50 $10.65 $9.75 $9.80 $0.00  $83.70
LABORERS - FOUNDATION AND MARINE

12/1/2026 $55.00 $10.65 $9.75 $9.80 $0.00  $85.20
For apprentice rates see "Apprentice- LABORER"
TEST BORING DRILLER HELPER 12/1/2025 $48.07 $10.65 $9.75 $9.80 $0.00 $78.27
LABORERS 6/1/2026 $49.62 $10.65 $9.75 $9.80 $000  $79.82
LABORERS - FOUNDATION AND MARINE

12/1/2026 $51.12 $10.65 $9.75 $9.80 $0.00 $81.32
For apprentice rates see "Apprentice- LABORER"
TEST BORING LABORER 12/1/2025 $47.95 $10.65 $9.75 $9.80 $0.00 $78.15
LABORERS 6/1/2026 $49.50 $10.65 $9.75 $9.80 $0.00 $79.70
LABORERS - FOUNDATION AND MARINE

12/1/2026 $51.00 $10.65 $9.75 $9.80 $0.00 $81.20
For apprentice rates see "Apprentice- LABORER"
TRACTORS/PORTABLE STEAM GENERATORS 12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00  $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00  $92.45
OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00  $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
TRAILERS FOR EARTH MOVING EQUIPMENT 12/1/2025 $42.92 $15.41 $21.78 $0.00 $0.00 $80.11
TEAMSTERS JOINT COUNCIL NO. 10 6/1/2026 $43.92 $15.41 $21.78 $0.00 $0.00 $81.11
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Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A 8/1/2026 $43.92 $15.91 $21.78 $0.00 $0.00 $81.61
12/1/2026 $43.92 $15.91 $23.52 $0.00 $0.00  $83.35
TUNNEL WORK - COMPRESSED AIR 12/1/2025 $60.18 $10.65 $9.75 $10.25 $0.00  $90.83
LABORERS 6/1/2026 $61.73 $10.65 $9.75 $10.25 $0.00 $92.38
LABORERS (COMPRESSED AIR)
12/1/2026 $63.23 $10.65 $9.75 $10.25 $0.00 $93.88
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 12/1/2025 $62.18 $10.65 $9.75 $10.25 $0.00  $92.83
LABORERS 6/1/2026 $63.73 $10.65 $9.75 $10.25 $0.00  $94.38
LABORERS (COMPRESSED AIR)
12/1/2026 $65.23 $10.65 $9.75 $10.25 $0.00  $95.88
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - FREE AIR 12/1/2025 $52.25 $10.65 $9.75 $10.25 $0.00 $82.90
LABORERS 6/1/2026 $53.80 $10.65 $9.75 $10.25 $0.00 $84.45
LABORERS (FREE AIR TUNNEL)
12/1/2026 $55.30 $10.65 $9.75 $10.25 $0.00  $85.95
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - FREE AIR (HAZ. WASTE) 12/1/2025 $54.25 $10.65 $9.75 $10.25 $0.00  $84.90
LABORERS 6/1/2026 $55.80 $10.65 $9.75 $10.25 $000  $86.45
LABORERS (FREE AIR TUNNEL)
12/1/2026 $57.30 $10.65 $9.75 $10.25 $0.00  $87.95
For apprentice rates see "Apprentice- LABORER"
VAC-HAUL 12/1/2025 $42.34 $15.41 $21.78 $0.00 $0.00 $79.53
TEAMSTERS JOINT COUNCIL NO. 10 6/1/2026 $43.34 $15.41 $21.78 $0.00 $0.00 $80.53
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
8/1/2026 $43.34 $15.91 $21.78 $0.00 $0.00 $81.03
12/1/2026 $43.34 $15.91 $23.52 $0.00 $0.00 $82.77
WAGON DRILL OPERATOR 12/1/2025 $48.10 $10.65 $9.75 $9.65 $0.00 $78.15
LABORERS 6/1/2026 $49.65 $10.65 $9.75 $9.65 $0.00  $79.70
LABORERS- ZONE 1
12/1/2026 $51.15 $10.65 $9.75 $9.65 $0.00 $81.20
6/1/2027 $52.75 $10.65 $9.75 $9.65 $0.00 $82.80
12/1/2027 $54.35 $10.65 $9.75 $9.65 $0.00  $84.40
6/1/2028 $56.03 $10.65 $9.75 $9.65 $0.00  $86.08
12/1/2028 $57.70 $10.65 $9.75 $9.65 $0.00 $87.75
For apprentice rates see "Apprentice- LABORER"
WAGON DRILL OPERATOR (HEAVY & HIGHWAY) 12/1/2025 $48.20 $10.65 $9.75 $9.65 $0.00 $78.25
LABORERS 6/1/2026 $49.75 $10.65 $9.75 $9.65 $0.00  $79.80
LABORERS - ZONE 1 (HEAVY & HIGHWAY)
12/1/2026 $51.25 $10.65 $9.75 $9.65 $0.00 $81.30
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
WASTE WATER PUMP OPERATOR 12/1/2025 $59.28 $16.05 $13.25 $3.25 $0.00 $91.83
OPERATING ENGINEERSLOCAL 4 6/1/2026 $60.58 $16.05 $13.25 $3.25 $0.00  $93.13
OPERATING ENGINEERS LOCAL 4
12/1/2026 $62.03 $16.05 $13.25 $3.25 $0.00  $94.58
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
WATER METER INSTALLER 9/1/2025 $71.74 $14.32 $12.61 $8.00 $0.00 $106.67
PLUMBERS & GASFITTERSLOCAL 12 3/2/2026 $73.89 $14.32 $12.61 $8.00 $0.00 $108.82
PLUMBERS & GASFITTERSLOCAL 12
8/31/2026 $76.04 $14.32 $12.61 $8.00 $0.00 $110.97
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Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
3/1/2027 $78.19 $14.32 $12.61 $8.00 $0.00 $113.12

8/30/2027 $80.34 $14.32 $12.61 $3.00 $0.00 $115.27

2/2/2028 $82.54 $14.32 $12.61 $8.00 $0.00 $117.47

9/4/2028 $84.74 $14.32 $12.61 $8.00 $0.00 $119.67

3/5/2029 $86.94 $14.32 $12.61 $8.00 $0.00 $121.87

9/3/2029 $89.14 $14.32 $12.61 $3.00 $0.00 $124.07

3/4/2030 $91.09 $14.32 $12.61 $8.00 $0.00 $126.02

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"
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Additional Apprentice Information

All apprentices must be registered with the Division of Apprenticeship Training(DAS) in accordance with M.G.L.c. 23, 8§ 11E-11L. Minimum wage rates for apprentices employed
on public works projects are listed above as a percentage of the hourly prevailing wage rate established by the Commissioner under the provisions of M.G.L.c. 149, 88 26-27D.

Apprentice ratios are established by DAS pursuant to M.G.L.c. 23, 88 11E-11L. Ratios are expressed as the allowable number of apprentices to journeymen or fraction thereof, unless
otherwise specified. The ratios listed herein have been taken from relevant private collective bargaining agreements(CBAs) and are provided for illustrative purposes only. They have
not been independently verified as being accurate or continuing to be accurate.

Parties having questions regarding what ratio to use should contact DAS.
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STATEMENT OF MANAGEMENT
For Contracts over $100,000

In accordance with M.G.L. Chapter 30, Section 39R, the undersigned successful bidder states
that its system of internal accounting controls and that of its subsidiaries reasonably assure (1)
that transactions are executed in accordance with management’s general and specific
authorization; (2) that transactions are recorded as necessary to permit preparation of financial
statements in conformity with generally accepted accounting principles, and to maintain
accountability for assets; (3) that access to assets is permitted only in accordance with
management’s general or specific authorization, and (4) that the recorded accountability for
assets is compared with the existing assets at reasonable intervals and appropriate action was
taken with respect to any difference.

Executed this day of ,

On behalf of

(Name of Successful Bidder)

(Address and telephone of Successful Bidder)

(Name and title of person signing statement)

By:

(Signature)
CERTIFIED PUBLIC ACCOUNTANT STATEMENT

In accordance with M.G.L. 30, Section 39R I,
a certified public accountant, state that | have examined the above Statement of Management on
internal accounting controls, and that in my opinion (1) the representations of management are
consistent with the result of management’s evaluation of the system of internal accounting
controls; and (2) that such representations of management are, in addition, reasonable with
respect to transactions and assets in amounts which would be material when measured in relation
to the above referenced successful bidder’s financial statements.

(Signature)

(Business name, address and telephone number)
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APPENDIX D
General Conditions

GENERAL TERMS AND CONDITIONS OF THE CONTRACT
FOR CONSTRUCTION, RECONSTRUCTION, ALTERATIONS,

REMODELING, OR REPAIR OF ANY PUBLIC BUILDING OR PUBLIC WORKS
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ARTICLE 1
DEFINITIONS
1.1. In General.

1.1.1. Well-known meanings. When words or phrases that have a well-known technical, or construction industry,
or trade meaning are used in the Contract Documents, such words or phrases shall be interpreted in accordance with that
meaning, unless otherwise stated.

1.1.2. Capitalization. The words and terms defined in this Article are capitalized in these General Terms and
Conditions of the Contract. Other capitalized words may refer to a specific document found in the Contract Documents.

1.1.3. Persons. Whenever the word person or persons is used, it includes, unless otherwise stated, entity or
entities, respectively, including, but not limited to, corporations, partnerships, and joint venturers.

1.1.4. Singular and Plural. The following terms have the meanings indicated which are applicable to both the
singular and the plural thereof.

1.2. Definitions.

1.2.1. Agreement. The Agreement is the written document between the City and the Contractor which is
titled: Owner-Contractor Public Construction Agreement, which is the executed portion of the Contract, and which forms a
part of the Contract. The Agreement also includes all documents required to be attached thereto, including, but not limited
to, these general conditions, the performance bond, the labor and materials or payment bonds, certificates of insurance, and
all Modifications of the Agreement.

1.2.2. Change Order. A Change Order is a document which is signed by the Contractor, the Design
Professional, and the City; which is directed to the Contractor; which authorizes the Contractor to make an addition to, a
deletion from or a revision in the Work, or an adjustment in the Contract Sum or in the Contract Time; and which is issued
on or after the date of the Agreement between the Contractor and the City.

1.2.3. City. The City refers to the City of Somerville, which is the owner of the Project and is the public awarding
authority with whom the Contractor has entered into the Contract and for whom the Work is to be provided.

1.2.4. Claim. A Claim is a dispute, demand, or assertion by one of the parties arising out of or relating to the
Contract for which such party is seeking relief.

1.2.5. Contract. The Contract consists of all the Contract Documents. The Contract represents the entire and
integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either
written or oral. The Contract may be amended or modified only by a Modification to the Contract signed by both parties.

1.2.6. Contract Documents. The Contract Documents consist of the Agreement; the notice of award of the
Contract; the Notice to Proceed; the entire Project Manual; Change Orders; Construction Change Directives; the
Contractor's Bid and all accompanying documents; and the Design Professional’s written interpretations and
clarifications issued on or after the issuance of the Notice to Proceed. Shop Drawing submittals and reports or drawings
utilized by the Design Professional in preparing the Contract Documents are not Contract Documents.

1.2.7.  Contractor. The Contractor is the person who is awarded the Contract for the Project herein pursuant to
M.G.L. c. 149, §44A or M.G.L. c. 39, §39M; and is identified in the Agreement as such. The term “Contractor” is intended
to include the Contractor as well as its authorized representative(s).

1.2.8. Contract Sum. The Contract Sum is the total amount stated in the Agreement payable by the City to the
Contractor for the completion of the Work in accordance with the Contract Documents.

1.2.9. Contract Time. Unless otherwise provided, the Contract Time is the number of days allotted in the
Contract Documents or the dates stated in the Agreement, including authorized adjustments, for Substantial Completion.

1.2.10. Coordination Drawings. Coordination Drawings are those drawings, which are prepared by the
Contractor or a Subcontractor that show the exact alignment, physical locations, and configuration of the mechanical,
electrical, and fire protection installations.

1.2.11. Day. The term “day” shall mean calendar day unless otherwise stated.

1.2.12. Design Professional. The Design Professional is the person lawfully licensed to practice architecture,
engineering, or landscape architecture and has been selected by the City to administer the Contract. The term “Design
Professional,” while referred to in the singular, means the Design Professional and/or the Design Professional’s
representative.

1.2.13. Field Order. A Field Order is a written order issued by the Design Professional which orders minor
changes in the Work, but which does not involve a change in the Contract Sum or the Contract Time.

1.2.14. Final Completion. Final Completion is the point in time when the Design Professional finds that the Work
has been fully completed in accordance with the Contract Documents. Final Completion shall be no later than thirty (30)
days after Substantial Completion.

1.2.15. General Requirements. General Requirements refer to Sections of Division 1 of the Specifications.
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1.2.16. Modification. A Modification is a written instrument that amends the Contract after execution of the
Agreement.

1.2.17. Notice to Proceed. A Notice to Proceed is a written notice given by the City, or the Design Professional, to
the Contractor fixing the date on which the Contract Time will begin to run and on which the Contractor shall start to
perform its obligations under the Contract Documents.

1.2.18. Plans. The Plans are the drawings which are the graphic and pictorial portions of the Contract Documents,
wherever located and whenever issued, showing the design, location, dimensions, scope, extent, and character of the Work
to be furnished and performed by the Contractor and which have been prepared or approved by the Design Professional.

1.2.19. Product Data. Product Data are illustrations, standard schedules, performance charts, instructions,
brochures, diagrams, and other information furnished by the Contractor to illustrate materials or equipment for some
portion of the Work. Product Data are not considered part of the Contract Documents.

1.2.20. Project. The Project is the total Work to be provided under the Contract Documents and may be the whole
or a part as indicated elsewhere in the Contract Documents and may include construction by the City or by separate
contractors. The Project is the Work described in the invitation to bid (advertisement) and Specifications and illustrated by
the Plans, including any Modifications.

1.2.21. Project Manual. The Project Manual is the entire set of bidding documents which includes, but is not
limited to, the invitation to bid (advertisement), the instructions to bidders, all of the forms, the wage rates, all City and state
requirements, the General Terms and Conditions of the Contract, any supplementary conditions thereto, the Plans, the
Specifications, and all addenda.

1.2.22. Proposed Change Order. A Proposed Change Order is a Change Order that has been submitted by the
Contractor to the Design Professional, is under review, and has not been approved by the City.

1.2.23. Samples. Samples are physical examples of materials, equipment, or workmanship that are representative of
some portion of the Work and which establish the standards by which such portion of the Work will be judged. Samples are
not considered part of the Contract Documents.

1.2.24. Shop Drawings. Shop Drawings are all drawings, diagrams, illustrations, schedules, and other information
that are specifically prepared or assembled by or for the Contractor and submitted by the Contractor to illustrate some
portion of the Work. Shop Drawings are not considered part of the Contract Documents.

1.2.25. Site. The Site is the location of the Project and of the Work.

1.2.26. Specifications. Specifications are those portions of the Contract Documents consisting of written technical
descriptions of materials, equipment, construction systems, standards, and workmanship as applied to the Work and certain
administrative details applicable thereto.

1.2.27. Subcontractor. A Subcontractor is a person who contracts directly with the Contractor, unless otherwise
stated.

1.2.28. Submittals. Submittals are those Shop Drawings, Product Data, Samples, or any other required document
that are provided to the Design Professional for review and approval.

1.2.29. Substantial Completion. Substantial Completion means that the Work has been completed and the Site or
the facility is opened for full and intended public use, except for minor incomplete or unsatisfactory items that do not
materially impair the usefulness of the Work. The Design Professional shall decide what constitutes “minor,”
“incomplete,” “unsatisfactory,” and “materially” and the Design Professional's decision shall be final.

1.2.30. Sub-subcontractor. A Sub-subcontractor is a person who has contracted directly with a Subcontractor.

1.2.31. Supplier. A Supplier is a manufacturer, fabricator, distributor, material person, or vendor having a direct
contract with the Contractor or with any Subcontractor to furnish materials or equipment to be incorporated into the Work by
the Contractor or any Subcontractor.

1.2.32. Work. Work refers to the services and the entire completed construction or the various separately
identifiable parts thereof required by the Contract Documents, including all labor, materials, and equipment furnished,
furnished and incorporated into the Project, or to be provided by the Contractor to fulfill the Contractor's obligations. The
Work may constitute the whole or a part of the Project.

1.2.33. Construction Change Directive. A Construction Change Directive is a written directive to the
Contractor ordering an addition to, a deletion from, or a revision to the Work issued on or after the date of the Agreement,
signed by the City, and recommended by the Design Professional.

ARTICLE 2
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ABOUT THE CONTRACT DOCUMENTS
2.1. Priority;/Conflict.
2.1.1. Priority Among Contract Documents. In the event of conflict among the Contract Documents, the
Contract Documents shall be construed according to the following priorities:

Highest Priority: Modifications

Second Priority: Agreement

Third Priority: Addenda-later date to take precedence
Fourth Priority: Supplementary General Conditions

Fifth Priority: General Conditions

Sixth Priority: Plans and Specifications

2.1.1.1. If there is a conflict between the Plans and Specifications, the figured dimensions shall govern over
the scaled dimensions. Detailed Plans shall govern over the general Plans. Larger scale Plans shall take precedence
over smaller scale Plans. Plans shall govern over Shop Drawings. Whenever notes, specifications, dimensions,
details, or schedules in the Specifications or in the Plans, or between the Specifications and the Plans, or in all other
instances not specifically noted above, the Contractor shall provide, unless otherwise directed by a Modification of
the Contract, the better quality or greater quantity of Work at no increase in the Contract Sum or in the Contract

Time.

2.1.1.2. Compliance with these priority conditions shall not justify any changes in the Work or any increase
in the Contract Sum or Contract Time, unless any such compliance results in Work that may not be reasonably
inferred from the Contract Documents as being required to produce the intended result as determined by the Design

Professional.

2.1.2. Review of the Contract Documents and Field Conditions and Discovery of Conflict, Error, Ambiguity,
or Discrepancy. Before starting the Work, and during the progress thereof, the Contractor shall carefully study and
compare the Contract Documents with each other and with the information furnished by the City pursuant to Article 3 and
shall at once report to the Design Professional any error, inconsistency, or omission the Contractor may discover. Any
necessary change shall be ordered as provided in Article 11, subject to the requirements of any other provisions of the
Contract Documents. The Contractor shall not proceed with the Work affected thereby (except in an emergency) until a
Modification has been issued. If the Contractor proceeds with the Work having discovered such errors, inconsistencies, or
omissions contrary to the provisions contained herein, or if by reasonable study of the Contract Documents the Contractor
could have discovered such, the Contractor shall bear all costs arising therefrom. The Contractor shall be liable to the
City for failure to report any conflict, error, ambiguity, or discrepancy of which it knew or should have known.

2.1.3. Field Measurements. The Contractor shall take field measurements and verify field conditions and shall
carefully compare such field measurements and conditions and other information known to the Contractor with the
Contract Documents before commencing activities. Errors, inconsistencies, or omissions discovered shall be reported to the
Design Professional at once.

2.1.4. Statutory Provisions. The City and the Contractor recognize that other rights duties and obligations with
respect to public construction contracts are provided for by statute, notwithstanding the fact that they may not be provided
for in the Contract Documents. In case of conflict between the statutory provisions and other provisions of the Contract
Documents and the provisions of any applicable statute, the statutory provisions shall govern.

2.1.5. Voided or Unlawful Provisions. In the event any provision in the Contract is voided or deemed unlawful,
such provision shall be deleted without affecting the remainder of the Contract.

2.2. Execution.

2.2.1. Execution of the Agreement by the Contractor is a representation that the Contractor has visited the Site,
become familiar with local conditions under which the Work is to be performed, and correlated personal observations with
requirements of the Contract Documents.

2.3. Intent.

2.3.1. Entire Agreement. The Contract Documents comprise the entire agreement between the City and the
Contractor concerning the Work. The intent of the Contract Documents is to include all items necessary for the proper
execution and completion of the Work by the Contractor. The Contract Documents are complementary; what is required
by one shall be as binding as if required by all. Performance by the Contractor shall be required only to the extent
consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the intended
results. All Work mentioned or indicated in the Contract Documents shall be performed by the Contractor as part of this
Contract unless it is specifically indicated in the Contract Documents that such Work is to be done by others.

2.3.2. Statutory Provisions. Each and every provision of law, code, and regulation, required by law to be inserted
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in these Contract Documents shall be deemed to be inserted herein, and they shall be read and enforced as though it were
included herein, and if through mistake or otherwise, any such provision is not inserted, or if not correctly inserted, then
upon the application of either party, the Contract Documents shall forthwith be physically amended to make such insertion.

2.3.3. Functionally Complete Project. It is the intent of the Contract Documents to describe a functionally
complete Project. The intent of the Contract Documents is to include all items necessary for the proper execution and
completion of the Work by the Contractor. Any Work, materials, or equipment that may be reasonably inferred from the
Contract Documents or from prevailing custom or trade usage as being required to produce the intended result will be
furnished and performed by the Contractor whether or not specifically called for in the Contract Documents.

2.3.4. Indications or Notations. All indications or notations which apply to one of a number of similar situations,
materials, or processes shall be deemed to apply to all such situations, materials, or processes wherever they appear in the
Work, except where a contrary result is clearly indicated by the Contract Documents.

2.3.5. Standards or Quality of Materials or Workmanship. Where no explicit quality or standards for materials
or workmanship are established for Work, such Work is to be of good quality for the intended use and consistent with the
quality of the surrounding Work and of the construction of the Project generally.

2.3.6. Manufactured Products. All manufactured articles, materials, and equipment shall be applied, installed,
connected, erected, used, cleaned, and conditioned in accordance with the manufacturer’s written or printed directions and
instructions unless otherwise indicated in the Contract Documents.

2.3.7. Mechanical, Electrical, and Fire Protection Plans. The mechanical, electrical, and fire protection Plans
are diagrammatic only and are not intended to show the alignment, physical locations, or configurations of such Work. Such
Work shall be installed without additional cost to the City to clear all obstructions, permit proper clearances for the Work of
other trades, and present an orderly appearance where exposed. Prior to beginning such Work, the Contractor shall prepare
Coordination Drawings and demonstrate to the Design Professional's satisfaction that the installations will comply with the
preceding sentence. The Contractor shall be solely liable and responsible for any costs and/or delays resulting from the
Contractor's failure to prepare such Coordination Drawings.

2.3.8. Locations of Fixtures and Outlets. Exact locations of fixtures and outlets shall be obtained from the
Design Professional as provided in Article 5 before the Work is roughed in. Work installed without such information from
the Design Professional shall be relocated at the Contractor's expense.

2.3.9. Tests. When test boring or soil test information are included with the Contract Documents or otherwise
made available to the Contractor and such test boring or soil test information was obtained by the City for use by the
Design Professional in the design of the Project or Work, the City does not hold out such information to the Contractor as
an accurate or approximate indication of subsurface conditions, and no claim for extra cost of extension of time resulting
from a reliance by the Contractor on such information shall be allowed except as otherwise provided herein. Any such
reports are not part of the Contract Documents.

2.3.10. Joining Work. Where the Work is to fit with existing conditions or work to be performed by others, the
Contractor shall fully and completely join the Work with such conditions or work, unless otherwise specified.

2.4. Organization.

2.4.1. Except as provided in M.G.L. c. 149, §44F, the organization of the Specifications into divisions, sections,
and articles, and the arrangement of Plans shall not control the Contractor in dividing the Work among Subcontractors or in
establishing the extent of Work to be performed by any trade.

2.5. References.

2.5.1. Where codes, manuals, specifications, standards, requirements and publications of public and private bodies
are referred to in the Contract Documents whether specifically or by implication, references shall be understood to be to the
latest revision prior to the date of receiving bids, except where otherwise indicated. Where statutes are referred to in the
Contract Documents whether specifically or by implication, references shall be understood to be to the latest revision.

2.5.2. References herein to particular paragraphs or Articles are solely to facilitate finding additional information
with regard to the specific matters and are not to be construed in any way as limiting the possible paragraphs and Articles in
which such matters may be found elsewhere in this document.
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2.6. Reuse of Design Professional's Written Instruments.

2.6.1. Neither the Contractor nor any Subcontractor or Supplier shall have or acquire any title to or ownership
rights in any of the Plans, Specifications, or other documents prepared by the Design Professional and shall not reuse any of
such Plans, Specifications, or other documents without prior written consent of the City and the Design Professional.

2.7.  Written Material of the Contractor.

2.7.1.  All written material prepared or collected by the Contractor in the course of completing the Work shall be
the exclusive property of the City and shall not be used by the Contractor for any purpose other than the purpose of this
Contract.

2.8. Modifying Words.
2.8.1. In the interest of simplicity, modifying words such as “all” and “any” may be omitted, but the fact that such
words may be absent from one sentence and appear in another is not intended to affect the interpretation of either statement.

2.9.  Use of Certain Words and Terms.

2.9.1. Whenever in the Contract Documents the terms “as ordered,” “as directed,” “as required,” “as allowed,” “as
approved,” or terms of like effect or import are used, or the adjectives “reasonable,” “suitable,” “acceptable,” “proper,”
“satisfactory,” or adjectives of like effect or import are used to describe a requirement, direction, review, or judgment of the
City or of the Design Professional as to the Work, it is intended that such requirement, direction, review, or judgment will
be solely to evaluate, in general, the completed Work for compliance with the requirements of and information in the
Contract Documents and conformance with the design concept of the completed Project as a functioning whole as shown or
indicated in the Contract Documents (unless there is a specific statement indicating otherwise).

2.9.2. The use of any such term or adjective shall not be effective to change the duties and responsibilities of the
City or the Design Professional from those assigned in the Contract Documents or to assign any duty or authority to
supervise or direct the furnishing or performance of the Work or any duty or authority to undertake responsibility contrary to
the provisions of the Contract Documents.

2.9.3. When the words “Contractor,” “Subcontractor,” Sub-subcontractor,” and “Supplier” are used, they are
intended to include their employees and agents, unless otherwise specified.

”» ”»

2.10. Modification of the Contract Documents.

2.10.1. Major Modifications. Major Modifications may affect the Contract Sum or the Contract Time. The
Contract Documents may be amended to provide for additions, deletions, and revisions in the Work or to modify the terms
and conditions thereof in one or more of the following ways, all of which must contain a written endorsement by the City:

2.10.1.1. a formal written amendment;

2.10.1.2. a Change Order;

2.10.1.3. a Construction Change Directive; or

2.10.1.4. the Design Professional's written interpretation, clarification, or decision.

2.10.2. Minor Modifications. Minor modifications do not affect the Contract Sum or the Contract Time. The

requirements of the Contract Documents may be supplemented and minor variations and deviations of the Work may be
authorized in one or more of the following ways:

3.1.

2.10.2.1. a Field Order; or
2.10.2.2. the Design Professional’s approval of a Shop Drawing or Sample.
ARTICLE 3
THE CITY
Signatory.

3.1.1. All documents which require a signature or an endorsement by the City must be signed by the Mayor in order to

be deemed ratified by the City.

3.2.

Requirements to Provide Documents.
3.2.1. To the extent they are available, the City shall furnish surveys describing physical characteristics, legal

limitations, and utility locations for the site of the Project, and a legal description of the Site.
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3.2.2. The City shall obtain and pay for necessary approvals, casements, assessments, and charges that are customarily
secured prior to the execution of the Contract.

3.2.3. The City shall furnish information or services required of the City hereunder with reasonable promptness after
receipt from the Contractor of a written request for such information or services.

3.2.4. The City shall provide the Contractor, at no charge, such copies of the Project Manual as are reasonably
necessary for the execution of the Work.

3.3. Clerk of the Works.

3.3.1. The City may engage a Clerk of the Works for this Project, in which case the City shall, upon request of the
Contractor, provide the Contractor with a written statement of the duties, responsibilities, and limitations of authority of such
Clerk of the Works. Except as expressly set forth in such written statement, the Clerk of the Works shall have no authority to
approve Work, to approve Change Orders, or to exercise any of the power and authority of the City or the Design Professional.
The Clerk of the Works shall observe the Contractor’s operations and construction activities for compliance with the Plans and
Specifications. The Clerk of the Works shall have access to all areas of the Project at all times. The Contractor shall fully
cooperate with the Clerk of the Works in the performance of the Clerk’s duties.

34. City's Right to Perform Construction and to Award Separate Contracts.

3.4.1. The City reserves the right to perform construction or operations at the Site with its own forces or others. If the
Contractor claims that a delay or additional cost is involved because of such action by the City, the Contractor shall make
such Claim as provided elsewhere in the Contract Documents.

3.4.2. When the separate contracts are awarded for different portions of the Project or other construction or operations
on the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes each
separate City-Contractor Agreement.

3.4.3. The City shall provide for coordination of the activities of the City's own forces and of each separate contractor
with the Work of the Contractor, who shall cooperate with them. The Contractor shall afford each other person access to the
Site and shall properly coordinate its Work with that of the persons performing other work. The Contractor shall participate
with other separate contractors and the City in reviewing their construction schedules when directed to do so. The Contractor
shall make any revisions to the construction schedules deemed necessary after a
joint review and mutual agreement. The construction schedules shall then constitute the schedules to be used by the
Contractor, separate contractors, and the City until subsequently revised.

3.5. Limitations on the City's Responsibilities.

3.5.1. The City shall not supervise, direct, or have control or authority over, nor be responsible for the Contractor's
means, methods, techniques, sequences, or procedures of construction or the safety precautions and programs incident thereto, or
for any failure of the Contractor to comply with laws, codes and regulations applicable to the furnishing or performance of the
Work. The City will not be responsible for the Contractor's failure to perform or furnish the Work in accordance with the
Contract Documents. The City is not responsible for the acts or omissions of the Contractor, any Subcontractor, Supplier, or
anyone for whose acts the Contractor, any Subcontractor or Suppliers may be liable.

3.5.2. The City's authority to review any of the Contractor's progress schedules, or its decision to raise or not to raise
any objections about such schedules shall not impose on the City any responsibility for the timing, planning, scheduling, or
execution of the Work, nor in any way give rise to any duty or responsibility on the part of the City to exercise this authority for
the benefit of the Contractor, any Subcontractor or Supplier or any other party.

3.5.3. The City's decision to raise or not to raise objections with regard to any aspects of the Contractor's insurance
shall in no way give rise to any duty or responsibility on the part of the City to or for the benefit of the Contractor, any
Subcontractor, any Supplier, or any other party.

3.6. Reservation of Rights.
3.6.1. The City reserves the right to correct at any time any error in any progress payment that may have been made.
3.6.2. Should defective Work be discovered subsequent to final payment, the City reserves the right to make a claim
and recover all costs and professional fees associated therewith, including the cost of removing and/or replacing the defective
Work.

3.7. Waivers.

3.7.1.  All waivers by the City are valid only to the extent that they are signed by the City. Any such waivers pertain
only to the specific matter contained in the waiver and not to any similar, subsequent matters.
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ARTICLE 4
THE DESIGN PROFESSIONAL

4.1. City's Representative.

4.1.1. The Design Professional is the City's representative (1) during construction, (2) until final payment is due, and
(3) with the City's concurrence, from time to time during the correction period described in Article 10. The Design
Professional will advise and consult with the City. The Design Professional will have authority to act on behalf of the City
only to the extent provided in the Contract Documents, unless otherwise modified by a written instrument in accordance with
other provisions of the Contract.

4.1.2. The duties, responsibilities, and the limitations of authority of the Design Professional as the City's
representative during construction are set forth in the Contract Documents and shall not be extended without the written consent
of the City and the Design Professional.

4.2.  Administration of the Contract.
4.2.1. The Design Professional will provide administration of the Contract as described in the Contract Documents,
unless the City has engaged a construction manager.

4.3.  Visits to the Site.

4.3.1. The Design Professional will visit the site at intervals appropriate to the stage of construction to become
generally familiar with the progress and quality of the completed Work and to determine in general if the Work is being
performed in a manner indicating that the Work, when completed, will be in accordance with the Contract Documents.
However, the Design Professional will not be required to make exhaustive or continuous on-site inspections to check the quality
or quantity of the Work. On the basis of on-site observations as an architect, engineer, or landscape architect, the Design
Professional will keep the City informed of progress of the Work in writing and will endeavor to guard the City against defects
and deficiencies in the Work.

4.4. Communications Facilitating Contract Administration.

4.4.1. Except as otherwise provided in the Contract Documents or when direct communications have been specially
authorized, the City and the Contractor shall endeavor to communicate through the Design Professional. Communications by
and with the Design Professional's consultants shall be through the Design Professional. Communications by and with
Subcontractors and Suppliers shall be through the Contractor. Communications by and with City employees and separate
contractors shall be through the City.

4.4.2. When it deems it necessary or expedient, the City may communicate directly with the Contractor, any
Subcontractors, Suppliers, or consultants.

4.5. Certification of Applications for Payment.

4.5.1. Based on the Design Professional's observations and evaluations of the Contractor's applications for payment,
the Design Professional will review and certify the amounts due the Contractor and will issue certificates for payment in such
amounts.

4.6. Rejection of Work.

4.6.1. The Design Professional will have authority to reject or disapprove Work (1) that does not conform to the
Contract Documents; (2) that the Design Professional believes to be defective; and (3) that the Design Professional believes
will not produce a completed Project conforming to the Contract Documents or that will prejudice the integrity of the design
concept of the completed Project as a functioning whole as indicated by the Contract Documents. Whenever the Design
Professional considers it necessary or advisable for implementation of the intent of the Contract Documents, the Design
Professional will have authority to require additional inspection or testing of the Work in accordance with Article 9, whether or
not such Work is fabricated, installed, or completed. However, neither this authority of the Design Professional nor a decision
made in good faith either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the Design
Professional to the Contractor, Subcontractors, Suppliers, or other persons performing portions of the Work.

4.7. Review of Submittals.

4.7.1. The Design Professional will review or take other appropriate action upon the Contractor's submittals such as
Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with information
given and the design concept expressed in the Contract Documents and only to the extent that the Design Professional believes
desirable to protect the City's interest. The Design Professional's action will be taken with reasonable promptness, while
allowing sufficient time in the Design Professional's professional judgment to permit adequate review, taking into account the
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time periods set forth in the latest schedule prepared by the Contractor and approved by the Design Professional. Review of
such submittals is not conducted for the purpose of determining the accuracy and completeness of other details such as
dimensions and quantities, or for substantiating instructions for installation or performance of equipment or systems, all of which
remain the responsibility of the Contractor as required by the Contract Documents. The Design Professional's review of the
Contractor's submittals shall not relieve the Contractor of the obligations under Article 5. The Design Professional's review
shall not constitute approval of safety precautions or of any construction means, methods, techniques, sequences, or procedures.
The Design Professional's approval of a specific item shall not indicate approval of an assembly of which the item is a
component. After the rejection of the second resubmittal of any one Submittal, the Contractor shall bear the cost of the review
of each subsequent resubmittal.

4.8.  Preparation of Change Orders and Construction Change Directives.
4.8.1. The Design Professional will prepare Change Orders and Construction Change Directives and may authorize
minor Modifications in the Work as provided in Article 11.

4.9. Inspections.

4.9.1. The Design Professional will conduct inspections to determine the date or dates of Substantial Completion and
the date of final completion; will receive and forward to the City for the City's review and records written warranties and related
documents required by the Contract and assembled by the Contractor; and will issue a final certificate for payment upon the
Contractor’s compliance with all of the requirements of the Contract Documents.

4.10. Interpretations, Clarifications, and Decisions.

4.10.1. The Design Professional will interpret and decide matters concerning performance under and requirements of
the Contract Documents on written request of either the City or the Contractor. The Design Professional's response to such
requests will be made with reasonable promptness and within the time set forth in the Agreement between the City and the
Design Professional. Any such written interpretations, clarifications, and decisions shall be binding on the Contractor.

4.10.2. Interpretations, clarifications, and decisions of the Design Professional will be consistent with the intent of and
reasonably inferable from the Contract Documents and will be in writing or in the form of drawings. The Design Professional
will not be liable to the Contractor, any Subcontractor, or Supplier for results of interpretations, clarifications, or decisions so
rendered in good faith.

4.10.3. The Design Professional may, as the Design Professional judges desirable, issue additional drawings or
instructions indicating in greater detail the construction or design of the various parts of the Work; such drawings or instructions
may be effected by a Field Order or other notice to the Contractor, and provided such drawings or instructions are reasonably
consistent with the previously existing Contract Documents, the Work shall be executed in accordance with such additional
drawings or instructions without any additional cost or an extension of the Contract Time.

4.10.4. The Design Professional's decisions on matters relating to aesthetic effect must be consistent with the City's
and will be final.

4.11. Limitation on the Design Professional's Responsibilities.

4.11.1. Neither the Design Professional's authority to act under the provisions of the Contract Documents nor any
decision made by the Design Professional in good faith to exercise or not to exercise such authority shall give rise to any duty
or responsibility of the Design Professional to the Contractor, any Subcontractor, any Supplier, any surety for any of them or
any other person.

4.11.2. The Design Professional will not have control over or charge of and will not be responsible for construction
means, methods, techniques, sequences, or procedures, or for safety precautions and programs in connection
with the Work, since these are solely the Contractor's responsibility as provided in Article 5. The Design
Professional will not be responsible for the Contractor's failure to carry out the Work in accordance with the
Contract Documents. The Design Professional will not have control over or charge of and will not be
responsible for acts or omissions of the Contractor, Subcontractors, Suppliers, or of any other persons
performing portions of the Work.

ARTICLE 5
THE CONTRACTOR
5.1. Relationship with the City.
5.1.1. The Contractor is an independent contractor and not an employee of the City. The Contractor is engaged by
virtue of the Contract to perform only those services contained therein. The Contractor is not authorized to contract on behalf
of the City or to incur any liability on the part of the City.
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5.2.  Code of Conduct.
5.2.1. M.G.L. c. 268A establishes standards of conduct for officials and employees of the City. The Contractor
shall familiarize itself with the statute and act accordingly.

5.3. Quality Assurance.

5.3.1. The Contractor shall be responsible for ensuring that it, all Subcontractors, Suppliers, and all persons employed
to do the Work under the Contract Documents perform in a professional manner, provide a high quality of service and Work,
and perform in accordance with the Contract Documents.

5.4.  Supervision.

5.4.1. Competence and Efficiency. The Contractor shall supervise, inspect, and direct the Work competently and
efficiently, devoting such attention thereto and applying such skills, attention and expertise as may be necessary to perform the
Work in accordance with the Contract Documents.

5.4.2. Construction Means, Methods, Techniques, Etc. The Contractor shall be solely responsible for and have
control over construction means, methods, techniques, sequences, and procedures and for coordinating all portions of the Work
under the Contract. Where the Contract Documents refer to particular construction means, methods, techniques, sequences, or
procedures or indicate or imply that such are to be used in the Work, such mention is intended only to indicate that the
operations of the Contractor shall be such as to produce at least the quality of Work implied by the operations described. The
actual determination of whether or not the described operations may be safely and suitably employed on the Work shall be the
responsibility of the Contractor, who shall notify the Design Professional in writing, prior to implementation, of the actual
means, methods, techniques, sequences, or procedures which will be employed on the Work, if these differ from those
mentioned in the Contract Documents. All loss, damage, liability or cost of correcting defective work arising from the
employment of any construction means, methods, techniques, sequences, or procedures shall be borne by the Contractor,
notwithstanding that such construction means, methods, techniques, sequences, or procedures are referred to, indicated or
implied by the Contract Documents, unless the Contractor has given timely notice to the City and the Design Professional in
writing that such means, methods, techniques, sequences, or procedures are not safe or suitable, and the City has then instructed
the Contractor in writing to proceed at the City's risk.

5.4.3. Variance between the Contract Documents and Statutes, Ordinances, Codes, Rules, and Regulations. The
Contractor shall promptly notify the Design Professional and the City in writing of any variances between the Contract
Documents and statutes, ordinances, codes, rules, and regulations. If the Contractor, without written notice to the Design
Professional and the City, performs Work knowing that it is contrary to statutes, ordinances, codes, rules, and regulations, the
Contractor shall assume full responsibility for such Work and shall bear the costs associated therewith, i.e., replacement,
repairs, removal, and fines.

5.4.4. Acts and Omissions. The Contractor shall be responsible to the City for the acts and omissions of all persons
performing or supplying the Work.

5.4.5. Inspections. The Contractor shall be responsible for inspection of portions of Work already performed under
this Contract to determine whether such portions are in proper condition to receive subsequent Work.

5.5. Personnel.

5.5.1. Suitability. The Contractor shall provide competent, properly licensed and/or certified, suitably qualified, and
reliable personnel to perform the Work required by the Contract Documents. The Contractor shall enforce strict discipline and
maintain good order at the site at all times. The Contractor shall not employ any Subcontractor, Supplier, or other person,
whether initially or as a substitute, against whom the City may have reasonable objection. Acceptance of any Subcontractor or
other person by the City shall not constitute a waiver of any right of the City to reject defective Work.

5.5.2. Sexual Harassment. Sexual harassment is an unlawful practice under M.G.L. c¢. 151B. The Contractor,
Subcontractors, and all other persons responsible for any portion of the Work shall refrain from engaging in sexual harassment.
The Contractor shall be responsible for any acts of sexual harassment committed by any persons responsible for any portion of
the Work. The Contractor shall take appropriate action against any such individuals.

5.5.3. Weapons and Illegal Drugs. No weapons or illegal drugs are permitted on the Site. It is the responsibility of
the Contractor to ensure that no weapons or illegal drugs are brought to the Site.

5.5.4. Maximum Work Day and Work Week. (Reference: M.G.L. c. 149, §§30 and 34;). No laborer, worker,
mechanic, foreperson or inspector working within this Commonwealth in the employ of the Contractor, Subcontractor or other
person doing or contracting to do the whole or part of the work contemplated by the Contract, shall be required or permitted to
work more than eight (8) hours in any one day or more than forty-eight (48) hours in any one week, or more than six (6) days in
any one week, except in cases of emergency.
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5.5.5. Lodging. (Reference: M.G.L. c. 149, §25;). Every employee under this Contract shall lodge, board and trade
where and with whom he or she elects, and neither the Contractor nor its agents or employees shall, either directly or indirectly,
require as a condition of the employment of any person that the employee shall lodge, board or trade at a particular place or with
a particular person.

5.5.6. Wage Rates. (Reference: M.G.L. c. 149, §27). Mechanics and apprentices, teamsters, chauffeurs and laborers
performing Work shall be paid no less than the minimum rate of wages included in the bid documents and the Project Manual
and which are made part of the Contract. They shall continue to be the minimum rate of wages for said employees during the
life of the Contract. The Contractor shall keep a legible copy of the wage rates posted in a conspicuous place at the site during
the life of the Contract. These rates of wages shall include payments by employers to health and welfare plans, pension plans
and supplementary unemployment benefit plans as provided in M.G.L. c. 149, §26;, and such payments shall be considered as
payments to persons under M.G.L. c. 149, §27 performing work as therein provided. If the Contractor does not make payments
to a health and welfare plan, a pension plan and a supplementary unemployment benefit plan, where such payments are included
in the rates of wages, the Contractor shall pay the amount of said payments directly to each employee engaged in the Work. If
the Contractor pays less than the rate of wages, including payments to health and welfare funds and pension funds, or the
equivalent payments in wages to any person performing Work within the classifications as determined by the Commissioner of
Labor and Industries, and if the Contractor takes or receives for its own use or the use of any other person, as a rebate, refund or
gratuity, or in any other guise, any part or portion of the wages, including payments to health and welfare funds and pension
funds, or the equivalent payment in wages, paid to such person for Work done or service rendered on the Project, the
Contractor will be subject to the penalties set forth in M.G.L. c. 149, §27. Notwithstanding the foregoing and the requirements
of 5.5.7.1 and 5.5.7.2 below, if the Contract is federally funded, federal labor standards apply, including Davis Bacon minimum
wage rates and payroll reporting requirements. See the “Federal Requirements™ section at the end of these contract documents.

5.5.7. Payroll Records of Employees. (Reference: M.G.L. c. 149, §27B;). The Contractor and all Subcontractors who are
subject to M.G.L. c. 149, §§27 and 27A shall keep a true and accurate record of all mechanics and apprentices, teamsters,
chauffeurs, and laborers performing Work showing the name, address and occupational classification of each such employee,
the hours worked by and the wages paid to all such employees. The Contractor and the Subcontractors shall submit a copy of
said record to the City on a weekly basis.

5.5.7.1. (Reference: M.G.L. c. 149, §27B;). The Contractor and all Subcontractors who are subject to M.G.L.
c. 149, §§27 and 27A shall preserve their payroll records for a period of three (3) years from the date of completion of
the Contract.

5.5.7.2. (Reference: M.G.L. c. 149, §27B). The Contractor and all Subcontractors who are subject to M.G.L.
c. 149, §§27 and 27A shall furnish to the Commissioner of Labor and Industries and the City within fifteen (15) days
after completion of their portion of the Work a statement executed by the Contractor or Subcontractor or by any
authorized officer or employee of the Contractor or Subcontractor who supervises the payment of wages in the form
found in M.G.L. ¢.149, §27B.

5.6. Superintendence.

5.6.1. Employment of a Superintendent. The Contractor shall employ a competent, properly licensed
superintendent, reasonably acceptable to the City, and necessary assistants who shall be in attendance at the Site full time during
the progress of the Work until the date of Substantial Completion and for such additional time thereafter as the Design
Professional or the City may determine to be necessary for the expeditious completion of the Work, including final completion.
If continually in the employ of the Contractor, the same Superintendent shall be assigned to this project.

5.6.2. Removal/Repl t of a Superi The Contractor shall remove the superintendent if requested to
do so in writing by the City and shall promptly replace such superintendent with a competent person reasonably acceptable to
the City. The superintendent shall represent the Contractor, and communications given to the superintendent shall be as
binding as if given to the Contractor. The Contractor shall not replace the superintendent without written notice to the City
and the Design Professional.

5.6.3. Registered Professional Engineer or Registered Land Surveyor. The Contractor shall retain a competent
Registered Professional Engineer or Registered Land Surveyor, acceptable to the Engineer, who shall establish the exterior lines
and required elevations of all buildings and structures to be erected on the site and shall establish sufficient lines and grades for
the construction of associated Work such as, but not limited to, roads, utilities, and site grading. The Engineer or Land Surveyor
shall certify as to the actual location of the constructed facilities in relation to property lines, building lines, easements, and other
restrictive boundaries.

5.6.4. Building Grades, Lines, Etc.; The Contractor shall establish the building grades; lines; levels; and column,
wall and partition lines required by the various Subcontractors in laying out their Work.

dent
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5.6.5. Coordination and Supervision. The Contractor shall coordinate and supervise the Work performed by
Subcontractors to the end that the Work is carried out without conflict between trades and so that no trade, at any time, causes
delay to the general progress of the Work. The Contractor and all Subcontractors shall at all times afford each trade, any
separate contractor, or the City, every reasonable opportunity for the installation of Work and the storage of materials.

5.6.6. Job Meetings. There shall be job meetings held on a weekly basis, or more often if required by the City. The
Contractor shall arrange for and attend weekly job meetings with the Design Professional and such other persons as the Design
Professional may from time to time wish to have present. The Contractor shall be represented by a principal, project manager,
general superintendent or other authorized main office representative, as well as by the Contractor's own superintendent. An
authorized representative of any Subcontractor or Sub-subcontractor shall attend such meetings if the representative’s presence
is requested by the Design Professional. Such representatives shall be empowered to make binding commitments on all matters
to be discussed at such meetings, including costs, payments, Change Orders, time schedules and workforce power. Any notices
required under the Contract may be served on such representatives.

5.7. Materials, Labor, Equipment, Etc.

5.7.1. Provision of. Unless otherwise provided in the Contract Documents, the Contractor shall furnish and assume
full responsibility for all materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances,
fuel, power, light, heat, telephone, water, sanitary facilities, temporary facilities, and all other facilities and incidentals necessary
for the furnishing, performance, testing, start-up, and completion of the Work. The Contractor shall and will, in good
workmanlike manner, do and perform all work and furnish all supplies and materials, machinery, equipment, facilities and means,
except as herein otherwise expressly specified, necessary or proper to perform and complete all the work required by this
contract, within the time herein specified, in accordance with the provisions of this contract and said specifications and in
accordance with the plans and drawings, and in accordance with the directions of the Design Professional or CONTRACTING
DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT) as given from time to time during the progress
of the work. He shall furnish, erect, maintain and remove such construction plant and such temporary works as may be required.
The Contractor shall observe, comply with and be subject to all terms, conditions, requirements and limitations of the contract
and specifications, and shall do, carry on and complete the entire work to the satisfaction of the Design Professional and
CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT).

5.7.1.1. The Contractor shall furnish, install and/or maintain ample sanitary facilities for the workmen. As
the needs arise, a sufficient number of enclosed temporary toilets shall be conveniently placed as required by the sanitary codes
of the State and Local Government. Drinking water shall be provided from an approved source, so piped or transported as to
keep it safe and fresh and served from single service containers or satisfactory types of sanitary drinking stands or fountains. All
such facilities and services shall be furnished in strict accordance with existing and governing health regulations. Nothing in this
Section shall be construed as forbidding the use of facilities available in existing buildings on the job site if they meet the above
requirements and the use of them will not interfere with the progress of the work.

5.7.2. Quality and Use of. All materials and equipment shall be of good quality and new, except as otherwise
provided in the Contract Documents. If required by the Design Professional, the Contractor shall furnish satisfactory evidence
(including reports of required tests) as to the kind and quality of materials and equipment. All materials and equipment shall be
applied, installed, connected, erected, used, cleaned, and conditioned in accordance with instructions of the applicable Supplier,
except as otherwise provided in the Contract Documents.

5.7.3. Discrepancies or Defects. If the Contractor is unable to perform its Work because of discrepancies or defects
in the work of the City's own forces or of a separate contractor, the Contractor shall immediately notify the Design
Professional and the City in writing of the conditions that render unable to so perform. Failure to notify the Design
Professional constitutes an acknowledgment and acceptance of the other work as being fit and proper for integration with the
Contractor's Work except for latent or non-apparent defects and deficiencies in the other work.

5.8. Contractor's Management and Financial Statement Requirements. (Reference: M.G.L. c. 30, §39R)

5.8.1. The words defined herein shall have the meaning stated below whenever they appear in this Paragraph:

5.8.1.1. “Contractor” means any person, corporation, partnership, joint venture, sole proprietorship, or other
entity awarded a contract pursuant to M.G.L. ¢.149, §44A-H or M.G.L. c. 30, §39M, inclusive.

5.8.1.2. “Contract” means any contract awarded or executed pursuant to M.G.L. c. 149, §44A-H or M.G.L. c.
30, §39M, which is for an amount or estimate amount that exceed the dollar amount set forth in M.G.L. c. 30, §39R.

5.8.1.3. “Records” means books of original entry, accounts, checks, bank statements and all other banking
documents, correspondence, memoranda, invoices, computer printouts, tapes, discs, papers and other documents or
transcribed information of any type, whether expressed in ordinary or machine language.

5.8.1.4. “Independent Certified Public Accountant” means a person duly registered in good standing and entitled
to practice as a certified public accountant under the laws of the place of his/her residence or principal office and who is
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in fact independent. In determining whether an accountant is independent with respect to a particular person,

appropriate consideration should be given to all relationships between the accountant and that person or any affiliate

thereof. Determination of an accountant’s independence shall not be confined to the relationships existing in connection
with the filing of reports with the City.

5.8.1.5. “Audit,” when used in regard to financial statement, means an examination of records by an
independent certified public accountant in accordance with generally accepted accounting principles and auditing

standards for the purpose of expressing a certified opinion thereon, or, in the alternative, a qualified opinion or a

declination to express an opinion for stated reasons.

5.8.1.6. “Accountant’s Report,” when used in regard to financial statements, means a document in which an
independent certified accountant indicates the scope of the audit which s/he has made and sets forth his/her opinion
regarding the financial statements taken as a whole with listing of noted exceptions and qualifications, or an assertion to
the effect that an overall opinion cannot be expressed. When an overall opinion cannot be expressed the reason therefor
shall be stated. An accountant’s report shall include as part thereof a signed statement by the responsible corporate
officer attesting that management has fully disclosed all material facts to the independent certified public accountant,
and that the audited financial statement is a true and complete statement of the financial condition of the contractor.

5.8.1.7. “Management,” when used herein, means the chief executive officers, partners, principals or other
person or persons primarily responsible for the financial and operational policies and practices of the Contractor.

5.8.1.8. Accounting terms, unless otherwise defined herein shall have a meaning in accordance with generally
accepted accounting principles and auditing standards.

5.8.2. The Contractor shall make, and keep for at least six (6) years after final payment, books, Records, and accounts
that in reasonable detail accurately and fairly reflect the transactions and dispositions of the Contractor.

5.8.2.1 Federal Requirements: The Contractor shall permit the City, HUD and/or any other administering
agency named herein, the Comptroller General of the United States, or any of their duly authorized
representatives, to have access to any books, documents, papers, and records of the Contractor which are
directly pertinent to a specific HUD program for the purpose of making audits, examinations, excerpts, and
transcriptions.

5.8.3. Until the expiration of six (6) years after final payment, the Office of the Inspector General, and the Deputy
Commissioner of the Division of Capital Asset Management shall have the right to examine any books, documents, papers or
Records of the Contractor or of its Subcontractors that directly pertain to, and involve transactions relating to, the Contractor or
its Subcontractors.

5.8.4. The Contractor shall describe any change in the method of maintaining Records or recording transactions which
materially affect any statements filed with the City, including in its description the date of the change and reasons therefor, and
shall accompany said description with a letter from the Contractor’s Independent Certified Public Accountant approving or
otherwise commenting on the changes.

5.8.5. The Contractor shall file a Statement of Management on internal accounting controls as set forth below prior to
the execution of the Contract.

5.8.6. The Contractor shall file prior to the execution of the contract and shall continue to file annually, an Audited
Financial Statement for the most recent completed fiscal year as set forth below.

5.8.7. The Contractor shall file with the City a Statement of Management as to whether the system of internal
accounting controls of the Contractor and its subsidiaries reasonably assures that:

5.8.7.1. transactions are executed in accordance with Management’s general and specific authorization;
5.8.7.2. transactions are recorded as necessary to permit preparation of financial statements in conformity with
generally accepted accounting principles, and to maintain accountability for assets;
5.8.7.3. access to assets is permitted only in accordance with Management’s general or specific authorization;
and
5.8.7.4. the recorded accountability for assets is compared with the existing assets at reasonable intervals and
appropriate action is taken with respect to any difference.
5.8.7.5. The Contractor shall also file with the City a statement prepared and signed by an Independent Certified
Public Accountant stating that s/he has examined the Statement of Management on internal accounting controls, and
expressing an opinion as to:
5.8.7.5.1. whether the representation of Management in response to this paragraph and paragraphs
5.8.2. through 5.8.6 above are consistent with the result of Management’s evaluation of the system of internal
accounting controls; and
5.8.7.5.2. whether such representations of Management are, in addition, reasonable with respect
to transactions and assets in amounts which would be material when measured in relation to the applicant’s
financial statements.
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5.8.8. The Contractor shall annually file with the Commissioner of the Division of Capital Asset Management during
the term of the contract a financial statement prepared by an Independent Certified Public Accountant on the basis of an Audit
by such accountant. The final statement filed shall include the date of final payment. All statements shall be accompanied by an
accountant’s report. Such statements shall be made available to the City upon request.

5.8.9. The City’s Contracting Department, its authorized representative and agents and the HUD Representative for
the Secretary shall, at all times have access to and be permitted to observe and review all work materials, equipment, payrolls,
personnel records, employment conditions, material invoices, and other relevant data and records pertaining to this Contract,
provided, however, that all instructions and approval with respect to the work will be given to the Contractor only by
CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT) through its authorized
representatives or agents. Records and statements required to be made, kept or filed under the provisions of this section shall not
be public records as defined in G.L. 4, §7 or equivalent federal legislation. They shall not be made available to the public, but
shall be available only to the governmental authorities named herein.

5.9. Taxes.

5.9.1 The Contractor shall pay all sales, consumer, use, and other similar taxes for the Work or portions thereof
which are provided by the Contractor which are legally enacted when bids are received, whether or not yet effective or merely
scheduled to go into effect. However, the Contractor shall not pay, and the City shall not reimburse or pay the Contractor for,
any sales taxes for building supplies or materials for which an exemption is provided in M.G.L. c. 64H, §6(f). The City's tax
exemption number to be used by the Contractor in this regard is E04-600-1414.

5.10. Permits, Licenses, and Fees.

5.10.1 Unless otherwise provided, the Contractor shall obtain and pay the fees for all permits, licenses, and
inspections that are necessary for the proper execution and completion of the Work and which are customarily secured after
execution of the Contract and which are legally required. All fees for permits, licenses, and inspections required by any City
department shall be waived. Unless otherwise agreed by the Awarding Authority in writing, the Contractor shall, prior to
commencement of the work, (i) meet with the City of Somerville Inspectional Services Department to determine what permits
are needed for the work; (ii) obtain all such permits; and (iii) provide copies of such permits to the Awarding Authority. Permits
shall include, without limitation, demolition, foundation, digsafe, and building permits; permits for removal, sealing up, or
installation of utilities, including gas, electrical, water and sewer; and permits for obstructing public streets and sidewalks.

5.11. Notices Required By Statutes, Ordinances, Codes, Rules, Regulations, and Orders of the City.
5.11.1 The Contractor shall give notices required by statutes, ordinances, codes, rules, regulations, and orders of the
City bearing on performance of the Work.

5.12. Additional Information from Design Professional.

5.12.1. The Contractor shall perform the Work in accordance with the Contract Documents and submittals approved
pursuant to Article 4.

5.12.2. The Contractor shall give the Design Professional timely notice of any additional Plans, Specifications, or
instructions required to define the Work in greater detail, or to permit the proper progress of the Work.

5.12.3. The Contractor shall not proceed with any Work not clearly and consistently defined in detail in the Contract
Documents, but shall request additional drawings or instructions from the Design Professional as provided in the previous
Paragraph. If the Contractor proceeds with such Work without obtaining further drawings, Specifications, or instructions, the
Contractor shall correct Work incorrectly done at the Contractor's own expense.

5.13.  “Or equal.”

5.13.1. Requirements for Substitutions. (Reference: M.G.L. c. 30, §39M(b).) Where products or materials are
prescribed by manufacturer name, trade name, or catalog reference, the words “or approved equal” shall be understood to follow.
An item shall be considered equal to the item so named or described if, in the opinion of the Design Professional:

5.13.1.1. it is at least equal in quality, durability, appearance, strength, and design;
5.13.1.2. it performs at least equally the function imposed by the general design for the Work;
5.13.1.3. it conforms substantially, even with deviations, to the detailed requirements for the items as

indicated by the Specifications.

5.13.2. Net Savings. No proposed substitution will be permitted unless the Contractor certifies that the proposed
substitution will yield a net savings to the City and will not extend the Contract Time.

5.13.3. Contractor’s Expense. Any structural or mechanical changes made necessary to accommodate substituted
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equipment under this paragraph (including but not limited to engineering fees) shall be at the expense of the Contractor or
Subcontractor responsible for the Work item.
5.13.3.1. Any additional cost, or any loss or damage arising from the substitution of any material or any method
for those originally specified shall be borne by the Contractor, notwithstanding approval or acceptance of such
substitution by the City or the Design Professional, unless such substitution was made at the written request or direction
of the City or the Design Professional.
5.13.3.2. All data to be provided by the Contractor in support of any proposed “or equal” or substitute item
will be at the Contractor's expense.

5.13.4. Meeting Requirements. The Contractor shall be responsible for determining that all materials furnished for
the Work meet all requirements of the Contract Documents. The Design Professional may require the Contractor to produce
reasonable evidence that a material meets such requirements, such as certified reports of past tests by qualified testing
laboratories, reports of studies by qualified experts, or other evidence which, in the opinion of the Design Professional, would
lead to a reasonable certainty that any material used, or proposed to be used, in the Work meets the requirements of the Contract
Documents. All such data shall be furnished at the Contractor's expense. This provision shall not require the Contractor to
pay for periodic testing of different batches of the same material, unless such testing is specifically required by the Contract
Documents to be performed at the Contractor's expense.

5.13.5. Named Manufacturer’s Product. In all cases in which a manufacturer’s name, trade name, or other
proprietary designation is used in connection with materials or articles to be furnished under this Contract, whether or not the
phrase “or equal” is used after such name, the Contractor shall furnish the product of the name manufacturer(s) without
substitution, unless a written request for a substitute has been submitted by the Contractor and approved in writing by the
Design Professional as provided in the following paragraph.

5.13.6. Deviations. If the Contractor proposes to use a material which while suitable for the intended use, deviates in
any way from the detailed requirements of the Contract Documents, the Contractor shall inform the Design Professional in
writing of the nature of such deviations at the time the material is submitted for approval and shall request written approval of
the deviation from the requirements of the Contract Documents.

5.13.7. Rejection of Deviations. In requesting approval of deviations or substitutions, the Contractor shall provide,
upon request, evidence leading to a reasonable certainty that the proposed substitution or deviation will provide a quality of
result at least equal to that otherwise attainable. If, in the opinion of the Design Professional, the evidence presented by the
Contractor does not provide a sufficient basis for such reasonable certainty, the Design Professional may reject such
substitution or deviation without further investigation.

5.13.8. Consistent Character and Quality of Design. The Contract Documents are intended to produce a building
of consistent character and quality of design. All components of the building including visible items of mechanical and
electrical equipment have been selected to have a coordinated design in relation to the overall appearance of the Project. The
Design Professional shall judge the design and appearance of proposed substitutes on the basis of their suitability in relation to
the overall design of the Project, as well as for their intrinsic merits. The Design Professional will not approve as equal to
materials specified proposed substitutes that, in the Design Professional's opinion, would be out of character, obtrusive, or
otherwise inconsistent with the character or quality of design of the Project. In order to permit coordinated design of color and
finishes the Contractor shall, if required by the Design Professional, furnish the substituted material in any color, finish,
texture, or pattern which would have been available from the manufacturer originally specified, at no additional cost to the City.

5.13.9. Warranty. The warranties provided herein shall be in addition to and not in limitation of any other warranty
required by the Contract Documents or otherwise prescribed by law.

5.13.10. Design Professional’s Approval. The Design Professional will be the sole judge of acceptability. No “or
equal” or substitute will be ordered, installed, or utilized without the Design Professional's prior written acceptance which will
be evidenced by either a Change Order or an approved Shop Drawing. The City may require the Contractor to furnish at the
Contractor's expense a special performance guarantee or other surety with respect to any “or equal” or substitute. The Design
Professional will record the time required by the Design Professional and its consultants in evaluating substitutes proposed or
submitted by the Contractor and in making changes in the Contract Documents (or in the provisions of any other direct contract
with the City for work on the Project) occasioned thereby. Whether or not the Design Professional accepts a substitute item so
proposed or submitted by the Contractor, the Contractor shall reimburse the City for the charges of the Design Professional
and its consultants for evaluating each such proposed substitute item.

5.14.  Substitute Construction Methods or Procedures.

5.14.1 If a specific means, method, technique, sequence, or procedure of construction is shown or indicated in and
expressly required by the Contract Documents, the Contractor may furnish or utilize a substitute means, method, technique,
sequence or procedure of construction acceptable to the Design Professional. The Contractor shall submit sufficient
information to allow the Design Professional, in the Design Professional's sole discretion, to determine whether the substitute
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proposed is equivalent to that expressly called for by the Contract Documents.

5.15. Contractor's Progress Schedule.
5.15.1. Before Starting Construction. Within ten (10) days after the date of the Notice to Proceed, the Contractor
shall submit to the Design Professional for review:

5.15.1.1. a preliminary progress schedule indicating the times (number of days or dates) for starting and
completing the various stages of the Work;

5.15.1.2. a preliminary schedule of Shop Drawing and Sample submittals which will list each required
submittal and the times for submitting, reviewing, and processing such submittal; and

5.15.1.3. a refined schedule of values for all of the Work which will include quantities and prices of items
aggregating the Contract Sum and will subdivide the Work into component parts in sufficient detail to serve as the basis
for progress payments during construction. Such prices will include an appropriate amount of overhead and profit
applicable to each item of Work.

5.15.2. Review of Progress Schedule. At least ten (10) days prior to the commencement of construction, the Design
Professional, the Contractor, and any other appropriate persons will meet to review and discuss the acceptability to the Design
Professional of the progress schedule. The Contractor will have an additional ten (10) days to make corrections and
adjustments and to complete and resubmit the schedule. No progress payment shall be made to the Contractor until the
schedule is submitted to and found acceptable by the Design Professional as provided below.

5.15.3. Acceptability of Progress Schedule. The progress schedule will be acceptable to the Design Professional if,
according to the Design Professional, it provides an orderly progression of the Work to completion within any specified time
frame, but such acceptance will neither impose on the Design Professional responsibility for the sequencing, scheduling, or
progress of the Work nor interfere with or relieve the Contractor from the Contractor's full responsibility therefore. The
Contractor's schedule of Submittals must be acceptable to the Design Professional in providing a workable arrangement for
reviewing and processing the required Submittals. The Contractor's schedule of values must be acceptable to the Design
Professional as to form and substance.

5.15.4. Sepia and Copies. After the Design Professional has approved the schedule, the Contractor shall submit to
the Design Professional one (1) sepia and four (4) copies bearing the Contractor's stamp of approval as a representation to the
City that the Contractor has determined or verified all data on that progress schedule and that the Contractor, the
Subcontractors and Suppliers have reviewed and coordinated the sequences in that progress schedule with the requirements of
the Work.

5.15.5. Adjustment of Schedule. The Contractor shall adhere to the established progress schedule which may be
adjusted from time to time as follows: the Contractor shall submit to the Design Professional for acceptance proposed
adjustments in the progress schedule that will not change the Contract Time. Such adjustments will conform generally to the
progress schedule then in effect and will comply with any provisions of the requirements applicable thereto.

5.15.6. During Construction. The Contractor shall submit monthly progress schedules to the Design Professional.
The schedules shall stay current with the Contractor's approach to the Work remaining.

5.15.7. Schedule of Submittals. The Contractor shall prepare and keep current, for the Design Professional's
approval, a schedule of Submittals that is coordinated with the Contractor's construction schedule and allows the Design
Professional reasonable time to review Submittals.

5.16.  Project Coordination.

5.16.1. In General. The Contractor shall be responsible for the proper coordination of the Work of all of the trades.

5.16.2. Coordination with Subcontractors. The Contractor shall coordinate the work of each Subcontractor with the
Work of every other Subcontractor whose Work affects the other.

5.16.3. Coordination with the City's Own Forces or Separate Contractors. The Contractor shall coordinate its
operations with those of the City's own forces or separate contractors. The Contractor shall provide the City's own forces and
separate contractors a reasonable opportunity for the handling, unloading and storage of their materials and equipment and
execution of their work. The Contractor shall connect and coordinate its Work with theirs.

5.16.4. Coordination with Utility Companies. The Contractor shall coordinate its operations with all the appropriate
utility companies to assure that the utilities required on the Project are available and functioning properly pursuant to the
requirements of the Contract Documents.

5.17.  Project Photographs.

5.17.1. In General. The Contractor shall take, at its own expense, interior and exterior photographs at the site, from
different vantages as directed by the Design Professional or the City, before beginning any Work and thereafter, at a minimum,
on the first work day of each month until final completion of the Work, including final Site photos. Photos shall be taken of any
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Work that will be buried or concealed while the Work is still exposed. The photographs shall be taken by a skilled commercial
photographer. The number of photographs required shall be at the discretion of the City or the Design Professional. One aerial
photo shall be required a) prior to commencement of the work and b) at the completion of the work. See Section 01320 —
Construction Progress Documentation.

5.17.2. Prints and Digital Media. Within fourteen (14) days after the photographs have been taken, the Contractor
shall cause prints to be made and delivered to the City and the Design Professional. All photographs shall be 8” x 10”. Each
print shall state the date of the photograph, the name of the Project, the description of the view and the name and address of the
photographer. The City shall receive one glossy print of each photo as well as all prints in digital form on compact disc. The
Design Professional shall receive one glossy print.

5.17.3. Failure to Comply. Should the Contractor fail to adhere to any requirement set forth in the previous two
paragraphs, the City may have the photographs taken at the Contractor's expense or receive a set-off against the Contractor's
next application for payment.

5.18. Record Documents and Samples at the Site.

5.18.1 The Contractor shall maintain in a safe place at the site one record copy of all Plans, Specifications,
Modifications, Change Orders, Construction Change Directives, Field Orders and written interpretations and clarifications in
good order and annotated to show all changes made during construction. These record documents together with all approved
Samples and a counterpart of all approved Shop Drawings will be available to the Design Professional for reference. Upon
completion of the Work, these record documents, Samples and Shop Drawings will be delivered by the Contractor to the
Design Professional for the City.

5.19. Submittals.

5.19.1. Purpose. The purpose of Submittals is to demonstrate for those portions of the Work for which Submittals are
required the way the Contractor proposes to conform to the information given and the design concept expressed in the Contract
Documents.

5.19.2. Submittal Procedure. Within ten (10) days from the Notice to Proceed, the Contractor shall submit to the
Design Professional a completed Submittals schedule. The Contractor shall review, approve, and submit to the Design
Professional Submittals required by the Contract Documents with reasonable promptness and in such sequence as to cause no
delay in the Work or in the activities of the City or of separate contractors. Submittals made by the Contractor that are not
required by the Contract Documents may be returned without action. The schedules shall be updated and resubmitted each
month. All Submittals will be identified as the Design Professional may require and in the number specified in the General
Requirements. The data shown on the Shop Drawings will be complete with respect to quantities, dimensions, specified
performance and design criteria, materials, and similar data to show the Design Professional the materials and equipment that
the Contractor proposes to provide and to enable the Design Professional to review the information for the limited purposes
stated below.

5.19.3. Samples. The Contractor shall also submit Samples to the Design Professional for review and approval in
accordance with said accepted schedule of Submittals. Each Sample will be identified clearly as to material, Supplier, pertinent
data such as catalog numbers and the use for which it is intended and otherwise as the Design Professional may require to
enable the Design Professional to review the Submittal for the limited purposed stated below. The numbers of each Sample to
be submitted will be as specified in the Specifications. Unless otherwise specified in the Specifications, three (3) specimens of
each Sample shall be submitted.

5.19.3.1. The Samples shall be of sufficient size to permit proper evaluation of material. Where
variations in color or other characteristics are to be expected, samples showing the minimum range of variation shall be
submitted. Materials exceeding the range of variation of the approved Samples will not be approved on the Work.
5.19.3.2. All costs associated with delivery of Samples will paid by the Contractor.

5.19.4. Contractor’s Verifications. Before submitting each Submittal, the Contractor shall have determined and
verified:

5.19.4.1. all field measurements, quantities, dimensions specified performance criteria, installation
requirements, materials, catalog numbers, and similar information with respect thereto;

5.19.4.2. all materials with respect to intended use, fabrication, shipping, handling, storage, assembly,
and installation pertaining to the performance of the Work; and

5.19.4.3. all information relative to the Contractor's sole responsibilities in respect of means, methods,
techniques, sequences, and procedures of construction and safety precautions and programs incident thereto.

5.19.5. Contractor’s Representations. By approving and providing Submittals, the Contractor thereby represents
that the Contractor has determined and verified all dimensions, quantities, field dimensions, relations to existing Work,
coordination with Work to be installed later, coordination with information on previously accepted Submittals and verification of
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compliance with all the requirements of the Contract Documents. The accuracy of all such information is the responsibility of
the Contractor. In reviewing Submittals, the Design Professional shall be entitled to rely upon the Contractor's representation
that such information is correct and accurate.

5.19.6. Coordination. The Contractor shall also have reviewed and coordinated each Submittal with other Submittals
and with the requirements of the Work and the Contract Documents.

5.19.7. Stamp or Specific Written Indication. Each Submittal will bear a stamp or specific written indication that the
Contractor has satisfied the Contractor's obligations under the Contract Documents with respect to the Contractor's review
and approval of that Submittal.

5.19.8. Written Notice of Variations. At the time of each Submittal, the Contractor shall give the Design
Professional specific written notice of such variations, if any, that the Submittal may have from the requirements of the Contract
Documents. Such notice is to be in a written communication separate from the Submittal. Moreover, the Contractor shall
make a specific notation on each Submittal to the Design Professional for review and approval of each such variation.

5.19.9. Review and Approval by the Design Professional. The Contractor shall perform no portion of the Work
requiring a Submittal until the respective Submittal has been approved by the Design Professional. Such Work shall be in
accordance with approved Submittals.

5.19.9.1. The Design Professional will review and approve Submittals in accordance with the schedule
of Submittals accepted by the Design Professional as required above. The Design Professional's review and approval
will be only to determine if the items covered by the Submittals will, after installation or incorporation in the Work,
conform to the information given in the Contract Documents and be compatible with the design concept of the
completed Project as a functioning whole as indicated in the Contract Documents. The Design Professional's review

and approval will not extend to means, method, technique, sequences, or procedures of construction (except where a

particular means, method, technique, sequences or procedures of construction is specifically and expressly called for by

the Contract Documents) or to safety precautions or programs incident thereto. The review and approval of a separate
item as such will not indicate approval of the assembly in which the item functions.

5.19.10.Deviations. The Contractor shall not be relieved of responsibility for deviations from requirements of the
Contract Documents by the Design Professional's approval of Submittals unless the Contractor has specifically informed the
Design Professional in writing of such deviation at the time of Submittal and the Design Professional has given written
approval to the specific deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Submittals
by the Design Professional's approval thereof.

5.19.11.Revisions. The Contractor shall make corrections required by the Design Professional and shall return the
required number of corrected copies of Submittals and submit as required new Submittals for review and approval. The
Contractor shall direct specific attention, in writing or on resubmitted Submittals, to revisions other than those requested by the
Design Professional on previous Submittals. Unless such written notice has been given, the Design Professional's approval of
a resubmitted Submittal shall not constitute approval of any changes not requested on the prior Submittal.

5.19.12.Related Work. Where a Submittal is required by the Contract Documents or the schedule of Submittals
accepted by the Design Professional, any related Work performed prior to the Design Professional's review and approval of the
pertinent Submittal will be at the sole expense and responsibility of the Contractor.

5.19.13.Informational Submittals. Informational Submittals upon which the Design Professional is not expected to
take responsive action may be so identified in the Contract Documents.

5.19.14.Certification. When professional certification of performance criteria of materials, systems or equipment is
required by the Contract Documents, the City shall be entitled to rely upon such certifications, and neither the City nor the
Design Professional shall be expected to make any independent examination with respect thereto.

5.20. Continuing the Work.

5.20.1. The Contractor shall carry on the Work and adhere to the progress schedule during all disputes or
disagreements with the City. No Work shall be delayed or postponed pending resolution of any disputes or disagreements,
except as otherwise provided herein or as the City and the Contractor may agree in writing.

5.21. Use of Site; Access to Work.

5.21.1. The right of possession of the premises and the improvements made therecon by the Contractor shall remain at
all times in the City. The Contractor's right to entry and use thereof arises solely from the permission granted by the City
under the Contract Documents. The Contractor shall confine the Contractor's apparatus, the storage of materials, and the
operations of the Contractor's workers to limits indicated by law, ordinance, the Contract Documents and permits and/or
directions of the Design Professional and shall not unreasonably encumber the premises with the Contractor's materials. The
City shall not be liable to the Contractor, the Subcontractors, Suppliers, or anyone else with respect to the conditions of the
premises, except for a condition caused directly and solely by the negligence of the City.
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5.21.2. At all times, the City and the Design Professional shall have access to the Work.

5.22.  Protection of Persons and Property.

5.22.1. In General. The Contractor shall be responsible for initiating, maintaining, and supervising all health and
safety precautions and programs in connection with the performance of the Contract. The Contractor is responsible for the
implementation of all Federal, State, and local health and safety requirements. The Contractor shall be responsible for all
damages to persons or property that occur as a result of the Contractor's fault or negligence in connection with the prosecution of
the work and shall be responsible for the proper care and protection of all materials delivered and work performed until
completion and final acceptance by CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE
AGREEMENT).

The Contractor shall provide sufficient competent watchmen, both day and night, including Saturdays, Sundays and holidays, as
necessary, from the time the work is commenced until final completion and acceptance. Sufficient lighting shall be provided to
aid in the prevention of injury to passersby or vandalism to the property or other illegal activities.

The Contractor shall avoid damage as a result of its operations to existing sidewalks, streets, curbs, pavements, utilities (except
those which are to be replaced or removed), adjoining property, etc. and the Contractor shall at its own expense completely
repair any damage thereto caused by its operations.

The Contractor shall shore up, brace, underpin, secure, and protect as may be necessary, all foundations and other parts of
existing structure adjacent to, adjoining, and in the vicinity of the site, which may be in any way affected by the excavations or
other operations connected with the construction of the improvements embraced in this Contract. The Contractor shall be
responsible for the giving of any and all required notices to any adjoining or adjacent property owner or other party before the
commencement of work. The Contractor shall indemnify and save harmless the City of Somerville and CONTRACTING
DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT) from any liability for damages on account of
settlement or the loss of lateral support of adjoining property resulting from the Contractor's failure to comply with this section.
5.22.1.1. If this contract is in excess of $100,000 and is federally funded, the Contractor shall comply
with all applicable standards, orders, or regulations issued pursuant to the Clean Air Act (42 U.S.C. 7401 et seq.)
and the Federal Water Pollution Control Act as amended (33 U.S.C. 1251 et seq.)
5.22.1.2. If this contract is in excess of $2,000 and is federally funded, the Contractor shall
comply with Sections 103 and 107 of the Contract Work Hours Safety Standards Acts (40 U.S.C. 327-333), as
supplemented by Department of Labor regulations at 29 CFR part 5. To that end, the Contractor shall compute
the wages of every mechanic and laborer on the basis of a standard workweek of 40 hours. Work in excess of
the standard workweek is permissible, provided that the worker is compensated at a rate of not less than 1-1/2
times the basic rate of pay for all hours worked in excess of 40 hours in the workweek. The Contractor shall
ensure that no laborer or mechanic is required to work in surroundings or under working conditions which are
unsanitary, hazardous, or dangerous.
5.22.2. The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury, or loss to:

5.22.2.1. employees on the site and other persons who may be affected thereby;

5.22.2.2. the Work, materials, and equipment to be incorporated therein, whether in storage on or off the
site, under the care, custody or control of the Contractor, Subcontractors, or Sub-subcontractors;

5.22.2.3. other property at the site or adjacent or in close proximity thereto, such as trees, shrubs, lawns,

walks, pavements, roadways, structures, and utilities not designated for removal, relocation, or replacement in the course
of construction; and

5.22.2.4. any other property of the City, whether or not forming part of the Work, located at the site or
adjacent thereto in areas to which the Contractor has access.

5.22.3. Notices and Compliance. The Contractor shall give notices and comply in all other respects with applicable
laws, ordinances, rules, regulations, codes, and lawful orders of public authorities bearing on the safety of persons or property or
their protection from damage, injury, or loss. The Contractor shall notify owners of adjacent and nearby properties of
underground facilities and utility owners when prosecution of the Work may affect them and shall cooperate with them in the
protection, removal, relocation, and replacement of their property.

5.22.3.1. Should the Contractor in the execution of his work uncover or discover utility service lines not indicated on
the relevant drawings, or that do not show signs of singular service to any existing structures being demolished, the Contractor
shall cease work in that area immediately and promptly notify the Public Works Department. Within forty-eight hours, the
Public Works Department will inspect the site and issue written instructions to the Contractor. The Contractor shall proceed
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with only after such written instructions have been received and shall proceed in full compliance with such instructions. The
above mentioned situation or similar circumstances and/or modification if any, shall not relieve the Contractor from his
responsibilities in this Contract and also it is without prejudice to any and all rights of CONTRACTING DEPARTMENT (AS
STATED ON THE FIRST PAGE OF THE AGREEMENT) covering this said contract and surety or bonds.

5.22.4. Erection and Maintenance of Safeguards. The Contractor shall erect and maintain, as required by existing
conditions and the terms of the Contract, reasonable safeguards for safety and protection, including posting danger signs and
other warnings against hazards, promulgating safety regulations, and notifying owners and users of adjacent and nearby sites and
utilities.

5.22.5. Hazardous Materials and Equipment. When use or storage of explosives or other hazardous materials or
equipment or unusual methods are necessary for execution of the Work, the Contractor shall exercise utmost care and carry on
such activities under the supervision of properly qualified personnel.

5.22.6. Damage to Property. The Contractor shall promptly remedy damage and loss to property referred to above.
If the damage or loss is due in whole or in part to the Contractor's failure to take the precautions required herein, the
Contractor shall bear the cost, subject to any reimbursement to which the Contractor is entitled under property insurance
required by the Contract Documents. The Contractor shall be fully and solely responsible for all Work and other operations
carried out on adjacent properties. The insurance required under Article 8 shall cover such Work or operations, and the
Contractor shall indemnify and defend the City, the Design Professional, and the owners of such adjacent or nearby properties
from and against all claims, suits, losses, or costs arising out of such Work or operations.

5.22.7. Fire Protection Equipment and Services. The Contractor shall provide and maintain in good operating
condition suitable and adequate fire protection equipment and services and shall comply with all reasonable recommendations
regarding fire protection made by the representatives of the fire insurance company carrying insurance on the Work or by the
local fire chief or fire marshal. The area within the site limits shall be kept orderly and clean and all combustible rubbish shall
be promptly removed from the site.

5.22.8. Protection of Excavations, Trenches, etc. The Contractor shall at all times protect excavations, trenches,
buildings and materials from rain water, ground water, backup or leakage of sewers, drains and other piping, and from water of
any other origin and shall remove promptly any accumulation of water. The Contractor shall provide and operate all pumps,
piping, and other equipment necessary to this end.

5.22.9. Snow and Ice Removal. The Contractor shall remove snow and ice that might result in damage or
delay.

5.22.10. Safety Representative. The Contractor shall designate a qualified and experienced safety representative at
the site whose duties and responsibilities shall be the prevention of accidents and the maintaining and supervising of safety
precautions and programs.

5.22.11. Weather Protection. (Reference: M.G.L. c. 149, §44F(1).) The Contractor shall install weather protection
and furnish adequate heat in the protected area from November 1 through March 31. In the event of temporary suspension of
work, during inclement weather, the Contractor will carefully protect and will cause his subcontractors to carefully protect all
work and materials against damage or injury from the weather. If, in the opinion of the Design Professional or
CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT), any work or materials shall
have been damaged or injured by reason of failure on the part of the Contractor or any of his Subcontractors so to protect the
work, such work or materials shall be removed and replaced at the expense of the Contractor. These Specifications are not to be
construed as requiring enclosures or heat for operations that are not economically feasible to protect in the judgment of
CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT). Included in the preceding
category, without limitation, are such items as site work, excavation, pile driving, steel erection, erection of certain "exterior"
wall panels, roofing, and similar operation:

(1) "WEATHER PROTECTION" shall mean the temporary protection of that work adversely affected by moisture, wind
and cold, by covering, enclosing and/or heating.

This protection shall provide adequate working areas during the months of November through March as determined by the
Design Professional and consistent with the approved construction schedule to permit the continuous progress of all work
necessary to maintain an orderly and efficient sequence of construction operations. The General Contractor shall furnish and
install all "Weather Protection" material and be responsible for all costs, including heating required to maintain a minimum
temperature of 40 degrees F, at the working surface. This provision does not supersede any specific requirements for methods of
construction, curing of materials or the applicable General Conditions set forth in the Contract Articles with added regard to
performance obligations of the Contractor.

(2) Within 30 calendar days after his award of contract, the General Contractor shall submit in writing to
CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT) for approval, three copies
of his proposed methods for "Weather Protection".

(3) Installation of weather protection and heating devices shall comply with all safety regulations including provisions for
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adequate ventilation and fire protection devices. Heating devices which may cause damage to finish surfaces shall not be used.

(4) The General Contractor shall furnish and install one accurate Fahrenheit thermometer at each work area as designated
by the Designer. However, one additional accurate Fahrenheit thermometer shall be provided for every 2,000 square feet of
floor space where the work areas exceed 2,000 square feet.

5.22.12. Security. The Contractor shall provide, within the Contract Sum, a sufficient number of security
personnel at the Site at all times when the Contractor's personnel are not present, from commencement of the Work until
Substantial Completion to assure that the Site, the facility, and the Work, and all materials and equipment stored at the Site are
fully and completely protected against loss or damage due to vandalism, theft, or malicious mischief. If the Contractor elects,
in addition, to use guard dogs for this purpose, each dog shall at all times be accompanied by an adult handler. If the
Contractor fails to comply with the requirements of this paragraph, then the City may provide appropriate security and charge
the cost thereof to the Contractor. The City's provision of such security, or failure to do so, shall not relieve the Contractor of
its responsibility to pay for loss or damage due to vandalism, theft, or malicious mischief at the Site.

5.22.13. Hazard Communication Programs. The Contractor shall be responsible for coordinating any
exchange of material safety data sheets or other hazard communications information required to be made available to or
exchanged between or among employers at the site in accordance with laws, codes and regulations.

5.22.14. Noise Pollution Control. The Contractor shall comply with all applicable provisions of Somerville
Municipal Code §9-109.

5.23. Cutting and Patching.

5.23.1.  In General. Unless otherwise provided in the Contract Documents, the Contractor shall be responsible for
cutting, fitting, or patching required to complete the Work or to make its parts fit together properly, including the work of the
City or of separate contractors.

5.23.2. Damage to Work of City or of Separate Contractor. The Contractor shall not damage or endanger a
portion of the Work or fully or partially completed construction of the City or separate contractors by cutting, patching, or
otherwise altering such construction, or by excavation. The Contractor shall not cut or otherwise alter such construction by the
City or a separate contractor except with prior written consent of the City and of such separate contractor; such consent shall not
be unreasonably withheld. The Contractor shall not unreasonably withhold from the City or a separate contractor the
Contractor's consent to cutting or otherwise altering the Work.

5.23.3. Damage Caused by Contractor. Should the Contractor cause damage to the work or property of any
separate contractor at the Site, or should any claim arising out of the Contractor's performance of Work at the Site be made by
any separate contractor against the Contractor, the City, the Design Professional, or any of the Design Professional’s
consultants, the Contractor shall promptly attempt to settle with such other contractor by agreement, or to otherwise resolve the
dispute by arbitration or at law. The Contractor shall, to the fullest extent permitted by laws and regulations, indemnify and
hold harmless the City, the Design Professional, and the Design Professional’s consultants from and against all claims,
damages, losses and expenses (including, but not limited to, fees of the Design Professional, the Design Professional’s
consultants,, attorneys, and other professionals, and court and arbitration or mediation costs) arising directly, indirectly or
consequentially out of any action, legal or equitable, brought by any separate contractor against the City, the Design
Professional, or any of the Design Professional’s consultants, to the extent based on a claim arising out of the Contractor’s
performance of the Work. Should a separate contractor cause damage to the Work or property of the Contractor or should the
performance of work by any separate contractor at the site give rise to any other claim, the Contractor shall not institute any
action, legal or equitable, against the City, the Design Professional, or any of the Design Professional’s consultants, or permit
any action against any of them to be maintained and continued in its name or for its benefit in any court or before any arbiter
which seeks to impose liability on or to recover damages from the City, the Design Professional, or any of the Design
Professional’s consultants, on account of any such damage or claim. If the Contractor delays at any time in performing or
furnishing Work by any act or neglect of a separate contractor and the City and the Contractor are unable to agree as to the
extent of any adjustment in the Contract Time attributable thereto, the Contractor may make a claim for an extension of time in
accordance with Article 16. An extension of the Contract Time shall be the Contractor’s exclusive remedy with respect to the
City, the Design Professional, and the Design Professional’s consultants, for any delay, disruption, interference, or hindrance
caused by any separate contractor.

5.24. Cleaning Up.

5.24.1. During the progress of the Work, the Contractor shall keep the premises and surrounding area free from
accumulation of waste materials and rubbish caused by operations under the Contract or other debris. At the completion of the
Work, the Contractor shall remove from and about the Project all waste materials, rubbish, and debris, and the Contractor's
tools, construction equipment, machinery, and surplus materials. Surplus materials to be provided to the City by specifications
shall be stored in a clean, safe and secure area as directed by the City. The Contractor shall leave the site clean and ready for
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occupancy by the City at Substantial Completion of the Work. Immediately prior to the Design Professional's inspection for
Substantial Completion, the Contractor shall completely clean the premises. Concrete and ceramic surfaces shall be cleaned
and washed. Resilient coverings shall be cleaned, waxed and buffed. Woodwork shall be dusted and cleaned. Sash, fixtures
and equipment shall be thoroughly cleaned. Stains, spots, dust, marks and smears shall be removed from all surfaces. Hardware
and all metal surfaces shall be cleaned and polished. Glass and plastic surfaces shall be thoroughly cleaned by professional
window cleaners. All damaged, broken or scratched glass or plastic shall be replaced by the Contractor at the Contractor's
expense. The Contractor shall restore to original condition all property not designated for alteration by the Contract
Documents.

5.24.2.  If the Contractor fails to clean up as provided herein, the City may do so and charge the cost thereof to the
Contractor.

5.25. Royalties and Patents.

5.25.1 The Contractor shall pay all license fees and royalties and assume all costs incident to the use in the
performance of the Work or the incorporation in the Work of any invention, design, process, product, or device which is the
subject of patent rights or copyrights held by others. To the fullest extent permitted by law, the Contractor shall indemnify and
hold harmless the City and the Design Professional from and against all claims, costs, losses, and damages arising out of or
resulting from any infringement of patent rights or copyrights incident to the use in the performance of the work or resulting
from the incorporation in the work of any invention, design, process, product, or device not specified in the Contract Documents.

5.26. Contractor's Obligation to Perform.

5.26.1. The Contractor's obligation to perform and complete the Work in accordance with the Contract Documents is
absolute. None of the following will constitute an acceptance of Work that is not in accordance with the Contract Documents or
a release of the Contractor's obligation to perform the Work in accordance with the Contract Documents:

5.26.1.1. observations by the Design Professional;

5.26.1.2. recommendation of any progress or final payment by the Design Professional;

5.26.1.3. the issuance of a certificate of Substantial Completion or any payment by the City to the
Contractor under the Contract Documents;

5.26.1.4. use or occupancy of the Work, Project, or Site, or any part thereof, by the City;

5.26.1.5. any acceptance by the City or any failure to do so;

5.26.1.6. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice of
acceptance by the Design Professional;

5.26.1.7. any inspection, test, or approval by others; or

5.26.1.8. any correction of defective Work by the City.

5.27. Indemnification; and Covenant Not To Sue.

5.27.1. To the fullest extent permitted by law, the Contractor shall assume the defense of, indemnify and hold harmless
the City, the Design Professional, the Design Professional's consultants, and agents and employees of any of them, from and
against claims, suits, causes of action, demands, liabilities, damages, losses, and expenses, including, but not limited, to
attorneys’ fees, arising out of or resulting from performance of the Work, provided that such claim, damage, loss, or expense is
attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible property (other than the Work
itself) including loss of use resulting therefrom, caused in whole or in part by alleged negligent acts or omissions of the
Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable,
regardless of whether or not such claim, damage, loss, or expense is caused in part by a party indemnified hereunder. Such
obligation shall not be construed to negate, abridge, or reduce other rights or obligations of indemnity which would otherwise
exist as to a party or person described in this paragraph.

5.27.2. In claims against any person or entity indemnified under the foregoing paragraph by an employee of the
Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the
indemnification obligation under the foregoing paragraph shall not be limited by a limitation on the amount or type of damages,
compensation or benefits payable by or for the Contractor or a Subcontractor under Workers” Compensation laws, disability
benefit acts or other employee benefit acts.

5.27.3. The obligations of the Contractor in this Article shall not extend to the liability of the Design Professional, the
Design Professional's consultants, and agents or employees of any of them arising out of (1) the preparation of maps, Plans,
opinions, reports, surveys, Change Orders, designs, or Specifications, or (2) directions or instructions given by the Design
Professional, the Design Professional's consultants and agents or employees of any of them, provided such instructions or
directions are the primary cause of the injury or damage.

5.27.4. The Contractor, or any successor, assign, or subrogee of the Contractor agrees not to bring any civil suit,
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action, or other proceeding in law, equity or arbitration against the Design Professional, or the officers, employees, agents, or
consultants of the Design Professional, for the enforcement of any action which the Contractor may have arising out of or in
any manner connected with the Work. The Contractor shall assure that this covenant not to sue is contained in all subcontracts
and sub-subcontracts of every tier and shall assure its enforcement. The Design Professional, its officers, employees, agents,
and consultants are intended third-party beneficiaries of this covenant not to sue, and are entitled to enforce this covenant in law
or equity.

5.28.  Survival of Obligations.

5.28.1 All representations, indemnifications, warranties, and guarantees made in, required by or given in accordance
with the Contract Documents, as well as all continuing obligations indicated in the Contract Documents, will survive final
payment, completion and acceptance of the Work and termination or completion of the Contract.

ARTICLE 6

SUBCONTRACTORS
6.1 Use of Subcontractors.
The Contractor shall use the Subcontractors named in the Contractor's Bid. The Contractor shall not award any work to any
Subcontractor without prior written approval of the CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE
OF THE AGREEMENT). The Contractor shall not award any work to any subcontractor without prior written approval of
CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT), which approval will not be
given until the Contractor submits a written approval statement concerning the proposed award to the subcontractor, which
statement shall contain such information as CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE
AGREEMENT) may require. All subcontracts subject to Mass. General laws, Chapter 149, Sections 44A-J, shall comply with
the filed sub-bid requirements of that statute. The Contractor shall be as fully responsible for the acts and omissions of his
subcontractors, and of persons either directly or indirectly employed by them, as he is for the acts and omissions of persons
directly employed by him. The Contractor shall cause appropriate provisions to be inserted in all subcontractors relative to the
work to bind subcontractors to the Contractor by the Terms of the General Conditions and other contract documents insofar as
applicable to the work of subcontractors and to give the Contractor the same power as regards terminating any subcontract that
CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT) may exercise over the
Contractor under any provision of the contract documents. Nothing contained in this contract shall create any contractual relation
between any subcontractor and CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE
AGREEMENT).

6.2 Substitution of Subcontractors.
6.2.1 The Contractor shall not substitute another Subcontractor therefor without notice to the City and the City's
prior written consent of such substitution.

6.3 Names of Subcontractors.

6.3.1 Upon execution of the Contract with the City, the Contractor shall provide in writing to the City, through the
Design Professional, the names, addresses, telephone numbers, and fax numbers of all persons proposed for each principal
portion of the Work.

6.4. Objections to Subcontractors.
6.4.1 The Contractor shall not use any Subcontractor against whom the City has a reasonable objection. The
Contractor shall not be required to contract with any person or entity against whom it has a reasonable objection.

6.5. Form of the Subcontract.
6.5.1 All Work performed by a Subcontractor shall be through an appropriate subcontract. The form of subcontract
shall be submitted to the City for its approval, which shall not be unreasonably withheld or delayed.

6.6. Content of the Subcontract.
6.6.1. In addition to all statutorily mandated provisions and provisions required elsewhere in the Contract Documents,
each subcontract shall expressly provide that:
6.6.1.1. Each subcontract agreement for a portion of the Work is assigned by the Contractor to the City
provided that:
6.6.1.1.1. the assignment is effective only after termination of the Contract by the City or the
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Contractor and only for those subcontract agreements which the City accepts by notifying the Subcontractor in
writing; and
6.6.1.1.2. the assignment is subject to the prior rights of the surety, if any, obligated under bond

relating to the Contract.

6.6.1.2. Each Subcontractor is bound by the requirements of the Contract Documents for the express benefit of
the City.

6.6.1.3. Each Subcontractor shall assume toward the Contractor all the obligations that the Contractor
assumes toward the City and the Design Professional, unless otherwise provided by law.

ARTICLE 7
PERFORMANCE AND PAYMENT BONDS
7.1. Form of Bonds.
7.1.1 The performance and labor and material or payment bonds shall be in the form required by the City, copies of
which are included in the Project Manual. The City reserves the right to reject any bond that does not conform to the City's
requirements.

7.2. Furnished by the Contractor. (Reference: M.G.L. c. 30, §39M(c);, M.G.L. c. 149, §29).

7.2.1 The Contractor shall furnish a performance bond and a labor and materials or payment bond, each with a
surety company qualified to do business under the laws of the Commonwealth and satisfactory to the City and each in the sum
of the Contract Sum, the premiums for which are to be paid by the Contractor and are included in the Contract Sum. The bonds
shall remain in effect until final payment is made. The sum of the performance bond shall increase each time the Contract Sum
is increased as a result of a Change Order.

7.3.  Submission to the City.
7.3.1 The Contractor must submit the performance and a labor and materials or payment bonds to the City upon the
Contractor’s execution of the Agreement.

ARTICLE 8
INSURANCE REQUIREMENTS
8.1 Insurance Certificates.

8.1.1 Prior to starting work on this project, the contractor shall deposit with the City, certificates from insurers clearly
stating that the required insurance policies have been issued to the Contractor and will remain in effect during the time period
required to complete this contract. ACCORD forms will not be accepted. The certificates must be in a form satisfactory to the
City. The insurance shall include all major divisions of coverage, and shall be on a comprehensive general basis including:
Premises and Operations (including X-C-U), Owners and Contractors Protective, Products and Completed Operations, Owned,
Non-owned or Hired and/or Leased Motor Vehicles. Such insurance shall be written for not less than any limits of liability,
required by law or the following limits, whichever are greater.

8.2 Minimum Coverages. The Contractor shall possess and maintain throughout the contract period/project, insurance in
the kinds and amounts as stated in the Specification included in Appendix C of this Agreement. The Contractor may purchase
and maintain excess liability insurance in the in the umbrella form in order to satisfy the limits of liability required for the
insurance to be purchased and maintained in accordance with the required requirements set forth above (in addition to the
umbrella limits required). Evidence of such excess liability shall be delivered to the City in the form of a certificate and the
certificate indicating the policy numbers and limits of liability of all underlying insurance.

8.3 Additional Insured. The City shall be named as an additional insured on each certificate, and the certificate must have
the endorsement of the insurance agency.

8.4 Notice. Each certificate shall contain a notation that the insurer will give 30 days notice to the City prior to cancellation,
change or non-renewal of policy.

8.5  Carrier Rating. Insurance carriers MUST have an A.M. Best rating of "A" or better.

8.6 Material Breach. Failure of the contractor to provide and continue in force such insurance shall be deemed a material
breech of contract and shall operate as immediate termination thereof.
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ARTICLE 9
TESTS AND INSPECTIONS
9.1.  Access.

9.1.1 The City, the Design Professional, and all other persons designated by the City shall have access to the Work
at reasonable times for observing, inspecting, and testing. The Contractor shall provide them with proper and safe conditions
for such access and advise them of the Contractor's site safety procedures and programs so that they may comply therewith as
applicable.
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9.2. Tests and Inspections.

9.2.1. The Contractor shall give the Design Professional timely notice of readiness of the Work for all required
inspections, tests, or approvals and shall cooperate with inspection and testing personnel to facilitate required inspections or
tests.

9.2.2. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and approvals
with an independent testing laboratory or entity acceptable to the City, or with the appropriate public authority and shall bear all
related costs of tests, inspections, and approvals. If the laws or regulations of any public body having jurisdiction require any
Work or part thereof specifically to be inspected, tested, or approved by an employee or other representative of such public
body, the Contractor shall assume full responsibility for arranging and obtaining such inspections, tests, or approvals, pay all
costs in connection therewith and furnish the Design Professional with the required certificates of inspection, testing, or
approval.

9.2.3. The Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection with any
inspections, tests, or approvals required for the Design Professional's acceptance of materials or equipment to be incorporated
into the Work, or of materials, mix designs, or equipment submitted for approval prior to the Contractor's purchase thereof for
incorporation into the Work.

9.2.4. If any Work that is to be inspected, tested, or approved is covered by the Contractor, Subcontractor, or
Sub-subcontractor without the prior written consent of the Design Professional, it must be uncovered for observation,
inspection, testing, or approval, if requested by the Design Professional. The Contractor must recover the Work at its own
expense.

9.2.5. The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Design Professional in the Design Professional's administration of the Contract
or by tests, inspections, or approvals required or performed by persons other than the Contractor.

ARTICLE 10
UNCOVERING AND CORRECTING WORK
10.1.  Uncovering Work.

10.1.1. If a portion of the Work is covered contrary to the Design Professional's request or to requirements specifically
expressed in the Contract Documents, it must, if required in writing by the Design Professional, be uncovered for the Design
Professional's observation and be replaced, both at the Contractor's expense and without change in the Contract Time.

10.1.2. If a portion of the Work has been covered which the Design Professional has not specifically requested to
observe prior to its being covered, the Design Professional may request to see such Work, and it shall be uncovered by the
Contractor. If it is found that such Work is in accordance with the Contract Documents, costs of uncovering and replacing
shall, by appropriate Change Order, be charged to the City. If it is found that such Work is defective or not in accordance with
the Contract Documents, the Contractor shall pay all claims, costs, losses, and damages caused by, arising out of or resulting
from such uncovering, exposure, observation, inspection, and testing and of satisfactory replacement of reconstruction
(including, but not limited to, all costs of repair or replacement of work of others); and the City shall be entitled to an
appropriate decrease in the Contract Sum. The City may take such decrease by reducing the then current application for
payment accordingly or subsequent applications, if necessary, until the decrease is paid in full.

10.2. Correcting Work.

10.2.1. The Contractor shall promptly correct Work rejected by the Design Professional or failing to conform to the
requirements of the Contract Documents, whether observed before or after Substantial Completion and whether or not
fabricated, installed, or completed. The Contractor shall bear all costs of correcting such rejected Work including additional
testing and inspections and
compensation for the Design Professional's services and expenses made necessary thereby and any cost, loss, or damages to the
City resulting from such failure or defect.

10.2.2. If, within one (1) year after the date of Substantial Completion of the Work or designated portion thereof, or
after the date for commencement of warranties established in Article 15, or by terms of an applicable special warranty required
by the Contract Documents, any of the Work is found to be not in accordance with the requirements of the Contract Documents,
the Contractor shall correct it promptly after receipt of written notice from the City to do so, unless the City has previously
given the Contractor a written acceptance of such condition. This period of one (1) year shall be extended with respect to
portions of Work first performed after Substantial Completion by the period of time between Substantial Completion and the
actual performance of the Work. This obligation to correct under this paragraph shall survive acceptance of the Work under the
Contract and termination of the Contract. The City shall give such notice promptly after discovery of the condition.

10.2.3. The Contractor shall correct, remove, or replace portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the City.
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10.2.4. If the Contractor fails within a reasonable time to correct nonconforming Work, or to remove and replace
rejected Work, or fails to perform the Work in accordance with the Contract Documents, the City may correct it in accordance
with the provisions herein. If the Contractor does not proceed with correction, removal, or replacement of such nonconforming
Work within seven (7) days from the date of written notice from the Design Professional, the City may correct it and store any
salvageable materials or equipment at the Contractor's expense. If the Contractor does not pay costs of any such removal and
storage within ten (10) days after written notice, the City may upon ten (10) additional days’ written notice sell such materials
and equipment at auction or at private sale and shall account for the proceeds thereof, after deducting costs and damages that
should have been borne by the Contractor, including compensation for the Design Professional's services and expenses made
necessary thereby. If such proceeds of sale do not cover all the costs that the Contractor should have born, the Contract Sum
shall be reduced by the deficiency. If payments then or thereafter due the Contractor are not sufficient to cover such amount,
the Contractor shall pay the difference to the City.

10.2.5. The Contractor shall bear the cost of correcting destroyed or damaged construction, whether completed or
partially completed, of the City or separate contractors caused by the Contractor's correction or removal of Work which is not
in accordance with the requirements of the Contract Documents.

10.2.6. Nothing contained in this paragraph shall be construed to establish a period of limitation with respect to other
obligations that the Contractor might have under the Contract Documents. Establishment of the time period of one (1) year as
described in the above paragraph related only to the specific obligation of the Contractor to correct the Work and has no
relationship to the time within which the obligation to comply with the Contract Documents may be sought to be enforced nor to
the time within which proceedings may be commenced to establish the Contractor's liability with respect to the Contractor's
obligations other than specifically to correct the Work.

10.3.  Acceptance of Nonconforming Work.

10.3.1 If, instead of requiring correction or removal and replacement of defective or nonconforming Work, the City
prefers to accept Work which is not in accordance with the requirements of the Contract Documents, the City may do so instead
of requiring its removal and correction, in which case the Contractor shall pay all claims, costs, losses, and damages
attributable to the City’s evaluation of and determination to accept such defective or non-conforming Work. The Contract Sum
will be reduced as appropriate. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 11
CHANGES IN THE WORK
11.1.  In General.

11.1.1. The Contract Sum constitutes the total compensation (subject to authorized adjustments) payable to the
Contractor for performing the Work. All duties, responsibilities and obligations assigned to or undertaken by the Contractor
shall be at the Contractor's expense without any change in the Contract Sum.

11.1.2. Without invalidating the Contract and without notice to any surety, the City may, at any time or from time to
time, order additions to, deletions from, or revisions in the Work. Such additions, deletions, or revisions will be authorized by a
Change Order, a Modification or a Construction Change Directive. Upon receipt of any such document, the Contractor shall
promptly proceed with the Work involved that will be performed under the applicable conditions of the Contract Documents
(except as otherwise specifically provided).

11.1.3. The Contractor shall not be entitled to an increase in the Contract Sum or an extension of the Contract Time
with respect to any Work performed that is not required by the Contract Documents as amended, modified, or supplemented,
except as otherwise provided herein.

11.2.  Change Orders.

11.2.1. (Reference: M.G.L. c. 30, §391;). The Contractor shall perform all the Work required by this Contract in
conformity with the Plans and Specifications contained herein. No willful and substantial deviation from said Plans and
Specifications shall be made unless authorized in writing by the City and the Design Professional in charge of the Work who is
duly authorized by the City to approve such deviations. In order to avoid delays in the prosecution of the Work required by such
Contract, such deviation from the Plans or Specifications may be authorized by a written order of the City or the Design
Professional so authorized to approve such deviation. Within thirty (30) days thereafter, such written order shall be confirmed
by a certificate of the City, using AIA Document G701 (or its equivalent), stating: (1) If such deviation involves any
substitution or elimination of materials, fixtures or equipment, the reasons why such materials, fixtures, or equipment were
included in the first instance and the reasons for substitution or elimination, and, if the deviation is of any other nature, the
reasons for such deviation, giving justification therefor; (2) that the specified deviation does not materially injure the Project as a
whole; (3) that either the work substituted for the Work specified is of the same cost and quality, or that an equitable adjustment
has been agreed upon between the City and the Contractor and the amount in dollars of said adjustment; and (4) that the
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deviation is in the best interest of the City. The Change Order shall also indicate whether or not the date of substantial
completion has been extended. The equitable adjustment in price shall be determined by the unit prices, if any, in the General
Contractor’s bid; otherwise, it shall be a number which is agreed to by both parties as a fair adjustment and which can be
itemized and substantiated to the reasonable satisfaction of the Contracting Authority. Where increases and decreases to the
Contract Sum are included in one Change Order, the negotiated allowance for overhead and profit shall be calculated on the
basis of the net increase, if any.

11.3.  Construction Change Directive.

11.3.1. A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

11.3.2. Upon request of the City or the Design Professional, the Contractor shall without cost to the City submit to
the Design Professional in such form as the Design Professional may require, an accurate written estimate of the cost of any
proposed extra work or change. The estimate shall indicate the quantity and unit cost of each item of materials, and the number
of hours of work and hourly rate for each class of labor, as well as the description and amounts of all other costs chargeable
under the terms of this Article. Unit labor costs for the installation of each item of materials shall be shown if required by the
Design Professional. If required by the Design Professional, in order to establish the exact cost of new Work added or of
previously required Work omitted, the Contractor shall obtain and furnish to the Design Professional bona fide proposals from
recognized Suppliers for furnishing any material included in such Work. Such estimates shall be furnished promptly so as to
occasion no delay in the Work, and shall be furnished at the Contractor's expense.

11.3.3. The Contractor shall state in the estimate any extension of time required for the completion of the Work if the
change or extra Work is ordered. The Contractor shall document, through a critical path analysis, or some other clearly
delineated explanation, how the proposed change affects other aspects of the Work, and why it would require an extension of
time. The Contractor shall promptly revise and resubmit such estimate if the Design Professional determines that it is not in
compliance with the requirements of this Article, or that it contains errors of fact or mathematical errors.

11.3.4. If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods, as selected by the City, selection of which does not require the consent of the
Contractor:

11.3.4.1. by unit prices stated in the Contract Documents or otherwise mutually agreed upon; or

11.3.4.2. by Cost and Percentages estimated by the Contractor as provided herein and accepted by the City,
whereupon the Contractor's estimate shall become a fixed price which shall not be changed by any variation in the
actual cost of executing the Work covered by the change; or

11.3.4.3. by actual Cost determined after the Work covered by the change is completed, plus Percentage; or

11.3.4.4. by submission to arbitration or a court, which shall determine the fair value of the Work covered by
the change.

11.3.5. “Cost” shall mean the estimated or actual net increase or decrease in cost to the Contractor, Subcontractor, or
Sub-subcontractor for performing the Work covered by the change, including actual payments for materials, equipment rentals,
expendable items, wages, and associated benefits to the workers and to supervisors employed full time at the Site, insurance,
bonds, and other provable direct costs, but not including any administrative, accounting or expediting costs, or other indirect or
overhead costs, or any wages or benefits of supervisory personnel not assigned full time to the Site, or any amount for profit or
fee to the Contractor, Subcontractor, or Sub-subcontractor.

11.3.6. “Percentage” shall mean an allowance to be added to or subtracted from the Cost in lieu of overhead and profit
and of any other expense that is not included in the Cost of the Work covered by the change, as defined above. Percentage for a
Sub-subcontractor shall be 8% of any net increase or decrease of Cost of any Work performed by the Sub-subcontractor’s own
forces plus 4% of any net increase or decrease in Cost of any Work performed for the Sub-subcontractor by lower tier
Sub-subcontractors. Percentage for a Subcontractor shall be 12% of any net increase or decrease of Cost of any Work performed
by the Subcontractor’s own forces plus 4% of the Cost of Work performed by Sub-subcontractors. Percentage for the
Contractor shall be 15% of any net increase or decrease of Cost of any Work performed by the Contractor's own forces plus
5% of any net increase or decrease in the Cost for all other Work covered by the change. When the Contractor is also
performing Work as a Subcontractor or Sub-subcontractor, the Contractor shall only be entitled to a total of no more than 15%
of any net increase or decrease of Cost of any Work.

11.3.7. When in the reasonable judgment of the Design Professional a series of Construction Change Directives or
Change Orders effect a single change, Percentage shall be calculated on the cumulative net increase or decrease in Cost, if any.

11.3.8.  If unit prices are stated in the Contract Documents or are subsequently agreed upon, and if quantities originally
contemplated are so changed in a Proposed Change Order or Construction Change Directive that the application of such unit
prices to quantities of Work proposed will cause substantial inequity to the City or the Contractor, the applicable unit prices
shall be equitably adjusted. Wherever the estimated quantities of work to be done and materials to be furnished under this
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contract are shown in any of the documents including the proposal, they are given for use in comparing bids and the right is
especially reserved herein otherwise specifically limited, to increase or diminish them as may be deemed reasonably necessary
or desirable by CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT) to complete
the work contemplated by the contract, nor shall any such increases or diminution shall in no way violate this contract, nor shall
any such increase or diminution give cause for claims or liability for damages.

11.3.9. If the City elects to determine the Cost of the Work as provided in method (11.3.4.1) using unit prices stated in
the Contract Documents or subsequently agreed upon, the unit prices shall be subject to the prior paragraph. Notwithstanding
the inclusion of unit prices in the Contract Documents, it shall be the City's option to require the Cost of any given change to be
determined by one of the other methods stated in 11.3.4. If the City elected to determine the Cost of the change by unit prices
and the nature of the work is such that its extent cannot readily be measured after the completion of such work or any subsequent
Work, the Contractor shall keep daily records, available at all times to the Design Professional for inspection, of the actual
quantities of such Work put in place, and delivery receipts or other adequate evidence, acceptable to the Design Professional,
indicating the quantities of materials delivered to the Site for use in such unit price Work, and distinguishing such from other
similar material delivered for use in Work include in the base Contract Sum. If so required by the Design Professional,
materials for use in unit price Work shall be stored apart from all other materials on the Project.

11.3.10.1f the City elects to determine the Cost of the Work as provided in methods 11.3.4.3. or 11.3.4.4. or if the
method of determining the Cost has not been established before the Work is begun, the Contractor shall keep detailed daily
records of labor and material costs applicable to the Work.

11.3.11.Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in
the Work involved and advise the Design Professional in writing of the Contractor's agreement or disagreement with the
method, if any, provided in the Construction Change Directive for determining the proposed adjustment in the Contract Time.

11.3.12.A Construction Change Directive signed by the Contractor indicates the agreement of the Contractor
therewith, including adjustment in the Contract Sum and Contract Time or the method for determining them. Such agreement
shall be effective immediately and shall be recorded as a Change Order.

11.3.13.1f the Design Professional and the Contractor do not agree with the adjustment in the Contract Time or the
method for determining it, the adjustment or the method shall be referred to the Design Professional for determination.

11.4. Minor Changes in the Work.

11.4.1. The Design Professional has the authority to order minor changes in the Work. “Minor changes” as used in this
paragraph mean changes which are so insignificant as to not affect the Contract Sum or the Contract Time and which are not
inconsistent with the intent of the Contract Documents. Any minor change shall be committed to a written order which shall be
binding on both the City and the Contractor and which shall be promptly carried out by the Contractor.

11.5. Certificate of Appropriations. (Reference: M.G.L. c. 44, §31C;). This Contract shall not be deemed to have been
made until the City's auditor has certified thereon that an appropriation in the amount of this Contract is available therefor and
that an officer or agent of the City has been authorized to execute said Contract and approve all requisitions and change orders.
No order to the Contractor for a change in or addition to the Work, whether in the form of a drawing, plan, detail or any other
written instruction, unless it is an order which the Contractor is willing to perform without any increase to the Contract price,
shall be deemed to be given until the auditor has certified thereon that an appropriation in the amount of such order is available
therefore; but such certificate shall not be construed as an admission by the City of its liability to pay for such work. The
certificate of the auditor that an appropriation in the amount of this Contract or in the amount of such order is available shall bar
any defense by the City on the grounds of insufficient appropriation.

ARTICLE 12
CHANGE IN THE CONTRACT TIME
12.1. Date of Commencement.
12.1.1 The date of commencement of the Work is the date established in the Notice to Proceed. The date shall not be
postponed by the failure to act of the Contractor or persons or entities for whom the Contractor is responsible.

12.2.  Progress and Completion.

12.2.1. Time is of the essence; all time limits stated in the Contract Documents are of the essence of the Contract. By
executing the Agreement, the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

12.2.2. The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

12.2.3. At least ten (10) working days after the Notice to Proceed or twenty (20) working days before the first
application for payment, the Contractor shall submit to the Design Professional a progress schedule showing for each class of
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Work included in the schedule of values, the percentage of completion to be obtained and the total dollar value of Work to be
completed as of the first of each month until Substantial Completion. All calculations shall be on the basis of Work in place, but
may include, at the Design Professional’s discretion, the value of materials delivered but not in place.

12.2.4. The progress schedule shall be based on an orderly progression of the Work, allowing adequate time for each
operation (including adequate time for submission and review of submittals), and leading to a reasonable certainty of Substantial
Completion by the date established in the Agreement. The progress schedule will be reviewed by the Design Professional for
compliance with the requirements of this Article and will be accepted by the Design Professional or returned to the Contractor
for revision and resubmittal. Unless specifically required by law, no payment under this Contract shall be due until the progress
schedule has been approved by the Design Professional. The Design Professional's review of the progress schedule shall not
impose any duty on the Design Professional or the City with respect to the timing, planning, scheduling, or execution of the
Work. In particular, if the Contractor proposes a progress schedule indicating a date of Substantial Completion which is earlier
than the Contract Time, the Contractor shall not be entitled to additional payment or compensation of any kind if, for any
reason, the full Contract Time is required to achieve Substantial Completion of the Work.

12.2.5. If in any Application for Payment, the total value of the completed Work in place, as certified by the Design
Professional, is less than 90% of the total value of the Work in place estimated in the progress schedule, the City may, at the
City's option, require the Contractor to accelerate the progress of the Work without cost to the City by increasing the
workforce or hours or Work or by other reasonable means approved by the Design Professional.

12.2.6. If each of three successive applications, as certified by the Design Professional, indicate that the actual Work
completed is less than 90% of the values estimated in the progress schedule to be completed by the respective dates, the City
may at the City's option, treat the Contractor's delinquency as a default justifying the action permitted under Article 18.

12.2.7. If the Design Professional has determined that the Contractor should be permitted to extend the time for
completion as provided below, the calendar dates in the progress schedule shall be adjusted accordingly to retain their same
relationship to the adjusted date of Substantial Completion, and the dollar value of the Work to be completed as of the first of
each month shall be adjusted pro rata.

12.2.8. If the Contractor fails to submit any application for payment in any month, the Design Professional shall, for
the purpose of this evaluation of progress, certify separately to the actual value of the Work in place completed as of the first of
the month to the best of the Design Professional's knowledge.

12.2.9. Nothing herein shall limit the City's right to liquidated or other damages for delays by the Contractor or to any
other remedy which the City may be entitled or may possess under other provisions of the Contract Documents or by law.

12.3. Delays and Extensions of Time.

12.3.1. If the Contractor is delayed at any time in the progress of the Work by an act or neglect of the City or the
Design Professional, or of an employee of either, or of a separate contractor employed by the City, or by changes ordered in the
Work, or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, or other causes (except weather) beyond the
Contractor's control, or by delay authorized by the City, or by other causes which the Design Professional determines may
justify delay, then the Contract Time shall be extended by Change Order or Construction Change Directive for such reasonable
time as the Design Professional may determine.

12.3.2. Claims relating to time shall be made in accordance with applicable provisions of Article 16.

12.3.3. No claim for extension of time shall be allowed on account of failure of the Design Professional to furnish
Plans, Specifications or instructions or to return Shop Drawings or Samples until fifteen (15) days after receipt by the Design
Professional by registered or certified mail of written demand for such instructions, Plans, Specifications, or Samples, and then
not unless such claim is reasonable.

12.3.4. No extensions of time shall be granted because of seasonal or abnormal variations in temperature, humidity or
precipitation, which conditions shall be wholly at the risk of the Contractor, whether occurring within the time originally
scheduled for completion or within the period of any extension granted. There shall be no increase in the Contract Sum on
account of any additional costs of operations or conditions resulting therefrom.

12.3.5. The Contractor hereby agrees that the Contractor shall have no claim for damages of any kind against the
City or the Design Professional on account of any delay in the commencement of the Work and/or any hindrance, delay, or
suspension of any portion of the Work, whether such delay is caused by the City, the Design Professional, or otherwise, except
as and to the extent expressly provided under M.G.L. ¢. 30, §390, in the case of written orders by the City. The Contractor
acknowledges that the Contractor's sole remedy for any such delay and/or suspension will be an extension of time as provided
in this Article.

12.3.6. (Reference: M.G.L. c. 30, §390;). (a) The City may order the Contractor in
writing to suspend, delay, or interrupt all or any part of the Work for such period of time as it may determine to be appropriate
for the convenience of the City, provided however that if there is a suspension, delay, or interruption for fifteen (15) days or
more due to a failure of the City to act within the time specified in this Contract, the City shall make an adjustment in the
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Contract prices for any increase in the cost of performance of this Contract under this provision for any suspension, delay,
interruption, or failure to act to the extent that such is due to any cause for which this Contract provides for an equitable
adjustment of the Contract price under any other Contract provisions.

(b) The Contractor must submit the amount of a claim under provision (a) to the City in writing as soon as practicable
after the end of the suspension, delay, interruption, or failure to act and, in any event, not later than the date of final payment
under this Contract and, except for costs due to a suspension order, the City shall not approve any costs in the claim incurred
more than twenty (20) days before the Contractor notified the City in writing of the act or a failure to act involved in the Claim.

In the event a suspension, delay, interruption, or failure to act of the City increases the cost of performance to any
Subcontractor, that Subcontractor shall have the same rights against the Contractor for payment for an increase in the cost of its
performance as provisions (a) and (b) give the Contractor against the City, but nothing in provisions (a) and (b) shall in any
way change, modify, or alter any other rights which the Contractor or the Subcontractor may have against each other.

12.4. Liquidated Damages.

12.4.1. If the Contractor shall fail to achieve Substantial Completion within the Contract Time, it shall be liable to pay
the City the daily amount specified in the Agreement, not as a penalty, but as a fixed and agreed upon damages for breach of
contract. The said amount is fixed and agreed upon because of the difficulty of ascertaining the City's actual damages. It is
mutually understood that the said amount is a reasonable approximation or estimate thereof as of the date of the Agreement. The
City may elect to withhold said amount from periodic or final payments due to the Contractor, in addition to retainage and
other back charges.

12.5. Changes in the Contract Time.

12.5.1. In Writing. The Contract Time may only be changed by a Change Order or a Modification. Any claim for an
adjustment of the Contract Time shall be based on a written notice delivered to the party making the claim to the other party and
to the Design Professional promptly (but in no event later that seven (7) days) after the occurrence of the event giving rise to the
claim and stating the general nature of the claim. Notice of the extent of the claim with supporting data shall be delivered within
thirty (30) days after such occurrence and shall be accompanied by the claimant’s written statement that the adjustment claimed
is the entire adjustment to which the claimant has reason to believe it is entitled as a result of the occurrence of said event. All
claims for adjustment in the Contract Time shall be determined by the Design Professional in accordance with Article 16. No
claim for an adjustment in the Contract Time will be valid if not submitted in accordance with the requirements of this
paragraph.

12.5.2. Early Completion. The Contract Time shall not be changed due to a delay in the Contractor's carly
completion date.

ARTICLE 13
PAYMENTS
13.1.  Schedule of Values.

13.1.1. The Contractor shall submit to the Design Professional a schedule of values which shall subdivide the Work
into its component parts and shall include quantities, direct craft labor worker hours, labor cost and material/equipment cost.
Labor cost shall include an appropriate amount of construction equipment costs, supplemental costs, administrative expenses,
contingencies, and profit. The Contractor shall prepare the schedule of values in such form and supported by such data to
substantiate its accuracy as the Design Professional may require and shall be revised if later found by the Design Professional
to be inaccurate. This schedule, unless objected to by the Design Professional, shall be used as a basis for reviewing the
Contractor's applications for payment.

13.2.  Content and Submission of Applications for Payment.

13.2.1. At least ten (10) days before the date established for each progress payment, the Contractor shall submit to the
Design Professional six (6) copies of an itemized application for payment for Work completed in accordance with the schedule
of values. Such application shall be in a form or format established or approved by the Design Professional and shall be
supported by documentation substantiating the Contractor's right to payment.

13.2.2. When Construction Change Directives have set forth an adjustment to the Contract Sum but have not yet been
included in Change Orders, the value established by the City may be included in the application.

13.2.3. Applications covering Work of Subcontractors or Suppliers shall not include requests for payments of amounts
the Contractor does not intend to pay to a Subcontractor or Supplier because of a dispute or other reason. The Contractor shall
not be paid for any Work performed by a Subcontractor unless and until the City receives for that Subcontractor a certificate of
insurance that conforms to the requirements of the Contract Documents .

13.2.4. Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
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equipment delivered and suitably stored at the Site for subsequent incorporation in the Work. If approved in advance by the
City, payment may similarly be made for materials and equipment suitably stored off the Site at a location agreed upon in
writing. Payment for materials and equipment stored on or off the Site shall be conditioned upon the application for payment
being accompanied by a bill of sale, an invoice, or other documentation warranting that the City has received the materials and
equipment free and clear of all liens, claims, security interests, or encumbrances, hereinafter collectively referred to as “liens,”
and evidence that the materials and equipment are covered by appropriate insurance and other arrangements to protect the City’s
interest therein.

13.2.5. Each application for payment or periodic estimate requesting payment shall be accompanied by, at the City's
option, a certificate from each Subcontractor stating that the Subcontractor has been paid all amounts due the Subcontractor on
the basis of the previous periodic payment to the Contractor, or else stating the amount not so paid and the reason for the
discrepancy. In the event of any such discrepancy, the Contractor shall furnish the Contractor's own written explanation to
the City through the Design Professional. Such waiver or certificate shall be in a form acceptable to the City.

13.3.  False Applications for Payment.

13.3.1. (Reference: M.G.L. c. 266, §§67B). Any person who makes or presents to any claim upon or against any
employee or department of the City, knowing such claim to be false, fictitious, or fraudulent shall be punished by a fine or not
ore than ten thousand dollars ($10,000) or by imprisonment in the state prison for not more than five (5) years, or in the house of
correction for not more than two and one-half years, or both.

13.4. Review of Applications for Payment.

13.4.1. The Design Professional shall review each application for payment and will reject any application that (1) is not
accompanied by the required documentation or (2) contains errors, mathematical or otherwise.

13.4.2. Within five (5) business days after receipt of an application for payment, the Design Professional will either (1)
return the application to the Contractor with a written explanation as to why it was rejected or (2) issue to the City a certificate
for payment, with a copy to the Contractor, for such amount as the Design Professional determines is properly due. In the
event an application is returned to the Contractor, the date of receipt of the application shall be the date of receipt of the
corrected application.

13.4.3. The Design Professional or the City may make changes to any application submitted by the Contractor.

13.4.4. By recommending any payment, the Design Professional will not thereby be deemed to have represented that:
(1) exhaustive or continuous on-site inspections have been made to check the quality or the quantity of the Work beyond the
responsibilities specifically assigned to the Design Professional in the Contract Documents or (2) that there may not be other
matters or issues between the parties that might entitle the Contractor to be paid additionally by the City or entitle the City to
withhold payment to the Contractor. The Design Professional's approval of the application for payment and the accompanying
documentation shall indicate that to the best of the Design Professional's knowledge, information, and belief, the Work has
progressed to the point indicated by the Contractor, and that the quality of the Work is in accordance with the Contract
Documents, subject to an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, the results of
any subsequent tests specified in the Contract Documents, final determination of quantities and classifications for unit price
work and any other qualifications so stated.

13.4.5. The Design Professional's recommendation of any payment shall not mean that the Design Professional is
responsible for the Contractor's means, methods, techniques, sequences, or procedures of construction, or the safety precautions
and programs incident thereto, or for any failure of the Contractor to comply with laws and regulations applicable to the
furnishing or performance of Work, of for any failure of the Contractor to perform or furnish Work in accordance with the
Contract Documents.

13.4.6. No certificate given or payment made shall be evidence of the performance of this Contract, either wholly or in
part and no payment, whether made upon the final certificate or otherwise, shall be construed as an acceptance of defective work
or materials.

13.5. Decisions to Withhold Certification.

13.5.1. The Design Professional may refuse to recommend the whole or any part of any payment if, in the Design
Professional's opinion, it would be incorrect to make the representations to the City referred to above.

13.5.2. If the Contractor and the Design Professional cannot agree on a revised amount, the Design Professional will
promptly approve a certificate for payment for the amount for which the Design Professional is able to make such
representations to the City. The Design Professional may also decide not to certify payment or, because of subsequently
discovered evidence or subsequent observations, may nullify the whole or a part of a certificate for payment previously issued,
to such extent as may be necessary in the Design Professional's opinion to protect the City from loss because of:

13.5.2.1. defective Work not remedied;
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13.5.2.2. third party claims filed or reasonable evidence indicating probable filing of such claims;

13.5.2.3. failure of the Contractor to make payments properly to Subcontractors or for labor, materials
or equipment;

13.5.24. reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract
Sum;

13.5.2.5. damage to the City or another contractor;

13.5.2.6. reasonable evidence that the Work will not be completed within the Contract Time, and that
retainage currently held by the City would not be adequate to cover actual or liquidated damage for the anticipated
delay;

13.5.2.7. persistent failure to carry out the Work in accordance with the Contract Documents; or

13.5.2.8. failure of mechanical trade or electrical trade subcontractors to comply with mandatory

requirements for maintaining record drawings. The Contractor shall check record drawings each month. Written

confirmation that the record drawings are current will be required by the Design Professional before approval of the

Contractor's monthly payment requisition.

13.5.3. When the above reasons for withholding certification are removed, certification will be made for amounts
previously withheld.

13.6. Progress Payments.

13.6.1. After the Design Professional has issued a certificate for payment, the City shall make payment in the manner
and within the time provided in the Contract Documents.

13.6.2. (Reference: M.G.L. c. 30, §39G, 39K;). In the case of Contracts for the construction, reconstruction, alteration,
remodeling, repair or demolition of any public building when the amount is more than two thousand dollars, the following
paragraph applies: Within fifteen days (30 days in the case of the commonwealth, including local housing authorities) after
receipt from the contractor, at the place designated by the awarding authority if such a place is so designated, of a periodic
estimate requesting payment of the amount due for the preceding month, the awarding authority will make a periodic payment to
the contractor for the work performed during the preceding month and for the materials not incorporated in the work but
delivered and suitably stored at the site (or at some location agreed upon in writing) to which the contractor has title or to which
a subcontractor has title and has authorized the contractor to transfer title to the awarding authority, upon certification by the
contractor that he is the lawful owner and that the materials are free from all encumbrances, but less (1) a retention based on its
estimate of the fair value of its claims against the contractor and less (2) a retention for direct payments to subcontractors based
on demands for same in accordance with the provisions of section thirty-nine F, and less (3) a retention not exceeding five per
cent of the approved amount of the periodic payment. After the receipt of a periodic estimate requesting final payment and
within sixty-five days after (a) the contractor fully completes the work or substantially completes the work so that the value of
the work remaining to be done is, in the estimate of the awarding authority, less than one per cent of the original contract price,
or (b) the contractor substantially completes the work and the awarding authority takes possession for occupancy, whichever
occurs first, the awarding authority shall pay the contractor the entire balance due on the contract less (1) a retention based on its
estimate of the fair value of its claims against the contractor and of the cost of completing the incomplete and unsatisfactory
items of work and less (2) a retention for direct payments to subcontractors based on demands for same in accordance with the
provisions of section thirty-nine F, or based on the record of payments by the contractor to the subcontractors under this contract
if such record of payment indicates that the contractor has not paid subcontractors as provided in section thirty-nine F. If the
awarding authority fails to make payment as herein provided, there shall be added to each such payment daily interest at the rate
of three percentage points above the rediscount rate than charged by the Federal Reserve Bank of Boston commencing on the
first day after said payment is due and continuing until the payment is delivered or mailed to the contractor; provided, that no
interest shall be due, in any event, on the amount due on a periodic estimate for final payment until fifteen days (twenty-four
days in the case of the commonwealth) after receipt of such a periodic estimate from the contractor, at the place designated by
the awarding authority if such a place is so designated. The contractor agrees to pay to each subcontractor a portion of any such
interest paid in accordance with the amount due each subcontractor.

For all other construction contracts, progress payments are governed by chapter 30, §39G, and as follows: The City shall
pay the amount due pursuant to any periodic, Substantial Completion or final estimate within thirty-five (35) days after receipt of
written acceptance for such estimate from the Contractor. In the case of periodic payments, the City may deduct from its
payment a retention based on its estimate of the fair value of its claims against the Contractor, a retention for direct payments to
Subcontractors based on demands for same in accordance with M.G.L. c. 30, §39F; and a retention to secure satisfactory
performance of the contractual work, not exceeding five percent (5%) of the approved amount of any periodic payment, and the
same right to retention shall apply to bonded Subcontractors entitled to direct payment under M.G.L. c. 30, §39F; provided, that
a five percent (5%) value of all items that are planted in the ground shall be deducted from the periodic payments until final
acceptance.
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Retainage prior to Substantial Completion. In all construction contracts, the City may hold back a retainage of up to five
percent of each progress payment to ensure satisfactory completion of the work. In addition, the City may withhold any amounts
in dispute, including disputed change orders and direct payments owed to subcontractors pursuant to Chapter 30, §39F of the
General Laws.

Payment upon Substantial Completion. In the case of contracts for construction, reconstruction, alteration, repair,
remodeling, or demolition of a public building, where the amount is more than $2,000, Chapter 30, Section 39K, of the General
Laws governs payment upon substantial completion. For all other contracts, Chapter 30, Section 39F of the General Laws
governs payment upon substantial completion.

13.6.3. No periodic, Substantial Completion or final estimate or acceptance or payment thereof shall bar the Contractor
from reserving all rights to dispute the quantity and amount of, or the failure of the City to approve a quantity and amount of; all
or part of any Work item or extra Work item.

13.7.  Final Payment.

13.7.1. After final inspection and after the Contractor has completed all the required corrections to the satisfaction of
the Design Professional and the City and delivered in accordance with the Contract Documents all maintenance and operating
instructions, schedules, guarantees, bonds, certificates, or other evidence of insurance, certificates of inspection, marked-up
record documents, and all other documents called for in the Contract Documents, as well as any surplus materials requested by
the City, the Contractor may make an application for final payment as provided below.

13.7.2. (Reference: M.G.L. c. 30, §39G;). Within thirty (30) days after receipt by the City of a notice from the
Contractor stating that all of the Work required by the Contract has been completed, the City shall prepare and forthwith send
to the Contractor for acceptance a final estimate for the quantity and price of the Work done and all retainage on the Work less
all payments made to date, unless the City's inspection shows that Work required by the Contract remains incomplete or
unsatisfactory, or that documentation required by the Contract has not been completed.

13.7.3. The making and acceptance of final payment will constitute a waiver of all claims by the Contractor against the
City other than those previously made in writing and still unsettled.

13.7.4. Interest. If the City fails to pay the Contractor within the time periods mandated by statute, the City shall pay
interest to the Contractor in accordance with Chapter 30, Sections 39G and 39K, whichever is applicable.

13.8. Payments to Subcontractors.

13.8.1. Neither the City nor the Design Professional shall have an obligation to pay or see to the payment of money to
a Subcontractor, Sub-subcontractor, or Supplier except as may otherwise be required by law.

13.8.2. (Reference: M.G.L. c. 30, §39F;) (1) Every contract awarded pursuant to sections forty-four A to L, inclusive,
of chapter one hundred and forty-nine shall contain the following subparagraphs (a) through (i) and every contract awarded
pursuant to section thirty-nine M of chapter thirty shall contain the following subparagraphs (a) through (h) and in each case
those subparagraphs shall be binding between the general contractor and each subcontractor.

(a) Forthwith after the Contractor receives payment on account of a periodic estimate, the Contractor shall
pay to each Subcontractor the amount paid for the labor performed and the materials furnished by that Subcontractor, less any
amount specified in any court proceedings barring such payment and also less any amount claimed due from the Subcontractor
by the Contractor.

(b) Not later than the sixty-fifth day after each Subcontractor substantially completes its Work in

accordance with the Plans and Specifications, the entire balance due under the subcontract, less amounts retained by the

City as the estimated cost of completing the incomplete and unsatisfactory items of Work, shall be due the

Subcontractor; and the City shall pay that amount to the Contractor. The Contractor shall forthwith pay to the

Subcontractor the full amount received from the City less any amount specified in any court proceeding barring such

payment and also less any amount claimed due from the Subcontractor by the Contractor.

(c) Each payment made by the City to the Contractor pursuant to paragraphs (a) and (b) of M.G.L. c. 30,
§39F(1);, for the labor performed and the materials furnished by a Subcontractor shall be made to the Contractor for the
account of that Subcontractor; and the City shall take reasonable steps to compel the Contractor to make each such
payment to each such Subcontractor. If the City has received a demand for direct payment from a Subcontractor for any
amount which has already been included in a payment to the Contractor or which is to be include in a payment to the
Contractor for payment to the Subcontractor as provided in paragraphs (a) and (b) of M.G.L. c. 30, §39F(1), the City
shall act upon the demand as provided in M.G.L. c. 30, §39F.

(d) If, within seventy (70) days after the Subcontractor has substantially completed the subcontract Work,
the Subcontractor has not received from the Contractor the balance due under the subcontract including any amount
due for extra labor and materials furnished to the Contractor, less any amount retained by the City as the estimated cost
of completing the incomplete and unsatisfactory items of Work, the Subcontractor may demand direct payment of that
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balance from the City. The demand shall be by a sworn statement delivered to or sent by certified mail to the City, and
a copy shall be delivered to or sent by certified mail to the Contractor at the same time. The demand shall contain a
detailed breakdown of the balance due under the subcontract and also a statement of the status of completion of the
subcontract Work. [The demand letter shall indicate the certified mail number assigned by the postal service or the date
of delivery to the Contractor.] Any demand made after substantial completion of the subcontract Work shall be valid
even if delivered or mailed prior to the seventieth day after the Subcontractor has substantially completed the
subcontract Work. Within ten (10) days after the Subcontractor has delivered or so mailed the demand to the City and
delivered or so mailed a copy to the Contractor, the Contractor may reply to the demand. The reply shall be by a
sworn statement delivered to or sent by certified mail to the City, and a copy shall be delivered to or sent by certified
mail to the Subcontractor at the same time. The reply shall contain a detailed breakdown of the balance due under the
subcontract, including any amount due for extra labor and materials furnished to the Contractor and of the amount due
for each claim made by the Contractor against the Subcontractor.

(e) Within fifteen (15) days after receipt of the demand by the City, but in no event prior to the seventieth
day after substantial completion of the subcontract Work, the City shall make direct payment to the Subcontractor of the
balance due under the subcontract, including any amount due for extra labor and materials furnished to the Contractor,
less any amount (i) retained by the City as the estimated cost of completing the incomplete or unsatisfactory items of
Work, (ii) specified in any court proceedings barring such payment, or (iii) disputed by the Contractor in the sworn
reply; provided that the City shall not deduct from a direct payment any amount as provided in part (iii) if the reply is
not sworn to or for which the sworn reply does not contain the detailed breakdown required by the previous paragraph.
The City shall make further direct payments to the Subcontractor forthwith after the removal of the basis for deductions
from direct payments made as provided in parts (i) and (ii) of this paragraph.

®) The City shall forthwith deposit the amount deducted from a direct payment as provided in part (iii) of
the previous paragraph in an interest-bearing joint account in the names of the Contractor and the Subcontractor in a
bank in Massachusetts selected by the City or agreed upon by the Contractor and the Subcontractor and shall notify the
Contractor and the Subcontractor of the date of the deposit and the bank receiving the deposit. The bank shall pay the
amount in the account, including accrued interest, as provided in an agreement between the Contractor and the
Subcontractor or as determined by decree of a court of competent jurisdiction.

() All direct payments and all deductions from demands for direct payments deposited in an
interest-bearing account or accounts in a bank pursuant to the previous paragraph shall be made out of amounts payable
to the Contractor at the time of receipt of a demand for direct payment from a Subcontractor and out of amounts which
later become payable to the Contractor and in the order of receipt of such demands from Subcontractors. All direct
payments shall discharge the obligation of the City to the Contractor to the extent of such payment.

(h) The City shall deduct from payments to a Contractor amounts that, together with the deposits in
interest-bearing accounts pursuant to paragraph (f), are sufficient to satisfy all unpaid balances of demands for direct
payment received from Subcontractors. All such amounts shall be earmarked for such direct payments, and the
Subcontractors shall have a right in such deductions prior to any claims against such amounts by creditors of the
Contractor.

(i) If the Subcontractor does not receive payment as provided in paragraph (a) or if the Contractor does
not submit a periodic estimate for the value of the labor or materials performed or furnished by the Subcontractor and
the Subcontractor does not receive payment for same when due less the deductions provided for in paragraph (a), the
Subcontractor may demand direct payment by following the procedure in paragraph (d) and the Contractor may file a
sworn reply as provided in that same paragraph. A demand made after the first day of the month following that for
which the Subcontractor performed or furnished the labor and materials for which the Subcontractor seeks payment shall
be valid even if delivered or mailed prior to the time payment was due on a periodic estimate from the Contractor.
Thereafter the City shall proceed as provided in paragraphs (e), (f), (g), and (h). “Subcontractor” as used in this
paragraph (1)(i) shall mean a person approved by the City in writing as a person performing labor or both performing
labor and furnishing materials pursuant to a contract with the Contractor.

2) Any assignment by a Subcontractor of the rights under this section to a surety company furnishing a
bond under the provisions of M.G.L. c. 149, §29; shall be invalid. The assignment and subrogation rights of the surety to
amounts included in a demand for direct payment which are in the possession of the City or which are on deposit
pursuant to paragraph (g) shall be subordinate to the rights of all Subcontractors who are entitled to be paid under this
section and who have not been paid in full.

3) A Contractor or a Subcontractor shall enforce a claim to any portion of the amount of a demand for
direct payment deposited as provided in herein by a petition in equity in the superior court against the other and the bank
shall not be a necessary party. A Subcontractor shall enforce a claim for direct payment or a right to require a deposit as
provided in paragraph (f) by a petition in equity in the superior court against the City and the Contractor shall not be a
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necessary party. Upon motion of any party the court shall advance for speedy trial any petition filed as provided in this
paragraph. M.G.L. c. 231, §§59 and 59B shall apply to such petitions. The court shall enter an interlocutory decree
upon which execution shall issue for any part of a claim found due pursuant to §§59 and 59B and, upon motion of any
party, shall advance for speedy trial the petition to collect the remainder of the claim. Any party aggrieved by such
interlocutory decree shall have the right to appeal therefrom as from a final decree. The court shall not consolidate for
trial the petition of any Subcontractor with the petition of one or more Subcontractors or the same general contract
unless the court finds that a substantial portion of the evidence of the same events during the course of construction
(other that the fact that the claims sought to be consolidated arise under the same general contract) is applicable to the
petitions sought to be consolidated and that such consolidation will present unnecessary duplication of evidence. A
decree in any such proceeding shall not include interest on the disputed amount deposited in excess of the interest earned
for the period of any such deposit. No person except a Subcontractor filing a demand for direct payment for which no
funds due the Contractor are available for direct payment shall have a right to file a petition in court of equity against
the City claiming a demand for direct payment is premature, and such Subcontractor must file the petition before the
City has made a direct payment to the Subcontractor and has made a deposit of the disputed portion as provided in part
(iii) of paragraph (e) and in paragraph (f).

4 In any petition to collect any claim for which a Subcontractor has filed a demand for direct payment the
court shall, upon motion of the Contractor, reduce by the amount of any deposit of a disputed amount by the City as
provided in part (iii) of paragraph (e) and in paragraph (f) any amount held under a trustee writ or pursuant to a
restraining order or injunction.

ARTICLE 14
SUBSTANTIAL COMPLETION
14.1.  Substantial Completion.

14.1.1. Upon Substantial Completion of the Work, the Contractor shall present in writing to the City its certification
that the Work has been substantially completed and include in its certification (1) a list of items to be completed or corrected, (2)
all special warranties required by the Contract Documents, endorsed by the Contractor and in a form reasonably acceptable to
the Design Professional and (3) the permits and certificates referred to in 13.7.1., or elsewhere. The failure to include any item
on the list mentioned in the preceding sentence does not alter the responsibility of the Contractor to complete all Work in
accordance with the Contract Documents. When the Design Professional on the basis of an inspection determines that the Work
or designed portion thereof is substantially complete and the other conditions have been met, the Design Professional will then
prepare a certificate of Substantial Completion which shall establish the date of Substantial Completion, shall state the
responsibilities of the City and the Contractor for security, maintenance, heat, utilities, damage to the Work, and insurance, and
shall fix the time within which the Contractor shall complete the items listed therein. The certificate of Substantial Completion
shall be submitted to the City and the Contractor for their written acceptance of the responsibilities assigned to them in such
certificate.

14.1.2. Within twenty-one (21) days after receipt of the certification from the Contractor, the City shall present to the
Contractor either a written declaration that the Work has been substantially completed or an itemized list of incomplete or
unsatisfactory work items required by the Contract sufficient to demonstrate that the Work has not been substantially completed.
The City may include with such list a notice setting forth a reasonable time within which the Contractor must achieve
Substantial Completion of the Work. If the City fails to respond, by presentation of a written declaration or itemized list as
aforesaid, to the Contractor's certification within the twenty-one (21) day period, the Contractor's certification shall take effect
as the City's declaration that the Work has been substantially completed.

14.2.  Partial Use or Occupancy of the Premises.

14.2.1. The City may occupy or use any completed or partially completed portion of the Work at any stage. Such
partial occupancy or use may begin whether or not the portion is substantially complete, provided that the respective
responsibilities of the City and the Contractor with respect to payments, retainage, if any, security, maintenance, heat, utilities,
damage to the Work, insurance, correction of the Work, and warranties shall be established by agreement of the City and the
Contractor or, absent such agreement, shall be determined by the Design Professional subject to the right of either party to
contest such determination as provided in Article 16.

14.2.2. Immediately prior to such partial occupancy or use, the City, the Contractor and the Design Professional shall
jointly inspect the area to be occupied or portion of the Work to be used in order to determine and record the condition of the
Work.

14.2.3. Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute
acceptance of Work not complying with the requirements of the Contract Documents.

14.2.4. (Reference:  M.G.L. c. 30, §39G;). Within sixty-five (65) days after the effective date of a declaration of

Approved 10/26/16 — Page 36




Substantial Completion, the City shall prepare and send to the Contractor for acceptance a Substantial Completion estimate for
the quantity and price of the Work done and all but one percent (1%) retainage on that Work, including the quantity, price and
all but one percent (1%) retainage for the undisputed part of each item and extra work item in dispute, but excluding the disputed
part thereof, less the estimated cost of completing all incomplete and unsatisfactory items and less the total periodic payments
made to date for the Work. The City shall also deduct from the Substantial Completion estimate an amount equal to the sum of
all demands for direct payment filed by Subcontractors and not yet paid to Subcontractors or deposited in joint accounts pursuant
to M.G.L. c. 30, §39F.

14.2.5. (Reference: M.G.L. c. 30, §39G). If the City fails to prepare and send to the Contractor any Substantial
Completion estimate required by the provisions herein on or before the date specified, the City shall pay to the Contractor
interest on the amount which would have been due to the Contractor pursuant to such Substantial Completion estimate at the
rate of three (3) percentage points above the rediscount rate then charged by the Federal Reserve Bank of Boston from such date
to the date on which the City sends that Substantial Completion estimate to the Contractor for acceptance or to the date of
payment therefor, whichever occurs first. The City shall include the amount of such interest in the Substantial Completion
estimate.

14.2.6. (Reference: M.G.L. c. 30, §39G). Within fifteen (15) days after the effective date of the declaration of
Substantial Completion, the City shall send to the Contractor by certified mail, return receipt requested, a complete list of all
incomplete or unsatisfactory items, and unless delayed by causes beyond its control, the Contractor shall complete all such
items within forty-five (45) days after the receipt of such list or before the date for final payment and acceptance, whichever is
later. If the Contractor fails to complete such Work within such time, the City may, subsequent to seven (7) days’ written
notice to the Contractor by certified mail, return receipt requested, terminate the Contract and complete the incomplete or
unsatisfactory items and charge the cost of same to the Contractor.

14.3.  Final Inspection.

14.3.1. Upon written notice from the Contractor that the entire Work or an agreed portion thereof is complete, the
Design Professional will make a final inspection with the City and the Contractor and will notify the Contractor in writing of
all particulars which this inspection reveals that the Work is incomplete or defective. The Contractor shall immediately take
such measures as are necessary to complete such Work or remedy such deficiencies.

ARTICLE 15

GUARANTEES AND WARRANTIES
15.1. In General.
15.1.1. All guarantees and warranties specifically called for by the Specifications shall expressly run to the benefit of the
City. Neither the final certificate of payment nor any provision in the Contract Documents, nor partial or entire occupancy of
the premises by the City shall constitute any acceptance of work not done in accordance with the Contract Documents or
relieve the Contractor of liability in respect to any express warranties or responsibility for faulty materials or workmanship.
The Contractor shall remedy any defects in the work and pay for any damage to other work resulting therefrom, which shall
appear within a period of one year from the date of final acceptance of the work unless a longer period is specified.
CONTRACTING DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT) will give notice of
observed defects with reasonable promptness.

15.2.  Warranties.

15.2.1. Warranties required by the Contract Documents shall commence on the date of Substantial Completion of the
Work or designated portion thereof, unless otherwise provided in the certificate of Substantial Completion.

15.2.2. The Contractor warrants that the materials and equipment furnished under the Contract will be new and of
recent manufacture unless otherwise specified, and that all Work will be of good quality, free from faults and defects, and in
conformance with the Contract Documents. Work not conforming to these requirements, including substitutions not properly
approved and authorized, may be considered defective. The Contractor's warranty excludes remedy for damage or defect
caused by abuse, Modifications not executed by the Contractor, improper or insufficient maintenance, improper operation, or
normal wear and tear under normal usage. If required by the Design Professional, the Contractor shall furnish satisfactory
evidence as to the kind and quality of material and equipment.

15.2.3. The Contractor warrants that title to all Work covered by an application for payment will pass to the City
either by incorporation in the construction or upon the receipt of payment by the Contractor, whichever occurs first, free and
clear of all liens. The Contractor further agrees that the submission of any application for payment shall conclusively be
deemed to waive all liens with respect to said Work to which the Contractor may then be entitled, provided that such waiver of
the lien rights shall not waive the Contractor's right to payment for such Work.

15.2.4. The Contractor warrants and guarantees that title to all Work, materials, and equipment covered by any
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application for payment, whether incorporated in the Project or not, will pass to the City no later than the time of payment free
and clear of all liens.

15.2.5. No materials or supplies for the Work shall be purchased by the Contractor or Subcontractor subject to any
chattel mortgage or under a conditional sale contract or other agreement by which an interest is retained by the seller. The
Contractor warrants that it has good title to all materials and supplies used by it in the Work, free from all liens.

15.2.6. The Contractor shall indemnify and hold the City harmless from all claims growing out of the lawful demands
of Subcontractors, laborers, workers, mechanics, material persons, and furnishers of machinery and parts thereof, equipment,
power tools, and all supplies, including commissary, incurred in the furtherance of the performance of this Contract. The
Contractor shall at the City's request, furnish satisfactory evidence that all obligations of the nature hereinabove designated
have been paid, discharged, or waived. If the Contractor fails to do so, then the City may, after having served written notice on
the Contractor either pay unpaid bills, of which the City has written notice, direct, or withhold from the Contractor's unpaid
compensation a sum of money deemed reasonably sufficient to pay any and all such lawful claims until satisfactory evidence is
furnished that all liabilities have been fully discharged whereupon payment to the Contractor shall be resumed, in accordance
with the terms of this Contract, but in no event shall the provisions of this sentence be construed to impose any obligations on
the City to either the Contractor or its surety. In paying any unpaid bills of the Contractor, the City shall be deemed the agent
of the Contractor and any payment so made by the City shall be considered as payment made under the Contract by the City to
the Contractor and the City shall not be liable to the Contractor for any such payment made in good faith.

15.3. Extended Warranties and Guarantees.
15.3.1. Any defective Work that is either corrected or replaced will be warranted and guaranteed for a period of three
(3) years from the date of such correction or replacement.

ARTICLE 16
CLAIMS
16.1. In General.
16.1.1. Written Notice. A Claim must be made by written notice to the other party.
16.1.2. Content of Notice. The notice must include all written supporting data.
16.1.3. Burden of Proof. The party making the Claim must substantiate the Claim.

16.2. Time Limits on Claims.

16.2.1. Unless otherwise provided, all Claims must be made within twenty-one (21) days after the occurrence of the
event giving rise to such Claim or within twenty-one (21) days after the claimant first recognizes the condition giving rise to the
Claim, whichever is later. Any change or addition to a previously made Claim shall be made by a written notice within the
twenty-one-day period in order to be valid.

16.3. Continuing Contract Performance.

16.3.1. Pending final resolution of a Claim including arbitration, unless otherwise agreed in writing, the Contractor
shall proceed diligently with performance of the Contract and the City shall continue to make payments in accordance with the
Contract Documents.

16.4. Types of Claims.

16.4.1. Claims for Differing Subsurface or Latent Physical Conditions. (Reference: M.G.L. c. 30, §39N;). If,
during the progress of the Work, the Contractor or the City discovers that the actual subsurface or latent physical conditions
encountered at the Site differ substantially or materially from those shown on the Plans or indicated in the Contract Documents,
cither the Contractor or the City may request an equitable adjustment in the Contract Sum of the Contract applying to Work
affected by the differing Site conditions. A request for such an adjustment shall be in writing and shall be delivered by the party
making such claim to the other party as soon as possible after such conditions are discovered. Upon receipt of such a claim from
a Contractor, or upon its own initiative, the City shall make an investigation of such physical conditions, and if they differ
substantially or materially from those shown on the Plans or indicated in the Contract Documents or from those ordinarily
encountered and generally recognized as inherent in Work of the character provided for in the Plans and Contract Documents
and are of such a nature as to cause an increase or decrease in the cost of performance of the Work or a change in the
construction methods required for the performance of the Work which results in an increase or decrease in the cost of the Work,
the City shall make an equitable adjustment in the Contract Sum and the Contract shall be modified in writing accordingly.

16.4.2. Claims for Additional Cost. If the Contractor claims that any acts or omissions of the City or the Design
Professional, including any instructions or orders, whether oral, written, by drawings, or otherwise, involve extra cost or time,
and the Contractor has not received a written acknowledgment by the City or the Design Professional that extra payment will
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be made or time extended on account thereof, the Contractor shall promptly so notify the Design Professional in writing of
such Claim and shall proceed with the Work relating to such Claim and all rights of both parties with respect to such Claim shall
be deemed to have been reserved. No Claim by the Contractor on account of such acts, omissions, instructions, or orders shall
be valid unless the Contractor has so notified the Design Professional before proceeding.
16.4.2.1. Under no circumstances shall a Claim be made for additional cost where adverse weather
conditions are the basis for the Claim.

16.4.3. Claims for Additional Time. If the Contractor wishes to make a Claim for an increase in the Contract Time,
written notice as provided herein shall be given. The Contractor shall have the burden of demonstrating the effect of the
claimed delay on the Contract Time and shall furnish the Design Professional with such documentation relating thereto as the
Design Professional may reasonably require. Under no circumstances shall the Contractor make a Claim for an increase in the
Contract Time due to a change in the Contractor's early completion date. If the increase in the Contract Time extends beyond
the Contract Time established by the City, only the time that so extends beyond the Contract Time shall be reviewed and
considered. In the case of a continuing delay, only one Claim is necessary.

16.4.3.1. Under no circumstances shall a Claim be made for additional time where adverse weather
conditions are the basis for the Claim.

16.4.4. Claims for Injury to Person or Damage to Property. Should either party to the Contract suffer injury to
person or damage to property because of any error, omission, or act of the other party or of any of the other party’s employees or
agents or others for whose acts the other party is legally liable, a Claim will be made in writing to the other party within
twenty-one (21) days of the occurrence of the act giving rise to the injury or damage.

16.5. Review of Claims.

16.5.1. Initial Referral. All Claims, the bases of which arise prior to final payment or the earlier termination of the
Contract, shall be referred initially to the Design Professional for action as provided herein.

16.5.2. Time Period and Action. The Design Professional shall review Claims and shall do one of the following
within fourteen (14) days of receipt of the Claim:

16.5.2.1. defer any action with respect to all or any part of a Claim for the purpose of requesting and receiving
additional information from either party;

16.5.2.2. decline in writing to render a decision for any reason which it deems appropriate (including, but not
limited to, the fact that the Claim involves allegations of fault on the part of the Design Professional); or

16.5.2.3. render a decision on all or a part of the Claim.

16.5.3. If the Design Professional requests additional information, the Design Professional shall take action with
respect to the Claim no later than fourteen (14) days after receipt of the additional information. The Design Professional shall
notify the parties in writing of its disposition of such Claim. If the Design Professional renders a decision or declines to render
a decision, either party may proceed in accordance with paragraph 16.7.

16.6.  Decisions.

16.6.1. Decisions by the City or the Design Professional. (Reference: M.G.L. c. 30, §39P;). In every case in which
this Contract requires the City, any official, or its Design Professional to make a decision on interpretation of the
Specifications, approval of equipment, material or any other approval, or progress of the Work, the decision shall be made
promptly and, in any event, no later than fourteen (14) days after the written submission for decision; but if such decision
requires extended investigation and study, the City, the official, or the Design Professional shall, within fourteen (14) days after
the receipt of the submission, give the party making the submission written notice of the reasons why the decision cannot be
made within the thirty-day period and the date by which the decision will be made.

16.6.2. When Decision of the Design Professional is Final and Binding. The decision of the Design Professional
shall be final and binding on the parties, unless a party files suit or a demand for arbitration within thirty (30) days after the date
of the decision.

16.6.3. When Decision of the Design Professional is Not Final and Binding. (Reference: M.G.L. c. 30, §39J).
Notwithstanding any contrary provision of this Contract, no decision by the City or by the Design Professional on a dispute,
whether of fact or of law, arising under said Contract shall be final or conclusive if such decision is made in bad faith,
fraudulently, capriciously, arbitrarily, is unsupported by substantial evidence, or is based upon error of law.

16.6.4. Resolved Claims. If a Claim is resolved, the Design Professional shall obtain or prepare the appropriate
documentation and provide the City and the Contractor with a copy of same.

16.7.  Arbitration.
16.7.1. Controversies and Claims Subject to Arbitration. Any controversy or Claim arising out of or related to the
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Contract, or the breach thereof, shall be settled by arbitration in accordance with the Construction Industry Arbitration Rules of
the American Arbitration Association, and judgment upon the award rendered by the arbitrator or arbitrators may be entered in
any court having jurisdiction thereof, except controversies or Claims relating to aesthetic effect, subject to the provisions of
paragraph 16.7.7. In any such arbitration in which the amount stated in the demand is $100,000 or less, the American
Arbitration Association shall appoint a single arbitrator in accordance with such Rules, who shall be a lawyer. In any such
arbitration in which the amount stated in the demand is in excess of $100,000, the demand shall include the name of an arbitrator
appointed by the claimant. The respondent shall appoint a second arbitrator and shall notify the claimant in writing of such
appointment within thirty (30) days of receipt of the demand, failing which the matter shall be decided by the arbitrator named in
the claimant’s demand. Within thirty (30) days after the claimant’s receipt of notice of the appointment of the second arbitrator,
the two arbitrators shall appoint a neutral arbitrator and shall notify the parties in writing of such appointment, failing which
either party may apply to the American Arbitration Association to appoint such neutral arbitrator. If such neutral arbitrator is
appointed by the American Arbitration Association, he or she shall be a lawyer.

16.7.2. Rules for Arbitration. If the neutral arbitrator is appointed by the American Arbitration Association, the said
Association shall administer the arbitration and its Construction Industry Arbitration Rules shall govern all aspects of the
proceeding including the enforcement of any award. If the neutral arbitrator is not appointed by the American Arbitration
Association, then the panel of arbitrators shall act as the administrator of the arbitration but the Construction Industry Arbitration
Rules of the Association shall nonetheless govern all aspects of the proceeding, including the enforcement of any award,
provided however that the arbitration panel shall have all of the powers and duties conferred on the Association pursuant to said
rules. In addition, the following rules shall govern the selection of arbitrators and the proceedings:

16.7.2.1. Neither party may appoint as arbitrator an employee or an owner of that party, nor the parent,
spouse, or child of an employee or owner of that party.
16.7.2.2. After the neutral arbitrator has been appointed, neither party may engage in ex parte

communication with any arbitrator.

16.7.3. When Arbitration May Be Demanded. Demand for arbitration of any Claim, the basis of which arises prior to
final payment or the earlier termination of the Contract may not be made before the earlier of (1) the date on which the Design
Professional has rendered a written decision on the Claim or has notified the parties in writing that such decision will not be
rendered or (2) forty-five (45) days following receipt by the Design Professional of a written request for a decision sent by
registered or certified mail to both the Design Professional and the other party to this Contract.

16.7.3.1. In no event shall a demand for arbitration be made after the date when the institution of legal or
equitable proceedings based on such Claim would be barred by the applicable statute of limitations.

16.7.4. Limitation on Consolidation or Joinder. No arbitration arising out of or relating to the Contract Documents
shall include, by consolidation or joinder or in any other manner, the Design Professional, the Design Professional's employees
or consultants, except by written consent containing specific reference to the Contract and signed by the Design Professional,
the City, the Contractor, and any other person or entity sought to be joined. No arbitration shall include, by consolidation or
joinder or in any other manner, parties other than the City, the Contractor, a separate contractor, and other persons substantially
involved in a common question of fact or law whose presence is required if complete relief is to be accorded in arbitration. No
person or entity other than the City, the Contractor, or a separate contractor shall be included as an original third party or
additional third party to an arbitration whose interest or responsibility is insubstantial. Consent to arbitration involving an
additional person or entity shall not constitute consent to arbitration of a dispute not described therein or with a person or entity
so named or described herein. The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person
or entity duly consented to by parties to the Contract shall be specifically enforceable under applicable law in any court having
jurisdiction thereof.

16.7.5. Claims and Timely Assertion of Claims. A party who files a notice of demand for arbitration must assert in
the demand all Claims then known to that party on which arbitration is permitted to be demanded. When a party fails to include
a Claim through oversight, inadvertence, or excusable neglect, or when a Claim has matured or been acquired subsequently, the
arbitrator or arbitrators may permit amendment.

16.7.6. Award Final. The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered
upon it in accordance with applicable law in any court having jurisdiction thereof.

16.7.7. The City's Reservation of Rights. Notwithstanding any provision contained in this Article 16 or elsewhere in
the Contract Documents, the City reserves the following rights in connection with Claims between the City and the Contractor,
which rights may be exercised by the City unilaterally, in the City's sole discretion, and without the consent of the Contractor:

16.7.7.1. the right to institute legal action against the Contractor in any court of competent jurisdiction
in lieu of demanding arbitration, in which case the dispute or disputes which are the subject of such action shall be
decided by such court, and not by arbitration;

16.7.7.2. the right to obtain from any court of competent jurisdiction a stay of any arbitration instituted by
the Contractor, provided that the application for such stay is made before the appointment of the neutral arbitrator in
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such arbitration, in which case the dispute or disputes which are the subject of such arbitration shall be decided by such
court and not by arbitration;
16.7.7.3. the right to require the Contractor to join as a party in any arbitration between the City and the
Design Professional relating to the Project, in which case the Contractor agrees to be bound by the decision of the
arbitrator or arbitrators in such arbitration.
16.7.8. In case the City elects to proceed in accordance with 16.7.7.1. or 16.7.7.2. above, the word “litigation” shall be
deemed to replace the word “arbitration” wherever the latter word appears in the Contract Documents.

ARTICLE 17
EMERGENCIES
17.1.  In an emergency affecting the health and safety of persons or property, the Contractor shall act to prevent threatened
damage, injury, or loss.

17.2.  In emergencies affecting the health, safety, or protection of persons, the Work or property at the Site or adjacent thereto,
the Contractor, without special instruction or authorization from the City or the Design Professional, is obligated to act to
prevent threatened damage, injury, or loss. The Contractor shall give the Design Professional prompt written notice if the
Contractor believes that any significant changes in the Work or variations from the Contract Documents have been caused
thereby. If the Design Professional determines that a change in the Contract Documents is required because of the action taken
by the Contractor in response to such an emergency, a Construction Change Directive or Change Order will be issued to
document the consequences of such action.

ARTICLE 18
TERMINATION OR SUSPENSION OF THE CONTRACT
18.1.  Suspension by the City.

18.1.1. At any time and without cause, the City may suspend the Work or any portion thereof for a period of not more
than ninety (90) days by notice in writing to the Contractor and the Design Professional that will fix the date on which Work
will be resumed. The Contractor shall resume Work on the date so fixed. The Contractor shall be allowed an adjustment in
the Contract Sum or an extension of the Contract Time, or both, directly attributable to any such suspension if the Contractor
makes an approved Claim therefor, provided, however, that if there is a suspension, delay or interruption for fifteen days or more
or due to a failure of the Awarding Authority to act within the time specified in this contract, the Awarding Authority shall make
an adjustment in the contract price for any increase in the cost of performance of this contract but shall not include any profit to
the General Contractor on such increase; and provided further, that the Awarding Authority shall not make any adjustment in
the contract price under this provision for any suspension, delay, interruption, or failure to act to the extent that such is due to
any cause for which this contract provides for an equitable adjustment of the contract price under any other contract provisions.
The General Contractor must submit the amount of a claim under provision (1) to the Awarding Authority in writing as soon as
practicable after the end of the suspension, delay, interruption or failure to act and, in any event, not later than the date of final
payment under this contract and, except for costs due to a suspension order, the Awarding Authority shall not approve any costs
in the claim incurred more than twenty days before the General Contractor notified the Awarding Authority in writing of the act
or failure to act involved in the claim. The General Contractor must submit the amount of a claim under provision (1) to the
Awarding Authority in writing as soon as practicable after the end of the suspension, delay, interruption or failure to act and, in
any event, not later than the date of final payment under this contract and, except for costs due to a suspension order, the
Awarding Authority shall not approve any costs in the claim incurred more than twenty days before the General Contractor
notified the Awarding Authority in writing of the act or failure to act involved in the claim.

18.1.1.1 Notwithstanding the above, if the City is required to suspend the work as a result of a request from the
Office of the Attorney General in connection with a bid protest or an injunction, the Contractor shall not have a claim for
damages, but the City shall extend the date of substantial completion for a period of time commensurate with the period of the
suspension, and the liquidated damages clause shall not take effect until the extended date of substantial completion. If any of
the following occurrences causes a delay in the work, the Contractor shall immediately notify CONTRACTING
DEPARTMENT (AS STATED ON THE FIRST PAGE OF THE AGREEMENT) in writing. If, upon investigation, the City
finds that the delay is excusable, the City shall extend the date of substantial completion for a period of time commensurate with
the period of the excusable delay, and the liquidated damages clause shall not take effect until the extended date of substantial
completion:(1) any acts of the Government, including controls or restrictions upon or requisitioning of materials, equipment,
tools, or labor by reason of war, National Defense, or any other national emergency; (2) delays which are caused by the City
and which are not occasioned by the Contractor’s failure to supply CONTRACTING DEPARTMENT (AS STATED ON THE
FIRST PAGE OF THE AGREEMENT) or its design professional with progress schedules, documents, samples, and the like, in
a timely manner; (3) causes not reasonably foreseeable by the parties to this Contract, which are beyond the reasonable
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control of the Contractor, such as blizzards, floods, hurricanes, tornadoes, and strikes; (4) any delay of any subcontractor
resulting from paragraphs (1), (2), or (3).

18.1.2. If the Work is defective, if the Contractor fails to provide a sufficient number of skilled workers or suitable
materials or equipment, or if the Contractor defaults or neglects to carry out the Work in accordance with the Contract
Documents and fails within a seven-day period after receipt of written notice from the City to begin and prosecute correction of
such default or neglect with diligence and promptness, the City may correct such deficiencies, without prejudice to other
remedies the City may have. In such case, an appropriate Construction Change Directive shall be issued deducting from
payments then or thereafter due to the Contractor the cost of correcting such deficiencies including compensation for the
Design Professional's additional services and expenses made necessary by such default, neglect, or failure and any and all
direct, indirect, or consequential costs associated with the order to stop the Work. If such payments then or thereafter due the
Contractor are not sufficient to cover such amounts, the Contractor shall immediately pay the difference to the City. The
Contractor shall remain responsible for maintaining progress and shall not be entitled to any increase in the Contract Time or
the Contract Sum.

18.2. Termination by the Contractor.

18.2.1. If, through no act or fault of the Contractor, a Subcontractor, or a Sub-subcontractor, the Work is suspended for
a period of more than ninety (90) days by the City, or under an order of court or other public authority, or the Design
Professional fails to act on any application for payment within thirty (30) days after it is submitted in proper form and content or
the City fails for thirty (30) days to pay the Contractor any sum finally determined to be due, then the Contractor may
terminate the Contract upon seven (7) days’ written notice to the City, provided that the City does not remedy such suspension
or failure within that time.

18.3. Termination by the City.

18.3.1. If the Contractor is adjudged a bankrupt, or if the Contractor makes a general assignment for the benefit of the
Contractor's creditors, or if a receiver is appointed on account of the Contractor's insolvency, or if the Contractor makes a
written admission of the Contractor’s inability to pay debts, or if the Contractor becomes a debtor or defendant in (i) a voluntary
or involuntary petition in bankruptcy, (ii) a petition for appointment of a receiver, (iii) a levy of an attachment or execution, (iv) a
winding up or dissolution of a partnership or corporation, (v) or any other proceeding under which a court of competent
jurisdiction assumes custody or control over the Contractor, or if the Contractor persistently or repeatedly refuses or fails,
except in cases for which extension of time is provided, to supply enough properly skilled workers or proper materials, or fails to
prosecute the work with such diligence as will, in the reasonable estimation of the City, ensure substantial completion within the
time specified in the Contract Documents, or if the Contractor fails to make prompt payment to Subcontractors or for materials
or labor, or persistently disregards laws, ordinances, rules, regulations, or orders of any public authority having jurisdiction or
disregards an instruction, order, or decision of the Design Professional, or otherwise is in breach of any provision of the
Contract and has failed to cure such breach after written notice from the City specifying 1) the breach, 2) what must be done to
cure the breach, and 3) the time within which the breach must be cured, or otherwise is guilty of substantial violation of any
provision of the Contract, then the Contractor shall be in default, and the City may, without prejudice to any other right or
remedy and upon written notice to the Contractor, temporarily withhold cash payments pending correction of the deficiency,
hold the Contractor and its sureties liabile in damages, require the Contractor’s sureties to complete the Contract, take possession
of all materials, tools, appliances, equipment, construction equipment and machinery and vehicles, offices and other facilities on
the Project Site, and all materials intended for the Work, wherever stored, without liability for loss or damage, following which
use, the Contractor shall be liable for their removal from the site; and, seven (7) days after such notice, may terminate the
employment of the Contractor, accept assignment of any or all subcontracts pursuant to Paragraph 6.6.1.1, and finish the Work
by whatever method the City may deem expedient (including but not limited to using the services of another contractor (in
which case the City shall have no obligation to use a competitive process to obtain the lowest contract prices) and look to the
Contractor and the Contractor's sureties for the difference between the cost to complete the work and the contract sum hereunder.

. The City shall be entitled to collect from the Contractor all direct, indirect, and consequential damages suffered by
the City on account of the Contractor's default, including without limitation additional services and expenses of the Design
Professional made necessary thereby. The City shall be entitled to hold all amounts due to the Contractor at the date of
termination until all of the City's damages have been established, and to apply such amounts to such damages.

18.3.1.1. HUD Action. If the Contractor is in default, HUD and/or any other administering agency named
herein may, with or without the consent of the City, cancel, suspend, or terminate this Contract in whole or in
part; require the withholding or disallowance all or part of the funding for the project; declare the contractor
ineligible for further Government contracts or avail itself of any other remedies available under the law.

18.3.2. (Reference: Somerville Municipal Code Chapter 2.117, Section 2.117.110C). In the event the Contractor or
any of its agents or employees violates any provision of Somerville Municipal Code Chapter 2.117 that is applicable to City
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contractors in connection with the awarding, administration, or performance of the Contract, the City may terminate the sat
Contract.

18.3.3. (a) The City may terminate this Contract without cause, at any time, effective upon the date of termination
specified by written notice to the Contractor, in which case, the Contractor shall be compensated for: (1) sums due under this
Contract incurred up to the date of termination for all Work performed and accepted by the City up to the termination date,
calculated on a percentage completion basis covering the period of time between the last approved application for payment and
the date of termination using the progress schedule and schedule of values. The Contractor shall use its best efforts to mitigate
any expenses and shall in no event incur any new obligations after the date of termination.

(1) Payment by the City as provided in this section shall be deemed to fully compensate the Contractor for all expenses
and those of any consultants, subcontractors and suppliers, directly or indirectly attributable to the termination. Lost profits shall
not be payable. Any such termination shall not give rise to any cause of action for damages against the City.

(b) Contractor’s Duties Upon Termination For Convenience. Upon termination of this Contract without cause, the
Contractor shall: (1) immediately stop the Work; (2) stop placing orders and Subcontracts in connection with this Contract; (3)
cancel all existing orders and Subcontracts (subject to the City providing notice that it accepts assignment of any or all
subcontracts pursuant to Paragraph 6.6.1.1); (4) surrender the site to City in a safe condition; and (5) promptly transfer to City all
materials, supplies, work in process, appliances, facilities, equipment and machinery of this Contract, and all work product,
plans, drawings, specifications and other information and documents used in connection with Services performed under this
Contract. Failure by the Contractor to comply with said duties shall relieve the City of its obligation to compensate the
Contractor, as provided for under this section.

ARTICLE 19
AMERICANS WITH DISABILITIES ACT (42 U.S. 12131)
19.1.  On July 26, 1994, the Americans with Disabilities Act (“the Act”) became effective for employers of fifteen or more
employees.

19.2. The Act protects against discrimination of the basis of “disability,” which is defined as a physical or mental impairment
that substantially limits at least one “major life activity;” or discrimination against an individual who has a record of such
impairment; or discrimination against an individual being regarded - even if inaccurately - as having such impairment. The Act
also expressly prohibits job discrimination that is based on any individual’s relationship or association with a disabled person.

19.3.  If the Contractor is subject to the Act, it must comply with its provisions.

ARTICLE 20
WRITTEN NOTICE TO THE PARTIES
20.1. In General.

20.1.1. All written communications from the Design Professional to the Contractor shall be copied to the City. All
written communications from the Contractor to the Design Professional shall be copied to the City. All written
communications from the Contractor to the City shall be copied to the Design Professional.

20.2. Addresses.

20.2.1. To the City. Written notice to the City shall be sent or hand-delivered to:

Mayor

City of Somerville

93 Highland Avenue
Somerville, MA 02143

City Solicitor

Law Department

93 Highland Avenue
Somerville, MA 02143

Director of Contracting Department (as stated on first page of this Agreement)
City Hall

93 Highland Avenue

Somerville, MA 02143
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20.2.2. To the Contractor. Both the address given on the bid form upon which the Agreement is founded and the
Contractor's office at or near the Site of the Work are hereby designated as places to either of which notices, letters, and other
communications to the Contractor shall be certified, mailed, or delivered. Delivery of any notice, letter, or other
communication to the Contractor at or depositing same in a postpaid wrapper directed to either place shall be deemed
sufficient service thereof upon the Contractor. Written notice shall be deemed to have been duly served on the Contractor if it
is sent or hand-delivered to any member or officer of the Contractor. The date of said service shall be the date of such delivery
or mailing. The address may be changed at any time by an instrument in writing, executed and acknowledged by the
Contractor and delivered to the City and to the Design Professional. Nothing herein contained shall be deemed to preclude or
render inoperative the service of any notice, letter. or other communication upon the Contractor personally. Moreover, any
notice, letter, or other communication required under the Contract may be served on the Contractor’s representative at job
meetings. The Contractor shall provide the City with its change of address seven (7) days prior to its effective date.

20.2.3. To the Design Professional. Written notice to the Design Professional shall be sent or hand-delivered to the
address appearing on the Project Manual. Written notice shall be deemed to have been duly served on the Design Professional
if it is sent or hand-delivered to any member or officer of the Design Professional.

ARTICLE 21
MISCELLANEOUS PROVISIONS
21.1. Governing Law.
21.1.1. This Contract shall be governed by the laws of the Commonwealth of Massachusetts and the United States of
America.

21.2. Venue.
21.2.1. Venue for any court action or proceeding shall be Middlesex County in the Commonwealth of Massachusetts
only. The Contractor, all Subcontractors, and Suppliers waive any and all jurisdictional and venue defenses.

21.3.  Successors and Assigns.

21.3.1. The Contractor shall not assign, in whole or in part, its rights and obligations under the Contract Documents
without prior written consent of the City. An assignment without the prior written consent of the City shall not relieve the
Contractor of its obligations thereunder.

21.3.2. The City and the Contractor respectively bind themselves, their partners, successors, assigns, and legal
representatives to the other party hereto and to partners, successors, assigns, and legal representatives of such other party in
respect to covenants, agreements, and obligations contained in the Contract Documents.

21.4. Statutory Limitation Period.

21.4.1. Tt is expressly agreed that the obligations of the Contractor hereunder arise out of contractual duties, and that
the failure of the Contractor to comply with the requirements of the Contract Documents shall constitute a breach of contract,
not a tort, for the purpose of applicable statutes of limitations and repose. Any cause of action which the City may have on
account of such failure shall be deemed to accrue only when the City has obtained actual knowledge of such failure, not before.

21.5. Rights and Remedies.

21.5.1. Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder shall
be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available by law.

21.5.2. No action or failure to act by the City, the Design Professional, or the Contractor shall constitute a waiver of a
right or duty afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach thereunder, except as may be specifically agreed in writing.

21.6  Severability. In the event that any provision of this Agreement is found to be legally unenforceable, the remainder of
the Agreement shall remain in full force and effect.

21.7  Conflict of Interest Laws. The City and the Contractor shall comply with all applicable conflict of interest statutes and
regulations.

21.8  If this contract is in excess of $2,000 and is federally funded, the Contractor shall comply with the Copeland “Anti-

Kickback Act” (18 U.S.C. 874 and 29 CFR Part 3), and shall not induce any person employed in the construction, completion, or
repair of a public building or public work, to give up any part of the compensation to which he would otherwise be entitled.
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21.9. EQUAL EMPLOYMENT OPPORTUNITY/NONDISCRIMINATION

a) the Contractor shall not discriminate against any employee or applicant for employment because of race, color,
religion, sex, marital status, sexual orientation, national origin, age, disability, Vietnam Era veteran status or because an
employee or applicant is a recipient of federal, state, or local public assistance or housing subsidies; and

b) the Contractor shall not discriminate, in any stage of the contract from award to completion, in the selection or
retention of subcontractors, suppliers, and materialmen, or in the procurement of materials or supplies, or the rental of
equipment, on the basis of race, religion, sex, marital status, sexual orientation, national origin, age, disability, Vietnam Era
veteran status, or because an individual is a recipient of federal, state, or local public assistance or housing subsidies; and

¢) the Contractor shall post an equal employment opportunity notice in conspicuous places at the worksite, shall make
copies of such notice available to employees and job applicants, and shall send such notice to each labor union or representative
of workers with which the Contractor has a collective bargaining agreement or other contract or understanding; and

d) the Contractor shall, to the greatest extent feasible, give employment and on-site training opportunities, to lower-
income, minority, women, and disabled members of the local community and shall award subcontracts, when possible, to
Minority Business Enterprises (MBE) and Women Business Enterprises (WBE).

e) the contractor shall include language similar to the above in all subcontracts.

END
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PART 3: TECHNICAL SPECIFICATIONS



City of Somerville

Specifications for Pavement Markings and Flex Posts

1.0 SCOPE OF WORK

1.1

1.2

2026

DESCRIPTION OF WORK

The work to be completed consists of furnishing and/or installing the specified pavement
markings and flex posts at designated locations within the City of Somerville in
accordance with these specifications. All work, methods, procedures, approval and
inspection shall be under the direction of the City of Somerville Traffic Engineer or their

designee.

TYPE OF WORK

REMOVAL:

PAINT:

THERMOPLASTIC:

PREFORMED

THERMOPLASTIC:

EPOXY:

Consists of removing existing pavement markings. Traffic
Engineer or their designee will determine and indicate these
locations at time of removal.

Consists of painting crosswalks, stop lines, lane lines, and
symbols on streets with poor pavement conditions and/or streets
scheduled for future improvements. The locations and layout
will be determined at the time of installation by the Traffic
Engineer or their designee.

Consists of applying thermoplastic pavement markings over
existing markings and at new locations. The locations and layout
will be determined at the time of installation by the Traffic
Engineer or their designee. All pavement markings applied using
thermoplastic shall meet the specifications outlined in the
MUTCD and by the FHWA.

Consists of applying preformed thermoplastic pavement
markings and symbols over existing markings and at new
locations. Traffic Engineer or their designee will determine these
locations at time of installation.

Consists of applying epoxy pavement markings at a small
number of locations where paint and thermoplastic are not
suitable materials, such as on concrete road and sidewalk
surfaces. The locations and actual layout will be determined at
the time of installation by the Traffic Engineer or their designee.



1.3

METHYL

METHACRYLATE: Consists of applying methyl methacrylate (MMA) pavement
markings over existing markings and at new locations. Traffic
Engineer or their designee will determine these locations at time
of installation.

HIGH FRICTION

SURFACE TREATMENT: Consists of applying a high friction surface treatment
over existing markings and at new locations using a polymer
resin binder with a color-coated glass aggregate topping. Traffic
Engineer or their designee will determine these locations at time
of installation.

REFLECTORIZED

FLEXIBLE DELINEATOR

POSTS: Consists of furnishing and installing or installing only
reflectorized flexible delineator posts, including all required
mounting hardware, in accordance with the specifications, at
locations designated by the Traffic Engineer or their designee.
Each flex post shall consist of a curb-mounted flexible delineator
post with mounting hardware. The flex posts shall be either
furnished by the Contractor or supplied by the City, as
determined by the Traffic Engineer or their designee prior to
installation.

REFERENCES
1.3.1 MassDOT Standard Specifications for Highways and Bridges, 2024 Edition.

1.3.2  Manual on Uniform Traffic Control Devices, 2009 Edition, with Revisions 1-3,
dated July 2022.

2.0 EQUIPMENT

2.1

MARKINGS APPLICATIONS
All equipment shall meet the requirements of the City of Somerville noise ordinance.

Paint Application — A motorized paint spray machine capable of applying traffic marking
paints. Long lines shall be completed with a truck mount application system.

Thermoplastic Application — A hand-propelled machine capable of maintaining a
material temperature of between 400° Fahrenheit (F) and 425° F. Long lines shall be
completed with a truck mount application system.

Epoxy Application — See Epoxy by Olin General Specification

Methyl Methacrylate Application — See Ennis-Flint General Specification

High Friction Surface Treatment Application — See Ruby Lake General Specification



3.0

4.0

2.2

MAINTENANCE OF EQUIPMENT

The Contractor shall have equipment in working order at the time of arrival within the
City of Somerville. All routine maintenance and general repairs shall be completed
before the scheduled shift. (See Section 6.3 for Liquidated Damages)

MATERIALS

3.1

3.2

3.3

34

3.5

3.6

3.7

PAINT

Pigmented binders shall meet MassDOT specification M7.01.10 for Fast Drying White
Traffic Paint, M7.01.11 for Fast Drying Yellow Traffic Paint, M7.01.23 for Fast Drying
White Water-borne Traffic Paint, and M7.01.24 for Fast Drying Yellow Water-borne
Traffic Paint.

THERMOPLASTIC

Thermoplastic pavement markings shall meet MassDOT specification M7.01.3 for Liquid
Thermoplastic Striping Materials.

EPOXY

Epoxy pavement markings shall meet corresponding MassDOT specifications.

GLASS BEADS
Glass beads shall meet corresponding MassDOT specifications, including M7.01.07.

METHYL METHACRYLATE
Methyl methacrylate pavement markings shall be CycleGrip or equivalent as determined
by the Traffic Engineer or their designee.

HIGH FRICTION SURFACE TREATMENT
High friction surface treatment shall be Ruby Lake or equivalent as determined by the
Traffic Engineer or their designee.

FLEXIBLE DELINEATOR POST

Reflectorized flexible delineator posts shall meet MassDOT specification M9.30.8 and
shall conform to the Standard Flex Post Detail and Flex Post Specification (see
Appendix), or an equivalent approved by the Traffic Engineer or their designee.

APPLICATION

4.1

4.2

CONTRACTOR’S SUPERVISION

The contractor shall keep a competent and responsible person in charge of the work at the
site to represent them whenever any work is in progress. Such a representative shall be
authorized and instructed to receive and execute the instructions given by the Traffic
Engineer or their designee. Approval of the contractor’s representative holds good only
so long as they prove satisfactory to the Traffic Engineer or their designee and shall not
be a waiver of the right to require the dismissal of such contractor’s representative should
they become unsatisfactory.

LAYOUT

The contractor shall be responsible for the layout of the work and chalking of lines. The
Traffic Engineer or their designee will review the actual layout as soon as possible after
installation, providing feedback before the subsequent scheduled work shift. Unless
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4.4

4.5

4.6

4.7

otherwise directed, the contractor shall always follow existing pavement marking lines
except in the case of crooked or bent lines. In that case, the Contractor shall install a new
straight line that approximates the location of the existing marking. Where the City has
previously installed Thermoplastic pavement markings, the Contractor shall paint the line
over the Thermoplastic marking so as to provide a solid line of normal width. In any case
where the Contractor is not following an existing line or marking, the Contractor shall
first layout the new line with a chalk line.

CLEANING PAVEMENT

All pavement surfaces shall be swept by a broom or blower until clean of debris prior to
installation of any pavement markings. The Contractor shall be responsible for this pre-
treatment cleaning.

APPLICATION OF PAVEMENT MARKINGS

All 12” crosswalk lines shall have a width of 12 inches to 12 and one half inches. Glass
beads shall cover the complete width of the line but do not have to be applied closer than
two feet to the curb. Pavement marking application shall be done only in seasonable
weather in accordance with good painting practice or as directed by the Traffic Engineer
or their designee. Pavement marking temperature shall be at least 50 degrees Fahrenheit
and rising. The Contractor is responsible for having a pavement temperature reading
device on hand at all times. Contractor will be held responsible for the wearing of the
lines in accordance with Section 5.5 herein. In the event parked cars block the application
of markings, the Contractor will be required to return to the site to complete the
markings.

INSTALLATION OF FLEXIBLE DELINEATOR POSTS

Flex posts shall be mounted using anchor bolts as specified in the manufacturer’s
installation instructions for the flexible delineator posts and modular raised curb as a
system.

PAVEMENT MARKING CREW SIZE

A crew shall consist of at least three persons, a Foreman and two General Laborers. The
Foreman shall be in charge of installation, and the General Laborers shall assist with
installation including the cleaning of roadway and setting up protection around the work
zone. In the case of Thermoplastic application, the crew shall consist of a Foreman, a
General Laborer, and a Kettle Operator. The Kettle Operator shall be responsible for
operating and supervising the heating of the Thermoplastic material and also dispensing
the material into the application equipment.

Failure to meet this requirement will result in a penalty (outlined in Section 6.3 herein).
City staff will not be responsible to protect lines or set-up work zone protection.

DEFECTIVE WORK

Unsatisfactory markings, resulting from the presence of dirt, oil, grease, moisture, or
other foreign substances, and all other traffic markings rejected by the Traffic Engineer or
their designee, shall be removed and replaced by the Contractor at the Contractor’s own
expense. This work shall be completed within 24 hours.




5.0

4.8

4.9

SPILLAGE AND CLEAN-UP

Upon suspension or completion of the work, the Contractor shall remove all materials,
equipment, and rubbish and shall leave the premises in a neat and orderly condition. Any
temporary no parking signs required for the pavement markings or flex post installation
shall be removed by the Contractor as soon as the work within the limits of the temporary
no parking is completed. The Contractor shall remove all paint spilled on the roadway,
tracked by vehicles or defective, within 24 hours. The method of paint eradication will be
specified by the Traffic Engineer or their designee. The Contractor shall also ensure that
any loose materials, such as those typically left by the application of High Friction
Surface Treatments, are removed, swept into the gutter line, or otherwise cleared from the
path of travel of pedestrians, cyclists, and motor vehicles.

REMOVAL BY CITY FORCES OF DEFECTIVE WORK, TRACKED PAINT, OR
SPILLED PAINT

In the event that the Contractor fails to remove any paint or markings placed by them
which the Traffic Engineer or their designee has ordered removed within ten calendar
days of such written or verbal order, the markings may be removed by City forces at a
cost to the Contractor of $600.00 per day and will be deducted for each day or portion
thereof for which two persons and the necessary equipment are used to accomplish such
removal.

WORK PROCEDURES

5.1

5.2

PROTECTION OF LINES

The Contractor shall make provisions so that all work shall be adequately protected from
moving traffic, both pedestrian and vehicular, so as to obtain proper drying of pavement
marking materials. Paint tracked on the pavement and lines damaged by traffic will be
considered the result of either inadequate line protection or slow drying paint. Both of
these conditions are understood to be under the Contractor’s control and shall be
considered defective work.

ACCOMMODATION OF TRAFFIC

Contractor will not be allowed to obstruct the street in any way that interferes with the
free movement of pedestrian, bicyclist, or vehicular traffic during the hours of 6:00 AM
to 7:00 PM, except by approval of the Traffic Engineer or their designee. Regular
pavement marking shifts shall be begin at 8:00 PM and end by 4:00 AM, except by
approval of the Traffic Engineer or their designee.

To facilitate the safety of workers and the traveling public, the following requirements

must be met:

1. Police details will be scheduled and paid for by the Contractor for every shift. The
Somerville Police Detail Office can be reached at (617) 625-1600 ext. 7267, Monday
through Friday, between the hours of 7:00 AM and 2:00 PM. Contractor records
showing proof of police detail requests may be required along with corresponding
invoices.

2. Traffic shall not be stopped for any reason for a period of more than ten minutes.

3. The number of travel lanes on any two-way street may not be reduced below one lane
for each direction unless two police details are hired to direct the traffic alternately
through one lane. In the event that the Contractor elects to narrow the street to one
lane and use police, they may only do so at times of very low traffic flow when
traffic congestion is unlikely.
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5.5

FURTHER WORK RESTRICTIONS

No work will be completed on Friday or Saturday nights or the night leading into a
Holiday unless the Contractor receives prior written approval from the Traffic Engineer
or their designee.

WORK SCHEDULE

The Contractor shall have a crew available for at least two pavement marking shifts every
week during the construction season, between April 1st and November 30th. During this
time, the work schedule will be Wednesday and Thursday nights, with one crew
performing one shift each night. In the event that a shift is canceled or missed due to
inclement weather, or other circumstances, that shift is to be immediately rescheduled by
the Contractor for the Sunday, Monday, or Tuesday night of the following week after
which the original shift was missed. Other scheduling arrangements will be made for long
line and grinding operations, which may be in addition to the two regular maintenance
shifts. The Contractor shall be prepared to provide up to six crews in a week with
minimum two week notice for large projects.

The Traffic Engineer or their designee may cancel one or more shifts with a six-hour
advance notice to the Contractor. The Contractor must also give the City of Somerville a
six-hour advance notice in the event of a cancellation. (See Section 6.3 herein for
Liquidated Damages.) In the event of inclement weather, the Traffic Engineer or their
designee may cancel at any time before or during the start of the pavement marking shift.

MAINTENANCE AND FINAL ACCEPTANCE

The Contractor shall keep and maintain all pavement marking installations in good repair
for a period of ninety (90) days from the date of the completion of the work at all
locations. It is agreed and understood that they will at any time during this period, upon
notification in writing from the Traffic Engineer and without expense to the City of
Somerville, immediately execute all the repairs which may be necessary, as determined
by the Traffic Engineer or their designee, because of defective workmanship, materials,
or procedures.

6.0 NON-TECHNICAL PROVISIONS

6.1

QUALIFICATION OF BIDDERS

Each proposal shall contain adequate proof of the qualifications of the bidder to perform

in a satisfactory manner all the work covered by this document within the time specified

in this contract. This proof shall be fully recorded in the form of bid or proposal on pages

left blank for that purpose. This record shall show among other things:

1. That the bidder has at least a minimum of five years of municipal experience in
pavement marking work similar in amount, character, and proportion.

2. The names of all officers of the bidder corporation.

3. The name of the executive who will give personal attention to the work whenever so
desired by the City of Somerville.

4. The bidder owns and has available for immediate use on the work the necessary
workforce, material, and equipment.

5. The number of crews expected to be working in the City of Somerville daily and the
names of those in charge of each crew.




6.2

6.3

6.4

6.5

Bidders are notified that the City of Somerville may require verification of the statements
made in their proposals before such bids shall be received as formal and acceptable. In
addition to the statements herein required, any bidder, before the award of the contract,
may be otherwise required to establish that they have the necessary facilities, experience,
and financial resources to perform the work in a satisfactory manner and within the time
stipulated and that they have experience in performing work of the same or similar
nature.

NOTICE TO PROCEED
The Contractor may be required to start the pavement marking application or flex post
installation within 7 calendar days after final contract approval by the Mayor.

LIQUIDATED DAMAGES
Delays caused by inadequate crew size as outlined in Section 4.6 and delays to the work
schedule as outlined in Section 5.4 will be subject to the assessment of liquidated
damages as outlined below. A verbal warning will be given to the Contractor’s supervisor
and a written warning will be sent to the Contractor for the first offense. Every offense
thereafter will be penalized as follows:
1. The Contractor agrees that the City of Somerville may retain the sum of $250.00
from the amount of the compensation for the following offenses:
a. Each 60 minutes (1 hour) of late arrival by the contractor at the
predetermined meeting location.
b. Each 60 minutes (1 hour) of a work shift without the appropriate crew size.
For the safety of all including the crew, city staff, and the public, the Traffic
Engineer or their designee may decide that operating without the appropriate
number of persons would be unsafe and may cancel the work shift
completely.
2. Any cancellation by the Contractor within five hours of a scheduled shift will result
in the Contractor compensating the Engineering Department for a sum of $2,000.00.
3. If the Contractor hasn’t completed any shifts for a total of two weeks in the same
construction season due to inadequate personnel availability, then damages may be
assessed for subsequent weeks without completed work due to inadequate workforce
availability occurring at a weekly rate of $4,000.00.

If the Contractor has an outstanding invoice with the City of Somerville, the
corresponding sums from liquidated damages mentioned above will be deducted from
that invoice, otherwise the Contractor shall remit this payment within fourteen calendar
days.

PERSONNEL

The Contractor shall employ only competent, faithful, and skilled people to do the work
required of them. Whenever the Traffic Engineer or their designee notifies the Contractor
that any person on the crew is, in their opinion, incompetent or unfaithful, such a person
shall be discharged from the crew and shall not again work in the city.

PAYMENT
Contractor shall submit billings bi-weekly for the portion of the contract completed,
minus any deductions as noted in Sections 4.9 or 6.3 herein.
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DESCRIPTION

MARK-55.3 consists of a two-part 100% solids epoxy available in traffic
safety colors to be used as a long life pavement marking system. A long life,
highly reflective surface is obtained by broadcasting reflective glass beads
immediately after the application of MARK-55.3 system, MARK-55.3
provides a long-term performance on both asphalt and concrete surfaces.

RECOMMENDED USES

* Long life and ligh nighttime reflectivity application as a safety line
marking on roads and highways.

= Industrial line marking requiring high abrasion resistance.

* Long life line marking for food processing and other chemical plants
requiring high chemical resistance to corrosive chemicals.

FEATURES

e High nighttime (wet and dry) reflectivity and its retention of any MARK-55.3
pavement marking system.

% High abrasion resistance and holds well under industrial and highway 100% SOLIDS
tratfic,

* Completely impervious to salt, grease, oils, acids, alkalis, and PAVEMENT
common solvent spillage. MARKING

* Bonds well to clean, dust free asphalt and concrete surfaces. SYSTEM

*

Good retention of high density, high reflectant glass beads providing
constant shine during the entire life of the system.

* Available in all safety colors.
* Quick setting, allowing traffic to be opened without delay.
* Capable of curing at temperature conditions of 35°F and above.
v Nonflammable, non-pollutant and low toxicity.
* 100% solids. hence, no loss or shrinkage in the mil thickness during
drying or curing of the coating.

* Applicable on {reshly placed asphalt within hours.
TECHNICAL DATA
Properties of Part A and Part B

PART A* PART B
Color White or Yellow**  Amber
Mixing Ratio 2 volumes 1 volume
Percent Solids 100% 100%
Shelf Life 1 year 1 year

(* Part A contains TMPTA (Tri-Methylol Propane Tri-Acrylate) and other
multi-functional monomers. ** Custom safety colors available.)
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TECHNICAL DATA
Properties of Mixed Part A and Part B

Gel Time 25°C (75° + 2°F) Less than 5 minutes (100 gms.)
Track Free Time @ 25°C (75° + 2°F) 15 - 20 minutes ASTM D-711
Final Cure 25°C (75° + 2°°F) 8 - 12 hours
Properties of Cured MARK-55.3
Compressive Strength 13,000 - 15,000 pst ASTM D-695
Tensile Strength 6,000 - 9,000 psi ASTM D-638
Shore D Hardness 75 -95 ASTM D-2240
Wear Index, 1,000 gms, 1,000 cycles,

CS-17 wheel Less than 80 ASTM C-501
Adhesion to Concrete 100% concrete failure ACI-503

METHOD OF APPLICATION

MATERIAL CONTAINERS SHOULD ALWAYS BE STORED INDOORS IN A
MINIMUM TEMPERATURE RANGE OF 68°F-85°F (20°C - 30°C) AND FOR AT
LEAST 24 HOURS PRIOR TO USAGE THE MINIMUM STORAGE TEMPERATURE
SHOULD BE 753°F-85°F (24°C - 30°C) TO ENSURE PROPER MIXING AND
APPLICATION PROPERTIES.

Surface Preparation: The surface must be free from oil, grease and any other contaminants.
Old paint, sealers and curing compounds shall be removed by scarification or shot blasting
methods. For best results the surface should be dry. On new concrete surface, shot blasting or
sandblasting is recommended to remove curing compound and laitance.

Application: For proper application of MARK-55.3 System, the epoxy pavement marking
compounds shall be applied through machinery designed to precisely meter the two components
in the ratio of proportion recommended in the Tec%mical Data. This equipment shall also be
designed to produce the required amount of heat at the mixing head and gun tip specified further
in this specification and to maintain those temperatures within the tolerances specified.

Repairs and Corrections: In case of Ipoor mixing and inaccurate proportions due to equipment
problems, the entire bad surface shall be completely cleaned to the bare substrate, either by
grindin% or sandblasting. No capping shall be allowed on the bad spots without a complete
removal.

Application Temperatures;

A. Individual Components: Before mixing, the individual component shall be heated to
the following temperatures.
Component "A" 80°F (20.7°C) to 140°F (60°C)
Component "B" 80°F (26.7°C) to 140°F (60°C)

The upper limit of this specification is the maximum temperature recommended under
any circumstances.

B. Mixed Material: After mixing the recommended application temperatures for the
combined material at the gun tip shall be as follows:

Mixed Material 80°F (26.7°C) to 140°F (60°C)
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Application Equipment:

The equipment shall have a system capable of spraying both yellow and white epoxy listed in
the manufacturer's recommended proportions and is mounted on a truck of sufficient size and
stability with an adequate Fower source to produce lines of uniform dimension and prevent
aﬁaplication failure., Tt shall be capable of placing stripes on the left and right sides, and of
placing two (2) lines simultaneously with either line in a solid or intermittent pattern in
yellow or white and of applying glass beads at a rate of at least 25 pounds per gallon.

All guns must be in full view of operators at all times. The equipment shall be provided with
a metering device to register the accumulated installed footage for each gun each day. Each
vehicle shall include at least one (1) operator who shall be a technical expert in equipment
operations and epoxy application techniques. A solvent free impingement-type spraying head
or a minimum 24" [ength of kinetic tube mixing head is required for proper mixing of the two
(2) components prior to its application. Certification of equipment and type meeting these
specifications must accompany each bid.

COVERAGE

Coverage per gallon in mils is as per the following table:

Concrete/asphalt pavements 20 mils min.
Open grade pavement 25 mils min.
Thickness of the Marking Lines
Width
of the 5 10 15 20 25 30
Line Mils Mils Mils Mils Mils Mils
MARK-55.3 4" 960" 480" 320" 240" 192" 160
Ln. Ft./Gal. 6" 640" 320" 214" 160" 128 107
8" 4300 240" 160" 120 96 80
Glass Beads 4" 026 052 078 104 130 156
Lbs./Ln. Ft. 6" 039 078 117 156 195 234
8" 052 104 156 208 260 312

(Coverage is greatly dependent on the porosity of the surface. As porosily increases, the
coverage decreases.)

CLEAN UP

Cleaning of all equipment and tools is recommended before the gel time of the system expires.
MARK-306 is specially designed for this purpose. A lacquer solvent, Xylene, Toluene,
Methylene Chloride can also be used for the same purpose.

PACKAGING
50 gallon containers 150 gallon unit
5 gallon pails 15 gallon unit
LIMITATIONS
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* MARK-55.3 System shall not be diluted with any solvent for this will interfere with

proper curing and/or the ultimate Ferformance of the system.

* The surface shall be fairly dry at the time of application.

* The surface and air temperatures shall be above 35°F for proper curing of the epoxy
system.

g Part A contains highly reactive TMPTA (Tri-Methylol Propane Tri-Acrylate) and other

multi-functional monomers, which may undergo polymerization and gelling 1f subjected
to prolonged periods of exposure at high temperatures exceeding 120°F.

IMPORTANT NOTE

With this technical data sheet, we are making every effort to communicate to you, our
valued customer, the proper procedures, properties and limitations of this product to
ensure you a successful installation. This is considered to be an exotic material, which is
controlled by temperature, proper mixing, surface preparation, and other application
conditions. It is most IMPERATIVE that these instructions are understood by all and
followed correctly. It is our appeal to you, in case of the slightest doubt, that you call our
office and express your concerns to one of our technical service representatives. This action
will ensure that all doubts, discrepancies, or misunderstandings are cleared up to aid in the
completion of a successful application. Please call us toll free at 1-800-CALL MIX. We are
ready to serve you.

CAUTION

PLEASE READ AND THOROUGHLY UNDERSTAND THE MATERIAL SAFETY
DATA SHEET PROVIDED WITH EACH ORDER PRIOR TO BEGINNING WORK.
THIS IS INTENDED FOR YOUR SAFETY.

Direct contact with the skin should be avoided as it can cause skin irritation In the event
of direct contact with the eyes, flush immediately with plenty of water and report to a
physician. FATAL IF TAKEN INTERNALLY. KEEP AWAY FROM OPEN FLAME
AND FROM FREEZING TEMPERATURES.

KEEP OUT OF REACH OF CHILDREN
The VOC contents per EPA test method 24 (40 CFR 59) does not exceed 150 g/l
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CycleGrip MMAX
CycleGrip® MMAX SPECIFICATION
Methyl Methacrylate Bike Lane Treatment

1. USE: CycleGrip® MMAX is a specialized bike lane treatment system that combines state-of-the-art Methyl Methacrylate
resins with hardwearing aggregate and premium pigments to deliver an extremely durable, highly visible and color stable
lane delineation treatment that meets the non-slip requirements needed for cyclists.

CycleGrip® MMAX shall be used to delineate bike lanes and increase bicycle lane presence in applications such as, but not
limited to, corridor treatment along the length of a bike lane or cycle track especially at areas where bicycle and vehicular
conflict are expected and added safety is needed.

1.1. CycleGrip® MMAX is only available through Ennis-Flint, or an authorized distributor of Ennis-Flint.

2. MATERIAL: Materials used to create CycleGrip® MMAX shall consist of CycleGrip® MMAX Resin, CycleGrip® MMAX Aggregate
and catalyst.

2.1. CycleGrip® MMAX resin.

2.1.1. CycleGrip® MMAX resin shall have the following properties:

Density 8.1+/-.35 Lbs/Gal

Tensile >400 PSI ASTM D638
Elongation >180% ASTM D638
Flash Point >10°C ASTM D1310

2.1.2. CycleGrip® MMAX resin shall be pigmented to meet the following color coordinates:

2.1.2.1. Daytime chromaticity:

1 2 3 4
X y X y X y X y
0.230 0.754 0.266 0.500 0.367 0.500 0.444 0.555

The daytime luminance factor (Y) shall be at least 20, but no more than 35.

2.1.2.2. Nighttime chromaticity:

X y X y X y X y
0.230 0.754 0336 0.540 0.450 0.500 0.479 0.520

2.2. CycleGrip® MMAX aggregate shall be provided by the manufacturer and will have a hardness of 7 on the Mohs scale.
Aggregate shall be a neutral, light color that will not affect the color of the finished product, and will have a mesh size
range between 16 and 40 grit.

2.3. Catalyst shall come in a powder form and be supplied in bulk at the maximum usage rate of 0.51 +/- 0.2 Ibs (.23 +/- .09 kg)
per pail of resin.

3. APPLICATION EQUIPMENT:
3.1. Squeegees shall be designed for heavy duty usage and sourced locally.

3.2. Rollers shall be medium nap in texture and require a roller cage and handle.

3.3. Drill shall be high speed, high torque capable of supplying enough power to thoroughly mix CycleGrip® MMAX additives
when paired with a paint mixing paddle.

4. APPLICATION:

4.1. Pre-conditions. Aged surfaces containing reflective cracking should be repaired, or it should be expected that reflective
cracking may re-appear.

Ennis-Flint 800.331.8118 www.ennisflint.com Page1of3 03.19.14



CycleGrip MMAX

CycleGrip® MMAX SPECIFICATION

Methyl Methacrylate Bike Lane Treatment

4.2. Surface preparation. Clean the intended application area thoroughly. All loose particles, dirt, sand dust, etc. must be
removed. Broom and use a power blower or compressed air. The surface must be clean, dry and free of all dust, oil, debris
and any other material that might interfere with the bond between CycleGrip® MMAX and surface to be treated.

4.2.1. Concrete: All curing compounds shall be completely removed from concrete surfaces prior to installation by shot
blasting or grinding. Existing concrete surfaces shall be wire brushed, but may require shot blasting or grinding

dependent on condition.

4.2.2. Chemical contaminants: Clean areas containing chemical contaminants such as vehicle fluids, using a degreasing
solution, and ensure removal of contaminants and degreasing solution well in advance of the application.

4.2.3. Obstacles: Pavement markings that are to be left in place, utilities, drainage structures, curbs and any other
structure within or adjacent to the treatment location shall be masked to protect from application. Existing
pavement markings conflicting with the surface treatment should be removed by grinding or water blasting.
Extra care should be taken to thoroughly remove the dust and debris caused from grinding.

4.3. Mixing. Catalyst quantity shall be based on ambient and pavement temperature and must be mixed very thoroughly at
specified rates and into materials listed in the materials mixing guide. Material shall mix to approximately 2.79 gallons
(10.55 liters) and weigh approximately 52 lbs (23.6 kg).

MATERIALS MIXING GUIDE

CycleGrip® MMAX resin 2(7.6) gallons (liters)
CycleGrip® MMAX aggregate 20 (9.07) Ibs (kg)
Catalyst 8(0.24) fluid ounces (liters)
<70°F/18°C
Catalyst 4(0.12) fluid ounces (liters)
>70°F/18°C

4.4. Installation. CycleGrip® MMAX shall immediately be poured on to pavement and distributed at 45-50 sq. ft. per pail using a
squeegee. Trowels can be used where a squeegee is not effective. Use roller to back roll CycleGrip® MMAX to remove
working lines and create a consistent, anti-slip texture. Remove masking as material gels, but before it cures.

4.5. Opening to traffic. CycleGrip® MMAX must be 100% cured, which will be a hardened solid state, before traffic is permitted.
Curing typically takes 30-60 minutes and is based on temperature and amount of catalyst added.

5. PERFORMANCE PROPERTIES:

5.1. CycleGrip® MMAX will have the following performance properties:

Density

Solids

Build Thickness
VOC

Pot Life

Skid

Hardness

Water Absorption

6. PACKAGING:

18.5+/-0.5
>99%
90 +/-10
<100
~15min
>60
50-60

<0.25%

Lbs / Gallon
D2205
Mils
Grams/Liter
AASHTO T237
ASTM E303
ASTM D2240

ASTM D570

6.1. CycleGrip® MMAX resin must be supplied in compliant metal pails that have a UN1A2Y1.9/100 rating.

6.2. CycleGrip® MMAX Aggregate must be supplied in 50.0 +/- 0.5 Ibs. (22.68 +/- .23 kg) pre-packaged bags or pails.

Ennis-Flint

800.331.8118 www.ennisflint.com
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CycleGrip MMAX

CycleGrip® MMAX SPECIFICATION
Methyl Methacrylate Bike Lane Treatment

7. STORAGE: Avoid extreme storage temperatures. Keep materials in dry, protected areas, between 40°F — 80°F. Keep out of
direct sunlight and protected from open flame. Use within six months of receipt.

8. TECHNICAL SERVICES: Shall be available from the manufacturer upon request.

Ennis-Flint 800.331.8118 www.ennisflint.com Page3of3 03.19.14
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Color Coated Glass Aggregate 1-3mm
Technical Data Sheet

Product Description

Pulverized color coated glass aggregate is used for road
safety demarcation applications. Custom colors and
aggregate size gradations are available per customer
specifications. The glass particles are completely coated
on all sides. Even if the top coating is worn away, the
underlying color on the facets reflects through the clear
glass matrix. The glass helps filter out UV light adding to
the longevity of color.

Uses

Used in road demarcation and skid resistant surface
applications. The colored aggregate is broadcast into an
epoxy resin binder on concrete or asphalt surfaces.
When applied, Ruby Lake Glass Road Demarcation
System provides colorized warning system with anti-skid,
non-fading, consistent color surface.

Table 1: Technical Data

Size: 1.2-3 mm

100% Post-Consumer

Environmentally Sound: Recycled Glass & Natural

Pigments
Specific Gravity: 2.5
Hardness: 5.5- 6.0 Mohs
Softening Point: ~1350°F
Bulk Density: Avg BBIbAt
Loss on [gnition 0.03%
ggcr:ll;en?lcal Oxygen 0 PPM
Moisture Content <1%
Reactivity 100% Acid Inscluble

«3% Loss - Magnesium
Soundness

TCLP - EPA compliant

Physical & Chemical No Lead Panel Glass & Clear
Compaosition Soda Lime Glass

Shape: Sub-Angular, Non-Porous
Amorphous Silica

Physical Composition:

el

T

RuBy LAKE

Table 2: Testing When Applied with Resin Binder to
Concrete or Asphalt Surfaces

Property Requirement Test Method
BPN 80 ASTM E303
Palished Stone Value 78-60 PAFV

FN40R 71 ASTM E274
Magnesium Soundness 2.45% ASTM C-88
Acid Insolubility 100% Insoluble ASTM D-3042

Packaging & Storage
Aggregate is available in one (1) ton super sacs, on a
heavy-duty wood pallet or in 50Ib bags.

Store in a cool, dry location and in their original bags.
Store all bagged aggregates in a clean, dry location away
from moisture.

The shelf life is greater than 12 months.

Safety

Handle one ton super sacs or 50Ib bags on pallets with
appropriate sized material handiing devices for safe
handling of the product.

The color coated glass particles do not have sharp edges.
Handle with appropriate gloves fo protect from angular
shaped particles.

The technical data fumished is true and accurate to the best of our
knowiedge. However, no guarantee of accuracy is given or implied. We
suggest that customer evaluate these recommendations and
suggestions in conjunction with their specific application. 03-29-17

FACILITY
493 State Route 28
Richfield Springs, NY 13438

Ny
RUBY LAKE

Cou0% COATED ELASS ASERECATE

MAIN 607-435-8158

EMAIL sking@rubylakeglass.com
WEBSITE rubylakeglass.com
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Summary of Testing Data on Color-Coated Recycled Glass Aggregate

Ruby Lake Glass, LLC (RLG) is an American company which has exclusive license in North and South America for the
processes and products of Coloured Recycled Glass, Pty in Australia (CRG).

Test results achieved by RLG and CRG's product are summarized below. Copies of detailed test results are available on
request.

The two most common questions about our color-coated recycled glass aggregates are;
How long does the color last? This is important to all interlor and exterior applications, as they will be subjected to UV rays,

weathering, and differing conditions of temperature and humidity.
How much skid resistance does the aggregate provide? This is relevant to road and walkway applications, where safety

is an issue.
Color Fastness and Weather Durabllity:

CRG submitted eight panels with different colored aggregates for accelerated weathering tests to ASTM standards including
conditions of aggressive QUV, heat and moisture. It is generaily accepted in the industry that 1000 hours of QUV testing is
equivocal to around 7 years of UV exposure. Each of the panels was situated so that only half the panel was exposed to
weathering. After 2885 hours of testing, it was determined there was no visible detericration in the appearance of any of the

panels under exposure compared to unexposed sections.

Skid resistance:

British Pendulum Test: RLG had samples tested to evaluate initial laboratory friction properties of color coated glass
aggregate applied on a board with a binder or resin. A British Pendulum (BPN) test was performed to estimate a correlation

to a lock wheeled skid test using ribbed tire at 40 mph (FN40R).

The results of the laboratory testing and matertal observations regarding the friction properties of the subject material were a
BPN of 80 and an estimated FN40R value of 71.

Polished Stone Value: Another standard that can be applied to our aggregate without regard to its application is a Polished
Stone Value (PSV), or a Polished Aggregate Friction Value (PAFV). The PSV test utilizes a vertical wheel, the PAFV a

horizontal wheel.

CRG had samples of their color-coated glass aggregate tested, as well as samples of calcined bauxite (an aggregate
commonly used for road friction), for PAFV according to Australian standards. A value was measured in wet conditions
before and after polishing. The bauxite’s mean friction value before polishing was very high, at 105, with a PAFV after
polishing of 79. The glass had a mean friction value before polishing of 80, and a PAFV of 60 after polishing. Different
entities apply different requirements depending on the conditions of the location — however, generally, aggregate that has a

PSV value over 60 is regarded as a skid resistant aggregate.

L.A. Abrasion Test: The Los Angeles (L.A.) abrasion test is a common test method used to indicate aggregate toughness
and abrasion characteristics. RLG color coated aggregate was tested using ASTM C-131, Grading D resulting in an 11% loss

through a #12 mesh sieve.

Aggregate Properties:
Magnesium Soundness: RLG color coated aggregate was tested using ASTM C-88 resulting a 2.45% ioss
Acid Insolubility: RLG color coated aggregate was tested using ASTM D-3042 resulting in 100% insoluble.

** See attached documents for testing results.

FACILITY - N MAIN 607-435-8158
493 State Route 28 M. EMAIL sking@rubylakeglass.com
WEBSITE rubylakeglass.com

Richfield Springs, NY 13439 RU BY I AKE

foLan COATED GLASE ASGREGATE



RUBY LAKE

COLOR COATED GLASS AGGREGATE

CLJ1000 EPOXY BINDER

[TEM NUMBER CLJ1000

CLJ1000 Epoxy Binder is a two-component, 100% solids, moisture-tolerant, low to medium viscosity, high strength, low
modulus, multi-purpose liquid epoxy adhesive. It meets the current ASTM C881 and AASHTO M235, Type IlI, Classes

EPOXY BINDER

B & C specifications.

Used as a binder for High Friction Surface Treatment (HFST) on portland cement concrete, asphalt, steel, wood, and
other substrates. Also used as a binder in epoxy mortar for patching. Used for bridge decks, parking ramps, bike lanes,

skid-reduction areas and some floor coating applications.

ADRVANTAGES

May be used on damp or dry surfaces
High strength, low modulus epoxy binder
Made in America

Convenient 1:1 mix ratio by volume

A fast version is available for low temperature and fast cure application

COVERAGE
First Layer: 40 sq ft / gallon (1.0 m® /L); Second Layer: 20 sq ft / gallon (0.5 m? /L)

e 2gal/7.6 L units
* 10gal /38 L units
¢ 500 gal / 950 L units

TECHNICAL DATA

Shelf Life:

2 years in original uncpened container.

Storage Conditions:

40°F — 95°F (5°C — 35°C).

Condition material to:

65°F — 85°F (18°C — 29°C) before using.

Mix Ratio 1:1 by volume
Vigcosity 1,500 cps @ 77°F
Gel Time (60 g mass) 20 minutes

Tack Free Time (73°F or 23°C) 3 to 5 hours

Tensile Properties (ASTM D&38), 7 day cure

Tensile Strength:
Tensile Elongation:

2,800 psi {(19.3 MPa)
40%

Bend Strength (ASTM C882)

2 day cure:
14 day cure:

2,000 psi (13.8 MPa)
2,800 psi (19.3 MPa)

Compressive Properties (ASTM DB95), 7 day cure

Compressive Strength:
Compressive Modulus:

5,000 psi (34.5 MPa)
110,000 psi (760 MPa)

Compressive Strength (ASTM C579)

3 hour cure;
24 hour cure:

1,500 psi (10.3 MPa)
5,000 psi (34.5 MPa)

Bond Strength (ASTM C1583/ACI 503R)

300 psi (2.0 MPa)

Flexural Strength (ASTM D790)

3,000 psi (20.9 MPa)

Shrinkage on Cure (ASTM D2566)

0.2%

Thermal Compatibility (ASTM C884)

Pass

Heat Deflection Temperature (ASTM D648)

120°F (49°C)

Water Absorption (ASTM D570)

0.2% (24 h)

Chloride lon Permeability (AASHTO T277)

0.0 coulomb

Ruby Lake Glass, LLC « PO Box 611 e Richfield Springs, NY 13439 ¢ 607-435-8158
1
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RUBY LAKE

COLOR COATED GLASS AGGREGATE

CLJ1000 EPOXY BINDER

MINIMUM CURING TIME FOR TWOQ-COURSE OVERLAY APPLICATION (HOURS)

TEMPERATURE °F 60 85 70 75 80
COURSE 1 4 3 2 2 ]
COURSE 2 [] 5 4 3 3
TEMPERATURE “F 50 55 60 65 70 75 80 85 90
8 7 6 5 4 3 3 2 2

APPLICATION
SURFACE PREPARATION: Surface must be clean and sound. Surface must be free of standing water. Remove curing
compounds-latency, grease, rubber and any foreign matter or unsound surface. Shot blasting is the preferred method

of preparation.
MIXING: Prefered method is to use automated installation equipment. When mix and apply manually, mix only the

amount of material that can be used within its pot life. Proportion each component carefully into a clean pail. Mix
thoroughly for 3 minutes with a Jiffy mixer on low speed (400-600rpm). Scrape the sides and bottom of the container.
To prepare an epoxy patching mortar, slowly add 3-5 parts of oven-dried silica sand to 1 part of mixed epoxy by

volume. Mix only until all aggregate is wetted out.
AS A BINDER FOR BROADCAST OVERLAY: Use a notched squeegee to spread epoxy at the specified rate.
Broadcast oven-dried aggregate to refusal. Remove excess aggregate after initial cure. Apply second course of epoxy

and aggregate.
TO PATCH AND GROUT: Prime substrate with neat mixed epoxy. Place epoxy mortar using trowels before primer

becomes tack-free.

Minimum substrate temperature is 50°F (10°C). Do not thin. Solvents will prevent proper cure. Use oven-dried
aggregate. Material is a vapor barrier after cure.

Coilect with absorbent material. Flush area with water. Dispose of in accordance with local, state and federal disposal
regulations. Uncured material can be removed with CE Nature Cleaner or approved solvent. Cured material can only

be removed mechanically.

Refer to the Material Safety Data Sheet for CLJ1000 Epoxy Binder.
WARRANTY

Replace material if proved defective. This warranty and guarantee are expressly in lieu of all others, express or implied,
including any implied warranty of merchantability or fitness for a particular purpose and may not be extended by
representatives or any persons, written sales information, or drawing in any manner whatsoever. While the
manufacturer recommends uses for the product based on tests believed reliable, no warranties, express or implied, or
guarantee can be given as to particular methods of use or application, nor can performance be warranted, expressly or
impliedly, or guaranteed under special conditions. Distributors, salespersons or company representatives are not
authorized to extend or vary any warranties or guarantees beyend those cutlined herein nor may the manufacturer's or
seller's, limitation of liability be waived or altered in any manner whatsoever.

Ruby Lake Glass, LLC ¢ PO Box 611 e Richfield Springs, NY 13439 ¢ 607-435-8158 Rev 07/2016
2
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COLOR COKTED GLASS ABGHEGATE

HIGH FRICTION BIKE and BUS LANE TREATMENT SPECIFICATIONS

GENERAL

Summary
Specification for placing a high friction surface treatment (HFST) onto an asphalt concrete pavement,

The HFST consists of a polymer resin binder with a 100% Recycled Color Coated glass topping.

Submittals
Submit a HFST Quality Control Plan (QCP)

The HFST QCP must include:

Description of equipment for placing HFST

Method for protecting areas not to receive HFST

Cure time estimates for HFST

Storage and handling of HFST components

Disposal of excess HFST and containers

Contingency plan for possible failure during the HFST application

ZokwN -

Submit a material safety data sheet (MSDS) for each shipment of HFST components before use.

Submit a certificate of compliance for the polymer resin binder and the 100% Recycled Color Coated
Glass Aggregate.

MATERIALS

Polymer Resin Binder
Provide a polymer resin binder which holds the aggregate firmly in place, and which meets the following

requirements.

Material Specifications:

Property Requirement Test Method
Ultimate Tensile Strength 2650 psi min. ASTM D638
Elongation at break point 30% min. ASTM D638
Compressive Strength 1600 psi min. ASTM D695
Water Absorption 1.0 % max. ASTM D570
Shore D Hardness, min. 77°F 65-75 ASTM D2240
Viscosity 1000-3000 mPa ASTM D2393
Gel Time, minutes 15-45 min. ASTM C881
Cure Rate 3 hrs. max. ASTM D1840, 0.2"
thickness
Mixing Ratio As recommended by N/A
manufacturer




Aggregate
Supply a 100% recycled Color Coated Glass Aggregate. The aggregate is to be clean, dry, and free from
deleterious matter. The aggregate must meet the following requirements.

Glass Topping Requirements
Life Cycle Performance
Color Coated Glass Aggregate will be UV fade resistant for a minimum of five years.

Skid Reslstance
Color Coated Glass Aggregate System will have an initial friction value of 70.

Material Specifications:

Characteristic 100% Recycled Color Coated Glass Aggregate

Size Range Available {mm} 0.8-1.2,1.2-3.0

Recycled Material 100%

Color Selection Varied, customized

Color Retention 100%

Environmentally Sound: 100% % post-consumer recycled glass

Bulk Density: Avg 86 Ib/ft?

Specific Gravity: 2.5

Hardness: 5.5-6.0 Mohs

Softening Point; ~1350°F

Physical Composition Panel Glass Non-Lead, Amorphous Silica

Shape: Sub-Angular, Non-Porous
PRE-CONSTRUCTION

Pre-construction Conference
Schedule a pre-construction conference with the Engineer at a mutually agreed time and place. Make the
arrangements for the conference facility. Be prepared to discuss the trial HFST requirements.

Attendance at the pre-construction conference is mandatory for:

1. HF ST Foreman
2. Project Superintendent

CONSTRUCTION
Altendance during construction activities is mandatory for:

1. HFST Foreman
2. Project Superintendent

Surfaces must be clean, dry, and free of all dust, oil, debris and any other material that might interfere
with the bond between the polymer resin binder material and existing surfaces. Adequate cleaning of all

surfaces will be determined by the Engineer.

Remove pavement markers and delineation within the area to receive HFST, prior to placing polymer
resin binder.

Perform street sweeping before placing pavement markers and delineation.

Page | 2



Temporary or permanent pavement markers and delineation must be in place before lanes are open to
public traffic.

The HFST must conform to the following:

1.

2,

o

Do not apply HF ST to asphalt pavement surfaces that are less than 30 days old, unless
sandblasted prior to application.

Do not apply the polymer resin binder on a wet surface or when the ambient temperature is
below 50°F or when the anticipated weather conditions would prevent the proper application of
the surface treatment as determined by the Engineer.

Surface preparation work, surface temperature, placement of the HFST must be in
conformance with the binder supplier's specifications, these special provisions and as
approved by the Engineer.

The minimum spread rate for polymer resin binder is 0.28-0.32 gal/sq. yd.

The minimum spread rate of retained aggregate is 13-20 Ib/sq. yd.

HSFT must be allowed to cure for the minimum duration as recommended by the supplier's
specifications and during that time the application area must be closed to all vehicle and

contractor equipment traffic.

Page | 3
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FLEX POST SPECIFICATION- MODULAR RAISED CURB WITH 36” POSTS (EACH)

GENERAL
The following sections provide detailed specifications for flexible delineator posts, modular raised curb,
associated hardware, and components that will be part of the work needed to complete the installation.

PRODUCTS
Provide Modular Raised Curb with 36” Posts as manufactured by the following company, or approved
equal:

Impact Recovery Systems Pexco
Tuff Curb FG 300 Turnpike Grade Curb System
WWwWw.impactrecovery.com WWW.pexco.com

DETAILED PRODUCT REQUIREMENTS
Modular Raised Curb with 36” Posts:

1. The curb shall be continuous, made of sections that link or interlock, with all appropriate joiners
and end caps as needed.

2. Each curb section shall be molded from a single piece of durable, UV resistant high density

plastic and shall use a reboundable post system.

Posts shall be impact resistant.

The curb shall be surface mounted on Concrete or Bituminous Concrete with anchor bolts.

The product must be NCHRP tested and approved for use on the National Highway System.

The curb shall have a minimum 5 year warranty and associated posts a minimum 1 year warranty.

Delineator Posts shall meet the requirements of M9.30.8: Reflectorized Flexible Delineator Post.

The delineator post shall work as a system with the modular curb.

e

INSTALLATION
Flex posts shall be mounted using anchor bolts as specified in the manufacturer’s installation instructions
for the flexible delineator posts and modular raised curb as a system.

COLORS
Flexible delineator posts and modular curb shall be provided in white and yellow, and should match the
color of the nearest parallel pavement marking line.

ORDERING INFORMATION
The following information must be included with each order of Modular Raised Curb with 36” Posts.

1. Color of curb and post

2. Length of curb sections

3. Width and number of retro reflective bands

4. Height of post above the installation surface

5. Quantity of posts and curb sections

6. Method of fastening or securing the curb to the ground.
7. Method of attaching posts to curb.

MEASUREMENT
Measurement of Modular Raised Curb with 36” Posts will be per section of curb with post and all
mounting hardware required by the manufacturer as one unit.


http://www.impactrecovery.com/
http://www.pexco.com/

Standard Flex Post Detail
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MANUFACTURING INFORMATION

1. INJECTION MOLDED
2. UV STABILIZED HDPE
3. COLOR:WHITE OR YELLOW (SEE PLANS)

NOTES

1. CRASHWORTHINESS TESTED TC 2009 M.ASH
STAMDARDS

2. INSTALL USING 1/2" X 4" CONCRETE SCREW
ANCHORS (DRILLED)

A, INSTALLATION TO BE COMPLETED IN
ACCORDANCE WITH MANUFACTURER'S
SPECIFICATIONS.

4, DIMEMSIONS, MATERIALS, AND ATTACHMENTS
MAY WARY BETWEEM MAMUFACTURERS.

5. COLOR OF POST SHALL MATCH THE COLOR
OF THE ADJACENT PAVEMENT MARKING LINES.

!
. :{r ™

TRAFFIC SEPARATOR CURB WITH 36" WHITE FLEXPOST DETAIL

NOT TG SCALE



Neighborway Shared Lane Symbol Detail
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NEIGHBORWAY SHARED LANE SYMBOL DETAIL
NOT TO SCALE

SPACING OF SYMBOLS ALONG STREET = 250-350° . SEE PLANS FOR SYMBOL LOCATIONS. CONTRACTOR
SHALL FIELD VERIFY FINAL LOCATIONS WITH THE CITY / CONSULTANT PRIOR TO INSTALLATION.

SYMBOLS SHALL BE CENTERED FROM CURB TO CURE IN THE ROADWAY. DO NOT PLACE SYMBOLS ON
LANE LINES OR ON TOP OF IN-ROAD UTILITIES (WATER GATES, MANHOLES, CATCH BASINS, ETC.).

SYMBOLS ARE OUTLINED WITH A 4" SOLID WHITE LINE (SWL)

SYMBOL DIMENSIONS ARE BELOW:

W (FT-IN) H (FT-IN)

NEIGHBORWAY SYMBOL 34" 5-0"
CHEVRON 33 ¥e"
PURPLE a'-0" g-10"
SWL CENTER TO CENTER 8'-g" 10-2"

TOTAL DIMENSIONS 8-8" 10'-6"
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