ADDENDUM NO. 2

to the Contract Documents Bid Set dated January 30, 2019

NEW BEDFORD POLICE STATION – SALLY PORT ADDITION – GC Re-Bid
New Bedford, Massachusetts

Mount Vernon Group Architects, Inc.
47 North Second Street
New Bedford, MA 02740

Addendum Date: February 7, 2019

TO ALL BIDDERS AND SUB-BIDDERS

This Addendum modifies, amends, and supplements designated parts of the Contract Documents for New Bedford Police Station – Sally Port Addition, New Bedford, Massachusetts bid set dated January 30, 2019, Addendum # 1 dated February 4, 2019 and is hereby made a part thereof by reference and shall be as binding as though inserted in its entirety in the locations designated hereunder. It shall be the responsibility of each General Bidder and all Filed Sub-Bidders to notify all sub-contractors and suppliers he/she proposes to use for the various parts of the works, of any changes or modifications contained in this Addendum. No claims for additional compensation because of the lack of knowledge of the contents of this Addendum will be considered.

THE NUMBER OF THIS ADDENDUM MUST BE INSERTED IN PARAGRAPH B. OF THE “FORM FOR SUB-BID” AND IN PARAGRAPH B. OF THE “FORM FOR GENERAL BID”

THIS ADDENDUM CONSISTS OF PAGES NUMBERED: AD2-1

SPECIFICATION SECTIONS:

GENERAL:
ITEM 01 RFI RESPONSES:

Question: Where does the 4" oil/gas interceptor line tie into the storm drain system?
Answer: Oil/Gas interceptor line ties into the existing storm drain system as depicted on the contract documents. Refer to drawing EX1.01

Question: Does the catch basin at the west end of the addition have to be relocated to prevent a conflict with proposed foundation?
Answer: Catch Basin falls outside footprint. G.C. to protect catch basin with hay bales during the course of construction.

END OF ADDENDUM NO. 2