

CITY OF BALTIMORE
DEPARTMENT OF PUBLIC WORKS
OFFICE OF ENGINEERING AND CONSTRUCTION

ADDENDUM NO. 2

DATE: APRIL 13TH, 2026

**FOR
SPECIFICATIONS, PROPOSAL, CONTRACT AND BOND**

**FOR
SANITARY CONTRACT NO. 1047R: PIPELINE ASSESSMENT AND MAINTENANCE -
CITYWIDE**

FOR THE MAYOR AND CITY COUNCIL OF BALTIMORE

TO BIDDERS: PLEASE ATTACH TO YOUR CONTRACT DOCUMENTS. THIS ADDENDUM IS HEREBY MADE A PART OF THE CONTRACT DOCUMENTS ON WHICH THE CONTRACT WILL BE BASED, AND IS ISSUED TO MODIFY, EXPLAIN AND/OR CORRECT THE ORIGINAL DRAWINGS AND SPECIFICATIONS. PLEASE ACKNOWLEDGE THIS ADDENDUM ON THE BID PROPOSAL PAGE WHERE INDICATED. IF THIS DOCUMENT HAS BEEN RECEIVED VIA EMAIL, A CONFIRMATION EMAIL REPLY MUST BE SENT BY BIDDER WITHIN 24 HOURS CONFIRMING RECEIPT OF THE ADDENDUM TO DPWCONTRACTADMIN@BALTIMORECITY.GOV . IF EMAIL ACKNOWLEDGMENT IS NOT RECEIVED BY DPW, YOUR BID MAY BE REJECTED.

BID DUE DATE CHANGED TO MAY 20TH, 2026

APPROVED:



Timothy Wolfe, P.E., BCEE
Chief
Office of Engineering and Construction

APPROVED:



Matthew Garbark
Director
Department of Public Works

A. REVISIONS TO THE CONTRACT SPECIFICATIONS

1. The Bid Due Date on the Notice of Letting Page 14 has been changed from May 6th, 2026 to May 20th, 2026.
2. The Bid Due Date on Page 125 has been changed from May 6th, 2026 to May 20th, 2026.
3. The Bid Due Date on Page 159 has been changed from May 6th, 2026 to May 20th, 2026.