DOCUMENT OWNERSHIP

THESE DRAWINGS AND SPECIFICATIONS, THE DESIGNS INCLUDED THEREIN AND THE TECHNICAL DATA AND ENGINEERING SERVICES REPRESENTED, AS INSTRUMENTS OF SERVICE ARE, AND SHALL REMAIN, THE EXCLUSIVE PROPERTY OF LUDMAN/SEFTON/DOWEL 7 ASSOCIATES WHETHER THE PROJECT FOR WHICH THEY ARE MADE IS EXECUTED OR NOT. THEY ARE NOT TO BE REPRODUCED IN WHOLE, OR IN PART, OR DISCLOSED ON OTHER PROJECTS OR FOR DESIGN COMPLETION OF THIS PROJECT BY OTHERS WITHOUT THE EXPRESS WRITTEN CONSENT OF THE ENGINEERS.

NOTE:

THE INFORMATION SHOWN ON THIS DRAWING IS BASED UPON INFORMATION SECURED ON THE EXISTING BUILDING PLANS AND LIMITED FIELD INVESTIGATIONS AND MAY OR MAY NOT REFLECT ACTUAL FIELD CONDITIONS. THE CONTRACTOR SHALL FIELD VERIFY THIS INFORMATION INDICATED ON THIS DRAWING AND NOTIFY THE ENGINEER OF ANY DISCREPANCIES PRIOR TO SUBMITTING BID.

NOTES

1 - UNDER THE BASE BID PROVIDE ONLY ONE (1) L.P. GAS TANK WHICH SHALL SERVE THE SCIENCE LAB. LOCATE THE TANK ADJACENT TO THE BUILDING AS SHOWN ON THE SITE UTILITIES DWG.

UNDER ALTERNATE 1, PROVIDE TWO (2) L.P. GAS TANKS. ONE SHALL SERVE THE SCIENCE LAB AND ONE SHALL SERVE THE HOME ECONOMICS ROOM. REFER TO SU-1 AND MP-1 FOR LOCATION OF TANKS.

2 - NOTE L.P. GAS TANKS AND 2ND STAGE REGULATORS PROVIDED BY L.P. GAS SUPPLIER.

EXISTING TOWN GARAGE

NEW 10,000 GAL. UNDERGROUND FUEL OIL STORAGE TANK - SEE DETAILS ON SHEET # M-6

TWO (2) NEW 125 GALLON L.P. GAS TANKS. ONE (1) TO SERVE NEW SCIENCE/LAB AND ONE (1) TO SERVE HOME ECONOMICS ALTER. 1. REFER TO DWG. MP-1

HOME ECONOMICS (ALTERNATE # 1)

EXISTING SEPTIC TANK

EXTEND NEW SANITARY MAIN 5'-0" BEYOND BUILDING. EXTENSION TO SEPTIC TANK TO BE HANDLED UNDER ANOTHER DIVISION.

VALVE PIT BY G.C.

LT #1

LT #2

LT #3

LT #4

INVERT 753.14

NEW 6" SANITARY MAIN

EXTEND NEW 10 STORM MAIN 5'-0" BEYOND BUILDING. EXTENSION TO CATCH BASIN TO BE HANDLED UNDER ANOTHER DIVISION

NEW UNDERGROUND FEEDER FOR SWITCH BOARD NO. 2

EXIST'G PAD-MOUNT TRANSFORMER (TO REMAIN)

INVERT 753.67

NEW ELECT ROOM

NEW RECYCLING ROOM

LOCATION OF LP GAS TANK IF ALTER. #1 IS OMITTED

PROPOSED ADDITION

F.F.E. 759.5

EXTEND NEW 3" CW LINE 5'-0" BEYOND BUILDING. EXTENSION OF CW LINE TO BE HANDLED UNDER ANOTHER DIVISION

INVERT 758.02

EXTEND NEW 6" STORM MAIN 5'-0" BEYOND BUILDING. EXTENSION TO CATCH BASIN TO BE HANDLED UNDER AN OTHER DIVISION.

FLUSH MOUNTED J/B ON SIDE OF BUILDING 18" ABOVE GRADE.

W10#-31

NEW 3" CW MAIN TO SERVE NEW ADDITION

EMPTY 2" PVC CONDUIT WITH PULL WIRE

LAWN DRAIN NO 13

EXIST'G ELECT. RM.

TEMPORARY CLASSROOM

NEW 4" STORM MAIN

INV. 755.6

NEW STORM MAINS TO BE EXTENDED 5'-0" BEYOND BLDG. EXTENSION TO LAWN DRAIN TO BE HANDLED UNDER ANOTHER DIVISION. EXTEND PIPING TO L.D. NO. 13

INV. 755.7

INV. 755.9

NEW 4" STORM MAIN

CONNECT NEW 3" CW. LINE TO EXISTING 3" CW. SERVICE ENTRANCE. CONTRACTOR TO FIELD VERIFY EXACT POC TO BE DETERMINED IN FIELD. LOCATE PIPE 4'-6" BELOW GRADE.

EXISTING 3" CW SERVICE ENTRANCE

EXISTING ELEMENTARY SCHOOL

F.F.E. 757.5

EXISTING POLE FIXTURE TO BE REMOVED

EXIST'G POLE FIXTURES TO REMAIN

PROPOSED BALL FIELDS

2#10 + GND, 3/4" C.

GEI

WP

REFER TO PHOTOCELL 'ON'/TIMECLOCK 'OFF' WIRING DIAGRAM, DWG. E-8.1

EXISTING POLE MOUNTED FLOODLIGHT TO BE REMOVED.

HELTCO #161

EXIST'G POLE MOUNTED FLOOD LIGHT TO BE REMOVED.

MATCH LINE

'OC'

'OE'

HELTCO #160

REFER TO MOUNTING DETAILS, THIS SHEET.

MATCH LINE

NOTCH ROAD

NOTES:

1. REFER TO ARCHITECTURAL DRAWINGS FOR SIGNAGE DETAILS.
2. EXACT 'OE' AIMING ANGLE AND SETBACK DISTANCE TO BE DETERMINED IN FIELD.

18'-0"

±12'-0"

APPROX. OVERALL LETTER HEIGHT.

TOP BEAM

FIN. GRADE

NEW ENTRANCE SIGN.

CONTR. TO PROVIDE 12" SQ. x 30" DEEP CONCRETE BASE. REFER TO TYPE 'OC' DETAIL FOR WIRING, ETC.

TYPE 'OE' MOUNTING DETAIL

NOT TO SCALE

TYPE 'OD'

TYPE 'OC' MOUNTING DETAIL

TYPE 'OD' MOUNTING SIMILAR NOT TO SCALE

FLUSH HANDHOLE & COVER.

ANCHOR BOLTS FURNISHED WITH FIXTURE. DO NOT SET WITHOUT MANUFACTURER'S MOUNTING TEMPLATE.

1" x 45° CHAMFER ALL SIDES EXPOSED CONCRETE TO HAVE RUBBED FINISH.

2000 PSI. CONCRETE FOUNDATION BY GEN'L. CONTRACTOR

#3 HORIZ. TIES @ 12" o.c.

4 #5 VERT. GAL. REBARS

3/4" (SCHED. 40 PVC CONDUIT W/ 2 #8, 1 #10 G. BURIED @ 24" MIN. BELOW GRADE.

TYPE 'OC' MOUNTING DETAIL

OWNERSHIP OF DOCUMENTS

This document, and the ideas and designs incorporated herein, as an instrument of service is the property of the engineer and shall not be used, in whole or in part, for any other project without his written authorization of the Architect.

REVISIONS

NO.	DATE	DESCRIPTION

LUDMAN/SEFTON/DOWEL 7 ASSOCIATES, INC.
CIVIL/SANITARY STRUCTURAL ELECTRICAL MECHANICAL
79 BEAVER ST. WATERBURY, CT
TEL (203) 574-1118
FAX (203) 574-7554

THE LAWRENCE ASSOCIATES
1000 THOMAS TERMINUS, MANCHESTER, CONNECTICUT 06040
(203) 643-2485

PROJECT NUMBER 2155.01

PROJECT TITLE

ALTERATIONS AND ADDITIONS TO :
BOLTON ELEMENTARY SCHOOL
NOTCH ROAD
BOLTON, CONNECTICUT

NORTH

DRAWING TITLE

SITE UTILITY PLAN

SCALE 1" = 40'

DATE 8/17/82

SU-1

DRAWING 54 OF 89

JOSEPH HERBERT & CO.