

CALL CONTRACT  
CONTROL  
PROJECT NOS.

GROUP DESCRIPTIONS AND CONVERSION FACTORS  
 AGG = AGGREGATES BIT = BITUMINOUS BR = BRIDGE(S) CONC PAVE = CONCRETE PAVEMENT CULV = CULVERTS  
 ELEC = ELECTRICAL GDRL = GUARDRAIL GRAD = GRADING LS = LANDSCAPING SEED= SEEDING SIGN = SIGNING  
 KILOMETER = 0.62137 MILE MILE = 1.609344 KILOMETER

100 13399 ELEC-136-6(1015) GAGE BEATRICE TRAFFIC SIGNAL UPGRADE 25 Working Days	1399	BEGIN 06/03/2019	4695 IES HOLDINGS, INC. 120 S LINCOLN ST P O BOX 27 HOLDREGE, NE 68949-0027 ELECTRICAL	\$222,834.00
200 22569 NH-77-3(132) DODGE US-77, INGLEWOOD - FREMONT 1.3 MILES 75 Working Days CONTRACTOR MEETS DBE GOAL	2569X	BEGIN 06/24/2019	0574 CONSTRUCTORS, INC. 1815 Y ST PO BOX 80268 LINCOLN, NE 68501-0268 GR CULV SEED BR GDRL SPEC BIT	\$1,795,066.15
205 22639 NH-77-3(136) DODGE US-77/CLOVERLY RD, INGLEWOOD 60 Working Days CONTRACTOR MEETS DBE GOAL	2639X	BEGIN 07/22/2019	0574 CONSTRUCTORS, INC. 1815 Y ST PO BOX 80268 LINCOLN, NE 68501-0268 GR CULV SAN SEWER SEED SPECIALTY ELEC BIT	\$1,591,489.82
215 22577B NH-275-7(202) DOUGLAS US-275, WATERLOO VIADUCT SURFACING 50 Working Days	2577B	BEGIN 07/08/2019	C042 VENTURE CONSTRUCTION INC. 42 LOCKE RD CONCORD, NH 03301-5416 SPECIALTY	\$1,336,581.56
300 32222 MISC-81-3(1057) PLATTE JCT. US-81/N-91 85 Working Days	3222X	BEGIN 06/17/2019	GRAD CONC PAVE CULV SEED ELEC	No Bids Received

CALL CONTRACT  
CONTROL  
PROJECT NOS.

GROUP DESCRIPTIONS AND CONVERSION FACTORS  
 AGG = AGGREGATES BIT = BITUMINOUS BR = BRIDGE(S) CONC PAVE = CONCRETE PAVEMENT CULV = CULVERTS  
 ELEC = ELECTRICAL GDRL = GUARDRAIL GRAD = GRADING LS = LANDSCAPING SEED= SEEDING SIGN = SIGNING  
 KILOMETER = 0.62137 MILE MILE = 1.609344 KILOMETER

400	4866X		2235	\$1,269,147.30
42866			GEHRING CONSTRUCTION & READY MIX CO., INC.	
NH-81-2(147)			5424 W MEADOW DR	
BUTLER, POLK			COLUMBUS, NE 68601-2042	
US-81, COLUMBUS SOUTH NB				
	45 Working Days	BEGIN 06/10/2019	GR CONC PAVE SEED	
405	4694X		3885	\$3,145,629.44
42694			VONTZ PAVING, INC.	
STP-92-5(109)			2355 W HWY 6	
MERRICK			HASTINGS, NE 68901-7711	
N-92, W JCT N-14 EAST				
7.8 MILES	75 Working Days	BEGIN 06/24/2019	GR CULV SEED BR GDRL BIT	
	CONTRACTOR MEETS DBE GOAL			