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March 15, 2024

Cumberland Core Loop — Segment D
Cobb County Project No. B2434
GDOT P.1. No. 0019780

Cumberland Core Loop — Segment E
Cobb County Project No. B2433
GDOT P.I. No. 0019618

ADDENDUM NO. 1

Proposals Received Until March 28, 2024 —12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Request for Qualifications (RFQ) as issued for
this project. All proposals are subject to the provisions of this Addendum. Bidders shall acknowledge receipt
of this addendum.

l. Pre-Proposal Conference

On March 6, 2024, a Pre-Proposal Conference was held for Cumberland Core Loop — Segment D
and Cumberland Core Loop — Segment E projects.
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PRE-PROPOSAL CONFERENCE
Wednesday, March 6, 2024 11:00 a.m.

PROPOSAL DUE DATE: March 28, 2024 — 12:00 Noon Local Time

DATE: March 6, 2024
ATTENDEES: See Attached Attendee List
MEETING MINUTES:

1) This is the Pre-Proposal Conference for Cobb County Department of Transportation
(CCDOT) projects — Cumberland Core Loop — Segment D, Cobb County Project No.
B2434, GDOT P.I. No. 0019780 and Cumberland Core Loop — Segment E, Cobb County
Project No. B2433, GDOT P.I. No. 0019618. Request for Qualifications (RFQ) will be
received until 12:00 noon on March 28, 2024, at Cobb County Procurement Services

Department, 122 Waddell Street, Marietta, Georgia 30060. Proposal will be opened by
the Procurement Services Department at 2:00 p.m. on March 28, 2024, at the Cobb County
Procurement Services Department.

NO PROPOSALS WILL BE ACCEPTED AFTER THE 12:00 NOON DEADLINE.

DO NOT DELIVER BIDS TO COBB DEPARTMENT OF TRANSPORTATION

Minutes of this meeting will be issued as Addendum No. 1.
Project:

Cumberland Core Loop - Segment D begins at the terminus of Segment C utilizing the
existing pedestrian bridge over 1-285 and extends north along Heritage Court to Windy
Ridge Parkway. The aim is to provide a shared-use path and autonomous circulator facility
on the existing pedestrian bridge. There will be modifications of the bridge as needed
including architectural lighting on the bridge exterior. Continuing north on Heritage Court
through the Battery, the autonomous circulator will use the existing roadway network. A
shared-use path will be constructed on the west side at feasible locations. The entire
segment will include landscaping, lighting, and wayfinding signage.

Cumberland Core Loop - Segment E begins at the terminus of Segment D and extends
along Windy Ridge Parkway from Heritage Court to Interstate North Parkway (see location
map, page 19). The aim is to provide a shared-use path and autonomous circulator facility
along Windy Ridge Parkway. The selected design firm must evaluate options of the
autonomous circulator traveling within the existing roadway network and separate
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multi-model infrastructure. A shared-use path must be constructed regardless of the
autonomous circulator travel option. The segment will include landscaping, lighting, and
wayfinding signage.

Disadvantaged Business Enterprise:

CCDOT has adopted a 15% Disadvantaged Business Enterprise (DBE) participation goal
assigned to this scope of services. This goal is not to be considered as a fixed quota, set
aside or preference. CCDOT will monitor and assess each consultant services submittals
for their DBE participation and/or good faith effort in promoting equity and opportunity in
accordance with the state of Georgia, Department of Transportation DBE Program Plan.

Special Items to Note:

The project consists of funding by Federal and local sources. Accordingly, the successful
firm will be required to comply with all applicable Federal, State, and County rules and
regulations. The funding sources require this project to conform to the Georgia Department
of Transportation’s (GDOT) Plan Development Review Process.

All engineering services shall be in accordance with all applicable guidelines of the
American Association of State Highway and Transportation Officials, GDOT
Standard Specifications for the Construction of Transportation Systems, Project
Schedules, Plan Development Review Process, and Plan Presentation Guidelines,
CCDOT Pre-Construction Process and Procedures Manual, and all other applicable
CCDOT guidelines.

CCDOT anticipates two (2) Multi-Phase, Project Specific contracts to be awarded to
one (1) firm. The firm shall ensure that all documents in the Preliminary
Engineering phase can be tracked for each Pl number, including cost estimates,
guantities, invoicing, etc. CCDOT anticipates that the Contract Type may be Lump
Sum, Cost Plus Fixed Fee, Cost per Unit of Work or Specific Rate of Compensation. As a
Project Specific contract, it is CCDOT’s intention that the Agreement will remain in
effect until construction completion.
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Questions should be sent via email to procurementservices@cobbcounty.org no later
than 12:00 pm on Friday, March 22, 2024.
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Rustavius Ford, P.E.
Pre-Construction Engineer

Attachments: Attendee List (.pdf file)



mailto:procurementservices@cobbcounty.org

COBB COUNTY DEPARTMENT OF TRANSPORTATION
Pre-Proposal Conference for
Cumberland Core Loop - Segment D & Cumberland Core Loop - Segment E

Cobb County Project Nos. B2434 & B2433, GDOT P.I. Nos. 0019780 & 0019618

March 6, 2024 @ 11:00am

NAME

COMPANY

PHONE NUMBER

EMAIL ADDRESS

McCook, Darrell

Cobb County Procurement Services

770-528-8400

Procurementservices(@cobbcounty.otg

Cannon, Paul TerraMark Land Surveying, Inc. 770-421-1927 pcannon@terramark.com
Milner, Tarik Cumberland CID 470-371-4126 tmilner@cumberlandcid.org
Will, Megan CCID 770-859-2324 mwill@cumberlandcid.org

Godo, Amanda

Southeastern Engineering, Inc.

404.665.7090

agodo(@seengineering.com

Auguin, Samantha

Kimley-Horn

404-201-6134

samantha.auguin@kimley-horn.com

Chung, Alex Jacobs/Cumbetland CID 404-387-3053 alex.chung@jacobs.com
Jordan, Scott Southeastern Engineering, Inc. (404) 670-2040 sjordan@seengineering.com
Dysko, Matt Kimley-Horn 678 533 3905 matt.dysko@kimley-horn.com

Matthews, Karyn

Cobb County DOT

770-528-3685

karyn.matthews@cobbcounty.org

Brice, Stephanie

Cobb County Procurement Services

770-528-8439

Stephanie.Brice@cobbcounty.org

Ford, Rustavius

Cobb County DOT

770-420-6659

Rustavius.ford@cobbcounty.org
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COBB COUNTY
DEPARTMENT OF TRANSPORTATION
PRECONSTRUCTION DIVISION

ADDENDUM ACKNOWLEDGEMENT FORM

We acknowledge receipt of the following addendum(s) for:

Re: Request for Qualifications for
Cumberland Core Loop — Segment D
Cobb County Project No. B2434
GDOT P.1. No. 0019780
Cumberland Core Loop — Segment E
Cobb County Project No. B2433
GDOT P.I. No. 0019618

ADDENDUM NO. 1

Printed Name

Signature Email Address

Consulting Firm Telephone

This form shall be included as part of your Phase 1 Response.
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