

**COBB COUNTY
DEPARTMENT OF TRANSPORTATION
ENGINEERING DIVISION**

**Resurfacing 2026-1 Local Roads Northwest
Project No. B2923
September 26, 2025**

ADDENDUM NO. 2

BIDS WILL BE RECEIVED UNTIL October 9, 2025 – 12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as issued for this project. All bidders are subject to the provisions of this Addendum. **Bidders shall acknowledge receipt of this addendum.**

Electronic bids will be received via **Bid Express** at www.bidexpress.com on behalf of the Cobb County Board of Commissioners, **until 12:00 noon, October 9, 2025. NO BIDS WILL BE ACCEPTED AFTER THE 12:00 NOON DEADLINE.** No submitted bid may be withdrawn after the scheduled bid opening for a period of ninety (90) days.

All bids shall be accompanied by an Electronic Bid Bond via Bid Express a Paper Bid Bond, or a Certified Check delivered in a sealed envelope, indicating the project name and project number, to Cobb County Procurement Services Department, 1828 West Oak Parkway, Marietta, Georgia, 30062, BEFORE THE 12:00 NOON DEADLINE. Bid Bond shall be drawn in favor of the Board of Commissioners, Cobb County, Georgia, in the amount of five percent (5%) of the bid for the complete work.

NOTE: Addenda and plan holder lists will be posted online at the following websites:

Cobb County Procurement Services

<https://www.cobbcounty.gov/procurement-services/bidding-opportunities>

Cobb County DOT

<https://www.cobbcounty.gov/transportation/current-bids-rfps>

Bid Express

www.bidexpress.com

Receipt of addenda must be acknowledged online at www.bidexpress.com. It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.

Proposals may be rejected if any of the Unit Prices are obviously unbalanced. The County will decide whether any Unit Prices are unbalanced either excessively above or below a reasonable cost analysis value determined by the Engineer, particularly if these unbalanced amounts are substantial and contrary to the interest on the County.


In an effort to meet Title VI requirements, contractors are encouraged to fill out the form in the bid package. This is strictly voluntary. Please place form in a separate envelope and deliver to Cobb County Purchasing Department.

Questions should be sent via email, no later than 2:00 p.m. on Friday, October 3, 2025, to procurementservices@cobbcounty.gov.

I. QUESTIONS/ANSWERS

- Q. Is the contractor responsible for removing and replacing all Speed Hump Signs or just install new if needed?
- A. **Existing signs at speed humps shall remain in place. Contractor will be required to bag the signs once existing speed humps are removed and unbag when new speed humps are installed.**
- Q. Will Speed Humps Signs be required on both directions making it a total of 4 signs per speed hump?
- A. **See previous answer. Existing speed hump signs are to remain in place.**
- Q. Section 150.3.01 on page 3.23 of the Section Three Document states that milled surface shall not remain open for longer than 14 days. Section 108.08 on page 5 of the Special Provisions states that all milled surfaces shall be covered within 5 calendar days. Please clarify which one is the contractor to follow.
- A. **Section 108.08 shall be followed. However, as most of the roads in this contract are “mill 2 inches out and place 2 inches in” the milled surface will typically be covered up the same day.**
- Q. Since the project is longer than a year, will this project be indexed as per GDOT specifications?
- A. **Although the time between the Bid Date of October 9, 2025 and the contract completion date of October 31, 2026 of 387 calendar days is technically more than a calendar year, the asphalt index will not be applicable on this contract. NTP is expected to be issued in February/March 2026 with an overall completion date of October 31, 2026.**

Addendum No. 2
Resurfacing 2026-1 Local Roads Northwest
Project No. B2923
September 26, 2025
Page 3



Gabriel Colon-Viega, P.E.
Construction Engineer

GCV/WCK/jan

cc: *Electronic copies:*

Cobb County Purchasing
Andrew Raessler, CCDOT
Michael Francis CCDOT
Russ Ford, CCDOT, Engineering
Brook Martin, CCDOT Operations
Wade Kelly, CCDOT Construction
Denise Hatabian, CCDOT, Construction
Files

David Muller, CCDOT Utility Coordinator
Andy Rikard, CCDOT Utility Coordinator
Dyan Merced, CCDOT Engineering
Jonathan Yee, CCDOT
Jane Stricklin, CCDOT, Operations
Karyn Matthews, CCDOT Engineering
Jeremy Lorens, CCDOT