

**COBB COUNTY  
DEPARTMENT OF TRANSPORTATION  
ENGINEERING DIVISION**

**Transportation Management Center (TMC) Upgrades  
Project No. B2583 PI No. 0019687  
October 1, 2025**

**ADDENDUM NO. 3**

---

**REQUEST FOR PROPOSALS/BIDS WILL BE POSTPONED UNTIL  
October 23, 2025 – 12:00 Noon Local Time**

---

The following addendum hereby amends and/or modifies the RFP Documents and Contract Specifications as issued for this project. All Proposers are subject to the provisions of this Addendum. **Proposers shall acknowledge receipt of this addendum.**

**Electronic RFP** will be received via **Bid Express** at [www.bidexpress.com](http://www.bidexpress.com) on behalf of the Cobb County Board of Commissioners, **until 12:00 noon, October 23, 2025. NO BIDS WILL BE ACCEPTED AFTER THE 12:00 NOON DEADLINE.** No submitted bid may be withdrawn after the scheduled bid opening for a period of ninety (90) days.

**All bids shall be accompanied by an Electronic Bid Bond via Bid Express a Paper Bid Bond, or a Certified Check delivered in a sealed envelope, indicating the project name and project number, to Cobb County Procurement Department, 1828 West Oak Parkway, Marietta, Georgia 30062, BEFORE THE 12:00 NOON DEADLINE.**

**NOTE: Addenda and plan holder lists will be posted online at the following websites:**

**Cobb County Procurement Services**

<https://www.cobbcounty.gov/procurement-services/bidding-opportunities>

**Cobb County DOT**

<https://www.cobbcounty.gov/transportation/current-bids-rfps>

**Bid Express**

[www.bidexpress.com](http://www.bidexpress.com)

**Receipt of addenda must be acknowledged online at [www.bidexpress.com](http://www.bidexpress.com). It is the proposers ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.**

Technical Proposals may be rejected if the requirements are not provided in accordance with the Request for Proposal (RFP). The County reserves the right to determine, at its sole discretion, if the Proposal responses meet the RFP requirements. Cost Proposals may be rejected if any of the Unit Prices are obviously unbalanced. The County will decide whether any unit prices are unbalanced either excessively above or below a reasonable cost analysis value determined by the Engineer, particularly if these unbalanced amounts are substantial and contrary to the interest on the County.

In an effort to meet Title VI requirements, contractors are encouraged to fill out the form in the bid package. This is strictly voluntary. Please place form in a separate envelope and deliver to Cobb County Procurement Department.

**Addendum No. 3**

**Transportation Management Center (TMC) Upgrades**

**Project No. B2583 PI No. 0019687**

**October 1, 2025**

**Page 2**

**I. QUESTIONS/ANSWERS**

Q. Due to not having the answers to the questions within two weeks of submittal of the RFP, and with some of the answer affecting our need for quotes and calculations could the deadline for submitting the RFP be extended by 1 week?

A. Request for Proposals/Bids will be postponed until October 23, 2025, at 12:00pm Noon local time. Cobb County will issue answers to the previously received questions as soon as possible within the next Addendum. To allow for time to review answers and submit any necessary follow-up questions, the revised deadline for questions to be submitted to [procurementservices@cobbcounty.gov](mailto:procurementservices@cobbcounty.gov) is October 10, 2025 by 5:00pm.

Questions should be sent via email, no later than 5:00 p.m. on Friday October 10, 2025, to [procurementservices@cobbcounty.gov](mailto:procurementservices@cobbcounty.gov).



Brook Martin  
Division Manager

BM/RF/jan

cc: *Electronic copies:*

Cobb County Procurement  
Andrew Raessler, CCDOT  
Michael Francis CCDOT  
Jonathan Yee, CCDOT  
Brook Martin, CCDOT  
Wade Kelly, CCDOT Construction  
Denise Hatabian, CCDOT, Construction

David Muller, CCDOT Utility Coordinator  
Karyn Matthews, CCDOT Engineering  
Dyan Merced, CCDOT Engineering  
Ginny Mauldin, CCDOT Utility Coordinator  
Jane Stricklin, CCDOT, Operations  
Russ Ford, CCDOT  
Files