

[illegible]

	A	B	C	D	E	F	G	H	I	J	K	L	M	N
19		Site Plumbing												
20		Company		Adler	DeFranco	Fine Line BT	Fiordirosa	Hoppy's	L.Hoffman	P. Walker	RL Sohol			
21		Bid Amount					\$ 313,140	\$ 257,550	\$ 246,757		\$ 297,500			
22		Alternate #1	Add playground area											
23		Alternate #2	Playground soft surface											
24		Alternate #3	Field lighting at soccer / football											
25		Alternate #4	Sod at football / soccer field											
26		Alternate #5	Protective netting											
27		Alternate #6	Landscaping at north area											
28		Alternate #7	Add lighting at playground area											
29		Alternate #8	Add skate area											
30		Alternate #9	Add shade structure											
31		Alternate #10	Add fitness stations											
32		Alternate #11	Delete splash pad filtration, heater, etc.											
33		Addendum #1					x	x	x		x			
34		Bid Guar. 10%					x	x	x		x			

[illegible]

[illegible]

[illegible]

	A	B	C	D	E	F	G	H	I	J	K	L	M	N
89														
90		Landscaping												
91		Company		Hoppy's	MGT	Breezy Hill	Sebert	Allied	Georges	Fuerte	Cooling	Encap		
92		Bid Amount		\$ 167,350	\$ 172,822		\$ 182,938	\$ 174,590						
93		Alternate #1	Add playground area											
94		Alternate #2	Playground soft surface											
95		Alternate #3	Field lighting at soccer / football											
96		Alternate #4	Sod at football / soccer field	\$ 19,350	\$ 25,500		\$ 20,808	\$ 31,080						
97		Alternate #5	Protective netting											
98		Alternate #6	Landscaping at north area	\$ 17,675	\$ 19,900		\$ 17,966	\$ 19,775						
99		Alternate #7	Add lighting at playground area											
100		Alternate #8	Add skate area											
101		Alternate #9	Add shade structure	\$ 53,250	\$ 52,761		\$ 59,059	\$ 49,200						
102		Alternate #10	Add fitness stations											
103		Alternate #11	Delete splash pad filtration, heater, etc.											
104		Addendum #1		x	x		x	x						
105		Bid Guar. 10%		x	x		x	x						

[illegible]

[illegible]

[illegible]