

CIVIL ENGINEER: Bishop Engineering
CONSTRUCTION MANAGER: Graham Construction
BID DATE: 9/24
TIME: 2PM

Broadlawns Medical Center - Parking Lot Expansion

							Alternate	Alternate	
Bid Pkg	Description	Bid Bond	Add #1	Add #2	Base Bid		Alt 01	Alt 02	Bid with Alternates
		Y / N	Y / N	Y / N			Deduct for Modifications to	Dart Bus Revisions	
00	General Requirements	-----	-----	-----	INCLUDED				
01	Landscape	Bid Bond	Add #1	Add #2	\$144,479		Alt 01	Alt 02	
	Absolute Group	Y	Y	Y	\$ 196,200.00				\$ 196,200.00
	RJ Lawn and Landscape	Y	Y	Y	\$ 165,841.11				\$ 165,841.11
02	Sitework & Underground Utilities	Bid Bond	Add #1	Add #2	\$ 1,177,289.00		Alt 01	Alt 02	
	Elder Corportation	Y	Y	Y	\$ 1,743,280.00		\$ (600.00)	\$ 5,400.00	\$ 1,748,680.00
	Kelly Cortum Inc.	Y	Y	Y	\$ 1,234,270.00		\$ (6,370.00)	\$ 22,820.00	\$ 1,257,090.00
	McAninch Corporation	Y	Y	Y	\$ 1,330,155.00		\$ (2,750.00)		\$ 1,330,155.00
03	Concrete	Bid Bond	Add #1	Add #2	\$ 1,529,107.00		Alt 01	Alt 02	
	Core Construction	Y	y	Y	\$ 1,607,000.00		\$ (18,000.00)	\$ 20,500.00	\$ 1,627,500.00
	All-star Concrete	Y	Y	Y	\$ 1,597,000.00		\$ (9,000.00)	\$ 21,000.00	\$ 1,618,000.00
	Concrete Technologies, Inc.	Y	Y	Y	\$ 1,462,262.75		\$ (19,950.00)	\$ 21,276.25	\$ 1,483,539.00
	Absolute Group	Y	Y	Y	\$ 1,445,602.50		\$ (13,600.00)	\$ 24,625.00	\$ 1,470,227.50
	Jensen Builders	Y	Y	Y	\$ 1,459,400.00		\$ (15,000.00)	\$ (2,200.00)	\$ 1,457,200.00
	Nehring Construction, Inc.	Y	Y	Y	\$ 1,946,250.00		\$ (32,600.00)	\$ (20,877.00)	\$ 1,925,373.00
04	Electrical	Bid Bond	Add #1	Add #2	\$ 266,400.00		Alt 01	Alt 02	
	Van Maanen Electric	Y	Y	Y	\$ 111,428.00				\$ 111,428.00
	Baker Electric	Y	Y	Y	\$ 118,469.00				\$ 118,469.00
	Tri-City Electric	Y	Y	Y	\$ 145,000.00				\$ 145,000.00
	Baker Group	Y	Y	Y	\$ 158,790.00				\$ 158,790.00
	Spectrum Electric	Y	Y	Y	\$ 120,060.00				\$ 120,060.00
	Bartlett Electric	Y	Y	Y	\$ 74,900.00				\$ 74,900.00