
1 

 

 

 
 

 

 

 

SOLICITATION FOR: 
 RFP # 21-63  Debt Management System  

 

 

 

 

 

 

 

 

CITY OF SOMERVILLE, MASSACHUSETTS 

 

RELEASE DATE: 3/17/2021 

QUESTIONS DUE: 3/24/2021 by 12PM EST    

DUE DATE AND TIME: 3/31/2021 by 1PM EST   

 
Anticipated Contract Award 4/12/2021  

Est. Contract Commencement Date  4/21/2021  

Est. Contract Completion Date  4/20/2022 

Est. Renewal Years (If Applicable) Two (2) additional one year 

renewal options 

 

DELIVER TO: 

City of Somerville 

Purchasing Department 

Attn:  Thupten Chukhatsang  

 Procurement Analyst 

 tchukhatsang@somervillema.gov 

93 Highland Avenue 

Somerville, MA 02143 

 
 

Due to the COVID-19 pandemic and the City’s measures to contain the spread of this virus, City 

Buildings are currently not open to the Public. In light of this, additional methods of submission are 

being provided. Please review the attached forms titled “Methods of Bid Submission” for more details. 

  



Somerville City Hall  • 93 Highland Avenue • Somerville, Massachusetts 02143 

(617) 625-6600, Ext. 3400 • TTY: (866) 808-4851 • Fax: (617) 625-1344 
www.somervillema.gov 

 

 

Methods of Bid Submission:  

Bidders may submit bids in any of the following ways. All bids will be time-

stamped and must be received no later than due date and time.  

1)  Deposit your sealed bid package in the black drop box located by the 

School Street entrance to City Hall, located near the corner of School Street 

and 93 Highland Avenue.  

2)  Sealed bids can be sent to City Hall through the US Postal Service or 

other delivery service (e.g. FedEx, UPS).  

3)  BidExpress.com is an online bidding platform where bidders can submit 

all required documents. The fee to use this service is approximately $35.00 

unless your company has a subscription with BidExpress. You can access 

the bid package and forms via the City of Somerville BidExpress page at:  

https://www.bidexpress.com/businesses/33100/home  A user guide is attached 

for your reference.  

4)  For any technical assistance while submitting the online bid, please 

contact the BidExpress Customer support team at www.bidexpress.com. 

http://www.somervillema.gov/


                                          
 
 

                                     THE CITY OF SOMERVILLE, MASSACHUSETTS 
                                                              BidExpress User Manual 
 

 

In an effort to improve efficiency and standardization, transparency, paper savings, and to 
provide contractors and suppliers in all industries an equal, fair and unbiased access to 
opportunities, the City of Somerville (www.somervillema.gov) is transitioning to electronic 
bidding, through the use of BidExpress.  This online bidding platform is located at 
www.bidexpress.com. Unless stated otherwise in the bid package, paper bids will continue to be 
received and accepted for most bids. 

This guide provides information about how to use BidExpress. 

• Subscribing to BidExpress 

Step 1. Click Here to navigate to the Bid Express signup page. 

Step 2.  From there, you’ll be prompted to enter some basic company/contact information to set 
up your account.  Tip: It is best to set up your company’s Bid Express account in the authorized 
signer’s name – this is who will need to sign the bid once you are ready to submit an offer. 

*Please note: On the signup page you will see some information on how to pay-per-solicitation, 
or to buy a monthly subscription for $50. Please select the best suited option. 

Step 3.  Once you submit your registration form, you’ll be asked to confirm your account via the 
email address you provided during registration. Log into your email inbox, find the email 
notification, and activate your BidExpress account. 

Step 4. Once the account is activated, you will be able to search for and select any City of 
Somerville bids available on BidExpress by going to the ‘Solicitations’ tab in the Green Ribbon. 
Use the search bar at the top of that page to navigate to City of Somerville bid.  

Step 5. Once you find the bid you are looking for, click on it and you will be brought to the 
solicitation. From this page, you’ll be able to read over the bid specifications, categories, terms, 
etc. or download any relevant attachments. However, to begin entering information, you’ll first 
need to click the green ‘Select for Bidding’ button at the top-right of the page. This will activate 
the solicitation, enabling you to fill it out and securely submit your bid. 

Step 6. Once you have clicked Select for Bidding, you’ll see some new buttons/features appear 
at the top of the solicitation:  

http://www.somervillema.gov/
http://www.bidexpress.com/
https://www.infotechexpress.com/registration/new?app_id=08b3d1713188df08d8970b79c2d30ea5628af16e53abe624a239557b2dcf3429&return_to=https%3A%2F%2Fwww.bidexpress.com
https://www.bidexpress.com/businesses/33100/home
https://www.bidexpress.com/businesses/33100/home
https://www.bidexpress.com/businesses/33100/home
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a. The Estimated Time Remaining bar displays at the top of your bid. This lets you 
know how many days/hours/minutes remain to complete the bid. Once the bid deadline 
passes, the bid is locked and you will no longer have access to submit or make changes to 
your bid.  
b. As you work on your bid, click ‘Save Draft’ to save your progress as you go along. 
c. When you feel your bid is complete, click ‘Check Bid’ to ensure you have not missed 
any required fields. 
d. You’ll see a group of Blue ovals at the top of the bid. Clicking on any of these ovals 
will bring you down to that particular section of the bid. *Please note that you can 
collapse any section of the bid by clicking on the section title. This may help you navigate 
the bid more quickly & easily* 

 

 Step 7.  Take your time when completing the bid, and make sure to read all directions carefully. 
All required fields are marked with a red asterisk (*). If you come across a required field that 
doesn’t apply to your business, simply enter ‘N/A’ in that field so as not to be flagged for 
missing information later on. 

Step 8.  Make sure all required documentation is uploaded in the ‘Attach Bid Documents’ 
section of the bid. The following forms are REQUIRED of every bidder and must be 
included signed & dated: Non-Collusion and Tax Compliance Form, Quality Requirement 
Form, Signed W-9, Reference Form and other Standard Contract Forms for the City of 
Somerville. 

Step 9. When your bid is complete, click the ‘Check Bid’ button at the top of the solicitation. 
Enter any missing information that displays, then click ‘Submit Bid’. You will receive a 
notification that your bid has been submitted. 

The City of Somerville highly encourages bidders to watch BidExpress Training videos given 
here: 

1. https://youtu.be/qiR1NBaPhzs 
2. https://youtu.be/p4PXtzP8Cng 
3. https://youtu.be/Zf8euWzViu0 
4. https://youtu.be/H2FpqZw2Y-w 

For any additional questions, bidders can contact Bid Express Support Team:  
Email: support@bidexpress.com  
Toll Free Phone: (888) 352-2439, Option #1  
Phone: (352) 381-4888 • Fax: (888) 971-4191 
 

https://youtu.be/qiR1NBaPhzs
https://youtu.be/p4PXtzP8Cng
https://youtu.be/Zf8euWzViu0
https://youtu.be/H2FpqZw2Y-w
mailto:support@bidexpress.com


 

 

CITY OF SOMERVILLE, MASSACHUSETTS 

Enclosed You Will Find a Request for Proposal For: 

RFP # 21-63 Debt Management System 

 

SECTION 1.0 

GENERAL INFORMATION ON PROPOSAL PROCESS 

1.1 General Instructions 
Copies of the solicitation may be obtained from the Purchasing Department on and after 3/17/2021 

per the below-noted City Hall hours of operation. 
 

 

 

 

 

 

 

All Responses Must be Sealed and Delivered To: 

Purchasing Department 

City of Somerville 

93 Highland Avenue 

Somerville, MA 02143 

It is the sole responsibility of the Offeror to ensure that the proposal arrives on time at the 

designated place. Late proposals will not be considered and will be rejected and returned. 

Proposal Format: 

Submit one (1) sealed proposal package (with two sealed envelopes, one for the price and one for the 

technical proposal); it must be marked with the solicitation title and number and must be original. 

In an effort to reduce waste, please DO NOT USE 3-RING BINDERS. 

Responses must be sealed and marked with the solicitation title and number.  

All proposals must include all forms listed in the Proposers Checklist (and all documents included or 

referenced in Sections 2.0 - 4.0). If all required documents are not present, the proposal may be 

deemed non-responsive and may result in disqualification of the proposal unless the City 

determines that such failure(s) constitute(s) a minor informality, as defined in Chapter MGL 

30B. 

A complete Proposal must also include a cover letter signed by an official authorized to bind the 

Offeror contractually and contain a statement that the proposal is firm for ninety (90) days. An 

unsigned letter, or one signed by an individual not authorized to bind the Offeror, may be 

disqualified. 

The Offeror’s authorized official(s) must sign all required proposal forms. 

The Price Form in Section 3.0 must be completed as instructed. Pricing must remain firm for the 

entire contract period. 

All information in the Offeror’s response should be clear and concise. The successful response will 

be incorporated into a contract as an exhibit; therefore, Offerors should not make claims to which 

they are not prepared to commit themselves contractually. 

The successful Offeror must be an Equal Opportunity Employer.  

City Hall Hours of Operation: 

Monday – Wednesday 8:30 a.m. and 4:30 p.m. 

Thursday 8:30 a.m. to 7:30 p.m. 

Friday 8:30 a.m. to 12:30 p.m. 



 

 

 
1.2 Proposal Schedule 

Key dates for this Request for Proposals: 

RFP Issued 3/17/2021 

Deadline for Submitting 

Questions to RFP 

3/24/2021 by 12PM EST 

Proposals Due 3/31/2021 by 1PM EST   

Anticipated Contract Award 4/12/2021 

Est. Contract Commencement 

Date  

4/21/2021 

Est. Contract Completion Date 4/20/2022 

 

Responses must 

be delivered by 

3/31/2021 by 1PM EST   to: 
 

City of Somerville 

Purchasing Department 

Attn: Thupten Chukhatsang 

93 Highland Avenue 

Somerville, MA 02143 

 

1.3 Submission Instructions 
Please submit two sealed envelopes, all within one sealed proposal package, with the following contents and 

marked in the following manner (unless you are submitting your response via www.bidexpress.com):   

 

Contents of Sealed Proposal 

Package  
Marked As 

Envelope 1 Non-Price Technical Proposal: 

Shall Include (1) original copy, and one (1) 

electronic copy.  
[Electronic copies are to be submitted on CD-ROM or thumb 

drives and are to be saved in Adobe Acrobat format. (“Read 

only” files are acceptable.)] 

To Be Marked: Non-Price Proposal RFP # 21-63 

Debt Management System 

 

Envelope 2 Price Proposal: Shall Include one 

(1) original and one (1) electronic copy.  
[You may put electronic copies of both the non-price and price 

proposal on the same device] 

To Be Marked: Price Proposal RFP # 21-63Debt 

Management System 

 

Please send the complete sealed package to 

the attention of : 

Thupten Chukhatsang 

Procurement Analyst 

Purchasing Department 

Somerville City Hall 

93 Highland Avenue 

Somerville, MA 02143 

 

 

(Note: Massachusetts General Laws, Chapter 30B requires that price proposals must be separate from technical 

proposals. Therefore, please make no reference to pricing in the non-price technical proposal. Failure to 

adhere to this requirement will result in disqualification.  

 

http://www.bidexpress.com/


 

 

Non-Price (Technical) Proposal Format 
Responses must be submitted in accordance with the requirements set forth in this solicitation. Results of the 

proposal review process will be utilized to establish a preliminary ranking of the proposers. The City may 

interview the top ranked candidates as part of the evaluation process. All information in the technical proposal 

should be organized and presented as directed below. Your Non-Price Proposal response should contain all 

forms outlined in the Proposers Checklist (Section 4.0). Responses shall be prepared on standard 8.5 x 11 inch 

paper (charts may be landscaped but must be on 8.5 x 11 inch paper) and shall be in a legible font size (12). All 

pages of each response shall be appropriately numbered (and with consecutive page numbering across tabs). 

 

Elaborate format and binding are neither necessary nor desirable. Each proposal shall clearly identify the 

Offeror’s name, solicitation number, formal solicitation title and copy number, (e.g., “Original”,  “copy 2 of 3”). 

All submissions will allow for easy removal and replacement of pages. 

 

Cover Letter 

Submit a cover letter that includes the official name of the firm submitting the proposal, mailing address, e-mail 

address, telephone number, fax number, and contact name. The letter must be signed by an official authorized to 

bind the proposer contractually and contain a statement that the proposal is firm for ninety (90) days. An 

unsigned letter, or one signed by an individual not authorized to bind the Offeror, may be disqualified. 

 

Qualifications & Experience 

The Offeror shall include qualifications and experience of the firm (or sole proprietor). The Offeror shall 

identify the year the firm was established, the total number of employees currently employed, and the number of 

employees focused on this engagement. This section should also describe work that is similar in scope and 

complexity that the Offeror has undertaken in the past. A discussion of the challenges faced and solutions 

developed are highly recommended. The Offeror may include any additional literature and product brochures. 

The Quality Requirements Form (Section 2.0), or set of basic business standards, must be submitted in the 

sealed proposal. 

 

References 

The Offeror shall list at least three relevant references, which the City can contact. The City of Somerville 

reserves the right to use ourselves as a reference. References shall include the following information: 

●The name, address, telephone number, and email address of each client listed above. 

●A description of the work performed under each contract. ●The amount of the contract. 

●A description of the nature of the relationship between Offeror and the customer. 

●The dates of performance. ●The volume of the work performed. 

 

Price Proposal Format  
Price Summary Page (see Section 3.0) 

 

Proposal Prices to Remain Firm  

All proposal prices submitted in response to this solicitation must remain firm for 90 days following the 

proposal opening. 

 

Price Submission   

All prices must contain the unit rate as requested on the proposal price form in this solicitation. All prices are to 

include delivery, the cost of fuel, the cost of labor, and all other charges related to the products or services 

listed. Prices are to remain fixed for the contract period of performance. 



 

 

 

1.4 Questions 
Questions are due: 3/24/2021 by 12PM EST 

 

Questions concerning this solicitation must be delivered in writing to: 

 

Thupten Chukhatsang 

Procurement Analyst 

Somerville City Hall 

Purchasing Department 

93 Highland Avenue 

Somerville, MA 02143 

Or emailed to: 

tchukhatsang@somervillema.gov 

Or faxed to:  

617-625-1344 

 

Answers will be sent via an addendum to all Offerors who have registered as proposal holders. Proposers are 

encouraged to contact the Purchasing Department to register as a proposal document holder to automatically be 

alerted as to addenda as they are issued. It is the responsibility of the Offeror to also monitor the proposal portal 

on the City’s website for any updates, addenda, etc. regarding that specific solicitation. The web address is:  

http://www.somervillema.gov/departments/finance/purchasing 

 

If any proposer contacts City personnel outside of the Purchasing Department regarding this 

proposal/proposal, that proposer will be disqualified immediately. 

 

1.5 General Terms 
Estimated Quantities  

The City of Somerville has provided estimated quantities, which will be ordered/purchased over the course of 

the contract period. These estimates are estimates only and not guaranteed.  

 

Proposal Signature  

A response must be signed as follows: 1) if the Offeror is an individual, by her/him personally; 2) if the Offeror 

is a partnership, by the name of the partnership, followed by the signature of each general partner; and 3) if the 

Offeror is a corporation, by the authorized officer, whose signature must be attested to by the clerk/secretary of 

the corporation (& with corporate seal). 

 

Time for Proposal Acceptance and City Contract Requirements 

The contract will be awarded within 90 days after the proposal opening. The time for award may be extended 

for up to 45 additional days by mutual agreement between the City of Somerville and the Offeror that is most 

advantageous and responsible. The Offeror’s submission will remain in effect for a period of 90 days from the 

response deadline or until it is formally withdrawn, a contract is executed, or this solicitation is canceled, 

whichever occurs first. The Offeror will be required to sign a standard City contract per the City’s general terms 

included herein as Appendix A. 

http://www.somervillema.gov/departments/finance/purchasing


 

 

 

 

Holidays are as follows: 

New Year’s Day   Martin Luther King Day  Presidents’ Day Patriots’ Day 

Memorial Day   Juneteenth Independence Day Independence Day Labor Day 

Indigenous Peoples’ Day Veterans’ Day Thanksgiving Day Thanksgiving Friday 

Christmas Eve (half day) Christmas Day   

Please visit http://www.somervillema.gov/ for the City’s most recent calendar. *Under State Law, all holidays 

falling on Sunday must be observed on Monday. 

 

If the awarded Offeror for their convenience desires to perform work during other than normal working hours 

or on other than normal work days, or if the Offeror is required to perform work at such times, the Offeror 

shall reimburse the City for any additional expense occasioned the City, thereby, such as, but not limited to, 

overtime pay for City employees, utilities service, etc. UNLESS otherwise specified in these provisions, 

services will be performed during normal work hours. When required services occur on holidays, work will be 

performed on either the previous or following work day, unless specified otherwise. 

 

Unforeseen Office Closure 

If, at the time of the scheduled proposal opening, the Purchasing Department is closed due to uncontrolled 

events such as fire, snow, ice, wind, or building evacuation, the proposal due date will be postponed until 2:00 

p.m. on the next normal business day. Proposals will be accepted until that date and time. In the event of 

inclement weather, the Offeror is responsible for listening to the media to determine if the City has been closed 

due to weather.  

 

Changes & Addenda 

If any changes are made to this solicitation, an addendum will be issued. All proposers on record as having 

picked up the solicitation will be alerted via email as to the posting of all addenda. The City will also post 

addenda on its website (http://www.somervillema.gov/departments/finance/purchasing). No changes may be 

made to the solicitation documents by the Offerors without written authorization and/or an addendum from the 

Purchasing Department. 

 

Modification or Withdrawal of Proposals, Mistakes, and Minor Informalities  

An Offeror may correct, modify, or withdraw a proposal by written notice received by the City of Somerville 

prior to the time and date set for the proposal opening. Proposal modifications must be submitted in a sealed 

envelope clearly labeled "Modification No.__" to the address listed in Section 1. Each modification must be 

numbered in sequence and must reference the original solicitation. After the proposal opening, an Offeror may 

not change any provision of the proposal in a manner prejudicial to the interests of the City or fair competition. 

Minor informalities will be waived or the proposer will be allowed to correct them. If a mistake and the 

intended proposal are clearly evident on the face of the proposal document, the mistake will be corrected to 

reflect the intended correct proposal, and the proposer will be notified in writing; the proposer may not 

withdraw the proposal. A proposer may withdraw a proposal if a mistake is clearly evident on the face of the 

proposal document, but the intended correct proposal is not similarly evident. 

 

Right to Cancel/Reject Proposals  

The City of Somerville may cancel this solicitation, or reject in whole or in part any and all proposals, if the 

City determines that cancellation or rejection serves the best interests of the City. 

 

http://www.somervillema.gov/
http://www.somervillema.gov/departments/finance/purchasing
file:///C:/Users/anosnik/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Content.Outlook/759P8TMY/Model%20IFB%20comments.doc%23statute
file:///C:/Users/anosnik/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Content.Outlook/759P8TMY/Model%20IFB%20comments.doc%23cancel


 

 

Unbalanced Proposals 

The City reserves the right to reject unbalanced, front-loaded, and conditional proposals. 

 

Brand Name “or Equal”  

Any references to any brand name or proprietary product in the specifications shall require the acceptance of an 

equal or better brand. The City has the right to make the final determination as to whether an alternate brand is 

equal to the brand specified.  

 

Electronic Funds Transfer (EFT) 

For EFT payment, the following shall be included with invoices to the point of contact: 

 Contract/Order number; Contractor’s name & address as stated in the contract;  

 The signature (manual or electronic, as appropriate) title, and telephone number of the Offeror’s 

representative authorized to provide sensitive information;  

 Name of financial institution; Financial institution nine (9) digit routing transit number; 

 Offeror’s account number; Type of account, i.e., checking or saving. 

 

1.6 Evaluation Methodology 
Comparative Evaluation Criteria 

The Comparative Evaluation Criteria set forth in Section 2 of this RFP shall be used to evaluate responsible and 

responsive proposals.  

 

All proposals will be reviewed by an evaluation committee composed of employees of the City. Final selection will 

be based upon the evaluators’ analysis of the information and materials required under the RFP and provided by the 

proposing vendors in their submissions. The City reserves the right to involve an outside consultant in the selection 

process. Proposals that meet the minimum quality requirements will be reviewed for responses to the comparative 

evaluation criteria. The evaluation committee will assign a rating of Highly Advantageous, Advantageous, Not 

Advantageous, or Unacceptable to the comparative evaluation criteria.  

 

The City will only award a contract to a responsive and responsible Proposer. Before awarding the contract(s), the 

City may request additional information from the Proposer to ensure that the Proposer has the resources necessary to 

perform the required services. 

 

Selection Process 

Qualified proposals will be reviewed and rated by the Evaluation Committee ("the Committee") on the basis of 

the comparative evaluation criteria and minimum quality requirements included in Section 2.0.  

 

The City may request additional information from the Offerors to ensure that the Offeror has the necessary 

resources to perform the required services. The Committee may choose to select a set of finalists to be 

interviewed ("the short list"). The short-listed applicants will be notified, either by e-mail or telephone, of the 

date, time, and place for their interviews and any other pertinent information related thereto. The Mayor may, at 

the Mayor’s sole discretion, interview the applicants on the short list. The Committee will rank all candidates 

and make a recommendation to the Mayor to enter into a contract with the most highly advantageous Offeror.  

 

The City will award the contract to the most responsive and responsible Offeror whose entire proposal (technical 

and price) is deemed to be the most highly advantageous. The City reserves the right to reject any and all 

proposals if it determines that the criteria set forth have not been met.   



 

 

RFP # 21-63 
SECTION 2.0 

RULE FOR AWARD /  

SPECIFICATIONS/SCOPE OF SERVICES 
 

Rule for Award 

The contract shall be awarded to the responsible and responsive proposer submitting the most advantageous 

proposal response, taking into consideration all evaluation criteria as well as price. The contract will be awarded 

within ninety (90) days after the proposal opening. The time for award may be extended for up to 45 additional 

days by mutual agreement between the City and the most highly advantageous and responsible offeror. 

 

Background 

The City of Somerville is looking to procure a system that allows the City to manage its debt by centralizing all 

the debt related information into one easy to use system.  The city currently has approximately 25 debt 

obligation outstanding.  Information concerning the City’s Finances including its debt is available at 

https://www.somervillema.gov/sites/default/files/cafr-fy20.pdf .  While the City uses ERP software (Tyler 

Technologies Munis ), we are not seeking software to interface with the ERP. 

 

Submission Requirements 

The proposal submitted shall include whether the company is able to meet the scope specification for each 

criteria of the essential and desired requirements and submit sample reports for the reporting requirements if 

available.  Please also provide comments on how well your company is able to meet the desired scope/work 

specification. 

 

Scope of Work/Specifications / Requirements 

 

Essential Requirements: 
 

This proposed solution must to be able to perform the following essential requirements: 

 The software shall be a tool that allows the City to manage its debt. 

 The software shall allow for tracking by the type of debt, the fund group, purpose (project) of the 

issuance, inside/outside debt, payment by department, etc. 

 The software shall be able to generate amortization schedules, payment schedules, and outstanding debt 

schedules via PDF and Excel 

 The software company shall be able to provide technical support to ensure each debt issuance is 

accurately entered/updated in the Debt Management System. 

 Ability to provide a repository to upload and track all bond related documentation 

 Software shall be cloud-based, password protected, available to authorized staff from any location. 

 Information shall be secure 

 System must be able to support multiple concurrent users  

 Software shall meet GFOA reporting standard 

 

Desired Requirements: 

 

This proposed solution should preferably also be able to perform the following desired requirements: 

 

https://www.somervillema.gov/sites/default/files/cafr-fy20.pdf


 

 

Reporting 

 Being able to generate reports that satisfy Massachusetts Department of Revenue Annual Statement of 

Indebtedness reporting - Formatted excel reports and PDF (see sample attachment in Appendix B – 

Somerville FY20 SOI) 

• Part 1 Long Term Debt broken out by the categories (Page 1  of  FY20 SOI) 

• Part 2 Short Term Debt broken out by category (Page 2 of FY20 SOI) 

• Authorized but Unissued Report (Page 2 of FY20 SOI) 

• Part 3 Long-Term Debt Inside & Outside Debt Limit Details (Page 6-21 of FY20 SOI) 

• Part 4 Short Term Debt Report by Issuance (Page 22 of FY20 SOI) 

 The software can generate canned/adhoc report debt payment and outstanding reports via PDF and excel 

for debt broken out by: 

• Fund Groups 

• Inside / Outside Debt 

• Project Purpose 

• Department paying the debt 

 Software shall allow for formatted excel reports for the budget and the comprehensive Annual Financial 

Report 

 The software shall be able to generate customized reports either via the end user or through customer 

support 

Customer Service  

 Turnaround time to upload/assist the city in updating the information for each issuance into the software 

shall be within 3 business day from the time of submittal. 

Ease of Software Use 

 System shall be intuitive and easy to use 

Comparability 

 Company shall have experience with other municipalities having similar or greater debts. 
 

 

Comparative Evaluation Criteria 

The Comparative Evaluation Criteria set forth in this section of the RFP shall be used to evaluate responsible and 

responsive proposals. The Comparative Evaluation Criteria are: 

 

All proposals will be reviewed by an evaluation committee composed of employees of the City. Final selection will 

be based upon the evaluators’ analysis of the information and materials required under the RFP and provided by the 

proposing vendors in their submissions. The City reserves the right to involve an outside consultant in the selection 

process. Proposals that meet the minimum quality requirements will be reviewed for responses to the comparative 

evaluation criteria. The evaluation committee will assign a rating of Highly Advantageous, Advantageous, Not 

Advantageous, or Unacceptable to the comparative evaluation criteria.  

 

The City will only award a contract to a responsive and responsible Proposer. Before awarding the contract(s), the 

City may request additional information from the Proposer to ensure that the Proposer has the resources necessary to 

perform the required services. The City reserves the right to reject any and all proposals if it determines that the 

criteria set forth have not been met.        

 

Factor 1:  Technical and Functional Specifications 

Highly 
Advantageous  

The proposal demonstrates that the proposer and/or the proposed solution meets or exceeds 

all essential and desirable requirements in the scope without significant modifications.  



 

 

Advantageous  
The proposal demonstrates that the proposer and/or proposed solution meets all essential 

requirements in the scope without significant modification. Some desirable requirements are 

unavailable, are planned for a future release or require significant modifications. 

Not 
Advantageous  

The proposal demonstrates that the proposer and/or proposed solution is unable to meet all 

essential requirements specified in the Technical Specifications section without significant 

modifications. 

 

Factor 2:  Related work products and references 

Highly 
Advantageous  

The proposer has 3 or more municipal clients that are comparable to the City of Somerville 

in terms of the size and finances. At least 2 of these municipal clients have continued 

services after the initial term.  

Advantageous  

The proposer has at least 2 municipal clients that are comparable to the City of Somerville 

in terms of the size and finances. At least 1 of these municipal references has chosen to 

continue services after the initial term. 

Not 
Advantageous  

The proposer does not have a municipal client that is comparable to the City of Somerville 

in terms of the size and finances. 

 

Factor 3:  Technical Assistance and Training 

Highly 
Advantageous  

The proposal includes a comprehensive training plan and designated team member to 

manage the technical assistance and support during the development, implementation, and 

post-production process. The proposal also includes multiple other ways to access support, 

including on-call assistance via phone and email support, and demonstrates how client 

needs will be prioritized. 

Advantageous  

The proposal includes an effective training plan and multiple ways to access support, 

including on-call assistance via phone and email support, and demonstrates how client 

needs will be prioritized. 

Not 
Advantageous  

The proposal includes a basic training plan and access to a limited amount of phone support 

and/or online support that is limited to email or delayed callback responses only. 

 

Factor 4:  Reporting Features and Customizability 

Highly 

Advantageous  

The proposed software is able to generate reports that meets most or exceeds all the desired 

reporting requirements and has the flexibility to create or request ad hoc reports.  

Advantageous  

The proposed software is able to generate reports that meet most of the desired reporting 

requirements.  

Not 

Advantageous  

The proposed software is able to generate reports that meet some of the desired reporting 

requirements.  

 

 



 

 

Quality Requirements 

Quality requirements, or basic business requirements, are the minimum set of standards that an entity must meet 

and certify to be considered responsible and responsive. Please complete the Quality Requirements form, 

below, and submit it with your completed proposal. The City of Somerville may disqualify any response that 

does not meet the minimum quality requirements. A "No” response to items 1 - 9, or a failure to respond to any 

of the following minimum standards, may result in disqualification of your proposal. 

 

QUALITY REQUIREMENTS YES NO 

1. 
The software shall be a tool that allows the City to manage its debt. 

  

2. 
The software shall allow for tracking by the type of debt, the fund group, purpose 

(project) of the issuance, inside/outside debt, payment by department, etc.   

3. 
The software shall be able to generate amortization schedules, payment schedules, 

and outstanding debt schedules via PDF and Excel   

4. 
The software company shall be able to provide technical support to ensure each 

debt issuance is accurately entered/updated in the Debt Management System.   

5. 
Ability to provide a repository to upload and track all bond related documentation 

  

6. 
Software shall be cloud-based, password protected, available to authorized staff 

from any location.   

7. 
Information shall be secure 

  

8. 
System must be able to support multiple concurrent users  

  

9. 
Software shall meet GFOA reporting standard 

  

10. 

 

Optional: 

Are you a Mass. Supplier Diversity Office MBE/WBE certified minority or 

woman owned business? Additional minority designations may be submitted by 

attaching supporting documentation. 

  

 

In order to provide verification of affirmative responses to items 1 – 10 under the quality requirements listed in 

the Quality Requirements Form, Offeror must submit written information that details the general background, 

experience, and qualifications of the organization. Subcontractors, if applicable, must be also included.  

  



 

 

Period of Performance 

The period of performance for this contract begins on or about 4/21/2021 and ends on or about 4/20/2022. If 

applicable, optional renewal years may be exercised by the sole discretion of the City (see cover page for 

anticipated contract term). 

 

Place of Performance 

All services, delivery, and other required support shall be conducted in Somerville and other locations 

designated by the Department point of contact. Meetings between the Vendor and City personnel shall be held 

at the City of Somerville, Massachusetts, unless otherwise specified.  

 

Vendor Conduct 

The Vendor’s employees shall comply with all City regulations, policies, and procedures. The Vendor shall 

ensure that their employees present professional work attire at all times. The authorized contracting body of the 

City may, at his/her sole discretion, direct the Vendor to remove any Vendor employee from City facilities for 

misconduct or safety reasons. Such rule does not relieve the Vendor of their responsibility to provide sufficient 

and timely service. The City will provide the Vendor with immediate written notice for the removal of the 

employee. Vendors must be knowledgeable of the conflict of interest law found on the Commonwealth’s 

website http://www.mass.gov/ethics/laws-and-regulations-/conflict-of-interest-information/conflict-of-interest-

law.html. Vendors may be required to take the Conflict of Interest exam. 

 

Vendor Personnel  

The Vendor shall clearly state the name of the proposed project manager. All proposed staff must demonstrate 

the ability to carry out the specified requirements. 

 

Confidentiality 

The Vendor agrees that it will ensure that its employees and others performing services under this contract will 

not use or disclose any non-public information unless authorized by the City. That includes confidential reports, 

information, discussions, procedures, and any other data that are collected, generated or resulting from the 

performance of this scope of work.  All documents, photocopies, computer data, and any other information of 

any kind collected or received by the Vendor in connection with the contract work shall be provided to the City 

upon request at the termination of the contract (i.e., the date on which final payment is made on the contract or 

at such other time as may be requested by the City or as otherwise agreed by City and the Vendor). The Vendor 

may not discuss the contract work in progress with any outside party, including responding to media and press 

inquiries, without the prior written permission of the City. In addition, the Vendor may not issue news releases 

or similar items regarding contract award, any subsequent contract modifications, or any other contract-related 

matter without the prior written approval of the City. Requests to make such disclosures should be addressed in 

writing to the Vendor’s point of contact. 

 

Deliverables  

Vendor shall provide for all day-to-day supervision, inspection, and monitoring of all work performed to ensure 

compliance with the contract requirements. The contractor is responsible for remedying all defects and or 

omissions to the supplies or services provided to ensure that said deliverables meet the requirements as detailed 

in the contract specifications.  

http://www.mass.gov/ethics/laws-and-regulations-/conflict-of-interest-information/conflict-of-interest-law.html
http://www.mass.gov/ethics/laws-and-regulations-/conflict-of-interest-information/conflict-of-interest-law.html


 

 

RFP # 21-63 
SECTION 3.0 

PRICING 
By signing this Price Form, the Proposer certifies the following bulleted statements and offers to supply and 

deliver the materials and services specified below in full accordance with the Contract Documents supplied by 

the City of Somerville entitled: Debt Management System 

 The proposals will be received at the office of the Purchasing Director, Somerville City Hall, 93 Highland 

Avenue, Somerville, MA 02143 no later than 3/31/2021 by 1PM EST   

 If the awarded vendor is a Corporation a “Certificate of Good Standing” (produced by the Mass. Sec. of 

State) must be furnished with the resulting contract (see Section 4.0.) 

 Awarded Vendor must comply with Living Wage requirements (see Section 4.0; only for services) 

 Awarded Vendor must comply with insurance requirements as stated in Section 4.0. 

 The Purchasing Director reserves the right to accept or reject any or all proposals and/or to waive any 

informalities if in her/his sole judgment it is deemed to be in the best interest of the City of Somerville. 

 The following prices shall include delivery, the cost of fuel, the cost of labor, and all other charges. 
 This form to be enclosed in sealed proposal package. 

 

Please provide your complete Price Proposal on separate sheets and include, at a minimum, the following: 

 

1. Total price for the initial term for the Debt Management System (Please provide both a total cost and a 

breakdown of fees showing what is included in the total.) 

 

2. Annual renewal cost for the option to renew the contract for Year 2 and Year 3 (Provide the total and 

breakdown of fees) 

 

 

3. Separate pricing for all additional support and extras not included in the prices above 

 

 

 

Name of Company/Individual: 

Address, City, State, Zip: 

Tel # Email: 

Signature of Authorized 

Individual 

Please acknowledge receipt of any and all Addenda (if applicable) by signing below and including this form in your proposal 

package. Failure to do so may subject the proposer to disqualification.  

ACKNOWLEDGEMENT OF ADDENDA: 

Addendum #1 ____ #2 ____ #3____ #4____ #5____ #6____ #7____ #8____ #9____ #10____ 

 

 
 

 

 

 



 

 

RFP # 21-63 
SECTION 4.0 

Debt Management System 

PROPOSERS’ CHECKLIST 
 

Please ensure all documents listed on this checklist are included with your proposal. Failure to do so may 

subject the proposer to disqualification. 

 

Non-Price Proposal 

 

Required with Sealed Proposals 

 

____   Cover Letter 

 

 ____ Acknowledgement of Addenda (if applicable and non-price related) 

   

 ____  Quality Requirements (See Section 2.0)  

 

 ____  Somerville Living Wage Form 

 

 ____  Certificate of Non-Collusion and Tax Compliance  

 

 _____ Certificate of Signature Authority 

 

_____  Reference Form (or equivalent may be attached) 

 

_____ Vulnerable Road Users Ordinance 

 

____  W9 

 

Required with Contract, Post Award 

 

_____ Certificate of Good Standing (will be required of awarded Vendor; please furnish with proposal 

if available) 

 

_____ Insurance Specifications (will be required of awarded Vendor; furnish sample certificate with 

bid, if possible)  

 

_____ Statement of Management (if applicable) 

 

  

Price Proposal 

 

 ____ Acknowledgement of Addenda (if applicable and price related) 

 

 _____ Price Form 
  



 

 

RFP # 21-63 
SECTION 4.0 

Debt Management System 

PROPOSERS’ CHECKLIST 
 

Please ensure all documents listed on this checklist are included with your proposal. Failure to do so may 

subject the proposer to disqualification. 

 

Non-Price Proposal 

 

Required with Sealed Proposals 

 

____   Cover Letter 

 

 ____ Acknowledgement of Addenda (if applicable and non-price related) 

   

 ____  Quality Requirements (See Section 2.0)  

 

 ____  Somerville Living Wage Form 

 

 ____  Certificate of Non-Collusion and Tax Compliance  

 

 _____ Certificate of Signature Authority 

 

_____  Reference Form (or equivalent may be attached) 

 

_____ Vulnerable Road Users Ordinance 

 

____  W9 

 

Required with Contract, Post Award 

 

_____ Certificate of Good Standing (will be required of awarded Vendor; please furnish with proposal 

if available) 

 

_____ Insurance Specifications (will be required of awarded Vendor; furnish sample certificate with 

bid, if possible)  

 

_____ Statement of Management (if applicable) 

 

  

Price Proposal 

 

 ____ Acknowledgement of Addenda (if applicable and price related) 

 

 _____ Price Form 
  



Form:___  CITY OF SOMERVILLE Rev. 05/04/2020 

Contract Number:________ 

 

Online at: www.somervillema.gov/purchasing   Page 1 of 3 
 

 
SOMERVILLE LIVING WAGE ORDINANCE CERTIFICATION FORM 

CITY OF SOMERVILLE CODE OF ORDINANCES SECTION 2-397 et seq
*
. 

 

Instructions: This form shall be included in all Invitations for Bids and Requests for Proposals 

which involve the furnishing of labor, time or effort (with no end product other than reports) by 

vendors contracting or subcontracting with the City of Somerville, where the contract price 

meets or exceeds the following dollar threshold: $10,000.  If the undersigned is selected, this 

form will be attached to the contract or subcontract and the certifications made herein shall be 

incorporated as part of such contract or subcontract. Complete this form and sign and date 

where indicated below on page 2. 

 

Purpose:  The purpose of this form is to ensure that such vendors pay a “Living Wage” (defined 

below) to all covered employees (i.e., all employees except individuals in a city, state or 

federally funded youth program). In the case of bids, the City will award the contract to the 

lowest responsive and responsible bidder paying a Living Wage. In the case of RFP’s, the City 

will select the most advantageous proposal from a responsive and responsible offeror paying a 

Living Wage. In neither case, however, shall the City be under any obligation to select a bid or 

proposal that exceeds the funds available for the contract. 

 

Definition of “Living Wage”: For this contract or subcontract, as of 7/1/2020 “Living Wage” 

shall be deemed to be an hourly wage of no less than $15.29 per hour. From time to time, the 

Living Wage may be upwardly adjusted and amendments, if any, to the contract or subcontract 

may require the payment of a higher hourly rate if a higher rate is then in effect.  

 

CERTIFICATIONS 

 

1. The undersigned shall pay no less than the Living Wage to all covered employees who directly 

expend their time on the contract or subcontract with the City of Somerville. 

 

2. The undersigned shall post a notice, (copy enclosed), to be furnished by the contracting City 

Department, informing covered employees of the protections and obligations provided for in the 

Somerville Living Wage Ordinance, and that for assistance and information, including copies of 

the Ordinance, employees should contact the contracting City Department. Such notice shall be 

posted in each location where services are performed by covered employees, in a conspicuous 

place where notices to employees are customarily posted. 

 

3. The undersigned shall maintain payrolls for all covered employees and basic records relating 

hereto and shall preserve them for a period of three years. The records shall contain the name and 

address of each employee, the number of hours worked, the gross wages, a copy of the social 

                                                 
*
Copies of the Ordinance are available upon request to the Purchasing Department. 

 

http://www.somervillema.gov/purchasing


Form:___  CITY OF SOMERVILLE Rev. 05/04/2020 

Contract Number:________ 

 

Online at: www.somervillema.gov/purchasing   Page 2 of 3 
 

security returns, and evidence of payment thereof and such other data as may be required by the 

contracting City Department from time to time. 

 

4. The undersigned shall submit payroll records to the City upon request and, if the City receives 

information of possible noncompliance with the provisions the Somerville Living Wage 

Ordinance, the undersigned shall permit City representatives to observe work being performed at 

the work site, to interview employees, and to examine the books and records relating to the 

payrolls being investigated to determine payment of wages. 

 

5. The undersigned shall not fund wage increases required by the Somerville Living Wage 

Ordinance by reducing the health insurance benefits of any of its employees. 

 

6. The undersigned agrees that the penalties and relief set forth in the Somerville Living Wage 

Ordinance shall be in addition to the rights and remedies set forth in the contract and/or 

subcontract. 

 

CERTIFIED BY: 

 

Signature: _________________________________         

            (Duly Authorized Representative of Vendor)  

 

Title:  ______________________________ 

 

Name of Vendor:_________________________________________ 

 

 Date:  ____________________________ 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.somervillema.gov/purchasing


Form:___  CITY OF SOMERVILLE Rev. 05/04/2020 

Contract Number:________ 
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INSTRUCTIONS:  PLEASE POST 

 

NOTICE TO ALL EMPLOYEES 

REGARDING PAYMENT OF LIVING WAGE 
 

Under the Somerville, Massachusetts’ Living Wage Ordinance (Ordinance No. 1999-1), 

any person or entity who has entered into a contract with the City of Somerville is required to 

pay its employees who are involved in providing services to the City of Somerville no less than a 

“Living Wage”.  

 

The Living Wage as of 7/1/2020 is $15.29 per hour. The only employees who are not 

covered by the Living Wage Ordinance are individuals in a Youth Program. “Youth Program” as 

defined in the Ordinance, “means any city, state or federally funded program which employs 

youth, as defined by city, state or federal guidelines, during the summer, or as part of a school to 

work program, or in any other related seasonal or part-time program.” 

 

For assistance and information regarding the protections and obligations provided for in 

the Living Wage Ordinance and/or a copy of the Living Wage Ordinance, all employees should 

contact the City of Somerville’s Purchasing Department directly. 

http://www.somervillema.gov/purchasing


Form:___  CITY OF SOMERVILLE Rev. 08/01/12 
Contract Number:________ 
 

Online at: www.somervillema.gov/purchasing   Page 1 of 1 
 

 

Non-Collusion Form and Tax Compliance Certification 

Instructions:  Complete each part of this two-part form and sign and date where 
indicated below. 
 

A. NON-COLLUSION FORM 
 

I, the undersigned, hereby certify under penalties of perjury that this bid or proposal 
has been made and submitted in good faith and without collusion or fraud with any other 
person.  

 
As used in this certification, the word "person" shall mean any natural person, 

business, partnership, corporation, union, committee, club, or other organization, entity, 
or group of individuals. 

 
Signature: _________________________________         

            (Individual Submitted Bid or Proposal) 
         Duly Authorized 

 
Name of Business or Entity:_________________________________________ 

 
 Date:  ____________________________ 
 
 

B. TAX COMPLIANCE CERTIFICATION 
 

Pursuant to M.G.L. c. 62C, §49A, I certify under the penalties of perjury that, to the 
best of my knowledge and belief, I am in compliance with all laws of the Commonwealth 
relating to taxes, reporting of employees and contractors, and withholding and remitting 
child support, as well as paid all contributions and payments in lieu of contributions 
pursuant to MGL 151A, §19A(b). 

 
Signature: _________________________________         

            (Duly Authorized Representative of Vendor)  
 
Name of Business or Entity:_________________________________________ 

 
 Social Security Number or Federal Tax ID#:___________________________ 
 

Date:  ____________________________ 
 

http://www.somervillema.gov/purchasing�
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Contract Number:________ 
 

Online at: www.somervillema.gov/purchasing   Page 1 of 1 
 

 
Certificate of Authority 

(Corporations Only) 
 

Instructions:  Complete this form and sign and date where indicated below. 
 
1. I hereby certify that I, the undersigned, am the duly elected Clerk/Secretary of  
 
_______________________________________________________________________.    

 (Insert Full Name of Corporation) 
 
2. I hereby certify that the following individual _________________________________ 

         (Insert the Name of Officer who Signed the Contract and Bonds) 
    
    is the duly elected___________________________________ of said Corporation. 
                                   (Insert the Title of the Officer in Line 2) 
 
3.  I hereby certify that on ___________________________________ 
                     (Insert Date: Must be on or before Date Officer Signed Contract/Bonds) 
 

at a duly authorized meeting of the Board of Directors of said corporation, at which a      
quorum was present, it was voted that 

 
 ______________________________       ______________________________ 
 (Insert Name of Officer from Line 2)   (Insert Title of Officer from Line 2) 
 

of this corporation be and hereby is authorized to make, enter into, execute, and 
deliver contracts and bonds in the name and on behalf of said corporation, and 
affix its Corporate Seal thereto, and such execution of any contract of obligation 
in this corporation’s name and on its behalf, with or without the Corporate Seal, 
shall be valid and binding upon this corporation; and that the above vote has not 
been amended or rescinded and remains in full force and effect as of the date set 
forth below. 
 

4.   ATTEST:     
Signature: _____________________________        AFFIX CORPORATE SEAL HERE 

    (Clerk or Secretary) 
Printed Name: _________________________ 

 
Printed Title:___________________________ 

 
 Date:  ____________________________ 

(Date Must Be on or after Date Officer Signed Contract/Bonds) 

http://www.somervillema.gov/purchasing�
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Certificate of Authority 

(Limited Liability Companies Only) 
 

Instructions:  Complete this form and sign and date where indicated below. 
 
 
1.  I, the undersigned, being a member or manager of  
 
_______________________________________________________________________, 

(Complete Name of Limited Liability Company) 
 
a limited liability company (LLC) hereby certify as to the contents of this form for the 
purpose of contracting with the City of Somerville. 
 
2.  The LLC is organized under the laws of the state of: _______________.  
 
3.  The LLC is managed by (check one) a     Manager or by its     Members. 
 
4.  I hereby certify that each of the following individual(s) is:  

• a member/manager of the LLC;  
• duly authorized to execute and deliver this contract, agreement, and/or 

other legally binding documents relating to any contract and/or agreement 
on behalf of the LLC; 

• duly authorized to do and perform all acts and things necessary or 
appropriate to carry out the terms of this contract or agreement on behalf 
of the LLC; and 

• that no resolution, vote, or other document or action is necessary to 
establish such authority. 

 
Name Title 
  
  
  

 
  
5.   Signature:__________________________________________ 
 

Printed Name: __________________________________________ 
 

Printed Title:____________________________________________ 
 
 Date:  ____________________________ 
 

http://www.somervillema.gov/purchasing�


REFERENCE FORM 
     

 

Bidder:  

 

BID#/ Title:   

    
 

Reference:________________________________  Contact:____________________ 

Address:___________________________________ Phone:____________________ 

__________________________________________  Email:_____________________ 

Description and date(s) of supplies or services provided:_______________________ 

____________________________________________________________________ 

____________________________________________________________________ 

 

Reference:________________________________  Contact:____________________ 

Address:___________________________________ Phone:____________________ 

__________________________________________ Email:______________________ 

Description and date(s) of supplies or services provided:________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

 

Reference:________________________________  Contact:____________________ 

Address:___________________________________ Phone:_____________________ 

__________________________________________ Email:______________________ 

Description and date(s) of supplies or services provided:________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 



Form    W-9
(Rev. October 2018)
Department of the Treasury  
Internal Revenue Service 

Request for Taxpayer 
Identification Number and Certification

▶ Go to www.irs.gov/FormW9 for instructions and the latest information.

Give Form to the  
requester. Do not 
send to the IRS.
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1  Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.

2  Business name/disregarded entity name, if different from above

3  Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the 
following seven boxes. 

Individual/sole proprietor or 
single-member LLC

 C Corporation S Corporation Partnership Trust/estate

Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) ▶ 

Note: Check the appropriate box in the line above for the tax classification of the single-member owner.  Do not check 
LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is 
another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that 
is disregarded from the owner should check the appropriate box for the tax classification of its owner.

Other (see instructions) ▶ 

4  Exemptions (codes apply only to 
certain entities, not individuals; see 
instructions on page 3):

Exempt payee code (if any)

Exemption from FATCA reporting

 code (if any)

(Applies to accounts maintained outside the U.S.)

5  Address (number, street, and apt. or suite no.) See instructions.

6  City, state, and ZIP code

Requester’s name and address (optional)

7  List account number(s) here (optional)

Part I Taxpayer Identification Number (TIN)
Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid 
backup withholding. For individuals, this is generally your social security number (SSN). However, for a 
resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other 
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a 
TIN, later.

Note: If the account is in more than one name, see the instructions for line 1. Also see What Name and 
Number To Give the Requester for guidelines on whose number to enter.

Social security number

– –

or
Employer identification number 

–

Part II Certification
Under penalties of perjury, I certify that:

1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue 

Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am 
no longer subject to backup withholding; and

3. I am a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because 
you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, 
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments 
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign 
Here

Signature of 
U.S. person ▶ Date ▶

General Instructions
Section references are to the Internal Revenue Code unless otherwise 
noted.

Future developments. For the latest information about developments 
related to Form W-9 and its instructions, such as legislation enacted 
after they were published, go to www.irs.gov/FormW9.

Purpose of Form
An individual or entity (Form W-9 requester) who is required to file an 
information return with the IRS must obtain your correct taxpayer 
identification number (TIN) which may be your social security number 
(SSN), individual taxpayer identification number (ITIN), adoption 
taxpayer identification number (ATIN), or employer identification number 
(EIN), to report on an information return the amount paid to you, or other 
amount reportable on an information return. Examples of information 
returns include, but are not limited to, the following.

• Form 1099-INT (interest earned or paid)

• Form 1099-DIV (dividends, including those from stocks or mutual 
funds)

• Form 1099-MISC (various types of income, prizes, awards, or gross 
proceeds)

• Form 1099-B (stock or mutual fund sales and certain other 
transactions by brokers)

• Form 1099-S (proceeds from real estate transactions)

• Form 1099-K (merchant card and third party network transactions)

• Form 1098 (home mortgage interest), 1098-E (student loan interest), 
1098-T (tuition)

• Form 1099-C (canceled debt)

• Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident 
alien), to provide your correct TIN. 

If you do not return Form W-9 to the requester with a TIN, you might 
be subject to backup withholding. See What is backup withholding, 
later.

Cat. No. 10231X Form W-9 (Rev. 10-2018)



Form W-9 (Rev. 10-2018) Page 2 

By signing the filled-out form, you: 

1. Certify that the TIN you are giving is correct (or you are waiting for a 
number to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S. exempt 
payee. If applicable, you are also certifying that as a U.S. person, your 
allocable share of any partnership income from a U.S. trade or business 
is not subject to the withholding tax on foreign partners' share of 
effectively connected income, and 

4. Certify that FATCA code(s) entered on this form (if any) indicating 
that you are exempt from the FATCA reporting, is correct. See What is 
FATCA reporting, later, for further information.

Note: If you are a U.S. person and a requester gives you a form other 
than Form W-9 to request your TIN, you must use the requester’s form if 
it is substantially similar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are 
considered a U.S. person if you are:

• An individual who is a U.S. citizen or U.S. resident alien;

• A partnership, corporation, company, or association created or 
organized in the United States or under the laws of the United States;

• An estate (other than a foreign estate); or

• A domestic trust (as defined in Regulations section 301.7701-7).

Special rules for partnerships. Partnerships that conduct a trade or 
business in the United States are generally required to pay a withholding 
tax under section 1446 on any foreign partners’ share of effectively 
connected taxable income from such business. Further, in certain cases 
where a Form W-9 has not been received, the rules under section 1446 
require a partnership to presume that a partner is a foreign person, and 
pay the section 1446 withholding tax. Therefore, if you are a U.S. person 
that is a partner in a partnership conducting a trade or business in the 
United States, provide Form W-9 to the partnership to establish your 
U.S. status and avoid section 1446 withholding on your share of 
partnership income.

In the cases below, the following person must give Form W-9 to the 
partnership for purposes of establishing its U.S. status and avoiding 
withholding on its allocable share of net income from the partnership 
conducting a trade or business in the United States.

• In the case of a disregarded entity with a U.S. owner, the U.S. owner 
of the disregarded entity and not the entity;

• In the case of a grantor trust with a U.S. grantor or other U.S. owner, 
generally, the U.S. grantor or other U.S. owner of the grantor trust and 
not the trust; and

• In the case of a U.S. trust (other than a grantor trust), the U.S. trust 
(other than a grantor trust) and not the beneficiaries of the trust.

Foreign person. If you are a foreign person or the U.S. branch of a 
foreign bank that has elected to be treated as a U.S. person, do not use 
Form W-9. Instead, use the appropriate Form W-8 or Form 8233 (see 
Pub. 515, Withholding of Tax on Nonresident Aliens and Foreign 
Entities).

Nonresident alien who becomes a resident alien. Generally, only a 
nonresident alien individual may use the terms of a tax treaty to reduce 
or eliminate U.S. tax on certain types of income. However, most tax 
treaties contain a provision known as a “saving clause.” Exceptions 
specified in the saving clause may permit an exemption from tax to 
continue for certain types of income even after the payee has otherwise 
become a U.S. resident alien for tax purposes.

If you are a U.S. resident alien who is relying on an exception 
contained in the saving clause of a tax treaty to claim an exemption 
from U.S. tax on certain types of income, you must attach a statement 
to Form W-9 that specifies the following five items.

1. The treaty country. Generally, this must be the same treaty under 
which you claimed exemption from tax as a nonresident alien.

2. The treaty article addressing the income.
3. The article number (or location) in the tax treaty that contains the 

saving clause and its exceptions.
4. The type and amount of income that qualifies for the exemption 

from tax.
5. Sufficient facts to justify the exemption from tax under the terms of 

the treaty article.

Example. Article 20 of the U.S.-China income tax treaty allows an 
exemption from tax for scholarship income received by a Chinese 
student temporarily present in the United States. Under U.S. law, this 
student will become a resident alien for tax purposes if his or her stay in 
the United States exceeds 5 calendar years. However, paragraph 2 of 
the first Protocol to the U.S.-China treaty (dated April 30, 1984) allows 
the provisions of Article 20 to continue to apply even after the Chinese 
student becomes a resident alien of the United States. A Chinese 
student who qualifies for this exception (under paragraph 2 of the first 
protocol) and is relying on this exception to claim an exemption from tax 
on his or her scholarship or fellowship income would attach to Form 
W-9 a statement that includes the information described above to 
support that exemption.

If you are a nonresident alien or a foreign entity, give the requester the 
appropriate completed Form W-8 or Form 8233.

Backup Withholding
What is backup withholding? Persons making certain payments to you 
must under certain conditions withhold and pay to the IRS 24% of such 
payments. This is called “backup withholding.”  Payments that may be 
subject to backup withholding include interest, tax-exempt interest, 
dividends, broker and barter exchange transactions, rents, royalties, 
nonemployee pay, payments made in settlement of payment card and 
third party network transactions, and certain payments from fishing boat 
operators. Real estate transactions are not subject to backup 
withholding.

You will not be subject to backup withholding on payments you 
receive if you give the requester your correct TIN, make the proper 
certifications, and report all your taxable interest and dividends on your 
tax return.

Payments you receive will be subject to backup withholding if: 

1. You do not furnish your TIN to the requester,

2. You do not certify your TIN when required (see the instructions for 
Part II for details),

3. The IRS tells the requester that you furnished an incorrect TIN,

4. The IRS tells you that you are subject to backup withholding 
because you did not report all your interest and dividends on your tax 
return (for reportable interest and dividends only), or

5. You do not certify to the requester that you are not subject to 
backup withholding under 4 above (for reportable interest and dividend 
accounts opened after 1983 only).

Certain payees and payments are exempt from backup withholding. 
See Exempt payee code, later, and the separate Instructions for the 
Requester of Form W-9 for more information.

Also see Special rules for partnerships, earlier.

What is FATCA Reporting?
The Foreign Account Tax Compliance Act (FATCA) requires a 
participating foreign financial institution to report all United States 
account holders that are specified United States persons. Certain 
payees are exempt from FATCA reporting. See Exemption from FATCA 
reporting code, later, and the Instructions for the Requester of Form 
W-9 for more information.

Updating Your Information
You must provide updated information to any person to whom you 
claimed to be an exempt payee if you are no longer an exempt payee 
and anticipate receiving reportable payments in the future from this 
person. For example, you may need to provide updated information if 
you are a C corporation that elects to be an S corporation, or if you no 
longer are tax exempt. In addition, you must furnish a new Form W-9 if 
the name or TIN changes for the account; for example, if the grantor of a 
grantor trust dies.

Penalties
Failure to furnish TIN. If you fail to furnish your correct TIN to a 
requester, you are subject to a penalty of $50 for each such failure 
unless your failure is due to reasonable cause and not to willful neglect.

Civil penalty for false information with respect to withholding. If you 
make a false statement with no reasonable basis that results in no 
backup withholding, you are subject to a $500 penalty.



Form W-9 (Rev. 10-2018) Page 3 

Criminal penalty for falsifying information. Willfully falsifying 
certifications or affirmations may subject you to criminal penalties 
including fines and/or imprisonment.

Misuse of TINs. If the requester discloses or uses TINs in violation of 
federal law, the requester may be subject to civil and criminal penalties.

Specific Instructions
Line 1
You must enter one of the following on this line; do not leave this line 
blank. The name should match the name on your tax return.

If this Form W-9 is for a joint account (other than an account 
maintained by a foreign financial institution (FFI)), list first, and then 
circle, the name of the person or entity whose number you entered in 
Part I of Form W-9. If you are providing Form W-9 to an FFI to document 
a joint account, each holder of the account that is a U.S. person must 
provide a Form W-9.

a.  Individual. Generally, enter the name shown on your tax return. If 
you have changed your last name without informing the Social Security 
Administration (SSA) of the name change, enter your first name, the last 
name as shown on your social security card, and your new last name.  

Note: ITIN applicant: Enter your individual name as it was entered on 
your Form W-7 application, line 1a. This should also be the same as the 
name you entered on the Form 1040/1040A/1040EZ you filed with your 
application.

b.  Sole proprietor or single-member LLC. Enter your individual 
name as shown on your 1040/1040A/1040EZ on line 1. You may enter 
your business, trade, or “doing business as” (DBA) name on line 2.

c.  Partnership, LLC that is not a single-member LLC, C 
corporation, or S corporation. Enter the entity's name as shown on the 
entity's tax return on line 1 and any business, trade, or DBA name on 
line 2.

d.  Other entities. Enter your name as shown on required U.S. federal 
tax documents on line 1. This name should match the name shown on the 
charter or other legal document creating the entity. You may enter any 
business, trade, or DBA name on line 2.

e.  Disregarded entity. For U.S. federal tax purposes, an entity that is 
disregarded as an entity separate from its owner is treated as a 
“disregarded entity.”  See Regulations section 301.7701-2(c)(2)(iii). Enter 
the owner's name on line 1. The name of the entity entered on line 1 
should never be a disregarded entity. The name on line 1 should be the 
name shown on the income tax return on which the income should be 
reported. For example, if a foreign LLC that is treated as a disregarded 
entity for U.S. federal tax purposes has a single owner that is a U.S. 
person, the U.S. owner's name is required to be provided on line 1. If 
the direct owner of the entity is also a disregarded entity, enter the first 
owner that is not disregarded for federal tax purposes. Enter the 
disregarded entity's name on line 2, “Business name/disregarded entity 
name.” If the owner of the disregarded entity is a foreign person, the 
owner must complete an appropriate Form W-8 instead of a Form W-9.  
This is the case even if the foreign person has a U.S. TIN. 

Line 2
If you have a business name, trade name, DBA name, or disregarded 
entity name, you may enter it on line 2.

Line 3
Check the appropriate box on line 3 for the U.S. federal tax 
classification of the person whose name is entered on line 1. Check only 
one box on line 3.

IF the entity/person on line 1 is 
a(n) . . .

THEN check the box for . . .

•  Corporation Corporation

•  Individual 
•  Sole proprietorship, or 
•  Single-member limited liability 
company (LLC) owned by an 
individual and disregarded for U.S. 
federal tax purposes.

Individual/sole proprietor or single-
member LLC

•  LLC treated as a partnership for 
U.S. federal tax purposes, 
•  LLC that has filed Form 8832 or 
2553 to be taxed as a corporation, 
or 
•  LLC that is disregarded as an 
entity separate from its owner but 
the owner is another LLC that is 
not disregarded for U.S. federal tax 
purposes.

Limited liability company and enter 
the appropriate tax classification. 
(P= Partnership; C= C corporation; 
or S= S corporation)

•  Partnership Partnership

•  Trust/estate Trust/estate

Line 4, Exemptions
If you are exempt from backup withholding and/or FATCA reporting, 
enter in the appropriate space on line 4 any code(s) that may apply to 
you.

Exempt payee code.

•  Generally, individuals (including sole proprietors) are not exempt from 
backup withholding.

•  Except as provided below, corporations are exempt from backup 
withholding for certain payments, including interest and dividends.

•  Corporations are not exempt from backup withholding for payments 
made in settlement of payment card or third party network transactions.

•  Corporations are not exempt from backup withholding with respect to 
attorneys’ fees or gross proceeds paid to attorneys, and corporations 
that provide medical or health care services are not exempt with respect 
to payments reportable on Form 1099-MISC.

The following codes identify payees that are exempt from backup 
withholding. Enter the appropriate code in the space in line 4.

1—An organization exempt from tax under section 501(a), any IRA, or 
a custodial account under section 403(b)(7) if the account satisfies the 
requirements of section 401(f)(2)

2—The United States or any of its agencies or instrumentalities

3—A state, the District of Columbia, a U.S. commonwealth or 
possession, or any of their political subdivisions or instrumentalities

4—A foreign government or any of its political subdivisions, agencies, 
or instrumentalities 

5—A corporation

6—A dealer in securities or commodities required to register in the 
United States, the District of Columbia, or a U.S. commonwealth or 
possession 

7—A futures commission merchant registered with the Commodity 
Futures Trading Commission

8—A real estate investment trust

9—An entity registered at all times during the tax year under the 
Investment Company Act of 1940

10—A common trust fund operated by a bank under section 584(a)

11—A financial institution

12—A middleman known in the investment community as a nominee or 
custodian

13—A trust exempt from tax under section 664 or described in section 
4947
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The following chart shows types of payments that may be exempt 
from backup withholding. The chart applies to the exempt payees listed 
above, 1 through 13.

IF the payment is for . . . THEN the payment is exempt 
for . . .

Interest and dividend payments All exempt payees except 
for 7

Broker transactions Exempt payees 1 through 4 and 6 
through 11 and all C corporations. 
S corporations must not enter an 
exempt payee code because they 
are exempt only for sales of 
noncovered securities acquired 
prior to 2012. 

Barter exchange transactions and 
patronage dividends

Exempt payees 1 through 4

Payments over $600 required to be 
reported and direct sales over 
$5,0001

Generally, exempt payees 
1 through 52

Payments made in settlement of 
payment card or third party network 
transactions 

Exempt payees 1 through 4

1 See Form 1099-MISC, Miscellaneous Income, and its instructions.
2 However, the following payments made to a corporation and   
reportable on Form 1099-MISC are not exempt from backup 

  withholding: medical and health care payments, attorneys’ fees, gross 
proceeds paid to an attorney reportable under section 6045(f), and 
payments for services paid by a federal executive agency.

Exemption from FATCA reporting code. The following codes identify 
payees that are exempt from reporting under FATCA. These codes 
apply to persons submitting this form for accounts maintained outside 
of the United States by certain foreign financial institutions. Therefore, if 
you are only submitting this form for an account you hold in the United 
States, you may leave this field blank. Consult with the person 
requesting this form if you are uncertain if the financial institution is 
subject to these requirements. A requester may indicate that a code is 
not required by providing you with a Form W-9 with “Not Applicable” (or 
any similar indication) written or printed on the line for a FATCA 
exemption code.

A—An organization exempt from tax under section 501(a) or any 
individual retirement plan as defined in section 7701(a)(37)

B—The United States or any of its agencies or instrumentalities

C—A state, the District of Columbia, a U.S. commonwealth or 
possession, or any of their political subdivisions or instrumentalities

D—A corporation the stock of which is regularly traded on one or 
more established securities markets, as described in Regulations 
section 1.1472-1(c)(1)(i)

E—A corporation that is a member of the same expanded affiliated 
group as a corporation described in Regulations section 1.1472-1(c)(1)(i)

F—A dealer in securities, commodities, or derivative financial 
instruments (including notional principal contracts, futures, forwards, 
and options) that is registered as such under the laws of the United 
States or any state

G—A real estate investment trust

H—A regulated investment company as defined in section 851 or an 
entity registered at all times during the tax year under the Investment 
Company Act of 1940

I—A common trust fund as defined in section 584(a)

J—A bank as defined in section 581

K—A broker

L—A trust exempt from tax under section 664 or described in section 
4947(a)(1)

M—A tax exempt trust under a section 403(b) plan or section 457(g) 
plan

Note: You may wish to consult with the financial institution requesting 
this form to determine whether the FATCA code and/or exempt payee 
code should be completed.

Line 5
Enter your address (number, street, and apartment or suite number). 
This is where the requester of this Form W-9 will mail your information 
returns. If this address differs from the one the requester already has on 
file, write NEW at the top. If a new address is provided, there is still a 
chance the old address will be used until the payor changes your 
address in their records.

Line 6
Enter your city, state, and ZIP code.

Part I. Taxpayer Identification Number (TIN)
Enter your TIN in the appropriate box. If you are a resident alien and 
you do not have and are not eligible to get an SSN, your TIN is your IRS 
individual taxpayer identification number (ITIN). Enter it in the social 
security number box. If you do not have an ITIN, see How to get a TIN 
below.

If you are a sole proprietor and you have an EIN, you may enter either 
your SSN or EIN. 

If you are a single-member LLC that is disregarded as an entity 
separate from its owner, enter the owner’s SSN (or EIN, if the owner has 
one). Do not enter the disregarded entity’s EIN. If the LLC is classified as 
a corporation or partnership, enter the entity’s EIN.

Note: See What Name and Number To Give the Requester, later, for 
further clarification of name and TIN combinations.

How to get a TIN. If you do not have a TIN, apply for one immediately. 
To apply for an SSN, get Form SS-5, Application for a Social Security 
Card, from your local SSA office or get this form online at 
www.SSA.gov. You may also get this form by calling 1-800-772-1213. 
Use Form W-7, Application for IRS Individual Taxpayer Identification 
Number, to apply for an ITIN, or Form SS-4, Application for Employer 
Identification Number, to apply for an EIN. You can apply for an EIN 
online by accessing the IRS website at www.irs.gov/Businesses and 
clicking on Employer Identification Number (EIN) under Starting a 
Business. Go to www.irs.gov/Forms to view, download, or print Form 
W-7 and/or Form SS-4.  Or, you can go to www.irs.gov/OrderForms to 
place an order and have Form W-7 and/or SS-4 mailed to you within 10 
business days.

If you are asked to complete Form W-9 but do not have a TIN, apply 
for a TIN and write “Applied For” in the space for the TIN, sign and date 
the form, and give it to the requester. For interest and dividend 
payments, and certain payments made with respect to readily tradable 
instruments, generally you will have 60 days to get a TIN and give it to 
the requester before you are subject to backup withholding on 
payments. The 60-day rule does not apply to other types of payments. 
You will be subject to backup withholding on all such payments until 
you provide your TIN to the requester.

Note: Entering “Applied For” means that you have already applied for a 
TIN or that you intend to apply for one soon.

Caution: A disregarded U.S. entity that has a foreign owner must use 
the appropriate Form W-8.

Part II. Certification
To establish to the withholding agent that you are a U.S. person, or 
resident alien, sign Form W-9. You may be requested to sign by the 
withholding agent even if item 1, 4, or 5 below indicates otherwise.

For a joint account, only the person whose TIN is shown in Part I 
should sign (when required). In the case of a disregarded entity, the 
person identified on line 1 must sign. Exempt payees, see Exempt payee 
code, earlier.

Signature requirements. Complete the certification as indicated in 
items 1 through 5 below.



Form W-9 (Rev. 10-2018) Page 5 

1. Interest, dividend, and barter exchange accounts opened 
before 1984 and broker accounts considered active during 1983. 
You must give your correct TIN, but you do not have to sign the 
certification.

2. Interest, dividend, broker, and barter exchange accounts 
opened after 1983 and broker accounts considered inactive during 
1983. You must sign the certification or backup withholding will apply. If 
you are subject to backup withholding and you are merely providing 
your correct TIN to the requester, you must cross out item 2 in the 
certification before signing the form.

3. Real estate transactions. You must sign the certification. You may 
cross out item 2 of the certification.

4. Other payments. You must give your correct TIN, but you do not 
have to sign the certification unless you have been notified that you 
have previously given an incorrect TIN. “Other payments” include 
payments made in the course of the requester’s trade or business for 
rents, royalties, goods (other than bills for merchandise), medical and 
health care services (including payments to corporations), payments to 
a nonemployee for services, payments made in settlement of payment 
card and third party network transactions, payments to certain fishing 
boat crew members and fishermen, and gross proceeds paid to 
attorneys (including payments to corporations).  

5. Mortgage interest paid by you, acquisition or abandonment of 
secured property, cancellation of debt, qualified tuition program 
payments (under section 529), ABLE accounts (under section 529A), 
IRA, Coverdell ESA, Archer MSA or HSA contributions or 
distributions, and pension distributions. You must give your correct 
TIN, but you do not have to sign the certification.

What Name and Number To Give the Requester
For this type of account: Give name and SSN of:

1. Individual The individual

2. Two or more individuals (joint  
account) other than an account 
maintained by an FFI

The actual owner of the account or, if 
combined funds, the first individual on 

the account1

3. Two or more U.S. persons 
    (joint account maintained by an FFI)

Each holder of the account 
 

4. Custodial account of a minor 
(Uniform Gift to Minors Act)

The minor2 
 

5. a. The usual revocable savings trust 
(grantor is also trustee) 
b. So-called trust account that is not 
a legal or valid trust under state law

The grantor-trustee1

The actual owner1

6. Sole proprietorship or disregarded 
entity owned by an individual

The owner3

7. Grantor trust filing under Optional 
Form 1099 Filing Method 1 (see 
Regulations section 1.671-4(b)(2)(i)
(A))

The grantor*

For this type of account: Give name and EIN of:
8. Disregarded entity not owned by an 

individual
The owner

9. A valid trust, estate, or pension trust Legal entity4

10. Corporation or LLC electing 
corporate status on Form 8832 or 
Form 2553

The corporation

11. Association, club, religious, 
charitable, educational, or other tax-
exempt organization

The organization

12. Partnership or multi-member LLC The partnership

13. A broker or registered nominee The broker or nominee

For this type of account: Give name and EIN of:
14. Account with the Department of 

Agriculture in the name of a public 
entity (such as a state or local 
government, school district, or 
prison) that receives agricultural 
program payments

The public entity

15. Grantor trust filing under the Form 
1041 Filing Method or the Optional 
Form 1099 Filing Method 2 (see 
Regulations section 1.671-4(b)(2)(i)(B))

The trust

1 List first and circle the name of the person whose number you furnish. 
If only one person on a joint account has an SSN, that  person’s number 
must be furnished.
2 Circle the minor’s name and furnish the minor’s SSN.
3 You must show your individual name and you may also enter your 
business or DBA name on the “Business name/disregarded entity” 
name line. You may use either your SSN or EIN (if you have one), but the 
IRS encourages you to use your SSN.
4 List first and circle the name of the trust, estate, or pension trust. (Do 
not furnish the TIN of the personal representative or trustee unless the 
legal entity itself is not designated in the account title.) Also see Special 
rules for partnerships, earlier.

*Note: The grantor also must provide a Form W-9 to trustee of trust.

Note: If no name is circled when more than one name is listed, the 
number will be considered to be that of the first name listed.

Secure Your Tax Records From Identity Theft
Identity theft occurs when someone uses your personal information 
such as your name, SSN, or other identifying information, without your 
permission, to commit fraud or other crimes. An identity thief may use 
your SSN to get a job or may file a tax return using your SSN to receive 
a refund.

To reduce your risk:

• Protect your SSN,

• Ensure your employer is protecting your SSN, and

• Be careful when choosing a tax preparer.

If your tax records are affected by identity theft and you receive a 
notice from the IRS, respond right away to the name and phone number 
printed on the IRS notice or letter.

If your tax records are not currently affected by identity theft but you 
think you are at risk due to a lost or stolen purse or wallet, questionable 
credit card activity or credit report, contact the IRS Identity Theft Hotline 
at 1-800-908-4490 or submit Form 14039.

For more information, see Pub. 5027, Identity Theft Information for 
Taxpayers.

Victims of identity theft who are experiencing economic harm or a 
systemic problem, or are seeking help in resolving tax problems that 
have not been resolved through normal channels, may be eligible for 
Taxpayer Advocate Service (TAS) assistance. You can reach TAS by 
calling the TAS toll-free case intake line at 1-877-777-4778 or TTY/TDD 
1-800-829-4059.

Protect yourself from suspicious emails or phishing schemes.  
Phishing is the creation and use of email and websites designed to 
mimic legitimate business emails and websites. The most common act 
is sending an email to a user falsely claiming to be an established 
legitimate enterprise in an attempt to scam the user into surrendering 
private information that will be used for identity theft.
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The IRS does not initiate contacts with taxpayers via emails. Also, the 
IRS does not request personal detailed information through email or ask 
taxpayers for the PIN numbers, passwords, or similar secret access 
information for their credit card, bank, or other financial accounts.

If you receive an unsolicited email claiming to be from the IRS, 
forward this message to phishing@irs.gov. You may also report misuse 
of the IRS name, logo, or other IRS property to the Treasury Inspector 
General for Tax Administration (TIGTA) at 1-800-366-4484. You can 
forward suspicious emails to the Federal Trade Commission at 
spam@uce.gov or report them at www.ftc.gov/complaint. You can 
contact the FTC at www.ftc.gov/idtheft or 877-IDTHEFT (877-438-4338). 
If you have been the victim of identity theft, see www.IdentityTheft.gov 
and Pub. 5027.

Visit www.irs.gov/IdentityTheft to learn more about identity theft and 
how to reduce your risk.

Privacy Act Notice
Section 6109 of the Internal Revenue Code requires you to provide your 
correct TIN to persons (including federal agencies) who are required to 
file information returns with the IRS to report interest, dividends, or 
certain other income paid to you; mortgage interest you paid; the 
acquisition or abandonment of secured property; the cancellation of 
debt; or contributions you made to an IRA, Archer MSA, or HSA. The 
person collecting this form uses the information on the form to file 
information returns with the IRS, reporting the above information. 
Routine uses of this information include giving it to the Department of 
Justice for civil and criminal litigation and to cities, states, the District of 
Columbia, and U.S. commonwealths and possessions for use in 
administering their laws. The information also may be disclosed to other 
countries under a treaty, to federal and state agencies to enforce civil 
and criminal laws, or to federal law enforcement and intelligence 
agencies to combat terrorism. You must provide your TIN whether or 
not you are required to file a tax return. Under section 3406, payers 
must generally withhold a percentage of taxable interest, dividend, and 
certain other payments to a payee who does not give a TIN to the payer. 
Certain penalties may also apply for providing false or fraudulent 
information.



 

 

 
SOMERVILLE SUPPLIER DIVERSITY CERTIFICATION FORM 

 

Background 

The City of Somerville is an equal opportunity employer and encourages businesses to apply to work 

with the City that are representative of the City’s diverse community. In an effort to increase the 

opportunities for disadvantaged and small businesses within Somerville and surrounding communities, 

the City recognizes Massachusetts’ Operational Services Division’s Supplier Diversity Office 

certification program. 

Application Process 

Applicable parties may learn more about the Commonwealth’s supplier diversity certification process 

and apply here https://www.mass.gov/supplier-diversity-office. During the certification process, which 

takes approximately 30 days, the SDO investigates applicant companies to make sure they meet 

applicable legal requirements. Under SDO regulations, the applicant firm must prove it is at least 51% 

owned and dominantly controlled by adult minority, women, Portuguese, or veteran principals who 

are U.S. citizens or lawful permanent residents. Firms also must be ongoing and independent. 

Certifications 

Check all those that apply: 

□ Minority Business Enterprises (MBE) 

□ Women Business Enterprises (WBE) 

□ Veteran Business Enterprises (VBE) 

□ Portuguese Business Enterprises (PBE) 

□ Other ________________________________ 

The undersigned certifies that the applicant has received certification from the Massachusetts Supplier 

Diversity Office for the SDO category/categories listed above and has provided the City of Somerville 

with a copy of the SDO certification letter. 

 CERTIFIED BY: 

Signature: _________________________________         

            (Duly Authorized Representative of Vendor)  

 

Title:  ______________________________ 

 

Name of Vendor:_________________________________________ 

 

 Date:  ____________________________ 

https://www.mass.gov/supplier-diversity-office


TO:  City Vendors 

FROM: Fleet Division, City of Somerville  

SUBJECT:  Vehicle Inspections Process under Somerville City Ordinance Chapter 12, Article VIII (“Ordinance to 

Safeguard Vulnerable Road Users”) 

___________________________________________________________________________ 

Prospective bidders must familiarize themselves with the City of Somerville’s Ordinance to Protect Vulnerable Road 

Users.  The full text of this local law can be found here. 

1. Request for Inspection:  Inspections are conducted on Thursdays from 4pm-7pm at the Somerville Department of 

Public Works, located at 1 Franey Road.  Each inspection takes approximately 20 minutes.   

a. Any vendor covered by this Ordinance shall complete an inspection request form and email it to 

fleetinspections@somervillema.gov.  

b. Please submit request form no later than 3pm on the Tuesday before the requested inspection date.    

2. Fee:  The fee for the initial inspection is $100.  The fee for a renewal inspection (every two years) is $50. 

a. Payment of the fee is due upon scheduling of the inspection.  The fee can be paid via check or credit card.  

Checks should be made out to the City of Somerville and include the vendor’s phone number. 

3. Approval:  Vehicles inspected and approved by the Fleet Division will have an inspection approval sticker affixed 

to the windshield of the vehicle.  A copy of the inspection report and certificate of inspection shall be issued to the 

vendor. 

a. Inspection stickers are not transferable. 

b. Any major overhaul of safe guard equipment shall be required to be re-inspected. 

4. Rejection:  If a vehicle is rejected for failing to comply with any of the technical specifications outlined in the 

ordinance, it shall be corrected and henceforth re-inspected within 30 days at no additional fee. 

a. If a second inspection results in a rejection, a fee of $50 will be required for any subsequent inspections. 

b. Any vendor who fails to comply within 60 days of their first inspection may be subject to having their contract 

cancelled. 

5. Questions:  Please direct questions about vehicle inspections to Fleet Superintendent Ron Bonney at 

rbonney@somervillema.gov or at (617) 625-6600, ext. 5524. 

 

Acknowledgement 

In accordance with Sec. 12-119 “Requirements” in the Ordinance, bidders must sign the following:   

Unless certified that the Ordinance is not applicable to this contract or otherwise waived by the City, I acknowledge that 

my company has installed (or will install prior to commencing work for the contract) side guards, cross-over mirrors or 

equivalent blind spot countermeasures, convex mirrors or equivalent blind spot countermeasures, side-visible turn 

signals, and appropriate warning signage, in accordance with SCO Chapter 12, Article VII on all large vehicles it uses 

or will use within the City of Somerville in connection with any contract. 

 

Authorized Signatory’s Name      Date 

 

Company Name 

I certify that the Ordinance does not apply to this contract for the following: 

  Vehicles do not meet or exceed Class 3    Vehicles do not exceed 15 MPH   No vehicles on project 

  Other:             

               

https://library.municode.com/MA/Somerville/codes/code_of_ordinances?nodeId=PTIICOOR_CH12STSIOTPUPL_ARTVIIIORSAVUROUS
mailto:fleetinspections@somervillema.gov
mailto:rbonney@somervillema.gov


TRUCK SIDE GUARD ORDINANCE
Collisions with large vehicles are disproportionately likely to result  
in cyclist and pedestrian fatalities. The City of Somerville’s Ordinance  
to Safeguard Vulnerable Road Users aims to prevent cyclists and  
pedestrians from the risk of being struck by a large vehicle because  
of limited driver visibility and lack of side-visible turn signals, as well  
as falling under the sides of large vehicles and being caught under  
the wheels. 
 
The ordinance applies to large motor vehicles that are Class 3 or 
above with a gross vehicle weight rating (GVWR) exceeding 10,000 
pounds, except for an ambulance, fire apparatus, low-speed vehicle 
with a maximum speed under 15 mph, or an agricultural tractor. 

safety guard

CITY OF SOMERVILLE

side guard
placement

Questions about inspections?  
Please contact the Fleet Superintendent, Ron Bonney, at:  

RBonney@SomervilleMA.gov or (617) 625-6600, ext. 5524.



Lateral Protective Devices (Side Guards)
• Vehicles must have device installed between the front 

& rear wheels to help prevent injuries to vulnerable road 
users, particularly from falling underneath the vehicle. 

Side-Visible Turn Signals 
• Vehicles must have at least one turn signal lamp on each 

side of the vehicle that is visible from any point to the left 
and right side along the full length of the vehicle.  

Safety Decals 
• Vehicles must have a minimum of three reflective decals on the rear and sides.
• The decals must be “safety yellow” in color and include language or images that  

warn of blind spots. 

ORDINANCE REQUIREMENTS

What types of vehicles does this ordinance 
apply to? This ordinance applies to Class 3 or 
above vehicles with a gross vehicle weight rating 
exceeding 10,000 lbs., except for an ambulance, 
fire apparatus, low-speed  vehicle with max 
speed under 15 mph, or agricultural tractors.

Can tool boxes be used as side guards? Yes, 
as long as the tool box meets all of the required 
measurements in the ordinance. 

If i rent trucks for a job, do those vehicles 
need to be inspected and permitted? Yes.

Do subcontractors’ trucks working on a City 
contract need to be inspected & permitted? Yes. 

Will the City do an off-site inspection for 
larger fleets? Yes, depending on the  
availability of inspectors and the distance  
to the site.

COMMON QUESTIONS

Register for an Inspection  
Email inspection forms to: FleetInspections@SomervilleMA.gov

Questions about inspections? Please contact the Fleet Superintendent, Ron Bonney, at: 
RBonney@SomervilleMA.gov or (617) 625-6600, ext. 5524

Cross-Over Mirrors
• Vehicles must have mirrors that enable the driver to see 

anything at least three feet tall passing one foot in front  
of the vehicle and the area in front of the bumper where 
direct vision is not possible. 

Convex Mirrors
• Vehicles must have mirrors which enable the driver to see 

anything that is three feet above the road and one foot in 
front of or alongside of the vehicle.  



 

 

 

 

 

 

SECRETARY OF THE COMMONWEALTH’S 

CERTIFICATE OF GOOD STANDING 

  

CERTIFICATE OF GOOD STANDING as provided by the Secretary of the Commonwealth 

The Awarded Vendor must comply with our request for a CURRENT “Certificate of 

Good Standing” provided by the Secretary of the Commonwealth’s Office 

 

NOTE: A Certificate of Good Standing provided by the Department of Revenue will NOT be 

accepted. The Certificate must be provided by the Secretary of the Commonwealth’s Office. 

 

If you require information on how to obtain the “Certificate of Good Standing” or 

Certificate of Registration (Foreign Corporations) from the Commonwealth of 

Massachusetts, please call the  

 

Secretary of The Commonwealth’s Office at (617) 727-2850 (Press #1) located at One (1) 

Ashburton Place, 17 Floor, Boston, MA 02133 or you may access their web site at:  

http://corp.sec.state.ma.us/CorpWeb/Certificates/CertificateOrderForm.aspx  

If your company is incorporated outside of Massachusetts and therefore is a “foreign 

corporation”, but is registered to do business in Massachusetts, please comply with our request for 

the Certificate of Registration from the Commonwealth of Massachusetts. If your company is a 

foreign corporation, but is not registered to do business in Massachusetts, please provide the 

Certificate of Good Standing from your state of incorporation.  

Please note that without the above certificate (s), the City of Somerville cannot execute 

your contract.  

IMPORTANT NOTICE  

Requests for Certificates of Good Standing by mail may take a substantial amount of time. A 

certificate may be obtained immediately in person at the Secretary’s Office at the address above. 

Also, at this time, the Secretary of State’s Office may not have your current annual report recorded. 

If this is the case, and you are therefore unable to obtain the Certificate of Good Standing, please 

forward a copy of your annual report filing fee check with your signed contracts. Please forward 

your original Certificate of Good Standing to the Purchasing Department upon receipt.  

 

http://corp.sec.state.ma.us/CorpWeb/Certificates/CertificateOrderForm.aspx


 

 

 

INSURANCE SPECIFICATIONS 

 INSURANCE REQUIREMENTS FOR AWARDED VENDOR ONLY: 
Prior to commencing performance of any work or supplying materials or equipment covered by 

these specifications, the contractor shall furnish to the Office of the Purchasing Director a 

Certificate of Insurance evidencing the following: 

 

A.  GENERAL LIABILITY - Comprehensive Form 

 

Bodily Injury Liability.....…......$ One Million 

 

Property Damage Liability........$ One Million 

 

 B.  PROFESSIONAL LIABILITY........$ 1,000,000.00  

 

C.  COVERAGE FOR PAYMENT OF WORKER'S COMPENSATION BENEFIT 

PURSUANT TO CHAPTER 152 OF THE MASSACHUSETTS GENERAL LAWS IN 

THE AMOUNT AS LISTED BELOW: 

 

WORKER'S COMPENSATION.…............$Statutory 

 

EMPLOYERS' LIABILITY..….......…….$ Statutory 

 

D.  AUTOMOBILE LIABILITY INSURANCE AS LISTED BELOW: 

 

    BODILY INJURY LIABILITY..........$ STATUTORY    

l.  A contract will not be executed unless a certificate (s) of insurance evidencing above-

described coverage is attached. 

2.  Failure to have the above-described coverage in effect during the entire period of the 

contract shall be deemed to be a breach of the contract. 

3.  All applicable insurance policies shall read: 

 "CITY OF SOMERVILLE" as a certificate holder and as an additional insured for 

general liability only along with a description of operation in the space provided on the 

certificate.   

 

Certificate Should Be Made Out To: 

City Of Somerville 

c/o Purchasing Department 

93 Highland Avenue 

Somerville, Ma. 02143 
 

Note:  If your insurance expires during the life of this contract, you shall be responsible to 

submit a new certificate(s) covering the period of the contract.  No payment will be made 

on a contract with an expired insurance certificate.   



CERTIFICATE HOLDER

© 1988-2010 ACORD CORPORATION.  All rights reserved.

ACORD 25 (2010/05)

AUTHORIZED REPRESENTATIVE

CANCELLATION

DATE (MM/DD/YYYY)

CERTIFICATE OF LIABILITY INSURANCE

LOCJECT
PRO-

POLICY

GEN'L AGGREGATE LIMIT APPLIES PER:

OCCURCLAIMS-MADE

COMMERCIAL GENERAL LIABILITY

GENERAL LIABILITY

PREMISES (Ea occurrence) $
DAMAGE TO RENTED

EACH OCCURRENCE $

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $

PRODUCTS - COMP/OP AGG $

$RETENTIONDED

CLAIMS-MADE

OCCUR

$

AGGREGATE $

EACH OCCURRENCE $UMBRELLA LIAB

EXCESS LIAB

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

INSR
LTR TYPE OF INSURANCE POLICY NUMBER

POLICY EFF
(MM/DD/YYYY)

POLICY EXP
(MM/DD/YYYY) LIMITS

WC STATU-
TORY LIMITS

OTH-
ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE

E.L. DISEASE - POLICY LIMIT

$

$

$

ANY PROPRIETOR/PARTNER/EXECUTIVE

If yes, describe under
DESCRIPTION OF OPERATIONS below

(Mandatory in NH)
OFFICER/MEMBER EXCLUDED?

WORKERS COMPENSATION

AND EMPLOYERS' LIABILITY Y / N

AUTOMOBILE LIABILITY

ANY AUTO

ALL OWNED SCHEDULED

HIRED AUTOS
NON-OWNED

AUTOS AUTOS

AUTOS

COMBINED SINGLE LIMIT

BODILY INJURY (Per person)

BODILY INJURY (Per accident)

PROPERTY DAMAGE $

$

$

$

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR
ADDL

WVD
SUBR

N / A

$

$

(Ea accident)

(Per accident)

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed.  If SUBROGATION IS WAIVED, subject to

the terms and conditions of the policy, certain policies may require an endorsement.  A statement on this certificate does not confer rights to the

certificate holder in lieu of such endorsement(s).

The ACORD name and logo are registered marks of ACORD

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

INSURED

PHONE
(A/C, No, Ext):

PRODUCER

ADDRESS:
E-MAIL

FAX
(A/C, No):

CONTACT
NAME:

NAIC #

INSURER A :

INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

INSURER(S) AFFORDING COVERAGE

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

ACCORDANCE WITH THE POLICY PROVISIONS.

mgauthier
Callout
ADD "X" HERETO CERTIFY THAT THE CITY OF SOMERVILLE IS AN ADDITIONAL INSURED

mgauthier
Callout
DESCRIPTION OF PROJECT, SOLICITATION NUMBER AND THAT THE CITY OF SOMERVILLE IS A CERTIFICATE HOLDER AND ADDITIONAL INSURED

mgauthier
Callout
CERTIFICATES SHOULD BE MADE OUT TO:            CITY OF SOMERVILLE            c/o PURCHASING DEPARTMENT            93 HIGHLAND AVE            SOMERVILLE, MA  02143
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CITY OF SOMERVILLE STANDARD CONTRACT GENERAL CONDITIONS 
  

1. Definitions 

“City” shall mean the City of Somerville, Massachusetts. 
 
“Contract” and “Contract Documents” shall include the following documents, as applicable: City’s Standard Contract Form; these Standard 
Contract General Conditions; Supplemental Conditions (if applicable); City’s Invitation for Bids, Request for Proposals, Request for Quotation, or 
other solicitation; the Vendor’s response to the City’s solicitation document including certifications but excluding any language stricken by City as 
unacceptable. Appendices are made an integral part of this Contract. The Contract documents are to be read collectively and complementary to 
one another; any requirement under one shall be as binding as if required by all.  In the event of any conflict or inconsistency between the City’s 
Standard Contract General Conditions and the Supplemental Conditions, the Supplemental Conditions shall prevail.  In the event of any conflict or 
inconsistency between the provisions of the City’s Standard Contract Form or these Standard Contract General Conditions and any other Contract 
Documents or appendices, the provisions of the City’s Standard Contract Form and/or these Standard Contract General Conditions shall prevail. 
In the event of any conflict or inconsistency between the Contract Documents and any applicable state law, the applicable state law shall prevail. 
 
“Certify” or “Certifies” shall mean that the Vendor certifies under pains and penalties of perjury to the statement referenced. 
 
“Vendor” shall mean the individual, corporation, partnership, or other entity which is a party to this Contract. 
 
2. Performance; Time 

The Vendor shall perform in accordance with all provisions of this Contract in a manner satisfactory to the City.  The Vendor’s performance shall 
be timely and meet or exceed industry standards for the performance required.  It is understood and agreed that all specified times or periods of 
performance are of the essence of this Contract. 
 
3. Acceptance of Goods or Services 

Performance under this Contract shall include services rendered, obligations due, costs incurred, goods and deliverables provided and accepted 
by the City.  The City shall have a reasonable opportunity to inspect all goods and deliverables, services performed by, and work product of the 
Vendor, and accept or reject same. 
 
4.  Compensation 

The City shall pay in full and complete compensation for goods received and accepted and services performed and accepted under this Contract 
in an amount not to exceed the amount stated on the face of this Contract paid in accordance with the rate indicated or in accordance with a 
prescribed payment schedule.  
 
The Vendor shall periodically submit invoices to the City, for which compensation is due under this Contract and requesting payment for goods 
received or services rendered by the Vendor during the period covered by the invoice.  The invoice must agree to the rates/payment schedule as 
indicated in this contract. The invoice shall include the following information: vendor name, vendor remit address, invoice date, invoice number, 
itemized listing of goods, services, labor, and expenses and indicating the total amount due. The City shall review the invoice and determine the 
value of goods or services accepted by the City in accordance with the Contract Documents.  Payments due to the Vendor will be made within 
sixty (60) days from receipt and approval of an invoice. Final invoices from the Vendor are due no later than ninety (90) days from the Completion 
Date.  Any invoice received past the ninety (90) day date will not be paid.  If this Contract is extended, invoices related to the extension period are 
due no later than ninety (90) days from the Extended Completion Date.  
 
The Vendor shall furnish such information relating to the goods or services or to documentation of labor or expenses as may be requested by the 
City.  Acceptance by the Vendor of any payment or partial payment, without any written objection by the Vendor, shall in each instance operate as 
a release and discharge of the City from all claims, liabilities, or other obligations relating to the performance of this Contract. 
 
In case of an error in extension prices quoted herein, the unit price will govern (Applicable To Goods Only). 
 
5.  Release of City on Final Payment 

Acceptance by the Vendor of payment from the City for final delivery of goods or rendering of services under this Contract shall be deemed to 
release forever the City from all claims and liabilities, except those which the Vendor notifies the City in writing within three (3) months after such 
payment.   
 
6.  Risk of Loss 

The Vendor shall bear the risk of loss, for any cause, for any Vendor materials used for this Contract and for all goods, deliverables, and work in 
process, until possession, ownership, and full legal title to the goods and deliverables are transferred to and accepted by the City. 
 
The Vendor shall pay and be exclusively responsible for all debts for labor and material contracted for by the Vendor for the rental of any 
appliance or equipment hired by Vendor and/or for any expense incurred on account of services to be performed or goods delivered under this 
Contract. 
 
The City shall not be liable for any personal injury or death of the Vendor, its officers, employees, or agents. 
 
7.  Indemnification 

The Vendor shall indemnify, defend (with counsel acceptable to City, which acceptance shall not be unreasonably withheld), and hold harmless 
the City of Somerville, its officers, employees, agents and representatives from and against any and all claims, suits, liabilities, losses, damages, 
costs or expenses (including judgments, costs, interest, attorney’s fees and expert’s fees) arising from or in connection with any act or omission 
relating in any way to the performance of this Contract by the Vendor, its agents, officers, employees, or subcontractors. 
 
The extent of this indemnification shall not be limited by any obligation or any term or condition of any insurance policy.  The obligations set forth in 
this paragraph shall survive the expiration or termination of this Agreement. 
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8.  Default; Termination; Remedies 

A. Events of Default 

The following shall constitute events of default under this Contract: (1) The Vendor has made any material misrepresentation to the City; or (2) a 
judgment or decree is entered against the Vendor approving a petition for an arrangement, liquidation, dissolution or similar relief relating to 
bankruptcy or insolvency; or (3) the Vendor files a voluntary petition in bankruptcy or any petition or answer seeking any arrangement, liquidation 
or dissolution relating to bankruptcy, insolvency or other relief for debtors; or (4) the Vendor seeks or consents or acquiesces in the appointment of 
any trustee or receiver, or is the subject of any other proceeding under which a court assumes custody or control over the Vendor or of any of the 
Vendor's property; or (5) the Vendor becomes the defendant in a levy of an attachment or execution, or a debtor in an assignment for the benefit 
of creditors; or (6) the Vendor is involved in a winding up or dissolution of its corporate structure; or (7) any failure by the Vendor to perform any of 
its obligations under this Contract, including, but not limited to, the following: (i) failure to commence performance of this Contract at the time 
specified in this Contract due to a reason or circumstance within the Vendor’s reasonable control, (ii) failure to perform this Contract with sufficient 
personnel and equipment or with sufficient material to ensure the completion of this Contract within the specified time due to a reason or 
circumstance within the Vendor’s reasonable control, (iii) failure to perform this Contract in a manner reasonably satisfactory to the City, (iv) failure 
to promptly re-perform within reasonable time the Services or Supplies that were properly rejected by the City as erroneous or unsatisfactory, (v) 
discontinuance of the Services or Supplies for reasons not beyond the Vendor’s reasonable control, (vi) failure to comply with a material term of 
this Contract, including, but not limited to, the provision of insurance and nondiscrimination; or (8) any other acts specifically and expressly stated 
in this Contract as constituting a basis for termination of this Contract. 

B. Termination Upon Default. 

In the event of a default by the Vendor, the City, acting through its Chief Procurement Officer, may, at its option, terminate this Contract 
immediately by written notice of termination specifying the termination date.   
 
Notwithstanding the above, in the event of a default by the Vendor, the City, acting through its Chief Procurement Officer, may give notice in 
writing of a default, which notice shall set forth the nature of the default and shall set a date, by which the Vendor shall cure the default, subject to 
approval of the City.   
 
If the Vendor fails to cure the default, the City, in the alternative, may make any reasonable purchase or contract to acquire goods or services in 
substitution for those due from Vendor.  The City may deduct the cost of any substitute contract or nonperformance together with incidental and 
consequential damages from the Contract price and shall withhold such damages form sums due or to become due to the Vendor.  If the damages 
sustained by the City exceeds sums due or to become due, the Vendor shall pay the difference to the City upon demand.    
 
Upon immediate notification to the other party, neither the City nor the Vendor shall be deemed to be in default for failure or delay in performance 
due to Acts of God or other causes factually beyond their control and without their fault or negligence. Subcontractor failure to perform or price 
increases due to market fluctuations or product availability will not be deemed factually beyond the Contractor's control.  The City retains all rights 
and remedies at law or in equity. 
If the Vendor fails to cure the default within the time as may be required by the notice, the City, acting through its Chief Procurement Officer, may, 
at its option terminate the Contract. 
 
The parties agree that if City erroneously or unjustifiably terminates this Contract for cause, such termination shall be deemed a termination for 
convenience, which shall be effective thirty (30) days after such notice of termination for cause is provided. 
  C. Termination For Convenience. 

Notwithstanding any language to the contrary within this Contract, the City, acting through its Chief Procurement Officer, may terminate this 
Contract, without cause at any time, effective upon the termination date stated in the notice of termination. In the event of termination for 
convenience, the Vendor shall be entitled to be paid for goods delivered and accepted and services rendered and accepted prior to notice of 
termination at the prices stated in the Contract, subject to offset of sums due the Vendor against sums owed by the Vendor to the City.  Any goods 
or services delivered after notification of termination but prior to the effective termination date must be approved in writing in advance by the City in 
order to be eligible for payment.  In no event shall the Vendor be entitled to be paid for any goods or services delivered after the effective date of 
termination.  The Vendor shall be entitled to no other compensation of any type.  In no case shall a Vendor be entitled to lost profits.   

D. Obligations Upon Termination. 

Upon termination of this Contract with or without cause, the Vendor shall immediately, unless otherwise directed by the City:  1. cease 
performance upon the stated termination date; 2. surrender to the City the Vendor’s work product, which is deliverable under the Contract, 
whatever its state of completion; and 3. return all tools, equipment, finished or unfinished documents, data, studies, reports, correspondence, 
drawings, plans, models, or any other items whatsoever prepared by the Vendor pursuant to this Contract, which shall become property of the 
City, or belonging to or supplied by the City. 

E. Rights and Remedies. 

The City shall have the right to: a) disallow all or any part of the Vendor's invoices not in material compliance with this Contract; b) temporarily 
withhold payment pending correction by the Vendor of any deficiency; c) sue for specific performance or money damages or both, including 
reasonable attorneys' fees and costs incurred in enforcing any Vendor obligations hereunder; d) pursue remedies under any bond provided; and e) 
pursue such other local, state and federal actions and remedies as may be available to the City. 
 
Any termination shall not effect or terminate any of the rights or remedies of the City as against the Vendor then existing, or which may accrue 
because of any default.  No remedy referred to in this subsection is intended to be exclusive, but shall be cumulative, and in addition to any other 
remedy referred to above or otherwise available to the City or Vendor at law or in equity.  The Vendor shall not gain nor assert any right, title or 
interest in any product produced by the Vendor under this Contract. 
 
9.  Insurance  

The Vendor shall comply with all insurance requirements set out in the Contract Documents.    The Vendor shall deliver to the City new certificates 
of insurance at least ten (10) calendar days prior to expiration of the prior insurance and shall furnish the City with the name, business address 
and telephone number of the insurance agent.  Vendor certifies compliance with applicable state and federal employment laws or regulations 
including but not limited to G.L. c. 152 (Workers’ Compensation), as applicable, and Vendor shall provide City with acceptable evidence of 
compliance with the insurance requirements of this chapter. 
    
10. Governing Law; Forum   
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This Contract shall be governed by the laws of the Commonwealth of Massachusetts.  Any action arising out of this Contract shall be brought and 
maintained in a state or federal court in Massachusetts which shall have exclusive jurisdiction thereof. 
11. Complete Agreement  

This Contract supersedes all prior agreements and understandings between the parties and may not be changed unless mutually agreed upon in 
writing by both parties. 
 
12. Amendment 

No amendment to this Contract shall be effective unless it is signed by the authorized representatives of all parties and complies with all 
requirements of the law.  All alterations or additions, material or otherwise, to the terms and conditions of this Contract must be in writing and 
signed by the City, as set forth in the below section, and the Vendor.   
 
13.  Conditions of Enforceability Against the City 

This Contract is only binding upon, and enforceable against, the City if:  (1) the Contract is signed by the Mayor; (2) endorsed with approval by the 
City Auditor as to appropriation or availability of funds; (3) endorsed with approval by the City Solicitor as to form; and (4) funding is appropriated 
for this Contract or otherwise made available to the City.  
 
This Contract and payments hereunder are subject to the availability of an appropriation therefor.  Any oral or written representations, 
commitments, or assurances made by any City representatives are not binding.  Vendors should verify funding and contract execution prior to 
beginning performance.   
 
When the amount of the City Auditor’s certification of available funds is less than the face amount of the Contract, the City shall not be liable for 
any claims or requests for payment by Vendor which would cause total claims or payments under this Contract to exceed the amount so certified. 
 
The City’s Standard Contract Form and Standard Contract General Conditions shall supersede any conflicting verbal or written agreements or 
forms relating to the performance of this Contract, including contract forms, purchase orders, or invoices of the Vendor.   
 
The City shall have no legal obligation to compensate a Vendor for performance that is outside the scope of this Contract.  The City shall make no 
payment prior to the execution of a Contract. 
 
14.  Taxes   

Purchases incurred by the City are exempt from Federal Excise Taxes and Massachusetts Sales Tax, and prices must exclude any such taxes.  
Tax Exemption Certificates will be furnished upon request.  The City of Somerville's Massachusetts Tax Exempt Number is: MO46 001 414. 

 
15.  Independent Contractor 

The Vendor is an independent contractor and is not an employee, agent or representative of the City.  The City shall not be obligated under any 
contract, subcontract, or commitment made by the Vendor.   
 
16.  Assignment; Sub-Contract 

The Vendor shall not assign, delegate, subcontract, or transfer this Contract or any interest herein, without the prior written consent of the City. 
 
17.  Discrimination 

The Vendor agrees to comply with all applicable laws prohibiting discrimination in employment.   The Vendor agrees that it shall be a material 
breach of this Contract for the Vendor to engage in any practice which shall violate any provision of G.L. c. 151B, relative to discrimination in 
hiring, discharge, compensation or terms, conditions or privileges of employment because of race, color, religious creed, national origin, sex, 
sexual orientation, age, or ancestry.   
 
18.  Waiver 

All duties and obligations contained in this Contract can only be waived by written agreement.  Forbearance or indulgence in any form or manner 
by a party shall not be construed as a waiver, nor in any way limit the legal or equitable remedies available to said party. 
 
19.  Severability 

In the event that any provision of this Contract shall be held to be illegal, unenforceable or void, such provision shall be severed from this Contract 
and the entire Contract shall not fail on account thereof, but otherwise remain in full force and effect and shall be enforced to the fullest extent 
permitted by law. 
 
20.  Notice 

The parties shall give notice in writing by one of the following methods: (i) hand-delivery; (ii) facsimile; (iii) certified mail, return receipt requested; 
or (iv) or overnight delivery service, to the Vendor at the contact information specified on the face of this Contract; to the City addressed to:  
Purchasing Director, Somerville City Hall, 93 Highland Avenue, Somerville, MA  02143,  Fax # 617-625-1344 with a copy to: City Solicitor, City 
Hall, 93 Highland Avenue, Somerville, MA 02143. Notice shall be effective on the earlier of (i) the day of actual receipt, or (ii) one day after tender 
of delivery. 
 
21.  Captions 

The captions of the sections in this Contract are for convenience and reference only and in no way define, limit or affect the scope or substance of 
any section of this Contract.  
 
22.  Non-Collusion   

This Contract was made without collusion or fraud with any other person and was in all respects bona fide and fair.  As used in this paragraph, the 
word, "person," shall mean any natural person, joint venture, partnership, corporation, or other business or legal entity. The Vendor certifies under 
penalties of perjury that this bid or proposal has been made and submitted in good faith and without collusion or fraud with any other person. As 
used in this certification, the word “person” shall mean any natural person, business, partnership, corporation, union, committee, club, or other 
organization, entity, or group of individuals.  
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23.  Tax and Contributions Compliance 

The Vendor certifies, under pains and penalties of perjury, in accordance with MGL c. 62C, s. 49A, that the Vendor is in full compliance with all 
laws of the Commonwealth of Massachusetts relating to taxes, is in good standing with respect to all returns due and taxes payable to the 
Commonwealth, reporting of employees and contractors, and withholding and remitting of child support and to contributions and payments in lieu 
of taxes.  In the event that the City is notified by the IRS that the TIN provided by the vendor and the vendor name as recognized by the IRS do 
not match their records, the vendor is responsible for all penalties.  
 
24.  Municipal Taxes, Charges and Liens   

The Vendor certifies that it has paid all accounts receivable owed to the City of Somerville, including but not limited to real estate, personal 
property or excise tax, parking fines, water/sewer charges, license/permit fees, fines and/or any other municipal lien charges due to the City of 
Somerville.  Pursuant to MGL c. 60, s. 93, the Vendor agrees that the Collector/Treasurer of the City may withhold from amounts owing and 
payable to the Vendor under this Contract any sums owed to any department or agency of the City which remain wholly or partially unpaid.  This 
shall include but not be limited to unpaid taxes and assessments, police details, and any other fees and charges until such sums owed have been 
fully paid, and the Collector/Treasurer may apply any amount owing and payable to the Vendor to satisfy any monies owed to the City. 
 
25.  Compliance with Applicable Laws 

The Vendor shall comply with all applicable federal and state laws, and city ordinances and regulations, which in any manner affect performance 
of this Contract.  The Vendor shall defend, indemnify, and hold harmless the City, its officers, agents and employees against any claim or liability 
arising from or based on the violations of such ordinances, regulations or laws, caused by the negligent actions of the Vendor, its agents, 
employees or subcontractors. 
 
26.  Conflict of Interest 

The Vendor certifies that no official or employee of the City has a financial interest in this Contract or in the expected profits to arise therefrom, 
unless there has been compliance with the provisions of G. L. c. 43, § 27 (Interest in Public Contracts by Public Employees), and G. L. c. 268A 
(Conflict of Interest).  The Vendor certifies that it has reviewed the Massachusetts Conflict of Interest Law, MGL c. 268A and at any time during the 
term of this Contract, the Vendor is required to affirmatively disclose in writing to the City the details of any potential conflicts of interest of which 
the Vendor has knowledge or learns of during the Contract term. 
 
27.  Licenses and Permits   

The Vendor certifies that it is qualified to perform the Contract and shall obtain and possess at its sole expense, all necessary licenses, permits, or 
other authorizations required by the City, the Commonwealth of Massachusetts or any other governmental agency, for any activity under this 
Contract.  The Vendor shall submit copies of such licenses and/or permits to the City upon request If a business, the Vendor certifies that it is a 
duly organized and validly existing entity, licensed to do business in Massachusetts, in good standing in the Commonwealth of Massachusetts, 
with full power and authority to consummate the Contract, and listed under the Commonwealth of Massachusetts Secretary of State’s website as 
required by law. 
 
28.  Recordkeeping, Audit, and Inspection of Records  All records, work papers, reports, questionnaires, work product, regardless of its 

medium, prepared or collected by the Vendor in the course of completing the work to be performed under this Contract shall at all times be the 
exclusive property of the City.   In the event of termination or upon expiration of the Contract, the Contractor shall promptly deliver to the City all 
documents, work papers, calculations, data, drawings, plans, and other tangible work product or materials pertaining to the services performed 
under this Contract, in both a physical format and electronic format. The electronic format shall be either Comma Separated Values (CSV) files 
along with the mapping information for each field, or Microsoft SQL (2005/2008) database with all associated Database Schemas, or such other 
electronic format(s) acceptable to the city.   At no additional cost to the City, the Contractor shall store and preserve such records while in their 
possession in accordance with the requirements of the Massachusetts Public Records Law, the Commonwealth of Massachusetts record retention 
schedule and City of Somerville record retention schedule. The City shall have the right to at reasonable times and upon reasonable notice to 
examine and copy, at its reasonable expense, the books, records, and other compilations of data of the Vendor which relates to the provision of 
services under this Contract.  Such access shall include on-site audits, review, and copying of said records. 
 
29.  Debarment or Suspension   

The Vendor certifies that it has not been and currently is not debarred or suspended by any federal, state, or municipal governmental agency 
under G. L. c. 29, § 29F or other applicable law, nor will it contract with a debarred or suspended subcontractor on any public contract. 
 
30.  Warranties (Applicable to Goods Only) 

The Vendor warrants that (1) the goods sold are merchantable, (2) that they are fit for the purpose for which they are being purchased, (3) that 
they are absent any latent defects and (4) that they are in conformity with any sample which may have been presented to the City. The Vendor 
guarantees that upon inspection, any defective or inferior goods shall be replaced without additional cost to the City.  The Vendor will assume any 
additional cost accrued by the City due to the defective or inferior goods.  The Vendor guarantees all goods for a period of no less than one (1) 
year, unless a greater period of time is specified in the Contract Documents. 
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Massachusetts Department of Revenue Division of Local Services

Bureau of Accounts Statement of Indebtedness

Somerville, Massachusetts FY20

Long Term Debt Outstanding + Issued - Retired = Outstanding Interest
Inside the Debt Limit* July 1, 2019 June 30, 2020 Paid in FY20 

Building 12,009,625          2,350,000            505,000               13,854,625          428,593               
Departmental Equipment 7,066,000            148,620               773,000               6,441,620            293,519               
School Buildings 18,365,521          704,000               1,144,105            17,925,416          607,840               
School Other -                       -                       -                       -                       -                       
Sewer 2,053,075            -                       279,978               1,773,098            59,622                 
Solid Waste Landfill -                       -                       -                       -                       -                       
Other Inside 32,619,300          3,633,310            3,140,600            33,112,010          1,351,052            

SUB-TOTAL Inside 72,113,521          6,835,930            5,842,683            73,106,769          2,740,625            

Long Term Debt
Outside the Debt Limit*

Airport -                       -                       -                       -                       -                       
Gas/Electric Utility -                       -                       -                       -                       -                       
Hospital -                       -                       -                       -                       -                       
School Buildings 10,207,410          -                       1,565,518            8,641,892            297,298               
Sewer 4,000,000            3,004,070            80,000                 6,924,070            142,986               
Solid Waste Landfill -                       -                       -                       -                       -                       
Water 10,037,661          3,300,000            1,004,634            12,333,027          169,877               
Other Outside 31,150,000          -                       690,000               30,460,000          1,048,139            

SUB-TOTAL Outside 55,395,071          6,304,070            3,340,152            58,358,989          1,658,300            

GRAND TOTAL 127,508,592        13,140,000          9,182,835            131,465,758        4,398,926            

Please complete both sides of this report and return it to the Division of Local Services no later than September 30th.

I certify to the best of my knowledge that this information is complete and accurate as of this date.

Treasurer: ______________________________________          Date: ______________

            Accounting Officer: _________________________________        Date: ______________

*MCWT subsidies are not reflected.

I certify that long and short term debt as identified in this Statement of Indebtedness is in agreement with the general ledger 
controls in my department and are also reflected on the balance sheet.
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Massachusetts Department of Revenue Division of Local Services

Bureau of Accounts Part Two

Somerville, Massachusetts FY20

Short Term Debt* Outstanding + Issued - Retired = Outstanding Interest
July 1, 2019 June 30, 2020 Paid in FY20 

RANs - Revenue Anticipation -                         -                       -                       -                       -                       
BANs - Bond Anticipation -                         -                       -                       -                       -                       
     Buildings 1,307,000               4,562,541            1,307,000            4,562,541            29,244                 
     School 55,877,000             115,110,000        55,877,000          115,110,000        441,290               
     Sewer 16,895,500             16,579,232          16,895,500          16,579,232          378,037               
     Water 5,432,500               3,363,405            5,432,500            3,363,405            121,552               
     Other BANs 38,638,511             53,926,196          38,638,511          53,926,196          864,537               
SAANs - State Grant Anticipation -                         -                       -                       -                       -                       
FAANs - Federal Grant Anticipation -                         -                       -                       -                       -                       
Other Short Term Debt -                         -                       -                       -                       -                       

TOTAL SHORT TERM DEBT 118,150,511           193,541,374        118,150,511        193,541,374        1,834,659            

TOTAL ALL DEBT 245,659,103           206,681,374        127,333,346        325,007,132        6,233,585            

Authorized and Unissued Debt

Purpose Date of Vote Article No.
Amount 

Authorized

Less New Bond 
Issues, 

Retirements 
and/or 

Rescissions
=Balance 

Unissued 6/30/20

TOTAL -                       -                       -                       

*Does not reflect Interim Loan Notes issued through the Massachusetts Clean Water Trust.

*See Attached*
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CITY OF SOMERVILLE, MASSACHUSETTS

AUTHORIZED UNISSUED DEBT DATED: 6/5/2020

 

DATE AMOUNT   ORIGINAL STATUS OF
OF ORIGINALLY    AMOUNT LAW MAXIMUM NOTES ISSUE MATURITY ROLLOVER RESIDUAL LEGAL BQ

AUTHOR. AUTHORIZED    REMAINING PURPOSE CITE  TERM OUTSTANDING DATE DATE DATE  AMOUNT APPROVALS

1/16/08 500,000.00 50000 B - 2/15/10 450,000 * Central Hill Memorial Park 44-7(25) 15 Years 75000 6/7/2019 6/4/2021 6/5/2020 375000 RL 1/31/08 (Complete) (2)
244750 6/5/2020 6/4/2021

6/10/10 227,500.00 202901 B-10/24/13 950 * Veterans Memorial Ice Rink 7 10, 15, TBD 0 N/A N/A 950 RL 7/28/10
23649 PD-10/25/13

6/29/10 354,166.00 312173 B-10/24/13 15,979 * Street Resurfacing 44-7(6) or 44-7 15 Years 0 N/A N/A 15979 RL 8/25/2010, PLO 6/23/11
26014 PD-10/25/13

6/29/2010, as amended 784,157.00 713705 B-10/24/13 56,200 * Public Safety Building Repairs 44-7(3A) 30 Years 0 N/A N/A 56200 RL 8/25/2010, PLO 6/23/11
14252 PD-10/25/13

11/1/11 RL 11/15/11, PLO 4/27/12

12/6/10, amended 7/19/12 39,511,429.00 6250000 B-9/25/13 MSBA 0 * East Somerville Community School Remodeling 44-7(3A) or 70B 30 Years 0 N/A N/A 0 RL 1/7/11, PLO 6/23/11
7954379 B-10/24/13 RL 9/18/13

45621 PD-10/25/13
14850011 MSBA G as of 12/17/19

980000 B-10/13/16
20000 PD-10/13/16

9411418 insurance money (City still expects MSBA reimbursement) (8)

6/15/11 298,220.00 294000 B-10/24/13 2,445 * Morse-Kelley Park Renovations 44- 7(25) 15 Years 0 N/A N/A 2445 RL 6/30/11 No
1775 PD-6/9/2017

8/31/11 80,000.00 57000 B-10/24/13 23,000 * Departmental Equipment (Radio) 44-7(9) 5 Years 0 N/A N/A 23000 RL 10/6/11, PLO 4/27/12

2/16/12 150,000.00 13225 B-10/15/15 0 * ISD Office Renovations 44-7(3A) 30 Years 0 N/A N/A 0 RL 3/8/12 No
275 PD-10/16/15

119000 B-10/13/16
2500 PD-10/13/16

15000 PD - 6/7/19

2/28/12 781,250.00 264000 B-10/13/16 500,000 * Park Construction 44 7(25) 15 Years 0 N/A N/A 500000 RL 3/8/12
17250 PD-10/13/16

9/17/12 1,125,000.00 1065975 B-10/15/15 1,000 * Departmental Equipment (Ladder Truck) 44-7(9) 17 Years 0 N/A N/A 1000 RL 9/28/12
58025 PD-10/16/15

10/18/12 52,000.00 33500 B-10/15/15 15,000 * Recreation Dept. Vehicle 44-7(9) 5-20 Years 0 N/A N/A 15000 RL 11/2/12
3500 PD-10/16/15

12/21/12 704,000.00 623000 B-10/15/15 1,000 * Network Infrastructure Replacement 44-7(28) 10 Years 0 N/A N/A 1000 RL 1/30/13
80000 PD-10/16/15

5/20/13 1,455,100.00 800255.5 MWRA B- 9/9/13 90 * MWRA Infiltration & Inflow 44-7(1) or 8(15) 0 N/A N/A 90 RL 5/21/13
654754.5 MWRA G- 9/9/13

12/2/13 300,000.00 270000 B - 6/8/17 19,000 * DPW Salt Shed 44-7(3) 30 Years 0 N/A N/A 19000 RL 1/2/14 No
1000 premium-6/8/17

10000 B- 6/7/18

12/2/13 300,000.00 275000 B-6/8/17 0 * Fire Radio Boxes 44-7(14) 10 Years 0 N/A N/A 0 RL 1/2/14
25000 premium-6/8/17

12/2/13 500,000.00 500000 premium-6/8/17 0 * Tree Planting 44-7(34) 5 Years 0 N/A N/A 0 RL 1/2/14

12/2/13 1,338,333.00 936000 B-10/13/16 0 * Street/Sidewalk Improvements 44-7(5) and/or 7(6) 15 Years 0 N/A N/A 0 RL 1/2/14 No
64000 PD-10/13/16

310000 B-6/8/17
28333 premium-6/8/17

1/27/2014, as amended 7/16/14 3,090,000.00 (4) 880000 B-10/13/16 0 * High School Repairs (Auditorium, Kitchen, & Cafeteria) 44-7(3A) 30 Years 0 N/A N/A 0 RL 5/1/14, RL 8/29/14 No
20000 PD-10/13/16

2190000 B-6/8/17

1/27/14 117,800.00 115000 B-6/8/17 0 * High School Room 143 Renovation 44-7(3A) 30 Years 0 N/A N/A 0 RL 5/1/14
2800 premium-6/8/17

1/27/14 88,000.00 86000 B-10/13/16 0 Fire Engine 6 Renovation 44-7(3A) 30 Years 0 N/A N/A 0 RL 5/1/14
2000 PD-10/13/16

4/1/14 62,000.00 20000 B-10/13/16 0 * Davis Square Streetscape Improvements (Final Phase) 44-7(21) and/or 7(22) 5 or TBD Years 0 N/A N/A 0 RL 5/1/14
5000 PD-10/13/16

36700 B-6/8/17
300 premium-6/8/17

4/1/14 64,000.00 25000 B-10/13/16 0 * Fire Department Temporary Trailer Living Quarters 44-7(21) and/or 7(22) 5 or TBD Years 0 N/A N/A 0 RL 5/1/14
10000 PD-10/13/16
29000 B-6/8/17

7/16/14 750,000.00 680000 B-6/8/17 0 * DPW Equipment 44-7(9) 5-20 Years 0 N/A N/A 0 RL 8/29/14
70000 premium-6/8/17

7/16/14 171,000.00 160000 B-6/8/17 0 * James McCarthy Athletic Field Lighting 44-7(9) 5-20 Years 0 N/A N/A 0 RL 8/29/14
11000 premium-6/8/17

7/16/14 64,300.00 64300 B-6/8/17 0 * Davis Square Design & Engineering (Final Phase) 44-7(21) and/or 7(22) 5 or TBD Years 0 N/A N/A 0 RL 8/29/14

7/16/14 875,000.00 875000 MWRA B- 9/8/14 0 MWRA Water Mains 44-8 10 Years 0 N/A N/A 0 RL 8/29/14

9/25/14 2,000,000.00 2,000,000 MSBA G-6/7/19 0 * High School Feasibility Study & Schematic Design 44-7(21) and/or 7(22) or Ch. 70B s. 6(e) 5 Years 0 N/A N/A 0 RL 10/16/14 No

10/16/14 490,000.00 35000 B - 6/8/17 0 * Computer Hardware & Software (HR & Payroll System) 44-7(28) and 7(29) 10 and 5 Years 0 N/A N/A 0 RL 1/7/15 No
455000 B- 6/7/18

10/29/14 200,000.00 155000 B - 6/8/17 0 * Citywide Bicycle & Pedestrian Upgrades 44-7(25) 20 Years 0 N/A N/A 0 RL 1/7/15 No
15000 premium-6/8/17
30000 B- 6/7/18

11/18/14 1,700,000.00 270000 B - 6/8/17 0 *  Street and Sidewalk Repairs 44-7(5) and/or 7(6) 15 Years 0 N/A N/A 0 RL 1/7/15 No
30000 premium-6/8/17

1400000 B- 6/7/18

11/18/14 1,000,000.00 380000 B - 6/8/17 0 * ADA Accessibility- Curb Ramp Installation and Improvements 44-7(5) and/or 7(6) 15 Years 0 N/A N/A 0 RL 1/7/15 No

BLANKET PREMIUM AUTHORIZATION APPROVED 5/31/17 (doc #187426)

AMOUNT OF BOND 
OR PAYDOWN DATE OF BOND OR PAYDOWN
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41535 premium-6/8/17
578465 B- 6/7/18

12/16/14 715,131.75 650000 B - 6/8/17 0 * DPW Capital Equipment & Departmental Vehicles 44-7(9) 5-20 years 0 N/A N/A 0 RL 1/7/15
65132 premium-6/8/17

12/16/14 500,000.00 200000 B - 6/8/17 0 * ADA Accessibility Building Improvements 44-7(3A) 30 Years 0 N/A N/A 0 RL 1/7/15 No
300000 B- 6/7/18

1/28/15 300,000.00 25000 B - 6/8/17 0 * West Branch Library Design & Engineering 44- 7(21) 5 0 N/A N/A 0 RL 3/11/15 No
275000 B- 6/7/18

1/28/15 325,000.00 295000 B - 6/8/17 0 * Lincoln Park  Design & Engineering 44- 7(22) 5 0 N/A N/A 0 RL 3/11/15
30000 premium-6/8/17

 
3/3/15 809,425.00 3875 PD - 6/10/16 9,425 * DPW Snow Removal Equipment 44- 7(9) 5-20 0 N/A N/A 9,425 RL 3/20/15

720000 B - 6/8/17
76125 premium-6/8/17

3/31/15 300,000.00 45000 B - 6/8/17 0 * Powderhouse Square Rotary Traffic Signal Improvements 44- 7(14) 10 0 N/A N/A 0 RL 5/5/15 No
5000 premium-6/8/17

250000 B- 6/7/18

4/29/15 300,000.00 270000 B - 6/8/17 0 * Backlog Street & Sidewalk Repairs & ADA Compliance 44-7(5) &/or 7(6) 15 0 N/A N/A 0 RL 5/14/15
30000 premium-6/8/17

5/19/15 120,000.00 120000 B- 6/7/18 0 * Engine 7 Roof Replacement 44 7(3A) 30 0 N/A N/A 0 RL 7/1/15 No

5/19/15 603,998.00 330000 B- 6/7/18 0 * IT Server Upgrade 44 7(28) 10 0 N/A N/A 0 RL 7/1/15 No
273998 BP-6/7/18 44 7(29) 5

6/2/15 2,475,000.00 1000000 B-6/7/18 220,625 * LED Light Conversion 44 7(14) 10 220624 6/7/2019 6/4/2021 6/5/2020 1 RL 7/1/15 No
404375 misc rebate receieved January 2017
500000 B-6/6/19
350000 B-6/4/20

6/2/15 1,085,000.00 1000000 B-6/7/18 0 * Union Square Water Mains 44 8(5) 40 0 N/A N/A 0 RL 7/1/15 No
85000 BP-6/6/19

740,000.00 740000 B-6/6/19 0 Union Square Streetscape & Utility Early Action Project 44 7(5) and/or 7(6) 15 No

375,000.00 350000 B-6/6/19 0 Union Square Traffic Signals and Lighting 44 7(14) 10

25000 BP-6/6/19

7/13/15 835,000.00 835000 B- 6/7/18 0 * Fire Station Engine 3 44 7(3A) 30 0 N/A N/A 0 RL 8/24/15 No

7/13/15 250,000.00 250000 B- 6/7/18 0 * Hybrid DPW Refuse Tracks 44 7(9) 10 0 N/A N/A 0 RL 8/24/15 No

10/13/15 262,000.00 262000 B- 6/7/18 0 * Building Assessment/Preventative Maintenance- Phase 1 44-7 (21) 5 0 N/A N/A 0 RL 1/11/16 No

10/13/15 2,227,500.00 496898 B- 6/7/18 0 * Cedar Street Water Repairs 44-8 30 0 N/A N/A 0 RL 1/11/16 No
3102 BP-6/7/18 No

695000 B-6/6/19

105000 BP-6/6/19

72500 PD-6/5/20

700000 B-6/4/20

155000 BP-6/4/20

10/13/15 5,197,500.00 500000 B- 6/7/18 0 * Cedar Street Sewer Repairs 44-7(1) or 8(15) 30 0 N/A N/A 0 RL 1/11/16 No
2500000 B-6/6/19 No
2004070 B-6/4/20

193430 BP-6/4/20

12/15/15 885,000.00 885000 B- 6/7/18 0 * West Branch Library Renovation 44-7 (21) 5 0 N/A N/A 0 RL 4/21/16 No

2/1/16 700,000.00 180000 B- 6/7/18 0 * Nunziato Field Stormwater Project 44-7 (22) and/or 29C 5 0 N/A N/A 0 RL 4/21/16 No
20000 BP-6/7/18

240000 B-6/6/19
254650 BP-6/6/19

5350 PD - 6/7/19

3/10/16 9,425,000.00 1162637 B- 6/7/18 499,053 * Lincoln Park Renovation 44-7 (25) 15 0 N/A N/A 499053 RL 4/21/16 No
5675000 B-6/6/19 No

325000 PD - 6/7/19
1763310 B-6/4/20

4/19/16 3,350,000.00 1500000 B-6/6/19 1,850,000 * Sidewalk Improvements 44 7(1) 15 0 N/A N/A 1850000 RL 11/16/16 No

4/19/16 1,500,000.00 1500000 B-6/6/19 0 * Beacon Street Reconstruction 44 7(1) 15 0 N/A N/A 0 RL 11/16/16 No

4/19/16 175,000.00 175,000 * East Broadway Streetscape 44 7(1) 15 0 N/A N/A 175000 RL 11/16/16

5/3/16 2,500,000.00 2350000 B-6/4/20 0 * West Branch Library Rehabilitation 44 7(3A) 30 0 N/A N/A 0 RL 5/16/16
150000 BP-6/4/20

5/3/16 138,000.00 138000 MWRA B- 6/6/2016 0 Water Main Upgrades 44 7(22) 5 0 N/A N/A 0 RL 5/4/16

6/10/16 275,000.00 170000 B-6/6/19 0 * Winter Hill Schoolyard & Nunziato Fields 44 7(25) 15 0 N/A N/A 0 RL 6/27/16 No
105000 PD - 6/7/19

11/29/16 2,500,000.00 1500000 B-6/6/19 0 * Sewer Main Rehabilitation & Replacement 44 7(1) or 8(14) 30 0 N/A N/A 0 RL 1/19/17 No
1000000 B-6/4/20

11/29/16 4,200,000.00 2500000 B-6/6/19 0 * Water Main Rehabilitation & Replacement 44 8(5) 40 0 N/A N/A 0 RL 1/19/17 No
1700000 B-6/4/20

11/29/16 544,182.00 544182 BP-6/6/19 0 * Fire Pumper 44 7(1) 5 0 N/A N/A 0 RL 1/19/17 No

11/29/16 1,034,913.00 1034913 BP-6/6/19 0 * DPW Capital Equipment & Vehicles 44 7(1) 10 0 N/A N/A 0 RL 1/19/17 No
210,427.00 205247 BP-6/6/19 0 * DPW Capital Equipment & Vehicles 44 7(1) 8 0 N/A N/A 0 RL 1/19/17 No

5180 PD 6/7/19

12/12/16 50,000,000.00 50,000,000 * MBTA Green Line Extension 44 30 10000000 6/8/2018 6/4/2021 6/7/2019, 6/5/2020 30000000 RL 1/19/17
10000000 6/7/2019 6/4/2021 6/5/2020
10000000 6/5/2020 6/4/2021

12/12/16 192,000.00 192000 MSBA G-6/7/19 0 * High School Feasibility Study 44 7(7) and/or 70B 6(e) 5 0 N/A N/A 0 RL 1/19/17 No

2/1/17 1,660,000.00 1660000 MWRA B-3/20/2017 0 Water Main 44 8(5) 40 0 N/A N/A 0 RL 2/13/17

2/16/17 375,000.00 -7 20055 BAN premium- 6/8/18 54,945 * U8 Winter Hill Community School Soccer Field (7) 44 7(1) 15 0 N/A N/A 54945 RL 10/16/17
300000 B-6/6/19

2/16/17 410,000.00 410000 BP-6/4/20 0 * Building Assesment/Preventative Maintenance Plan 44 7(7) 5 0 N/A N/A 0 RL 10/16/17

2/16/17 500,000.00 500000 B-6/6/19 0 * ADA Accessibility Building Improvements 44 7(1) 30 0 N/A N/A 0 RL 10/16/17

4/6/17 255,982,705.00 80,870,673 MSBA G as of 5/21/20 175,112,032 * High School Construction 44 7(1) and/or 70B 30 40000000 6/8/2018 10/23/2020 6/7/2019, 10/25/2019 70112032 RL 5/1517 No
15000000 6/7/2019 10/23/2020 10/25/2019
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50000000 10/25/2019 10/23/2020
10000000 6/5/2020 10/23/2020

6/13/17 3,968,259.00 1,549,817 MSBA G- 6/7/19 1,578,259 * Winter Hill Community Innovation School Repairs 44 7(1) or 70B 30 110000 6/8/2018 6/4/2021 6/7/2019, 6/5/2020 1468259 RL 10/16/17
73,183 PD 6/7/19
63000 PD-6/5/20

704000 B-6/4/20

6/13/17 2,700,000.00 2,700,000 * Street, Sidewalks, and ADA Ramp Improvements 44 7(1) 15 0 N/A N/A 2700000 RL 10/16/17

9/19/17 1,600,000.00 80000 PD 6/7/19 0 * 45 College Ave Property Acquisition 44 7(1) 30 0 N/A N/A 0 RL 4/30/18
1520000 B-6/4/20

12/20/17 63,000,000.00 4530000 MassWorks G-7/19/19 4,000,000 * Somerville Ave Infrastructure Improvements- Water 44 8(5) 40 2805000 6/8/2018 6/4/2021 6/7/2019, 6/5/2020 1195000 RL 2/27/18
8470000 MassWorks G-7/19/19 32,500,000 * Somerville Ave Infrastructure Improvements- Sewer 44 7(1) 30 13497000 6/8/2018 6/4/2021 6/7/2019, 6/5/2020 19003000 RL 2/27/18

74488 6/5/2020 6/4/2021
13,500,000 * Somerville Avenue Streetscape Improvements 44 7(1) 15 4488000 6/8/2018 6/4/2021 6/7/2019, 6/5/2020 9012000 RL 2/27/18

($50M City share: $13M MassWorks reimbursement grants expected in 2018 & 2019) 1510375 6/5/2020 6/4/2021

12/20/17 2,100,000.00 2,100,000 * Sewer Pump Station and Force Main (Poplar Street) 44 7(1) 30 15000 6/7/2019 6/4/2021 6/5/2020 2085000 RL 2/27/18
14183 6/5/2020 6/4/2021

12/20/17 1,500,000.00 1,500,000 * Spring Hill Sewer Separation Project Design Phase 44 7(7) 5 95000 6/7/2019 6/4/2021 6/5/2020 1405000 RL 2/27/18
854292 6/5/2020 6/4/2021

12/20/17 436,528.00 125000 PD-6/5/20 1,004 * DPW Street Sweepers (Two) & Trackless Vehicles 44 7(1) 5 & 10 0 N/A N/A 1,004 RL 2/27/18
148620 B-6/4/20
161904 BP-6/4/20

1/30/18 1,500,000.00 1,500,000 * Sewer Main Rehabilitation and Replacement 44 7(1) & 8(14) 40 91000 6/7/2019 6/4/2021 6/5/2020 1,409,000 RL 10/10/18
1045703 6/5/2020 6/4/2021

2/13/18 2,000,000.00 2,000,000 * Bueno Vista Garage (TAXABLE- can be issued as deminimus) 44 7(1) 30 63000 6/7/2019 6/4/2021 6/5/2020 1,937,000 RL 10/10/18
133980 6/5/2020 6/4/2021

2/27/18 94,000.00 94,000 * West Branch Library Renovation 44 7(7) 5 70000 6/5/2020 6/4/2021 24,000 RL 10/10/18

4/18/18 6,000,000.00 5,660,000 B-6/6/19 0 * 100 Homes Affordable Housing Project 44 7(1) & 44B 30 0 N/A N/A 0 RL 10/10/18
340,000 BP-6/6/19

5/3/18 2,700,000.00 2,700,000 * Paving and Sidewalk Improvements 44 7(1) 15 0 N/A N/A 2,700,000 RL 10/10/18

5/3/18 190,000.00 190,000.00 * DPW Vacuum Street Sweeper 44 7(1) 5 143,479.58 6/7/2019 6/4/2021 6/5/2020 46,520 RL 10/10/18
46,520.42 6/5/2020 6/4/2021

5/3/18 197,496.58 197,496.58 * DPW 6-wheel Muni Body/Plow/Sander 44 7(1) 10 197,496.58 6/7/2019 6/4/2021 6/5/2020 0 RL 10/10/18
5/3/18 298,798.58 298,798.58 * DPW 10-Wheel Dump/Plow/Sander 44 7(1) 10 298,798.58 6/7/2019 6/4/2021 6/5/2020 0 RL 10/10/18
5/3/18 65,704.58 65,704.58 * DPW Park Utility Vehicle 44 7(1) 10 65,704.58 6/7/2019 6/4/2021 6/5/2020 0 RL 10/10/18
5/3/18 64,056.58 64,056.58 * DPW Tree Crew Pickup Truck 44 7(1) 10 64,056.58 6/7/2019 6/4/2021 6/5/2020 0 RL 10/10/18
5/3/18 64,056.58 64,056.58 * DPW Pickup/Plow/Sander 44 7(1) 10 64,056.58 6/7/2019 6/4/2021 6/5/2020 0 RL 10/10/18
5/3/18 56,612.58 56,612.58 * DPW F-150 EXT Cab Pickup/Liftgate 44 7(1) 10 56,612.58 6/7/2019 6/4/2021 6/5/2020 0 RL 10/10/18
5/3/18 59,770.58 59,770.58 * DPW F-150 Crew Weather Package 44 7(1) 10 59,770.58 6/5/2020 6/4/2021 0 RL 10/10/18
5/3/18 5,794.94 5,794.94 * DPW Flat Bed Trailer 44 7(1) 10 5,794.94 6/7/2019 6/4/2021 6/5/2020 0 RL 10/10/18

5/14/18 500,000.00 500,000 * ADA Building Improvements 44 7(1) 30 312000 6/7/2019 6/4/2021 6/5/2020 188,000 RL 10/10/18

7/2/18 2,543,000.00 2543000 MWRA B-8/27/2018 0 Water Mains 44 8(5) 10 0 N/A N/A 0 RL 8/8/18

10/15/18 7,350,000.00 7,350,000 * West Branch Library Renovation/Reconstruction 44 7(1) 30 555000 6/7/2019 6/4/2021 6/5/2020 6,795,000 RL 12/10/18
3595541 6/5/2020 6/4/2021

1/29/19 1,600,000.00 1,600,000 * Additional West Branch Library Renovation/Reconstruction 44 7(1) 30 0 N/A N/A 1,600,000 RL 2/28/19

1/29/19 425,670.00 425,670 * Sewer Cleaner Vehicle 44 7(1) 10 421659 6/5/2020 6/4/2021 4,011 RL 2/28/19

2/19/19 130,750.00 130,750 * Back Hoe with Hammer 44 7(1) 10 130750 6/5/2020 6/4/2021 0 RL 3/21/19 (Complete)
2/19/19 161,415.00 161,415 * Dump Truck 44 7(1) 10 161415 6/5/2020 6/4/2021 0 RL 3/21/19 (Complete)
2/19/19 98,486.00 98,486 * Compressor Truck 44 7(1) 10 98486 6/5/2020 6/4/2021 0 RL 3/21/19 (Complete)
2/19/19 51,584.00 51,584 * Utility Vehicle 44 7(1) 10 51584 6/5/2020 6/4/2021 0 RL 3/21/19 (Complete)

3/5/19 1,860,000.00 1,860,000 * Public Safety Building Construction/Design 44 7(7) 5 30000 6/7/2019 6/4/2021 6/5/2020 1,830,000 RL 4/22/19

3/5/19 8,778,000.00 8,778,000 * Redevelopment Authority Acquisition 44 7(1) or Ch. 121B (20) 30 8778000 6/7/2019 6/4/2021 6/5/2020 0 RL 4/22/19, addt'l RL 5/2/19

3/18/19 499,775.00 499775 MWRA B - 4/8/19 0 Sewer (MWRA) 44 7(1) 10 0 N/A N/A 0 RL 3/21/19 (Complete)

3/18/19 265,331.00 265,331 * 1 Dump Truck with Plow and Sander 44 7(1) 10 265331 6/5/2020 6/4/2021 0 RL 4/22/19
284,966.00 284,966 * 2 Dump Truck with Plow and Sander 44 7(1) 10 284966 6/5/2020 6/4/2021 0 RL 4/22/19
284,966.00 284,966 * 3 Dump Truck with Plow and Sander 44 7(1) 10 284966 6/5/2020 6/4/2021 0 RL 4/22/19

60,929.00 60,929 * 1 Ford F350 with Plow and Sander 44 7(1) 10 60929 6/5/2020 6/4/2021 0 RL 4/22/19
60,929.00 60,929 * 2 Ford F350 with Plow and Sander 44 7(1) 10 60929 6/5/2020 6/4/2021 0 RL 4/22/19
60,929.00 60,929 * 3 Ford F350 with Plow and Sander 44 7(1) 10 60929 6/5/2020 6/4/2021 0 RL 4/22/19
87,000.00 87,000 * John Deere Backhoe 44 7(1) 10 87000 6/5/2020 6/4/2021 0 RL 4/22/19

3/18/19 105,490.00 105,490 * Fire Department Expedition 44 7(1) 7 105490 6/5/2020 6/4/2021 0 RL 4/22/19
97,208.00 97,208 Fire Department Hybrid 44 7(1) 7 67590 6/5/2020 6/4/2021 29,618 RL 4/22/19

3/18/19 752,000.00 752,000 * Field & Playground Improvements 44 7(1) 15 523050 6/5/2020 6/4/2021 228,950 RL 4/22/19

4/1/19 729,000.00 729,000 * Sacramento Street Underpass Reconstruction 44 7(1) 15 50000 6/7/2019 6/4/2021 6/5/2020 679,000 RL 4/22/19
592845 6/5/2020 6/4/2021

7/15/19 600,000.00 600,000 * Davis Square Interim Improvements 44 7(1) 15 0 N/A N/A 600,000 RL 8/5/19

8/27/19 3,900,000.00 3,900,000 * Sewer Improvements 44 7(1) or 8(14) 30 470907 6/5/2020 6/4/2021 3,429,093 RL 9/16/19

9/16/19 1,000,000.00 1,000,000 * Union Square Streetscape & Plaza Design 44 7(7) 5 0 N/A N/A 1,000,000 RL 10/10/19 (Complete)

9/16/19 2,000,000.00 2,000,000 * City Hall, High School & Edgerly School Design and Engineering 44 7(7) 5 7000 6/5/2020 6/4/2021 1,993,000 RL 10/10/19 (Complete)

9/16/19 550,000.00 550,000 * Fire Pumper 44 7(1) 5-20 314959 6/5/2020 6/4/2021 235,041 RL 10/10/19 (Complete)

10/1/19 817,000.00 817,000 * 90 Washington St. Demonstration Project 44 7(7) & 121B 5 10000 6/5/2020 6/4/2021 807,000 RL 10/10/19 (Complete)

10/1/19 537,000.00 537,000 * Conway Park Environmental Remediation Planning & Design 44 7(7) 5 227110 6/5/2020 6/4/2021 309,890 RL 10/10/19 (Complete)

10/1/19 2,745,543.00 2,745,543 * Union Square Revitalization Plan 40Q & 121B 20 2665514 6/5/2020 6/4/2021 80,029 RL 10/10/19 (Complete)

10/1/19 900,000.00 900000 MWRA B - 12/2/19 0 MWRA Lead Service Lines 44 8 10 0 N/A N/A 0 RL 10/10/19 (Complete)

10/29/19 1,660,000.00 1,660,000 * Sewer System Evaluation Study & Infiltration/Inflow Assessment 44 7(7) &/or 29C 5-TBD 0 N/A N/A 1,660,000 RL 11/21/19

10/29/19 2,740,000.00 2,740,000 * Willow Street/Grove Street Sewer System Rehabilitation 44 7(1) or 8(14) &/or 29C 30 0 N/A N/A 2,740,000 RL 11/21/19

10/29/19 3,380,000.00 3,380,000 * Flint Street Sewer System Replacement & Rehabilitation 44 7(1) or 8(14) &/or 29C 30 0 N/A N/A 3,380,000 RL 11/21/19

10/29/19 3,730,000.00 3,730,000 * Street & Sidewalk Reconstruction 44 7(1) 15 0 N/A N/A 3,730,000 RL 11/21/19

10/29/19 6,500,000.00 6,500,000 * Water Distribution System Replacement & Rehabilitation 44 8(5) &/or 29C 40 116170 6/5/2020 6/4/2021 6,383,830 RL 11/21/19
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11/14/19 1,400,000.00 1,400,000 * Land Acquisition (217 Somerville Ave) 44 7(1) 30 1318985 6/5/2020 6/4/2021 81,015 RL 1/6/20

12/17/19 4,351,000.00 4,351,000 * Central Hill Campus Improvements 44 7 15 422583 6/5/2020 6/4/2021 3,928,417 RL 1/6/20

1/27/20 6,000,000.00 6,000,000 * Healey Schoolyard Improvements 44 7(1) 15 0 N/A N/A 6,000,000 RL 4/29/20

SUB-
TOTAL  359,836,494 193,541,374 194,407,797

OTHER DEBT ISSUES
Refunding

10/16/17 (August 2009, February 2009, February 2010 & June 2010) 21A TBD RL 10/16/17
  

SUB-
TOTAL  0 0 0

TOTAL  359,836,494 193,541,374 194,407,797
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Massachusetts Department of Revenue Division of Local Services

Bureau of Accounts Part Three

Somerville, Massachusetts FY20

Long Term Debt Outstanding + Issued - Retired = Outstanding Interest
Inside the Debt Limit* July 1, 2019 June 30, 2020 Paid in FY20 

-                       -                       -                       -                       -                       
-                       -                       -                       -                       -                       
-                       -                       -                       -                       -                       
-                       -                       -                       -                       -                       
-                       -                       -                       -                       -                       
-                       -                       -                       -                       -                       
-                       -                       -                       -                       -                       
-                       -                       -                       -                       -                       
-                       -                       -                       -                       -                       
-                       -                       -                       -                       -                       

SUB-TOTAL Inside -                       -                       -                       -                       -                       

Long Term Debt
Outside the Debt Limit*

-                       -                       -                       -                       -                       
-                       -                       -                       -                       -                       
-                       -                       -                       -                       -                       
-                       -                       -                       -                       -                       
-                       -                       -                       -                       -                       
-                       -                       -                       -                       -                       
-                       -                       -                       -                       -                       
-                       -                       -                       -                       -                       
-                       -                       -                       -                       -                       
-                       -                       -                       -                       -                       

SUB-TOTAL Outside -                       -                       -                       -                       -                       

GRAND TOTAL -                       -                       -                       -                       -                       

*MCWT subsidies are not reflected.

*See Attached*
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City of Somerville, Massachusetts 
Long-Term Debt Outstanding as of July 1, 2019

Inside the Debt Limit

Par Amounts Of Selected Issues 

 Page 1 of 2

February 12 2008 MSBA School (I).................................................................................................................................. 5,097,471.12
February 15 2010 non-called -Lincoln Park School (I)..................................................................................................... 135,000.00
February 15 2010 non-called -Outdoor Rec. Facilities-Albion (I)..................................................................................... 4,000.00
February 15 2010 non-called -Outdoor Rec. Facilities-Grimmons (I)............................................................................... 4,000.00
February 15 2010 non-called -Hodgkins Park & Ballfield (I)............................................................................................. 4,000.00
February 15 2010 non-called -Central Hill Memorial Park (I)........................................................................................... 4,000.00
February 15 2010 non-called -School Construction (I)..................................................................................................... 5,000.00
April 1 2010 -Edgerly Land Acq (I)................................................................................................................................... 420,000.00
April 1 2010 -Sewer (I)...................................................................................................................................................... 120,000.00
April 1 2010 -Building Renovations (I).............................................................................................................................. 5,000.00
June 15 2010 ESCO (ISQ) Non-called............................................................................................................................. 460,000.00
February 23 2011 -School Construction (I)...................................................................................................................... 225,000.00
February 23 2011 -Pumper Fire Truck (I)......................................................................................................................... 200,000.00
February 23 2011 -Outdoor Rec. Facility Albion (I).......................................................................................................... 160,000.00
February 23 2011 -Outdoor Rec. Facility Albion 2A (I)..................................................................................................... 50,000.00
February 23 2011 -Outdoor Rec. Facility Albion 2B (I)..................................................................................................... 290,000.00
February 23 2011 -Outdoor Rec. Facility Grimmons 1A (I).............................................................................................. 70,000.00
February 23 2011 -Outdoor Rec. Facility Grimmons 1B (I).............................................................................................. 100,000.00
February 23 2011 -Outdoor Rec. Facility Grimmons 2 (I)................................................................................................ 245,000.00
February 23 2011 -Hodgkins Park 1A (I).......................................................................................................................... 110,000.00
February 23 2011 -Hodgkins Park 1B (I).......................................................................................................................... 245,000.00
February 23 2011 -Hodgkins Park 2 (I)............................................................................................................................ 110,000.00
February 23 2011 -Computer 1B (I)................................................................................................................................. 25,000.00
February 23 2011 -Departmental Equipment (I)............................................................................................................... 315,000.00
February 23 2011 -Community Path Design and Improvement (I)................................................................................... 145,000.00
October 24 2013 -Building Renovations (I)...................................................................................................................... 265,000.00
October 24 2013 -Veterans Memorial Ice Rink (I)............................................................................................................ 65,000.00
October 24 2013 -School Renovation (I).......................................................................................................................... 255,000.00
October 24 2013 -Street Resurfacing (I).......................................................................................................................... 200,000.00
October 24 2013 -Public Safety Building Repairs (I)........................................................................................................ 585,000.00
October 24 2013 -School Remodeling (I)......................................................................................................................... 6,520,000.00
October 24 2013 -Morse-Kelley Park Renovations (I)...................................................................................................... 195,000.00
October 24 2013 -Dickerman Park Renovations (I).......................................................................................................... 120,000.00
October 24 2013 -Ice Skating Rink (I).............................................................................................................................. 1,645,000.00
October 24 2013 -High School Roof Repair (I)................................................................................................................. 125,000.00
October 24 2013 -School Building Remodeling (I)........................................................................................................... 75,000.00
October 24 2013 -Remodeling - Fire Headquarters (I)..................................................................................................... 30,000.00
October 24 2013 -Remodeling-DPW Roof (I)................................................................................................................... 25,000.00
October 24 2013 -Departmental Equipment-Dump Sander Truck (I)............................................................................... 110,000.00
October 24 2013 -Departmental Equipment-Hot Top Vehicle (I)...................................................................................... 60,000.00
October 24 2013 -Departmental Equipment-Pickup Truck (I).......................................................................................... 55,000.00
October 24 2013 -Firehouse Renovation (I)..................................................................................................................... 5,000.00
October 24 2013 -DPW Equipment (I).............................................................................................................................. 20,000.00
October 15 2015 -School & City Building Improvements (I)............................................................................................. 455,000.00
October 15 2015 -Ladder Truck 1 (I)................................................................................................................................ 895,000.00
October 15 2015 -Ladder Truck 2 (I)................................................................................................................................ 5,000.00
October 15 2015 -Recreation Department Vehicle (I)...................................................................................................... 20,000.00
October 15 2015 -Street Repair & Reconstruction (I)....................................................................................................... 405,000.00
October 15 2015 -Network Infrastructure Replacement (I)............................................................................................... 390,000.00
June 6 2016 MWRA Water (I).......................................................................................................................................... 55,200.00
October 13 2016 -ISD Office Renovations (I)................................................................................................................... 110,000.00
October 13 2016 -School & City Buildings Improevments (I)........................................................................................... 465,000.00
October 13 2016 -Harris Park Construction (I)................................................................................................................. 225,000.00
October 13 2016 -E. Broadway Road Reconstruction I (I)............................................................................................... 40,000.00
October 13 2016 -E. Broadway Road Reconstruction II (I).............................................................................................. 505,000.00
October 13 2016 -Retaining Wall (I)................................................................................................................................. 45,000.00
October 13 2016 -Bunker Gear (I).................................................................................................................................... 75,000.00
October 13 2016 -High School Design & Renovation (I).................................................................................................. 170,000.00
October 13 2016 -North Street Playground (I).................................................................................................................. 100,000.00
October 13 2016 -DPW Equipment I (I)............................................................................................................................ 355,000.00
October 13 2016 -DPW Equipment II (I)........................................................................................................................... 55,000.00
October 13 2016 -Highland Fire Station Engineering (I).................................................................................................. 20,000.00
October 13 2016 -Kenney Park (I).................................................................................................................................... 15,000.00
October 13 2016 -DPW Compactor Trucks (I)................................................................................................................. 100,000.00
October 13 2016 -Street Repairs (I)................................................................................................................................. 810,000.00
October 13 2016 -SHS Auditorium/Kitchen/Cafeteria (I).................................................................................................. 830,000.00
October 13 2016 -Engine 6 Repairs (I)............................................................................................................................. 80,000.00
June 8 2017 -Street Repairs (I)........................................................................................................................................ 270,000.00
June 8 2017 -Union Square Revitalization Plan (I)........................................................................................................... 1,430,000.00
June 8 2017 -Retaining Wall (I)........................................................................................................................................ 305,000.00
June 8 2017 -North Street Playground (I)......................................................................................................................... 150,000.00
June 8 2017 -Highland Fire Station Engineering (I)......................................................................................................... 75,000.00
June 8 2017 -Kenney Park (I)........................................................................................................................................... 380,000.00
June 8 2017 -Davis Square Design Work (I).................................................................................................................... 16,700.00
June 8 2017 -A&E Fire Trailer Replacement (I)............................................................................................................... 9,000.00
June 8 2017 -Fire Truck (I)............................................................................................................................................... 2,025,000.00
June 8 2017 -Sidewalks-ADA Accessibility (I).................................................................................................................. 405,000.00
June 8 2017 -DPW Salt Shed (I)...................................................................................................................................... 260,000.00
June 8 2017 -Fire Radio Boxes (I).................................................................................................................................... 215,000.00
June 8 2017 -DPW Equipment (I)..................................................................................................................................... 600,000.00
June 8 2017 -James McCarthy Athletic Field Lighting (I)................................................................................................. 150,000.00
June 8 2017 -Davis Square Design & Engineering (Final Phase)(I)................................................................................ 24,300.00
June 8 2017 -HR & Payroll Software (I)........................................................................................................................... 15,000.00
June 8 2017 -Citywide Bike / Ped Upgrades (I)................................................................................................................ 135,000.00
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City of Somerville, Massachusetts 
Long-Term Debt Outstanding as of July 1, 2019

Inside the Debt Limit

Par Amounts Of Selected Issues 

 Page 2 of 2

June 8 2017 -Street & Sidewalk Repairs (I)..................................................................................................................... 240,000.00
June 8 2017 -ADA Curb Ramps (I)................................................................................................................................... 335,000.00
June 8 2017 -DPW Equipment & Vehicles (I)................................................................................................................... 570,000.00
June 8 2017 -ADA Accessibility Improvements (I)........................................................................................................... 190,000.00
June 8 2017 -West Branch Libaray Deisgn (I).................................................................................................................. 10,000.00
June 8 2017 -Lincoln Park Deisgn & Engineering (I)........................................................................................................ 260,000.00
June 8 2017 -DPW Snow Removal Equipment (I)........................................................................................................... 635,000.00
June 8 2017 -Powderhouse Road Traffic Signals (I)........................................................................................................ 35,000.00
June 8 2017 -Sidewalk Repairs (I)................................................................................................................................... 240,000.00
June 8 2017 -SHS Auditorium, Kitchen & Cafeteria (I)..................................................................................................... 2,090,000.00
June 8 2017 -SHS Room 143 (I)...................................................................................................................................... 105,000.00
December 7 2017 -Cur Ref Aug 15 06- Sewer Construction 1 (I).................................................................................... 432,100.00
December 7 2017 -Cur Ref Aug 15 06- Sewer Construction 2 (I).................................................................................... 271,200.00
December 7 2017 -Cur Ref Aug 15 06- Lincoln Park School (I)....................................................................................... 1,121,900.00
December 7 2017 -Cur Ref Aug 15 06-  School Renovations (I)..................................................................................... 66,650.00
December 7 2017 -Cur Ref Aug 15 06- Electrical Upgrades/Improvl (I).......................................................................... 96,000.00
December 7 2017 -Cur Ref Aug 15 06- Homens Renovation (I)...................................................................................... 62,275.00
December 7 2017 -Cur Ref Aug 15 06- Powder House Building (I)................................................................................. 208,950.00
December 7 2017 -Cur Ref Aug 15 06- Ladder Truck (I)................................................................................................. 136,000.00
December 7 2017 -Adv Ref Feb 1 09- Trum Field FH 1 (I).............................................................................................. 217,500.00
December 7 2017 -Adv Ref Feb 1 09- Trum Field FH 2 (I).............................................................................................. 153,200.00
December 7 2017 -Adv Ref Feb 1 09- Trum Field FH 3 (I).............................................................................................. 871,700.00
December 7 2017 -Adv Ref Feb 15 10- Lincoln Park School (I)...................................................................................... 1,041,000.00
December 7 2017 -Adv Ref Feb 15 10- Outdoor Rec Facility- Albion(I).......................................................................... 9,800.00
December 7 2017 -Adv Ref Feb 15 10- Outdoor Rec Facility-Grimmon(I)....................................................................... 9,800.00
December 7 2017 -Adv Ref Feb 15 10- Hodgkins Park & Ballfield (I).............................................................................. 9,800.00
December 7 2017 -Adv Ref Feb 15 10- Central Hill Memorial Park (I)............................................................................ 9,800.00
December 7 2017 -Adv Ref Feb 15 10- School Construction (I)...................................................................................... 38,500.00
December 7 2017 -Adv Ref June 15 10- ESCO (I).......................................................................................................... 3,463,900.00
June 7 2018 Series A -School & City Building Improvements (I)..................................................................................... 25,000.00
June 7 2018 Series A -Citywide Bike/ Pedestrian Upgrades (I)....................................................................................... 5,000.00
June 7 2018 Series A -Street/ Sidewalk Repairs (I)......................................................................................................... 85,000.00
June 7 2018 Series A -ADA Curb Ramps (I).................................................................................................................... 40,000.00
June 7 2018 Series A -Accessibility Improvements  at Public Buildings(I)....................................................................... 5,000.00
June 7 2018 Series A -West Branch Library Design & Engineering (I)............................................................................ 5,000.00
June 7 2018 Series A -Powderhouse Road Traffic Signals (I)......................................................................................... 30,000.00
June 7 2018 Series A -Engine 7 Roof Replacement (I).................................................................................................... 5,000.00
June 7 2018 Series A -LED Light Conversion (I).............................................................................................................. 125,000.00
June 7 2018 Series A -Union Square Streetscape & Utility Improvement (I)................................................................... 25,000.00
June 7 2018 Series A -DPW Hybrid Trucks (I)................................................................................................................. 30,000.00
June 7 2018 Series A -Modular Fire Housing (I).............................................................................................................. 20,000.00
June 7 2018 Series A -West Branch Library Final Design (I)........................................................................................... 20,000.00
June 7 2018 Series A -Lincoln Park Renovation (I).......................................................................................................... 80,000.00
June 7 2018 Series B -School & City Building Improvements (I)..................................................................................... 955,000.00
June 7 2018 Series B -DPW Salt Shed (I)........................................................................................................................ 5,000.00
June 7 2018 Series B -HR Payroll & Software (I)............................................................................................................. 310,000.00
June 7 2018 Series B -Citywide Bike/ Pedestrian Upgrades (I)....................................................................................... 20,000.00
June 7 2018 Series B -Street/ Sidewalk Repairs (I)......................................................................................................... 1,230,000.00
June 7 2018 Series B -ADA Curb Ramps (I).................................................................................................................... 500,000.00
June 7 2018 Series B -Accessibility Improvements  at Public Buildings(I)....................................................................... 290,000.00
June 7 2018 Series B -West Branch Library Design & Engineering (I)............................................................................ 265,000.00
June 7 2018 Series B -Powderhouse Road Traffic Signals (I)......................................................................................... 195,000.00
June 7 2018 Series B -IT Server Upgrade (I)................................................................................................................... 225,000.00
June 7 2018 Series B -Engine 7 Roof Replacement (I).................................................................................................... 110,000.00
June 7 2018 Series B -LED Light Conversion (I).............................................................................................................. 765,000.00
June 7 2018 Series B -Union Square Streetscape & Utility Improvement (I)................................................................... 955,000.00
June 7 2018 Series B -DPW Hybrid Trucks (I)................................................................................................................. 195,000.00
June 7 2018 Series B -Modular Fire Housing (I).............................................................................................................. 795,000.00
June 7 2018 Series B -Building Assessment Phase 1 (I)................................................................................................. 175,000.00
June 7 2018 Series B -West Branch Library Final Design (I)........................................................................................... 845,000.00
June 7 2018 Series B -Lincoln Park Renovation (I).......................................................................................................... 1,010,000.00
June 7 2018 Series B -Nunziato Field Stormwater Project (I).......................................................................................... 120,000.00
June 7 2018 Series B -Cedar St Sewer Repairs (I).......................................................................................................... 490,000.00
April 8 2019 MWRA Sewer (I).......................................................................................................................................... 499,775.00
June 6 2019 -LED Light Conversion (I)............................................................................................................................ 500,000.00
June 6 2019 -Union Square Streetscape & Utility Improvement (I).................................................................................. 740,000.00
June 6 2019 -Union Square Traffic SIgnals & Lighting (I)................................................................................................ 350,000.00
June 6 2019 -Lincoln Park Renovation (I)........................................................................................................................ 5,675,000.00
June 6 2019 -Sidewalk Improvements (I)......................................................................................................................... 1,500,000.00
June 6 2019 -Beacon Street Reconstruction (I)............................................................................................................... 1,500,000.00
June 6 2019 -Winter Hill Schoolyard & Nunziato Fields (I)............................................................................................... 170,000.00
June 6 2019 -U8 Winter Hill Community School Soccer Field (I)..................................................................................... 300,000.00
June 6 2019 -ADA Accessibility Improvements (I)........................................................................................................... 500,000.00
June 6 2019 -Nunziato Field Stormwater Project (I)......................................................................................................... 240,000.00
June 6 2019 -100 Homes Affordable Housing (I)............................................................................................................. 5,660,000.00
 
TOTAL.............................................................................................................................................................................. 72,113,521.12

Hilltop Securities Inc.
Public Finance
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City of Somerville, Massachusetts 
Long-Term Debt Outstanding as of July 1, 2019

Outside the Debt Limit

Par Amounts Of Selected Issues 
 
February 15 2010 non-called -Water (OSS)............................................................................................................. 84,000.00
April 1 2010 -Edgerly School (O).............................................................................................................................. 3,685,000.00
April 1 2010 -Kennedy School (O)............................................................................................................................ 235,000.00
April 1 2010 -Healey School (O)............................................................................................................................... 185,000.00
April 1 2010 -Water Mains (O).................................................................................................................................. 75,000.00
February 23 2011 -Water Meters (O)....................................................................................................................... 55,000.00
May 17 2012 DIF (O)................................................................................................................................................ 13,930,000.00
June 11 2012 MWRA Water (O)............................................................................................................................... 400,800.00
June 3 2013 MWRA Water (O)................................................................................................................................. 496,936.00
September 25 2013 MSBA School (O)..................................................................................................................... 5,172,410.00
September 8 2014 MWRA Water (O)....................................................................................................................... 525,000.00
October 15 2015 -Union Square Revitalization Plan (O).......................................................................................... 5,440,000.00
October 13 2016 -Union Square Revitalization Plan I (O)........................................................................................ 875,000.00
October 13 2016 -Union Square Revitalization Plan II (O)....................................................................................... 920,000.00
October 13 2016 -E. Somerville Community School Remodeling (O)...................................................................... 930,000.00
October 13 2016 -District Improvement Financing (O)............................................................................................. 9,985,000.00
March 20 2017 MWRA Water (O)............................................................................................................................. 1,328,000.00
December 7 2017 -Adv Ref Feb 15 10- Water (O)................................................................................................... 844,925.00
June 7 2018 Series B -Cedar St Water Repairs (O)................................................................................................. 490,000.00
August 27 2018 MWRA Water (O)........................................................................................................................... 2,543,000.00
June 6 2019 -Cedar St Water Repairs (O)............................................................................................................... 695,000.00
June 6 2019 -Water Main Rehab & Replacement (O).............................................................................................. 2,500,000.00
June 6 2019 -Cedar St Sewer Repairs (O)............................................................................................................... 2,500,000.00
June 6 2019 -Sewer Main Rehab & Replacement (O)............................................................................................. 1,500,000.00
 
TOTAL...................................................................................................................................................................... 55,395,071.00

Hilltop Securities Inc.
Public Finance
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City of Somerville, Massachusetts 
Long-Term Debt Issued During FY 2020

Inside the Debt Limit

Par Amounts Of Selected Issues 
 
June 4 2020 -LED Light Conversion (I).................................................................................................................... 350,000.00
June 4 2020 -Lincoln Park Renovation (I)................................................................................................................ 1,763,310.00
June 4 2020 -Winter Hill Community School Repairs (I).......................................................................................... 704,000.00
June 4 2020 -45 College Ave Land Acquisition (I).................................................................................................... 1,520,000.00
June 4 2020 -Trackless Vehicles (I)......................................................................................................................... 148,620.00
June 4 2020 -West Branch Library Rehab- CPA (I).................................................................................................. 2,350,000.00

TOTAL...................................................................................................................................................................... 6,835,930.00
Aggregate  |  9/21/2018  |  9:54 AM

Hilltop Securities Inc.
Public Finance
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City of Somerville, Massachusetts 
Long-Term Debt Issued During FY 2020

Outside the Debt Limit

Par Amounts Of Selected Issues 
 
December 2 2019 MWRA Water (O)........................................................................................................................ 900,000.00
June 4 2020 -Cedar St Water Repairs (O)............................................................................................................... 700,000.00
June 4 2020 -Water Main Rehab & Replacement (O).............................................................................................. 1,700,000.00
June 4 2020 -Cedar St Sewer Repairs (O)............................................................................................................... 2,004,070.00
June 4 2020 -Sewer Main Rehab & Replacement (O)............................................................................................. 1,000,000.00
 
TOTAL...................................................................................................................................................................... 6,304,070.00
Aggregate  |  9/21/2018  |  9:54 AM

Hilltop Securities Inc.
Public Finance
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City of Somerville, Massachusetts 
Long-Term Debt Retired During FY 2020

Inside the Debt Limit

Par Amounts Of Selected Issues 

 Page 1 of 2

February 12 2008 MSBA School (I)................................................................................................................................... 364,105.08
February 15 2010 non-called -Lincoln Park School (I)...................................................................................................... 135,000.00
February 15 2010 non-called -Outdoor Rec. Facilities-Albion (I)...................................................................................... 4,000.00
February 15 2010 non-called -Outdoor Rec. Facilities-Grimmons (I)................................................................................ 4,000.00
February 15 2010 non-called -Hodgkins Park & Ballfield (I).............................................................................................. 4,000.00
February 15 2010 non-called -Central Hill Memorial Park (I)............................................................................................ 4,000.00
February 15 2010 non-called -School Construction (I)...................................................................................................... 5,000.00
April 1 2010 -Edgerly Land Acq (I).................................................................................................................................... 135,000.00
April 1 2010 -Sewer (I)....................................................................................................................................................... 40,000.00
April 1 2010 -Building Renovations (I)............................................................................................................................... 5,000.00
June 15 2010 ESCO (ISQ) Non-called.............................................................................................................................. 460,000.00
February 23 2011 -School Construction (I)....................................................................................................................... 35,000.00
February 23 2011 -Pumper Fire Truck (I).......................................................................................................................... 35,000.00
February 23 2011 -Outdoor Rec. Facility Albion (I)........................................................................................................... 30,000.00
February 23 2011 -Outdoor Rec. Facility Albion 2A (I)...................................................................................................... 10,000.00
February 23 2011 -Outdoor Rec. Facility Albion 2B (I)...................................................................................................... 45,000.00
February 23 2011 -Outdoor Rec. Facility Grimmons 1A (I)............................................................................................... 10,000.00
February 23 2011 -Outdoor Rec. Facility Grimmons 1B (I)............................................................................................... 15,000.00
February 23 2011 -Outdoor Rec. Facility Grimmons 2 (I)................................................................................................. 35,000.00
February 23 2011 -Hodgkins Park 1A (I)........................................................................................................................... 20,000.00
February 23 2011 -Hodgkins Park 1B (I)........................................................................................................................... 35,000.00
February 23 2011 -Hodgkins Park 2 (I)............................................................................................................................. 15,000.00
February 23 2011 -Computer 1B (I).................................................................................................................................. 25,000.00
February 23 2011 -Departmental Equipment (I)................................................................................................................ 45,000.00
February 23 2011 -Community Path Design and Improvement (I).................................................................................... 20,000.00
October 24 2013 -Building Renovations (I)....................................................................................................................... 15,000.00
October 24 2013 -Veterans Memorial Ice Rink (I)............................................................................................................. 30,000.00
October 24 2013 -School Renovation (I)........................................................................................................................... 15,000.00
October 24 2013 -Street Resurfacing (I)........................................................................................................................... 25,000.00
October 24 2013 -Public Safety Building Repairs (I)......................................................................................................... 30,000.00
October 24 2013 -School Remodeling (I).......................................................................................................................... 320,000.00
October 24 2013 -Morse-Kelley Park Renovations (I)....................................................................................................... 20,000.00
October 24 2013 -Dickerman Park Renovations (I)........................................................................................................... 15,000.00
October 24 2013 -Ice Skating Rink (I)............................................................................................................................... 175,000.00
October 24 2013 -High School Roof Repair (I).................................................................................................................. 5,000.00
October 24 2013 -School Building Remodeling (I)............................................................................................................ 5,000.00
October 24 2013 -Remodeling - Fire Headquarters (I)...................................................................................................... 5,000.00
October 24 2013 -Remodeling-DPW Roof (I).................................................................................................................... 5,000.00
October 24 2013 -Departmental Equipment-Dump Sander Truck (I)................................................................................ 35,000.00
October 24 2013 -Departmental Equipment-Hot Top Vehicle (I)....................................................................................... 20,000.00
October 24 2013 -Departmental Equipment-Pickup Truck (I)........................................................................................... 15,000.00
October 24 2013 -Firehouse Renovation (I)...................................................................................................................... 5,000.00
October 24 2013 -DPW Equipment (I)............................................................................................................................... 5,000.00
October 15 2015 -School & City Building Improvements (I).............................................................................................. 15,000.00
October 15 2015 -Ladder Truck 1 (I)................................................................................................................................. 63,000.00
October 15 2015 -Ladder Truck 2 (I)................................................................................................................................. 5,000.00
October 15 2015 -Recreation Department Vehicle (I)....................................................................................................... 5,000.00
October 15 2015 -Street Repair & Reconstruction (I)........................................................................................................ 37,000.00
October 15 2015 -Network Infrastructure Replacement (I)................................................................................................ 90,000.00
June 6 2016 MWRA Water (I)........................................................................................................................................... 27,600.00
October 13 2016 -ISD Office Renovations (I).................................................................................................................... 5,000.00
October 13 2016 -School & City Buildings Improevments (I)............................................................................................ 15,000.00
October 13 2016 -Harris Park Construction (I).................................................................................................................. 20,000.00
October 13 2016 -E. Broadway Road Reconstruction I (I)................................................................................................ 5,000.00
October 13 2016 -E. Broadway Road Reconstruction II (I)............................................................................................... 35,000.00
October 13 2016 -Retaining Wall (I).................................................................................................................................. 5,000.00
October 13 2016 -Bunker Gear (I)..................................................................................................................................... 15,000.00
October 13 2016 -High School Design & Renovation (I)................................................................................................... 5,000.00
October 13 2016 -North Street Playground (I)................................................................................................................... 10,000.00
October 13 2016 -DPW Equipment I (I)............................................................................................................................. 65,000.00
October 13 2016 -DPW Equipment II (I)............................................................................................................................ 55,000.00
October 13 2016 -Highland Fire Station Engineering (I)................................................................................................... 5,000.00
October 13 2016 -Kenney Park (I)..................................................................................................................................... 5,000.00
October 13 2016 -DPW Compactor Trucks (I).................................................................................................................. 20,000.00
October 13 2016 -Street Repairs (I).................................................................................................................................. 65,000.00
October 13 2016 -SHS Auditorium/Kitchen/Cafeteria (I)................................................................................................... 25,000.00
October 13 2016 -Engine 6 Repairs (I).............................................................................................................................. 5,000.00
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City of Somerville, Massachusetts 
Long-Term Debt Retired During FY 2020

Inside the Debt Limit

Par Amounts Of Selected Issues 

 Page 2 of 2

June 8 2017 -Street Repairs (I)......................................................................................................................................... 20,000.00
June 8 2017 -Union Square Revitalization Plan (I)............................................................................................................ 35,000.00
June 8 2017 -Retaining Wall (I)......................................................................................................................................... 15,000.00
June 8 2017 -North Street Playground (I).......................................................................................................................... 10,000.00
June 8 2017 -Highland Fire Station Engineering (I).......................................................................................................... 5,000.00
June 8 2017 -Kenney Park (I)............................................................................................................................................ 25,000.00
June 8 2017 -Davis Square Design Work (I)..................................................................................................................... 16,700.00
June 8 2017 -A&E Fire Trailer Replacement (I)................................................................................................................ 9,000.00
June 8 2017 -Fire Truck (I)................................................................................................................................................ 90,000.00
June 8 2017 -Sidewalks-ADA Accessibility (I)................................................................................................................... 30,000.00
June 8 2017 -DPW Salt Shed (I)....................................................................................................................................... 5,000.00
June 8 2017 -Fire Radio Boxes (I)..................................................................................................................................... 30,000.00
June 8 2017 -DPW Equipment (I)...................................................................................................................................... 40,000.00
June 8 2017 -James McCarthy Athletic Field Lighting (I).................................................................................................. 5,000.00
June 8 2017 -Davis Square Design & Engineering (Final Phase)(I)................................................................................. 24,300.00
June 8 2017 -HR & Payroll Software (I)............................................................................................................................ 15,000.00
June 8 2017 -Citywide Bike / Ped Upgrades (I)................................................................................................................. 10,000.00
June 8 2017 -Street & Sidewalk Repairs (I)...................................................................................................................... 15,000.00
June 8 2017 -ADA Curb Ramps (I).................................................................................................................................... 25,000.00
June 8 2017 -DPW Equipment & Vehicles (I).................................................................................................................... 40,000.00
June 8 2017 -ADA Accessibility Improvements (I)............................................................................................................ 5,000.00
June 8 2017 -West Branch Libaray Deisgn (I)................................................................................................................... 10,000.00
June 8 2017 -Lincoln Park Deisgn & Engineering (I)......................................................................................................... 20,000.00
June 8 2017 -DPW Snow Removal Equipment (I)............................................................................................................ 45,000.00
June 8 2017 -Powderhouse Road Traffic Signals (I)......................................................................................................... 5,000.00
June 8 2017 -Sidewalk Repairs (I).................................................................................................................................... 15,000.00
June 8 2017 -SHS Auditorium, Kitchen & Cafeteria (I)...................................................................................................... 50,000.00
June 8 2017 -SHS Room 143 (I)....................................................................................................................................... 5,000.00
December 7 2017 -Cur Ref Aug 15 06- Sewer Construction 1 (I)..................................................................................... 65,000.00
December 7 2017 -Cur Ref Aug 15 06- Sewer Construction 2 (I)..................................................................................... 40,000.00
December 7 2017 -Cur Ref Aug 15 06- Lincoln Park School (I)........................................................................................ 145,000.00
December 7 2017 -Cur Ref Aug 15 06-  School Renovations (I)...................................................................................... 15,000.00
December 7 2017 -Cur Ref Aug 15 06- Electrical Upgrades/Improvl (I)........................................................................... 25,000.00
December 7 2017 -Cur Ref Aug 15 06- Homens Renovation (I)....................................................................................... 15,000.00
December 7 2017 -Cur Ref Aug 15 06- Powder House Building (I).................................................................................. 40,000.00
December 7 2017 -Cur Ref Aug 15 06- Ladder Truck (I).................................................................................................. 50,000.00
December 7 2017 -Adv Ref Feb 1 09- Trum Field FH 1 (I)............................................................................................... 25,000.00
December 7 2017 -Adv Ref Feb 1 09- Trum Field FH 2 (I)............................................................................................... 20,000.00
December 7 2017 -Adv Ref Feb 1 09- Trum Field FH 3 (I)............................................................................................... 100,000.00
June 7 2018 Series B -School & City Building Improvements (I)...................................................................................... 20,000.00
June 7 2018 Series B -DPW Salt Shed (I)......................................................................................................................... 5,000.00
June 7 2018 Series B -HR Payroll & Software (I).............................................................................................................. 150,000.00
June 7 2018 Series B -Citywide Bike/ Pedestrian Upgrades (I)........................................................................................ 5,000.00
June 7 2018 Series B -Street/ Sidewalk Repairs (I).......................................................................................................... 90,000.00
June 7 2018 Series B -ADA Curb Ramps (I)..................................................................................................................... 35,000.00
June 7 2018 Series B -Accessibility Improvements  at Public Buildings(I)........................................................................ 5,000.00
June 7 2018 Series B -West Branch Library Design & Engineering (I)............................................................................. 5,000.00
June 7 2018 Series B -Powderhouse Road Traffic Signals (I).......................................................................................... 30,000.00
June 7 2018 Series B -IT Server Upgrade (I).................................................................................................................... 110,000.00
June 7 2018 Series B -Engine 7 Roof Replacement (I)..................................................................................................... 5,000.00
June 7 2018 Series B -LED Light Conversion (I)............................................................................................................... 115,000.00
June 7 2018 Series B -Union Square Streetscape & Utility Improvement (I).................................................................... 20,000.00
June 7 2018 Series B -DPW Hybrid Trucks (I).................................................................................................................. 30,000.00
June 7 2018 Series B -Modular Fire Housing (I)............................................................................................................... 20,000.00
June 7 2018 Series B -Building Assessment Phase 1 (I).................................................................................................. 85,000.00
June 7 2018 Series B -West Branch Library Final Design (I)............................................................................................ 20,000.00
June 7 2018 Series B -Lincoln Park Renovation (I)........................................................................................................... 75,000.00
June 7 2018 Series B -Nunziato Field Stormwater Project (I)........................................................................................... 60,000.00
June 7 2018 Series B -Cedar St Sewer Repairs (I)........................................................................................................... 10,000.00
April 8 2019 MWRA Sewer (I)........................................................................................................................................... 49,977.50
June 6 2019 -LED Light Conversion (I)............................................................................................................................. 50,000.00
June 6 2019 -Union Square Streetscape & Utility Improvement (I)................................................................................... 40,000.00
June 6 2019 -Union Square Traffic SIgnals & Lighting (I)................................................................................................. 50,000.00
June 6 2019 -Lincoln Park Renovation (I)......................................................................................................................... 325,000.00
June 6 2019 -Sidewalk Improvements (I).......................................................................................................................... 85,000.00
June 6 2019 -Beacon Street Reconstruction (I)................................................................................................................ 85,000.00
June 6 2019 -Winter Hill Schoolyard & Nunziato Fields (I)................................................................................................ 10,000.00
June 6 2019 -U8 Winter Hill Community School Soccer Field (I)...................................................................................... 15,000.00
June 6 2019 -ADA Accessibility Improvements (I)............................................................................................................ 10,000.00
June 6 2019 -Nunziato Field Stormwater Project (I).......................................................................................................... 75,000.00
June 6 2019 -100 Homes Affordable Housing (I).............................................................................................................. 110,000.00
 
TOTAL............................................................................................................................................................................... 5,842,682.58

Hilltop Securities Inc.
Public Finance
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City of Somerville, Massachusetts 
Long-Term Debt Retired During FY 2020

Outside the Debt Limit

Par Amounts Of Selected Issues 
 
February 15 2010 non-called -Water (OSS)................................................................................................................ 84,000.00
April 1 2010 -Edgerly School (O)................................................................................................................................. 1,190,000.00
April 1 2010 -Kennedy School (O)............................................................................................................................... 75,000.00
April 1 2010 -Healey School (O).................................................................................................................................. 60,000.00
April 1 2010 -Water Mains (O)..................................................................................................................................... 25,000.00
February 23 2011 -Water Meters (O).......................................................................................................................... 55,000.00
May 17 2012 DIF (O)................................................................................................................................................... 395,000.00
June 11 2012 MWRA Water (O).................................................................................................................................. 133,600.00
June 3 2013 MWRA Water (O).................................................................................................................................... 124,234.00
September 25 2013 MSBA School (O)........................................................................................................................ 215,518.00
September 8 2014 MWRA Water (O).......................................................................................................................... 87,500.00
October 15 2015 -Union Square Revitalization Plan (O)............................................................................................. 200,000.00
October 13 2016 -Union Square Revitalization Plan I (O)........................................................................................... 45,000.00
October 13 2016 -Union Square Revitalization Plan II (O).......................................................................................... 45,000.00
October 13 2016 -E. Somerville Community School Remodeling (O)......................................................................... 25,000.00
October 13 2016 -District Improvement Financing (O)................................................................................................ 5,000.00
March 20 2017 MWRA Water (O)............................................................................................................................... 166,000.00
June 7 2018 Series B -Cedar St Water Repairs (O).................................................................................................... 10,000.00
August 27 2018 MWRA Water (O).............................................................................................................................. 254,300.00
June 6 2019 -Cedar St Water Repairs (O).................................................................................................................. 15,000.00
June 6 2019 -Water Main Rehab & Replacement (O)................................................................................................. 50,000.00
June 6 2019 -Cedar St Sewer Repairs (O).................................................................................................................. 50,000.00
June 6 2019 -Sewer Main Rehab & Replacement (O)................................................................................................ 30,000.00
 
TOTAL......................................................................................................................................................................... 3,340,152.00

Hilltop Securities Inc.
Public Finance
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City of Somerville, Massachusetts 
Long-Term Debt Outstanding as of June 30, 2020

Inside the Debt Limit

Par Amounts Of Selected Issues 

 Page 1 of 2

February 12 2008 MSBA School (I).................................................................................................................................. 4,733,366.04
April 1 2010 -Edgerly Land Acq (I)................................................................................................................................... 285,000.00
April 1 2010 -Sewer (I)...................................................................................................................................................... 80,000.00
February 23 2011 -School Construction (I)...................................................................................................................... 190,000.00
February 23 2011 -Pumper Fire Truck (I)......................................................................................................................... 165,000.00
February 23 2011 -Outdoor Rec. Facility Albion (I).......................................................................................................... 130,000.00
February 23 2011 -Outdoor Rec. Facility Albion 2A (I)..................................................................................................... 40,000.00
February 23 2011 -Outdoor Rec. Facility Albion 2B (I)..................................................................................................... 245,000.00
February 23 2011 -Outdoor Rec. Facility Grimmons 1A (I).............................................................................................. 60,000.00
February 23 2011 -Outdoor Rec. Facility Grimmons 1B (I).............................................................................................. 85,000.00
February 23 2011 -Outdoor Rec. Facility Grimmons 2 (I)................................................................................................ 210,000.00
February 23 2011 -Hodgkins Park 1A (I).......................................................................................................................... 90,000.00
February 23 2011 -Hodgkins Park 1B (I).......................................................................................................................... 210,000.00
February 23 2011 -Hodgkins Park 2 (I)............................................................................................................................ 95,000.00
February 23 2011 -Departmental Equipment (I)............................................................................................................... 270,000.00
February 23 2011 -Community Path Design and Improvement (I)................................................................................... 125,000.00
October 24 2013 -Building Renovations (I)...................................................................................................................... 250,000.00
October 24 2013 -Veterans Memorial Ice Rink (I)............................................................................................................ 35,000.00
October 24 2013 -School Renovation (I).......................................................................................................................... 240,000.00
October 24 2013 -Street Resurfacing (I).......................................................................................................................... 175,000.00
October 24 2013 -Public Safety Building Repairs (I)........................................................................................................ 555,000.00
October 24 2013 -School Remodeling (I)......................................................................................................................... 6,200,000.00
October 24 2013 -Morse-Kelley Park Renovations (I)...................................................................................................... 175,000.00
October 24 2013 -Dickerman Park Renovations (I).......................................................................................................... 105,000.00
October 24 2013 -Ice Skating Rink (I).............................................................................................................................. 1,470,000.00
October 24 2013 -High School Roof Repair (I)................................................................................................................. 120,000.00
October 24 2013 -School Building Remodeling (I)........................................................................................................... 70,000.00
October 24 2013 -Remodeling - Fire Headquarters (I)..................................................................................................... 25,000.00
October 24 2013 -Remodeling-DPW Roof (I)................................................................................................................... 20,000.00
October 24 2013 -Departmental Equipment-Dump Sander Truck (I)............................................................................... 75,000.00
October 24 2013 -Departmental Equipment-Hot Top Vehicle (I)...................................................................................... 40,000.00
October 24 2013 -Departmental Equipment-Pickup Truck (I).......................................................................................... 40,000.00
October 24 2013 -DPW Equipment (I).............................................................................................................................. 15,000.00
October 15 2015 -School & City Building Improvements (I)............................................................................................. 440,000.00
October 15 2015 -Ladder Truck 1 (I)................................................................................................................................ 832,000.00
October 15 2015 -Recreation Department Vehicle (I)...................................................................................................... 15,000.00
October 15 2015 -Street Repair & Reconstruction (I)....................................................................................................... 368,000.00
October 15 2015 -Network Infrastructure Replacement (I)............................................................................................... 300,000.00
June 6 2016 MWRA Water (I).......................................................................................................................................... 27,600.00
October 13 2016 -ISD Office Renovations (I)................................................................................................................... 105,000.00
October 13 2016 -School & City Buildings Improevments (I)........................................................................................... 450,000.00
October 13 2016 -Harris Park Construction (I)................................................................................................................. 205,000.00
October 13 2016 -E. Broadway Road Reconstruction I (I)............................................................................................... 35,000.00
October 13 2016 -E. Broadway Road Reconstruction II (I).............................................................................................. 470,000.00
October 13 2016 -Retaining Wall (I)................................................................................................................................. 40,000.00
October 13 2016 -Bunker Gear (I).................................................................................................................................... 60,000.00
October 13 2016 -High School Design & Renovation (I).................................................................................................. 165,000.00
October 13 2016 -North Street Playground (I).................................................................................................................. 90,000.00
October 13 2016 -DPW Equipment I (I)............................................................................................................................ 290,000.00
October 13 2016 -Highland Fire Station Engineering (I).................................................................................................. 15,000.00
October 13 2016 -Kenney Park (I).................................................................................................................................... 10,000.00
October 13 2016 -DPW Compactor Trucks (I)................................................................................................................. 80,000.00
October 13 2016 -Street Repairs (I)................................................................................................................................. 745,000.00
October 13 2016 -SHS Auditorium/Kitchen/Cafeteria (I).................................................................................................. 805,000.00
October 13 2016 -Engine 6 Repairs (I)............................................................................................................................. 75,000.00
June 8 2017 -Street Repairs (I)........................................................................................................................................ 250,000.00
June 8 2017 -Union Square Revitalization Plan (I)........................................................................................................... 1,395,000.00
June 8 2017 -Retaining Wall (I)........................................................................................................................................ 290,000.00
June 8 2017 -North Street Playground (I)......................................................................................................................... 140,000.00
June 8 2017 -Highland Fire Station Engineering (I)......................................................................................................... 70,000.00
June 8 2017 -Kenney Park (I)........................................................................................................................................... 355,000.00
June 8 2017 -Fire Truck (I)............................................................................................................................................... 1,935,000.00
June 8 2017 -Sidewalks-ADA Accessibility (I).................................................................................................................. 375,000.00
June 8 2017 -DPW Salt Shed (I)...................................................................................................................................... 255,000.00
June 8 2017 -Fire Radio Boxes (I).................................................................................................................................... 185,000.00
June 8 2017 -DPW Equipment (I)..................................................................................................................................... 560,000.00
June 8 2017 -James McCarthy Athletic Field Lighting (I)................................................................................................. 145,000.00
June 8 2017 -Citywide Bike / Ped Upgrades (I)................................................................................................................ 125,000.00
June 8 2017 -Street & Sidewalk Repairs (I)..................................................................................................................... 225,000.00
June 8 2017 -ADA Curb Ramps (I)................................................................................................................................... 310,000.00
June 8 2017 -DPW Equipment & Vehicles (I)................................................................................................................... 530,000.00
June 8 2017 -ADA Accessibility Improvements (I)........................................................................................................... 185,000.00
June 8 2017 -Lincoln Park Deisgn & Engineering (I)........................................................................................................ 240,000.00
June 8 2017 -DPW Snow Removal Equipment (I)........................................................................................................... 590,000.00
June 8 2017 -Powderhouse Road Traffic Signals (I)........................................................................................................ 30,000.00
June 8 2017 -Sidewalk Repairs (I)................................................................................................................................... 225,000.00
June 8 2017 -SHS Auditorium, Kitchen & Cafeteria (I)..................................................................................................... 2,040,000.00
June 8 2017 -SHS Room 143 (I)...................................................................................................................................... 100,000.00
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City of Somerville, Massachusetts 
Long-Term Debt Outstanding as of June 30, 2020

Inside the Debt Limit

Par Amounts Of Selected Issues 

 Page 2 of 2

December 7 2017 -Cur Ref Aug 15 06- Sewer Construction 1 (I).................................................................................... 367,100.00
December 7 2017 -Cur Ref Aug 15 06- Sewer Construction 2 (I).................................................................................... 231,200.00
December 7 2017 -Cur Ref Aug 15 06- Lincoln Park School (I)....................................................................................... 976,900.00
December 7 2017 -Cur Ref Aug 15 06-  School Renovations (I)..................................................................................... 51,650.00
December 7 2017 -Cur Ref Aug 15 06- Electrical Upgrades/Improvl (I).......................................................................... 71,000.00
December 7 2017 -Cur Ref Aug 15 06- Homens Renovation (I)...................................................................................... 47,275.00
December 7 2017 -Cur Ref Aug 15 06- Powder House Building (I)................................................................................. 168,950.00
December 7 2017 -Cur Ref Aug 15 06- Ladder Truck (I)................................................................................................. 86,000.00
December 7 2017 -Adv Ref Feb 1 09- Trum Field FH 1 (I).............................................................................................. 192,500.00
December 7 2017 -Adv Ref Feb 1 09- Trum Field FH 2 (I).............................................................................................. 133,200.00
December 7 2017 -Adv Ref Feb 1 09- Trum Field FH 3 (I).............................................................................................. 771,700.00
December 7 2017 -Adv Ref Feb 15 10- Lincoln Park School (I)...................................................................................... 1,041,000.00
December 7 2017 -Adv Ref Feb 15 10- Outdoor Rec Facility- Albion(I).......................................................................... 9,800.00
December 7 2017 -Adv Ref Feb 15 10- Outdoor Rec Facility-Grimmon(I)....................................................................... 9,800.00
December 7 2017 -Adv Ref Feb 15 10- Hodgkins Park & Ballfield (I).............................................................................. 9,800.00
December 7 2017 -Adv Ref Feb 15 10- Central Hill Memorial Park (I)............................................................................ 9,800.00
December 7 2017 -Adv Ref Feb 15 10- School Construction (I)...................................................................................... 38,500.00
December 7 2017 -Adv Ref June 15 10- ESCO (I).......................................................................................................... 3,463,900.00
June 7 2018 Series A -School & City Building Improvements (I)..................................................................................... 25,000.00
June 7 2018 Series A -Citywide Bike/ Pedestrian Upgrades (I)....................................................................................... 5,000.00
June 7 2018 Series A -Street/ Sidewalk Repairs (I)......................................................................................................... 85,000.00
June 7 2018 Series A -ADA Curb Ramps (I).................................................................................................................... 40,000.00
June 7 2018 Series A -Accessibility Improvements  at Public Buildings(I)....................................................................... 5,000.00
June 7 2018 Series A -West Branch Library Design & Engineering (I)............................................................................ 5,000.00
June 7 2018 Series A -Powderhouse Road Traffic Signals (I)......................................................................................... 30,000.00
June 7 2018 Series A -Engine 7 Roof Replacement (I).................................................................................................... 5,000.00
June 7 2018 Series A -LED Light Conversion (I).............................................................................................................. 125,000.00
June 7 2018 Series A -Union Square Streetscape & Utility Improvement (I)................................................................... 25,000.00
June 7 2018 Series A -DPW Hybrid Trucks (I)................................................................................................................. 30,000.00
June 7 2018 Series A -Modular Fire Housing (I).............................................................................................................. 20,000.00
June 7 2018 Series A -West Branch Library Final Design (I)........................................................................................... 20,000.00
June 7 2018 Series A -Lincoln Park Renovation (I).......................................................................................................... 80,000.00
June 7 2018 Series B -School & City Building Improvements (I)..................................................................................... 935,000.00
June 7 2018 Series B -HR Payroll & Software (I)............................................................................................................. 160,000.00
June 7 2018 Series B -Citywide Bike/ Pedestrian Upgrades (I)....................................................................................... 15,000.00
June 7 2018 Series B -Street/ Sidewalk Repairs (I)......................................................................................................... 1,140,000.00
June 7 2018 Series B -ADA Curb Ramps (I).................................................................................................................... 465,000.00
June 7 2018 Series B -Accessibility Improvements  at Public Buildings(I)....................................................................... 285,000.00
June 7 2018 Series B -West Branch Library Design & Engineering (I)............................................................................ 260,000.00
June 7 2018 Series B -Powderhouse Road Traffic Signals (I)......................................................................................... 165,000.00
June 7 2018 Series B -IT Server Upgrade (I)................................................................................................................... 115,000.00
June 7 2018 Series B -Engine 7 Roof Replacement (I).................................................................................................... 105,000.00
June 7 2018 Series B -LED Light Conversion (I).............................................................................................................. 650,000.00
June 7 2018 Series B -Union Square Streetscape & Utility Improvement (I)................................................................... 935,000.00
June 7 2018 Series B -DPW Hybrid Trucks (I)................................................................................................................. 165,000.00
June 7 2018 Series B -Modular Fire Housing (I).............................................................................................................. 775,000.00
June 7 2018 Series B -Building Assessment Phase 1 (I)................................................................................................. 90,000.00
June 7 2018 Series B -West Branch Library Final Design (I)........................................................................................... 825,000.00
June 7 2018 Series B -Lincoln Park Renovation (I).......................................................................................................... 935,000.00
June 7 2018 Series B -Nunziato Field Stormwater Project (I).......................................................................................... 60,000.00
June 7 2018 Series B -Cedar St Sewer Repairs (I).......................................................................................................... 480,000.00
April 8 2019 MWRA Sewer (I).......................................................................................................................................... 449,797.50
June 6 2019 -LED Light Conversion (I)............................................................................................................................ 450,000.00
June 6 2019 -Union Square Streetscape & Utility Improvement (I).................................................................................. 700,000.00
June 6 2019 -Union Square Traffic SIgnals & Lighting (I)................................................................................................ 300,000.00
June 6 2019 -Lincoln Park Renovation (I)........................................................................................................................ 5,350,000.00
June 6 2019 -Sidewalk Improvements (I)......................................................................................................................... 1,415,000.00
June 6 2019 -Beacon Street Reconstruction (I)............................................................................................................... 1,415,000.00
June 6 2019 -Winter Hill Schoolyard & Nunziato Fields (I)............................................................................................... 160,000.00
June 6 2019 -U8 Winter Hill Community School Soccer Field (I)..................................................................................... 285,000.00
June 6 2019 -ADA Accessibility Improvements (I)........................................................................................................... 490,000.00
June 6 2019 -Nunziato Field Stormwater Project (I)......................................................................................................... 165,000.00
June 6 2019 -100 Homes Affordable Housing (I)............................................................................................................. 5,550,000.00
June 4 2020 -LED Light Conversion (I)............................................................................................................................ 350,000.00
June 4 2020 -Lincoln Park Renovation (I)........................................................................................................................ 1,763,310.00
June 4 2020 -Winter Hill Community School Repairs (I).................................................................................................. 704,000.00
June 4 2020 -45 College Ave Land Acquisition (I)........................................................................................................... 1,520,000.00
June 4 2020 -Trackless Vehicles (I)................................................................................................................................. 148,620.00
June 4 2020 -West Branch Library Rehab- CPA (I)......................................................................................................... 2,350,000.00
 
TOTAL.............................................................................................................................................................................. 73,106,768.54

Hilltop Securities Inc.
Public Finance
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City of Somerville, Massachusetts 
Long-Term Debt Outstanding as of June 30, 2020

Outside the Debt Limit

Par Amounts Of Selected Issues 
 
April 1 2010 -Edgerly School (O).............................................................................................................................. 2,495,000.00
April 1 2010 -Kennedy School (O)............................................................................................................................ 160,000.00
April 1 2010 -Healey School (O)............................................................................................................................... 125,000.00
April 1 2010 -Water Mains (O).................................................................................................................................. 50,000.00
May 17 2012 DIF (O)................................................................................................................................................ 13,535,000.00
June 11 2012 MWRA Water (O)............................................................................................................................... 267,200.00
June 3 2013 MWRA Water (O)................................................................................................................................. 372,702.00
September 25 2013 MSBA School (O)..................................................................................................................... 4,956,892.00
September 8 2014 MWRA Water (O)....................................................................................................................... 437,500.00
October 15 2015 -Union Square Revitalization Plan (O).......................................................................................... 5,240,000.00
October 13 2016 -Union Square Revitalization Plan I (O)........................................................................................ 830,000.00
October 13 2016 -Union Square Revitalization Plan II (O)....................................................................................... 875,000.00
October 13 2016 -E. Somerville Community School Remodeling (O)...................................................................... 905,000.00
October 13 2016 -District Improvement Financing (O)............................................................................................. 9,980,000.00
March 20 2017 MWRA Water (O)............................................................................................................................. 1,162,000.00
December 7 2017 -Adv Ref Feb 15 10- Water (O)................................................................................................... 844,925.00
June 7 2018 Series B -Cedar St Water Repairs (O)................................................................................................. 480,000.00
August 27 2018 MWRA Water (O)........................................................................................................................... 2,288,700.00
June 6 2019 -Cedar St Water Repairs (O)............................................................................................................... 680,000.00
June 6 2019 -Water Main Rehab & Replacement (O).............................................................................................. 2,450,000.00
June 6 2019 -Cedar St Sewer Repairs (O)............................................................................................................... 2,450,000.00
June 6 2019 -Sewer Main Rehab & Replacement (O)............................................................................................. 1,470,000.00
December 2 2019 MWRA Water (O)........................................................................................................................ 900,000.00
June 4 2020 -Cedar St Water Repairs (O)............................................................................................................... 700,000.00
June 4 2020 -Water Main Rehab & Replacement (O).............................................................................................. 1,700,000.00
June 4 2020 -Cedar St Sewer Repairs (O)............................................................................................................... 2,004,070.00
June 4 2020 -Sewer Main Rehab & Replacement (O)............................................................................................. 1,000,000.00
 
TOTAL...................................................................................................................................................................... 58,358,989.00

Hilltop Securities Inc.
Public Finance
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City of Somerville, Massachusetts 

Inside the Debt Limit

Par Amounts Of Selected Issues 

 Page 1 of 2

February 12 2008 MSBA School (I).................................................................................................................................. 101,949.42
February 15 2010 non-called -Lincoln Park School (I)...................................................................................................... 6,750.00
February 15 2010 non-called -Outdoor Rec. Facilities-Albion (I)...................................................................................... 200.00
February 15 2010 non-called -Outdoor Rec. Facilities-Grimmons (I)............................................................................... 200.00
February 15 2010 non-called -Hodgkins Park & Ballfield (I)............................................................................................. 200.00
February 15 2010 non-called -Central Hill Memorial Park (I)............................................................................................ 200.00
February 15 2010 non-called -School Construction (I)..................................................................................................... 250.00
April 1 2010 -Edgerly Land Acq (I).................................................................................................................................... 16,900.00
April 1 2010 -Sewer (I)...................................................................................................................................................... 4,800.00
April 1 2010 -Building Renovations (I)............................................................................................................................... 150.00
June 15 2010 ESCO (ISQ) Non-called............................................................................................................................. 23,000.00
February 23 2011 -School Construction (I)....................................................................................................................... 9,750.00
February 23 2011 -Pumper Fire Truck (I).......................................................................................................................... 8,750.00
February 23 2011 -Outdoor Rec. Facility Albion (I)........................................................................................................... 7,000.00
February 23 2011 -Outdoor Rec. Facility Albion 2A (I)..................................................................................................... 2,200.00
February 23 2011 -Outdoor Rec. Facility Albion 2B (I)..................................................................................................... 12,568.76
February 23 2011 -Outdoor Rec. Facility Grimmons 1A (I)............................................................................................... 3,050.00
February 23 2011 -Outdoor Rec. Facility Grimmons 1B (I)............................................................................................... 4,325.00
February 23 2011 -Outdoor Rec. Facility Grimmons 2 (I)................................................................................................. 10,606.26
February 23 2011 -Hodgkins Park 1A (I)........................................................................................................................... 4,800.00
February 23 2011 -Hodgkins Park 1B (I)........................................................................................................................... 10,606.26
February 23 2011 -Hodgkins Park 2 (I)............................................................................................................................. 4,725.00
February 23 2011 -Computer 1B (I).................................................................................................................................. 1,250.00
February 23 2011 -Departmental Equipment (I)................................................................................................................ 13,625.00
February 23 2011 -Community Path Design and Improvement (I).................................................................................... 6,281.26
October 24 2013 -Building Renovations (I)....................................................................................................................... 10,531.25
October 24 2013 -Veterans Memorial Ice Rink (I)............................................................................................................. 2,087.50
October 24 2013 -School Renovation (I)........................................................................................................................... 10,150.01
October 24 2013 -Street Resurfacing (I)........................................................................................................................... 8,375.01
October 24 2013 -Public Safety Building Repairs (I)......................................................................................................... 23,293.76
October 24 2013 -School Remodeling (I).......................................................................................................................... 259,650.00
October 24 2013 -Morse-Kelley Park Renovations (I)...................................................................................................... 7,981.26
October 24 2013 -Dickerman Park Renovations (I).......................................................................................................... 4,875.01
October 24 2013 -Ice Skating Rink (I)............................................................................................................................... 66,956.25
October 24 2013 -High School Roof Repair (I)................................................................................................................. 4,918.75
October 24 2013 -School Building Remodeling (I)............................................................................................................ 2,987.51
October 24 2013 -Remodeling - Fire Headquarters (I)..................................................................................................... 1,306.25
October 24 2013 -Remodeling-DPW Roof (I)................................................................................................................... 1,056.25
October 24 2013 -Departmental Equipment-Dump Sander Truck (I)................................................................................ 4,143.75
October 24 2013 -Departmental Equipment-Hot Top Vehicle (I)...................................................................................... 2,225.00
October 24 2013 -Departmental Equipment-Pickup Truck (I)........................................................................................... 2,168.75
October 24 2013 -Firehouse Renovation (I)..................................................................................................................... 56.25
October 24 2013 -DPW Equipment (I).............................................................................................................................. 806.25
October 15 2015 -School & City Building Improvements (I).............................................................................................. 15,200.00
October 15 2015 -Ladder Truck 1 (I)................................................................................................................................. 32,447.50
October 15 2015 -Ladder Truck 2 (I)................................................................................................................................. 125.00
October 15 2015 -Recreation Department Vehicle (I)....................................................................................................... 775.00
October 15 2015 -Street Repair & Reconstruction (I)....................................................................................................... 15,646.26
October 15 2015 -Network Infrastructure Replacement (I)............................................................................................... 15,200.00
October 13 2016 -ISD Office Renovations (I)................................................................................................................... 3,456.26
October 13 2016 -School & City Buildings Improevments (I)............................................................................................ 14,325.00
October 13 2016 -Harris Park Construction (I)................................................................................................................. 8,100.00
October 13 2016 -E. Broadway Road Reconstruction I (I)................................................................................................ 1,500.00
October 13 2016 -E. Broadway Road Reconstruction II (I)............................................................................................... 17,300.00
October 13 2016 -Retaining Wall (I).................................................................................................................................. 1,700.00
October 13 2016 -Bunker Gear (I).................................................................................................................................... 2,700.00
October 13 2016 -High School Design & Renovation (I)................................................................................................... 5,212.50
October 13 2016 -North Street Playground (I).................................................................................................................. 3,600.00
October 13 2016 -DPW Equipment I (I)............................................................................................................................ 12,900.00
October 13 2016 -DPW Equipment II (I)........................................................................................................................... 1,100.00
October 13 2016 -Highland Fire Station Engineering (I)................................................................................................... 700.00
October 13 2016 -Kenney Park (I).................................................................................................................................... 500.00
October 13 2016 -DPW Compactor Trucks (I).................................................................................................................. 3,600.00
October 13 2016 -Street Repairs (I).................................................................................................................................. 29,200.00
October 13 2016 -SHS Auditorium/Kitchen/Cafeteria (I)................................................................................................... 25,593.76
October 13 2016 -Engine 6 Repairs (I)............................................................................................................................. 2,556.26
June 8 2017 -Street Repairs (I)......................................................................................................................................... 12,600.00
June 8 2017 -Union Square Revitalization Plan (I)........................................................................................................... 52,918.76
June 8 2017 -Retaining Wall (I)......................................................................................................................................... 12,450.00
June 8 2017 -North Street Playground (I)......................................................................................................................... 7,050.00
June 8 2017 -Highland Fire Station Engineering (I).......................................................................................................... 3,250.00
June 8 2017 -Kenney Park (I)........................................................................................................................................... 17,800.00
June 8 2017 -Davis Square Design Work (I).................................................................................................................... 835.00
June 8 2017 -A&E Fire Trailer Replacement (I)................................................................................................................ 450.00
June 8 2017 -Fire Truck (I)................................................................................................................................................ 83,150.00
June 8 2017 -Sidewalks-ADA Accessibility (I)................................................................................................................... 18,950.00
June 8 2017 -DPW Salt Shed (I)....................................................................................................................................... 9,575.00
June 8 2017 -Fire Radio Boxes (I).................................................................................................................................... 10,750.00
June 8 2017 -DPW Equipment (I)..................................................................................................................................... 28,000.00
June 8 2017 -James McCarthy Athletic Field Lighting (I).................................................................................................. 6,200.00
June 8 2017 -Davis Square Design & Engineering (Final Phase)(I)................................................................................. 1,215.00
June 8 2017 -HR & Payroll Software (I)............................................................................................................................ 750.00
June 8 2017 -Citywide Bike / Ped Upgrades (I)................................................................................................................ 6,300.00

Interest Paid on Long-Term Debt During FY 2020
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City of Somerville, Massachusetts 

Inside the Debt Limit

Par Amounts Of Selected Issues 

Interest Paid on Long-Term Debt During FY 2020

 Page 2 of 2

June 8 2017 -Street & Sidewalk Repairs (I)...................................................................................................................... 11,250.00
June 8 2017 -ADA Curb Ramps (I)................................................................................................................................... 15,650.00
June 8 2017 -DPW Equipment & Vehicles (I)................................................................................................................... 26,650.00
June 8 2017 -ADA Accessibility Improvements (I)............................................................................................................ 6,950.00
June 8 2017 -West Branch Libaray Deisgn (I).................................................................................................................. 500.00
June 8 2017 -Lincoln Park Deisgn & Engineering (I)........................................................................................................ 12,150.00
June 8 2017 -DPW Snow Removal Equipment (I)............................................................................................................ 29,700.00
June 8 2017 -Powderhouse Road Traffic Signals (I)......................................................................................................... 1,750.00
June 8 2017 -Sidewalk Repairs (I).................................................................................................................................... 11,250.00
June 8 2017 -SHS Auditorium, Kitchen & Cafeteria (I)..................................................................................................... 77,281.26
June 8 2017 -SHS Room 143 (I)....................................................................................................................................... 4,156.26
December 7 2017 -Cur Ref Aug 15 06- Sewer Construction 1 (I)..................................................................................... 15,984.00
December 7 2017 -Cur Ref Aug 15 06- Sewer Construction 2 (I)..................................................................................... 10,048.00
December 7 2017 -Cur Ref Aug 15 06- Lincoln Park School (I)....................................................................................... 41,976.00
December 7 2017 -Cur Ref Aug 15 06-  School Renovations (I)...................................................................................... 2,366.00
December 7 2017 -Cur Ref Aug 15 06- Electrical Upgrades/Improvl (I)........................................................................... 3,340.00
December 7 2017 -Cur Ref Aug 15 06- Homens Renovation (I)...................................................................................... 2,191.00
December 7 2017 -Cur Ref Aug 15 06- Powder House Building (I).................................................................................. 7,558.00
December 7 2017 -Cur Ref Aug 15 06- Ladder Truck (I).................................................................................................. 4,440.00
December 7 2017 -Adv Ref Feb 1 09- Trum Field FH 1 (I)............................................................................................... 7,800.00
December 7 2017 -Adv Ref Feb 1 09- Trum Field FH 2 (I)............................................................................................... 5,728.00
December 7 2017 -Adv Ref Feb 1 09- Trum Field FH 3 (I)............................................................................................... 30,968.00
December 7 2017 -Adv Ref Feb 15 10- Lincoln Park School (I)....................................................................................... 39,054.00
December 7 2017 -Adv Ref Feb 15 10- Outdoor Rec Facility- Albion(I)........................................................................... 392.00
December 7 2017 -Adv Ref Feb 15 10- Outdoor Rec Facility-Grimmon(I)....................................................................... 392.00
December 7 2017 -Adv Ref Feb 15 10- Hodgkins Park & Ballfield (I)............................................................................... 392.00
December 7 2017 -Adv Ref Feb 15 10- Central Hill Memorial Park (I)............................................................................. 392.00
December 7 2017 -Adv Ref Feb 15 10- School Construction (I)...................................................................................... 1,470.00
December 7 2017 -Adv Ref June 15 10- ESCO (I)........................................................................................................... 129,803.50
June 7 2018 Series A -School & City Building Improvements (I)...................................................................................... 531.26
June 7 2018 Series A -Citywide Bike/ Pedestrian Upgrades (I)........................................................................................ 106.26
June 7 2018 Series A -Street/ Sidewalk Repairs (I).......................................................................................................... 1,806.26
June 7 2018 Series A -ADA Curb Ramps (I)..................................................................................................................... 850.00
June 7 2018 Series A -Accessibility Improvements  at Public Buildings(I)........................................................................ 106.26
June 7 2018 Series A -West Branch Library Design & Engineering (I)............................................................................. 106.26
June 7 2018 Series A -Powderhouse Road Traffic Signals (I).......................................................................................... 637.50
June 7 2018 Series A -Engine 7 Roof Replacement (I).................................................................................................... 106.26
June 7 2018 Series A -LED Light Conversion (I).............................................................................................................. 2,656.26
June 7 2018 Series A -Union Square Streetscape & Utility Improvement (I).................................................................... 531.26
June 7 2018 Series A -DPW Hybrid Trucks (I).................................................................................................................. 637.50
June 7 2018 Series A -Modular Fire Housing (I)............................................................................................................... 425.00
June 7 2018 Series A -West Branch Library Final Design (I)........................................................................................... 425.00
June 7 2018 Series A -Lincoln Park Renovation (I).......................................................................................................... 1,700.00
June 7 2018 Series B -School & City Building Improvements (I)...................................................................................... 33,175.00
June 7 2018 Series B -DPW Salt Shed (I)........................................................................................................................ 200.00
June 7 2018 Series B -HR Payroll & Software (I).............................................................................................................. 12,400.00
June 7 2018 Series B -Citywide Bike/ Pedestrian Upgrades (I)........................................................................................ 800.00
June 7 2018 Series B -Street/ Sidewalk Repairs (I).......................................................................................................... 47,700.00
June 7 2018 Series B -ADA Curb Ramps (I)..................................................................................................................... 19,450.00
June 7 2018 Series B -Accessibility Improvements  at Public Buildings(I)........................................................................ 10,106.26
June 7 2018 Series B -West Branch Library Design & Engineering (I)............................................................................. 9,218.76
June 7 2018 Series B -Powderhouse Road Traffic Signals (I).......................................................................................... 7,800.00
June 7 2018 Series B -IT Server Upgrade (I).................................................................................................................... 9,000.00
June 7 2018 Series B -Engine 7 Roof Replacement (I).................................................................................................... 3,900.00
June 7 2018 Series B -LED Light Conversion (I).............................................................................................................. 30,600.00
June 7 2018 Series B -Union Square Streetscape & Utility Improvement (I).................................................................... 33,175.00
June 7 2018 Series B -DPW Hybrid Trucks (I).................................................................................................................. 7,800.00
June 7 2018 Series B -Modular Fire Housing (I)............................................................................................................... 27,625.00
June 7 2018 Series B -Building Assessment Phase 1 (I).................................................................................................. 7,000.00
June 7 2018 Series B -West Branch Library Final Design (I)........................................................................................... 29,381.26
June 7 2018 Series B -Lincoln Park Renovation (I).......................................................................................................... 39,300.00
June 7 2018 Series B -Nunziato Field Stormwater Project (I)........................................................................................... 4,800.00
June 7 2018 Series B -Cedar St Sewer Repairs (I).......................................................................................................... 16,956.26
June 6 2019 -LED Light Conversion (I)............................................................................................................................. 24,652.78
June 6 2019 -Union Square Streetscape & Utility Improvement (I)................................................................................... 33,725.00
June 6 2019 -Union Square Traffic SIgnals & Lighting (I)................................................................................................. 17,256.94
June 6 2019 -Lincoln Park Renovation (I)......................................................................................................................... 258,903.47
June 6 2019 -Sidewalk Improvements (I).......................................................................................................................... 68,485.42
June 6 2019 -Beacon Street Reconstruction (I)................................................................................................................ 68,485.42
June 6 2019 -Winter Hill Schoolyard & Nunziato Fields (I)............................................................................................... 7,790.28
June 6 2019 -U8 Winter Hill Community School Soccer Field (I)...................................................................................... 13,509.72
June 6 2019 -ADA Accessibility Improvements (I)............................................................................................................ 17,848.61
June 6 2019 -Nunziato Field Stormwater Project (I)......................................................................................................... 11,833.33
June 6 2019 -100 Homes Affordable Housing (I).............................................................................................................. 202,152.78
 
TOTAL.............................................................................................................................................................................. 2,740,625.46

Hilltop Securities Inc.
Public Finance
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Interest
 
 
February 15 2010 non-called -Water (OSS).............................................................................................................. 4,200.00
April 1 2010 -Edgerly School (O).............................................................................................................................. 148,200.00
April 1 2010 -Kennedy School (O)............................................................................................................................ 9,450.00
April 1 2010 -Healey School (O)............................................................................................................................... 7,450.00
April 1 2010 -Water Mains (O).................................................................................................................................. 3,000.00
February 23 2011 -Water Meters (O)........................................................................................................................ 2,750.00
May 17 2012 DIF (O)................................................................................................................................................ 497,332.50
September 25 2013 MSBA School (O)..................................................................................................................... 103,448.20
October 15 2015 -Union Square Revitalization Plan (O)........................................................................................... 183,081.26
October 13 2016 -Union Square Revitalization Plan I (O)......................................................................................... 27,581.26
October 13 2016 -Union Square Revitalization Plan II (O)........................................................................................ 28,831.26
October 13 2016 -E. Somerville Community School Remodeling (O)....................................................................... 28,750.00
October 13 2016 -District Improvement Financing (O).............................................................................................. 311,312.50
December 7 2017 -Adv Ref Feb 15 10- Water (O).................................................................................................... 28,680.50
June 7 2018 Series B -Cedar St Water Repairs (O)................................................................................................. 16,956.26
June 6 2019 -Cedar St Water Repairs (O)................................................................................................................ 24,899.31
June 6 2019 -Water Main Rehab & Replacement (O)............................................................................................... 89,390.97
June 6 2019 -Cedar St Sewer Repairs (O)............................................................................................................... 89,390.97
June 6 2019 -Sewer Main Rehab & Replacement (O).............................................................................................. 53,595.14
 
TOTAL...................................................................................................................................................................... 1,658,300.13

Hilltop Securities Inc.
Public Finance

Interest Paid on Long-Term Debt During FY 2020
Outside the Debt Limit

City of Somerville, Massachusetts 
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Massachusetts Department of Revenue Division of Local Services

Bureau of Accounts Part Four

Somerville, Massachusetts FY20

Short Term Debt* Outstanding + Issued - Retired = Outstanding Interest
Report by Issuance July 1, 2019 June 30, 2020 Paid in FY20 

June 7, 2019 Series A BAN: Central Hill Memorial Park 75,000                 -                      75,000                 -                      1,678                   
June 7, 2019 Series A BAN: LED Light Conversion 570,624               -                      570,624               -                      12,768                 
June 7, 2019 Series A BAN: Cedar St  Water Repairs 927,500               -                      927,500               -                      20,753                 
June 7, 2019 Series A BAN: Cedar St Sewer Repairs 2,197,500            -                      2,197,500            -                      49,169                 
June 7, 2019 Series A BAN: Lincoln Park Renovation 1,762,363            -                      1,762,363            -                      39,433                 
June 7, 2019 Series A BAN: Sewer Main Rehabilitation & Replacement 1,000,000            -                      1,000,000            -                      22,375                 
June 7, 2019 Series A BAN: Water Main Rehabilitation & Replacement 1,700,000            -                      1,700,000            -                      38,038                 
June 7, 2019 Series A BAN: Green Line Extension 20,000,000          -                      20,000,000          -                      447,500               
June 7, 2019 Series A BAN: Building Assesment/Maintenance Plan 410,000               -                      410,000               -                      9,174                   
June 7, 2019 Series A BAN: Winter Hill Community School Repairs 877,000               -                      877,000               -                      19,623                 
June 7, 2019 Series A BAN: 45 College Ave Land Acquisition 1,520,000            -                      1,520,000            -                      34,010                 
June 7, 2019 Series A BAN: DPW Sweepers & Trackless Vehicles 435,524               -                      435,524               -                      9,745                   
June 7, 2019 Series A BAN: Somerville Ave Infrastructure Improvements 4,488,000            -                      4,488,000            -                      100,419               
June 7, 2019 Series A BAN: Somerville Ave Sewer Improvements 13,497,000          -                      13,497,000          -                      301,995               
June 7, 2019 Series A BAN: Somerville Ave Water Improvements 2,805,000            -                      2,805,000            -                      62,762                 
June 7, 2019 Series A BAN: Sewer Pump Station and Force Main (Poplar Street) 15,000                 -                      15,000                 -                      336                     
June 7, 2019 Series A BAN: Spring Hill Sewer Separation Project Design Phase 95,000                 -                      95,000                 -                      2,126                   
June 7, 2019 Series A BAN: Sewer Main Rehabilitation and Replacement 91,000                 -                      91,000                 -                      2,036                   
June 7, 2019 Series A BAN: Bueno Vista Garage 63,000                 -                      63,000                 -                      1,410                   
June 7, 2019 Series A BAN: DPW Vehicles and Equipment 896,000               -                      896,000               -                      20,048                 
June 7, 2019 Series A BAN: ADA Building Improvements 312,000               -                      312,000               -                      6,981                   
June 7, 2019 Series A BAN: West Branch Library Renovation/Reconstruction 555,000               -                      555,000               -                      12,418                 
June 7, 2019 Series A BAN: Public Safety Building Construction/Design 30,000                 -                      30,000                 -                      671                     
June 7, 2019 Series A BAN: Redevelopment Authority Acquisition (90 Washington St) 8,778,000            -                      8,778,000            -                      196,408               
June 7, 2019 Series A BAN: Sacramento Street Underpass Reconstruction 50,000                 -                      50,000                 -                      1,119                   
June 7, 2019 Series B BAN: High School Construction 55,000,000          -                      55,000,000          -                      421,667               
October 25, 2019 BAN: High School Construction 105,000,000        -                      105,000,000        -                      
June 5, 2020 Series A BAN: Central Hill Memorial Park 319,750               -                      319,750               -                      
June 5, 2020 Series A BAN: LED Light Conversion 220,624               -                      220,624               -                      
June 5, 2020 Series A BAN: Green Line Extension 30,000,000          -                      30,000,000          -                      
June 5, 2020 Series A BAN: Winter Hill Community School Repairs 110,000               -                      110,000               -                      
June 5, 2020 Series A BAN: Somerville Ave Water Improvements 2,805,000            -                      2,805,000            -                      
June 5, 2020 Series A BAN: Somerville Ave Sewer Improvements 13,571,488          -                      13,571,488          -                      
June 5, 2020 Series A BAN: Somerville Ave Infrastructure Improvements 5,998,375            -                      5,998,375            -                      
June 5, 2020 Series A BAN: Sewer Pump Station and Force Main (Poplar Street) 29,183                 -                      29,183                 -                      
June 5, 2020 Series A BAN: Spring Hill Sewer Separation Project Design Phase 949,292               -                      949,292               -                      
June 5, 2020 Series A BAN: Sewer Main Rehabilitation and Replacement 1,136,703            -                      1,136,703            -                      
June 5, 2020 Series A BAN: Bueno Vista Garage 196,980               -                      196,980               -                      
June 5, 2020 Series A BAN: West Branch Library Renovation 70,000                 -                      70,000                 -                      
June 5, 2020 Series A BAN: DPW Vehicles and Equipment 1,002,291            -                      1,002,291            -                      
June 5, 2020 Series A BAN: ADA Building Improvements 312,000               -                      312,000               -                      
June 5, 2020 Series A BAN: West Branch Library Renovation/Reconstruction 4,150,541            -                      4,150,541            -                      
June 5, 2020 Series A BAN: Sewer Cleaner Vehicle 421,659               -                      421,659               -                      
June 5, 2020 Series A BAN: Water Vehicles and Equipment 442,235               -                      442,235               -                      
June 5, 2020 Series A BAN: Public Safety Building Construction/Design 30,000                 -                      30,000                 -                      
June 5, 2020 Series A BAN: Redevelopment Authority Acquisition (90 Washington St) 8,778,000            -                      8,778,000            -                      
June 5, 2020 Series A BAN: DPW Vehicles 1,105,050            -                      1,105,050            -                      
June 5, 2020 Series A BAN: Fire Department Vehicles 173,080               -                      173,080               -                      
June 5, 2020 Series A BAN: Field & Playground Improvements 523,050               -                      523,050               -                      
June 5, 2020 Series A BAN: Sacramento Street Underpass Reconstruction 642,845               -                      642,845               -                      
June 5, 2020 Series A BAN: Sewer Improvements 470,907               -                      470,907               -                      
June 5, 2020 Series A BAN: City Hall, High School & Edgerly School Design and Engineering 7,000                   -                      7,000                   -                      
June 5, 2020 Series A BAN: Fire Pumper 314,959               -                      314,959               -                      
June 5, 2020 Series A BAN: 90 Washington Street Demolition 10,000                 -                      10,000                 -                      
June 5, 2020 Series A BAN: Conway Park Environmental Remediation Planning & Design 227,110               -                      227,110               -                      
June 5, 2020 Series A BAN: Union Square Revitalization Plan 2,665,514            -                      2,665,514            -                      
June 5, 2020 Series A BAN: Water Distribution System Repairs 116,170               -                      116,170               -                      
June 5, 2020 Series A BAN: Land Acquisition (217 Somerville Ave) 1,318,985            -                      1,318,985            -                      
June 5, 2020 Series A BAN: Central Hill Campus Improvements 422,583               -                      422,583               -                      
June 5, 2020 Series B BAN: High School Construction 10,000,000          -                      10,000,000          -                      

TOTAL SHORT TERM DEBT 118,150,511        193,541,374        118,150,511        193,541,374        1,834,659            

*Does not reflect Interim Loan Notes issued through the Massachusetts Clean Water Trust.
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