

City of Somerville

Public Safety Building Project

CMR RFQ Addendum 1

August 17, 2021

I. Questions


- A. Is Schedule B - Executive Summary limited to 4 pages or 6 pages? The RFQ says not to exceed 6 pages, but Schedule B says 4 pages. **Answer: All respondents should proceed according to Schedule B (Not to Exceed 4 pages). Disregard the page limit described in the RFQ.**
- B. Is it acceptable to email our audited financial statements separately? **Answer: Yes, audited financial statements may be emailed separately.**
- C. **Page 11:** Executive Summary – indicates this should be 6 pages, but Pages 19 and 26 indicate 4 pages. Could you confirm which is correct? **Answer: Please refer to the response to Question A above.**
- D. **Page 13:** References completing “Schedules A thru L,” but there are only schedules for A thru K. Could you confirm we are not missing a Schedule L? **Answer: There is no Schedule L. Disregard any reference to Schedule L in the RFQ.**
- E. **Page 12:** “#12” – Commitment to Comply with All Applicable Laws & Ordinances. Could you confirm this is not supposed to be Schedule L? Could you confirm if the intent is for a statement from the CM firm stating we are committed and will comply with all applicable Laws and Ordinances? **Answer: There is no Schedule L. The intent is for the CM to provide a statement regarding its commitment to comply with all applicable Laws and Ordinances.**
- F. At the walkthrough on Wednesday, 8.11.21, a drawing was displayed. Can we receive a copy of this drawing? **Answer: Please refer to the attached Site Plan.**

II. RFQ Revisions

- A. None

III. Additional Attachments

- A. Please refer to the attached Site Plan.



1 SITE PLAN
1" = 30'-0"